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ATTACHMENT 4.0.1.2 

 
DESIGN-BUILD PRICE PROPOSAL 

CHECKLIST 
 

Project Name:  Gloucester Parkway Extension 
Contract ID Number:  C00104418DB68 

 

 

� Contents of Price Proposal: 
 

 Cost Breakdown Summary in whole numbers and Proposal Price in 

both numbers and words (Attachment 4.3.1) 

 

 Schedule of Items in accordance with Part 1, Section 4.3.2, including 

material quantities and costs of each proposed pay item that makes 

up the total Proposal Price (Attachment 4.3.2) 

 

 Proposed Monthly payment schedule showing the anticipated 

monthly earnings schedule on which funds will be required in 

accordance with Part 1, Section 4.8.4  4.3.3 

 
 Price Adjustment Information and Forms for Fuel, Asphalt and 

Steel, including identification of pay items and associated quantities 

eligible for adjustment (Part 3, Section 6.3, Attachments 6.3) 
 

 Proposal Guaranty (C-24) required by Section 102.07 of Part 5, 

Division I Amendments to the Standard Specifications 
 

 Sworn Statement Forms (C-104, C-105, Attachments 4.3.6(a) and 

4.3.6(b)) 
 

 DBE Requirements Forms (C-111, C-49 and C-112) as applicable 

(Attachments 4.3.7(a), 4.3.7(b) and 4.3.7(c)) 

 

 CD-ROM containing the entire Price Proposal in a single cohesive 

Adobe PDF file 
 
 

 
 

 



 

 

 

4.3.1 

Price Proposal 

  





 

 

 

4.3.2 

Schedule of Items 

  



Date: 27-Jan-14

VDOT Item 
Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment App Quantity Unit1  Budgeted Cost ($)

00104 NS DESIGN SERVICES                                1 LS  3,794,418.62$                

00100 MOBILIZATION                                      1 LS  1,500,000.00$                

00101 CONSTRUCTION SURVEYING (CONSTR.)                  1 LS  150,000.00$                   

00107 NS QUALITY ASSURANCE                              1 LS  700,000.00$                   

00108 NS QUALITY CONTROL                                1 LS  1,300,000.00$                

00110 CLEARING & GRUBBING                               1 LS  400,000.00$                   

14120 REMOVAL OF COMB. CURB & GUTTER                    3330 LF  26,640.00$                     

27430 SILTATION CONTROL EXCAVATION                      F 1200 CY  31,200.00$                     

27410 CHECK DAM, ROCK TY. I                             22 EA  8,580.00$                        

27415 CHECK DAM, ROCK TY. II                            6 EA  1,440.00$                        

27451 INLET PROTECTION, TYPE A                          1 EA  330.00$                           

27461 INLET PROTECTION, TYPE B                          52 EA  13,520.00$                     

27505 TEMP. SILT FENCE                                  7500 LF  17,250.00$                     

27580 TEMP. SEDIMENT BASIN EXCAVATION                   592 CY  7,104.00$                        

00120 REGULAR EXCAVATION                                F 21623 CY  908,166.00$                   

00140 BORROW EXCAVATION                                 F 37015 CY  814,330.00$                   

27012 TOPSOIL CLASS A 2"                                4 AC  80,000.00$                     

12030 STD. CURB CG-3                                    80 LF  1,280.00$                        

12111 STD. MED. CURB MC-1                               1355 LF  24,390.00$                     

12700 STD. COMB. CURB & GUTTER CG-7                     6865 LF  123,570.00$                   

12710 RAD. COMB. CURB & GUTTER CG-7                     735 LF  13,230.00$                     

13108 CG-12 DETECTABLE WARNING SURFACE                  15 SY  21,000.00$                     

13220 HYDR. CEMENT CONC. SIDEWALK 4"                    2005 SY  64,160.00$                     

21020 MEDIAN STRIP MS-1                                 985 SY  83,725.00$                     

21110 MEDIAN STRIP MS-1A                                567 SY  48,195.00$                     

21215 MEDIAN STRIP MS-2                                 3215 LF  99,665.00$                     

13320 GUARDRAIL GR-2                                    570 LF  12,540.00$                     

13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9)         4 EA  11,200.00$                     

13349 GUARDRAIL TERMINAL SITE PREPARATION               4 EA  1,800.00$                        

13392 FIXED OBJECT ATTACH. GR-FOA-2 TY. I               4 EA  10,800.00$                     

22643 FENCE FE-CL                                       70 LF  1,750.00$                        

24602 NS REMOVE EXIST CHAIN LINK FENCE                  70 LF  910.00$                           

25004 HANDRAIL HR-1 TYPE III                            630 LF  63,000.00$                     

27102 REGULAR SEED                                      419 LB  2,933.00$                        

27103 OVERSEEDING                                       262 LB  1,834.00$                        

27104 LEGUME SEED                                       370 LB  2,590.00$                        

27105 LEGUME OVERSEEDING                                231 LB  1,617.00$                        

27215 FERTILIZER (15-30-15)                             1 TON 2,400.00$                        

27250 LIME                                              13 TON 14,300.00$                     

60404 CONCRETE CLASS A4                                 F 3210.93 CY  2,247,651.00$                

60450 CONCRETE CLASS A4 BRIDGE APPR. SLAB               137.97 CY  68,985.00$                     

60452 REINF. STEEL BRIDGE APPROACH SALB                 20696 LB  25,870.00$                     

60490 BRIDGE DECK GROOVING                              6768 SY  20,304.00$                     

61255 PRESTRESSED CONCRETE BULB-T 69" DEPTH + 100' - 110 33 EA  1,353,000.00$                

61257 PRESTRESSED CONCRETE BULB-T 69" DEPTH + 120' - 130 64 EA  2,240,000.00$                

61713 CORROSION RESISTANT REINFORCING STEEL, CLASS I    722460 LB  1,733,904.00$                

62041 RAILING, BR27C, 1 RAIL                            2209 LF  497,025.00$                   

62044 RAILING, BR27C, 4 RAILS                           2209 LF  773,150.00$                   

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure that are 
consistent with VDOT's list of standard and non-standard item codes.  Any pay items considered for price adjustments shall be identified.  The values 
and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS

State Project 2150-053-052
Attachment 4.3.2 



62402 TOOTH EXPANSION JOINT                             192 LF  384,000.00$                   

NS                     PEDESTRIAN FENCE 4'                               2261 LF  395,675.00$                   

NS                     MSE WALLS (RETAINING STRUCTURE)                   4125 SF  371,250.00$                   

NS                     24" DRILLED SHAFT (SOIL)                          1367 LF  232,390.00$                   

NS                     24" DRILLED SHAFT (ROCK)                          1220 LF  366,000.00$                   

NS                     24" DRILLED SHAFT (FORMED)                        170 LF  54,400.00$                     

NS                     48" DRILLED SHAFT (SOIL)                          222 LF  62,160.00$                     

NS                     48" DRILLED SHAFT (ROCK)                          240 LF  204,000.00$                   

NS                     48" TRIAL SHAFT                                   2 EA  700,000.00$                   

66923 BRIDGE SUBSTR. REINF. STEEL DRILLED SHAFT         80977 LB  105,270.10$                   

66924 CROSSHOLE SONIC LOGGING                           26 EA  67,600.00$                     

64005 SELECT MATERIAL                                   3454 TN  127,798.00$                   

64011 STRUCTURE EXCAVATION                              F 2264 CY  72,448.00$                     

64032 GEOCOMPOSITE WALL DRAIN                           248.55 SY  4,349.63$                        

64036 PIPE UNDERDRAIN 6"                                206 LF  1,606.80$                        

65013 CONCRETE CLASS A3                                 F 2969.74 CY  1,930,331.00$                

65200 REINFORCING STEEL                                 461627 LB  553,952.40$                   

65211 CORROSION RESISTANT REINFORCING STEEL, CLASS I    42548 LB  102,115.20$                   

66740 DRY RIP RAP CLASS I 26" DEEP***                   821 TN  70,606.00$                     

67400 DECK DRAINAGE SYSTEM                              1 LS  35,000.00$                     

25574 CONTRACT NBIS ACCESS, UNDER BRIDGE INSPECTION     6 DAY 21,000.00$                     

67260 BRIDGE ELECTRICAL CONDUIT SYSTEM                  1 LS  35,000.00$                     

NS                     BRIDGE SIGNAL INTERCONNECT CONDUIT SYSTEM         1 LS  19,000.00$                     

67904 CONSTRUCTION ACCESS                               1 LS  1,150,000.00$                

00525 CONCRETE CLASS A3 MISC.                           F 66 CY  23,100.00$                     

00529 FLOWABLE BACKFILL                                 14 CY  5,320.00$                        

00585 UNDERDRAIN UD-2                                   1973 LF  86,812.00$                     

00588 UNDERDRAIN UD-4                                   6675 LF  46,725.00$                     

00590 COMB. UNDERDRAIN CD-1                             256 LF  3,840.00$                        

00591 COMB. UNDERDRAIN CD-2                             551 LF  8,265.00$                        

00595 OUTLET PIPE                                       228 LF  10,260.00$                     

00596 ENDWALL EW-12                                     3 EA  3,300.00$                        

00700 POST INSTALLATION INSPECTION                      4243 LF  13,789.75$                     

01156 STORM SEWER PIPE 15"                              2630 LF  315,600.00$                   

01186 STORM SEWER PIPE 18"                              390 LF  54,600.00$                     

01216 STORM SEWER PIPE 21"                              385 LF  46,200.00$                     

01246 STORM SEWER PIPE 24"                              175 LF  28,000.00$                     

01306 STORM SEWER PIPE 30"                              120 LF  18,000.00$                     

01366 STORM SEWER PIPE 36"                              330 LF  66,000.00$                     

01362 36" CONC. PIPE                                    213 LF  48,990.00$                     

06151 15" END SECTION ES-1                              5 EA  4,100.00$                        

06361 36" END SECTION ES-1                              2 EA  4,400.00$                        

06818 DROP INLET DI-3B, L=6'                            2 EA  12,800.00$                     

06819 DROP INLET DI-3B, L=8'                            20 EA  122,000.00$                   

06820 DROP INLET DI-3B, L=10'                           10 EA  61,000.00$                     

06821 DROP INLET DI-3B, L=12'                           6 EA  39,000.00$                     

06822 DROP INLET DI-3B, L=14'                           1 EA  7,000.00$                        

06839 DROP INLET DI-3C, L=14'                           3 EA  21,000.00$                     

06840 DROP INLET DI-3C, L=16'                           3 EA  27,300.00$                     

06842 DROP INLET DI-3C, L=20'                           1 EA  9,800.00$                        

07112 DROP INLET DI-4B, L=8'                            1 EA  8,100.00$                        

07114 DROP INLET DI-4B, L=10'                           1 EA  8,400.00$                        

07506 DROP INLET DI-5                                   1 EA  5,000.00$                        

09056 MANHOLE MH-1 OR 2                                 4 LF  5,200.00$                        

09057 FRAME & COVER MH-1                                1 EA  480.00$                           

27548 NS STORM WATER MANAGEMENT STRUCTURES              9 EA  405,000.00$                   

27550 STORM WATER MANAGEMENT DRAINAGE STR               8 LF  16,800.00$                     

09148 EROS. CONTR. STONE CL. A1, EC-1                   23 TON 3,220.00$                        

09150 EROS. CONTR. STONE CL. I, EC-1                    F 27 TON 4,050.00$                        



00106 NS UTILITIES                                      1 LS  1,050,000.00$                

11070 NS SAW CUT ASPH CONC                              6889 LF  24,111.50$                     

10628 FLEXIBLE PAVEMENT PLANING 0"-2"                   F 24475 SY  48,950.00$                     

24430 DEMO. OF PAVEMENT (FLEXIBLE)                      F 3128 SY  28,152.00$                     

10128 AGGR. BASE MATL. TY. I NO. 21B                    F 17647 TON 564,704.00$                   

10017 CEM. S. AGR. BAS. MATL. TY. I N. 21A              F 327 TON 21,582.00$                     

10635 ASPHALT CONCRETE TY. SM-9.5A                      F, P 572 TON 46,904.00$                     

10636 ASPHALT CONCRETE TY. SM-9.5D                      F, P 4322 TON 289,574.00$                   

10642 ASPHALT CONCRETE TY. BM-25.0A                     F, P 9889 TON 692,230.00$                   

10610 ASPHALT CONCRETE TY. IM-19.0A                     F, P 3000 TON 225,000.00$                   

54075 TY. B CL. VI PAVE. LINE MARK. 4"                  40452 LF  121,356.00$                   

54077 TY. B CL. VI PAVE. LINE MARK. 8"                  2762 LF  13,810.00$                     

54078 TY. B CL. VI PAVE. LINE MARK. 24"                 1871 LF  29,936.00$                     

54079 TY. B CL. VI PAVE. LINE MARK. 4" CONT             7478 LF  48,607.00$                     

54300 PAVE. MESS. MARK. ELONG. ARROW SIN                99 EA  12,870.00$                     

54217 SNOW PLOW. RAISED PAVE. MARKER ASPH. CONC.        425 EA  12,325.00$                     

54218 SNOW PLOW. RAISED PAVE. MARKER HYD. CONC.         35 EA  2,555.00$                        

50108 SIGN PANEL                                        3440 SF  116,960.00$                   

50110 OVERLAY SIGN PANEL                                182 SF  6,006.00$                        

50414 SIGN POST STEEL 14"                               95 LF  9,310.00$                        

50900 NS SQUARE TUBE POST (VARIOUS SIZES)               600 LF  39,000.00$                     

50490 CONCRETE FOUNDATION STP-1                         51 EA  19,890.00$                     

50526 CONC. FOUND. SSP-VI A 3'-0" DIA. X 6'-6"          4 EA  8,000.00$                        

50605 NS REMOVE EXISTING SIGN                           9 EA  1,800.00$                        

50766 NS RELOCATE EXISTING SIGN                         6 EA  1,200.00$                        

51137 INSTALL CONTROLLER                                2 EA  4,200.00$                        

51160 ELEC. SERV. GROUNDING ELECTODE (10')              14 EA  2,100.00$                        

51170 ELECTRICAL SERVICE SE-5                           2 EA  7,800.00$                        

51184 TRAF. SIG. HEAD SEC 12" LED                       144 EA  37,440.00$                     

51198 PEDESTRIAN ACTUATION PA-2                         16 EA  2,240.00$                        

51210 PEDESTAL POLE PF-2 10'                            4 EA  2,400.00$                        

51238 CONC. FOUND. SIGNAL POLE PF-8                     140 CY  182,000.00$                   

51240 CONCRETE FOUNDATION PF-2                          4 EA  2,880.00$                        

51247 CONCRETE FOUND. CF-3                              2 EA  3,600.00$                        

51425 NS SIG. POLE MP-1 20' ONE ARM 78'                 8 EA  153,600.00$                   

51540 LOOP DETECTOR AMPLIFIER                           48 EA  13,440.00$                     

51600 14/2 CONDUCTOR CABLE                              3600 LF  4,680.00$                        

51607 14/7 CONDUCTOR CABLE                              11500 LF  23,000.00$                     

51615 14/1 ENCLOSED COND. CABLE                         10000 LF  13,000.00$                     

51700 14/2 CONDUCTOR CABLE SHIELDED                     16000 LF  20,800.00$                     

51830 HANGER ASSEMBLY SM-3, ONE WAY                     40 EA  8,000.00$                        

51838 HANGER ASSEMBLY SMB-3, ONE WAY                    18 EA 2,700.00$                        

51912 SAWCUT 3/8"                                       2600 LF 20,800.00$                     

51913 SAWCUT 5/8"                                       1100 LF 9,900.00$                        

52000 NS UNINTERRUPTABLE POWER SUPPLY                   2 EA 5,000.00$                        

52000 NS UNINTERRUPTABLE POWER SUPPLY BATTERY           12 EA 3,360.00$                        

52000 NS UNINTERRUPTABLE POWER SUPPLY CABINET TYPE B    2 EA 6,000.00$                        

52404 PEDESTRIAN SIGNAL HEAD SP-9                       16 EA 9,280.00$                        

55060 6 CONDUCTOR CABLE                                 4500 LF 6,750.00$                        

55586 JUNCTION BOX JB-S1                                14 EA 15,400.00$                     

55587 JUNCTION BOX JB-S2                                40 EA 48,000.00$                     

55588 JUNCTION BOX JB-S3                                2 EA 2,600.00$                        

56022 1" METAL CONDUIT                                  200 LF 3,400.00$                        

56026 1 1/4" METAL CONDUIT                              100 LF 1,050.00$                        

56050 BORED CONDUIT 2" (INCLUDES 2" CONDUIT)            700 LF 26,600.00$                     

56052 BORED CONDUIT 4" (INCLUDES 4" CONDUIT)            1000 LF 54,000.00$                     

56053 2" PVC CONDUIT                                    500 LF 6,750.00$                        

56054 3" PVC CONDUIT                                    2200 LF 31,900.00$                     

56055 4" PVC CONDUIT                                    500 LF 7,750.00$                        



56200 TRENCH EXCAVATION ECI-1                           3000 LF 39,000.00$                     

56205 TEST BORE                                         8 EA 16,000.00$                     

24100 ALLAYING DUST                                     264 HR 23,496.00$                     

24152 TYPE III BARRICADE 8'                             28 EA 6,440.00$                        

24160 CONSTRUCTION SIGNS                                1412 SF 46,596.00$                     

24278 GROUP 2 CHANNELIZING DEVICES                      75900 DAY 53,130.00$                     

24279 PORT. CHANGEABLE MESS. SIGN                       14784 HR 52,483.20$                     

24281 ELECTRONIC ARROW                                  4032 HR 10,080.00$                     

24282 FLAGGER SERVICE                                   234 HR 5,616.00$                        

54105 ERAD. OF EXIST. PAVE. MARKING                     25791 LF 25,791.00$                     

54106 ERAD. OF EXIST. NONLINEAR PAV. MARK               1800 SF 9,720.00$                        

54552 CONSTR. PAVE. MARK. (TY. F, CL. II) 4"            31660 LF 15,830.00$                     

54564 CONSTR. PAVE. MARK. (TY. F, CL. II) 24"           192 LF 700.80$                           

54424 CONSTR. P.M. TY. D ELONG. ARROW                   12 EA 504.00$                           

25505 NS FIELD OFFICE TY. I, MOD.                       24 MO 67,200.00$                     

70093 DESIGN BUILD ROW (ADMIN COSTS)                    1 LS 90,000.00$                     

00105 NS ENVIRONMENTAL SERVICES                         1 LS 125,000.00$                   

00105 NS PUBLIC RELATIONS                               1 LS 100,000.00$                   

1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐Regular 

Excavation, etc...).



 

 

 

4.3.3 

Payment Schedule 

  



  4.3.3 Proposed Monthly Payment Schedule

GLOUCESTER PARKWAY EXTENSION

State Project No. 2150‐053‐052

Contract ID # C00104418DB68

Description Unit Value Mar‐14 Apr‐14 May‐14 Jun‐14 Jul‐14 Aug‐14 Sep‐14 Oct‐14 Nov‐14 Dec‐14 Jan‐15 Feb‐15 Mar‐15 Apr‐15

Design Services LS $3,794,418.62 $189,720.93 $569,162.79 $569,162.79 $379,441.86 $379,441.86 $379,441.86 $189,720.93 $189,720.93 $189,720.93 $189,720.93 $189,720.93 $189,720.93 $189,720.93

Mobilization  LS $1,650,000.00 $825,000.00 $825,000.00

Quality Assurance (QA) 

(Construction) LS $700,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00 $21,000.00

Quality Control (QC) 

(Construction) LS $1,300,000.00 $78,000.00 $78,000.00

Earthwork LS $2,308,560.00 $115,428.00 $115,428.00

Roadway Incidentals LS $606,889.00

Bridge (Structures) LS $16,025,841.13 $801,292.06 $801,292.06

Drainage (Structures) LS $1,543,451.75

Utilities LS $1,050,000.00 $157,500.00 $157,500.00 $157,500.00 $157,500.00 $105,000.00 $105,000.00 $105,000.00 $105,000.00

Pavement LS $1,941,207.50

Permanent Traffic 

Control/Signage LS $1,241,045.00

Maintenance of Traffic LS $250,387.00 $25,038.70 $12,519.35 $12,519.35

All Others Costs LS $382,200.00 $57,330.00 $57,330.00 $38,220.00 $38,220.00 $19,110.00 $19,110.00 $19,110.00 $19,110.00 $19,110.00 $19,110.00 $19,110.00 $19,110.00 $19,110.00 $19,110.00

Monthly Totals: $32,794,000.00 $1,100,050.93 $1,479,492.79 $635,382.79 $445,661.86 $426,551.86 $426,551.86 $394,330.93 $394,330.93 $394,330.93 $394,330.93 $341,830.93 $366,869.63 $1,349,070.34 $1,152,349.41



  4.3.3 Proposed Monthly Payment Schedule

GLOUCESTER PARKWAY EXTENSION

State Project No. 2150‐053‐052

Contract ID # C00104418DB68

May‐15 Jun‐15 Jul‐15 Aug‐15 Sep‐15 Oct‐15 Nov‐15 Dec‐15 Jan‐16 Feb‐16 Mar‐16 Apr‐16 May‐16 Jun‐16 Jul‐16 Aug‐16

$21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $21,000.00 $14,000.00 $7,000.00

$78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $78,000.00 $52,000.00 $52,000.00 $52,000.00 $52,000.00

$115,428.00 $230,856.00 $230,856.00 $230,856.00 $230,856.00 $115,428.00 $115,428.00 $115,428.00 $115,428.00 $115,428.00 $115,428.00 $115,428.00 $115,428.00 $115,428.00

$30,344.45 $30,344.45 $60,688.90 $60,688.90 $60,688.90 $60,688.90 $60,688.90 $60,688.90 $30,344.45 $30,344.45 $30,344.45 $30,344.45 $30,344.45 $30,344.45

$801,292.06 $801,292.06 $1,602,584.11 $1,602,584.11 $1,602,584.11 $1,602,584.11 $801,292.06 $801,292.06 $801,292.06 $801,292.06 $801,292.06 $801,292.06 $801,292.06 $801,292.06

$77,172.59 $77,172.59 $154,345.18 $154,345.18 $154,345.18 $154,345.18 $154,345.18 $154,345.18 $154,345.18 $154,345.18 $77,172.59 $77,172.59

$291,181.13 $291,181.13 $291,181.13 $485,301.88 $485,301.88 $97,060.38

$310,261.25 $310,261.25 $310,261.25 $310,261.25

$12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35 $12,519.35

$1,135,756.44 $1,251,184.44 $2,761,435.91 $2,761,435.91 $2,159,993.54 $2,044,565.54 $1,243,273.48 $1,243,273.48 $1,212,929.03 $1,212,929.03 $1,426,937.57 $1,135,756.44 $1,032,583.86 $1,517,885.73 $874,082.48 $478,840.98



 

 

 

4.3.4 

Price Adjustments 

  



American Infrastructure-VA, Inc.     
Adjustments to Prices – Section 4.3.4                   
                                                                                     Project No.  2150-053-052 
          Contract ID # C00104418DB68 
 
 

PAY ITEMS AND ASSOCIATED QUANTITIES 
  
The associated quantities for the asphalt pricing adjustment and fuel adjustment provisions which 
American Infrastructure-VA, Inc. elects to use for Gloucester Parkway Extension design-build 
price proposal are as follows: 
 
 
6.3(a) Asphalt Price Adjustment 

 
 
6.3(c) Fuel Price Adjustment 

 
ITEM 

NUMBER 

 
ITEM DESCRIPTION 

 
QUANTITY 

 
UNIT 

FUEL 
FACTOR 

gal/unit 
00120 REGULAR EXCAVATION 21623 CY 0.290 
00140 BORROW EXCAVATION 37015 CY 0.290 
00525 CONCRETE CLASS A3 MISC. 66 CY 1.892 
09150 EROS. CONTR. STONE CL. I, EC-1 27 TON 0.600 
10017 CEM. S. AGR. BAS. MATL. TY. I N. 21A 327 TON 0.600 
10128 AGGR. BASE MATL. TY. I NO. 21B 17647 TON 0.600 
10610 ASPHALT CONCRETE TY. IM-19.0A 3000 TON 3.500 
10628 FLEXIBLE PAVEMENT PLANING 0”-2” 24475 SY 0.071 
10635 ASPHALT CONCRETE TY. SM-9.5A 572 TON 3.500 
10636 ASPHALT CONCRETE TY. SM-9.5D 4322 TON 3.500 
10642 ASPHALT CONCRETE TY. BM-25.0A 9889 TON 3.500 
24430 DEMO. OF PAVEMENT (FLEXIBLE) 3128 SY 0.200 
27430 SILTATION CONTROL EXCAVATION 1200 CY 0.290 
60404 CONCRETE CLASS A4 3210.93 CY 1.892 
64011 STRUCTURE EXCAVATION 2264 CY 0.290 
65013 CONCRETE CLASS A3 2969.74 CY 1.892 

     
 

 
ITEM 

NUMBER 

 
ITEM DESCRIPTION 

 
QUANTITY 

 
UNIT 

10610 ASPHALT CONCRETE TY. IM-19.0A 3000 TON 
10635 ASPHALT CONCRETE TY. SM-9.5A 572 TON 
10636 ASPHALT CONCRETE TY. SM-9.5D 4322 TON 
10642 ASPHALT CONCRETE TY. BM-25.0A 9889 TON 

    
    
    



    

EXHIBIT 6.3(a) 
ADJUSTMENT FOR ASPHALT 

 
SPECIAL PROVISION FOR 

ASPHALT MATERIAL PRICE ADJUSTMENT 
DESIGN-BUILD PROJECTS 

 
 August 9, 2013 
 
All asphalt material listed in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment” 
will be adjusted in accordance with the provisions as set forth herein.  Other items will not be adjusted, except as 
otherwise specified in the contract.   Any item added through a Work Order which contains Asphalt Material will 
not be subject to Price Adjustment unless specifically designated in the Work Order to be subject to Price 
Adjustment.   
 
Each month, the Department will publish an average state-wide PG 64-22 f.o.b. price per ton developed from the 
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in 
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices 
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices 
will be eliminated and the remaining values averaged to establish the average statewide price for the following 
month.  That monthly state-wide average price will be posted on the Construction Division website on or about the 
first weekday of the following month. 
 
This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received 
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar 
month of its posting.  In the event an index changes radically from the apparent trend, as determined by the 
Engineer, the Department may establish an index which is determined to best reflect the trend. 
 
The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index 
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be 
done for each type of Asphalt Material put in place each month, whether the Current Index is higher or lower than 
the Base Index. The calculation for the adjustment shall be shown as follows: 
 
A = Q x %AC x IC 
 
Where:     A = Asphalt Adjustment Dollar Amount 
                 Q = Quantity of Asphalt Material put in place during the month 
           %AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula 
               IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index 
 
Example Calculation for Negative Price Adjustment (Credit back to VDOT):  
7,500 Tons of SM-12.5A  put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (IC) 
 
7,500 Tons SM-12.5A  x 6.1%  x - $15.00/Ton  = - $6,862.50 Adjustment Amount 
 
Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):  
10,000 Tons of BM-25.0A  put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (IC) 
 
10,000 Tons BM-25.0A  x 5.2%  x  $45.00/Ton  = + $23,400.00 Adjustment Amount 
 
 
 
 
 
 
 
 
 



    

Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22, 
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt 
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement 
shown on the appropriate approved job mix formula.  
 
The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity 
based on 65 percent residual asphalt. 
 
Price adjustment will be shown as a separate entry on the monthly application of payment for work packages 
completed; however, such adjustment will not be included in the total cost of the work for progress determination or 
for extension of contract time.  Items the Design-Builder claims in its application of payment for asphalt adjustments 
must include supporting calculations certified by the Quality Assurance Manager (QAM).  These calculations must 
be completed relative to the calendar month under which the work was performed and shall be submitted for either 
positive or negative adjustment. 
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required 
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment. 
 
 
      

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



    

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

MASTER LISTING OF  
ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT 

(10-27-09) 
 

ITEM DESCRIPTION UNITS SPECIFICATION 

10062 Asphalt-Stab. Open-Graded Material  Ton 313 
10416 Liquid Asphalt  Gal 311 312  
10420 Blotted Seal Coat Ty. B  Sy ATTD  
10422 Blotted Seal Coat Ty. C  Sy ATTD  
10423 Blotted Seal Coat Ty. C-1  Sy ATTD  
10424 Blotted Seal Coat Ty. D  Sy ATTD  
10598 Ns Asphalt Concrete  Ton 315 
10606 Asphalt Concrete Ty. SM-9.5  Ton 315 
10607 Asphalt Concrete Ty. SM-12.5A  Ton 315 
10608 Asphalt Concrete Ty. SM-12.5D  Ton 315 
10609 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
10610 Asphalt Concrete Ty. IM-19.0A Ton 315 
10611 Asphalt Concrete Ty. IM-19.0D  Ton 315 
10612 Asphalt Conc. Base Cr. Ty. BM-25.0  Ton 315 
10613 Asphalt Concrete Ty. BM-37.5  Ton 315 
10635 Asphalt Concrete Ty. SM-9.5A Ton 315 
10636 Asphalt Concrete Ty. SM-9.5D  Ton 315 
10637 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
10639 Asphalt Concrete Ty. SM-19.0  Ton 315 
10642 Asphalt Concrete Ty. BM-25.0A  Ton 315 
10643 Asphalt Concrete Ty. BM-25.0D  Ton 315 
10650 Stone Matrix Asphalt SMA-9.5(70-22)  Ton 317 
10651 Stone Matrix Asphalt SMA-9.5(76-22)  Ton 317 
10652 Stone Matrix Asphalt SMA-12.5(70-22)  Ton 317 
10653 Stone Matrix Asphalt SMA-12.5(76-22)  Ton 317 
10654 Stone Matrix Asphalt SMA-19.0(70-22)  Ton 317 
10655 Stone Matrix Asphalt SMA-19.0(76-22)  Ton 317 
10701 Liquid Asphalt Coating  Sy ATTD  
12505 Asphalt Concrete Curb Backup Material  Ton 315 
13240 Asphalt Concrete Sidewalk  Ton 504 
16110 Emul. Asph. Slurry Seal Type A  Sy ATTD  
16120 Emul. Asph. Slurry Seal Type B  Sy ATTD  
16130 Emul. Asph. Slurry Seal Type C  Sy ATTD  
16144 Latex Mod. Emul. Treat. Type B  Ton ATTD  
16145 Latex Mod. Emul. Treat. Type C  Ton ATTD  
16146 Latex Mod. Emul. Treat. Rutfilling  Ton ATTD  
16161 Modified Single Seal  Sy ATTD  
16162 Modified Double Seal  Sy ATTD  
16249 Nontracking Tack Coat  Gal. ATTD  
16250 Liquid Asphalt Matl. CMS-2 (Mod)  Gal ATTD  
16251 Liquid Asphalt Matl. CMS-2  Gal ATTD  
16252 Liquid Asphalt Matl. CRS-2  Gal ATTD  
16253 Liquid Asphalt Matl. CRS-2H  Gal. ATTD.  
16254 Liquid Asphalt Matl. RC-250  Gal ATTD  
16256 Liquid Asphalt Matl. RC-800  Gal ATTD  
16257 Ns Liquid Asphalt Matl.  Gal ATTD  
16260 Liquid Asphalt Matl. CRS-2L  Gal ATTD  



    

16325 NS Asphalt Concrete  Ton N/A  
16330 Asphalt Concrete Ty. SM-9.0A  Ton 315 
16335 Asphalt Concrete Ty. SM-9.5A  Ton 315 
16337 Asph. Conc. Ty. SM-9.5ASL (Spot Level)  Ton 315 
16340 Asphalt Concrete Ty. SM-9.5D  Ton 315 
16342 Asph. Conc. Ty. SM-9.5DSL (Spot Level)  Ton 315 
16345 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
16350 Asphalt Concrete Ty. SM-12.5A  Ton 315 
16352 Asph. Con. Ty. SM-12.5ASL (Spot Level)  Ton 315 
16355 Asphalt Concrete Ty. SM-12.5D  Ton 315 
16357 Asph. Con. Ty. SM-12.5DSL (Spot Level)  Ton 315 
16360 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
16365 Asphalt Concrete Ty. IM-19.0A  Ton 315 
16370 Asphalt Concrete Ty. IM-19.0D  Ton 315 
16373 Asphalt Concrete Ty. IM-19.0A (T) Ton 315 
16374 Asphalt Concrete Ty. IM-19.0D (T)  Ton 315 
16377 Asphalt Concrete Ty. BM-37.5  Ton 315 
16379 Asphalt Concrete Ty. IM-19.0T  Ton 315 
16390 Asphalt Concrete Ty. BM-25.0A  Ton 315 
16392 Asphalt Concrete Ty. BM-25.0D  Ton 315 
16395 Asphalt Concrete Ty. BM-25.0A (T) Ton 315 
16397 Asphalt Concrete Ty. BM-25.0D (T) Ton 315 
16400 Stone Matrix Asphalt SMA-9.5(70-22)  Ton ATTD  
16401 Stone Matrix Asphalt SMA-9.5(76-22)  Ton ATTD  
16402 Stone Matrix Asphalt SMA-12.5(70-22)  Ton ATTD  
16403 Stone Matrix Asphalt SMA-12.5(76-22)  Ton ATTD  
16404 Stone Matrix Asphalt SMA-19.0(70-22)  Ton ATTD  
16405 Stone Matrix Asphalt SMA-19.0(76-22)  Ton ATTD  
16490 Hot Mix Asphalt Treatment Ton ATTD 
16500 Surf.Preparation & Restoration Type I Ton ATTD 
16502 Surf.Preparation & Restoration Type Ii Ton ATTD 
16504 Surf.Preparation & Restoration Type Iii Ton ATTD 
67201 NS Asphalt Concrete Overlay  Ton 315 
67210 NS Asphalt Concrete  Ton 315 
68240 NS Asphalt Concrete  Ton 315 
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EXHIBIT 6.3 (c) 
ADJUSTMENT FOR FUEL 

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 
OPTIONAL ADJUSTMENT FOR FUEL 

DESIGN-BUILD PROJECTS 
 

June 30, 2011   
 
In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price 
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth 
herein. Other items will not be adjusted, except as otherwise specified in the contract. 
 
The Design-Builder will submit their monthly application for payment associated with eligible work 
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of 
work identified in this provision.  A master listing of standard items eligible for fuel adjustment is provided 
by the Department on its website at the following link 
http://www.virginiadot.org/business/resources/masteroptionalfuelitems.pdf.  The listing on the web site 
also includes the corresponding fuel factor for each item.  The fuel usage factor for each item is 
considered inclusive of all fuel usage.   
 
The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as 
shown in the Department’s master listing of eligible items. 
 
In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in 
its Price Proposal those pay items and the associated quantities it chooses to have fuel adjustment 
applied to in its work packages.    Items the Design-Builder claims in its application of payment for fuel 
adjustments must be properly designated in order to be considered for adjustment.  Items not properly 
designated or left out of the Design-Builder’s Price Proposal will automatically not be considered for 
adjustment.   
 
The monthly index price to be used in the administration of this provision will be calculated by the 
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information 
Administration on highway diesel prices, for the Lower Atlantic region.  The monthly index price will be the 
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month. 
 
For the purposes of this provision, the base index price will be calculated using the data from the month 
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of 
the month for all bids received during that month. 
 
The current index price will be posted by the Department and will be calculated using the data from the 
month preceding the particular estimate being vouchered for payment. 
 
The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment 
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be 
cost adjusted.  The amount of adjustment per gallon will be the net difference between the current index 
price and the base index price.  Computation for adjustment will be made as follows: 
 

S = (E - B) QF 
 

Where; S = Monetary amount of the adjustment (plus or minus) 
B = Base index price  
E = Current index price 

http://www.virginiadot.org/business/resources/masteroptionalfuelitems.pdf
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EXHIBIT 6.3(d) 
ADJUSTMENT FOR STEEL 

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 
PRICE ADJUSTMENT FOR STEEL 

DESIGN-BUILD PROJECTS 
 

June 30, 2011 
 
In the event the Design-Builder elects to seek adjustment for steel items designated in the Price 
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth 
herein. If new pay items which involve steel are established by Work Order, they will not be subject to 
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment. 
 
The Design-Builder will submit their monthly application for payment associated with eligible work 
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items 
of work identified in the Price Proposal/contract in accordance with this provision.  Provided at the end of 
this provision is a master listing of standard bid items the Department has determined are eligible for steel 
price adjustment.  Inventoried materials from the listing of eligible items are specifically excluded for 
consideration.  In addition, concrete items where reinforcing steel is normally included in the unit bid price 
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and 
parapets, are not eligible for consideration under this provision. 
 
The requirements of this provision shall apply only to material cost changes that occur between the date 
of the opening of the Price Proposal and the date the material is shipped to the fabricator.  To be eligible 
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price 
Adjustment for Eligible Steel Items on Design-Build Projects and submit the same with its Price Proposal 
for the Project.  By signing the Form and submitting it with its Price Proposal Design-Builder declares its 
intention to participate in the price adjustment in its contract with the Department.  For the purposes of 
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel Items on Design-Build 
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final 
design.  Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the 
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by 
project for inspection and audit verification. 
 
Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel 
items as shown on the Form for Price Adjustment for Eligible Steel Items on Design-Build Projects 
furnished with its Price Proposal.  Design-Builder must use the format as shown with this Form; no other 
format for presenting this information will be permitted.  Design-Builder shall certify that all items of 
documentation are original and were used in the computation of the price per pound amount for the 
represented eligible pay items for the month the Price Proposal was opened.  This documentation shall 
support the base line material price (“Base Price”) of the steel item only.  Base price per pound shall not 
include the following cost components: fabrication, shipping, storage, handling, and erection.   
 
Failure to submit all documentation required or requested supporting the per pound prices on eligible 
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items. 
 
Price adjustment of each qualifying item under consideration will be subject to the following condition: 
 

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a 
maximum of 60 percent from the Base Price when compared with the latest published price index 
(“Price Index”) in effect at the time material is shipped to the fabricator. 
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The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor 
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific 
steel eligible item from the perspective of the seller of goods.  The Master List table provided at the end of 
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding 
I.D. numbers to which VDOT items will be compared.   Please note:  The Producers Price Index (PPI) is 
subject to revision 4 months after original publication, therefore, price adjustments and payments will not 
be made until the index numbers are finalized.  

 
The price adjustment will be determined by computing the percentage of change in index value beyond 
10 percent above or below the index on the date of opening of Design-Builder’s Price Proposal to the 
index value on the date the steel material is shipped to the fabricator (Please see included sample 
examples).  Weights and date of shipment must be documented by a bill of lading provided to the 
Department. The final price adjustment dollar value will be determined by multiplying this percent 
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base 
Price per pound subject to the limitations herein. 
 
Price increase/decrease will be computed as follows: 

 
A = B x P x Q 

Where; A = Steel price adjustment in lump sum dollars 
 B = Average weighted price of steel submitted in Design-Builder’s Price 

Proposal for project in price per pound as listed on the Form for 
Price Adjustment for Eligible Steel Items on Design-Build Project 

 P = Adjusted percentage change in PPI average from shipping date to 
date of opening of Price Proposal minus 10% (0.10) threshold 

   Q = Total quantity of steel in pounds shipped to fabricator for specific 
project 

 
The need for application of the adjustments herein to extra work will be determined by the Engineer on an 
individual basis and, if appropriate, will be specified on the Work Order. 
 
This price adjustment is capped at 60 percent.  This means the maximum “P” value for increase or 
decrease that can be used in the above equation is 50% (60%-10% threshold). 
  
Calculations for price adjustment shall be shown separate from the monthly progress payment for work 
packages and will not be included in the total cost of work for determination of progress or for extension 
of contract time. 
 
Upon Department review and due process consideration for redress by Design-Builder, any apparent 
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment 
will result in ineligibility for Department participation under this provision. 
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FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS 

Must be supplied with Price Proposal for Department Participation 
 

(All prices to be supported by project-specific quotes) 
 

DATE FOR RECEIPT OF PRICE PROPOSAL  _________________________ 
       
Note: All prices (costs) are to include any surcharges on materials quoted.  Vendors must include this 

surcharge with their cost.  All prices (costs) are F.O.B. from the originating mill. 
 
Item 
Number  Item Description  Quantity  Unit  

Unit 
Price  Supplier  

Date of 
Quote 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             
 
We/I, the undersigned, understand that by supplying prices for the steel items listed above and signing 
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build 
Projects to this Price Proposal and contract.  The terms and conditions for participation are as stated in 
the Special Provision For Steel Adjustment for Design-Build Projects. 
 
 
             
                       Design-Builder          Date 
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Sample Calculation of a Price Adjustment (increase) 

       
Project bid on April 28, 2004. 
       
Project has 450,000 lb. of eligible structural steel.  
       
Design Builder's *f.o.b. supplier price for structural steel submitted in the Price 
Proposal is $0.2816 per pound.        *free on board 
       
Adjusted** BLS Producers Price Index (PPI) most recently published average at time of opening of the 
Price Proposal is 139.6. 
       
All eligible steel shipped to fabricator in same month, October 2004. 
       
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 161.1 
       
Adjustment formula is as follows:    
       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted in the Price Proposal for 

Design-Build project in $ per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

date of submitted Price Proposal minus 10% (0.10) threshold 

 
 Q =   Total quantity of eligible steel shipped to fabricator in October 

2004 for this project in pounds 
   
 B = $0.2816 

 P = (161.1- 139.6)/139.6 – 0.10 = 0.054 

 Q = 450,000 lb. 

   

 A = 0.2816 x 0.054 x 450,000 

 A = $6,842.88 pay adjustment to Design-Builder 
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Sample Calculation of a Price Adjustment (decrease) 

       
Project bid on April 28, 2004. 
       
Project has 450,000 lb. of eligible structural steel.  
       
Design-Builder's *f.o.b. supplier price for structural steel submitted in the Price 
Proposal is $0.2816 per pound.        *free on board 
       
Adjusted BLS Producers Price Index (PPI) most recently published average at time of opening of the 
Price Proposal is 156.6. 
       
All eligible steel shipped to fabricator in same month, October 2004. 
       
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3 
       
Adjustment formula is as follows:    
       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted in the Price Proposal for 

Design-Build project in $ per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

date of submitted Price Proposal minus 10% (0.10) threshold 

 
 Q =   Total quantity of eligible steel shipped to fabricator in October 

2004 for this project in pounds 
   
 B = $0.2816 

 P = (156.6 – 136.3)/156.6 – 0.10 = 0.030 

 Q = 450,000 lb. 
   

 A = 0.2816 x 0.030 x 450,000 

 A = $3,801.60 credit to Department 
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MASTER LISTING 
 

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT 
    

March 18, 2009    
    
   BLS Series I. D. 
    

    

ITEM NUMBER ITEM DESCRIPTION UNITS 
Number WPU 
used in $ adjust. 

    
00519 SHEET PILE, STEEL SF avg. 1017 & 101 
00540 REINF. STEEL LB 101704 
00542 EPOXY COATED REINF. STEEL LB 101704 
00560 STRUCTURAL STEEL JB-1 LB avg. 1017 & 101 
11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704 
11181 PATCH.HYDR.CEM.CONC. PAVE. SY 101704 
13290 GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101 
13292 GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101 
13294 GUARDRAIL GR-8B (NCHRP 350 TL-3) LF avg. 1017 & 101 
13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101 
13320 GUARDRAIL GR-2 LF avg. 1017 & 101 
13323 GUARDRAIL GR-2A LF avg. 1017 & 101 
13331 RAD. GUARDRAIL GR-2 LF avg. 1017 & 101 
13333 RAD. GUARDRAIL  GR-2A LF avg. 1017 & 101 
13335 GUARDRAIL GR-3 LF avg. 1017 & 101 
13341 GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101 
13351 GUARDRAIL GR-8 LF avg. 1017 & 101 
13352 GUARDRAIL GR-8A LF avg. 1017 & 101 
13353 GUARDRAIL GR-8B LF avg. 1017 & 101 
13355 GUARDRAIL GR-10 LF avg. 1017 & 101 
13421 MEDIAN BARRIER MB-3 LF avg. 1017 & 101 
13450 MEDIAN BARRIER MB-5 LF avg. 1017 & 101 
13451 MEDIAN BARRIER MB-5A LF avg. 1017 & 101 
13452 MEDIAN BARRIER MB-5B LF avg. 1017 & 101 
13545 REINF. STEEL LB 101704 
14502 REINFORCING STEEL LB 101704 
15290 PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704 
15302 PATCH.CEM.CONC.PAVE. TY. II SY 101704 
15305 PATCH.CEM.CONC.PAVE.TY. IV-A SY 101704 
17323 GUARDRAIL BEAM                 * LF avg. 1017 & 101 
17325 RADIAL GUARDRAIL BEAM                 * LF avg. 1017 & 101 
17327 RUB RAIL LF avg. 1017 & 101 
17353 CABLE GR-3 LF avg. 1017 & 101 
17521 GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 
17523 RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 
17525 RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101 
22501 FENCE FE-W1 LF avg. 1017 & 101 
22643 FENCE FE-CL LF avg. 1017 & 101 
22645 FENCE FE-CL VINYL COATED LF avg. 1017 & 101 
23043 WATER GATE FE-4 TY.III LF avg. 1017 & 101 
23501 FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101 
45522 4" STEEL ENCASE. PIPE LF 101706 
45532 6" STEEL ENCASE. PIPE LF 101706 
45562 16" STEEL ENCASE. PIPE LF 101706 
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45572 18" STEEL ENCASE. PIPE LF 101706 
45582 24" STEEL ENCASE. PIPE LF 101706 
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706 
45592 30" STEEL ENCASE. PIPE LF 101706 
50402 SIGN POST STEEL 3" LF 101706 
50404 SIGN POST STEEL 4" LF 101706 
50406 SIGN POST STEEL 6" LF 101706 
50410 SIGN POST STEEL 10" LF 101706 
50412 SIGN POST STEEL 12" LF 101706 
50414 SIGN POST STEEL 14" LF 101706 
50416 SIGN POST STEEL 16" LF 101706 
50418 SIGN POST STEEL 18" LF 101706 
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706 
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706 
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706 
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706 
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706 
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706 
51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706 
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706 
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706 
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706 
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706 
51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706 
51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706 
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706 
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706 
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706 
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706 
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706 
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706 
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706 
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706 
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706 
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706 
55162 LIGHTING POLE LP-1 30'-4' EA 101706 
55163 LIGHTING POLE LP-1 30'-6' EA 101706 
55166 LIGHTING POLE LP-1 30'-12' EA 101706 
55169 LIGHTING POLE LP-1 35'-6' EA 101706 
55171 LIGHTING POLE LP-1 35'-10' EA 101706 
55176 LIGHTING POLE LP-1 40'-8' EA 101706 
55185 LIGHTING POLE LP-2 TYPE A EA 101706 
55186 LIGHTING POLE LP-2 TYPE B EA 101706 
55187 LIGHTING POLE LP-2 TYPE C EA 101706 
55188 LIGHTING POLE LP-2 TYPE D EA 101706 
55189 LIGHTING POLE LP-2 TYPE E EA 101706 
55190 LIGHTING POLE LP-2 TYPE F EA 101706 
55192 LIGHTING POLE LP-2 TYPE H EA 101706 
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704 
61700 REINF. STEEL LB 101704 
61704 CORROSION RESISTANT REINF. STEEL  LB  101704 
61705 EPOXY COATED REINF. STEEL LB 101704 
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101 
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101 
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Sworn Statements 
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DBE Documentation 

 

 

 

 

 

madtre
Typewritten Text





























American Infrastructure
301 Concourse Blvd.
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