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PRICE  
PROPOSAL
A DESIGN-BUILD PROJECT

I-64 Capacity Improvements – Segment II 

From: 1.05 miles west of Route 199 (Humelsine Parkway) 
To: 0.54 miles east of Route 238 (Yorktown Road)

Newport News, York County and James City County, Virginia

State Project No.: 0064-965-264, P101, R201, C501, B627, B628, B629, B630, 
B631, B632, B633, B634, B635, D603, D604, D605, D606, D607, D608 
Federal Project No.: IM-965-5 (086) 
Contract ID No.: C00106665DB82 
Date: December 15, 2015 

Submitted to:

Project Segmentation and Parallel Construction will Yield Early Project Delivery
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4.8.1 
PRICE PROPOSAL





Submitted to:
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4.8.2 
SCHEDULE OF ITEMS



Date: 12/15/2015

VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

DESIGN ENGINEERING 1 LS 14,980,000.00$      

ROW ACQUISITION COSTS 1 LS 890,000.00$           

ENVIRONMENTAL MITIGATION COSTS 1 LS 660,000.00$           

UTILITY RELOCATION COSTS 1 LS 3,750,000.00$        

PERMITTING COSTS 1 LS 350,000.00$           

QA COSTS 1 LS 1,450,000.00$        

QC COSTS 1 LS 1,450,000.00$        

00100 MOBILIZATION 1 LS 6,733,841.37$        

GENERAL CONDITIONS - SUPERVISION 1 LS 7,900,000.00$        

PROPOSAL PAYMENT 1 LS 85,000.00$             

BOND 1 LS 1,576,000.00$        

25505 FIELD OFFICE TY.I 40 MO 600,000.00$           

25561 PARTNERING 1 LS 50,000.00$             

25565 PROGRESS SCHEDULE - BASELINE 1 LS 410,000.00$           

25567 PROGRESS SCHEDULE - UPDATES 39 MO 97,500.00$             

ESCROW DOCUMENT STORAGE 4 YR 10,000.00$             

00101 CONSTRUCTION SURVEYING 1 LS 685,000.00$           

13210 R/W MONUMENT RM-1 25 EA 7,500.00$               

00110 CLEARING  AND GRUBBING 1 LS 1,467,000.00$        

24420 DEMO. OF PAVEMENT (RIGID) (F) 50288 CY 603,456.00$           

24430 DEMO. OF PAVEMENT (FLEXIBLE) (F) 179523 SY 1,436,184.00$        

24501 NS REMOVE EXIST PIPE 904 LF 18,984.00$             

24502 NS REMOVE EXIST STRUCTURE 95 EA 190,000.00$           

24601 REMOVE EXISTING GUARDRAIL 64376 LF 64,376.00$             

NS REMOVE EXISTING CHAIN LINK FENCE 8573 LF 8,573.00$               

NS MISC. DEMO 1 LS 50,000.00$             

MAINTENANCE OF TRAFFIC 1 LS 3,976,000.00$        

24290 TRAFFIC BARRIER SER. CONC. 300000 LF 6,600,000.00$        

13630 IMPACT ATTEN. SER. TYPE 1-A 36 EA 709,200.00$           

WRECKER SERVICE 1 LS 210,000.00$           

NS16325 TEMPORARY PAVEMENT (F) & (P) 1 LS 1,564,000.00$        

00120 REGULAR EXCAVATION (F) 209594 CY 5,659,038.00$        

NS00120 SUBGRADE TREATMENTS (F) 62837 CY 628,370.00$           

00140 BORROW EXCAVATION (F) 90263 CY 2,437,101.00$        

SUBSURFACE IMPROVEMENTS 1 LS 335,000.00$           

00522 CONCRETE CLASS A4 BOX CULVERT (F) 151.7 CY 455,100.00$           

00525 CONCRETE CLASS A3 END WALL (F) 74 CY 74,000.00$             

00212 MINOR STRUCTURE EXCAVATION (BOX CULVERT) (F) 120 CY 12,000.00$             

00540 REINF. STEEL 12427 LB 37,281.00$             

00510 TIMBER PILE (BOX CULVERT) 2788 LF 278,800.00$           

00522 CRACK REPAIRS (BOX CULVERT) (F) 4333 LF 43,330.00$             

00522 CONCRETE SURFACE REPAIR (BOX CULVERT) (F) 40 SY 100,000.00$           

00598 NS UNDERDRAIN (MEDIAN) 20865 LF 166,920.00$           

00588 UNDERDRAIN UD-4 116373 LF 930,984.00$           

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of 
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load 
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be 
identified.  The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 0064-965-264, Contract ID C00106665DB82

Attachment 4.8.2

Page 1 of 5



Date: 12/15/2015

VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of 
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load 
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be 
identified.  The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 0064-965-264, Contract ID C00106665DB82

Attachment 4.8.2

00590 UNDERDRAIN CD-1 189 LF 1,512.00$               

00591 UNDERDRAIN CD-2 (SAGS/APPROACHES) 2700 LF 21,600.00$             

00595 UNDERDRAIN OUTLET PIPE 7865 LF 62,920.00$             

00596 UNDERDRAIN EW-12 263 EA 39,450.00$             

00700 POST INSTALLATION PIPE INSPECTION 19408 LF 19,408.00$             

01156 STORM SEWER PIPE 15" 8159 LF 1,223,850.00$        

01186 STORM SEWER PIPE 18" 7643 LF 1,146,450.00$        

01241 JACKED & BORED 24" PIPE 341 LF 76,725.00$             

01246 STORM SEWER PIPE 24" 3556 LF 533,400.00$           

01301 JACKED & BORED 30" PIPE 168 LF 58,800.00$             

01306 STORM SEWER PIPE 30" 1691 LF 338,200.00$           

01366 STORM SEWER PIPE 36" 771 LF 192,750.00$           

01482 48" CONC. PIPE 348 LF 121,800.00$           

01542 54" CONC. PIPE 40 LF 15,000.00$             

01601 JACKED & BORED 60" PIPE 534 LF 293,700.00$           

01602 60" CONC. PIPE 462 LF 175,560.00$           

- NS REHABILITATE W/24" PIPE 138 LF 20,700.00$             

- NS REHABILITATE W/30" PIPE 310 LF 54,250.00$             

- NS REHABILITATE W/36" PIPE 698 LF 139,600.00$           

- NS REHABILITATE W/42" PIPE 207 LF 51,750.00$             

- NS REHABILITATE W/48" PIPE 755 LF 302,000.00$           

00574 ENDWALL GRATE & FRAME EW-11A 2 EA 4,000.00$               

06150 15" END SECTION ES-1 OR 2 27 EA 13,500.00$             

06181 18" END SECTION ES-1 20 EA 10,000.00$             

06241 24" END SECTION ES-1 14 EA 7,000.00$               

06300 30" END SECTION ES-1 16 EA 8,000.00$               

06301 36" END SECTION ES-1 5 EA 5,000.00$               

07506 DROP INLET DI-5 24 EA 192,000.00$           

07510 DROP INLET DI-7A 6 EA 48,000.00$             

07508 DROP INLET DI-7B 4 EA 40,000.00$             

08512 DROP INLET DI-14B TY. I, L=10' 100 EA 800,000.00$           

08538 DROP INLET DI-14C TY. I, L=16' 5 EA 40,000.00$             

08952 DROP INLET DI-13 TY. 1 24 EA 216,000.00$           

09056 MANHOLE MH-1 OR 2 / DI 77 LF 77,000.00$             

69007 FLOWABLE BACKFILL 1382 CY 103,650.00$           

13810 RETAINING STRUCTURE - MSE WALL 1072 SF 53,600.00$             

10013 12" CEMENT TREATED BASE (F) 146000 TN 6,570,000.00$        

NS10013 FULL DEPTH RECLAMATION (FDR) EXISTING AGGREGATE (F) 344651 SY 2,067,906.00$        

NS10636 COLD CENTRAL PLANT RECYCLING MATERIAL (CCPRM) (F) & (P) 168000 TN 8,064,000.00$        

10062 OPEN GRADED DRAINAGE LAYER - ASPH. OR CEM. TREATED (F) & (P) 55816 TN 2,511,720.00$        

10608 ASPHALT CONCRETE TY. SM-12.5D (F) & (P) 24230 TN 1,453,800.00$        

10610 ASPHALT CONCRETE TY. IM-19.0A (F) & (P) 31007 TN 1,922,434.00$        

10643 ASPHALT CONCRETE TY. BM-25.0D (F) & (P) 9142 TN 1,051,330.00$        

10653 STONE MATRIX ASP.SMA-12.5(76-22/64E) (F) & (P) 34000 TN 2,380,000.00$        
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Attachment 4.8.2

10655 STONE MATRIX ASP.SMA-19.0(76-22/64E) (F) & (P) 34000 TN 2,278,000.00$        

12322 ASPHALT CONCRETE CURB TY. MC-3B 2849 LF 28,490.00$             

12505 ASPH. CONC. CURB BACKUP MATL. 157 TN 15,700.00$             

10700 RUMBLE STRIP, ASPHALT 149600 LF 59,840.00$             

60450 CONCRETE CLASS A4 - APPROACH SLAB 1098 CY 219,600.00$           

60452 REINFORCING STEEL - APPROACH SLAB (P) 302123 LB 151,061.50$           

60490 BRIDGE DECK GROOVING 16005 SY 16,005.00$             

61221 PREST. CONC. BEAM, BULB T-45" DEPTH, +50'-60' 12 EA 120,000.00$           

61223 PREST. CONC. BEAM, BULB T-45" DEPTH, +70'-80' 6 EA 60,000.00$             

61322 PREST. CONC. BEAM AASHTO TY. II 26 EA 130,000.00$           

64036 PIPE UNDERDRAIN - 6" 1996 LF 5,189.60$               

69009 POUROUS BACKFILL 166.5 CY 8,325.00$               

69011 STRUCTURE EXCAVATION (F) 6772 CY 507,900.00$           

60200  TEMP SHORING @ ABUTMENTS 4860 SF 486,000.00$           

60200  SOE @ RAMP - PILE & LAGGING PIERS 1 & 2 576 SF 57,600.00$             

60200 SOE @ BURMA - SHEET PILE PIER 2 1056 SF 105,600.00$           

60200 SOE @ BURMA - PILE & LAGGING PIER 3 792 SF 79,200.00$             

60200 SOE @ JEFFERSON - PILE & LAGGING PIER 3 1484 SF 148,400.00$           

60200 SOE @ YORKTOWN - PILE & LAGGING PIER 2 812 SF 81,200.00$             

69005 SELECT MATERIAL TYPE 1, MIN CBR-30 5134 TN 513,400.00$           

64212 PRESTRESSED CONCRETE PILE -12" 14233 LF 1,423,300.00$        

69416 PRESTRESSED CONCRETE PILES 16" 3895 LF 486,875.00$           

69424 PRESTRESSED CONCRETE PILES 18" 7220 LF 1,010,800.00$        

69432 DRIVING TEST FOR 12" PRESTRESSED CONCRETE PILES 1604 LF 481,200.00$           

69434 DRIVING TEST FOR 16" PRESTRESSED CONCRETE PILES 405 LF 251,100.00$           

69442 DRIVING TEST FOR 18" PRESTRESSED CONCRETE PILES 1122 LF 403,920.00$           

69426 LOADING TEST FOR 12" PREST. CONCRETE PILES 27 EA 135,000.00$           

69426 LOADING TEST FOR 16" PREST. CONCRETE PILES 6 EA 30,000.00$             

69426 LOADING TEST FOR 18" PREST. CONCRETE PILES 12 EA 60,000.00$             

65013 CONCRETE CLASS A3 (F) 2603.22 CY 3,904,830.00$        

69740 CONCRETE SLAB SLOPE PROTECTION, 4" 1632 SY 48,960.00$             

69740 SLOPE PROTECTION REPAIR 1609 SY 80,450.00$             

65014 CONCRETE CLASS A4 (F) 2274.24 CY 1,023,408.00$        

65014 CONCRETE CLASS A4, 0.50" MAX AGGREGATE (F) 26 CY 11,700.00$             

65204 CORR. RESIS. REINF. STEEL - CLASS III (P) 391931 LB 391,931.00$           

65200 REINFORCING STEEL (P) 343993 LB 171,996.50$           

69104 CORR. RESIS. REINF. STEEL - CLASS I (P) 142504 LB 142,504.00$           

68113 STR. STEEL ROLLED BEAM ASTM A709 GR. 50 (P) 1 LS 987,000.00$           

68590 JACKING AND BLOCKING 468 EA 444,600.00$           

68160 REPLACEMENT OF EXISTING BEARINGS 468 EA 210,600.00$           

68160 REPLACEMENT OF EXISTING ANCHOR BOLTS 936 EA 93,600.00$             

68160 NEW ELASTOMERIC BEARINGS 216 EA 43,200.00$             

68552 STRIP SEAL 732 LF 109,800.00$           

68610 LATEX HYDR. CEMENT CONCRETE 7894 SY 315,760.00$           
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Approximate 
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Attachment 4.8.2

68258 MILLING BRIDGE DECK,  0.75" DEPTH 7894 SY 39,470.00$             

68899 HYDRODEMOLITION BRIDGE DECK, 3" DEPTH (JEFFERSON) 268 SY 100,500.00$           

68320 DECK: TYPE B PATCHING 1110 SY 444,000.00$           

68330 DECK: TYPE C PATCHING 24 SY 48,000.00$             

68578 BACKWALL RECONSTRUCTION 1053 LF 157,950.00$           

68899 DECK SLAB EXTENSION, EXISTING DECK 831 LF 124,650.00$           

68899 DECK SLAB CLOSURE, CONTINUOUS OVER PIERS 1276 LF 191,400.00$           

NS STEEL BEAM END REPAIRS 40 EA 84,000.00$             

NS ULTRASONIC IMPACT TREATMENT 1 LS 50,000.00$             

68580 CONCRETE BEAM REPAIRS 327 SF 163,500.00$           

68899 GALVANIC ANODES 2750 EA 82,500.00$             

69500 CONCRETE SUBSTRUCTURE SURFACE REPAIRS 349 SY 349,000.00$           

69492 CRACK REPAIRS (BRIDGE) 5299 LF 105,980.00$           

65700 CONCRETE PARAPET 2554 LF 766,200.00$           

68900 REMOVE PORTION OF EXISTING STRUCTURE 9 EA 2,250,000.00$        

68476 NS ENV.& WORKER PROTECT. STR. NO. 6082 1 LS 59,141.84$             

68492 NS MATERIAL DISPOSAL STR. NO. 6082, TYPE 1 LS 59,141.84$             

NS CLEAN & PAINT EXISTING STRUCTURAL STEEL 77075 SF 770,750.00$           

NS ASBESTOS TESTING, BRIDGES 1 LS 50,000.00$             

NS SUPPORT BRIDGE UTILITIES 1 LS 50,000.00$             

67089 PEDESTRIAN FENCE, 10' 1026 LF 51,300.00$             

NS CONTRACT NBIS ACCESS, UNDER BRIDGE INSPECTION 27 DAY 81,000.00$             

13755 SOUND BARRIER WALL 1 LS 950,000.00$           

13315 GUARDRAIL TERMINAL GR-11 41 EA 20,500.00$             

13320 GUARDRAIL GR-2 60000 LF 600,000.00$           

13345 ALT. BREAKAWAY CABLE TERM. (GR-9) 44 EA 66,000.00$             

13392 FIXED OBJECT ATTACH. GR-FOA-2 TY. I 27 EA 27,000.00$             

13393 FIXED OBJECT ATTACH. GR-FOA-2 TY. II 13 EA 5,200.00$               

22501 FENCE FE-W1 4921 LF 34,447.00$             

22541 LINE BRACE UNIT FE-W1, FE-W2 9 EA 900.00$                  

22581 LINE BRACE UNIT FE-W1, FE-W2 26 EA 2,600.00$               

22675 GATE FE-CL L=10' 1 EA 500.00$                  

13401 NS SPECIAL DESIGN BULLNOSE 5 EA 26,070.35$             

13479 NS MEDIAN BARRIER MB-7F 43407 LF 4,340,700.00$        

13479 NS TL-5 BARRIER (54'') 3727 LF 745,400.00$           

13710 NS IMPACT ATTENUATOR 10 EA 80,000.00$             

27012 TOPSOIL CLASS A 72 AC 288,000.00$           

27102 REGULAR SEED 11870 LB 83,090.00$             

27103 OVER SEEDING 7419 LB 51,933.00$             

27104 LEGUME SEED 869 LB 6,083.00$               

27105 LEGUME OVERSEEDING 543 LB 3,801.00$               

27215 FERTILIZER (15-30-15) 41 TN 20,500.00$             

27250 LIME 275 TN 27,500.00$             

09125 ENERGY DISSIPATOR EG-1 2 EA 4,000.00$               
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09150 EROS. CONTR. STONE CL 1, EC-1 (F) 691 TN 82,920.00$             

27336 TEMP. DIV. CHANNEL LINING CL. A 280 SY 2,800.00$               

27345 TEMPORARY DIVERSION DIKE 3712 LF 92,800.00$             

27415 CHECK DAM, ROCK TYP. II 300 EA 120,000.00$           

27451 INLET PROTECTION, TYPE A 16 EA 12,000.00$             

27461 INLET PROTECTION, TYPE B 105 EA 78,750.00$             

27505 TEMP. SILT FENCE 29114 LF 203,798.00$           

27545 STORM WATER MAN. BASIN EXCAV. (F) 11637 CY 314,199.00$           

27580 TEMP. SEDIMENT BASIN EXCAVATION 4013 CY 108,351.00$           

27326 SOIL STAB. MAT EC-3 TYPE B 20179 SY 100,895.00$           

- NS EROSION CONTROL MAINTENANCE 1 LS 800,000.00$           

27023 TOPSOIL (BMP) 17792 CY 177,920.00$           

- NS PEA GRAVEL (BMP) 2967 TN 59,340.00$             

- NS PERFORATED SCH40 PVC 6" (BMP) 5764 LF 17,292.00$             

02090 NS 15" CMP 1033 LF 103,300.00$           

- NS VDOT #57 STONE (BMP) 2488 TN 49,760.00$             

28810 MULCHING (BMP) 1436 CY 28,720.00$             

30758 WILLOW OAK 2.0" CAL. 570 EA 57,000.00$             

33565 COMMON WINTERBERRY 4' 859 EA 55,835.00$             

26117 DRY RIP RAP CL. A1 (F) 156 TN 15,600.00$             

69627 DRY RIP RAP CL. 1 1540 TN 154,000.00$           

14260 CRUSHER RUN AGGR. NO. 25 OR 26 (F) 2042 TN 40,840.00$             

***ITS*** 1 LS 986,000.00$           

***SIGNING*** 1 LS 1,015,000.00$        

***PAVEMENT MARKINGS*** 1 LS 860,000.00$           

***HIGHWAY LIGHTING*** 1 LS 145,000.00$           

1
 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).
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4.8.3
MONTHLY PAYMENT
SCHEDULE



I‐64 Capacity Improvements ‐ Segment II

Newport News, York County and James City County, Virginia

Project No. 0064‐965‐264

Contract ID # C00106665DB82

December 15, 2015

MONTHLY PAYMENT SCHEDULE

Period Ending Projected Monthly Projected Cumulative

(Month) Total Total

Feb‐16 2,779,050$                         2,779,050$                         

Mar‐16 3,479,840$                         6,258,890$                         

Apr‐16 2,973,440$                         9,232,330$                         

May‐16 2,635,840$                         11,868,170$                      

Jun‐16 2,551,440$                         14,419,610$                      

Jul‐16 3,124,280$                         17,543,890$                      

Aug‐16 6,048,761$                         23,592,651$                      

Sep‐16 6,629,757$                         30,222,408$                      

Oct‐16 2,702,261$                         32,924,669$                      

Nov‐16 2,702,261$                         35,626,930$                      

Dec‐16 2,268,842$                         37,895,772$                      

Jan‐17 4,054,660$                         41,950,432$                      

Feb‐17 3,692,270$                         45,642,702$                      

Mar‐17 5,498,439$                         51,141,141$                      

Apr‐17 6,088,396$                         57,229,537$                      

May‐17 3,919,439$                         61,148,976$                      

Jun‐17 3,802,214$                         64,951,190$                      

Jul‐17 5,254,215$                         70,205,405$                      

Aug‐17 4,811,298$                         75,016,703$                      

Sep‐17 3,376,637$                         78,393,340$                      

Oct‐17 5,180,655$                         83,573,994$                      

Nov‐17 3,917,578$                         87,491,572$                      

Dec‐17 3,296,777$                         90,788,350$                      

Jan‐18 4,389,347$                         95,177,697$                      

Feb‐18 4,559,855$                         99,737,552$                      

Mar‐18 4,496,531$                         104,234,082$                   

Apr‐18 3,929,294$                         108,163,377$                   

May‐18 3,691,502$                         111,854,878$                   

Jun‐18 3,656,376$                         115,511,254$                   

Jul‐18 3,497,830$                         119,009,084$                   

Aug‐18 3,216,938$                         122,226,021$                   

Sep‐18 2,932,905$                         125,158,927$                   

Oct‐18 3,152,710$                         128,311,637$                   

Nov‐18 2,922,357$                         131,233,994$                   

Dec‐18 2,102,721$                         133,336,716$                   

Jan‐19 1,071,232$                         134,407,947$                   

Feb‐19 1,071,232$                         135,479,179$                   

Mar‐19 1,080,690$                         136,559,869$                   

Apr‐19 1,078,939$                         137,638,808$                   

May‐19 1,108,969$                         138,747,777$                   
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4.8.4 
PRICE ADJUSTMENTS



Request for Proposals I-64 Capacity Improvements – Segment II 
Part 3  Newport News, James City County and York County, Virginia 
Lump Sum Agreement                                                        Project No. 0064-965-264 
July 21, 2015  Contract ID # C00106665DB82 
       

  
 Commonwealth of Virginia  
 Virginia Department of Transportation 
                                                                                                                                                                        Page 1 of 4     
 
 

EXHIBIT 6.3(a) 
ADJUSTMENT FOR ASPHALT 

 
SPECIAL PROVISION FOR 

ASPHALT MATERIAL PRICE ADJUSTMENT 
DESIGN-BUILD PROJECTS 

 
 August 9, 2013 
 
All asphalt material listed in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment” 
will be adjusted in accordance with the provisions as set forth herein.  Other items will not be adjusted, except as 
otherwise specified in the contract.   Any item added through a Work Order which contains Asphalt Material will 
not be subject to Price Adjustment unless specifically designated in the Work Order to be subject to Price 
Adjustment.   
 
Each month, the Department will publish an average state-wide PG 64-22 f.o.b. price per ton developed from the 
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in 
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices 
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices 
will be eliminated and the remaining values averaged to establish the average statewide price for the following 
month.  That monthly state-wide average price will be posted on the Construction Division website on or about the 
first weekday of the following month. 
 
This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received 
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar 
month of its posting.  In the event an index changes radically from the apparent trend, as determined by the 
Engineer, the Department may establish an index which is determined to best reflect the trend. 
 
The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index 
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be 
done for each type of Asphalt Material put in place each month, whether the Current Index is higher or lower than 
the Base Index. The calculation for the adjustment shall be shown as follows: 
 
A = Q x %AC x IC 
 
Where:     A = Asphalt Adjustment Dollar Amount 
                 Q = Quantity of Asphalt Material put in place during the month 
           %AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula 
               IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index 
 
Example Calculation for Negative Price Adjustment (Credit back to VDOT):  
7,500 Tons of SM-12.5A  put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (IC) 
 
7,500 Tons SM-12.5A  x 6.1%  x - $15.00/Ton  = - $6,862.50 Adjustment Amount 
 
Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):  
10,000 Tons of BM-25.0A  put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (IC) 
 
10,000 Tons BM-25.0A  x 5.2%  x  $45.00/Ton  = + $23,400.00 Adjustment Amount 
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Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22, 
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt 
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement 
shown on the appropriate approved job mix formula.  
The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity 
based on 65 percent residual asphalt. 
 
Price adjustment will be shown as a separate entry on the monthly application of payment for work packages 
completed; however, such adjustment will not be included in the total cost of the work for progress determination or 
for extension of contract time.  Items the Design-Builder claims in its application of payment for asphalt adjustments 
must include supporting calculations certified by the Quality Assurance Manager (QAM).  These calculations must 
be completed relative to the calendar month under which the work was performed and shall be submitted for either 
positive or negative adjustment. 
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required 
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment. 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 

MASTER LISTING OF  
ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT 

(10-27-09) 
 

ITEM DESCRIPTION UNITS SPECIFICATION 

10062 Asphalt-Stab. Open-Graded Material  Ton 313 
10416 Liquid Asphalt  Gal 311 312  
10420 Blotted Seal Coat Ty. B  Sy ATTD  
10422 Blotted Seal Coat Ty. C  Sy ATTD  
10423 Blotted Seal Coat Ty. C-1  Sy ATTD  
10424 Blotted Seal Coat Ty. D  Sy ATTD  
10598 Ns Asphalt Concrete  Ton 315 
10606 Asphalt Concrete Ty. SM-9.5  Ton 315 
10607 Asphalt Concrete Ty. SM-12.5A  Ton 315 
10608 Asphalt Concrete Ty. SM-12.5D  Ton 315 
10609 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
10610 Asphalt Concrete Ty. IM-19.0A Ton 315 
10611 Asphalt Concrete Ty. IM-19.0D  Ton 315 
10612 Asphalt Conc. Base Cr. Ty. BM-25.0  Ton 315 
10613 Asphalt Concrete Ty. BM-37.5  Ton 315 
10635 Asphalt Concrete Ty. SM-9.5A Ton 315 
10636 Asphalt Concrete Ty. SM-9.5D  Ton 315 
10637 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
10639 Asphalt Concrete Ty. SM-19.0  Ton 315 
10642 Asphalt Concrete Ty. BM-25.0A  Ton 315 
10643 Asphalt Concrete Ty. BM-25.0D  Ton 315 
10650 Stone Matrix Asphalt SMA-9.5(70-22)  Ton 317 
10651 Stone Matrix Asphalt SMA-9.5(76-22)  Ton 317 
10652 Stone Matrix Asphalt SMA-12.5(70-22)  Ton 317 
10653 Stone Matrix Asphalt SMA-12.5(76-22)  Ton 317 
10654 Stone Matrix Asphalt SMA-19.0(70-22)  Ton 317 
10655 Stone Matrix Asphalt SMA-19.0(76-22)  Ton 317 
10701 Liquid Asphalt Coating  Sy ATTD  
12505 Asphalt Concrete Curb Backup Material  Ton 315 
13240 Asphalt Concrete Sidewalk  Ton 504 
16110 Emul. Asph. Slurry Seal Type A  Sy ATTD  
16120 Emul. Asph. Slurry Seal Type B  Sy ATTD  
16130 Emul. Asph. Slurry Seal Type C  Sy ATTD  
16144 Latex Mod. Emul. Treat. Type B  Ton ATTD  
16145 Latex Mod. Emul. Treat. Type C  Ton ATTD  
16146 Latex Mod. Emul. Treat. Rutfilling  Ton ATTD  
16161 Modified Single Seal  Sy ATTD  
16162 Modified Double Seal  Sy ATTD  
16249 Nontracking Tack Coat  Gal. ATTD  
16250 Liquid Asphalt Matl. CMS-2 (Mod)  Gal ATTD  
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16251 Liquid Asphalt Matl. CMS-2  Gal ATTD  
16252 Liquid Asphalt Matl. CRS-2  Gal ATTD  
16253 Liquid Asphalt Matl. CRS-2H  Gal. ATTD.  
16254 Liquid Asphalt Matl. RC-250  Gal ATTD  
16256 Liquid Asphalt Matl. RC-800  Gal ATTD  
16257 Ns Liquid Asphalt Matl.  Gal ATTD  
16260 Liquid Asphalt Matl. CRS-2L  Gal ATTD  
16325 NS Asphalt Concrete  Ton N/A  
16330 Asphalt Concrete Ty. SM-9.0A  Ton 315 
16335 Asphalt Concrete Ty. SM-9.5A  Ton 315 
16337 Asph. Conc. Ty. SM-9.5ASL (Spot Level)  Ton 315 
16340 Asphalt Concrete Ty. SM-9.5D  Ton 315 
16342 Asph. Conc. Ty. SM-9.5DSL (Spot Level)  Ton 315 
16345 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
16350 Asphalt Concrete Ty. SM-12.5A  Ton 315 
16352 Asph. Con. Ty. SM-12.5ASL (Spot Level)  Ton 315 
16355 Asphalt Concrete Ty. SM-12.5D  Ton 315 
16357 Asph. Con. Ty. SM-12.5DSL (Spot Level)  Ton 315 
16360 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
16365 Asphalt Concrete Ty. IM-19.0A  Ton 315 
16370 Asphalt Concrete Ty. IM-19.0D  Ton 315 
16373 Asphalt Concrete Ty. IM-19.0A (T) Ton 315 
16374 Asphalt Concrete Ty. IM-19.0D (T)  Ton 315 
16377 Asphalt Concrete Ty. BM-37.5  Ton 315 
16379 Asphalt Concrete Ty. IM-19.0T  Ton 315 
16390 Asphalt Concrete Ty. BM-25.0A  Ton 315 
16392 Asphalt Concrete Ty. BM-25.0D  Ton 315 
16395 Asphalt Concrete Ty. BM-25.0A (T) Ton 315 
16397 Asphalt Concrete Ty. BM-25.0D (T) Ton 315 
16400 Stone Matrix Asphalt SMA-9.5(70-22)  Ton ATTD  
16401 Stone Matrix Asphalt SMA-9.5(76-22)  Ton ATTD  
16402 Stone Matrix Asphalt SMA-12.5(70-22)  Ton ATTD  
16403 Stone Matrix Asphalt SMA-12.5(76-22)  Ton ATTD  
16404 Stone Matrix Asphalt SMA-19.0(70-22)  Ton ATTD  
16405 Stone Matrix Asphalt SMA-19.0(76-22)  Ton ATTD  
16490 Hot Mix Asphalt Treatment Ton ATTD 
16500 Surf.Preparation & Restoration Type I Ton ATTD 
16502 Surf.Preparation & Restoration Type Ii Ton ATTD 
16504 Surf.Preparation & Restoration Type Iii Ton ATTD 
67201 NS Asphalt Concrete Overlay  Ton 315 
67210 NS Asphalt Concrete  Ton 315 
68240 NS Asphalt Concrete  Ton 315 
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FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS 
Must be supplied with Price Proposal for Department Participation 

(All prices to be supported by project-specific quotes) 

DATE FOR RECEIPT OF PRICE PROPOSAL  _________________________ 

Note: All prices (costs) are to include any surcharges on materials quoted.  Vendors must include this 
surcharge with their cost.  All prices (costs) are F.O.B. from the originating mill. 

Item 
Number  Item Description Quantity Unit 

Unit 
Price Supplier 

Date of 
Quote 

We/I, the undersigned, understand that by supplying prices for the steel items listed above and signing 
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build 
Projects to this Price Proposal and contract.  The terms and conditions for participation are as stated in 
the Special Provision For Steel Adjustment for Design-Build Projects. 

 Design-Builder    Date 

December 15, 2015

Allan Myers VA, Inc. 12/15/15

60452 Reinforcing Steel - Appr Slab 302,123 LB $0.41 Steel Con 12/08/15

65204 Corr. Res Reinf Steel 391,931 LB $2.20

65200 Reinforcing Steel 343,993

69104 Corr. Res Reinf Steel 142,504

68113
Str. Steel Rolled Beam
ASTM A709 GR 50 475,157

LB

LB

LB

$0.41

$1.18

$1.45

Steel Con

Structural
Steel Products

Steel Con

Steel Con

12/14/15

12/08/15

12/08/15

12/08/15













Submitted to:

+

4.8.5 
PROPOSAL GUARANTY









Submitted to:

+

4.8.6 
SWORN STATEMENTS









ALLAN MYERS
301 CONCOURSE BLVD.

SUITE 300,
GLEN ALLEN, VA 23059

804.290.8500

RINKER DESIGN ASSOCIATES, P.C.
4301 DOMINION BLVD.

SUITE 100,
GLEN ALLEN, VA 23060

804.612.0665
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