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WBS Code Value

Client # Bid Item Bid Description % Price Adj. Qty UOM $ Value

C00075877DB47 32,617,697.13$     

  C00075877DB41.G0 18,437,746.76$     

    C00075877DB47.G0.0 -$                      

    C00075877DB47.G0.6 1,140,794.95$       

24160 202 CONSTRUCTION SIGNS 100% 1,552.000      SF 51,872.87$            

24152 204 TYPE III BARRICADE 8' 100% 16.000           EA 6,629.35$              

24278 206 GROUP 2 CHANNELIZING DEVICES 100% 148,544.000  DAY 58,491.00$            

24290 208 TRAFFIC BARRIER SER. CONC. 100% 3,816.000      LF 191,915.85$          

13611 210 IMPACT ATTENUATOR SER. TYPE I 100% 4.000             EA 65,538.46$            

24279 212 PORTABLE CHANGEABLE MESSAGE SIGN 100% 2,112.000      HR 70,629.41$            

24281 214 ELECTRONIC ARROW 100% 2,112.000      HR 21,050.39$            

24272 216 TRUCK MOUNTED ATTENUATOR 100% 1.000             HR 360,293.31$          

24282 218 FLAGGER SERVICE 100% 1.000             HR 45,408.92$            

15400 250 MAINT. OF TRAFFIC CONTROL DEVICES 100% 1.000             HR 40,224.15$            

AI100 255 SAFETY SERVICE PATROL (SSP) 100% 1.000             LS 209,528.49$          

24355 260 NS POLICE PATROL 100% 1.000             HR 19,212.75$            

    C00075877DB47.G0.7 2,064,229.06$       

40014 50 UTILITY RELOCATIONS 100% 1.000             LS 1,524,769.59$       

00110 310 CLEARING AND GRUBBING 100% Y 1.000             LS 136,175.39$          

27505 350 TEMP. SILT FENCE 100% 18,002.000    LF 20,278.16$            

27451 352 INLET PROTECTION, TYPE A 100% 3.000             EA 740.41$                 

27461 354 INLET PROTECTION, TYPE B 100% 74.000           EA 8,429.31$              

27415 356 CHECK DAM (ROCK) TY. II 100% 47.000           EA 11,163.04$            

27321 358 PROTECTIVE COVERING EC-2 100% 5,525.000      SY 6,503.29$              

27326 360 SOIL STAB. MAT EC-3 TYPE B 100% 1,433.000      SY 5,894.51$              

00120 412 CUT TO FILL 10% Y 5,497.700      CY -$                       

67350 610 NS WATER LINE 100% 1.000             LS 295,345.21$          

49005 620 NS SANITARY SEWER 100% 1.000             LS 54,930.15$            

    C00075877DB47.G0.1 4,147,422.17$       

25599 10 DESIGN ENGINEERING 91% 0.910             LS 3,173,289.15$       

25599 30 ENVIRONMENTAL IMPACTS 100% 1.000             LS 131,552.93$          

70093 40 R.O.W. ACQUISITION 100% 1.000             LS 363,245.05$          

25599 60 PUBLIC RELATIONS 100% 1.000             LS 114,407.00$          

00101 80 CONSTRUCTION SURVEY 10% 0.100             LS 23,047.79$            

90000000 ***PROJECT MANAGEMENT*** 10% 0.100             LS 341,880.26$          

    C00075877DB47.G0.2 2,085,933.13$       

25599 10 DESIGN ENGINEERING 9% 0.090             LS 313,841.78$          

25505 70 OWNER'S OFFICE 100% 1.000             LS 71,103.61$            

25505 71 OWNER'S OFFICE - FIXED COSTS 100% 1.000             LS -$                       

25505 72 OWNER'S OFFICE - MONTHLY COSTS 100% 36.000           MO -$                       

00100 100 MOBILIZATION 100% 1.000             LS 390,649.66$          

00100 105 EQUIPMENT MOBILIZATION 100% 1.000             LS -$                       

52000 1005 TRAFFIC SIGNALS & LIGHTING 30% 0.300             LS 550,882.13$          

61701 1320 CORROSION RESISTANT REINF. STEEL 30% Y 58,185.000    LB 142,295.82$          

61246 1325 PRESTRESSED CONCRETE BULB-T ,61" DEPTH 30% 624.000         LF 217,138.60$          

65200 1360 REINFORCING STEEL 30% Y 12,105.000    LB 11,728.64$            

64114 1370 STEEL PILES 14" 30% Y 250.800         LF 18,554.33$            

64038 1375 NS PREBORING PILE 30% 150.000         LF 27,858.31$            

90000000 ***PROJECT MANAGEMENT*** 10% 0.100             LS 341,880.26$          

    C00075877DB47.G0.3 5,245,005.41$       

25593 20 QUALITY ASSURANCE/CONTROL 100% 1.000             LS 2,630,705.51$       

00101 80 CONSTRUCTION SURVEY 90% 0.900             LS 207,430.07$          

13212 81 NS R/W MONUMENTS (RW-2) 100% 137.000         EA 13,708.02$            

90000000 ***PROJECT MANAGEMENT*** 70% 0.700             LS 2,393,161.81$       

    C00075877DB47.G0.4 3,412,481.78$       

10635 750 ASPHALT CONCRETE TY. SM-9.5A 100% Y 7,890.000      TON 928,296.52$          

10607 755 ASPHALT CONCRETE TY. SM-12.5A 100% Y 2,592.000      TON 307,049.39$          

10652 760 STONE MATRIX ASPHALT SMA-12.5 (70-22) 100% Y 1,433.000      TON 220,308.51$          

12111 805 STD. MED. CURB MC-1 100% 4,287.000      LF 67,823.67$            

21020 820 MEDIAN STRIP MS-1 100% 1,379.000      SY 101,230.19$          

52000 1005 TRAFFIC SIGNALS & LIGHTING 70% 0.700             LS 1,285,391.64$       

52000 1010 RELOCATE I. T. S. 100% 1.000             LS 29,312.16$            

54100 1105 NS PAVEMENT MARKING 100% 1.000             LS 303,875.39$          

MOT/Traffic Switches

Design

Preconstruction Activities

Project Finishes

Project Support

Project Wide Activities
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WBS Code Value

Client # Bid Item Bid Description % Price Adj. Qty UOM $ Value

VDOT I-64 EXIT 91 FISHERSVILLE: SCHEDULE OF VALUES

WBS Name

50108 1110 SIGN PANEL 100% 729.000         SF 75,642.88$            

27102 1210 REGULAR SEED 100% 2,868.000      LB 46,281.47$            

27103 1220 OVERSEEDING 100% 1,793.000      LB 6,808.00$              

27250 1230 LIME 100% 65.000           TON 14,396.91$            

27215 1240 FERTILIZER (15-30-15) 100% 10.000           TON 17,719.27$            

27104 1250 LEGUME SEED 100% 260.000         LB 6,910.52$              

27105 1260 LEGUME OVERSEEDING 100% 162.000         LB 1,435.26$              

    C00075877DB47.G0.5 341,880.26$          

90000000 ***PROJECT MANAGEMENT*** 10% 0.100             LS 341,880.26$          

  C00075877DB47.SA 2,676,227.72$       

    C00075877DB47.SA.1 1,060,558.69$       

14120 320 REMOVAL OF COMB. CURB AND GUTTER 25% 1,227.750      LF 7,206.22$              

14100 330 REMOVAL OF SIDEWALK AND ENTRANCE 25% 160.000         SY 1,696.21$              

24600 340 REMOVE EXISTING GUARDRAIL 25% 3,390.500      LF 4,464.17$              

00120 410 REGULAR EXCAVATION 25% Y 20,931.000    CY 464,366.25$          

00120 411 STRIP TOPSOIL 25% Y 7,186.750      CY -$                       

00120 412 CUT TO FILL 25% Y 13,744.250    CY -$                       

00120 413 RESPREAD TOPSOIL 25% Y 7,186.750      CY -$                       

00140 420 BORROW EXCAVATION 25% Y 19,631.750    CY 110,543.46$          

00585 501 UNDERDRAIN UD-2 25% 512.500         LF 12,521.50$            

00587 502 UNDERDRAIN UD-3 25% 1,375.000      LF 24,452.01$            

00588 504 UNDERDRAIN UD-4 25% 7,383.750      LF 76,864.25$            

00592 506 COMB. UNDERDRAIN CD-1&2 25% 50.000           LF 914.81$                 

00595 508 OUTLET PIPE 25% 141.250         LF 2,891.35$              

00596 510 ENDWALL EW-12 25% 3.750             EA 2,502.56$              

01150 512 15" PIPE 25% 37.500           LF 11,611.69$            

01152 514 15" CONC. PIPE 25% 1,918.250      LF 149,162.66$          

01180 516 18" PIPE 25% 31.500           LF 2,617.73$              

01182 518 18" CONC. PIPE 25% 83.500           LF 6,630.16$              

01240 520 24" PIPE 25% 72.750           LF 6,277.66$              

01242 522 24" CONC. PIPE 25% 247.250         LF 23,195.29$            

01300 524 30" PIPE 25% 4.000             LF 362.97$                 

01360 526 36" PIPE 25% 22.000           LF 2,039.08$              

06150 528 15" END SECTION ES-1 OR 2 25% 1.000             EA 2,655.55$              

06240 530 24" END SECTION ES-1 OR 2 25% 0.500             EA 356.10$                 

00525 531 CONCRETE CLASS A3 MISC. 25% 6.750             CY 9,327.93$              

06815 532 DROP INLET DI-3A 25% 1.000             EA 4,823.89$              

06817 534 DROP INLET DI-3B, L=4' 25% 1.750             EA 9,118.96$              

06818 536 DROP INLET DI-3B, L=6' 25% 10.500           EA 59,126.93$            

06819 538 DROP INLET DI-3B, L=8' 25% 2.000             EA 12,180.06$            

06820 540 DROP INLET DI-3B, L=10' 25% 1.500             EA 9,499.18$              

06821 542 DROP INLET DI-3B, L=12' 25% 0.500             EA 3,380.23$              

06835 544 DROP INLET DI-3C, L=6' 25% 0.250             EA 1,359.03$              

06836 546 DROP INLET DI-3C, L=8' 25% 0.500             EA 2,846.00$              

06837 548 DROP INLET DI-3C, L=10' 25% 0.500             EA 3,561.97$              

07506 550 DROP INLET DI-5 25% 0.250             EA 1,370.99$              

07508 552 DROP INLET DI-7 25% 0.500             EA 2,729.05$              

09056 554 MANHOLE MH-1 OR 2 25% 11.000           LF 8,159.95$              

09057 556 FRAME & COVER MH-1 25% 1.250             EA 373.77$                 

09148 558 EROS. CONTR. STONE CL. A1 EC-1 25% 32.000           TON 9,745.11$              

09150 560 EROS. CONTR. STONE CL. 1 EC-1 25% 132.500         TON 9,624.02$              

    C00075877DB47.SA.2 1,615,669.03$       

00270 705 SELECT MATL. TY. I MIN. CBR-30 25% Y 9,920.500      TON 247,744.89$          

10128 710 AGGR. BASE MATL. TY. I NO. 21B 25% Y 6,360.750      TON 148,498.61$          

00154 715 NS GEOTEXTILE 25% 1,223.000      SY 1,942.64$              

10610 765 ASPHALT CONCRETE TY. IM-19.0A 25% Y 1,706.750      TON 185,091.49$          

10642 770 ASPHALT CONCRETE TY. BM-25.0A 25% Y 4,697.000      TON 593,420.90$          

10630 775 FLEXIBLE PAVEMENT PLANING 25% 9,304.750      SY 24,420.25$            

24430 780 DEMOLITION OF PAVEMENT (FLEXIBLE) 25% 8,632.000      SY 122,662.37$          

11070 785 NS SAW-CUT ASPH CONC 25% 9,385.000      LF 21,383.14$            

12322 790 ASPHALT CONCRETE CURB TY. MC-3B 25% Y 0.250             LF 21,287.77$            

12505 795 ASPH. CONC. CURB BACKUP MATL. 25% Y 0.250             TON 65,308.00$            

10700 796 RUMBLE STRIP, ASPHALT 25% 0.250             LF 4,081.76$              

10701 797 LIQ. ASPH. COATING (RUMBLE STRIP) 25% 0.250             SY 681.56$                 

12600 810 STD. COMB. CURB & GUTTER CG-6 25% 2,640.000      LF 41,766.85$            

Section A - South Terminus to Expo Road Intx

Below Subgrade

Above Subgrade

Project Closeout
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WBS Code Value

Client # Bid Item Bid Description % Price Adj. Qty UOM $ Value

VDOT I-64 EXIT 91 FISHERSVILLE: SCHEDULE OF VALUES

WBS Name

12700 815 STD. COMB. CURB & GUTTER CG-7 25% 638.500         LF 10,101.57$            

11040 825 CONCRETE ENTRANCE PAVE. 7" 25% 21.750           SY 1,596.63$              

13108 830 CG-12 DETECTABLE WARNING SURFACE 25% 98.750           SY 6,118.85$              

13320 902 GUARDRAIL GR-2 25% Y 2,706.000      LF 87,287.57$            

13331 904 RAD. GUARDRAIL GR-2 25% Y 73.750           LF 3,058.67$              

13310 906 GUARDRAIL TERMINAL GR-6 (NCHRP 350) 25% Y 56.250           LF 5,924.77$              

13312 908 GUARDRAIL TERMINAL GR-7 (NCHRP 350) 25% Y 1.750             EA 6,532.07$              

13345 910 ALT. BREAKAWAY CABLE TERM. (GR-9) 25% Y 0.500             EA 2,172.42$              

13315 912 GUARDRAIL TERMINAL GR-11 25% Y 2.500             EA 2,962.39$              

13383 914 FIXED OBJECT ATTACH. GR-FOA-1 TY. I 25% Y 0.500             EA 1,711.60$              

13384 916 FIXED OBJECT ATTACH. GR-FOA-1 TY. II 25% Y 0.500             EA 348.90$                 

22643 950 FENCE FE-CL 25% Y 522.500         LF 9,057.42$              

13215 955 MAILBOX POST, SINGLE 25% 0.250             EA 505.97$                 

  C00075877DB47.SB 2,704,945.66$       

    C00075877DB47.SB.1 -$                      

14120 320 REMOVAL OF COMB. CURB AND GUTTER 25% 1,227.750      LF 7,206.22$              

14100 330 REMOVAL OF SIDEWALK AND ENTRANCE 25% 160.000         SY 1,696.21$              

24600 340 REMOVE EXISTING GUARDRAIL 25% 3,390.500      LF 4,464.17$              

00120 410 REGULAR EXCAVATION 25% Y 20,931.000    CY 464,366.25$          

00120 411 STRIP TOPSOIL 25% Y 7,186.750      CY -$                       

00120 412 CUT TO FILL 25% Y 13,744.250    CY -$                       

00120 413 RESPREAD TOPSOIL 25% Y 7,186.750      CY -$                       

00140 420 BORROW EXCAVATION 25% Y 19,631.750    CY 110,543.46$          

00585 501 UNDERDRAIN UD-2 25% 512.500         LF 12,521.50$            

00587 502 UNDERDRAIN UD-3 25% 1,375.000      LF 24,452.01$            

00588 504 UNDERDRAIN UD-4 25% 7,383.750      LF 76,864.25$            

00592 506 COMB. UNDERDRAIN CD-1&2 25% 50.000           LF 914.81$                 

00595 508 OUTLET PIPE 25% 141.250         LF 2,891.35$              

00596 510 ENDWALL EW-12 25% 3.750             EA 2,502.56$              

01150 512 15" PIPE 25% 37.500           LF 11,611.69$            

01152 514 15" CONC. PIPE 25% 1,918.250      LF 149,162.66$          

01180 516 18" PIPE 25% 31.500           LF 2,617.73$              

01182 518 18" CONC. PIPE 25% 83.500           LF 6,630.16$              

01240 520 24" PIPE 25% 72.750           LF 6,277.66$              

01242 522 24" CONC. PIPE 25% 247.250         LF 23,195.29$            

01300 524 30" PIPE 25% 4.000             LF 362.97$                 

01360 526 36" PIPE 25% 22.000           LF 2,039.08$              

06150 528 15" END SECTION ES-1 OR 2 25% 1.000             EA 2,655.55$              

06240 530 24" END SECTION ES-1 OR 2 25% 0.500             EA 356.10$                 

00525 531 CONCRETE CLASS A3 MISC. 25% 6.750             CY 9,327.93$              

06815 532 DROP INLET DI-3A 25% 1.000             EA 4,823.89$              

06817 534 DROP INLET DI-3B, L=4' 25% 1.750             EA 9,118.96$              

06818 536 DROP INLET DI-3B, L=6' 25% 10.500           EA 59,126.93$            

06819 538 DROP INLET DI-3B, L=8' 25% 2.000             EA 12,180.06$            

06820 540 DROP INLET DI-3B, L=10' 25% 1.500             EA 9,499.18$              

06821 542 DROP INLET DI-3B, L=12' 25% 0.500             EA 3,380.23$              

06835 544 DROP INLET DI-3C, L=6' 25% 0.250             EA 1,359.03$              

06836 546 DROP INLET DI-3C, L=8' 25% 0.500             EA 2,846.00$              

06837 548 DROP INLET DI-3C, L=10' 25% 0.500             EA 3,561.97$              

07506 550 DROP INLET DI-5 25% 0.250             EA 1,370.99$              

07508 552 DROP INLET DI-7 25% 0.500             EA 2,729.05$              

09056 554 MANHOLE MH-1 OR 2 25% 11.000           LF 8,159.95$              

09057 556 FRAME & COVER MH-1 25% 1.250             EA 373.77$                 

09148 558 EROS. CONTR. STONE CL. A1 EC-1 25% 32.000           TON 9,745.11$              

09150 560 EROS. CONTR. STONE CL. 1 EC-1 25% 132.500         TON 9,624.02$              

00522 573 BOX CULVERT RAMP B 100% 26.000           CY 28,717.94$            

    C00075877DB47.SB.2 -$                      

00270 705 SELECT MATL. TY. I MIN. CBR-30 25% Y 9,920.500      TON 247,744.89$          

10128 710 AGGR. BASE MATL. TY. I NO. 21B 25% Y 6,360.750      TON 148,498.61$          

00154 715 NS GEOTEXTILE 25% 1,223.000      SY 1,942.64$              

10610 765 ASPHALT CONCRETE TY. IM-19.0A 25% Y 1,706.750      TON 185,091.49$          

10642 770 ASPHALT CONCRETE TY. BM-25.0A 25% Y 4,697.000      TON 593,420.90$          

10630 775 FLEXIBLE PAVEMENT PLANING 25% 9,304.750      SY 24,420.25$            

24430 780 DEMOLITION OF PAVEMENT (FLEXIBLE) 25% 8,632.000      SY 122,662.37$          

11070 785 NS SAW-CUT ASPH CONC 25% 9,385.000      LF 21,383.14$            

12322 790 ASPHALT CONCRETE CURB TY. MC-3B 25% Y 0.250             LF 21,287.77$            

Above Subgrade

Section B - Expo Road to B-627

Below Subgrade
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WBS Code Value

Client # Bid Item Bid Description % Price Adj. Qty UOM $ Value

VDOT I-64 EXIT 91 FISHERSVILLE: SCHEDULE OF VALUES

WBS Name

12505 795 ASPH. CONC. CURB BACKUP MATL. 25% Y 0.250             TON 65,308.00$            

10700 796 RUMBLE STRIP, ASPHALT 25% 0.250             LF 4,081.76$              

10701 797 LIQ. ASPH. COATING (RUMBLE STRIP) 25% 0.250             SY 681.56$                 

12600 810 STD. COMB. CURB & GUTTER CG-6 25% 2,640.000      LF 41,766.85$            

12700 815 STD. COMB. CURB & GUTTER CG-7 25% 638.500         LF 10,101.57$            

11040 825 CONCRETE ENTRANCE PAVE. 7" 25% 21.750           SY 1,596.63$              

13108 830 CG-12 DETECTABLE WARNING SURFACE 25% 98.750           SY 6,118.85$              

13320 902 GUARDRAIL GR-2 25% Y 2,706.000      LF 87,287.57$            

13331 904 RAD. GUARDRAIL GR-2 25% Y 73.750           LF 3,058.67$              

13310 906 GUARDRAIL TERMINAL GR-6 (NCHRP 350) 25% Y 56.250           LF 5,924.77$              

13312 908 GUARDRAIL TERMINAL GR-7 (NCHRP 350) 25% Y 1.750             EA 6,532.07$              

13345 910 ALT. BREAKAWAY CABLE TERM. (GR-9) 25% Y 0.500             EA 2,172.42$              

13315 912 GUARDRAIL TERMINAL GR-11 25% Y 2.500             EA 2,962.39$              

13383 914 FIXED OBJECT ATTACH. GR-FOA-1 TY. I 25% Y 0.500             EA 1,711.60$              

13384 916 FIXED OBJECT ATTACH. GR-FOA-1 TY. II 25% Y 0.500             EA 348.90$                 

22643 950 FENCE FE-CL 25% Y 522.500         LF 9,057.42$              

13215 955 MAILBOX POST, SINGLE 25% 0.250             EA 505.97$                 

  C00075877DB47.SC 2,727,719.33$       

    C00075877DB47.SC.1 1,125,934.74$       

65013 1350 CONCRETE CLASS A3 100% 269.000         CY 197,764.19$          

64030 1354 POROUS BACKFILL 100% 40.000           CY 3,293.80$              

64036 1355 PIPE UNDERDRAIN 6" 100% 480.000         LF 2,150.94$              

65013 1356 EPS MATERIAL 100% 2,206.000      CF 15,883.26$            

65200 1360 REINFORCING STEEL 70% Y 28,245.000    LB 27,366.82$            

64114 1370 STEEL PILES 14" 70% Y 585.200         LF 43,293.43$            

64038 1375 NS PREBORING PILE 70% 350.000         LF 65,002.73$            

64011 1380 STRUCTURE EXCAVATION 100% 4,887.000      CY 89,432.19$            

67260 1385 CONDUIT SYSTEM (B627) 100% 1.000             LS 13,715.08$            

64045 1405 TEMPORARY SHEET PILING 100% Y 2,496.000      SF 189,671.16$          

13810 1410 RETAINING STRUCTURE (MSE) 100% 8,727.000      SF 478,361.15$          

    C00075877DB47.SC.2 1,601,784.59$       

62030 1305 BRIDGE DECK GROOVING 100% 1,927.000      SY 8,780.15$              

60404 1315 CONCRETE CLASS A4 100% 862.000         CY 553,728.65$          

61701 1320 CORROSION RESISTANT REINF. STEEL 70% Y 135,765.000  LB 332,023.58$          

61246 1325 PRESTRESSED CONCRETE BULB-T ,61" DEPTH 70% 1,456.000      LF 506,656.73$          

62041 1330 RAILING BR27C , 1 RAIL 100% Y 212.000         LF 66,950.00$            

62044 1335 RAILING BR27C , 4 RAIL 100% Y 212.000         LF 85,347.81$            

67090 1345 NS PEDESTRIAN FENCE 100% Y 424.000         LF 48,297.67$            

    C00075877DB47.SC.0 272,224.02$          

67900 1400 DISMANTLE & REMOVE EXISTING STRUCTURE 100% 1.000             LS 258,048.60$          

68474 1401 NS ENV. PROT. & HEALTH SAFETY PLAN 100% 1.000             LS 12,656.62$            

68490 1402 NS DISPOSAL OF MATERIAL 100% 1.000             LS 1,518.80$              

  C00075877DB47.SD 3,122,605.94$       

    C00075877DB47.SD.1 1,506,936.91$       

14120 320 REMOVAL OF COMB. CURB AND GUTTER 25% 1,227.750      LF 7,206.22$              

14100 330 REMOVAL OF SIDEWALK AND ENTRANCE 25% 160.000         SY 1,696.21$              

24600 340 REMOVE EXISTING GUARDRAIL 25% 3,390.500      LF 4,464.17$              

00120 410 REGULAR EXCAVATION 25% Y 20,931.000    CY 464,366.25$          

00120 411 STRIP TOPSOIL 25% Y 7,186.750      CY -$                       

00120 412 CUT TO FILL 25% Y 13,744.250    CY -$                       

00120 413 RESPREAD TOPSOIL 25% Y 7,186.750      CY -$                       

00140 420 BORROW EXCAVATION 25% Y 19,631.750    CY 110,543.46$          

00585 501 UNDERDRAIN UD-2 25% 512.500         LF 12,521.50$            

00587 502 UNDERDRAIN UD-3 25% 1,375.000      LF 24,452.01$            

00588 504 UNDERDRAIN UD-4 25% 7,383.750      LF 76,864.25$            

00592 506 COMB. UNDERDRAIN CD-1&2 25% 50.000           LF 914.81$                 

00595 508 OUTLET PIPE 25% 141.250         LF 2,891.35$              

00596 510 ENDWALL EW-12 25% 3.750             EA 2,502.56$              

01150 512 15" PIPE 25% 37.500           LF 11,611.69$            

01152 514 15" CONC. PIPE 25% 1,918.250      LF 149,162.66$          

01180 516 18" PIPE 25% 31.500           LF 2,617.73$              

01182 518 18" CONC. PIPE 25% 83.500           LF 6,630.16$              

01240 520 24" PIPE 25% 72.750           LF 6,277.66$              

Section C - Bridge B-627 over I-64

Substructure

Superstructure

Section D - B-627 to Goose Creek Road

Demolition of Existing

Below Subgrade
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WBS Code Value
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VDOT I-64 EXIT 91 FISHERSVILLE: SCHEDULE OF VALUES

WBS Name

01242 522 24" CONC. PIPE 25% 247.250         LF 23,195.29$            

01300 524 30" PIPE 25% 4.000             LF 362.97$                 

01360 526 36" PIPE 25% 22.000           LF 2,039.08$              

06150 528 15" END SECTION ES-1 OR 2 25% 1.000             EA 2,655.55$              

06240 530 24" END SECTION ES-1 OR 2 25% 0.500             EA 356.10$                 

00525 531 CONCRETE CLASS A3 MISC. 25% 6.750             CY 9,327.93$              

06815 532 DROP INLET DI-3A 25% 1.000             EA 4,823.89$              

06817 534 DROP INLET DI-3B, L=4' 25% 1.750             EA 9,118.96$              

06818 536 DROP INLET DI-3B, L=6' 25% 10.500           EA 59,126.93$            

06819 538 DROP INLET DI-3B, L=8' 25% 2.000             EA 12,180.06$            

06820 540 DROP INLET DI-3B, L=10' 25% 1.500             EA 9,499.18$              

06821 542 DROP INLET DI-3B, L=12' 25% 0.500             EA 3,380.23$              

06835 544 DROP INLET DI-3C, L=6' 25% 0.250             EA 1,359.03$              

06836 546 DROP INLET DI-3C, L=8' 25% 0.500             EA 2,846.00$              

06837 548 DROP INLET DI-3C, L=10' 25% 0.500             EA 3,561.97$              

07506 550 DROP INLET DI-5 25% 0.250             EA 1,370.99$              

07508 552 DROP INLET DI-7 25% 0.500             EA 2,729.05$              

09056 554 MANHOLE MH-1 OR 2 25% 11.000           LF 8,159.95$              

09057 556 FRAME & COVER MH-1 25% 1.250             EA 373.77$                 

09148 558 EROS. CONTR. STONE CL. A1 EC-1 25% 32.000           TON 9,745.11$              

09150 560 EROS. CONTR. STONE CL. 1 EC-1 25% 132.500         TON 9,624.02$              

00522 570 BOX CULVERT TSR STA.138+20 100% 153.000         CY 155,899.78$          

00522 571 BOX CULVERT TSR STA. 143+50 100% 120.000         CY 133,116.56$          

00522 572 BOX CULVERT TINKLING SPRING DRIVE 100% 98.000           CY 106,646.21$          

00522 574 BOX CULVERT RAMP D 100% 40.000           CY 50,715.67$            

    C00075877DB47.SD.2 1,615,669.03$       

00270 705 SELECT MATL. TY. I MIN. CBR-30 25% Y 9,920.500      TON 247,744.89$          

10128 710 AGGR. BASE MATL. TY. I NO. 21B 25% Y 6,360.750      TON 148,498.61$          

00154 715 NS GEOTEXTILE 25% 1,223.000      SY 1,942.64$              

10610 765 ASPHALT CONCRETE TY. IM-19.0A 25% Y 1,706.750      TON 185,091.49$          

10642 770 ASPHALT CONCRETE TY. BM-25.0A 25% Y 4,697.000      TON 593,420.90$          

10630 775 FLEXIBLE PAVEMENT PLANING 25% 9,304.750      SY 24,420.25$            

24430 780 DEMOLITION OF PAVEMENT (FLEXIBLE) 25% 8,632.000      SY 122,662.37$          

11070 785 NS SAW-CUT ASPH CONC 25% 9,385.000      LF 21,383.14$            

12322 790 ASPHALT CONCRETE CURB TY. MC-3B 25% Y 0.250             LF 21,287.77$            

12505 795 ASPH. CONC. CURB BACKUP MATL. 25% Y 0.250             TON 65,308.00$            

10700 796 RUMBLE STRIP, ASPHALT 25% 0.250             LF 4,081.76$              

10701 797 LIQ. ASPH. COATING (RUMBLE STRIP) 25% 0.250             SY 681.56$                 

12600 810 STD. COMB. CURB & GUTTER CG-6 25% 2,640.000      LF 41,766.85$            

12700 815 STD. COMB. CURB & GUTTER CG-7 25% 638.500         LF 10,101.57$            

11040 825 CONCRETE ENTRANCE PAVE. 7" 25% 21.750           SY 1,596.63$              

13108 830 CG-12 DETECTABLE WARNING SURFACE 25% 98.750           SY 6,118.85$              

13320 902 GUARDRAIL GR-2 25% Y 2,706.000      LF 87,287.57$            

13331 904 RAD. GUARDRAIL GR-2 25% Y 73.750           LF 3,058.67$              

13310 906 GUARDRAIL TERMINAL GR-6 (NCHRP 350) 25% Y 56.250           LF 5,924.77$              

13312 908 GUARDRAIL TERMINAL GR-7 (NCHRP 350) 25% Y 1.750             EA 6,532.07$              

13345 910 ALT. BREAKAWAY CABLE TERM. (GR-9) 25% Y 0.500             EA 2,172.42$              

13315 912 GUARDRAIL TERMINAL GR-11 25% Y 2.500             EA 2,962.39$              

13383 914 FIXED OBJECT ATTACH. GR-FOA-1 TY. I 25% Y 0.500             EA 1,711.60$              

13384 916 FIXED OBJECT ATTACH. GR-FOA-1 TY. II 25% Y 0.500             EA 348.90$                 

22643 950 FENCE FE-CL 25% Y 522.500         LF 9,057.42$              

13215 955 MAILBOX POST, SINGLE 25% 0.250             EA 505.97$                 

  C00075877DB47.R3 2,676,227.72$       

    C00075877DB47.R3.1 1,060,558.69$       

14120 320 REMOVAL OF COMB. CURB AND GUTTER 25% 1,227.750      LF 7,206.22$              

14100 330 REMOVAL OF SIDEWALK AND ENTRANCE 25% 160.000         SY 1,696.21$              

24600 340 REMOVE EXISTING GUARDRAIL 25% 3,390.500      LF 4,464.17$              

00120 410 REGULAR EXCAVATION 25% Y 20,931.000    CY 464,366.25$          

00120 411 STRIP TOPSOIL 25% Y 7,186.750      CY -$                       

00120 412 CUT TO FILL 15% Y 8,246.550      CY -$                       

00120 413 RESPREAD TOPSOIL 25% Y 7,186.750      CY -$                       

00140 420 BORROW EXCAVATION 25% Y 19,631.750    CY 110,543.46$          

00585 501 UNDERDRAIN UD-2 25% 512.500         LF 12,521.50$            

00587 502 UNDERDRAIN UD-3 25% 1,375.000      LF 24,452.01$            

00588 504 UNDERDRAIN UD-4 25% 7,383.750      LF 76,864.25$            

00592 506 COMB. UNDERDRAIN CD-1&2 25% 50.000           LF 914.81$                 

Above Subgrade

Section E - Goose Creek Intx to North Terminus

Below Subgrade
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WBS Code Value

Client # Bid Item Bid Description % Price Adj. Qty UOM $ Value

VDOT I-64 EXIT 91 FISHERSVILLE: SCHEDULE OF VALUES

WBS Name

00595 508 OUTLET PIPE 25% 141.250         LF 2,891.35$              

00596 510 ENDWALL EW-12 25% 3.750             EA 2,502.56$              

01150 512 15" PIPE 25% 37.500           LF 11,611.69$            

01152 514 15" CONC. PIPE 25% 1,918.250      LF 149,162.66$          

01180 516 18" PIPE 25% 31.500           LF 2,617.73$              

01182 518 18" CONC. PIPE 25% 83.500           LF 6,630.16$              

01240 520 24" PIPE 25% 72.750           LF 6,277.66$              

01242 522 24" CONC. PIPE 25% 247.250         LF 23,195.29$            

01300 524 30" PIPE 25% 4.000             LF 362.97$                 

01360 526 36" PIPE 25% 22.000           LF 2,039.08$              

06150 528 15" END SECTION ES-1 OR 2 25% 1.000             EA 2,655.55$              

06240 530 24" END SECTION ES-1 OR 2 25% 0.500             EA 356.10$                 

00525 531 CONCRETE CLASS A3 MISC. 25% 6.750             CY 9,327.93$              

06815 532 DROP INLET DI-3A 25% 1.000             EA 4,823.89$              

06817 534 DROP INLET DI-3B, L=4' 25% 1.750             EA 9,118.96$              

06818 536 DROP INLET DI-3B, L=6' 25% 10.500           EA 59,126.93$            

06819 538 DROP INLET DI-3B, L=8' 25% 2.000             EA 12,180.06$            

06820 540 DROP INLET DI-3B, L=10' 25% 1.500             EA 9,499.18$              

06821 542 DROP INLET DI-3B, L=12' 25% 0.500             EA 3,380.23$              

06835 544 DROP INLET DI-3C, L=6' 25% 0.250             EA 1,359.03$              

06836 546 DROP INLET DI-3C, L=8' 25% 0.500             EA 2,846.00$              

06837 548 DROP INLET DI-3C, L=10' 25% 0.500             EA 3,561.97$              

07506 550 DROP INLET DI-5 25% 0.250             EA 1,370.99$              

07508 552 DROP INLET DI-7 25% 0.500             EA 2,729.05$              

09056 554 MANHOLE MH-1 OR 2 25% 11.000           LF 8,159.95$              

09057 556 FRAME & COVER MH-1 25% 1.250             EA 373.77$                 

09148 558 EROS. CONTR. STONE CL. A1 EC-1 25% 32.000           TON 9,745.11$              

09150 560 EROS. CONTR. STONE CL. 1 EC-1 25% 132.500         TON 9,624.02$              

    C00075877DB47.R3.2 1,615,669.03$       

00270 705 SELECT MATL. TY. I MIN. CBR-30 25% Y 9,920.500      TON 247,744.89$          

10128 710 AGGR. BASE MATL. TY. I NO. 21B 25% Y 6,360.750      TON 148,498.61$          

00154 715 NS GEOTEXTILE 25% 1,223.000      SY 1,942.64$              

10610 765 ASPHALT CONCRETE TY. IM-19.0A 25% Y 1,706.750      TON 185,091.49$          

10642 770 ASPHALT CONCRETE TY. BM-25.0A 25% Y 4,697.000      TON 593,420.90$          

10630 775 FLEXIBLE PAVEMENT PLANING 25% 9,304.750      SY 24,420.25$            

24430 780 DEMOLITION OF PAVEMENT (FLEXIBLE) 25% 8,632.000      SY 122,662.37$          

11070 785 NS SAW-CUT ASPH CONC 25% 9,385.000      LF 21,383.14$            

12322 790 ASPHALT CONCRETE CURB TY. MC-3B 25% Y 0.250             LF 21,287.77$            

12505 795 ASPH. CONC. CURB BACKUP MATL. 25% Y 0.250             TON 65,308.00$            

10700 796 RUMBLE STRIP, ASPHALT 25% 0.250             LF 4,081.76$              

10701 797 LIQ. ASPH. COATING (RUMBLE STRIP) 25% 0.250             SY 681.56$                 

12600 810 STD. COMB. CURB & GUTTER CG-6 25% 2,640.000      LF 41,766.85$            

12700 815 STD. COMB. CURB & GUTTER CG-7 25% 638.500         LF 10,101.57$            

11040 825 CONCRETE ENTRANCE PAVE. 7" 25% 21.750           SY 1,596.63$              

13108 830 CG-12 DETECTABLE WARNING SURFACE 25% 98.750           SY 6,118.85$              

13320 902 GUARDRAIL GR-2 25% Y 2,706.000      LF 87,287.57$            

13331 904 RAD. GUARDRAIL GR-2 25% Y 73.750           LF 3,058.67$              

13310 906 GUARDRAIL TERMINAL GR-6 (NCHRP 350) 25% Y 56.250           LF 5,924.77$              

13312 908 GUARDRAIL TERMINAL GR-7 (NCHRP 350) 25% Y 1.750             EA 6,532.07$              

13345 910 ALT. BREAKAWAY CABLE TERM. (GR-9) 25% Y 0.500             EA 2,172.42$              

13315 912 GUARDRAIL TERMINAL GR-11 25% Y 2.500             EA 2,962.39$              

13383 914 FIXED OBJECT ATTACH. GR-FOA-1 TY. I 25% Y 0.500             EA 1,711.60$              

13384 916 FIXED OBJECT ATTACH. GR-FOA-1 TY. II 25% Y 0.500             EA 348.90$                 

22643 950 FENCE FE-CL 25% Y 522.500         LF 9,057.42$              

13215 955 MAILBOX POST, SINGLE 25% 0.250             EA 505.97$                 

Above Subgrade
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Payment 

Date Mobilization

Construction 

SURVEY MOT

Erosion 

Control

Earthwork/

Demolition

Public 

Utilities Stone/Paving Drainage Bridge

Traffic 

Control/ 

Lighting Design Other

Quality 

Control/ 

Quality 

Assurance

Project 

Management

TOTAL BY 

MONTH

11/3/2012 195,325$          14,612$            -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                102,598$     201,425$       758,058$         

12/3/2012 195,325$          14,589$            -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                81,552$       169,097$       704,662$         

1/3/2013 -$                     14,589$            -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                81,552$       169,026$       509,266$         

2/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                81,552$       169,026$       501,591$         

3/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                81,552$       169,026$       501,591$         

4/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                81,552$       146,144$       478,710$         

5/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                81,552$       146,144$       478,710$         

6/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                -$                     -$                244,099$     -$                81,552$       146,144$       478,710$         

7/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                3,910$              -$                288,944$     -$                81,552$       756,052$       1,137,372$      

8/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                27,116$            -$                288,944$     -$                81,552$       603,575$       1,008,101$      

9/3/2013 -$                     6,914$              -$                     -$                -$                -$                -$                     -$                283,859$          -$                288,944$     -$                81,552$       603,575$       1,264,844$      

10/3/2013 -$                     6,914$              456,318$          11,863$      68,088$       -$                -$                     -$                376,333$          60,775$       288,944$     -$                81,552$       146,144$       1,496,931$      

11/3/2013 -$                     6,914$              -$                     11,862$      -$                -$                -$                     -$                353,877$          -$                288,944$     -$                81,552$       145,650$       888,798$         

12/3/2013 -$                     6,914$              -$                     1,723$        -$                140,110$     -$                     -$                186,855$          -$                44,845$       -$                81,552$       108,045$       570,043$         

1/3/2014 -$                     6,914$              -$                     1,723$        -$                105,083$     -$                     -$                72,380$            -$                44,775$       -$                81,552$       108,045$       420,471$         

2/3/2014 -$                     6,914$              -$                     1,723$        -$                105,083$     -$                     -$                228,935$          -$                -$                -$                81,552$       108,045$       532,252$         

3/3/2014 -$                     6,914$              -$                     1,723$        126,124$     -$                294,175$          98,509$       228,935$          275,441$     -$                67,626$       81,552$       108,045$       1,289,044$      

4/3/2014 -$                     6,914$              -$                     1,723$        423,415$     -$                294,175$          330,710$     228,935$          275,441$     -$                67,626$       81,552$       108,045$       1,818,536$      

5/3/2014 -$                     6,914$              -$                     1,723$        234,230$     -$                -$                     182,946$     228,935$          -$                -$                -$                81,552$       108,045$       844,345$         

6/3/2014 -$                     6,914$              -$                     1,723$        549,539$     -$                196,116$          429,220$     228,935$          -$                -$                45,084$       81,552$       108,045$       1,647,128$      

7/3/2014 -$                     6,914$              -$                     1,723$        423,415$     -$                431,456$          330,710$     228,935$          -$                -$                99,185$       81,552$       108,045$       1,711,936$      

8/3/2014 -$                     6,914$              -$                     1,723$        234,230$     -$                725,631$          182,946$     228,172$          -$                -$                166,811$     81,552$       108,045$       1,736,024$      

9/3/2014 -$                     6,914$              308,015$          1,723$        302,317$     -$                725,631$          182,946$     68,056$            60,775$       -$                166,811$     81,552$       108,045$       2,012,785$      

10/3/2014 -$                     6,914$              -$                     1,723$        423,415$     -$                529,514$          330,710$     187,646$          -$                -$                121,727$     81,552$       108,045$       1,791,247$      

11/3/2014 -$                     6,914$              -$                     1,723$        126,124$     -$                529,514$          98,509$       187,646$          -$                -$                121,727$     81,552$       108,045$       1,261,755$      

12/3/2014 -$                     6,914$              -$                     1,723$        126,124$     -$                196,116$          98,509$       68,056$            -$                -$                45,084$       81,552$       108,045$       732,123$         

1/3/2015 -$                     6,914$              -$                     1,723$        126,124$     -$                490,291$          98,509$       -$                     209,866$     -$                112,710$     81,552$       108,045$       1,235,734$      

2/3/2015 -$                     6,914$              319,423$          33,530$      -$                -$                294,175$          -$                -$                     454,269$     -$                67,626$       81,552$       108,045$       1,365,533$      

3/3/2015 -$                     13,768$            -$                     32,595$      -$                -$                727,827$          -$                -$                     393,494$     -$                84,527$       81,552$       108,045$       1,441,807$      

4/3/2015 -$                     13,768$            57,040$            32,595$      -$                -$                727,827$          -$                -$                     515,044$     -$                84,527$       81,552$       108,045$       1,620,397$      

5/3/2015 -$                     -$                     -$                     -$                -$                -$                -$                     -$                -$                     -$                -$                -$                81,552$       108,045$       189,597$         

6/3/2015 -$                     -$                     -$                     -$                -$                -$                -$                     -$                -$                     -$                -$                -$                81,552$       108,045$       189,597$         

*DOLLAR 

VALUE BY 

COMPONENT
390,650$          244,186$          1,140,795$       146,560$    3,163,144$  350,275$     6,162,449$       2,364,226$  3,417,519$       2,245,104$  3,487,131$  1,251,073$  2,630,706$  5,623,881$    32,617,697$    

I-64 Exit 91 (Fishersville)

PROPOSED MONTHLY PAYMENT SCHEDULE
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American Infrastructure-VA, Inc.    
Adjustments to Prices – Section 4.8.5 
        

    I-64 Exit 91 Interchange Improvement Project 
                           Augusta, Virginia            
                State Project No. 0064-007-111,P101,R-201,C-501,B-627 
          Contract ID No. C00075877DB47 
 
PAY ITEMS AND ASSOCIATED QUANTITIES 
  
The associated quantities for the asphalt pricing adjustment and fuel adjustment provisions which 
American Infrastructure-VA, Inc. elects to use for the I-64 Exit 91 Interchange Improvement 
Project price proposal are as follows: 
 
 
6.3(a) Asphalt Price Adjustment 

 
 
6.3(c) Fuel Price Adjustment 

 
ITEM 

NUMBER 

 
ITEM DESCRIPTION 

 
QUANTITY 

 
UNIT 

FUEL 
FACTOR 

gal/unit 
00120 REGULAR EXCAVATION 92,100 CY 0.290 
00140 BORROW EXCAVATION 69,425 CY 0.290 
00270 SELECT MATL. TY. I MIN. CBR-30 56,100 TON 0.600 
09150 EROSION CONTROL STONE CLASS I, EC-1 585 TON 0.600 
10128 AGGR, BASE MATL. TY I. NO. 21B 28,200 TON 0.600 
10607 ASPHALT CONCRETE TY. SM-12.5A 2,850 TON 3.500 
10610 ASPHALT CONCRETE TY. IM-19.0A 7,600 TON 3.500 
10630 FLEXIBLE PAVEMENT PLANING 40,950 SY 0.110 
10635 ASPHALT CONCRETE TY. SM-9.5A 8,700 TON 3.500 
10642 ASPHALT CONCRETE TY. BM-25.0A 27,225 TON 3.500 
10652 STONE MATRIX ASPHALT SMA-12.5 (70-22) 1,650 TON 4.000 
24430 DEMOLITION OF PAVEMENT (FLEXIBLE) 37,980 SY 0.200 
60403 CONCRETE CLASS A3 325 CY 1.892 
60404 CONCRETE CLASS A4 950 CY 1.892 
64011 STRUCTURE EXCAVATION 5,100 CY 0.290 

 

ITEM 
NUMBER 

 
ITEM DESCRIPTION 

 
QUANTITY 

 
UNIT 

10635 ASPHALT CONCRETE TY. SM-9.5A 8,700 TON 
10607 ASPHALT CONCRETE TY. SM-12.5A 2,850 TON 
10652 STONE MATRIX ASPHALT SMA-12.5 (70-22) 1,650 TON 
10610 ASPHALT CONCRETE TY. IM-19.0A 7,600 TON 
10642 ASPHALT CONCRETE TY. BM-25.0A 27,225 TON 
12322 ASPHALT CONCRETE CURB TY. MC-3B 5,200 LF 
12505 ASPH. CONC. CURB BACKUP MATL 1,360 TON 
10700 RUMBLE STRIP, ASPHALT 4,730 LF 
10701 LIQ. ASPH. COATING (RUMBLE STRIP) 790 SY 
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