



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219 2000

Charles A. Kilpatrick, P.E.
Commissioner

March 25, 2016

NOTICE OF INTENT TO AWARD

UPC: 108069
GRTC Bus Rapid Transit
Richmond District
Contract No.: **C00108069DB87**

Mr. Donald E. Bryson, Jr.
Pursuit Manager
The Lane Construction Corporation
14500 Avion Parkway
Suite 200
Chantilly, Virginia 20151

Dear Mr. Bryson:

The Lane Construction Corporation has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$47,295,500.00** and will be recommended for award. Therefore, please make immediate arrangements to provide the Virginia Department of Transportation (VDOT) with the Escrow Proposal Documents as noted in Part 1, Section 11.7 of the RFP no later than **March 30, 2016**. Please also provide the Escrow Proposal Agreement (attached to this letter) at this time.

Furthermore, in accordance with the provisions set forth in Exhibit 1 to Part 3 and RFP Part 5, please provide the items listed below no later than **April 8, 2016**. The required forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/>.

1. RFP Exhibit 1 to Part 3 (attached- signature required)
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)
5. Certificates of Insurance for each of the following (**Please note the additional insured requirements** referenced in Exhibit 1 to Part 3 (Part 5 Section 103.06 (f)));

The Lane Construction Corporation
Contract No.: **C00108069DB87**
March 25, 2016

- Workers Compensation and Employer's Liability Insurance
- Commercial General Liability Insurance
- Automobile Liability Insurance
- Umbrella/Excess Liability Insurance
- Architects/Engineers Professional Liability Insurance
- Contractor's Pollution Liability Insurance
- Builder's Risk Insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

You must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. Sid Pawar, the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (804-692-2126). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the VDOT Project Manager for review and approval within ninety (90) days of the Notice to Proceed letter. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on file with the Alternate Project Delivery Office

Don E. Silies
Director of Contracts

Attachments

cc: Rob Cary, P.E., Richmond District Administrator
Shane Mann, P.E., Richmond District Construction Engineer
Sid Pawar, Richmond District Project Manager
Shailendra G. Patel, P.E., DBIA, Director, Alternate Project Delivery Office
Jeff Roby P.E., DBIA, Design-Build Program Manager, Alternate Project Delivery Office
Bryan Stevenson, P.E., Senior Project Delivery Engineer, Alternate Project Delivery Office