






 

 

 

January 24, 2014 
 
Commonwealth of Virginia Department of Transportation (VDOT) 
Central Office Mail Center 
Loading Dock Entrance 
1401 E. Broad Street 
Richmond, VA 23219 
Attn: Brenda L. Williams 
 
Re: Request for Proposals 
I-77 Active Traffic and Safety Management System 
From: North Carolina State Line (I-77 Mile Marker 0) 
To: Hillsville (I-77 Mile Marker 12) 
Carroll County, Virginia 
State Contract ID No. 0077-017-792, C501 
Federal Project No. OC-0771 (100) 
Contract ID No. C00104814DB69 
 
Dear Selection Committee: 
 
The Virginia Department of Transportation is looking for a design-build team to design and 
construct the I-77 Active Traffic and Safety Management System Project in Carroll County, 
Virginia. The project goal is to allow for better traffic management and improved safety along a 
rural stretch of I-77 that has a history of multi-vehicle crashes, many resulting in fatalities, often 
caused or magnified by a deadly combination of inclement weather with low visibility and heavy 
traffic volumes travelling at excessive speed.   The system envisioned will provide better real-
time monitoring of weather conditions, traffic flow, and freeway operations which can support 
increased communications to drivers through additional Dynamic Message signs and new 
variable speed limit signs that better match travel speeds to the prevailing sight distance.  The 
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work anticipated includes: project management and coordination; preliminary engineering; ITS 
design; sign structure and foundation design; clearing and grubbing; infrastructure construction; 
ITS device installation and configuration; utility additions, adjustments, and coordination; static 
guide sign fabrication and installation; minor temporary roadway improvements; guardrail 
installation; system integration; system testing and acceptance; training; system maintenance 
until final acceptance; and system documentation.   
 
Richardson-Wayland Electrical Company, LLC (RWEC) and our team have the experience, 
skilled engineers, construction staff, equipment, and resources to provide VDOT with superior 
design-build services for the I-77 ATSMS Project.  RWEC has been in business as an Electrical 
and General Contractor for 100 years and as an Electrical Contractor focused on traffic signals 
and ITS systems for 30 years.  Our staff consists of Master Electricians, Electrical Apprentices, 
IMSA Certified Technicians, BICSI Certified Technicians and equipment operators all with 
many years of experience in the transportation work place.  Much of our work is performed on 
streets and highways. 
 
Over the years, RWEC has worked with many of the systems proposed for this project. Our 
experience has grown with the transportation market demand.  We have worked on projects 
involving overhead sign structures, CCTV, dynamic message signs (DMS), overhead directional 
signs and vehicle detection systems. We have also worked on projects with associated ITS 
components including adaptive signal systems, uninterruptible power supply (UPS) Systems for 
traffic control cabinets, and automatic traffic count stations.  
 
RWEC  has a long and successful history of working with VDOT and has many ongoing projects 
with the Southwest, Central, and  Northwest  Region Operations including current projects 
through which RWEC is  providing task order based services for traffic signal systems and other 
ITS devices .   
 
We have chosen AECOM Technical Services, Inc. (AECOM) as our lead designer because of 
their extensive ITS experience throughout the world as well as their specific experience with 
VDOT ITS systems and practices, and their experience in providing similar services through 
design-build contracting mechanisms.  AECOM has recently provided ITS design for major 
projects in California, Florida, Pennsylvania, and Ohio, including several design-build contracts.  
In Virginia, AECOM has performed upgrades to the ITS Ethernet communications network in 
the ERO and designed fiber optic trunk line upgrades along I-95.  Finally, through our decades of 
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work on the Operations and Maintenance contracts in the ERO and more recently in the SWRO, 
our team understands the equipment, operations, and vision for ITS systems in Virginia. 
 
Additionally, we have included Digital Traffic Systems, Inc. (DTS) as a key subconsultant on 
this project. DTS is an ITS service provider and Integrated Sensor Systems installation, 
maintenance, and services company, focused on serving the Transportation Information Systems 
Sector. The firm is familiar with the project management, scheduling, dispatch, training, and 
field maintenance skills required to install, commission and maximize the operational 
performance and utility of fixed and portable ITS devices and traffic sensors for real-time 
monitoring of transportation network conditions and operations. 
 
DTS has provided VDOT with performance based ITS on-call maintenance services since 2004 
under Contract 106-PC and its successor contract 107-FH, in maintaining ITS field devices along 
the entire I-81 corridor. Under the scope of these contracts, DTS maintains a wide variety of ITS 
field devices along 500 interstate miles that overlaps two operational regions within Virginia. 
The deployed ITS assets include:: CCTV cameras (both solar and AC powered sites), remote 
video encoder technologies, ESS (RWIS) stations, communications networks (including T-1, 
DSL, and wireless backbones), software systems, Restricted Weather/Fog Warning Systems, In-
road Restricted Visibility Lighting, Dynamic Message Signs , Highway Advisory Radio, traffic 
monitoring devices, and other traffic management field equipment. Emergency corrective 
response is provided on a 24/7 basis along with scheduled preventive maintenance for enhanced 
reliability.  
 
DTS, through VDOT Contracts 1005ES, 1006ES,1007ES, and 1008ES and predecessor 
contracts, has over 10 years of experience providing VDOT with performance based statewide 
maintenance services for over 400 Continuous Count Stations and 200 non-intrusive traffic 
monitoring sites across Virginia. DTS has facilitated many technical and operational 
enhancements to improve asset performance, data quality, reliability, and importantly, to 
leverage existing infrastructure to cost effectively deliver both planning and real-time operational 
data for multiple uses. 
 
Froehling & Robertson will provide Geotechnical and material testing services.  Performance 
Signs LLC is our DBE and will provide sign and structure materials on the project.  Most team 
members have worked with the Lead Contractor and/or Lead Designer on numerous successful 
projects for VDOT. 
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Our team has thoroughly reviewed the RFP information package, visited the project site, studied 
the issues, and is prepared to implement this project for VDOT.   The following sections respond 
to the specific requirements of the RFP related to the Letter of Submittal: 
 
Offeror’s Legal Name and Address 
 Richardson-Wayland Electrical Co., LLC 
 13th Street SW & Memorial Bridge 
 Roanoke, Virginia  24015 
  
RWEC is organized as a Delaware Corporation and is registered (and in good standing) with the 
State Corporation Commission.  
 
Declaration of Intent 
It is the intent of Richardson-Wayland Electrical Co., LLC to, if selected, enter into a contract 
with VDOT for the project in accordance with the terms of this RFP. 
 
120 Day Declaration 
Richardson-Wayland Electrical Co, LLC hereby declares that the offer represented by the Price 
Proposal will remain in full force and effect for one hundred twenty (120) days after the date of 
submission to VDOT. 
 
Point of Contact Information 
The Point of Contact for the Offeror is as follows: 

Mr. Tom Bell 
Vice-President 
Richardson-Wayland Electrical Co., LLC 
13th Street & Memorial Bridge 
Roanoke, Virginia  24015 
(540) 344-3244 ext. 247 work 
(540) 400-3191 mobile 
(540) 777-1204 fax 

 
Principal Officer Information 
Same as Point of Contact above 
 
Offeror’s Corporate Structure 



 

5 
 

Richardson-Wayland Electrical Co, LLC, is a limited liability corporation and will serve as the 
prime/general contractor for the Design-Build Team.  All other team members will enter into 
subcontractor agreements with RWEC. The required bonding will be procured by RWEC and 
will include both a 100% performance bond and a 100% payment bond. 
 
Lead Contractor  
The Lead Contractor for this Project is Richardson-Wayland Electrical Co., LLC. 
 
Lead Designer 
The Lead Designer for this contract will be AECOM Technical Services Inc. 
 
Offeror’s Prequalification Number 
RWEC’s VDOT Prequalification Number is R009. 
 
DBE Participation 
RWEC is committed to achieving a minimum of two percent (2%) DBE participation based on 
the entire value of the contract.   
 
Interim Milestone and Final Completion Dates 
 Interim Milestone 6/5/2015 
 Final Completion 9/4/2015 

RWEC appreciates this opportunity to present our qualifications and price proposal to VDOT for 
this important design-build project.  We are confident that our team can work with VDOT to 
successfully bring this project to reality. 

 

Sincerely,  

 

Tom Bell 

Vice-President 

Richardson-Wayland Electrical Co., LLC 
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ATTACHMENT 4.2.2(b)  

CERTIFICATION REGARDING DEBARMENT 

LOWER TIER COVERED TRANSACTIONS 
 

 
Project No.: 0077-017-792, C-501 

 
1)        The prospective lower tier participant certifies, by submission of this proposal, that neither it 

nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from participation in this transaction by any Federal department or agency. 

 
2)        Where the prospective lower tier participant is unable to certify to any of the statements in this 

certification, such prospective participant shall attach an explanation to this proposal. 

 
The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of 

the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 

 
 
 

January 20, 2014 President 

Signature Date Title 
 
 

Rice Associates, Inc. 
 

Name of Firm 























Please note: The SCC website will be unavailable Thursday, March 21, from 6 p.m. until 
10 p.m. for system maintenance. We apologize for the inconvenience and appreciate 

your patience.

 
SCC Home

Contact SCC

  

(Screen Id:/Corp_Data_Inquiry) 

03/20/13

CISM0180 CORPORATE DATA INQUIRY 13:12:23

CORP ID: 0171262 - 9 STATUS: 00 ACTIVE STATUS DATE: 12/06/76

CORP NAME: ANDERSON & ASSOCIATES OF VIRGINIA, INC.

DATE OF CERTIFICATE: 12/06/1976 PERIOD OF DURATION: INDUSTRY CODE: 00

STATE OF INCORPORATION: VA VIRGINIA STOCK INDICATOR: S STOCK

MERGER IND: CONVERSION/DOMESTICATION IND:

GOOD STANDING IND: Y MONITOR INDICATOR:

CHARTER FEE: MON NO: MON STATUS: MONITOR DTE:

R/A NAME: S. K. ANDERSON

STREET: 100 ARDMORE STREET AR RTN MAIL:

CITY: BLACKSBURG STATE : VA ZIP: 24060

R/A STATUS: 2 OFFICER EFF. DATE: 02/28/80 LOC 160

ACCEPTED AR#: 212 54 9937 DATE: 12/27/12 MONTGOMERY COUN

CURRENT AR#: 212 54 9937 DATE: 12/27/12 STATUS: A ASSESSMENT INDICATOR: 0

YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES

12 370.00 50,000

 : 

Page 1 of 1

3/20/2013https://cisiweb.scc.virginia.gov/z_container.aspx



Business Entity Details

https://sccefile.scc.virginia.gov/Business/0027211[11/6/2013 10:05:52 AM]

Home | Site Map | About SCC | Contact SCC | Privacy Policy

General

SCC ID: 00272112
Entity Type: Corporation
Jurisdiction of Formation: VA
Date of Formation/Registration: 10/11/1924
Status: Active
Shares Authorized: 1100000

Principal Office

3015 DUMBARTON ROAD
HENRICO VA23228

Registered Agent/Registered Office

WILLIAM H HOOFNAGLE III
1900 ONE JAMES CENTER
901 E CARY ST
RICHMOND VA 23219
RICHMOND CITY 216
Status: Active
Effective Date: 9/21/2011

Select an action

File a registered agent change
File a registered office address change
Resign as registered agent
File an annual report
Pay annual registration fee
Order a certificate of good standing
Submit a PDF for processing (What can I submit?)
View eFile transaction history
Manage email notifications

 

Screen ID: e1000

SCC eFile
Business Entity Details  Help

FROEHLING & ROBERTSON, INCORPORATED

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov
We provide external links throughout our site. 

 PDF(.pdf) Reader  Excel (.xls) Viewer  PowerPoint (.ppt) Viewer  Word (.doc) Viewer

SCC eFile > Entity Search > Entity Details Login | Create an Account

SCC eFile

SCC eFile Home Page
Check Name
Distinguishability
Business Entity Search
Certificate Verification
FAQs
Contact Us
Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

http://www.scc.virginia.gov/
http://www.scc.virginia.gov/
http://www.scc.virginia.gov/index.aspx
http://www.scc.virginia.gov/site_map.aspx
http://www.scc.virginia.gov/comm/index.aspx
http://www.scc.virginia.gov/contact.aspx
http://www.scc.virginia.gov/privacy.aspx
https://sccefile.scc.virginia.gov/00272112/ChangeRegisteredAgent
https://sccefile.scc.virginia.gov/00272112/ChangeRegisteredOffice
https://sccefile.scc.virginia.gov/00272112/ResignRegisteredAgent
https://sccefile.scc.virginia.gov/00272112/AnnualReport
https://sccefile.scc.virginia.gov/00272112/Assessment
https://sccefile.scc.virginia.gov/CertificateOfGoodStanding/00272112
https://sccefile.scc.virginia.gov/00272112/PdfFiling
http://www.scc.virginia.gov/ecHelp.aspx#e7400
https://sccefile.scc.virginia.gov/Business/00272112/History
https://sccefile.scc.virginia.gov/Business/00272112/Subscribe
https://sccefile.scc.virginia.gov/
http://www.scc.virginia.gov/ecHelp.aspx#e1000
mailto:sccinfo@scc.virginia.gov
mailto:webmaster@scc.virginia.gov
http://www.adobe.com/products/acrobat/readstep2.html
http://www.microsoft.com/downloads/details.aspx?displaylang=en&FamilyID=1cd6acf9-ce06-4e1c-8dcf-f33f669dbc3a
http://www.microsoft.com/downloads/details.aspx?displaylang=en&FamilyID=048dc840-14e1-467d-8dca-19d2a8fd7485
http://www.microsoft.com/downloads/details.aspx?FamilyID=3657ce88-7cfa-457a-9aec-f4f827f20cac&displaylang=en
https://sccefile.scc.virginia.gov/
https://sccefile.scc.virginia.gov/Find/Business
https://sccefile.scc.virginia.gov/Register
https://sccefile.scc.virginia.gov/
https://sccefile.scc.virginia.gov/NameAvailability
https://sccefile.scc.virginia.gov/NameAvailability
https://sccefile.scc.virginia.gov/Find/Business
https://sccefile.scc.virginia.gov/Verify/Certificate
http://www.scc.virginia.gov/clk/faq.aspx
https://sccefile.scc.virginia.gov/ContactUs
http://www.surveymonkey.com/s.aspx?sm=PeGQSQzY_2b8QkZ04ynpHnmA_3d_3d


Home | Site Map | About SCC | Contact SCC | Privacy Policy

SCC eFile 
Business Entity Details Help

RICE ASSOCIATES, INC.

SCC ID: 03316627 
Entity Type: Corporation 
Jurisdiction of Formation: VA
Date of Formation/Registration: 12/15/1988 
Status: Active 
Shares Authorized: 60000 

General

10625 GASKINS WAY
MANASSAS VA20109 

Principal Office

DAVID F RICE III
10625 GASKINS WAY
MANASSAS VA 20109
PRINCE WILLIAM COUNTY 176 
Status: Active 
Effective Date: 12/20/2006

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File an annual report
Pay annual registration fee
Order a certificate of good standing
Submit a PDF for processing (What can I submit?) 
View eFile transaction history
Manage email notifications

Select an action

New Search Home

Screen ID: e1000
Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov

We provide external links throughout our site. 
PDF(.pdf) Reader Excel (.xls) Viewer PowerPoint (.ppt) Viewer Word (.doc) Viewer

Build #: 1.0.0.23101

SCC eFile > Entity Search > Entity Details Login | Create an Account

SCC eFile

SCC eFile Home Page

Check Name 
Distinguishability

Business Entity Search

Certificate Verification

FAQs

Contact Us

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Page 1 of 1Business Entity Details

6/28/2013https://sccefile.scc.virginia.gov/Business/0331662



ATTACHMENT 4.2.5 
State Project No. 0077-017-792, C-501 

SCC and DPOR Information - Businesses 

1 of 1 

Offerors shall complete the table and include the required state registration and licensure information. By completing this table, Offerors certify that 
their team complies with the requirements set forth in Section 4.2.5 and that all businesses listed are active and in good standing.   
 

SCC & DPOR INFORMATION FOR BUSINESSES (RFP Sections 4.2.5.1 and 4.2.5.2) 

Business Name 

SCC Information (4.2.5.1) DPOR Information (4.2.5.2) 

SCC 
Number 

SCC Type of 
Corporation 

SCC 
Status 

DPOR Registered 
Address 

DPOR  
Registration 

Type 
DPOR Registration 

Number 
DPOR Expiration 

Date 

Richardson-Wayland 
Electrical Co., LLC T0326134 

Foreign 
Limited 

Liability Co.  
Active 1404 Memorial Ave. 

Roanoke, VA 24015  LLC 2705116407 9/30/2015 

AECOM Technical 
Services, Inc. F1078502 Foreign 

Corporation Active 1315 Franklin Rd. 
Roanoke, VA 24016 LS, ENG 0411000681 02/28/2014 

Digital Traffic 
Systems, Inc. F1468299 Foreign 

Corporation Active 

8401 A Jefferson St 
NE 

Albuquerque, Nm 
87113 

Contractor 
Class A 2705080143 10/31/2015 

Froehling & Robertson, 
Inc. 0027211-2 Corporation 

Active, 
In good 
standing 

1734 Seibel Dr., NE 
Roanoke, VA 24040 Eng. 0411000053 2/28/2014 

Performance Signs, 
LLC 0171262.9 C. CORP Active 100 Ardmore St., 

Blacksburg VA PE, LS 0407 004805 12/31/13 

 
 
  



 
ATTACHMENT 4.2.6(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime design 

consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: VDOT Order No. G-
85 
(NFO)9999-964-125,N501 
 
Location: VDOT Central 
Operations Region 

Name: VDOT Name of Client./ Owner: VA 
Department of Transportation 
Project Manager: Mr. Andrew Lessner 
Phone: 804-524-6112 
Email: 
Andrew.Lessner@vdot.virginia.gov 

Dec. 31, 2012 Aug. 31, 2013 
Extended 

$2,721,591.98 $2,169,518.00 100% 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
This project consists of furnishing and maintaining adequate material on hand to respond to Department's need for timely completion of traffic signal work, ITS system work, Fiber Optic communications lines and switches, and Closed 
Circuit Television Cameras (CCTV), in accordance with plans, sketches, specifications and  provisions in the VDOT Central Operations Region.  The contract value has averaged between $1.5 and $2.0 million per year. 
 
Under multiple Task Work Orders, Richardson-Wayland performed the following services: 
 
•             Construction of new sign structures and foundations 
•             Construction of new signal poles and mast arms and foundations 
•             Installation of new equipment cabinets and internal hardware/electronics 
•             Installation of fiber optic conduit 
•             Trenching and installation of conduit and junction boxes 
•             Installation or construction of Vehicle Detection Systems  
•             Commissioning of site power and communications infrastructure 
•             Coordination with TOC staff for integration 
•             Restoration of all disturbed areas 
•             Provision of as-built structural and foundation plans 
•             Provision of shop drawings 
•             Provision of all documentation and testing 
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ATTACHMENT 4.2.6(a) 
 

LEAD CONTRACTOR  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: VDOT Order No. G-
34 
(NFO)TS06-968-911,N501 
 
Location: VDOT 
Northwestern Operations 
Region 

Name: VDOT Name of Client./ Owner: VA 
Department of Transportation 
Project Manager: Ma’in Krunz 
Phone: 540-332-0275 
Email: Ma’in.Krunz@vdot.virginia.gov 

Dec. 31, 2013 (+) 
two, 1-year 
extensions 

Ongoing $2,319,533.05 Earned thru 
10/19/13 

$4,022.577.00 

98% 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
This project consists of furnishing and maintaining adequate material on hand to respond to Department's need for timely completion of traffic signal work, ITS system work, Fiber Optic communications lines and switches, and Closed 
Circuit Television Cameras (CCTV), in accordance with plans, sketches, specifications and  provisions in the VDOT Northwestern Operations Region.  The contract value has totaled over $4.0 million and has averaged approximately 
$1.5 million per year. 
 
Under multiple Task Work Orders, Richardson-Wayland performed the following services: 
 
•             Construction of new sign structures and foundations 
•             Construction of new signal poles and mast arms and foundations 
•             Installation of new equipment cabinets and internal hardware/electronics 
•             Installation of fiber optic conduit 
•             Installation or construction of vehicle detection systems 
•             Trenching and installation of conduit and junction boxes  
•             Commissioning of site power and communications infrastructure 
•             Coordination with TOC staff for integration 
•             Restoration of all disturbed areas 
•             Provision of as-built structural and foundation plans 
•             Provision of shop drawings 
•             Provision of all documentation and testing 
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ATTACHMENT 4.2.6(a) 
 

LEAD CONTRACTOR  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: VDOT Order No. H-
24 
(NFO)TS01-962-S07,N501 
 
Location: VDOT 
Southwestern Operations 
Region 

Name: VDOT Name of Client./ Owner: VA 
Department of Transportation 
Project Manager: Craig Manges 
Email: 
Craig.Manges@vdot.virginia.gov 

Dec. 31, 2012 (+) 
1 yr. extension 

Ongoing $7,952,940.00 Earned thru 
10/19/13 

$7,132,058.00 

98% 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
This project consists of furnishing and maintaining adequate material on hand to respond to Department's need for timely completion of traffic signal work, ITS system work, Fiber Optic communications lines and switches, and Closed 
Circuit Television Cameras (CCTV), in accordance with plans, sketches, specifications and  provisions in the VDOT Southwestern Operations Region.  The contract value has totaled over $7.9 million and has averaged approximately 
$3.3 million per year. 
 
Under multiple Task Work Orders, Richardson-Wayland performed the following services: 
 
•             Construction of new sign structures and foundations 
•             Construction of new signal poles and mast arms and foundations 
•             Installation of new equipment cabinets and internal hardware/electronics 
•             Installation of fiber optic conduit 
•             Installation or construction of vehicle detection systems 
•             Trenching and installation of conduit and junction boxes 
•             Commissioning of site power and communications infrastructure 
•             Coordination with TOC staff for integration 
•             Restoration of all disturbed areas 
•             Provision of as-built structural and foundation plans 
•             Provision of shop drawings 
•             Provision of all documentation and testing 
 



     

4 
 

ATTACHMENT 4.2.6(a) 
 

LEAD CONTRACTOR  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: Various Intersections 
RFP #111-FH 
 
Location: VDOT 
Northwestern Operations 
Region 

Name: VDOT Name of Client./ Owner: VA 
Department of Transportation 
Project Manager: Mr. Terry Kiser 
Phone: 540-569-0107 
Email: TL.Kiser@vdot.virginia.gov 

August 2012 (+) 
two, 1 year 

optional renewals 

Ongoing $2,751,720.00 
($917,240.00 per 
year for 3 years – 

Initial contract 
period.) 

Earned thru 
10/2013 

$9,123,243.00 

100% 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
These projects consist of task-based inspection, preventative and corrective maintenance services.  Annual inspection, inventory, conflict monitor testing and preventative maintenance services.  Upgrades or changes (e.g. corrective 
maintenance) to existing signalized intersections may be needed, as follows:  

• Replacement, modification, upgrade, removal or additions at existing signalized intersections. 
• Replacement, modifications, upgrade, removal or additions of communications between signalized intersections.  
• Replacement modifications, upgrade, removal or additions of ITS Systems, cameras, UPS, sign lighting, and overhead sign panels. 

 
This work has exceeded $9.0 million and has average approximately $2.5 million per year, and include:. 
 
•             Construction of new sign structures and foundations 
•             Installation of new DMS signs 
•             Installation of new equipment cabinets and internal hardware/electronics 
•             Installation of fiber optic conduit 
•             Trenching and installation of conduit and junction boxes  
•             Installation of DMS cabinet foundations and cabinets 
•             Installation of Wireless Vehicle Detection Systems 
•             Installation of Thermal (Camera) Vehicle Detection  
•             Installation of Adaptive Traffic Systems 
•             Installation of Wireless Communication Systems 
•             Installation of Wireless Traffic Counting Systems  
•             Commissioning of site power and communications infrastructure 
•             Coordination with TOC staff for integration 
•             Restoration of all disturbed areas 
•             Provision of as-built structural and foundation plans 
•             Provision of shop drawings 
•             Provision of all documentation and testing 
 



 
ATTACHMENT 4.2.6(b) 

 
LEAD DESIGNER  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime/ general 

contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e. Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: Wabash Reversible 
HOV Tunnel ITS 
 
Location: Pittsburgh, 
Pennsylvania 

Name: Bruce & Merrilees Electric 
Company 

Name of Client.:Port Authority of 
Alleghany County 
Phone: (412) 442-2000 
Project Manager:  Keith Wargo, PE 
Phone: (412) 566-5500 
Email: k.wargo@portauthority.org 

2005 2005 $8,300 $8,300 $2,600 (includes design, software 
development, systems integration 
and three years of operations) 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
The purpose of the Wabash HOV Reversible Tunnel ITS System is to provide for a reversible HOV lane facility to access the City of Pittsburgh. AECOM, as part of a 
Design Build team, provided professional design services, specifically ITS Plans and system integration, for and in support of the Wabash Tunnel HOV Facility and the 
Port Authority of Allegheny County (PAAC). The roadway portion of this one-way reversible HOV facility supports High Occupancy Vehicles. Access is controlled by a 
series of inbound/outbound gates. Among the ITS elements AECOM was responsible for was a fiber optic communication network, controlled from a central workstation 
that operates the following: five CCTV cameras providing full CCTV coverage of the facility and remote parking area; 17 control access gates to the facility and remote 
parking area; six fiber optic blank out signs provide information to motorists as to whether the HOV facility is opened in either the inbound or outbound direction; and 16 
overhead lane use control signs provide motorists with information on proper lane usage and direction. AECOM also designed Traffic Operation Center (TOC) and 
recently completed three years of ITS operations for the PAAC by staffing the Wabash Tunnel TOC.  
 
AECOM provided two TOC operations staff: one TOC Supervisor and one TOC Technician to assist with observation and incident management. These services are 
provided for a period of sixteen hours per day, Monday – Friday (5am – 9pm). TOC staff performed the following on a daily basis:  
• Maintain a Daily Systems Operations log;  
• Identify and respond to System Equipment failures;  
• Respond and manage HOV Incidents;  
• Monitor and Perform Preventative Software Maintenance.  
 
AECOM also operated an Incident Management Vehicle to serve as an Incident Command Station during non-recurring incidents. Upon completion of the systems 
integration phase, AECOM provided software maintenance support for a two-year period.  
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ATTACHMENT 4.2.6(b) 

 
LEAD DESIGNER  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime/ general 

contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e. Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: I-10 & I-110 
ExpressLanes 
 
Location: Los Angeles, 
California 

Name: Atkinson Construction Name of Client.:Los Angeles 
Metropolitan Transportation Authority 
Phone: (213) 922-1023 
Project Manager:  Stephanie Wiggins 
Phone: (213) 922-1023 
Email: Wiggins@metro.net 

2013 2013 $75,000 $75,000 $6,000 (includes design of ITS, 
tolls infrastructure, software 
development, systems integration, 
roadway and structure design) 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
The Los Angeles County Metropolitan Transportation Authority (Metro) worked in cooperation with the California Department 
of Transportation (Caltrans) to develop a package of solutions that will improve traffic flow and increase travel options on the 1-
10 and 1-110 freeway corridors in Los Angeles County. This effort involves implementation of tolled ExpressLanes to support 
the Los Angeles County Congestion Reduction Demonstration (LA CRD) Program. The LA CRD Program includes many 
elements, such as: conversion of existing HOV lanes to tolled ExpressLanes; transit service enhancements; transit facility 
improvements; roadway infrastructure improvements; community outreach activities; and other mobility enhancing activities. 
 
AECOM, as the lead engineering firm of the design-build team, provided roadway, bridge, ITS, toll system design services for 
the Los Angeles I-10 / I-110 ExpressLanes project as well as developing the dynamic pricing software and integration services. 
The ExpressLanes were constructed along 14.5 miles of I-10 east of downtown Los Angeles and 11.5 miles south of downtown. 
The project includes the design of 25 dynamic message signs, 25 CCTV cameras, 40 vehicle detectors, 20 toll gantries and 
communications; and toll collection systems including readers. 
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ATTACHMENT 4.2.6(b) 

 
LEAD DESIGNER  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime/ general 

contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e. Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: I-595 Reversible 
Managed Lanes 
 
Location: Fort Lauderdale, 
Florida 

Name: ACS Infrastructure 
Development 

Name of Client.: Florida Department of 
Transportation, District 4 
Phone: (954) 486-1400 
Project Manager:  Paul Lampley, PE 
Phone: (954) 845-9550 
Email: paul.lampley@dot.state.fl.us  

2014 2014 $1,230,000 $1,230,000 $70,000  

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
The I-595 Corridor Roadway Improvement project consists of the reconstruction of the I-595 mainline and all associated 
improvements to frontage roads and ramps from the I-75/Sawgrass Expressway interchange to the I-595/I-95 interchange, for 
a total length of approximately 10.5 miles. The design and construction cost of the project is approximately $1.2 billion. One 
of the major project components include the construction of three ground level reversible express toll lanes, serving express 
traffic to/from the I-75/ Sawgrass Expressway from/to east of S.R. 7, with a direct connection to the Florida’s Turnpike. These 
lanes will be operated as managed lanes with dynamic tolls to optimize traffic flow, and will reverse direction during peak 
travel times (eastbound in AM and westbound in PM). The project includes the Managed Lane Access Control Subsystem 
consisting of Status Changeable Message Signs, Lane Control Signals, Warning Gates, Barrier Gates and CCTV cameras 
dedicated to monitor the Managed Lanes and to provide the operators with the ability to safely manage the reversible flow 
system.  
 
AECOM is responsible for overall management of all aspects related to the design and coordination with the Concessionaire. 
AECOM provided architectural services associated with a toll equipment building and three ITS communication hubs, and 
ITS infrastructure design services for the deployment of various ITS elements for the Managed Lanes and general purpose 
lanes. The ITS devices to be deployed as part of the project include 35 Changeable Message Signs, 7 Lane Control Signs, 52 
CCTV cameras, 8 Freeway Dynamic Message Signs, 7 Arterial Dynamic Message Signs, 93 Microwave Vehicle Detectors, 
and 6 Highway Advisory Radio signs, and 3 warning gates and a barrier gate at every access point to the Express Lanes.  

mailto:paul.lampley@dot.state.fl.us
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