DECEMBER 15, 2015 ORIGINAL

INTERSTATE 64

CAPACITY IMPROVEMENTS -
SEGMENT 11

FROM: 1.05 MILES WEST OF ROUTE 199
(HUMELSINE PARKWAY)

TO: 0.54 MILES EAST OF ROUTE 238
(YORKTOWN ROAD)
NEWPORT NEWS, YORK COUNTY AND
JAMES CITY COUNTY, VIRGINIA

STATE PROJECT NO.: 0064-965-264, P101, R201,
C501,B627, B628, B629, B630, B631, B632, B633, B634,
B635, D603, D604, D605, D606, D607, D608

CONTRACT ID NUMBER: C00106665DB82

PREPARED FOR: SUBMITTED BY:




LANE

December 15, 2015

Joseph A. Clarke, P.E.

Virginia Department of Transportation
1401 East Broad Street

Annex Building, 8" Floor

Richmond, VA 23219

RE: 1-64 Capacity Improvements — Segment II
State Project No: 0064-965-264, P101, R201, C501, B627, B628, B629, B630, B631,
B632, B633, B634, B635, D603, D604, D605, D606, D607, D608
Federal Project No.: IM-965-5 (086)
Contract ID No.: C00106665DB82

Mr. Clarke:

The Lane Construction Corporation (LANE) is pleased to submit our Price Proposal for the above
referenced design-build project with the Virginia Department of Transportation (VDOT). Our
response contains all information requested in the RFP dated July 21, 2015 and Addendum
Numbers 1-3.

The LANE Team appreciates the opportunity to propose on this critically important project. We
look forward to partnering with VDOT to make the I-64 Capacity Improvements — Segment II
project a landmark success for the citizens of Virginia.

Should you have any additional questions, I can be contacted by phone at (703) 222-5670 or
e-mail at RAMcDonough@laneconstruct.com.

Respectfully,

Richard A. McDonough
Senior District Manager
The Lane Construction Corporation

The Lane Construction Corporation
14500 Avion Parkway, Suite 200, Chantilly, VA 20151 USA 7703.222.5670 F 703.222.5960 LaneConstruct.com
An Equal Opportunity Employer M/F/D/V



ATTACHMENT 4.0.1.2

DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: |-64 Capacity Improvements — Segment i

Contract ID Number: C00106665DB82

» Contents of Price Proposal:

Cost Breakdown Summary in whole numbers and the Proposal
Price, in both numbers and words (Attachment 4.8.1)

Schedule of Items itemized in accordance with Part 1, Section 4.8.2,
including material quantities and costs of each proposed work
package

Proposed Monthly Payment Schedule showing the anticipated
schedule on which funds will be required and associated value of
work in accordance with Part 1, Section 4.8.3

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments to the Standard Specifications

Sworn Statement Forms (C-104, C-105, Attachments 4.8.6(a) and
4.8.6(b))

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file

1ofl




Form C-78-RFP

ATTACHMENT 3.6

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

RFP NO. C00106665DB82
PROJECT NO.: 0064-965-264

ACKNOWLEDGEMENT OF RFP, REVISION AND/OR ADDENDA

Acknowledgement shall be made of receipt of the Request for Proposals (RFP) and/or
any and all revisions and/or addenda pertaining to the above designated project which
are issued by the Department prior to the Letter of Submittal submission date shown
herein. Failure to include this acknowledgement in the Letter of Submittal may result in
the rejection of your proposal.

By signing this Attachment 3.6, the Offeror acknowledges receipt of the RFP and/or
following revisions and/or addenda to the RFP for the above designated project which
were issued under cover letter(s) of the date(s) shown hereon:

1. Cover letter of July 21, 2015 - RFP
(Date)

2. Cover letter of Sept. 15, 2015 — RFP Addendum No.1
(Date)

3. Cover letter of Sept. 23, 2015 — RFP Addendum No. 2
(Date)

4. Cover letter of Oct. 23, 2015 — RFP Addendum No. 3

(Date)
%/Q Qc"" // 12/15/2015
7 SIGNATURE 3 DATE
Richard A. McDonough Senior District Manager

PRINTED NAME TITLE






Request for Proposals I-64 Capacity Improvements — Segment 11

Part 1 Newport News, James City County and York County, Virginia
Instructions for Offerors Project No. 0064-965-264
July 21, 2015 Contract ID # C00106665DB82
ATTACHMENT 4.8.1
PRICE PROPOSAL FORM

4.8.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;

Design Services, LS $/ 6) SO0 000 ~
Construction Services (exclude QA/QC), LS $ /30,0xA9.9/7
Quality Assurance (QA) (Construction), LS $ SASO I -
Quality Control (QC) (Construction), LS $A577583 "

Proposal Price; (Specify the Total Lump Sum price in both numbers and words,
this price shall equal to the total sum of the items listed above)

Lump Sum (LS):MW M 44«01 s

; / td )
D018 M%& /59 777 000y~
7 Al d

&
Signature: W &jﬂ : Date: December 15, 2015

Design-Builder: _The Lane Construction Corporation

Vendor No.: L 002

Commonwealth of Virginia
Virginia Department of Transportation
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The Lane Construction Corporation

I1-64 Capacity Improvements - Segment Il

90 Fieldstone Court

Project No. 0064-965-264, P101, R201, C501, B627,
B628, B629, B630, B631, B632, B633, B634, B635, D604,
D605, D606, D607, D608

Cheshire, CT 06410

Proposed Monthly Payment Schedule

0

Month Year Monthly Draw |Cumulative Draw
February 2016 $ 4,500,000 | $ 4,500,000
March 2016 $ 2,495,000 | $ 6,995,000
April 2016 $ 3,525,000 | $ 10,520,000
May 2016 $ 1,485,000 | $ 12,005,000
June 2016 $ 8,023,000 | $ 20,028,000
July 2016 $ 7,980,000 | $ 28,008,000
August 2016 $ 1,606,000 | $ 29,614,000
September 2016 $ 2,055,000 | $ 31,669,000
October 2016 $ 2,713,000 | $ 34,382,000
November 2016 $ 3,354,000 | $ 37,736,000
December 2016 $ 4,134,000 | $ 41,870,000
January 2017 $ 2,756,000 | $ 44,626,000
February 2017 $ 3,199,000 | $ 47,825,000
March 2017 $ 3,978,000 | $ 51,803,000
April 2017 $ 6,177,000 | $ 57,980,000
May 2017 $ 5,214,000 | $ 63,194,000
June 2017 $ 5,993,000 | $ 69,187,000
July 2017 $ 5,584,000 | $ 74,771,000
August 2017 $ 7,086,000 | $ 81,857,000
September 2017 $ 6,098,000 | $ 87,955,000
October 2017 $ 6,752,000 | $ 94,707,000
November 2017 $ 3,592,000 | $ 98,299,000
December 2017 $ 2,453,000 | $ 100,752,000
January 2018 $ 1,502,000 | $ 102,254,000
February 2018 $ 1,538,000 | $ 103,792,000
March 2018 $ 2,462,000 | $ 106,254,000
April 2018 $ 2,999,000 | $ 109,253,000 |
May 2018 $ 4,761,000 | $ 114,014,000
June| 2018 $ 3,772,000 | $ 117,786,000
July 2018 $ 4,756,000 | $ 122,542,000
August 2018 $ 4,767,000 | $ 127,309,000 |
September 2018 $ 5,916,000 | $ 133,225,000
‘October 2018 $ 4,316,000 | $ 137,541,000
November| 2018 $ 4,102,000  $ 141,643,000 |
December 2018 $ 1,887,000 | $ 143,530,000
January 2019 $ 448,000 | $ 143,978,000
February 2019 $ 453,000 | $ 144,431,000
March 2019 $ 1,130,000  $ 145,561,000
April 2019 '$ 3,814,000 | $ 149,375,000
May 2019 $ 3,017,000 | $ 152,392,000
June 21019 $ 2,328,000 | $ 154,720,000
July 2019 $ 49,000 | $ 154,769,000
August 2019 $ 8,000 | $ 154,777,000







Request for Proposals I-64 Capacity Improvements — Segment II

Part 3 Newport News, James City County and York County, Virginia

Lump Sum Agreement Project No. 0064-965-264

July 21, 2015 Contract ID # C00106665DB82
Exhibit 6.3(b)

Form C-16a

August 9, 2013

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
ASPHALT PRICE ADJUSTMENT (PG76-22 or PG 70-28)
DESIGN-BUILD PROJECTS

INSTRUCTIONS - This form is to be completed and returned ONLY when asphalt concrete items containing
PG 76-22 or PG 70-28 is being utilized on the project.

PROJECT NUMBER: C00106665DB8§2

DISTRICT: Hampton Roads

Bid Prices in this contract for items containing PG 76-22 or PG 70-28 asphalt cement were developed using an f.0.b.
priceof _§$ 558 per IMPERIAL ton for PG 76-22 or PG 70-28. This quote is project specific.

Price quotes signed by each supplier from which the Design-Builder proposes to obtain PG 76-22 or PG 70-28 shall be
maintained by the Design-Builder. These quotes shall be retained on site during the life of the Contract for review by
the Engineer upon request.

DATE: December 15, 2015

o
SIGNATURE: m i
/
The Lane Construction Corporation

(Firm or Corporation)

L 002
(Vendor No.)

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 1



Request for Proposals 1-64 Capacity Improvements — Segment II

Part 3 Newport News, James City County and York County, Virginia
Lump Sum Agreement Project No. 0064-965-264
July 21, 2015 Contract ID # C00106665DB 82

EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

June 30, 2011
(Revised) November 5, 2012

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link
http://www.virginiadot.org/business/resources/masteroptionalfuelitems.pdf. The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department’s master listing of eligible items.

In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
within the Schedule of Values those pay items and the associated quantities it chooses to have fuel
adjustment applied to in its work packages. Items the Design-Builder claims in its application of
payment for fuel adjustments must be properly designated in order to be considered for adjustment.
ltems not properly designated or left out of the Design-Builder's Schedule of Values will automatically not
be considered for adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information
Administration on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for all bids received during that month.

The current index price will be posted by the Department and will be calculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF

Where; S = Monetary amount of the adjustment (plus or minus)

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 2



Request for Proposals I-64 Capacity Improvements — Segment II

Part 3 Newport News, James City County and York County, Virginia
Lump Sum Agreement Project No. 0064-965-264
July 21, 2015 Contract ID # C00106665DB82

B = Base index price

E = Current index price

Q = Quantity of individual units of work
F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the original contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department’s master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

X I elect to use this provision Date: December 15, 2015

__Ielect not to use this provision Signature: W\ 1.35'? ‘L
g

Design-builder:The Lane Construction Corporation

Vendor No.: L 002

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 2



Request for Proposals 1-64 Capacity Improvements — Segment 11

Part 3 Newport News, James City County and York County, Virginia
Lump Sum Agreement Project No. 0064-965-264
July 21,2015 Contract ID # C00106665DB 82

EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL
VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposal/contract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. In addition, concrete items where reinforcing steel is normally included in the unit bid price
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and
parapets, are not eligible for consideration under this provision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Steel ltems on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel ltems on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel ltems on Design-Build Projects
furnished with its Price Proposal. Design-Builder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price (“Base Price”) of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item under consideration will be subject to the following condition:

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a
maximum of 80 percent from the Base Price when compared with the latest published price index
(“Price Index”) in effect at the time material is shipped to the fabricator.

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor
Statistics, Producers Price Index (PP1) which measures the average price change over time of the specific
steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 8



Request for Proposals 1-64 Capacity Improvements — Segment 11

Part 3 Newport News, James City County and York County, Virginia
Lump Sum Agreement Project No. 0064-965-264
July 21, 2015 Contract ID # C00106665DB82

this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding
I.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPl) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease will be computed as follows:

A=BxPxQ
Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in Design-Builder's Price
Proposal for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel Items on Design-Build Project

P = Adjusted percentage change in PPl average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments herein to extra work will be determined by the Engineer on an
individual basis and, if appropriate, will be specified on the Work Order.

This price adjustment is capped at 60 percent. This means the maximum “P" value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 8



Request for Proposals 1-64 Capacity Improvements — Segment II

Part 3 Newport News, James City County and York County, Virginia
Lump Sum Agreement Project No. 0064-965-264
July 21, 2015 Contract ID # C00106665DB82

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(All prices to be supported by project-specific quotes)
DATE FOR RECEIPT OF PRICE PROPOSAL __December 15, 2015

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.O.B. from the originating mill.

ltem Unit Date of
Number Item Description Quantity Unit Price Supplier Quote

Not Elected

We/l, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated in
the Special Provision For Steel Adjustment for Design-Build Projects.

The Lane Construction Corporation 12/15/2015
Design-Builder Date

Commonwealth of Virginia
Virginia Department of Transportation
Page 3 of 8



Request for Proposals 1-64 Capacity Improvements — Segment 11

Part 3 Newport News, James City County and York County, Virginia
Lump Sum Agreement Project No. 0064-965-264
July 21, 2015 Contract ID # C00106665DB82

Sample Calculation of a Price Adjustment (increase)

Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted™ BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 161.1

Adjustment formula is as follows:
A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1-139.6)/139.6 — 0.10 = 0.054
Q= 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A = $6,842.88 pay adjustment to Design-Builder

Commonwealth of Virginia
Virginia Department of Transportation
Page 4 of 8



Request for Proposals 1-64 Capacity Improvements — Segment II

Part 3 Newport News, James City County and York County, Virginia
Lump Sum Agreement Project No. 0064-965-264
July 21, 2015 Contract ID # C00106665DB82

Sample Calculation of a Price Adjustment (decrease)

Project bid on April 28, 2004.
Project has 450,000 Ib. of eligible structural steel.

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price Index (PP1) most recently published average at time of opening of the
Price Proposal is 156.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3

Adjustment formula is as follows:
A=BXPXQ

Where, A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PP] average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (156.6 —136.3)/156.6 — 0.10 = 0.030
Q= 450,000 ib.

A= 0.2816 x 0.030 x 450,000
A = $3,801.60 credit to Department

Commonwealth of Virginia
Virginia Department of Transportation
Page 5 of 8



Request for Proposals
Part 3

Lump Sum Agreement
July 21, 2015

1-64 Capacity Improvements — Segment 11

Newport News, James City County and York County, Virginia
Project No. 0064-965-264

Contract ID # C00106665DB 82

March 18, 2009

ITEM NUMBER

00519
00540
00542
00560
11030
11181
13290
13292
13294
13310
13320
13323
13331
13333
13335
13341
13361
13352
13353
13355
13421
13450
13451
13452
13545
14502
15290
15302
15305
17323
17325
17327
17353
17521
17523
17625
22501
22643
22645
23043
23501
45522
45532
45562
45572

MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

BLS Series I. D.

Number WPU
ITEM DESCRIPTION UNITS  used in $ adjust.
SHEET PILE, STEEL SF avg. 1017 & 101
REINF. STEEL LB 101704
EPOXY COATED REINF. STEEL LB 101704
STRUCTURAL STEEL JB-1 LB avg. 1017 & 101
REINF. STEEL BRIDGE APPR. SLAB LB 101704
PATCH.HYDR.CEM.CONC. PAVE. SY 101704
GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101
GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101
GUARDRAIL GR-8B (NCHRP 350 TL-3) LF avg. 1017 & 101
GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101
GUARDRAIL GR-2 LF avg. 1017 & 101
GUARDRAIL GR-2A LF avg. 1017 & 101
RAD. GUARDRAIL GR-2 LF avg. 1017 & 101
RAD. GUARDRAIL GR-2A LF avg. 1017 & 101
GUARDRAIL GR-3 LF avg. 1017 & 101
GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101
GUARDRAIL GR-8 LF avg. 1017 & 101
GUARDRAIL GR-8A LF avg. 1017 & 101
GUARDRAIL GR-8B LF avg. 1017 & 101
GUARDRAIL GR-10 LF avg. 1017 & 101
MEDIAN BARRIER MB-3 LF avg. 1017 & 101
MEDIAN BARRIER MB-5 LF avg. 1017 & 101
MEDIAN BARRIER MB-5A LF avg. 1017 & 101
MEDIAN BARRIER MB-5B LF avg. 1017 & 101
REINF. STEEL LB 101704
REINFORCING STEEL LB 101704
PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704
PATCH.CEM.CONC.PAVE. TY. Il SY 101704
PATCH.CEM.CONC.PAVE.TY. IV-A SY 101704
GUARDRAIL BEAM * LF avg. 1017 & 101
RADIAL GUARDRAIL BEAM * LF avg. 1017 & 101
RUB RAIL LF avg. 1017 & 101
CABLE GR-3 LF avg. 1017 & 101
GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101
FENCE FE-W1 LF avg. 1017 & 101
FENCE FE-CL LF avg. 1017 & 101
FENCE FE-CL VINYL COATED LF avg. 1017 & 101
WATER GATE FE-4 TY.IlIl LF avg. 1017 & 101
FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101
4" STEEL ENCASE. PIPE LF 101706
6" STEEL ENCASE. PIPE LF 101706
16" STEEL ENCASE. PIPE LF 101706
18" STEEL ENCASE. PIPE LF 101706

Commonwealth of Virginia
Virginia Department of Transportation
Page 6 of 8



Request for Proposals 1-64 Capacity Improvements — Segment I1

Part 3 Newport News, James City County and York County, Virginia

Lump Sum Agreement Project No. 0064-965-264

July 21, 2015 Contract ID # C00106665DB82
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
50402 SIGN POST STEEL 3" LF 101706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL 6" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12" LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706
51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706
51347 SIG. POLE MP-1 20' ONE ARM 60 EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62" EA 101706
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42’ EA 101706
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'-4' EA 101706
55163 LIGHTING POLE LP-1 30'-6' EA 101706
55166 LIGHTING POLE LP-1 30'-12' EA 101706
55169 LIGHTING POLE LP-1 35'-6' EA 101706
55171 LIGHTING POLE LP-1 35-10' EA 101706
55176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPE C EA 101706
55188 LIGHTING POLE LP-2 TYPED EA 101706
55189 LIGHTING POLE LP-2 TYPEE EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals I-64 Capacity Improvements — Segment II

Part 3 Newport News, James City County and York County, Virginia

Lump Sum Agreement Project No. 0064-965-264

July 21, 2015 Contract ID # C00106665DB 82
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES0 LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADE50W LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
65205 EPOXY COATED REINF. STEEL LB 101704
67086 PED. FENCE &' LF avg. 1017 & 101
67088 PED. FENCE &' LF avg. 1017 & 101
67089 PED. FENCE 10' LF avg. 1017 & 101
68100 REINF. STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69105 EPOXY COATED REINF. STEEL LB 101704
69110 STEEL PILES 10" LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

___Telect to use this provision

X I elect not to use this provision

Date: December 15, 2015

Signature: /M ) (/__—-:

Design-Builder: The Lane Construction Corporation

Vendor No.: L 002

Commonwealth of Virginia
Virginia Department of Transportation
Page 8 of 8






Form C-24
Rev. 7-6-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY

KNOW ALL MEN BY THESE PRESENTS, THAT WE T[ﬁ]g Lane Construction Corporation As
principal, and m&mm Surety, are held and firmly bound unto the
Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE
BID, lawful money of the United States of America, for the payment of which, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly
by these presents.

SIGNED, sealed and dated this 30th Day of November .20 15

WHEREAS, the above said principal is herewith submitting its proposal for: |_64 Peninsula Widening: Segment
PROJECT NUMBER: C00106665DB82 2 (Exit 248 to Exit 242), Williamsburg, VA

NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithful performance of the contract, then this
obligation shall be null and void; otherwise to remain in full force and effect and the principal and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legally contract with another party to perform the said work if the latter
amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof.

The Lane Construction Corporation Zurich American Insurance gnd Fidelity and Deposit Company of Maryland

(Pringigal

By: § 4“1 O . ’///
(Officer, PartnePor Owner) (Seal) eresan E. Rowedder (Attomey-in-Fact*) (Seal)
ROBEAT E. m PRESIDENT 1400 American Lane, Schaumburg, Il 60196-1056
(Principal*) (Address)
By: By: Liberty Mutval Insurance Gompany
(Officer, Partner or Owner) (Seal) (Surgty Company)
(Principal*) E Rowedder  (Attorney-in-Fact™) (Seal)
By: By: 175 Berkeley Street, Boston, MA 02116
(Officer, Partner or Owner) (Seal) (Address)

*Note: If the principal is a joint venture, each party thereof must be named and execution made by same hereon. If there is more than
one surety to the bid bond, each surety must be named and execution shall be made by same hereon.

Electronic Bid Only: In lieu of completing the above section of the Contract Performance Bond, the Principal shall file an Electronic
Bid Bond when bidding electronically. By signing below the Principal is ensuring the identified electronic bid bond has been
executed and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
**Attach copy of Power of Attomey



ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by
THOMAS O. MCCLELLAN, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said
Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby
nominate, constitute, and appoint Kevin A. WHITE, Mark P. HERENDEEN, Jean CORREIA, Maria CHAVES, Theresan E.
ROWEDDER, Bryan HUFT, Jeffrey HENDRICKS and Jane GILSON, all of Boston, Massachusetts, EACH its true and lawful agent
and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and
undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as
fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the
ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL
AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREQOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 26th day of August, A.D. 2015.

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

Mo D foarp "%a. o il

Vice President

Secretary
Eric D. Barnes Thomas O. McClellan

State of Maryland

County of Baltimore
On this 26th day of August, A.D. 2015, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, THOMAS O.

MCCLELLAN, Vice President, and ERIC D. BARNES, Secretary, of the Companies, to me personally known to be the individuals and officers described
in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the
said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said
Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said

Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.
g,

&

&

&7 ¢
o O Dt o
L ’ ' é¥;ﬁff¢ﬁ3€5

s

Maria D. Adamski, Notary Public
My Commission Expires: July 8, 2019

POA-F 063-0474



EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies,

recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any

time."
CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN

CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the
foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of

the By-Laws of the Companies is still in force.
This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of

Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such

facsimile signature and seal shall be valid and binding on the Company."
This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of

Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a

meeting duly called and held on the 10th day of May, 1990.
RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature

of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a

certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect

as though manually affixed.
IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies,

this ZOTH) day ofjﬂ‘:m&&_, 205 .
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Michael Bond, Vice President



|
|

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

+ This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

Certificate No. 6999591

American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of

the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company

is a corporation duly organized under the laws of the State of Indiana (herein collectively called the *Companies”), pursuant to and by authority herein set forth, does hereby name, constitute

and appoint, ___Brian Driscoll; Bryan Huft; Greqory J. Steele; Jane Gilson; Jean Correia: Jeffrey Hendricks; Kevin A. White; Maria Chaves; Mark P.
Herendeen; Theresan E. Rowedder

all of the city of _Boston , state of MA each individually if there be more than one named, its true and lawful attomey-in-fact to make, execute, seal, acknowledge
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this_28th day of _May 2015

American Fire and Casualty Company
The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company

ymeﬁcan Insurance Company
By: M/%

David M. Carey“ssistant Secretary

STATE OF PENNSYLVANIA ss
COUNTY OF MONTGOMERY

On this 28th _ day of _May , 2015 | pefore me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and
Casualty Company, Liberty Mutual Insurance Company, The Chio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do,
execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.
COMMONWEALTH OF PENNSYLVANIA

Notarial Seal R W}
Teresa Pastella, Notary Public By:
Plymouth Twp., Montgomery County Teresa Pastella, Notary Public
My Commission Expires March 28, 2017

ber. P Ivania A jation of Notari

This Power of Attomey is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance
Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attomey. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject
to such limitation as the Chairman or the President may prescribe, shall appoint such aftoreys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIil - Execution of Contracts — SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president,
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute,
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization — By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

|, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and
West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attomey executed by said
Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this a)T N day of ‘\10\)6(“&,& , 20 (Q

Gregory W. Davenport, Assistant Secretary

15 of 300
LMS_12873_122013

To confirm the validity of this Power of Attorney call

1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.




90 Fieldstone Court
Cheshire, CT 06410-1212
203-235-3351
203-237-4280 Fax
www.laneconstruct.com

Resolution unanimously approved by the Board of Directors of The Lane Construction Corporation effective July 1, 2015:

VOTED: that effective July 1, 2015, rescinding all previous authorizations, the following be and hereby are authorized to
sign proposals and bid bonds on behalf of this Corporation:

R. E. Alger, President & Chief Executive Officer

D. P. Dobbs, Executive Vice President Administration & Secretary
J. M. Ferrell, Executive Vice President & Chief Financial Officer
K. D Junco, Chief Operating Officer & Executive Vice President
D. F. Benton, Executive Vice President Operational Services

M. M. Cote, Executive Vice President & Chief Development Officer
J. S. Cruickshank, Executive Vice President & General Counsel
V. J. Caiola, Vice President, Treasurer & Assistant Secretary

J. P. Lark, Senior Vice President & Assistant Secretary

D. J. Rankin, Senior Vice President & Assistant Secretary

M. A. Schiller, Senior Vice President & Assistant Secretary

T. R. Larson, Vice President Engineering

M. J. Tomkalski, Vice President Finance

R. A. Bean, Senior District Manager

G. A. Hassfurter, Senior District Manager

M. R. Hindt, Senior District Manager

J. O. Hughes, Senior District Manager

D. A. Luzier, Senior District Manager

R. A. McDonough, Senior District Manager

R. L. Portley, Senior District Manager

J. G. Brown, District Manager

M. C. Cuilik, District Manager

C. M. Curran, District Manager

D. J. Eudy, District Manager

G. F. Jerabek, District Manager

R. P. Lane, District Manager

J. P. MclLear, District Manager

D. B. O’Connor, District Manager

D. J. Phillips, District Manager

K. K. Prince, District Manager

J. F. Roddy, District Manager

W. H. Tomlinson, District Manager

K. P. Cates, Assistant District Manager

C. E. DuBois, Assistant District Manager

K. D. Kennedy, Assistant District Manager

T. C. Meador, Assistant District Manager

E. G. Ritchie, Assistant District Manager

J. S. Seybert, Assistant District Manager

J. A. Sherman, Assistant District Manager

M. W. Wright, Assistant District Manager

D. W. Grey, Senior National Pursuit Manager

S. A. Leach, Director, Quality

R. Burton, Senior Plant Manager

R. W. Herzig, Senior Plant Manager

D. M. Horton, Senior Plant Manager

J. F. Rauer, Jr., Senior Plant Manager

B. A. Regner, Senlor Plant Manager

| hereby certify that the above is a true copy of the Resolution unanimously approved by the Board of Directors of The
Lane Construction Corporation effective July 1, 2015, and that the above vote has not been rescinded and stands in full
force and effect as of this date.

December 1, 2015
Date Secretary, THE LANE CONSTRUCTION CORPORATION

State of Connecticut December 1, 2015
County of New Haven Date

Personally appeared before me, Donald P. Dobbs, Secretary, and made oath that the above is a true copy of the May 21,
2015 meeting minutes of the Board of Directors of The Lane Construgtion Corporation.

Patricia A. Delekta, Notary Public
My Commission Expires July 31, 2019
An Equal Opportunity Employer M/F/D/V






Form C-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT: |-64 Capacity Improvements - Segment Il

FHWA:

This form must be completed, signed and returned with bid; and failure to do so may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWIN G STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HA VING IT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, |, the firm, corporation or officers, agents or
employees thereof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter into any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act (15 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Governmental Frauds Act), Sections 59.1-9.1 through 59.1-
9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at Fairfax County, Virginia ,this 15th day of December .20 15
County (City), STATE
The Lane Construction Corporation By: Z,;l M 2= /é Senior District Manager
(Name of Firm) iy (Signatlre) Title (print)
STATE of Virginia COUNTY (CITY) of Fairfax
To-wit:
| Michael L. Howes , @ Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day ~ Richard A. McDonough

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

Subscri d swermn fo befogé me this _15th day of December .20 15
. My Commission expires May 31, 2016

Notary Public
OR
UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at , this day of , 20

County (City), STATE
By:

(Name of Firm) (Signature) Title (print)

MICHAEL L. HOWES
Notary Public

Commonwealth of Virginia
119749
My Commission Expires May 31, 2016




PROJECT:

FHWA:

Formm C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1970). (If
none, so state).

NAME Location of Principal Office
VTCA Richmond, VA
ARTBA Washington, D.C.
AGC of America Washington, D.C.
I (we) have v, have not , participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that I/'We have _ v, have not , filed with the joint Reporting Committee,

the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

(Continued)



ORDER NO.:
CONTRACT ID. NO.:

Form C-105
page 2

3. The bidder certifies to the best of its knowledge and belief, that it and its principals:
(a) Are not presently debarred, suspended, proposed for debarment, declared

ineligible or voluntarily excluded from covered fransactions by any Federal
department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(© Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at Fairfax County, Virginia ,this 15 day of December ,20 15
County (City), STATE
The Lane Construction Corporation By: /éﬂm S ‘“‘:4, Senior District Manager
(Name of Firm) ' (Signature) Title (print)
STATE of Virginia COUNTY (CITY) of Fairfax
To-wit:
| Michael L. Howes , a Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day Richard A. McDonough

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

S i ngis o before'me this  15th day of December ,20 15
y oAV, My Commission expires May 31, 2016

Notary Public

MICHAEL L. HOWES
Notary Public

Commonweaith of Virginia
119749
My Commission Expires May 31, 2016
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