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SSOOUUTTHHWWOOOODD  BBUUIILLDDIINNGG  SSYYSSTTEEMMSS,,  IINNCC..  
  
P.O. Box 1016   Ashland, Virginia 23005 
804-798-1390    FAX 804-798-8702 

 
 
 
 
 
November 29, 2012 
 
 

 
 

Brenda Williams 
Virginia Department of Transportation 
Central Mail Center 
1401 East Broad Street 
Richmond, Virginia 23219 
 
 
Re:  Letter of Submittal – Virginia Capital Trail-Varina Phase 
 
State Project No.: 0005-043-714, P101, R201, C501  
Federal Project No.: S T P - 5 1 2 7 ( 7 8 5 )   
Contract ID No.: C00086280DB58  
 
Dear Ms. Williams: 
 
Southwood Builders, Inc. (Southwood) is pleased to respond to the above-referenced 
Request for Proposal to VDOT as the Offeror. Southwood is one of the leading 
industrial, commercial and heavy civil contractors in the Commonwealth having 
experience in Design-Build and Design-Bid-Build projects. We have established a first 
class team to ensure the success of the Capital Trail project. 
 
Southwood will subcontract Vanasse Hangen Brustlin, Inc. (VHB), as Lead Design 
Consultant from Williamsburg, Virginia, to provide VDOT a team with a solid 
reputation for completing complex projects on time and ahead of schedule.  Zannino 
Engineering  located in Richmond, Virginia, will lead the construction Quality 
Assurance (QA) effort and will be responsible for the independent QA inspection and 
testing of all materials used on the Project.  We are committed to providing experienced 
personnel familiar with VDOT requirements necessary to meet or exceed the quality 
and schedule demands of the Project. 
 
VDOT is a valued client and an integral part of Southwood’s history. The size of our 
Team's staff in Virginia demonstrates a commitment to local resources, which translates 
into high quality projects with on-time delivery. In concert with VDOT's strong pledge 
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to utilize DBE/MBE designers and contractors, Southwood remains committed to 
meeting or exceeding the specified 16% DBE goal. The Southwood/VHB Team is also 
committed to including SWaM firms. Both design and construction subconsultants and 
subcontractors who meet DBE/SWaM requirements have been integrated into the 
Southwood/VHB Team. 

 
Our Team members’ strong and long-standing relationships with each other, with VDOT, and with 
many of the identified stakeholders and entities (e.g., utility companies), excellent communication 
skills, and keen understanding of VDOT concerns and overall vision for this project, ensure that 
coordination with the public, utilities, facilities, and other stakeholders will be organized, 
thorough, and successful. The following subconsultants included on the Southwood/VHB Team 
have an established working history as well as current experience working together with both 
and/or each Southwood and VHB: 

 
• NXL Construction Services, Inc. 
• Zannino Engineering 
• JE Liesfeld Contractor, Inc. 
• GET Solutions, Inc. 
• KDR Real Estate Services, Inc. 
• Aquarius Engineering 

 
The Southwood/VHB Team will demonstrate our ability and commitment to providing VDOT 
with the quality Design-Build experience necessary to successfully meet or exceed the goals and 
objectives established for the Capital Trail-Varina Phase Project. We fully understand that this is 
much more than just a multi-use trail and will include bike/pedestrian trail, bridge design, 
MOT/TMP, utility relocation, ROW acquisition, public outreach and involvement, mainline 
storm drainage, signal design, environmental services and other pertinent permitting, safety 
improvements and QA. The Southwood/VHB Team can and will ensure that VDOT and the 
citizens of Virginia continue to receive the attractive, high quality, convenient level of public 
transportation infrastructure they deserve, and to improve mobility, safety, and quality of life in 
Central Virginia.  
 
I am pleased to serve in the capacity of Team Executive for the Southwood/VHB Team and 
look forward to working with VDOT on this exciting and important project.  
 
Sincerely, 
SOUTHWOOD BUILDERS, INC.  
 
 
 
Frank T. Evans 
President 
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4.1.1 Official Representative. Frank T. Evans will serve as the Design-Build Project Manager 
for Southwood, and as such, will be the single point of contact for VDOT.  He can 
be reached at our Ashland, Virginia office: 

 
Frank T. Evans 
Design-Build Project Manager 
627 North Washington Highway 
Ashland, VA 23005 

 
 

Phone: 804-798-9225, Ext. 310 
FAX:   804-798-8702 
 
Email: tom@southwoodbuilders.com   
 

4.1.2 Declaration of Intent to Enter into a Contract. Upon award of the Capital Trail: 
Varina Phase Project, Southwood would enter into a Design-Build contract with VDOT. 
In accordance with Part I, Section 4.1.2 of the above-referenced request for proposals. 

 
 

4.1.3 Statement of Proposal Validity. We hereby confirm that the Southwood Letter of 
Submittal and Attachments and Price Proposals will remain in full force for one hundred 
twenty (120) days following the submittal date of the proposals. Additionally, a one year 
warranty would apply to the proposal and if requirements are different, we respectfully 
request to be advised by VDOT in response to review of submission. 

 
 

4.1.4 Contact for Offeror.  The office location and phone number of the Offeror’s Contact 
is as follows: 

 
Frank T. Evans 
President 
627 North Washington Highway 
Ashland, VA 23005 

Phone: 804-798-9225, Ext. 310 
FAX:   804-798-8702 
 
Email: tom@southwoodbuilders.com   

 
 
4.1.5 Principal Officer.  The office location and phone number of the Principal Officer is 

as follows: 
 

Frank T. Evans 
President 
627 North Washington Highway 
Ashland, VA 23005 

Phone: 804-798-9225, Ext. 310 
FAX:   804-798-8702 
 
Email: tom@southwoodbuilders.com   

mailto:tom@southwoodbuilders.com
mailto:tom@southwoodbuilders.com
mailto:tom@southwoodbuilders.com
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4.1.6 Offeror’s Corporate Structure. The Offeror is Southwood Builders, Inc., a Chapter 
Sub “S” Corporation incorporated in the Commonwealth of Virginia in Hanover 
County. Southwood will be the legal entity, will take full financial responsibility for 
this Project, and will provide performance and payment bonds for the required 
contract value and time periods. Southwood will be the lead contractor for our Team 
and is the member that will have joint and several liabilities for the performance of the 
work required for this Project. There are no liability limitations. 

 
 Southwood has been qualified to do business in the Commonwealth of Virginia since 

1975 and holds a Class A License Number 2701 014752A. The Southwood 
prequalification number for doing business with VDOT is S065  

 
 Neither Southwood Builders, Inc., nor any of its affiliates have contingent liabilities, 

financial commitments, or performance commitments that will put limitations on 
Southwood’s financial exposure for this project.  

 
4.1.7 Identify Lead Contractor and Lead Designer. The legal structure of this project 

team consists of Southwood Builders, Inc. (Southwood) as the lead contractor and 
Vanasse Hangen Brustlin, Inc. (VHB) as the lead designer. As the lead contractor, 
Southwood will be responsible for administering the contract, providing the bond, 
scheduling, quality control, supervising construction, the safety program, maintenance 
of traffic (MOT), and coordination of all subcontractors and trades. VHB will be 
under a subcontract with Southwood for all design efforts pertaining to this project, 
including MOT. The additional subconsultants and/or specialty consultants required 
by VHB in its design efforts, will be under direct subcontracts to VHB.  

 
4.1.8 Offeror’s VDOT Prequalification Number and Status.  Southwood’s VDOT 

Prequalification number is S065 and currently holds an active prequalification in good 
standing. A copy of the Southwood page of VDOT’s prequalified list is included in 
the Attachments to this letter of submittal in the next tabbed section. The page is 
followed by documentation from VDOT supporting the fact that many certificates, 
including Southwood’s are being prepared for publication at this time.  

 
4.1.9 Commitment to Meet State DBE Participation Goal. As stated earlier in this letter 

of submittal, Southwood is committed to meeting or exceeding the specified 16% 
DBE goal for the value of this contract. 

 
4.1.10 Substantial Completion and Final Completion Dates. The Southwood/VHB Team is 

committed to a substantial completion date of 9/30/14 and a final completion date of 
9/30/14.  

  





4. 2 Attachments to Letter of Submittal 
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4.2 ATTACHMENTS TO THE LETTER OF SUBMITTAL 
 
 All attachments to the Letter of Submittal as prescribed in the RFP follow this page in 

the order listed below.  
 
4.2.1 Full Legal Name and Address of All Offeror Affiliated or Subsidiary Companies. 

Names and addresses of all affiliated and/or subsidiary companies of the Offeror, 
Southwood Builders, Inc. are listed in Attachment 4.2.1. Specific indication of whether 
the entity is an affiliate or a subsidiary is included in that Attachment.  

 
4.2.2 Debarment Certification (primary participant). Completed Attachment 4.2.2(a) 

Certification Regarding Debarment Primary Covered Transactions is included at the 
end of this Section beginning on the following page. 

 
 Debarment Certification (lower-tier participants). Completed Attachments 

4.2.2(b), Certification Regarding Debarment Lower-Tier Covered Transactions are 
included at the end of this Section beginning on the following page. 

  
4.2.3 Offeror’s Prequalification Certificate. Southwood’s prequalification, #S065, has an 

expiration date of 09/13/2013. A copy of the Southwood page of VDOT’s 
prequalified list is included in the Attachments to this letter of submittal in the next 
tabbed section. The page is followed by documentation from VDOT supporting the 
fact that many certificates, including Southwood’s are being prepared for publication 
at this time. 

 
4.2.4 Letter of Surety. Southwood’s letter of surety is provided at the end of this Section 

4.2 beginning on the following page.  
 
4.2.5 DPOR and SCC Licenses and Registrations. The required full size copies of DPOR 

licensure and SCC registrations for the Southwood/VHB team are provided at the end 
of this Section 4.2 beginning on the following page.  

 
 Additionally, Attachment 4.2.5 contains: 1) SCC registration information for each 

entity on the team, and 2) DPOR registration information for each office of team 
entities practicing professional services in Virginia. 

 
4.2.6(a) Lead Contractor Work History Form. Completed Attachment 4.2.6(a), Lead 

Contractor Work History Form is included in the pages that follow.  
 
4.2.6(b) Lead Designer Work History Form. Completed Attachment 4.2.6(b), Lead 

Designer Work History Form is included in the pages that follow.  
 

 



ATTACHMENT 4.2.1 
State Project No. 0005-043-714, P101, R201, C501 

Affilia ted  and Subs id iary Companies  of the  Offeror 

1 of 1 

Offerors shall complete the table and include the addresses of affiliates or subsidiary companies as applicable. By completing this table, Offerors 
certify that all affiliated and subsidiary companies of the Offeror are listed.  
 

 The Offeror does not have any affiliated or subsidiary companies. 
 Affiliated and/ or subsidiary companies of the Offeror are listed below. 

 
Relationship with Offeror 
(Affiliate or Subsidiary) Full Legal Name Address 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

6

EMcCamley
Typewritten Text
Affiliate

EMcCamley
Typewritten Text
F.T. Evans, Inc.

EMcCamley
Typewritten Text
P.O. Box 1016  Ashland, VA  23005

EMcCamley
Typewritten Text
X





8



9



10



ATTACHMENT 4.2.2(b) 
CERTIFICATION REGARDING DEBARMENT 

LOWER TIER COVERED TRANSACTIONS 

Project No.: 0005-043-714, PlOl, R201, C501 

1) ^ The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency, 

2) Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of 
the Offeror for conti-a(5ts to be let by the Commonwealth Transportation Board, 

Signature .—J-——-Date Title 

Name of Firm 

11
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Signed and Sealed at Richmond on this Date:  
«DATE» 

 

 
Joel H. Peck, Clerk of the Commission 

 
 

 
 
CISECOM 
Document Control Number: «O2» 

	  

CERTIFICATE OF GOOD STANDING 
 
I Certify the Following from the Records of the Commission: 
 
That «Entity Name», a corporation incorporated under the law of «State of Formation», is 
authorized to transact business in the Commonwealth of Virginia; 
 
That it obtained a certificate of authority to transact business in Virginia from the Commission on 
«Date of Formation/Registration»; and 
 
 
 
That the corporation is in good standing in the Commonwealth of Virginia as of the date set forth 
below.    
 
Nothing more is hereby certified. 

That Vanasse Hangen Brustlin, Inc., a corporation incorporated under the law of
Massachusetts, is authorized to transact business in the Commonwealth of Virginia;

That it obtained a certificate of authority to transact business in Virginia from the Commission
on March 18, 1994; and

That the corporation is in good standing in the Commonwealth of Virginia as of the date set
forth below.

Nothing more is hereby certified.

August 23, 2012

1208235372
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ATTACHMENT 4.2.5 
State Project No. 0005-043-714, P101, R201,C501 

SCC and DPOR Information 

1 of 2 

Offerors shall complete the table and include the required state registration and licensure information. By completing this table, Offerors certify that 
their team complies with the requirements set forth in Section 4.2.5 and that all businesses listed are active and in good standing.   
 

SCC & DPOR INFORMATION FOR BUSINESSES (RFP Sections 4.2.5.1 and 4.2.5.2) 

Business Name 

SCC Information (4.2.5.1) DPOR Information (4.2.5.2) 

SCC 
Number 

SCC Type of 
Corporation 

SCC 
Status 

DPOR Registered 
Address 

DPOR  
Registration 

Type 
DPOR Registration 

Number 
DPOR Expiration 

Date 

Southwood Builders, 
Inc.  0160585-6 Stock 

Corporation Active 
627 North 

Washington Hwy  
Ashland, VA 23005 

Contractor 
Class A 2701014742 04-30-2014 

Vanasse Hangen 
Brustlin, Inc. (VHB) F1170440 Stock 

Corporation Active 
351 McLaws Circle 

Suite 3 
Williamsburg, VA 

23185 

Business 
Entity 

Branch 
Office  

0411000235 02-28-2014 

Vanasse Hangen 
Brustlin, Inc. (VHB) F1170440 Stock 

Corporation Active 
4500 Main Street 

Suite 400 
Virginia Beach, VA 

23462 

Business 
Entity 

Branch 
Office  

0411000348 02-28-2014 

Vanasse Hangen 
Brustlin, Inc. (VHB) F1170440 Stock 

Corporation Active 
115 S. 15th Street 

Suite 200 
Richmond, VA 23219 

Business 
Entity 

Branch 
Office  

0407003225 12-31-2013 

J E Liesfeld 
Contractor, Inc. 0172002-8 Stock 

Corporation Active 
1851 Bennington 

Road  
Rockville, VA 23146 

Contractor 
Class A 2701013051 02-28-2014 

Zannino Engineering, 
Inc.  0438706-4 Stock 

Corporation Active 
9915 Greenwood 

Road  
Glen Allen, VA 23060 

Business 
Entity 0407003572 12-31-2013 

NXL Construction 
Co., Inc.  0349742-7 Stock 

Corporation Active 

114 E. Cary Street 
Suite 200 

Richmond, VA 23219 
 
 

Business 
Entity 0407003031 12-31-2013 
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ATTACHMENT 4.2.5 
State Project No. 0005-043-714, P101, R201,C501 

SCC and DPOR Information 

2 of 2 

GET Solutions, Inc. 0541847 Stock 
Corporation Active 

204 Grayson Road 
Virginia Beach, VA  

23462 
Business 

Entity 0407004018 12-1-2013 

GET Solutions, Inc. 0541847 Stock 
Corporation Active 

1592 Penniman 
Road, Suite E 

Williamsburg, VA  
23185 

Business 
Entity 

Branch 
Office 

0411000366 02-28-2014 
 

KDR Real Estate, Inc. 05712410-4 Stock 
Corporation Active 2500 Grenoble Road 

Richmond, VA 23294 
Real Estate 
Business 

Entity 
0226007129 12-31-2012 

Aquarius Engineering 0597483-7 Stock 
Corporation Active 

2400 Ketch Court 
Virginia Beach, VA 

23451 
Business 

Entity 0405001372 12-31-2013 

Derricott ELPT 06117303 
Stock 

Corporation 
 

Active 13400 Nursery Road 
Ashland, VA 23005 

Contractor 
Class B 2705072331 13-31-2012 

Liquid, Inc. 0380029-9 
Stock 

Corporations 
 

Active P O Box 25117 
Richmond, VA 23260 

Contractor 
Class A 2705065065 9-30-2013 

 
Ty’s Hauling and 

Paving, Inc. 
 

0479835-1 Stock 
Corporation Active 2900 Bells Road 

Richmond, VA 23234 
Contractor 

Class A 2705072372 12-31-2014 
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ATTACHMENT 4.2.6(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime design 

consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: West Area Middle 
School No. 1  
 
Location: Henrico, VA 

Name: Moseley Architects, P. C. Name of Owner: School Board of 
Henrico County 
Phone: (804) 652-3899 
Project Manager: Don Large 
Phone: (804) 652-3899 
Email: delarge@henrico.k12.va.us 

June 2010 June 2010 $23,253 $23,253 $8,138 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 

 
 
The project consists of the construction of an approximately 120,000 SF middle school.  The school includes an auditorium, gymnasium, food service equipment, offices, and associated classroom spaces.  It is a 
masonry and steel bearing facility, with masonry exterior and interior walls, aluminum composite panels, metal and modified bitumen roofing.  Site work, track, baseball, softball field, basketball courts, tennis courts, 
bus loop and parking.  Underground storm, water, and sanitary piping.  Heat pumps and exchanger units. Central plant for heating and water distribution; and a closed circuit cooler.  Automatic wet sprinkler protection 
system. Electrical systems, security, fire alarm, intercom communications and data/phone rough-ins.  Installed 3195 L.F.8” and 12” water main, detector 6”check vault, 3”water meter, 6 each fire hydrants, and 
associated 8” and 6” valves & fittings. C-900 PVC and Ductile Iron Pipe. All lines were Hydrostatic Tested and Chlorinated with Passing Bacteria Samples. This is a LEED project. 
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ATTACHMENT 4.2.6(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime design 

consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: Matoaca Park, 
Parking, Roadway & Athletic 
Improvements 
 
Location: Chesterfield, VA 

Name: Timmons Group 
 
 

Name of Owner: Chesterfield County, 
Dept of Parks and Recreation 
Phone: (804) 748-1623 
Project Manager: Stuart Connock, Jr. 
Phone: (804) 748-1623 
Email: connocks@chesterfield.gov  

January 2007 January 2007 $536 $536 $456 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 

 
 
The project consists of demolition of asphalt roads and parking lots, basketball courts, benches, bumper blocks, decking, goals and other site amenities; removal and/or relocation of existing light poles, grading and 
drainage improvements around the existing football field, grading around limits of asphalt and concrete trails to maintain existing drainage patterns, construction of approximately 100 space asphalt parking lot, access 
drives, curb and gutter, sidewalks, landscaping, seeding, and other amenities, and associated grading, drainage, erosion control, and other improvements. 
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ATTACHMENT 4.2.6(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime design 

consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: Lake Anna State Park 
New Campground, Linen 
Building, Cabin Road 
 
Location: Spotsylvania Co. 

Name: Hankins and Anderson Name of Owner: Dept of Conservation 
& Recreation, Virginia 
Phone: (804) 225-2738 
Project Manager: Kelly McClary 
Phone: (804) 225-2738 
Email: Kelly.mcclary@dcr.virginia.gov 

April 2006 April 2006 $3,149 $3,149 $1,574 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 

 
 
Project consists of approximately 1 mile of entrance road, approximately 2 miles of access roads to 53 individual camp sites. Infrastructure included approximately 4” C-900 PC 7300 linear feet of water line, underground 
electrical to all camp sites, sewer systems and a R.V. dump station. Yard Hydrants at camp sites. Support facilities included the construction of two comfort stations (bathrooms and showers), a well house, and a linen storage 
facility. All lines were Hydrostatic Tested and Chlorinated with Passing Bacteria Samples. 
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ATTACHMENT 4.2.6(b) 

 
LEAD DESIGNER - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location  

 
VHB     

b. Name of the prime/general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e.  Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name:  Design-Build Services 
for Route 50 Roadway 
Improvements Project (Gilberts 
Corner) 
 
Location: Loudoun County, VA 

Name: The Lane Construction Company Name of Client.: 
Virginia Department of Transportation 
Northern Virginia District 
Phone:  703-383-2394 
Project Manager: Brian Fry 
4975 Alliance Drive 
Fairfax, VA 22030 
Phone: 703-383-8368 
Email: Brian.Fry@vdot.virginia.gov 

March 2010 
 

December 2009 $13,400 
 

$13,400 
 

$1,900 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
Spanning a 20-mile corridor of Route 50 from Paris in Fauquier County to Lenah in Loudoun County, the project focused on traffic and  pedestrian safety, context sensitive design, rural traffic calming, scenic and historic preservation, and also involved extensive public 
participation. The team of VHB/Vanasse Hangen Brustlin, Inc. and Lane Construction were responsible for the 1.2 mile Gilberts Corner section of Route 50 in Loudoun County. This section of the project included construction of four roundabouts at or near the existing 
intersection of Route 50 and Route 15 and construction of a new roadway between Route 50 and Route 15. 
 
As the design lead, VHB designed the roadway based on a preliminary concept plan developed by VDOT. VHB made substantive alterations to the original concept plan that provided both operational and safety enhancements. In addition, VHB also developed an 
innovative construction staging plan that positively influenced the final design to be implemented, and introduced the drivers of Virginia to roundabouts. VHB was responsible for acquiring all related environmental permits and for providing right-of-way 
acquisition design services. This comprehensive design-build project also relied on VHB to perform utility relocation design services, construction phase design services, and structural services for permanent structures. 
 
VHB Design Offices: Virginia Beach, Williamsburg, Richmond, Tysons Corner. 
VHB’s Role: Prime Designer, Subconsultant to Lane Construction Company 
 
Relevance to the Capital Trail Varina Phase Project: 

• VHB has proven Design Build experience as the Lead Designer. 
• VHB’s proposed Design Manager for the I-64 widening was integral to the design development of Gilberts Corner. 
• VHB developed a creative and detailed TMP for this heavily traveled corridor that minimized disruption to the public. 
• VHB contributed to an extensive Public Awareness Program and Outreach for VDOT that introduced the public to the changing traffic patterns and the use of roundabouts. 
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ATTACHMENT 4.2.6(b) 
 

LEAD DESIGNER - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

b. Project Name & Location  
 

VHB     

b. Name of the prime/general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e.  Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: Sarasota Rails to Trails: 
The Legacy Trail Design-Build 
 
 
Location: Sarasota County, FL 

Name: Gibbs & Register, Inc. Name of Client.: Sarasota County 
Phone: 941-861-5000 
Project Manager: Thai Tran, PE 
Manager, Public Works, Road Program Design 
Phone: 941-861-0889 
Email: TTran@scgov.net 

March 2008 March 2008 $14,700 $14,700 $1,000 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
Envisioned two decades ago as a haven for walkers, hikers, cyclists and joggers; the long-awaited Venice to Sarasota Rail Trail has finally become a reality. Thanks to $15 million in additional funding, Phase II of the planned development was completed in 
2008: 
 

• Design and construction of 10.6 miles of 12 foot wide paved trail  
• Rehabilitation of four railroad bridges and installation of two new bridges  
• Construction of eight trail access connections  
• Connection to the Venetian Waterway Trail  
 

The trail, now known as The Legacy Trail, required integration of environmental constraints, historical requirements, stormwater management, and the County’s master trail plan. As the design lead on this important link in the County’s master trail plan, 
VHB was responsible for: 
 

• Preparing the preliminary and final construction plans  
• Ensuring that all necessary permits were approved  
• Providing value engineering collaboration  
• Designing road crossings and signals  
• Bridge rehabilitation and replacement design  
 

VHB provided environmental services that included creating a program to manage contaminated soils and investigating potential impacts to threatened and endangered species. We 
included design to avoid impacts to the numerous protected gopher tortoises and scrub-jays along the trail. VHB also prepared the Environmental Resource Permit for the Southwest 
Florida Water Management District. 
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ATTACHMENT 4.2.6(b) 
 

LEAD DESIGNER - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

c. Project Name & Location  
 

VHB    

b. Name of the prime/general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e.  Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: Designing and Planning 
the Blackstone River Bikeway  
 
Location: Blackstone River 
Valley National Heritage 
Corridor, RI 

Name: (Design-Bid-Build project) Name of Client: Rhode Island Department of 
Environmental Management 
Phone:  401-222-2797 
Project Manager: Robert Bailey 
Principal Civil Engineer 
235 Promenade Street 
Providence, RI 02908 
Phone: 401-222-2776 x7702 
Email: robert.bailey@dem.ri.gov 

Original contract was 
signed in 1993 with a 
value of $3.2M. 
The scope and fee at 
this time was known 
to have numerous 
items to be 
completed by 
supplemental 
agreement as the 
design details were 
developed.  

2017 $22,500 
(to construct 15.5 
miles of bikeway) 

Approximately 5 miles 
remain. Anticipate $3M 
more in design fees and 

construction costs of 
$20M.  

$9,500 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
VHB developed innovative plans for creating the bikeway over the course of the project, which began in 1993. The bikeway traverses varied terrains including through sensitive wetlands on a boardwalk, through urban and industrial 
areas, along an active railroad, and across a dam. Other challenges included the mitigation of contaminated soils on EPA Superfund sites. An active railroad required design of rail grade crossings. VHB’s experience in context-sensitive 
design enabled the construction of bikeway segments on the original historic 1830 Blackstone Canal towpath and through historic mill districts. VHB professionals served as technical guides, successfully bringing the design through 
substantive technical reviews and right-of-way coordination to achieve consensus from RIDOT, RIDEM, the National Park Service, and several state and federal agencies. VHB also participated in the permitting, design and construction 
of the bikeway.  
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November 29, 2012

A Design-Build Project

Virginia Capital Trail - Varina Phase
Henrico County, Virginia

PRICE PROPOSAL

SUBMITTED TO

State Project No.: 0005-043-714, P-101, R-201, C-501

Federal Project No.: STP-5127(785)

Contract ID No.: C00086280DB58

SUBMITTED BY

Southwood Building Systems, Inc.
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