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3.3   OfferOr’s Team sTrucTure
The W.C. English, Inc. Team is comprised of highly skilled firms and individuals to create an integrated 
team structure that effectively utilizes the Design-Build (DB) process and capitalizes on the strongest 
attributes of each team member’s capabilities. English’s role will include managing the total design and 
construction of the project and self-performing the major work elements.  Parsons Brinckerhoff, Inc. 
joins English as the Lead Designer.  The table below illustrates the English Team’s structure—the 
construction contractors and the design consultants. 

W.c. english, Inc. DB and prime contractor, overall management
Parsons Brinckerhoff, Inc. Lead designer; Quality Assurance
Appraisal Review Specialists VDOT-prequalified right-of-way review appraiser
Crider, Bouye, Elliott VDOT-prequalified right-of-way fee appraiser
ECS Mid-Atlantic, LLC QA Testing, AMRL-certified technicians/lab; env. permitting
NXL Construction Company QC Inspection, AMRL-certified technicians/lab
Pulsar Advertising, LLC Public involvement/relations
Stantec Consulting, Inc. VDOT-prequalified right-of-way manager
Thompson & Litton Survey

W.c. english, Inc. is a third generation family-owned business with a tradition 
of excellence dating back to 1909. The company’s areas of expertise have 

expanded through the years to include roadway and bridge facilities (both DB and bid-build), civil, and 
utility projects. Today, English is a multi-disciplined construction firm, with its primary work being 
performed in Virginia, close to our Lynchburg headquarters. Working under the leadership of 120 
tenured personnel, English’s staff of 600 employees has sustained as many as 40 concurrent projects. 
English’s diversity, tenured office, and top-notch field personnel have contributed to the company’s solid 
financial strength, which is evident by its 60-year relationship with the same bonding company. 
Throughout English’s dynamic history, the company has never outgrown the values and mission that 
have  made it successful since its inception in 1909.

Founded in 1885, Parsons Brinckerhoff, Inc. provides multi-disciplinary 
services for all types of transportation projects, all around the world. As a 

pioneer in developing major highways and roadways, Parsons Brinckerhoff has designed the full 
spectrum of highways: small to large, urban to rural, simple to complex. The firm has played a key role 
in some of the Commonwealth’s most significant transportation projects for VDOT—including the 
Route 895 Pocahontas Parkway over the James River and the Elizabeth River Tunnels project. With 
offices in Hampton Roads, Richmond and Northern Virginia, Parsons Brinckerhoff will continue to 
support VDOT’s program for providing safe, well-maintained infrastructure for the traveling public. 

For this project, Parsons Brinckerhoff will also provide the QA Services.  Parsons Brinckerhoff has 
provided quality assurance services on over 50 major highway, bridge and tunnel projects, totaling 
nearly $10 billion in constructed value and over 18,000 miles of roadway since 1990. The firm’s projects 
include new construction, roadway widening, and reconstruction programs that are recognized by peers 
for quality, excellence, and customer service. Parsons Brinckerhoff has provided these services to VDOT 
on projects throughout the Commonwealth—from the Coleman Bridge in Yorktown, to the Gilmerton 
Bridge in Chesapeake, and the Woodrow Wilson Bridge in Northern Virginia.
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3.3.1 Qualifications of Key Personnel

Resumes of the Key Personnel are included as Attachment 3.3.1 - Key Personnel Resume Forms. All 
key personnel will be available from the onset of this project.  Key Personnel are identified below. 

DesIgn-BuIlD PrOjecT manager: judson Dalton, leeD-aP  Jud will be responsible 
for the success of the overall project, including design, permitting, right-of-way, utility relocation, 
QA, construction quality management, and contract administration. He has been a project manager 
with English since 2008 and has managed numerous transportation projects. His most recent project 
experience includes serving as the Design-Build Project Manager for the $38 million North Gayton 
Road DB project in Henrico County, which included widening an existing facility from two to four 
lanes, a bridge over I-64, MSE walls, signal installation, and maintenance of traffic.  The project was 
delivered on time and at a reduced cost to the owner.  

QualITy assurance manager: julie Perkoski, Pe  Julie has nearly 30 years of construction 
oversight experience and has provided quality assurance services for various VDOT DB projects.  She 
is thoroughly familiar with VDOT Minimum Requirements for Quality Assurance and Quality Control 
on Design Build and P3 Projects, January 2012.  Julie has served as QAM on three VDOT DB projects, 
as detailed in Attachment 3.3.1. Additionally, in 2013, she served as Acting Area Construction Engineer 
in the Richmond District South Area. julie is a registered, licensed Professional engineer in the 
commonwealth of Virginia. 

DesIgn manager: Derek Piper, Pe, aIcP  Derek has over 29 years of civil engineering 
experience, including more than 18 years managing complex highway/roadway improvement projects. 
His responsibilities as a Project Manager have included coordinating the individual design disciplines 
and ensuring overall project design is in conformance with contract documents and delivered on time 
and within budget.  He has specific expertise in managing arterial roadway widening projects involving 
right-of-way acquisition, environmental permitting, complex maintenance of traffic phasing/staging, and 
utility relocations.  He is responsible for conducting quality reviews for all deliverables and ensuring 
client satisfaction. Derek is a registered, licensed Professional engineer in the commonwealth of 
Virginia.  

cOnsTrucTIOn manager: Darrell sullivan  Darrell brings 34 years of experience in 
roadway and bridge construction to this project serving as a senior construction manager on an array 
of transportation projects.  He has managed the construction of complicated projects, all with high 
traffic volumes and extensive maintenance of traffic for both DB and bid-build projects. He directly 
oversees all construction operations to include self-performing the grading, E&S, storm installation, 
bridge construction, MOT and manages all subcontractor work.  Darrell will be certified as a 
Virginia Department of Environmental Quality (DEQ) Responsible Land Disturber (RLD) and 
will have VDOT Erosion and Sediment Control Contractor Certification (ESCCC) prior to the 
commencement of construction for the Odd fellows road Interchange Project.  

3.3.2 Organizational chart

The English team is structured to provide VDOT with a single point of contact, the Design-Build Project 
Manager (DBPM), Judson Dalton, who will be responsible for all design and construction activities 
and the overall management of a well-integrated team.  Our reporting and functional relationships 
are described below and delineated on the Organizational Chart on the following page. The English 
team organization has a straight-forward chain of command, with individual tasks, responsibilities, and 
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functional relationships clearly identified.  Further, a distinct separation is shown between construction 
and QA; including the separation between the respective QA and QC inspection and field/AMRL-
certified laboratory testing facilities in accordance with the Minimum Requirements for Quality 
Assurance and Quality Control on Design Build and P3 Projects, January 2012.  The Organizational 
Chart depicts VDOT and third parties, stakeholders, key personnel, support personnel, and their 
relationships and functions.  

functional relationships and communication among Participants, including Design and 
construction Team Interaction throughout the project. The English team ascribes to the DBIA 
paradigm that “integrated development of the design and construction program is the cornerstone of 
DB delivery, and this methodology optimizes opportunities for collective excellence.” DB delivery 
carries with it a united team responsibility to gain a full understanding of the owner’s intentions and the 
factors that will drive value into the process and outcome. Put into practice, English’s DBPM, CM and 
construction personnel will interface with design counterparts from Parsons Brinckerhoff and Stantec’s 
right-of-way manager throughout the entire design and construction phases. 

Design–construction Interface.  The English team’s extensive DB experience has shown that a Task 
Force approach during the design stage and throughout project execution is critical to ensuring a 
successful project. Led by the DBPM, these regular, open forums of discussion among team members 
and VDOT to address respective project elements serve to clearly define project criteria, ensure VDOT’s 
intentions are being met, address corridor-wide constructability issues, and provide consistency in 
design before becoming schedule-critical. Through this approach, we create a firm relationship that 
sets the foundation to interact and partner with VDOT and third-party stakeholders, streamline reviews, 
eliminate potential construction field issues, and deliver the project safely, on time, and within budget. 

role Design/construction Interface

Design-Build Project 
manager
(DBPM)
judson Dalton
reports to VDOT

 - DB Team point of contact to VDOT.
 - Responsible for project design, permitting, R/W acquisition, utility 
relocation, construction, quality management and contract administration.

 - Directs DM, CM, and QAM
 - Chairs and manages the project Task Forces.
 - Responsible for overall project safety—design and construction.

Quality Assurance 
manager (QAM)
julie Perkoski, Pe
reports to DBPm

 - Independent from all construction operations.
 - Coordinates with the Design QA for DQMP compliance.
 - Interacts directly with the DBPM.
 - Authority to stop work on the project due to poor quality.

Design manager
(DM) 
Derek Piper, Pe, aIcP
reports to DBPm

 - Directs and coordinates the integration of design disciplines.
 - Responsible for the design schedule and overall design quality.
 - Through DBPM, coordinates with VDOT’s design review team. 
 - Communicates with CM. 
 - Collaborates with the R/W Manager during design development

construction manager 
(CM)
Darrell sullivan
reports to DBPm

 - Coordinates with DM during design for constructability issues.
 - Manages and supervises all self-performed activities, MOT, E&S 
installation and maintenance, and all subcontractors.

 - Responsible for construction-related field issues.
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3.4   exPerIence Of OfferOr’s Team

Both English and Parsons Brinckerhoff are among the nation’s top-ranked firms in their respective 
disciplines.  We have designed, built and maintained some of our country’s most important 
infrastructure.  Each firm has earned industry-wide recognition for their success in controlling, 
managing, and executing work. The blend of similar interchange improvement projects completed 
by these firms confirms our qualifications to successfully deliver all elements of this project. 

English has worked on numerous projects where construction staging and sequencing were an integral 
part of maintaining public access during construction and for minimizing impacts to stakeholders. 
English has successfully delivered projects that include the same relevant construction elements as the 
Odd Fellows Road project, as documented by 3.4.1(a).

Parsons Brinckerhoff has developed a strong working relationship with all of the subconsultants 
proposed.  For example, Stantec, Inc. performed right-of-way acquisition for 200+ parcels on US 
17 (Dominion Boulevard) under contract to the City of Chesapeake; 75+ parcels for I-64 Widening 
under contract to the Design-Builder; and performed utility coordination for I-295/Meadowville Road 
Widening & Interchange Improvements under contract to Parsons Brinckerhoff.  In addition, Parsons 
Brinckerhoff has developed a strong relationship with Thompson & Litton over several years, with 
Thompson & Litton providing surveying services to Parsons Brinckerhoff and Parsons Brinckerhoff 
providing traffic engineering services to Thompson & Litton on numerous projects.

 3.4.1 Work History Forms

Work History Forms are included in the Appendix.  In these forms, we have used the icon to 
represent DB projects. 



3.5 Project Risks
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3.5   PROjECT RiSKS
The English/Parsons Brinckerhoff Team has been engaged in pursuing this project for many months.  
Through numerous site visits, independent research, as well as meetings and conversations with 
VDOT staff and the City of Lynchburg, we have determined that the three risks with the greatest 
potential to impact project success are: Stormwater Management and Environmental Permitting; Traffic 
Management and Safety during Construction; and Right-of-Way Acquisition.  In the following sections, 
we discuss each risk, why it is critical, the potential impact to the project, and our mitigation strategies, 
including VDOT’s role. 

critical risk no. 1 –environmental Permitting & stormwater management

The English/Parsons Brinckerhoff Team includes a builder and designer with significant experience and 
expertise with addressing both temporary and permanent stormwater controls and addressing complex 
environmental approvals for DB projects as documented on Work History Forms 3.4.1(a) and 3.4.1.(b).  
This is a critical risk as stormwater management impacts right-of-way acquisition needs, while 
environmental permitting affects project approvals needed to proceed with construction, and both are 
schedule critical.

Wetlands & stream relocation Permitting. Based on our 
knowledge of the area, previous work performed within the 
corridor, information presented in the Environmental Assessment 
(December 2012), the Mitigation Assessment (Feb. 19th, 2014), 
and the Conceptual Plans provided, the project involves wetland 
impacts of 0.998 Acres and stream impacts of 2,561 Linear Feet 
as stated in the Mitigation Assessment based on the preferred alternative in Segment A.  One other area 
of concern is in Segment B1 at approximately station 4500 to station 4900.  There is an existing open 
channel carrying storm runoff from the intersection of Bradley Drive to the north until it reaches an 
existing storm structure (Rt. Of Sta. 4700) carrying the water to the east and eventually outside of the 
project limits. The Environmental Assessment only touches on construction at the new interchange, 600 
feet of existing Odd Fellows Road to tie into the new intersection, and improvements to the Odd Fellows 
Road/Mayflower Dr. intersection.  However, the preliminary plans show a new shared use path directly 
on top of the existing open channel creating environmental risk.  Also, none of the reference documents 
address any potential  grade change in this area due to sight distance issues which would only exacerbate 
the open channel issues as well as bring in concern about having to extend the existing storm structure 
(Sta. 4700) creating potentially even more stream impacts. Impacts to wetlands and streams will require 
Section 401/404 permits from the U.S. Army Corps of Engineers and VDEQ, and the Virginia Marine 
Resources Commission Subaqueous Bed Permit.  Obtaining environmental permits is a critical risk both 
from a project schedule standpoint and understanding/controlling the cost of compensation/mitigation 
for the potential 1.64 acres of wetland mitigation and the 2,785 lf of stream mitigation, in Segment 
A alone.  Any delay in obtaining the environmental permits could potentially impact the construction 
schedule and overall project development.    

Stormwater Quantity/Quality Management. The Odd Fellows Road Interchange Project involves 
a new interchange along with widening/improvements to existing Odd Fellows Road, increasing the 
impervious area.  The impacts to stormwater quantity/quality must be addressed in accordance with 
the Virginia Stormwater Management Act and the accompanying Virginia Stormwater Management 
Program (VSMP) Permit Regulations.  This is a critical risk because the project traverses an undulating 

English will evaluate 
alternatives to minimize 
stream and wetlands impacts, 
including the use of MSE walls 
and open bottom culverts.
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roadway alignment, with several low points, requiring stormwater to be addressed at several locations 
throughout the corridor.  For example, Segment B1 includes low points at the intersection with 
Mayflower Drive, around Station 4000+50 near the Virginia Employment Commission property, and 
near the Bradley Drive intersection.  The low point near Bradley Drive is of specific concern since this 
collects over 1500-feet of the widened roadway with a curb & gutter section.  The stormwater quantity/
quality management must be evaluated and designed to meet the regulations noted above, to allow 
construction to commence, which could impact the project schedule and cost.  The project will also 
include off-site borrow pits that must be addressed by the project VSMP.  As mitigation, the English/
Parsons Brinckerhoff Team will confirm the “grandfather” status of the project in initial discussions with 
the VDEQ, since the “grandfather” designation requires less treatment of existing impervious area and 
less stringent requirements for water quality.  The English/Parsons Brinckerhoff team will also consider 
the implementation of several new stormwater ponds within sections B1 & B2, to address stormwater 
requirements.  For example, profile grade changes to improve the sag vertical curve around Station 
4800 will exacerbate the driveway access grade to the Vance & Winifred Driskill property (3117 Odd 
Fellows Rd) across from Bradley Drive.  A new stormwater pond may be considered on this property 
to address stormwater management needs of the sag vertical curve and to eliminate the need for access 
improvements.  

As an overarching mitigation strategy for Critical Risk No. 1, the English/Parsons Brinckerhoff Team 
proposes the use of an Environmental Task Force with bi-weekly meetings / teleconferences to drive 
the identification and resolution of issues and action items necessary to address critical risks associated 
with stormwater management and environmental approvals.  The task force will include VDOT project 
management and environmental personnel as required, along with the English/Parsons Brinckerhoff 
Team, the City of Lynchburg and additional stakeholders.    

The Task Force will review wetland delineation field work, including completion of the Uniform 
Stream Methodology forms, and will give it the highest priority, in order to obtain a final jurisdictional 
determination confirming the limits of waters of the U.S. within the project area and to determine 
compensatory stream and wetland credits.  Concurrently with the jurisdictional determination, the 
drainage design including stormwater pond location/sizing, locations of cross culverts, and rough 
grading will be accelerated.  Minimization efforts will include collaborative efforts with permitting 
agencies to reduce stream and wetlands impacts.  For example, open bottom (Conspan) type culverts 
will be considered in the interchange area. Structures that would be good candidates for the open bottom 
culvert are storm pipe str. 6-10 (60in.), str. 6-28 (80in.), and str. 6-29 (84in.) as shown in the preliminary 
plans.  The open bottom culverts could assist in the self-mitigation of relocated channel #4 and #5 as 
shown in the Mitigation Assessment. MSE walls could be added between Bridge B-624 Abutment B 
Ramps C&D, to reduce the footprint of the west abutment and the corresponding storm drain structures 
(6-10, 6-28, & 6-29), decreasing impacts, and reduce the fill quantity.  Retaining walls of various types 
will also be analyzed to reduce any impacts to the open channel and the possibility of the pipe extension 
in the area of Sta. 4700.  The Joint Permit Application will be developed during early stages of the 
project for timely submittal to permit agencies.  We will explore options to compensate for impacts to 
jurisdictional streams and wetlands that are cost effective and beneficial to the overall project schedule.  
All permitting activities will be included in our project CPM schedule.  Each activity will be broken 
down utilizing appropriate work breakdown structure creating activities and logically linked to all other 
proceeding and subsequent activities so that the permitting process can be monitored and managed 
throughout the duration of the contract.  
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VDOT’s role in mitigating critical risk no. 1

VDOT’s role in mitigation is limited to oversight and review of environmental permit applications 
and stormwater plans development , to confirm that such are in accordance with the approved NEPA 
documents.  

Critical Risk No. 2 – Traffic Management and Safety During Construction

From a traffic management and worker safety perspective, this project includes several issues that 
must be addressed as part of the project Transportation Management Plan.  First, the project involves 
constructing auxiliary lanes and ramps adjacent to US Route 29/460 along with a new bridge crossing 
US Route 29/460, a high speed controlled access facility (Segment A).  The project also includes 
significant geometric improvements to existing Odd Fellows Road, requiring significant cuts and 
fills along the existing roadway profile, with the potential to create access management issues during 
construction, specifically in Segment B1 from station 3100 thru 5900.  The project also includes 
implementation of round-abouts at two locations (Segments B1 & B2), while maintaining through 
traffic and intersection street traffic.  Finally, the project includes staged construction to replace and 
widen the existing bridge over Norfolk Southern rail lines (Segment B2).  This is a critical risk due 
to the need to coalesce all of the competing project requirements into a Transportation Management 
Plan.  Thus, it is imperative to the project’s success that measures are implemented to maintain adequate 
traffic levels of service for the existing users which include 8,700 vehicles per day (roughly 14% 
trucks) in Segment B2 and 1,550 vehicles per day (roughly 14% trucks) in Segment B1 as shown in the 
Interchange Justification Report), while ensuring safety of users and construction staff throughout the 
project duration and allowing for phased & staged construction.  A number of specific issues will need 
to be addressed to mitigate this critical risk.  These issues, the proposed mitigation, and VDOT’s role in 
mitigation are presented below:

Traffic & Worker Safety During Construction. The project involves work adjacent to US Route 
29/460 travel lanes and work within the median of US Route 29/460 which currently carries 36,300 
vehicles per day (8% trucks) and is the access to several retail centers and Liberty University while 
serving as a major corridor for truck traffic.  Construction adjacent to and in the median of existing US 
Route 29/460 will serve as a source of distraction for drivers, as the adjacent  concrete barrier effectively 
“narrows” the roadway/recovery area, places additional objects within the area that have the potential 
for conflicts, and creates a less friendly and forgiving environment for through traffic.  MOT during 
construction is a critical risk since implementation of the work zone will both decrease capacity and 
increase the potential for crashes in an area that currently has high crash rates prior to construction 
operations.  Incidents impact traffic flow and increase congestion and queuing, further increasing the 
potential for crashes.  As mitigation, there are several strategies to reduce the impact construction has 
on safety and congestion, namely, a robust MOT plan and Traffic Management Plan (TMP), technology, 
and public outreach.  

A robust MOT/TMP will consider the appropriate lane widths, speed limit, signage, pavement markings, 
tapers, etc. to provide clear direction to drivers at all times, warn motorists in advance, and maximize the 
friendliness/forgiveness of the work zone, while balancing the needs of safety and construction.   The 
MOT will need to create safe access points for construction personnel to utilized entering and exiting the 
median construction area.  The MOT plan can also limit/minimize the access to the outside shoulders 
directly from the travel lanes requiring access to those shoulder areas from Odd Fellows Rd. and Top 
Ridge Rd. as phasing allows. Material deliveries and stockpiling will also need to be accounted for in 
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the MOT plan for the median and the outside shoulders of US Route 460.  Temporary Advanced Traffic 
Management Systems (ATMS), such as Dynamic Message Signs (DMS) and variable speeds limits helps 
maximize how smoothly and efficiently traffic flows given the conditions.  Public information personnel 
and DMS will be used to inform motorists in advance of any upcoming changes to traffic patterns and 
lane closures.  

Roadway construction staging for Odd Fellows Road. From information provided, each of the 
segments of Odd Fellows Road presents different challenges.  Segment A involves deep cuts and fills, 
to create the roadway subgrade for the Odd Fellows Road extension and ramps C&D adjacent to the 
north side of US Route 29/460 and on the south side to relocate Top Ridge Road to accommodate the 
proposed round-about.  Segment B1 includes widening and vertical geometric improvements on existing 
alignment, while maintaining access to adjacent businesses, and implementation of a round-about at 
Mayflower Drive.  Finally, Segment B2 includes widening on existing alignment while addressing the 
staged construction issues of the NSRR bridge as discussed in detail below.  This is a critical risk, since 
each roadway Segment  needs to be addressed differently as part of the Transportation Management 
Plan.  As mitigation, Segment A can generally be addressed as a new alignment roadway for Odd 
Fellows Road, with a long-term road closure and detour for Top Ridge Road.   For Segment B1, the road 
widening and geometric modifications will likely impact access to adjacent properties.  To accommodate 
the vertical geometric modifications needed at Station 3100 and Station 5900 while maintaining access 
to adjacent properties, temporary closures and a local traffic detour via Bradley Drive will be considered, 
in consultation with the City of Lynchburg. Another challenge for Segment B2 will be constructing the 
round-about in stages, while maintaining intersection traffic.  Again, temporary detours using Bradley 
Drive and Carroll Avenue can assist in accommodating intersection traffic during construction of the 
round-about.  Finally, for Segment B2, mitigation may include shifting the location of the round-about at 
Albert Lankford Drive / Murray Place to the east, to allow for maintenance of traffic during construction.   

Bridge construction staging. From information provided in 
the Request for Qualifications, VDOT intends for the project 
to include both a new bridge carrying Odd Fellows Road 
over US Route 29/460 as well as a new bridge carrying Odd 
Fellows Road over Norfolk Southern Railroad (NSRR).  This 
is a critical risk because the proposed structure will need to 
be placed over existing US Route 29/460travel lanes, with 
abutments located in close proximity to the travel lanes.  This 
is a potential impact because the Abutment A embankment 
will be constructed on 20-feet of fill material, while the Abutment B embankment will be constructed on 
55-feet of fill material.  The mitigation strategy includes placing girders during night operations under 
a temporary roadway closure, to minimize disruptions to US Route 29/460 traffic. Similarly, additional 
MSE walls will be considered, especially for Abutment B, to potentially reduce the embankment 
footprint, associated stream/wetland impacts, and as cost 
savings initiative.

For the proposed bridge carrying Odd Fellows Road over 
NSRR, the issues are very different.  This is a potential 
impact since the existing bridge cannot be replaced on 
existing alignment without implementing a total closure of 
Odd Fellows Road with a detour or a staged construction 
approach. As mitigation, various replacement options will 

In 2012, English completed the 
North Gayton Road project (see 
Work History form), including 
a new bridge structure over 
I-64.  The project included 
lane closures and night work 
operations for setting girders.

In 2013, English completed 
superstructure replacement and repairs 
to Rt. 128 WBL (Candler’s Mountain 
Road) over Norfolk Southern) yard 
and mainline tracks in Lynchburg.  
English coordinated construction work 
with Norfolk Southern to complete the 
project. 
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be evaluated in detail.  One option involves a replacement on existing alignment (as shown on the plans 
included with the RFQ), with the proposed bridge constructed under a road closure.  Another option 
involves a generally parallel relocation using staged construction, to allow for maintenance of traffic 
on Odd Fellows Road.  It appears that both options will require superelevation/transition within the 
limits of the bridge structure.  The re-alignment option could be implemented by “angling” the proposed 
roadway from the round-about to the horizontal curve south of the bridge.

VDOT’s role in mitigating critical risk no. 2

VDOT’s role in traffic management and safety during construction as an oversight role, primarily 
approval of the TMP and assistance in required coordination with the City of Lynchburg.  In addition, 
VDOT will need to assist with the standard role of public notifications of changes in travel patterns and 
lane closures.

Critical Risk No. 3 – Right-of-Way Acquisition

From a review of the preliminary plans, it appears that the proposed widening and grade changes will 
necessitate right-of-way acquisition of approximately 50 parcels including at least two residential 
relocations and access modifications for several commercial parcels.   Many of the specific issues of 
adjacent landowners are included in the detailed discussion of Third Party Coordination included in 
Section 3.6.  The affected property owners include the Virginia Department of Motor Vehicles (DMV), 
the Virginia Employment Commission, the U.S. Postal Service, FedEx, several Liberty University 
properties, utility companies requiring easements, and others.  The impacts to these parcels vary from 
the additional right-of-way needed for the widening, to also include access modifications, temporary 
construction easements, new stormwater ponds and/or permanent utility easements.  If not managed 
properly, right-of-way acquisition poses a significant risk to the success of this project.    

relocations & negotiations. The residential relocations required for project implementation are a 
critical risk due to all the specific steps required per the VDOT requirements, and the potential for 
schedule delays.  This is a critical risk due to potential schedule impacts to the project.  As mitigation, 
early right of way efforts will be concentrated on those properties where the owners require relocation 
assistance to offer the displaced landowners ample time to find suitable replacement housing. Stantec 
will co-locate relocation services with English to provide private meeting space for displaces, if 
necessary. Additionally, Stantec relocation agents are well-versed in the negotiation aspects of the 
acquisition and will be able to work with the owner to successfully conclude the transfer of the real 
property interests. 

Norfolk Southern Railroad (NSRR). A discussion of risks associated with construction of a new 
bridge over NSRR are also included above under Critical Risk No. 2, regarding bridge construction 
staging.  From a right-of-way perspective, this is a critical risk due to the time requirements of gaining 
NSRR approval of the bridge plans, finalizing the railroad agreement, and getting NSRR to execute the 
agreement and issue permits for construction.  

Property Access Modifications. The Odd Fellows Road Interchange project includes geometric 
modifications to Odd Fellows Road that will create both temporary (during construction) and permanent 
changes to property accesses within the corridor.  This is a critical risk due to the potential to impact 
business operations for property owners within the corridor.  Specifically, the vertical geometric 
modifications will impact several commercial driveways, requiring staged construction.  As mitigation, 
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the TMP/MoT Plans will be developed to address temporary access during construction and staged 
construction of driveways.

US Postal Service (USPS). The preliminary plans for Segments B1 & B2 include modifications to both 
access driveways to Odd Fellows Road for the USPS property, along with a “strip take” along Odd 
Fellows Road and impacts to the employee parking area.  This is a critical risk due to the long schedule 
duration involved in the acquisition of federal-owned property.  As mitigation, the English team will 
work collaboratively with leadership from the local facility to both minimize acquisition (reducing 
impacts to the employee parking area) and address access during construction.  

Virginia Employment Commission and Virginia DMV.  The project will include acquisition of two 
state-owned properties.  An initial thought may be that it will be easy to obtain early right-of-entry for 
these properties, since they are state owned.  However, our experience with acquiring non-VDOT state 
owned properties has been a requirement to follow the standard process.  It does appear that the impacts 
to these properties only involve “strip takes” and access driveway modifications noted above.   

utilities. From a review of the preliminary plans provided and our prior knowledge of the area, it 
appears that the majority of the overhead utilities are currently located within public right-of-way.  
However, this remains a critical risk since the widening will require relocation of these facilities, and the 
relocation of the overhead utilities cannot be completed until the new right-of-way is acquired.  

As mitigation for risks associated with NSRR, the English team will include railroad coordination 
work elements in the Work Plan and on the project CPM schedule as defined tasks.  In addition, railroad 
coordination during design will be performed by Derek Piper, who is familiar with the VDOT’s railroad 
agreement development process.

As an overall mitigation strategy for right-of-way acquisition, the English team will direct Stantec to 
work in advance of the right-of-way notice to proceed, to perform title searches in an effort to identify 
properties with liens and other encumbrances. Based on our findings, we will develop a strategy 
to accelerate the acquisition schedule on problem properties, to allow more time to obtain releases 
and facilitate a quick settlement.  Where practical, and in keeping with VDOT policy, Stantec will 
recommend the use of Basic Administrative Reports (BARs) to allow the appraisers to concentrate on 
more complicated valuations and to maintain the project schedule. Upon receiving right-of-way notice 
to proceed, the English Team will deliver a formal acquisition and relocation plan to the VDOT. This 
document will include a prioritized appraisal schedule and lay out the framework for acquiring all 
properties in accordance with the Uniform Relocation and Real Property Acquisition Policies Act of 
1970, as amended, and VDOT ‘s right-of-way procedures.  

VDOT’s role in mitigating critical risk no. 3

Of course, VDOT right-of-way staff will need to engage in the right-of-way acquisition process 
as required per the Virginia Right-of-Way Manual of Instructions, and to facilitate negotiations / 
discussions with NSRR regarding replacement and widening of the existing bridge over the railroad.
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3.6  THIrD ParTy cOOrDInaTIOn

The English/Parsons Brinckerhoff team has identified the following entities as the most relevant 
and critical Third Party’s that absolutely must be addressed during project development: the City of 
Lynchburg; Liberty University; Norfolk Southern Railroad; the Bradely/Thornhill, LLC;  the Land 
Group, A Limited Partnership;, and, businesses located within the corridor  (NB- Handy, Fedex, U.S. 
Postal Service, Virginia DMV, Virginia Employment Commission, etc.) 

First, the City of Lynchburg is relevant/critical for many reasons, due to the importance the City has 
placed on this project (No. 3 on their Capital Improvement Plan) and City desires for including aesthetic 
treatments in the corridor.  Based on our conversations with City leadership over the past 18 months, 
we understand that the City desires to complete all of the project segments.    We also understand that 
VDOT has been in discussions with the City regarding specific aesthetic treatments that will be included 
as part of the project, based on the City’s Draft Campbell Avenue / Odd Fellows Road – Land Use & 
Corridor Master Plan Study,  dated  May 2013.  Over the past 18+ months,  we have met with City 
Manager L. Kimball Payne, III and City Engineer Lee Newland several times to discuss this project.  As 
such,we thoroughly understand project importance and the City’s desires for the project.  The City is 
clearly interested in improving mobility, improving access to the City, and implementing the aesthetic 
treatments from their Corridor Master Plan, to create a “gateway corridor” to the City.   We expect the 
formal Request for Proposals to clearly define the required aesthetic treatments; however, we also expect 
City involvement in design development.  Specifically, key City staff will be part of the Aesthetics 
Task Force, to provide input during design development along with formal review comments on plan 
submittals.  Our team  will incorporate the concurrent City reviews and comment periods in the Project 
Work Plan by including activities within the project CPM schedule, so that such can be tracked and 
managed properly throughout design development.  

Liberty University (LU) is also very relevant and critical to the success of the project for several 
reasons.  First, they are the primary land owner on the east side of the new Odd Fellows Interchange 
(Segment A) which will open access for future development of their property along Candlers Mountain 
and parallel to US Route 460.  Their current master plan includes additional parking, student housing, 
athletic facilities, and retail development.  Second, LU has satellite student housing in two former hotel 
properties near Lynchburg Expressway interchange. Finally, LU will most likely be the primary source 
of borrow material needed for the project.  Over the past 15+ months, we have met with LU staff to 
include the following:  Chancellor and President Jerry Falwell, Jr. General Counsel David Corry; Vice 
President Lee Beaumont; and, Ms. Maggie Cossman from the Planning and Construction Department.  
Our discussions have lead to a keen understanding of LU  desires for improved access to their east 
campus properties.  The new interchange, improvements to Odd Fellows Road, along with LU plans 
to reconstruct Top Ridge Road  would improve traffic operations duringmajor events, improve access 
for their satellite student housing facilities, and allow LU to continue with development plans per their 
Master Plan.  We had confirmed that  LU is willing to participate in providing borrow material needed 
for the project.  In planning for execution of the proposal submitted to Virginia OTP3, we had worked 
with LU staff to develop  a clear understanding of how their role in the project as a key stakeholder.  
LU’s role would be to confirm that the final construction plans work with their master plan.  We will 
incorporate specific LU reviews and comment periods into the Project Work Plan by including activities 
within the project CPM schedule so that such can be tracked and managed properly throughout design 
development.  LU would be advised of the construction schedule, so that they can properly plan their 
future development activities.
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Norfolk Southern Railroad (NSRR) is relevant and critical due to the bridge replacement included in 
Segment B2.  English fully understands the NSRR’s role and requirements, having just completed the 
rehabilitation of the  Candlers Mountain Road WBL (Rte. 128) bridge over this same section of track 
(Contract # (NFO)BRDG-118-206, B623), which was completed on June 12th, 2013.  NSRR’s role will 
be to review and approved the following: bridge plan and elevation drawings; any temporary shoring 
required, all construction and activities  within the NSRR right-of-way.  NSRR will inform the Design-
Builder of all train schedules and provide flagman, as required.  As part of the Project Work Plan, our 
team will include all reviews and comment periods within the project CPM schedule.  In addition, our 
communications plan will include regular and frequent communications with the NSRR regarding train 
schedules and flagman needs.

The Bradley/Thornhill, LLC and the Land Group, A Limited Partnership are relevant to the 
project because they are the last large undeveloped land owners within the City of Lynchburg’s first 
industrial park.  They are adjoining the west end of Segment A and the east end of Segment B1.  These 
land owners are critical for the success of the project in regard to both right-of-way acquisition and as 
a potential borrow source for construction of the west side of the new Odd Fellows Road interchange.  
Their participation in providing a source of borrow could result in a significant cost benefit to the 
project.  English has met with the managing partner for both groups, Mr. John R. Thornhill, Jr., 
several times over the 18 months.  They are very eager for the projects development, willing to assist 
includingthe possibility of a right of entry prior to acquisition and providing the borrow material.  Both, 
the land owners and our team have a clear understanding of how we will collaborate together for the 
success of the project.   Our Project Work Plan will most likely include an early right of entry to these 
properties (prior to formal right of way acquisition) in our project CPM schedule.  All borrow material 
requirements including the borrow agreements, permitting, and site plan review will be incorporated into 
the Project Work Plan.  The land owners will also be informed of all project schedules so that they can 
promote and develop their property in the most efficient manner.

Others.  There are numerous key stakeholders within the project corridor including: NB Handy, 
FedEx, US Post Office, Virginia DMV, Virginia Employment Commission, Fleet Pride, etc. These 
adjacent property owners are also key stakeholders due to right-of-way impacts, changes to permanent 
and temporary access, and as the primary users of the corridor.  They will have a direct impact on the 
development of the TMP/MoT Plan, since access will need to be maintained and must address the 
large volume of truck traffic within the corridor.  Our Project Work Plan will delineate the phasing 
requirements for the MOT.  In addition, our Public Outreach Plan will include initial “pardon the dust” 
meetings along with regular meetings of corridor property owners.  It is imperative that we maintain 
access for these users and provide advance notice of upcoming changes to the traffic patterns.  Our 
Communications Plan will also include receiving feedback from the facility users, so that if problems 
are identified throughout the construction process, there are established lines of communication to 
resolve issues as quickly as possible.
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Offerors shall furnish a copy of this Statement of Qualifications (SOQ) Checklist, with the page references added, with the Statement 
of Qualifications. 
 

Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 15-

page limit? 

SOQ 
Page 

Reference 
Statement of Qualifications Checklist and Contents Attachment 3.1.2 Section 3.1.2 no Appendix 

     

Acknowledgement of RFQ, Revision and/or Addenda  Attachment 2.10 
(Form C-78-RFQ) 

Section 2.10 no Appendix 

     

Letter of Submittal (on Offeror’s letterhead)     

 Authorized Representative’s signature NA Section 3.2.1 yes 2 

 Offeror’s point of contact information NA Section 3.2.2 yes 1 

 Principal officer information NA Section 3.2.3 yes 1 

 Offeror’s Corporate Structure NA Section 3.2.4 yes 2 

 Identity of Lead Contractor and Lead Designer NA Section 3.2.5 yes 2 

 Affiliated/subsidiary companies Attachment  3.2.6 Section 3.2.6 no Appendix 

Debarment forms 
Attachment  3.2.7(a)
Attachment 3.2.7(b) 

Section 3.2.7 no Appendix 

 Offeror’s VDOT prequalification evidence NA Section 3.2.8 no Appendix 

 Evidence of obtaining bonding NA Section 3.2.9 no Appendix 
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Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 15-

page limit? 

SOQ 
Page 

Reference 
     

SCC and DPOR registration documentation (Appendix) Attachment 3.2.10 Section 3.2.10 no Appendix 

Full size copies of SCC Registration NA Section 3.2.10.1 no Appendix 

Full size copies of DPOR Registration (Offices) NA Section 3.2.10.2 no Appendix 

Full size copies of DPOR Registration (Key Personnel) NA Section 3.2.10.3 no Appendix 

Full size copies of DPOR Registration (Non-
APELSCIDLA) 

NA Section 3.2.10.4 
no 

Appendix 

     

DBE statement within Letter of Submittal confirming 
Offeror is committed to achieving the required DBE goal  NA Section 3.2.11 yes 2 

     

Offeror’s Team Structure     

           Identity of and qualifications of Key Personnel NA Section 3.3.1 yes 4 

           Key Personnel Resume – DB Project Manager Attachment 3.3.1 Section 3.3.1.1 no Appendix 

           Key Personnel Resume – Quality Assurance Manager Attachment 3.3.1 Section 3.3.1.2 no Appendix 

           Key Personnel Resume – Design Manager Attachment 3.3.1 Section 3.3.1.3 no Appendix 

           Key Personnel Resume – Construction Manager Attachment 3.3.1 Section 3.3.1.4 no Appendix 

           Organizational chart NA Section 3.3.2 yes 5 

           Organizational chart narrative NA Section 3.3.2 yes 4 
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Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 15-

page limit? 

SOQ 
Page 

Reference 
Experience of Offeror’s Team     

          Lead Contractor Work History Form Attachment 3.4.1(a) Section 3.4 no Appendix 

          Lead Designer Work History Form Attachment 3.4.1(b) Section 3.4 no Appendix 

     

Project Risk     

         Identify and discuss three critical risks for the Project NA Section 3.5.1 yes 8 

     

Third Party Coordination     

         Narrative describing approach to third party coordination NA Section 3.6.1 yes 14 
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Offerors shall complete the table and include the addresses of affiliates or subsidiary companies as applicable. By completing this table, Offerors 
certify that all affiliated and subsidiary companies of the Offeror are listed.  
 

 The Offeror does not have any affiliated or subsidiary companies. 
 Affiliated and/ or subsidiary companies of the Offeror are listed below. 

 

Relationship with Offeror (Affiliate or 
Subsidiary) Full Legal Name Address 

ENGLISH – Lead Contractor 
RELATED OWNERSHIP English Construction Company, Inc. PO Box P-7000, Lynchburg, VA 24505 
RELATED OWNERSHIP Counts  & Dobyns 37 Leland Rd, Rustburg, VA 24588 

90% OWNERSHIP Thomas Bros., LLC 494 Glenmore Drive, Salem, VA 24153 

100% OWNERSHIP Lee Construction Company of the Carolinas, 
Inc. PO Box 7667, Charlotte, NC 28241 

100% OWNERSHIP MCC Acquisition, LC PO Box 568, South Boston, VA 24592 
BEVERLEY E. DALTON  

(Sole stockholder of W. C. English, 
Incorporated) and A. Douglas Dalton, Jr., 

(stockholder of English Construction 
Company) own 99.15% 

Adams Construction Company PO Box 12627, Roanoke, VA 24027 

JOINT VENTURE Sugar Creek Construction, LLC 615 Church Street 
Lynchburg, VA 24504 

PARSONS BRINCKERHOFF – Lead Designer 

PARENT Parsons Brinckerhoff Group Inc. One Penn Plaza 
New York, NY 10119 

AFFILIATE Parsons Brinckerhoff-FG, Inc. 506 Carnegie Center Blvd., 2nd Floor 
Princeton, NH 08540 

AFFILIATE PB Constructors, Inc. One Penn Plaza 
New York, NY 10119 
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Subsidiary) Full Legal Name Address 

AFFILIATE PB Services Inc. One Penn Plaza 
New York, NY 10119 

AFFILIATE Parsons Brinckerhoff Advisory Services, Inc. One Penn Plaza 
New York, NY 10119 

AFFILIATE Parsons Brinckerhoff Group Administration, 
Inc. 

One Penn Plaza 
New York, NY 10119 

AFFILIATE ALLTECH, Inc. One Penn Plaza 
New York, NY 10119 

AFFILIATE PB Energy Storage Services Inc. 16285 Park Ten Place, Suite 400 
Houston, TX 77084 

AFFILIATE Parsons Brinckerhoff International Inc. One Penn Plaza 
New York, NY 10119 

AFFILIATE PB Facilities Inc. One Penn Plaza 
New York, NY 10119 

AFFILIATE PB Power, Inc. One Penn Plaza 
New York, NY 10119 

SUBSIDIARY Parsons Brinckerhoff Michigan, Inc. 500 Griswold Street 
Detroit, Ml 48226 

SUBSIDIARY Parsons Brinckerhoff Ohio, Inc. 6235 Enterprise Court 
Dublin, OH 43016 

SUBSIDIARY PB Booker Associates Inc. One Penn Plaza 
New York, NY 10119 

SUBSIDIARY PB Architecture, Inc. One Penn Plaza 
New York, NY 10119 

SUBSIDIARY Associated Engineers, Inc. 3311 E. Shelby St. 
Ontario, CA 91764 

SUBSIDIARY Keystone Environmental Planning, Inc. One Penn Plaza 
New York, NY 10119 

SUBSIDIARY PB Panama, S.A. One Penn Plaza 
New York, NY 10119 
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Subsidiary) Full Legal Name Address 

SUBSIDIARY Avid Engineering, Inc. One Penn Plaza 
New York, NY 10119 

JOINT VENTURE  
CTA/PB 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Bay Area Trans Conslt One Penn Plaza 
New York, NY 10119 

JOINT VENTURE B/PB Central Artery One Penn Plaza 
New York, NY 10119 

JOINT VENTURE CDM Group One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/Hirota One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Di Domenico/PB One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/Metcalf & Eddy One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Potomac Crossing Consultants One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PBQD & Ammann&Whitney One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/Dewberry One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Transit Link Consultants, A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Eastside LRT PRTS,A BP/JGM/PB Joint 
Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB-Harris-A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/Stone&Webster,A Joint Venture One Penn Plaza 
New York, NY 10119 
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Relationship with Offeror (Affiliate or 
Subsidiary) Full Legal Name Address 

JOINT VENTURE PB/Wong One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Louisiana TIMED Managers (LTM) One Penn Plaza 
New York, NY 10119 

JOINT VENTURE STV/PB JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Parsons Brinckerhoff/Chas H Sells, A JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Chas H Sells/Parsons Brinckerhoff One Penn Plaza 
New York, NY 10119 

JOINT VENTURE STV/Parsons One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Parsons Brinckerhoff Quade&Douglas and 
Parsons Transportation Group,JV 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE 
Bovis Lend Lease Lmb Inc./Parsons 

Brinckerhoff Quade & Douglas Inc., A Joint 
Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Wong/PB Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE The Louis Berger Group Inc/PBQ&D Joint 
Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE General Engineering Consultants One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Urbitran/Parsons Brinckerhoff JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE The DEA/PB Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE ICC CORRIDOR PARTNERS (f/k/a 
RK&K/URS/PBQ&D Joint Venture) 

One Penn Plaza 
New York, NY 10119 
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Relationship with Offeror (Affiliate or 
Subsidiary) Full Legal Name Address 

JOINT VENTURE STV/WSA/PBQD Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Parsons Brinckerhoff/Weidlinger Assoc. Inc, A 
Joint Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE P2D One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/AZ&B, A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Century/PBQD Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/VHB, a Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Parsons Brinckerhoff/ Ammann&Whitney, A 
Joint Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Trans Hudson Express Partnership One Penn Plaza 
New York, NY 10119 

JOINT VENTURE CH2M/PB Water Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE RK&K/PBQD JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Whitman,Requardt&Assoc./PB 
Americas/Wallace Montgomery&Assoc. JV 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE EK-PB Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE ARUP PB Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE GF/PB JV 5 One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Mccormick Taylor Inc/PB Americas Inc. Joint 
Venture 

One Penn Plaza 
New York, NY 10119 
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Affiliated and Subsidiary Companies of the Offeror 
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Relationship with Offeror (Affiliate or 
Subsidiary) Full Legal Name Address 

JOINT VENTURE STV Incorporated/PB Americas Inc. JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/WBCM A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB Americas/Chas H Sells-A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Roche-Parsons Brinckerhoff Joint Ventre One Penn Plaza 
New York, NY 10119 

JOINT VENTURE AECOM/GPIPB Joint Venture (f/k/a DMJM 
Harris/GPI/PB Americas, A Joint Venture) 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE TIC/PB 12-Pack Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Sand Hill Energy Partners One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Tollway Transportation Team One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB Americas-Whitman Requardt & Assoc. 
Joint Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Paducah Power Partners One Penn Plaza 
New York, NY 10119 

JOINT VENTURE STV/PB Americas II Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Dulles Rail Consultants One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/Telamon Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Central Subway Design Group One Penn Plaza 
New York, NY 10119 

JOINT VENTURE North Corridor Transit Partners LLC One Penn Plaza 
New York, NY 10119 
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JOINT VENTURE Gannet Fleming/PB Americas, Inc/WRA, LLP One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB Americas,Inc./Rummel, Klepper & Kahl, 
LLP 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/STV A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB/H&A JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE 
PB Americas, Inc/ Wallace Montgomery & 

Assoc./ Whitman, Requart & Assoc. -A Joint 
Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE LiRo Engineers, lnc./PB Americas, JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Connector Partnership, a JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB Americas, Inc./McCormick Taylor, Inc. 
Joint Venture II 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PBH – Berger One Penn Plaza 
New York, NY 10119 

JOINT VENTURE ConnectLAX, a Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Sunnyside Yard Partnership, a Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE HDR - PB A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB-Wong Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB-PME JV One Penn Plaza 
New York, NY 10119 
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JOINT VENTURE PB-AECOM Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE STV/PB Americas Ill Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Parsons Brinckerhoff Inc and Wallace 
Montgomery & Associates LLP Joint Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Parsons Brinckerhoff – FSB – H and A – A 
Joint Venture 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE YU – Parsons Brinckerhoff One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Weidlinger Associates Inc - Parsons 
Brinckerhoff 

One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Gateway Trans Hudson Partnership One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB-STR JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE HAKS-PB JV One Penn Plaza 
New York, NY 10119 

JOINT VENTURE KVPB Power Partners One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Ohio River Transportation Designers One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Ohio River Transportation Designers – East One Penn Plaza 
New York, NY 10119 

JOINT VENTURE KPF – Parsons Brinckehroff Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB-P Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE MAPLAX – A Joint Venture One Penn Plaza 
New York, NY 10119 
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JOINT VENTURE Parsons Brinckerhoff – WSP Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE BGP Airport Associates One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PBCS/EBA, A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Parsons Management Consultants (a/k/a PMC) One Penn Plaza 
New York, NY 10119 

JOINT VENTURE URS Corp Nevada/PBCS Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB-URS, A Joint Venture One Penn Plaza 
New York, NY 10119 

JOINT VENTURE FTS-MK/Alltech (OOCEA) One Penn Plaza 
New York, NY 10119 

JOINT VENTURE Rummel Klepper Kahl LLP/PB Consult One Penn Plaza 
New York, NY 10119 

JOINT VENTURE PB Consult Inc-Urbitran JV One Penn Plaza 
New York, NY 10119 
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Debarment Forms 

  











ATTACHMENT NO. 3.2.7(b) 

CERTIFICATION REGARDING DEBARMENT 
LOWER TIER COVERED TRANSACTIONS 

Project No.:  9999-118-240, R201, C501, B628 

1) The prospective lower tier participant certifies, by submission of this proposal, that
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency. 

2) Where the prospective lower tier participant is unable to certify to any of the statements
in this certification, such prospective participant shall attach an explanation to this form. 

The undersigned makes the foregoing statements to be filed with the proposal submitted  
on behalf of the Offeror for contracts to be let by the Commonwealth Transportation Board. 

  ____________________________________ __________________ 
 Signature  Date                       Title 

____________________________________________________________ 
Name of Firm 

7/18/2014 Vice President/Branch Manager

ECS Mid-Atlantic, LLC

llimerick
Stamp







ATTACHMENT NO. 3.2.7(b) 
 

CERTIFICATION REGARDING DEBARMENT 
LOWER TIER COVERED TRANSACTIONS 

    
Project No.:  9999-118-240, R201, C501, B628 
 
1)  The prospective lower tier participant certifies, by submission of this proposal, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency. 
 
2) Where the prospective lower tier participant is unable to certify to any of the statements 
in this certification, such prospective participant shall attach an explanation to this form. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted  
on behalf of the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 
  ____________________________________ __________________ 
 Signature  Date                         Title 
 
____________________________________________________________ 
Name of Firm 
 

07/18/2014 Senior Associate

Stantec Consulting Services, Inc.
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ATTACHMENT NO. 3.2.7(b) 

 

CERTIFICATION REGARDING DEBARMENT 

LOWER TIER COVERED TRANSACTIONS 
 

Project No: 9999-118-240, R201, C501, B628 
 

1) The prospective lower tier participant certifies, by submission of this proposal, that 

neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from participation in this transaction by any Federal 

department or agency. 

 

2) Where the prospective lower tier participant is unable to certify to any of the statements 

in this certification, such prospective participant shall attach an explanation to this form. 

 

The undersigned makes the foregoing statements to be filed with the proposal submitted on 

behalf of the offeror for contracts to be let by the Commonwealth Transportation Board. 

 

 

                                                    July 22, 2014   Executive Vice President 

Signature                                     Date                               Title 

 

 

Thompson & Litton, Inc. 

Name of Firm 
 



Attachment 3.2.8:  
VDOT Prequalification Supporting Documentation 

  



          TRNSPORT - E22            COMMONWEALTH OF VIRGINIA                 07/18/2014 
          LSPPREQ                 DEPARTMENT OF TRANSPORTATION                  2:01 PM 
                           PREQUALIFIED VENDORS SORTED BY VENDOR NAME          PAGE 154 
                           THIS LIST INCLUDES ALL PREQUALIFIED LEVELS 
                                       AS OF 07/18/2014 
                                             - E - 

        =============================================================================== 
        E009 
        W. C. ENGLISH, INCORPORATED 
        PREQ. EXP  : 04/30/2015 

         --PREQ ADDRESS ------------------  WORK CLASSES (LISTED BUT NOT LIMITED TO) 
          P. O. BOX P-7000                   002 - GRADING
          LYNCHBURG, VA 24505-7000           003 - MAJOR STRUCTURES
          PHONE : 434-845-0301               007 - MINOR STRUCTURES
          FAX   : 434-845-0306 

        BUSINESS CONTACT: DICKERSON, JR., WILSON LAMBERT 
        EMAIL: WDICKERSON@ENGLISHCONST.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        =============================================================================== 
        E992 
        ENVIRONMENTAL DESIGN & CONSTRUCTION, L.L.C. 
        PREQ. EXP  : 04/30/2015 

         --PREQ ADDRESS ------------------  WORK CLASSES (LISTED BUT NOT LIMITED TO) 
          1108 GOOD HOPE ROAD, SE            033 - ROADSIDE DEVELOPMENT
          WASHINGTON, DC 20020               045 - UNDERGROUND UTILITIES
          PHONE : 202-266-5206               106 - LANDSCAPING
          FAX   : 202-610-3151 

        BUSINESS CONTACT: CHRISTIAN, JAMES EDWARD 
        EMAIL: JCHRISTIAN@ENVDES.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        =============================================================================== 
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Revised: 03/04/14 
 

PANEL OF RIGHT OF WAY ACQUISITION CONSULTANTS 
 
 

FIRMS WHO ARE PREQUALIFIED FOR VDOT ADMINISTERED CONTRACTS 
INCLUDES P3, DESIGN BUILD AND  

LOCALLY ADMINISTERED PROJECTS 
 

 
COMPANY NAME   CONTACT   TELEPHONE NO.
 

  

AECOM    Richard Leininger, P.E. (804) 515-8469 
4840 Cox Road 
Glen Allen, VA  23060 
 
American Acquisition   Wade Brown   (813) 287-8191 
5600 Mariner St., Suite 104  W. C. Miller   (813) 287-8191 
Tampa, Florida 33609 
 
Cardno TBE    Mike Woods   (804) 285-4811 
1100 Athens, Suite A 
Richmond, VA  23227-1145   
 
Coates Field Service, Inc.  Joe Coates   (405) 528-5676 
4800 N. Santa Fe 
Oklahoma City, OK 73118 
 
Continental Field Services  Michael Hill   (914) 234-4194 
P. O. Box 915 (32 E. Field Rd.) 
Bedford, NY 10506 
6320 Augusta Dr., Suite 401  Paul Shray   (703) 451-5577 
Springfield, VA 22150  
 
Diversified Property Services  Patricia E. Dablock  (410) 252-5075 or 
20 E. Timonium Road, Suite 111     (800) 996-5499 
Timonium, MD 21093       
 
Stantec Consulting Services Inc.,  Tim Copeland   (804) 897-6309 
(formerly Greenhorne & O’Mara) 
10800 Midlothian Turnpike,  Project Director  (757) 647-8474 (cell) 
Suite 310 
Richmond, VA 23235 

TurnerA
Highlight



REVISED 06/26/13 

 1 

                
 

APPRAISERS/APPRAISAL FIRMS 
APPROVED BY VDOT TO PERFORM 

APPRAISAL SERVICES 
 

 
SENIOR APPRAISER DESIGNATION 

NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 

 
BRISTOL 

Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
     
 
Castle, David N.  310 W. Main Street        
Certified General  P. O. Box 1296 

Lebanon, Virginia 24266 
    (276) 889-4020 
    (276) 889-2749 – Fax 
    Dcastle@bvu.net 
 
Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Dew, Joel B.   JBD & Associates of NC, LLC      
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 
 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 

mailto:aaa@mountainempire.com�
mailto:Dcastle@bvu.net�
mailto:crider@criderappraisals.com�
mailto:jdew@jbdassociates.com�
mailto:crider@criderappraisals.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 
Turbyfill, Sr., Mike  Telics 
    2439 Bethel Road 
    Sugar Grove, North Carolina  28679 
    urbanreinc@yahoo.com 
    (828)297-5681 
    All new members are being added on a contingency basis 

 pending final evaluation after completing VDOT appraisal work. 
 
 
 

 
CULPEPER 

Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 
Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Deeds, Richard P.  Deeds Realty Services, LLC       
Certified General  501 Church Street, #117 
    Vienna, Virginia 22180 
    (703) 255-6629 Ex. 102 
    (703) 255-6873 
    rd@deedsco.com 
 
Dew, Joel B. MAI  JBD & Associates of NC, LLC 
    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 

mailto:urbanreinc@yahoo.com�
mailto:aaa@mountainempire.com�
mailto:crider@criderappraisals.com�
mailto:rd@deedsco.com�
mailto:jdew@jbdassociates.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Forni, Carlo S  . Allen, Williford & Seal       
Certified General  11999 Katy Freeway, Suite 400 
    Houston, Texas  77079 
    cforni@appraiser.com 
    (281) 493-4444 
    (291) 493-6845 
 
Hamuka, Elizabeth A.  John McCracken & Associates, Inc.  SWAM/DBE   
MAI    703 Green Valley Road, Suite 102      
    Greensboro, North Carolina 27408-7052 
    (336) 274-5050 EX 128 
    (336) 275-9440 – Fax 
    elizabeth@jmaappraisals.com  
 
Kerr, Patrick   Integra Realty Resources 
    Executive Plaza IV 
    11350 McCormick Road, Suite LL1 
    Hunt Valley, MD  21031-1002  ** 

pkerr@irr.com 
    (443) 578-4908 
    All new members are being added on a contingency basis 

 pending final evaluation after completing VDOT appraisal work. 
 – Also, contingent upon approval of the Title VI.  

 
Meers, Rodney Allen.  John McCracken & Associates, Inc.  SWAM/DBE   
MAI    703 Green Valley Road, Suite 102      
    Greensboro, North Carolina 27408-7052 
    (336) 274-5050 EX 128 
    (336) 275-9440 – Fax 
    

 
rodney@jmaappraisals.com 

O’Grady Filer, Patricia A P. O. Box 818         
MAI    124 W. Main Street 
Certified General  Orange, Virginia 23960 
    (540) 672-0419 
    (540) 672-1878 – Fax 
    pat@piedmontappraisalco.com 
 

mailto:crider@criderappraisals.com�
mailto:cforni@appraiser.com�
mailto:elizabeth@jmaappraisals.com�
mailto:pkerr@irr.com�
mailto:rodney@jmaappraisals.com�
mailto:pat@piedmontappraisalco.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

Robinson, Walter A., Jr. 7209 Candy Meadow Lane       
GAA    Warrenton, Virginia 20186-7662 
Certified General  (540) 347-9008 
    (540) 347-4840 
    warjr7209@aol.com  
 
Pape, Karen, MAI, SRA Pape & Company, Inc.   SWAM/DBE   
President   1421 Sachem Place, Suite 1 
SENIOR   Charlottesville, Virginia 22901 
APPRAISER   (434) 975-6640 
    (434) 975-6641 
    karen@papeandco.com 
 
Turbyfill, Sr., Mike  Telics 
    2439 Bethel Road 
    Sugar Grove, North Carolina  28679 
    urbanreinc@yahoo.com 
    (828)297-5681 
    All new members are being added on a contingency basis 

 pending final evaluation after completing VDOT appraisal work. 
 
Zogorski, Robert  RealPro Valuations 
    1845 Lititz Pike 
    Lancaster, Pennsylvania  17601 
    (717) 581-0400 
    realprovaluation.com 

All new members are being added on a contingency basis 
 pending final evaluation after completing VDOT appraisal work. 
 – Also, contingent upon approval of the Title VI.  

 
 

 
FREDERICKSBURG 

 
Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 

Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 

mailto:warjr7209@aol.com�
mailto:karen@papeandco.com�
mailto:urbanreinc@yahoo.com�
mailto:aaa@mountainempire.com�
mailto:crider@criderappraisals.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 
Deeds, Richard P.  Deeds Realty Services, LLC      
Certified General  501 Church Street, #117       
    Vienna, Virginia 22180 
    (703) 255-6629 Ex. 102 
    (703) 255-6873 
    rd@deedsco.com 
 
Dew, Joel B.   JBD & Associates of NC, LLC      
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 
 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
 
Forni, Carlo S  . Allen, Williford & Seal       
Certified General  11999 Katy Freeway, Suite 400 
    Houston, Texas  77079 
    cforni@appraiser.com 
    (281) 493-4444 
    (291) 493-6845 
 
Hamuka, Elizabeth A.  John McCracken & Associates, Inc.  SWAM/DBE   
MAI    703 Green Valley Road, Suite 102 
    Greensboro, North Carolina 27408-7052 
    (336) 274-5050 EX 128 
    (336) 275-9440 – Fax 
    elizabeth@jmaappraisals.com  
 
Heric, Martha   The Riemann Companies, Inc.  SWAM/DBE   
MAI    P. O. Box 458 
Certified General  203 Prince George Street 
    Urbanna, Virginia 23175 
    (804) 758-4975 
    (804) 758-3293 – Fax 
    mhtrc@aol.com  
 

mailto:rd@deedsco.com�
mailto:jdew@jbdassociates.com�
mailto:crider@criderappraisals.com�
mailto:cforni@appraiser.com�
mailto:elizabeth@jmaappraisals.com�
mailto:mhtrc@aol.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 

 
HAMPTON ROADS 

Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 

Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI,    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Colorito, Lawrence J.  Axial Advisory Group, LLC       
MAI, MRICS   656 Independence Pkwy. Suite 220 
    Chesapeake, VA  23320 
    lcolorito@axialadvisory.com 
    (757) 410-1222 
    (757) 410-2956 
 
Dew, Joel B.   JBD & Associates of NC, LLC      
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 
 
Dundon, Brian J.  Brian J. Dundon & Associates      
MAI    192 Ballard Court, Suite 104    
Certified General  Virginia Beach, Virginia 23462 
    (757) 456-1136 
    (757) 456-5278 - Fax 
    dundon@dundonappraisals.com 
 
Eckert, Peter S.  Peter S. Eckert & Co., Inc.   SWAM/DBE   
MAI, SRA, CRE  P. O. Box 12208 (23612 Zip) 
Certified General  601 Thimble Shoals Boulevard – Suite 200 
    Newport News, Virginia 23606 
    (757) 873-1918 
    (757) 873-0222 – Fax  
    pse@eckertandco.com 

mailto:aaa@mountainempire.com�
mailto:crider@criderappraisals.com�
mailto:lcolorito@axialadvisory.com�
mailto:jdew@jbdassociates.com�
mailto:bjd@exis.net�
mailto:pse@andco.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Forni, Carlo S  . Allen, Williford & Seal       
Certified General  11999 Katy Freeway, Suite 400 
    Houston, Texas  77079 
    cforni@appraiser.com 
    (281) 493-4444 
    (291) 493-6845 
 
Grice, A. P., III  A. P. Grice & Son, Inc.       
MAI, FASA, CRB  Bank of the Commonwealth Bldg.  
Certified General  Suite 350 

403 Boush Street 
    Norfolk, Virginia 23510 
    (757) 622-7054 
    (757) 622-7056 – Fax 
    apgrice@verizon.net 
 
Grice, A. P., IV  A. P. Grice & Son, Inc.       
Certified General  Bank of the Commonwealth Bldg. 
    Suite 350 
    403 Boush Street 
    Norfolk, Virginia 23510 
    (757) 622-7054 

(757) 622-7056 – Fax 
    apgrice@verizon.net 
 
Gruelle, Dennis W.  Appraisal Consultation Group      
MAI, SRA   5511 Princess Anne Road, Suite 202 
Certified General  Virginia Beach, Virginia 23462 
    (757) 497-1229 
    (757) 497-1438 – Fax 
    acgva@juno.com  
 
Hamuka, Elizabeth A.  John McCracken & Associates, Inc.  SWAM/DBE   
MAI    703 Green Valley Road, Suite 102      
    Greensboro, North Carolina 27408-7052 
    (336) 274-5050 EX 128 
    (336) 275-9440 – Fax 
    elizabeth@jmaappraisals.com  

mailto:crider@criderappraisals.com�
mailto:cforni@appraiser.com�
mailto:apgrice@verizon.net�
mailto:apg4@verizon.net�
mailto:acgva@juno.com�
mailto:elizabeth@jmaappraisals.com�
TurnerA
Highlight
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 

 
LYNCHBURG 

Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 

Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Cole, W. Gordon  John McCracken & Associates, Inc.  SWAM/DBE   
MAI    703 Green Valley Road, Suite 102 
Certified General  Greensboro, North Carolina 27408-7052 
    (336) 274-5050 EX 128 
    (336) 275-9440 – Fax 
    gordon@jmaappraisals.com   
 
Dew, Joel B.   JBD & Associates of NC, LLC      
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 
 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
 
Forni, Carlo S  . Allen, Williford & Seal       
Certified General  11999 Katy Freeway, Suite 400 
    Houston, Texas  77079 
    cforni@appraiser.com 
    (281) 493-4444 
    (291) 493-6845 

mailto:aaa@mountainempire.com�
mailto:crider@criderappraisals.com�
mailto:Stephen@jmaappraisals.com�
mailto:jdew@jbdassociates.com�
mailto:crider@criderappraisals.com�
mailto:cforni@appraiser.com�
TurnerA
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 

 
NOVA 

Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 
Austin, John F.  John Austin Appraisers   SWAM   
ASA    9101 Ashmeade Drive 
Certified General  Fairfax, Virginia 22032 
    (703) 323-5626 
    (703) 978-7565 - Fax 
    jaustin503@aol.com 
 
Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
 
Deeds, Richard P.  Deeds Realty Services, LLC       
Certified General  501 Church Street, #117       
    Vienna, Virginia 22180 
    (703) 255-6629 Ex. 102 
    (703) 255-6873 
    rd@deedsco.com 
 
Dew, Joel B.   JBD & Associates of NC, LLC       
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 
 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 

mailto:aaa@mountainempire.com�
mailto:jaustin503@aol.com�
mailto:crider@criderappraisals.com�
mailto:rd@deedsco.com�
mailto:jdew@jbdassociates.com�
mailto:crider@criderappraisals.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 

 
RICHMOND 

Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 
Call, J. B., III   Jay B. Call, III Associates, Inc.      
MAI    P. O. Box 509 (ZIP 23218)  
Certified General  (Use POB for mailing) 
    5411 Patterson Avenue, Suite 100 
    Richmond, Virginia 23226-2039 
    (804) 780-0683 

(804) 775-2672 
jbcall3@aol.com  

 
Chavis, Harrison M.  Harrison Chavis & Associates, Inc.      
MAI    6021 West Broad Street 
Certified General  P. O. Box 11536 
    Richmond, Virginia 23230 
    (804) 288-8005 
    (804) 282-3014 – Fax 
    hcainc@erols.com  
 
Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Deeds, Richard P.  Deeds Realty Services, LLC       
Certified General  501 Church Street, #117       
    Vienna, Virginia 22180 
    (703) 255-6629 Ex. 102 
    (703) 255-6873 
    rd@deedsco.com 
 
Dew, Joel B.   JBD & Associates of NC, LLC      
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 

mailto:aaa@mountainempire.com�
mailto:jbcall3@aol.com�
mailto:hcainc@erols.com�
mailto:crider@criderappraisals.com�
mailto:rd@deedsco.com�
mailto:jdew@jbdassociates.com�
TurnerA
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 
Dorin, Allen G., Jr.  KDR Real Estate Services   SWAM/DBE   
MAI, SRA   2500 Grenoble Road 
Certified General  Richmond, Virginia 23294-3614 
    (804) 672-1368 Ext. 111 
    (804) 672-1373 – Fax 
    adorin@KDRrealestate.com  
 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Forni, Carlo S  . Allen, Williford & Seal       
Certified General  11999 Katy Freeway, Suite 400 
    Houston, Texas  77079 
    cforni@appraiser.com 
    (281) 493-4444 
    (291) 493-6845 
 
 
Hamuka, Elizabeth A.  John McCracken & Associates, Inc.  SWAM/DBE   
MAI    703 Green Valley Road, Suite 102      
    Greensboro, North Carolina 27408-7052 
    (336) 274-5050 EX 128 
    (336) 275-9440 – Fax 
    elizabeth@jmaappraisals.com  
 
Hoffmann, Harry F., Jr. Academy Appraisal, LLC       
SRA    3016 Mountain Road, Suite 201 
Certified General  Glen Allen, Virginia 23060 
    P. O. Box 1188 
    Glen Allen, Virginia 23060 
    (804) 477-7068 
    (804) 477-6069 – Fax 
    fhoffmann@comcast.net  
    www.academyappraisal.net 
    hoffman@academyAppraisal.net 

mailto:adorin@KDRrealestate.com�
mailto:crider@criderappraisals.com�
mailto:cforni@appraiser.com�
mailto:elizabeth@jmaappraisals.com�
mailto:fhoffmann@comcast.net�
http://www.academyappraisal.net/�
mailto:hoffman@academyAppraisal.net�
TurnerA
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 

 
SALEM 

Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 
Cole, W. Gordon  John McCracken & Associates, Inc.  SWAM/DBE   
MAI    703 Green Valley Road, Suite 102      
Certified General  Greensboro, North Carolina 27408-7052 
    (336) 274-5050 ext. 128 
    (336) 275-9440 – Fax 
    gordon@jmaappraisals.com 
 
Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Dew, Joel B.   JBD & Associates of NC, LLC      
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 
 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Forni, Carlo S  . Allen, Williford & Seal       
Certified General  11999 Katy Freeway, Suite 400 
    Houston, Texas  77079 
    cforni@appraiser.com 
    (281) 493-4444 
    (291) 493-6845 

mailto:aaa@mountainempire.com�
mailto:Stephen@jmaappraisals.com�
mailto:crider@criderappraisals.com�
mailto:jdew@jbdassociates.com�
mailto:crider@criderappraisals.com�
mailto:cforni@appraiser.com�
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NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

Wingate, Joseph G.  Southwestern Appraisal Company      
ASA    5111 Melrose Avenue, N. W. 
Certified General  Roanoke, Virginia 24017 
    (540) 986-0472 
    (540) 986-0927 – Fax 
    wwingatee@aol.com 
 
 

 
STAUNTON 

 
Armstrong, Allen  Mountain Empire Acquisitions 
ASA, R/W-AC, SR/WA 598 West Valley Drive 
RW-URAC, R/W-RAC,  Kingsport, TN  37664 
R/W-NAC   (512)940-9192 

aaa@mountainempire.com 
 

Crider, Charles F.  Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Dew, Joel B.   JBD & Associates of NC, LLC      
MAI    P. O. Box 8508 
    Asheville, North Carolina  28814 
    (828) 255-4964 Ex 114 
    (828) 255-0929 – Fax 
    jdew@jbdassociates.com 
 
Elliott, Jr., Robert   Crider Taylor & Bouye, LLC       
MAI    2 Ridgeway Avenue 
    Greenville, SC  29607 
    crider@criderappraisals.com 
    (864) 232-1788 
    (864) 232-1890 – Fax 
 
Forni, Carlo S  . Allen, Williford & Seal       
Certified General  11999 Katy Freeway, Suite 400 
    Houston, Texas  77079 
    cforni@appraiser.com 
    (281) 493-4444 
    (291) 493-6845 

mailto:wwingatee@aol.com�
mailto:aaa@mountainempire.com�
mailto:crider@criderappraisals.com�
mailto:jdew@jbdassociates.com�
mailto:crider@criderappraisals.com�
mailto:cforni@appraiser.com�
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FEE REVIEW APPRAISERS/FEE REVIEW APPRAISAL FIRMS 

APPROVED BY VDOT TO PERFORM 
APPRAISAL REVIEW SERVICES 

 
NAME   ADDRESS & TELEPHONE #
          DBE    

  SWAM/    

 
Pratt, Robert M.  Appraisal Review Specialist, LLC      
Manager/Review Appraiser 3058 Mt. Vernon Road, Suite 12 
    Hurricane, West Virginia 25526-9458 
    Telephone: 304-760-2156 
    Fax:  304-760-2158 
    appraisalreview@frontier.com 
 
Barber, R. Scott  Appraisal Review Specialist, LLC      
Manager/Review Appraiser 3058 Mt. Vernon Road, Suite 12 
    Hurricane, West Virginia 25526-9458 
    Telephone: 304-760-2156 
    Fax:  304-760-2158 
    appraisalreview@frontier.com 
 
Schwartz, Phil   Appraisal Review Specialist, LLC      
Review Appraiser  3058 Mt. Vernon Road, Suite 12 
    Hurricane, West Virginia 25526-9458 
    Telephone: 304-760-2156 
    Fax:  304-760-2158 
    appraisalreview@frontier.com 
 
Bradford, Jennings  Appraisal Review Specialist, LLC      
Review Appraiser  3058 Mt. Vernon Road, Suite 12 
    Hurricane, West Virginia 25526-9458 
    Telephone: 304-760-2156 
    Fax:  304-760-2158 
    appraisalreview@frontier.com 
 
Crawford, Steven M. CEO Riverridge Valuations, Inc.   SWAM   
    135 Brassy Court 
    Johns Creek, Georgia 30022 
    stevencrawford@bellsouth.net 
    (404) 401-3838 (Cell) 
    (770) 640-1922 (Fax) 
 
Davis, Lorraine  647 Beall Avenue    SWAM   

Luray, VA  22835        
(540) 743-3610 
davisappraisals@embarqmail.com 
douglad@embarqmail.com 

mailto:appraisalreview@frontier.com�
mailto:appraisalreview@frontier.com�
mailto:appraisalreview@frontier.com�
mailto:appraisalreview@frontier.com�
mailto:stevencrawford@bellsouth.net�
mailto:davisappraisals@embarqmail.com�
mailto:douglad@embarqmail.com�
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Attachment 3.2.9:  
Surety Letter 

  







Attachment 3.2.10:  
SCC/DPOR Table 

  



ATTACHMENT 3.2.10 
State Project No. 9999-118-240, R201, C501, B628 

SCC and DPOR Information 
 

1 of 2 

Offerors shall complete the table and include the required state registration and licensure information. By completing this table, Offerors certify that 
their team complies with the requirements set forth in Section 3.2.10 and that all businesses and individuals listed are active and in good standing.   
 

SCC & DPOR INFORMATION FOR BUSINESSES (RFQ Sections 3.2.10.1 and 3.2.10.2) 

Business Name 

SCC Information (3.2.10.1) DPOR Information (3.2.10.2) 

SCC 
Number 

SCC Type of 
Corporation 

SCC 
Status 

DPOR Registered 
Address 

DPOR  
Registration 

Type 
DPOR Registration 

Number 
DPOR Expiration 

Date 

W.C. English, Inc. 00689448 Corporation Active 615 Church Street 
Lynchburg, VA 24504 

Contractor 
Class A 2701003331 04.30.2016 

Parsons Brinckerhoff, Inc. F0501603 Foreign 
Corporation Active 

277 Bendix Road 
Virginia Beach, VA 

23452 

Business 
Entity Branch 

Office 
0411000137 02.29.2016 

Appraisal Review 
Specialists, LLC T0490682 

Foreign Limited 
Liability 
Company 

Active 
3058 Mount Vernon 

Road 
Hurricane, WV 25523 

Appraisal 
Business 

Registration 
4008001735 04.30.2016 

Crider, Bouye, Elliott T0501512 
Foreign Limited 

Liability 
Company 

Active 2 Ridgeway Avenue 
Greenville, SC 29607 

Appraisal 
Business 

Registration 
4008001745 06.30.2016 

ECS Mid-Atlantic, LLC S1208216 
Limited 
Liability 
Company 

Active 

20436 Lynchburg 
Highway 

Lynchburg, VA 24502 

Business 
Entity Branch 

Office 
0411000832 02.29.2016 

5320 Peters Creek Road 
Roanoke, VA 24019 

Business 
Entity Branch 

Office 
0411000381 02.29.2016 

NXL Construction 
Company, Inc. 03497427 Corporation Active 

114 E Cary Street 
Richmond, VA 23219 

Business 
Entity 

Registration 
0407003031 12.31.2015 

110 Wenn Drive 
Christiansburg, VA 

24073 

Business 
Entity Branch 

Office 
0411001067 02.29.2016 

Pulsar Advertising, Inc. F1608555 Foreign 
Corporation Active N/A N/A N/A N/A 



ATTACHMENT 3.2.10 
State Project No. 9999-118-240, R201, C501, B628 

SCC and DPOR Information 
 

2 of 2 

SCC & DPOR INFORMATION FOR BUSINESSES (RFQ Sections 3.2.10.1 and 3.2.10.2) 

Business Name 

SCC Information (3.2.10.1) DPOR Information (3.2.10.2) 

SCC 
Number 

SCC Type of 
Corporation 

SCC 
Status 

DPOR Registered 
Address 

DPOR  
Registration 

Type 
DPOR Registration 

Number 
DPOR Expiration 

Date 

Stantec Consulting 
Services, Inc. F1493198 Foreign 

Corporation Active 
10800 Midlothian 

Turnpike, Suite 310 
Richmond VA 23235 

Real Estate 
Appraiser 

Board 
Business 

Registration 

4008001770 03.31.2015 

Thompson & Litton, Inc. 01314111 Corporation Active 726 Auburn Avenue 
Radford, VA 24141 

Business 
Entity Branch 

Office 
0411000211 02.29.2016 

 
 

DPOR INFORMATION FOR INDIVIDUALS (RFQ Sections 3.2.10.3 and 3.2.10.4) 

Business Name Individual’s 
Name 

Office Location 
Where Professional 

Services will be 
Provided (City/State) 

Individual’s DPOR 
Address 

DPOR  
Type 

DPOR Registration 
Number 

DPOR Expiration 
Date 

Parsons Brinckerhoff, Inc. Julie Perkoski Virginia Beach, VA 4000 Monitor Drive 
Hampton, VA 23669 

Professional 
Engineer 0402026174 06.30.2015 

Parsons Brinckerhoff, Inc. Derek Piper Virginia Beach, VA 
277 Bendix Road 

Virginia Beach, VA 
23452 

Professional 
Engineer 0402046886 12.31.2015 

 
 
 
 
  



Attachment 3.2.10.1:  
SCC Supporting Documentation 

  



Your web browser is not supported by SCC eFile and some features may not be available. Click the link for a list of compatible browser versions.

Home | Site Map | About SCC | Contact SCC | Privacy Policy

SCC eFile 

Business Entity Details Help

W. C. ENGLISH, INCORPORATED

SCC ID: 00689448 
Entity Type: Corporation 
Jurisdiction of Formation: VA
Date of Formation/Registration: 4/6/1954 
Status: Active 
Shares Authorized: 6000 

General

615 CHURCH STREET
PO BOX P7000
LYNCHBURG VA24505 

Principal Office

JAMES P KENT JR
525 7TH STREET
ALTAVISTA VA 24517
CAMPBELL COUNTY 115 
Status: Active 
Effective Date: 3/15/2005

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File an annual report
Pay annual registration fee
Order a certificate of good standing
Submit a PDF for processing (What can I submit?) 
View eFile transaction history
Manage email notifications

Select an action

New Search Home

SCC eFile > Entity Search > Entity Details Login | Create an Account

SCC eFile

SCC eFile Home Page

Check Name
Distinguishability

Business Entity Search

Certificate Verification

FAQs

Contact Us

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Page 1 of 2Business Entity Details

7/22/2014https://sccefile.scc.virginia.gov/Business/0068944



Home | Site Map | About SCC | Contact SCC | Privacy Policy 

 

Welcome to SCC eFile  

Business Entity Details 

Parsons Brinckerhoff, Inc.

SCC ID: F0501603  

Business Entity Type: Foreign Corporation  

Jurisdiction of Formation: NY  

Date of Formation/Registration: 2/11/1986  

Status: Active  

Shares Authorized: 30000  
    

Principal Office

ONE PENN PLAZA  

NEW YORK  NY  10119  

 

Registered Agent/Registered Office

CT CORPORATION SYSTEM 

4701 COX RD STE 301     

    

GLEN ALLEN VA 23060-6802 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 1/5/2004   

 
 

View Entity's eFile History  

  

 
 

Users are encouraged to create an SCC eFile account to:

Conveniently monitor business entities through the use of a "Favorites" list •

Perform easy step-by-step online transactions for certain types of filings, 
such as registered agent changes

•

Quickly access online filing history •

To view our Privacy Policy, click here 
 

Login   Create Account  

 

Order certificate of good standing   New Search   Back   Homepage  

 
 
Screen ID: e1000 

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer 

 

Search SCC  Go  SCC eFile > My Services > Entity Search > Entity Details 

SCC eFile

SCC eFile Home Page
Business Entity Search
Certificate Verification
Log In
FAQs
Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s

Division Home

Division Contact

Laws & Regulations

Bulletin Archive

External Links

        

Page 1 of 1Business Entity Details

11/28/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=FeD8S/3ilQJpVioJA/LSQCHKg/eqlETagBRHp...



Your web browser is not supported by SCC eFile and some features may not be available. Click the link for a list of compatible browser versions.

Home | Site Map | About SCC | Contact SCC | Privacy Policy

SCC eFile 

Business Entity Details Help

Appraisal Review Specialists, LLC

SCC ID: T0490682 
Entity Type: Foreign Limited Liability Company
Jurisdiction of Formation: WV 
Date of Formation/Registration: 2/3/2012 
Status: Active 

General

3058 MOUNT VERNON RD
HURRICANE WV25526 

Principal Office

INCORP SERVICES INC
7288 HANOVER GREEN DR
MECHANICSVILLE VA 23111
HANOVER COUNTY 142 
Status: Active 
Effective Date: 2/3/2012

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File a principal office address change
Pay annual registration fee
Order a certificate of fact of registration in Virginia
Submit a PDF for processing (What can I submit?) 
View eFile transaction history
Manage email notifications

Select an action

New Search Home

Screen ID: e1000

SCC eFile > Entity Search > Entity Details Login | Create an Account

SCC eFile

SCC eFile Home Page

Check Name
Distinguishability

Business Entity Search

Certificate Verification

FAQs

Contact Us

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Page 1 of 2Business Entity Details

7/22/2014https://sccefile.scc.virginia.gov/Business/T049068



Your web browser is not supported by SCC eFile and some features may not be available. Click the link for a list of compatible browser versions.

Home | Site Map | About SCC | Contact SCC | Privacy Policy

SCC eFile 

Business Entity Details Help

Crider, Bouye & Elliott, LLC

SCC ID: T0501512 
Entity Type: Foreign Limited Liability Company
Jurisdiction of Formation: SC 
Date of Formation/Registration: 5/22/2012 
Status: Active 

General

2 RIDGEWAY AVE
GREENVILLE SC29607 

Principal Office

NATIONAL REGISTERED AGENTS INC
4701 COX ROAD, SUITE 285
GLEN ALLEN VA 23060
HENRICO COUNTY 143 
Status: Active 
Effective Date: 10/4/2013

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File a principal office address change
Pay annual registration fee
Order a certificate of fact of registration in Virginia
Submit a PDF for processing (What can I submit?) 
View eFile transaction history
Manage email notifications

Select an action

New Search Home

Screen ID: e1000

SCC eFile > Entity Search > Entity Details Login | Create an Account

SCC eFile

SCC eFile Home Page

Check Name
Distinguishability

Business Entity Search

Certificate Verification

FAQs

Contact Us

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Page 1 of 2Business Entity Details

7/25/2014https://sccefile.scc.virginia.gov/Business/T050151



Your web browser is not supported by SCC eFile and some features may not be available. Click the link for a list of compatible browser versions.

Home | Site Map | About SCC | Contact SCC | Privacy Policy

SCC eFile 

Business Entity Details Help

ECS - Mid-Atlantic, LLC

SCC ID: S1208216 
Entity Type: Limited Liability Company
Jurisdiction of Formation: VA 
Date of Formation/Registration: 4/16/2004 
Status: Active 

General

14026 THUNDERBOLT PL STE 100
CHANTILLY VA20151 

Principal Office

JAMES A ECKERT
14026 THUNDERBOLT PL STE 100
CHANTILLY VA 20151
FAIRFAX COUNTY 129 
Status: Active 
Effective Date: 4/16/2004

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File a principal office address change
Pay annual registration fee
Order a certificate of fact of existence
Submit a PDF for processing (What can I submit?) 
View eFile transaction history
Manage email notifications

Select an action

New Search Home

Screen ID: e1000

SCC eFile > Entity Search > Entity Details Login | Create an Account

SCC eFile

SCC eFile Home Page

Check Name
Distinguishability

Business Entity Search

Certificate Verification

FAQs

Contact Us

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Page 1 of 2Business Entity Details

7/22/2014https://sccefile.scc.virginia.gov/Business/S120821



Your web browser is not supported by SCC eFile and some features may not be available. Click the link for a list of compatible browser versions.

Home | Site Map | About SCC | Contact SCC | Privacy Policy

SCC eFile 

Business Entity Details Help

NXL Construction Co., Inc.

SCC ID: 03497427 
Entity Type: Corporation 
Jurisdiction of Formation: VA
Date of Formation/Registration: 11/17/1989 
Status: Active 
Shares Authorized: 5000 

General

114 E CARY STREET SUITE 200
RICHMOND VA23219 

Principal Office

NICOMEDES L DE LEON
9606 GEORGE'S BLUFF RD
RICHMOND VA 23229 
HENRICO COUNTY 143 
Status: Active 
Effective Date: 10/8/1998

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File an annual report
Pay annual registration fee
Order a certificate of good standing
Submit a PDF for processing (What can I submit?) 
View eFile transaction history
Manage email notifications
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Pulsar Advertising, Inc.

SCC ID: F1608555 
Entity Type: Foreign Corporation 
Jurisdiction of Formation: NY
Date of Formation/Registration: 11/22/2004 
Status: Active 
Shares Authorized: 200 

General

10940 WILSHIRE BLVD., SUITE 1050
LOS ANGELES CA90024 

Principal Office

CT CORPORATION SYSTEM
4701 COX ROAD, SUITE 285
GLEN ALLEN VA 23060 
HENRICO COUNTY 143 
Status: Active 
Effective Date: 10/4/2013

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File an annual report
Pay annual registration fee
Order a certificate of good standing
View eFile transaction history
Manage email notifications
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Stantec Consulting Services Inc.

SCC ID: F1493198 
Entity Type: Foreign Corporation 
Jurisdiction of Formation: NY
Date of Formation/Registration: 12/4/2001 
Status: Active 
Shares Authorized: 3250000 

General

200, 10160 - 112 STREET
AB T5K 2L6
EDMONTON 

Principal Office

CORPORATION SERVICE COMPANY
Bank of America Center, 16th Floor
1111 East Main Street
RICHMOND VA 23219 
RICHMOND CITY 216 
Status: Active 

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File an annual report
Pay annual registration fee
Order a certificate of good standing
View eFile transaction history
Manage email notifications

Select an action
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THOMPSON & LITTON, INC.

SCC ID: 01314111 
Entity Type: Corporation 
Jurisdiction of Formation: VA
Date of Formation/Registration: 4/8/1971 
Status: Active 
Shares Authorized: 125000 

General

103 E MAIN STREET
POB 1307
WISE VA24293 

Principal Office

LEONARD D ROGERS
401 BIRCHFIELD RD
PO BOX 1097
WISE VA 24293 
WISE COUNTY 197 
Status: Active 

Registered Agent/Registered Office

File a registered agent change
File a registered office address change
Resign as registered agent
File an annual report
Pay annual registration fee
Order a certificate of good standing
Submit a PDF for processing (What can I submit?) 
View eFile transaction history
Manage email notifications

Select an action
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ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 
 

Brief Resume of Key Personnel anticipated for the Project.  

a. Name & Title: JUDSON DALTON, LEED-AP | Design-Build Project Manager 

b. Project Assignment: Design-Build Project Manager 

c. Name of Firm with which you are now associated: W.C. English Incorporated 

d. Years experience: With this Firm 13 Years With Other Firms  0 Years 
Please list chronologically (most recent experience first) your employment history, position, general 
responsibilities, and duration of employment for the last fifteen (15) years. (NOTE: If you have less than 15 
years of experience, please list the experience for those years you have worked. Project specific experience 
shall be included in Section (g) below):    
W. C. English, Inc. , 2007 – Present. Design-Build Project Manager & Estimator: Jud’s responsibilities include managing 
the QA/QC program and all design, construction, utility relocations, right-of-way acquisitions, third-party coordination, 
and project scheduling as well as total contract administration for his projects.  He is also responsible for estimating and 
budget controls for many other projects. 
W. C. English, Inc. , 2005 – 2006. Assistant Project/Construction Manager: Jud’s responsibilities included: managing all 
construction activities; managing subcontractors; managing project schedule; coordinating the QC program; and contract 
administration.  He was also the on-site point of contact for the Owner. 
W. C. English, Inc. , 2003 – 2004. Assistant Construction Manager: Jud’s responsibilities included: managing all 
construction activities; managing subcontractors; managing project schedule; coordinating the QC program; and contract 
administration.   
W. C. English, Inc. , 2001 – 2002. Foreman: Jud’s responsibilities included managing grading operations and 
subcontractors, and coordinating the QC program.   

e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:  

Randolph Macon College, Ashland, Virginia / B.A. / 2001 / Business and Economics  

f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
2009 / LEED Certification / VA Registration #10382156; OSHA 10; Competent Person Training – Trench & Excavation; 
Confined Space-Coble Trench; Confined Space; CPR First Aid-7/15/2016; MSHA-Part 46 (New Miner); WZTC Training 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
1. Note your specific responsibilities and authorities for each project, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each project; projects older than fifteen (15) years will not be 

considered for evaluation.  
(List at least three (3), but no more than five (5) relevant projects* for which you have performed a similar 
function.)  
NORTH GAYTON ROAD, Henrico, Virginia 

 
Name of Firm: W.C. English, Inc. Project Role: Design-Build Project Manager 
Beginning Date: 2007 (Design), 2009 (Construction) End Date: 2012 
As the Design-Build Project Manager, Judson oversaw the entire project design, construction, quality management, and 
contract administration for the project.  He also coordinated with the client and local stakeholders.  English was 
responsible for the overall project management of the North Gayton Road project, an estimated 2.10 mile stretch that 
continues across the Pouncey Tract Road and terminates at the intersection of Shady Grove Road (North End) and Twin 
Hickory Drive (South End).  The project involved the construction of a bridge over I-64, two arch culverts, closed 
drainage system extensive borrow excavation, widening of the existing facility, shared use path, aesthetic treatments and 
lighting.  Construction for the project was complete in 2012. 



Specific Responsibilities:   Jud provided overall project management, including extensive construction engineering and 
inspection, QA/QC, and third party coordination/relations. He managed all right-of-way acquisition; oversaw the 
development/execution of the TMP; managed the design construction of retaining walls; managed the design and 
construction of a roadway on existing and new alignment; built and managed the project CPM schedule; managed the 
subcontractors, including signal installation; led all project progress meetings; coordinated and paid for all utility 
relocations; managed design and installation of temporary and permanent traffic control devices; managed hydraulic 
design and construction including stormwater management; managed geotechnical investigation and foundation design; 
oversaw the environmental assessment and permitting; managed personnel/equipment resources self-performing work; 
and planned events and communicated with the owner, inspectors, and engineers. 
Project Relevance:  Jud served as the Design-Build Project Manager, the same role as proposed for the Odd Fellows 
Drive Interchange Project.  The project was a DB project built to VDOT standards.  The project included a new bridge 
over a divided 4-lane facility.  The project included MOT, MSE walls, third party coordination, right-of-way acquisition, 
utility relocations, shared-use path, aesthetic treatments, and lighting.  The project’s value is also similar to the Odd 
Fellows Road Interchange project. 
2. COWAN BOULEVARD, City of Fredericksburg, Virginia 
Name of Firm: W.C. English, Inc. Project Role: Assistant Construction Manager 
Beginning Date: 2002 End Date: 2005 
Jud assisted in oversight of all construction activities for this $11 million project, which included the widening of a 2-lane 
roadway to a 4-lane divided highway through an urban corridor including a shared use path. Jud participated in the 
construction management for: the intersection of Central Park Boulevard and Carl D. Silver Parkway (project extension); 
construction of the bridge over I-95; and the widening of Cowan Boulevard from I-95 to Route 1 (new and existing 
alignment). Jud’s work included oversight of 194,000 CY of excavation, extensive traffic control and phasing, a large 
arch culvert with a pedestrian trail and bridge, and two signalized intersections. It also included replacing a 12-inch water 
line which paralleled the roadway. English, as the prime contractor, also had to work with an elementary school adjacent 
to the project to provide proper and safe access for the students, and Jud participated in this process. Construction for 
the project was completed in 2005. 
Specific Responsibilities:  Jud planned and coordinated project progress meetings; supervised personnel/equipment usage 
for self- performed work, including grading and structure operations; scheduled and managed subcontractors; planned and 
coordinated with VDOT inspectors and engineers; and managed and implemented all traffic control in accordance with 
the phased Traffic Management Plan. 
Project Relevance:  This VDOT project included a new bridge over a divided 4-lane facility and widening an existing 
facility.  The project also included MOT, shared-use path, and public utility relocations. 

3. Route 895 Connector Design-Build, Henrico County, Virginia 

 
Name of Firm: W.C. English, Inc. Project Role: Assistant Construction Mgr. 
Beginning Date: 1998 End Date: 2002 
Jud participated in the management of construction for this $85 million project— the first PPTA project initiated in the 
Commonwealth of Virginia.  While assisting with construction management and serving as foreman of a construction 
crew, Jud provided services for building eight miles of roadway (which had 10 major drainage structures); 3,200,000 
cubic yards of grading; 450,000 tons of stone and asphalt; and 14 bridges with 1,260,000 square feet of MSE walls. He 
also provided these services for the rebuilding the interchange of Chippenham Parkway (Route 150) and I-95, which 
included the connection with the 895 connector and then continuing the 895 connector to the tie-in with Route 295. 
English was a subcontractor for FD/MK (prime). Construction for the project was complete in 2002  
Specific Responsibilities:   Jud supervised personnel/equipment usage for self- performed work on heavy grading 
operation through new alignment; executed the TMP and all necessary traffic control to include all traffic control along 
I-295 (temporary and permanent); scheduled and assisted with inspectors and engineers; supervised the stormwater 
management facilities, specifically along I-295 at the new interchange; managed the installation and maintenance of all 
erosion control measures; and coordinated and managed subcontractors. 
Project Relevance:   The project was a DB project for VDOT and included MOT, MSE walls, new bridge construction 
over multi- lane divided facility, improvements to the intersection of existing Laburnum Avenue and Route 5 with 
corresponding work along Laburnum Avenue and Route 5. 
* On-call contracts with multiple task orders (on multiple projects) may not be listed as a single project. 
h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment. N/A 

 



 
ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 
 

Brief Resume of Key Personnel anticipated for the Project.  

a. Name & Title: JULIE PERKOSKI, PE | Lead Construction Engineer 

b. Project Assignment: Quality Assurance Manager (QAM) 

c. Name of Firm with which you are now associated: Parsons Brinckerhoff, Inc. 

d. Years experience: With this Firm 21 Years With Other Firms 8 Years 
Please list chronologically (most recent experience first) your employment history, position, general 
responsibilities, and duration of employment for the last fifteen (15) years. (NOTE: If you have less than 15 
years of experience, please list the experience for those years you have worked. Project specific experience 
shall be included in Section (g) below):    
Parsons Brinckerhoff, 1993-Present.  Julie serves as Quality Assurance Manager (QAM), providing quality 
assurance services for various VDOT DB projects.  Julie has nearly 30 years of construction oversight experience and has 
provided quality assurance services for various VDOT DB projects.  She is thoroughly familiar with VDOT Minimum 
Requirements for Quality Assurance and Quality Control on Design Build and P3 Projects, January 2012.  Julie has 
served as QAM on three VDOT design-build projects: the I-295/Medowville Road Interchange Improvements, Virginia 
Capital Trail (Sherwood Forest Phase), and the I-66 Advanced Traffic Management System (ATMS). Additionally, in 
2013, she served as Acting Area Construction Engineer in the Richmond District South Area. She also has experience as a 
Project Lead Construction Engineer, providing construction management and design services for numerous highway, 
military, governmental, recreational, and residential facilities. Julie is a registered, licensed Professional Engineer in 
the Commonwealth of Virginia.  
e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:  

Pennsylvania State University, University Park, PA  / B.A.E. / 1985 / Architectural Engineering 

f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
1995 / Professional Engineer / VA #0402027950 
Virginia DCR Erosion & Sediment Control Contractor Certification #2752 (Expiration 11.30.2015) 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
1. Note your specific responsibilities and authorities for each project, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each project; projects older than fifteen (15) years will not be 

considered for evaluation.  
(List at least three (3), but no more than five (5) relevant projects* for which you have performed a similar 
function.)  
1. I-295 MEADOWVILLE INTERCHANGE, Chesterfield County, Virginia 

 
Name of Firm: Parsons Brinckerhoff Project Role: QA Manager (QAM) 
Beginning Date: October 2010 End Date: April 2012 
Specific Responsibilities:   Julie was the Quality Assurance Manager (QAM) for the Meadowville Road Interchange 
project which included the design and construction of the new diamond interchange at Interstate 295 and Meadowville 
Road in Chesterfield County. Julie’s responsibilities included: the development of the QA/QC Manual; managing daily 
quality assurance operations; monitoring and reviewing inspection diaries; ensuring material testing was performed in 
accordance with the project specifications; and working with the contractor, engineer, and VDOT to resolve construction 
issues.  Construction for the project was complete in 2012. 
Project Relevance:  Julie served as the QAM for this project, the same role as proposed for the Odd Fellows Road 
project.  This project has several similarities to the Odd Fellows Road project including:  roadway widening, stormwater 
management, and utility relocation.  The project was a DB project for VDOT. 
2. I-66 ADVANCED TRAFFIC MANAGEMENT SYSTEM, Arlington/Fairfax Counties, Virginia 

 
Name of Firm: Parsons Brinckerhoff Project Role: QA Manager (QAM) 
Beginning Date: January 2013 End Date: December 2014 
Specific Responsibilities:  The $34 million project installed integrated systems along I-66 from the DC/VA border to 
Gainesville, including lane usage signals, dynamic message signs, temporary shoulder use, variable speed limit displays, 
queue warning and emergency pull off areas equipped with surveillance and communication tools.  As QAM, Julie has 
been responsible for the overall administration of the project QA Plan. Construction for the project is anticipated to be 
complete in 2014. Julie will be available for this project in 2015. 



Project Relevance: Julie is serving as the QAM for this VDOT DB project, the same role as proposed for the Odd 
Fellows Road project. This project has several similarities to the  Odd Fellows Road  project including: roadway 
widening, MOT, utility relocations, day and night operations, coordination with DB manager and VDOT project manager, 
project documentation, foundations, project material certifications and ITS installations.  

3. VDOT I-295/I-64 INTERCHANGE CONSTRUCTION MANAGEMENT, Richmond, Virginia 
Name of Firm: Parsons Brinckerhoff Project Role: QA/QC Manager  
Beginning Date: July 2009 End Date: January 2010  
Specific Responsibilities:   Julie was responsible for the final audit of VDOT project records, finalizing the project 
records and assisting VDOT’s consultant in the review of the final project estimate. Construction for the project was 
complete in 2010. 
Project Relevance:   Julie served as the final records QA/QC Manager, a role that is similar to the proposed role for this 
project.  This project involved roadway widening.   
4. VDOT PINNER’S POINT INTELLIGENT TRANSPORTATION SYSTEM (ITS),  Portsmouth, Virginia 
Name of Firm: Parsons Brinckerhoff Project Role: Resident Engineer 
Beginning Date: October 2002 End Date: May 2007 
Specific Responsibilities:    Julie served as the Resident Engineer responsible for managing the CE&I services provided 
to VDOT for the traffic management system portion of the project.  Her duties included reviewing contractor’s shop 
drawing submittals, resolution of conflicts, assisting VDOT with management of the project, coordination between the 
hardware and software contracts and tabulation of the contractor’s pay quantities.   Construction for the project was 
complete in 2007. 
Project Relevance:   As Resident Engineer for the traffic management system portion of this project, Julie was 
responsible for and coordinated many of the same items as a QAM on a DB project including: utility relocations and 
installations, managing project documentation, managing project materials, freeway MOT, overhead sign installations, 
foundations and ITS installations. 
* On-call contracts with multiple task orders (on multiple projects) may not be listed as a single project. 
h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment. N/A 

 
 

 
 

 



 
ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 
 

Brief Resume of Key Personnel anticipated for the Project.  

a. Name & Title: DEREK PIPER, PE, AICP | Senior Supervising Project Manager 

b. Project Assignment: Design Manager | Design QA/QC Manager 

c. Name of Firm with which you are now associated: Parsons Brinckerhoff, Inc. 

d. Years experience: With this Firm 18 Years With Other Firms 11 Years 
Please list chronologically (most recent experience first) your employment history, position, general 
responsibilities, and duration of employment for the last fifteen (15) years. (NOTE: If you have less than 15 
years of experience, please list the experience for those years you have worked. Project specific experience 
shall be included in Section (g) below):    
Parsons Brinckerhoff, 1999-Present.  Derek’s technical specialties include program/project management, 
highway and intersection design, stormwater management plan development, permitting, environmental documentation, 
and utility design. His responsibilities as a Project Manager have included coordinating the individual design disciplines 
and ensuring overall project design is in conformance with contract documents and delivered on time and within budget.  
He has specific expertise in managing arterial roadway widening projects involving right-of-way acquisition, 
environmental permitting, complex maintenance of traffic phasing/staging, and utility relocations.  He is responsible for 
conducting quality reviews for all deliverables and ensuring client satisfaction.  
e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:  

University of Pittsburgh, Pittsburgh, PA / B.S. / 1985 / Civil Engineering 

f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
1990 / Professional Engineer / PA # PE-039967-E; 1999 / Professional Engineer / SC #20046; 2000 / Professional 
Engineer / VA #0402046886; 2000 / Certified Planner / #017279 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
1. Note your specific responsibilities and authorities for each project, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each project; projects older than fifteen (15) years will not be 

considered for evaluation.  
(List at least three (3), but no more than five (5) relevant projects* for which you have performed a similar 
function.)  
1. I-264 WIDENING/INTERCHANGE AND MLK EXTENSION (DB), Portsmouth, Virginia 

 
Name of Firm: Parsons Brinckerhoff Project Role: Design Manager 
Beginning Date: May 2009 End Date: June 2013 
Specific Responsibilities: Derek served as the Design Manager for over $200 million worth of improvements to I-264 and 
the MLK Extension.  Specific scope elements included: widening of I-264 to accommodate the new interchange, 
widening of two interstate bridges; the elevated multi-lane MLK Extension (a controlled access facility) over CSX’s 
Portsmouth Yard; 11 stormwater ponds/basins (including significant aesthetic treatments to two); three noise barriers; 
eight new bridges; 18 retaining walls; significant overhead highway signage; landscaping and aesthetic treatments; ITS 
system replacement/upgrades along I-264; and new ITS systems along the MLK Extension. Derek managed the design 
effort associated with delivering final roadway, structure & bridge, and maintenance of traffic plans; managed 
environmental and stormwater permitting, preparation of the Noise Abatement Design Report (NADR), aesthetic 
treatments design, utility coordination and utility relocation design; and coordinated design and right-of-way issues with 
the Contractor and VDOT. Derek was responsible for ensuring the project design was in conformance with the contract 
documents.  He established and oversaw a QA/QC program for the disciplines involved in the design of the project, 
including review of the design, working plans, shop drawings, specifications and constructability for the project. The 
design for this project is complete. Construction is estimated to be complete in 2017. Parsons Brinckerhoff is 
currently providing design support during construction, including shop drawing reviews, preparing responses to RFIs, and 
As-Built documentation. 
Project Relevance: Derek served as the Design Manager for this project, the same role as proposed for the Odd Fellows 
Road project.  This project has several similarities to the Odd Fellows Road project including: roadway widening, 
maintenance of traffic for high traffic volumes on interstate; design of stormwater ponds/basins; design of landscaping 
and aesthetic treatments; preparation of the NADR, design of interstate pavement markings, signage, and ITS elements; 



design of interstate bridge widening; and utility coordination. The project was a DB project, delivered under a PPTA 
agreement for VDOT in Hampton Roads. 
2.  I-295 WIDENING/INTERCHANGE AT MEADOWVILLE ROAD, Chesterfield County, Virginia 

 
Name of Firm: Parsons Brinckerhoff Project Role: Design QA/QC 
Beginning Date: September 2010 End Date: February 2011 
Specific Responsibilities:  As QA/QC Manager for this project, Derek established and oversaw a QA/QC program for this 
$12 million DB project to construct new interchange ramps at Interstate 295 and Meadowville Road in Chesterfield 
County. Derek directed QA/QC efforts and performed QA reviews of the roadway plans package including roadway 
plans, MOT plans, stormwater and drainage plans, and signage and pavement marking plans. The total contract timeline 
for this project was 15 months, with design completed five months from Notice to Proceed (NTP, September 9, 2010) and 
construction scheduled for a 12-month operation.  The aggressive schedule called for overlap between the design and 
construction.  To accelerate the construction schedule, the design delivery schedule was adjusted to coincide with the 
sequence of construction.  In 2013, this project was recognized with a Merit Award by the Design Build Institute of 
America (DBIA).  Construction for the project was complete in 2012. 
Project Relevance:  Derek provided design QA/QC for this DB project, similar to his proposed role for this project. This 
is a DB project for VDOT which includes interstate improvements, stormwater management, E&S, MOT for work on the 
interstate, and pavement marking & signage plans. 
h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment. N/A 
3. US 17 (DOMINION BOULEVARD) WIDENING, Chesapeake, Virginia 
Name of Firm: Parsons Brinckerhoff Project Role: Design QA/QC 
Beginning Date: July 2009 End Date: January 2014 
Specific Responsibilities: Derek performed QA/QC of roadway plans for this $188 million improvement to Dominion 
Boulevard.  He provided formal review of the civil plans, including roadway, stormwater, maintenance of traffic and 
utility relocations.  Derek coordinated plan reviews with various discipline leads and provided constructability comments 
to improve traffic control and reduce property impacts. The project involved roadway widening under heavy traffic 
volumes to convert an existing 2-lane suburban roadway into a 4-lane limited access facility with grade separated 
interchanges throughout the project limits. The project design included a phased TMP/MOT plan to construct grade 
separated interchanges while maintaining existing traffic flows at the major intersections with Dominion Boulevard.  The 
project included six new stormwater management facilities; modifications to both lengthen and convert an existing twin-
cell box culvert to a triple-cell box culvert; stream modifications; 120,000 sf of MSE wall at 20 locations; noise barriers; 
landscaping; and significant utility relocations. The design for this project is complete. Construction is currently 
underway with expected completion in 2017. 
Project Relevance: Derek provided design QA/QC for the Roadway Plans package.  Relevant scope items include: 
widening of this controlled-access roadway; significant stormwater management ponds/basins; MOT with staged 
construction; utility coordination; right-of-way acquisition; and, environmental permitting.   
4.  TWO NOTCH ROAD IMPROVEMENTS, Columbia, South Carolina 
Name of Firm: Parsons Brinckerhoff Project Role: Design Project Manager 
Beginning Date: August 2009 End Date: November 2011 
Specific Responsibilities: Derek served as Design Manager for planned improvements to this 1.8-mile urban gateway 
corridor.  The project included traffic capacity, safety, and streetscape improvements, drainage system improvements, 
traffic signals (with interconnects), and substantial utility relocation coordination.  The project included decorative 
lighting, street trees, and aesthetic treatments.  Construction for the project is complete. 
Project Relevance: Derek served as the Design Manager for this project, the same role as proposed for the Odd Fellows 
Road project.  This project has several similarities to the Odd Fellows Road project including: significant roadway 
widening project with MOT; design of aesthetic treatments (landscaping and lighting); environmental permitting and 
utility coordination.   
5.  NORTH MAIN STREET (US 21/176/321) STREETSCAPE IMPROVEMENTS, Columbia, South Carolina 
Name of Firm: Parsons Brinckerhoff Project Role: Design Project Manager 
Beginning Date: May 2002 End Date: October 2009 
Specific Responsibilities: As Project Manager then Principal-In-Charge for this 2.8-mile gateway corridor improvement 
project, Derek directed the Project Team in developing roadway, drainage, intersection, signalization (with interconnects), 
streetscape, street lighting & utility system improvements.  The project included preparation of an urban design study, 
traffic study, public utility improvements, the relocation of overhead utilities to an underground system, as well as Final 
R/W Plans and Final Construction Plans. 
Project Relevance: Derek served as Design Project Manager for this project, the same role as proposed for the Odd 
Fellows Road project. This project has several similarities, including: roadway widening within constrained right-of-way; 
street lighting; aesthetic improvements; and utility relocations. 
* On-call contracts with multiple task orders (on multiple projects) may not be listed as a single project. 
 

 



 
ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 
 

Brief Resume of Key Personnel anticipated for the Project.  

a. Name & Title: DARRELL SULLIVAN | Project Superintendent 

b. Project Assignment: Construction Manager 

c. Name of Firm with which you are now associated: W.C. English Incorporated 

d. Years experience: With this Firm 34 Years With Other Firms  0  Years 
Please list chronologically (most recent experience first) your employment history, position, general 
responsibilities, and duration of employment for the last fifteen (15) years. (NOTE: If you have less than 15 
years of experience, please list the experience for those years you have worked. Project specific experience 
shall be included in Section (g) below):    
W. C. English, Inc., 1997 – Present. Construction Manager: Darrell’s role includes being on-site for all of his projects.  
He also manages construction operations and processes, E&S installation and maintenance, manages and coordinates the 
QC program and oversees all MOT operations, subcontractors, and project schedules. 

e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:  
New River Community College, Dublin, Virginia  / No Degree / 1973-1975 
Virginia Polytechnic Institute and State University, Blacksburg, Virginia  / No Degree / 1975-1977 / Architectural and 
Construction Engineering 

f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
As permitted in the Request for Qualifications, Darrell will obtain a Virginia Department of Environmental 
Quality (DEQ) Responsible Land Disturber (RLD) Certification and a VDOT Erosion and Sediment Control 
Contractor Certification (ESCCC) prior to the commencement of construction. 
2009/ACI Certification / #1179286;  WZTC - Intermediate w/Traffic Control Supervisor Certification ATSSA 
Certification / #219253 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
1. Note your specific responsibilities and authorities for each project, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each project; projects older than fifteen (15) years will not be 

considered for evaluation.  
(List at least three (3), but no more than five (5) relevant projects* for which you have performed a similar 
function.)  
1. STATE ROUTE 208, SPOTSYLVANIA COUNTY,  Virginia 
Name of Firm: W.C. English, Inc. Project Role: Construction Manager 
Beginning Date: 2010 End Date:  2013 
As Construction Manager, Darrell oversaw all construction operations (self-performed and subcontracted) and 
coordinated with VDOT for quality control activities, the installation and maintenance for all E&S activities, and 
implemented and maintained all MOT controls.  English was responsible for the overall project management and 
construction for this $14 million VDOT project, which consists of widening the existing State Route 208 and relocating 
a portion of existing State Route 208 with new alignment. The effort included the addition of travel lanes as well as two 
new bridges over the Ta and Po rivers.  
Specific Responsibilities:   Darrell provided overall construction management for self-performed and bridge 
operations. He also scheduled and managed subcontractors; coordinated directly with VDOT and QA/QC staff to assist 
in implementing the quality program; executed the traffic management plan for the installation of all temporary and 
permanent traffic control devices, including all necessary traffic switches for the phased construction; reviewed cost and 
productions; and coordinated with third-party property owners to maintain access. 
Project Relevance:   Darrell served as the one of the Construction Managers, the same role as proposed for the Odd 
Fellows Road Interchange project.  This VDOT project included upgrades to existing roadway facility, intersection 
improvements, bridge construction, MOT, stormwater management, and temporary and permanent traffic controls.  The 
project was built to VDOT standards. 
  



2. LAYHILL ROAD PHASES, A, B, C , Virginia 
Name of Firm: W.C. English, Inc. Project Role: Construction Manager 
Beginning Date: 2005 End Date: 2007 
This $4+ million project consisted of building an access road on new alignment into the new Leeland Station 
subdivision. Darrell oversaw the entire construction process and managed workers and processes related to the 
construction portion of the job. The design connected two existing roads and included a 3,500-foot bridge over CSX 
railroad, which included through lanes in both directions and dedicated left lane turn lanes for the subdivision access 
roads. This road also provided access to the newly completed Leeland Elementary School and a future library and 
community center.  Temporary access to the new elementary school had to be maintained throughout the project.  
Specific Responsibilities:  Darrell provided overall construction management of all phases, including scheduling 
and directing crews for self-performed and bridge operations (including construction of the stormwater management 
facilities). Darrell worked with the Owner on design reviews prior to and during construction for constructability and 
cost reduction. He coordinated with third-parties regarding school access; ensured project quality by using and managing 
the on-site quality control program; ensured compliance with environmental and permitting requirements; coordinated 
railroad requirements and personnel for all bridge construction; and coordinated all utility relocations. 
Project Relevance:   Darrell served as one of the Construction Managers, the same role as proposed for the Odd Fellows 
Road Interchange project.   The project included road construction, intersection improvements, and third-party 
coordination.  The design connected two existing roads and included a 3,500-foot bridge over CSX railroad. 

3. ROUTE 218 , Stafford County, Virginia 
Name of Firm: W.C. English, Inc. Project Role: Construction Manager 
Beginning Date: 2000 End Date: 2004 
Darrell provided construction oversight and management of the entire construction team for this $16 million VDOT 
project consisting of building and relocating Route 218, 212, and 607 on new alignment and widening to existing 
facilities, including the signal installation.  This project also included two bridges (712 feet and 190 feet), both of which 
were over active rail lines. 
Specific Responsibilities:   Darrell provided overall construction management of all phases, including scheduling and 
directing crews for self-performed and bridge operations and construction of the stormwater management facilities. He 
coordinated public relations; supervised the installation and maintenance of erosion and sediment controls; coordinated 
all subcontractors; managed traffic, including installation of temporary and permanent traffic control devices to 
accommodate the phased traffic management plan; worked with VDOT and their QA/QC team to ensure project quality 
and efficiency for the construction and quality control program; coordinated the installation of utilities; and coordinated 
with railroad for all bridge submittals and construction operations. 
Project Relevance:   This VDOT project included MOT, road construction, widening to existing facilities, and 
intersection improvements over active railroad lines. This project also included two bridges (712 feet and 190 feet), 
both of which we over active rail lines.  
* On-call contracts with multiple task orders (on multiple projects) may not be listed as a single project. 
h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
Project Role Anticipated Duration 
(NFO) 0651-042-349, C501, B601  Construction Manager July 30, 2014 
*Darrell is available to be transitioned from this to Greenview Drive at onset of the project. 
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ATTACHMENT 3.4.1(a)
LEAD CONTRACTOR - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location b. Name of the prime design 
consulting firm responsible for the 
overall project design

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.

d. Contract 
Completion 
Date 
(Original)

e. Contract 
Completion 
Date (Actual or 
Estimated)

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement. (in thousands)

Original Contract 
Value

Final or Estimated 
Contract Value

Name:
North Gayton Road
Location:
Henrico County, VA

Name: Name of Client / Owner: County of Henrico
Phone: (804) 501-5985
Project Manager: Rob Tieman
Phone: (804) 501-5985
Email: tie@co.henrico.va.us

April 2012

December 2012
(Final date change 
requested/design 

changes and aesthetic 
improvements 
requested and 

approved by Owner)

$38,600
$38,300

(cost savings provided 
by English at the 
Owner’s request)

$21,700

EarthTech/AECOM

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly.

In conjunction with utility relocations, two arch culverts allowed the relocation of Bacova 
Road to accommodate phasing of the bridge construction.  Due to poor soil conditions, 
undercutting became a major component of grading operations, especially at the southern 
bridge abutment, where geotechnical investigations determined poor soil conditions at the 
location of MSE Walls.  The bridge structure over I-64 included various aesthetic treatments 
(decorative lighting, form liners on all parapet walls, and painting of the stone pattern to 
meet City requirements).

Highlights and challenges on this project included a detailed Maintenance of Traffic (MoT) 
Plan to accommodate construction and accommodate access to existing business and 
residual properties during construction.  The MoT Plan included construction access to the 
median of I-64, to provide for access the pier construction in the median.  Private utility 
relocations of over $1 million presented a variety of challenges as relocation of nearly one 
mile of overhead Dominion power lines, Comcast and Verizon telecommunications lines, 
and underground City of Richmond Gas lines required coordination and detailed scheduling 
of construction activities.  With a constrained right-of-way footprint, implementing erosion 
control features was a challenge, as traps & basins engineered to fit within in available areas 
to properly treat runoff from construction operations.  

With over 70 right-of-way acquisition parcels, English involvement in right of way 
acquisition was critical.  English participated in all public meetings for the project and 
met with each individual property owner throughout the duration of the project.  English’s 
greatest challenge was prioritizing acquisition to coincide with construction phasing.  The 
use and management of a detailed CMP schedule that included activities for each parcel was 
key to the success and delivery of the project.

The project included a two-lane to four-lane widening and extension of North Gayton Road, 
from West Broad to a new bridge crossing Interstate 64 (I-64), then a new alignment roadway 
from I-64 to the intersection of Pouncey Tract Road and Shady Grove Road.  Extending 
nearly 2.10 miles, the project continues across Pouncey Tract Road where it terminates at 
the intersection of Shady Grove Road and Twin Hickory Drive. The project involved new 
bridge construction with MSE Walls for the bridge over I-64.  And, the project also included 
widening of the existing two-lane facility to 4 lanes at both ends of the project.  The new 
four-lane divided roadway typical section required an enclosed drainage collection system 
and  shared use paths.

SIMILARITIES TO THIS PROJECT:

 9 Judson Dalton served as the DBPM

 9 Bridge construction over interstate facility with MSE 
walls

 9 Girder installation over live traffic

 9 Extensive and complicated maintenance of traffic on I-64 
to facilitate traffic

 9 Significant utility conflicts and coordination (public/
private)

 9 Extensive borrow excavation

 9 Construction over and near environmentally-sensitive 
areas

 9 Shared-use path

 9 Large culverts & arch culverts

bd

*For multiple phase projects, only a single phase of construction (or single contract) will be considered as a Project. If additional phases are shown under the same Work History Form, only the first phase (or contract) listed will be 
evaluated.



ATTACHMENT 3.4.1(a)
LEAD CONTRACTOR - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location b. Name of the prime design 
consulting firm responsible for the 
overall project design

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.

d. Contract 
Completion 
Date 
(Original)

e. Contract 
Completion 
Date (Actual or 
Estimated)

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement. (in thousands)

Original Contract 
Value

Final or Estimated 
Contract Value

Name:
Iredell County New Interstate 
Interchange and Roadway 
Widening
Location:
Mooresville, NC

Name: Name of Client / Owner: NCDOT
Phone: (704) 876-3543
Project Manager: John Cook, PE
Phone: (704) 876-3543
Email: jrcook@ncdot.gov

July 2013
October 2013

(final date change due 
to Owner requested 

design changes)

$22,595
$24,967

(monetary delta due to 
bid item overruns)

$11,770

NCDOT

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly.

English was the prime contractor for this new interstate interchange and road widening project, recently completed 
for NCDOT.  This project involved a two-lane to four-lane widening of Brawely School Road (SR-1100) from 
Williamson Road to East of Winghaven Court (approximately 1.2 miles), including the reconstruction of the Brawley 
School Road interchange on I-77 (including new entry and exit ramps to I-77, and a new two span SPUI bridge 
over divided I-77).  The project included a new entrance road to a Lake Norman subdivision with a 5 span concrete 
cored slab bridge; 125,000 CY of unclassified excavation, 127,000 CY borrow excavation, associated intersection 
improvements and reconstruction, curb & gutter, sidewalk, 33,000 SF of MSE walls, 3,200 SF of retaining walls, box 
culverts, 90,000 tons of asphalt concrete pavement, overhead sign structures, and high mast lighting.  Maintenance of 
traffic operations were vital to the success of the project with phasing to facilitate the construction of the new bridge 
over I-77, the new interchange ramps, and the widening of existing Brawley School Road.  Construction involved 
off peak and night operations to minimize traffic impacts.  Similar to what is anticipated for Odd Fellows Road, 
English implemented phased grading and storm drain operations due to profile grade changes.  The phasing created 
temporary drainage issues that English had to address during construction.  The project included major water and 
sewer relocations as well as maintaining access to several businesses and residences throughout the life of the project 
and in conjunction with the maintenance of traffic plans.

Some of the most challenging operations on this project included the erection of bridge girders over the existing four-
lane divided roadway (I-77), all of which had to be erected at  night to avoid impacts to traffic operations during peak 
periods.  Environmentally sensitive areas were a major focus of the project due to adjacent wetlands and streams as 
well as the projects proximity to Lake Norman.  Routine monitoring and reporting was required for the project to 
ensure the protection of all sensitive areas.

*For multiple phase projects, only a single phase of construction (or single contract) will be considered as a Project. If additional phases are shown under the same Work History Form, only the first phase (or contract) listed will be 
evaluated.

SIMILARITIES TO THIS PROJECT:

 9 Bridge construction over a divided facility

 9 Bridge with MSE wall abutments

 9 Girder installation over live traffic

 9 Interchange construction

 9 Construction in and adjacent to high traffic volumes

 9 Intersection improvements and reconstruction

 9 Borrow excavation

 9 Extensive storm drain improvements

 9 Retaining walls

 9 Large culverts

 9 Phased maintenance of traffic

 9 Accommodation of businesses and residential access

 9 Public utility relocations

 9 Construction within environmentally-sensitive areas

 9 Widening of existing two-lane facility to four-lane



ATTACHMENT 3.4.1(a)
LEAD CONTRACTOR - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location b. Name of the prime design 
consulting firm responsible for the 
overall project design

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.

d. Contract 
Completion 
Date 
(Original)

e. Contract 
Completion 
Date (Actual or 
Estimated)

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement. (in thousands)

Original Contract 
Value

Final or Estimated 
Contract Value

Name:
US 1 and Morganton Road 
Interchange Reconstruction
Location:
Moore County, NC

Name: Name of Client / Owner: NCDOT
Phone: (919) 776-9623
Project Manager: M. Gary Phillips, PE
Phone: (919) 776-9623
Email: mgphillips@ncdot.gov

June 2015

August 2014
(final date change 

due to Owner request 
because of public 
events in the area)

$9,992
$10,417

(monetary difference 
due to additional work 

requested by the Owner)

$5,596

NCDOT

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly.

The project included a reconstruction of the interchange at US 1 and Morganton Road 
including a new 2-span bridge over a controlled access, divided highway,  new access 
ramps and loop ramp as well as  roadway improvement on multiple adjacent roads (US 
1, Morganton Road, Murray Hill Road, and Saunders Boulevard).  The project included 
improvements to five intersections, adjacent roadways, and new traffic signals.  Bridge 
construction consisted of over 15,000 SF of deck slab, 11 lines of steel girders, landscaping, 
and hand formed church window parapets with architectural staining. All girder installation 
was performed at night over live traffic.   The project also included were 900 SF of MSE 
walls, significant temporary support of excavation, borrow, grading, storm drainage, utility 
relocations, and miscellaneous concrete work (curb & gutter / sidewalk / islands).  This 
project was accelerated per the NCDOT’s request and will finish 10 months ahead of 
contract requirements.

Project challenges included temporary shoring to accommodate retaining wall and bridge 
construction.  Access to existing businesses, religious organizations, and residences created 
daily challenges that had to be coordinated with the phased MOT plan.  Dealing with the 
high traffic volume on US 1 in conjunction with productive construction activities created the 
necessity to maintain all traffic control devices continuously throughout the day.  Protecting 
environmentally sensitive areas were a major focus of the project, due to adjacent wetlands 
and streams.  Routine monitoring and reporting was required for the project to ensure the 
protection of all sensitive areas. The most significant challenge was to finish the project 
approximately one year ahead of the contract schedule, per a request from NCDOT.  The 
request was due to the men’s and women’s US Open golf tournaments being held during 
consecutive weeks, in nearby Pinehurst, located approximately one mile from the project 
limits.  Accelerating the project with only four months’ notice from the owner was a huge 
challenge that the English team delivered.

*For multiple phase projects, only a single phase of construction (or single contract) will be considered as a Project. If additional phases are shown under the same Work History Form, only the first phase (or contract) listed will be 
evaluated.

SIMILARITIES TO THIS PROJECT:

 9 Bridge construction over a divided facility

 9 Girder installation over live traffic

 9 Interchange construction

 9 Construction in and adjacent to high traffic volumes

 9 Intersection improvements and reconstruction

 9 Borrow excavation

 9 Extensive storm drain improvements

 9 Retaining walls

 9 Phased maintenance of traffic

 9 Accommodation of businesses, religious organizations, 
and residential access

 9 Public utility relocations

 9 Aesthetics, landscaping and lighting

 9 Work in/near environmentally-sensitive areas

“The Morganton Road bridge turned out really nice.” 
Ron Van Cleef
Assistant Resident Engineer, NCDOT



ATTACHMENT 3.4.1(b)
LEAD CONTRACTOR - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location b. Name of the prime design 
consulting firm responsible for the 
overall project design

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.

d. Contract 
Completion 
Date 
(Original)

e. Contract 
Completion 
Date (Actual or 
Estimated)

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement. (in thousands)

Original Contract 
Value

Final or Estimated 
Contract Value

Name:
I-295/Meadowville Road 
Widening and Interchange 
Improvements
Location:
Chesterfield, VA

Name: Name of Client / Owner: VDOT
Phone: (804) 674-2800
Project Manager: Jeff Roby
Phone: (804) 674-2800
Email: jeffrey.roby@vdot.virginia.gov

December 2011 October 2011 $11,715

$11,820
(overage due to 

additional concrete 
pavement replacement 
requested by Owner)

$994

Curtis Contracting, Inc.

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. This project was managed and executed from Parsons Brinckerhoff’s Virginia Beach office. 

*For multiple phase projects, only a single phase of construction (or single contract) will be considered as a Project. If additional phases are shown under the same Work History Form, only the first phase (or contract) listed will be 
evaluated.

As Lead Designer for this DB project, Parsons Brinckerhoff designed 
a new diamond interchange at Interstate 295 and Meadowville 
Road, in Chesterfield, VA. The project included new auxiliary lanes 
and shoulders in each direction to accommodate a new interchange 
at existing Meadowville Road, where it intersected I-295.  Similar 
to the Odd Fellows Road project, this project also included four new 
interchange ramps connecting Meadowville Road to I-295.

Maintaining interstate traffic and a safe work zone was an integral 
component of the Traffic Management Plan (TMP) for this project. 
The existing concrete pavement of both the outside lane and 

shoulder required demolition to facilitate the interstate widening. 
The existing pavement had to be removed to the nearest longitudinal 
joint which fell on the lane line for the adjacent travel lane. To 
accommodate traffic and construction in this area, there were 
several temporary conditions implemented in the TMP that were 
critical in providing a safe work zone. These conditions included 
a temporary speed limit reduction within the work zone, reducing 
the travelway to two-lanes in each direction, and reducing the 
travelway lane widths.  As a stipulation to the construction contract, 
the temporary conditions could not be in place during holiday or 
peak travel seasons. Therefore, the design of the work zone had to 
be readily reversible.  Parsons Brinckerhoff worked collaboratively 
with the Design-Builder to reduce the construction duration in the 
corridor by several months and allowing the project to be delivered 
on time, with change orders limited to less than 1% of the contract 
value.

As part of the final design approval process for the project, a 
preliminary design was required for the ultimate widening of I-295 to 
validate that our design for the new interchange ramps and auxiliary 
lanes would not preclude future widening. The ultimate design 
included additional lanes for mainline I-295, collector-distributor 
roads for the interchanges at Meadowville Road and Route 10, and 
widening of the bridge carrying Meadowville Road over I-295.  A 
bridge Type, Size, and Location (TS&L) Study was also performed 
for the Meadowville Road overpass to accommodate the future 
widening of I-295.  The design team prepared a subsequent set of 
drawings that included the design of the ultimate widening of I-295 
overlayed on the roadway construction drawings. These drawings 
were issued to both VDOT and FHWA, as part of the formal request 
for authorization to commence construction.

Parsons Brinckerhoff provided a full range of design services that 
developed initial “approved for construction” documents within 
three months from Notice to Proceed.  Such involved an early 
construction package that included erosion and sediment control 
plans, the design of major drainage structures, and geotechnical 
investigations to advance rough grading activities.  This allowed 
the Contractor to expedite construction activities concurrent with 
final design development.  The early construction package was also 
used to coordinate with the public and private utility providers that 
ultimately lead to undergrounding a high voltage power line and fiber 
optic cable, as well as the encasement of an existing 30-inch water 
line.  Finally, the early construction package was used to commence 
the permit process with the Department of Environmental Quality 
and the U.S. Army Corps of Engineers for the stream and wetland 
impacts associated with the project.      

Parsons Brinckerhoff also led the Quality Assurance Team. The 
QAM and team provided inspection and testing to assess construction 
processes relative to the applicable standards and specifications. The 
QAM & staff performed independent control testing in accordance 
with the VDOT approved QA/QC Plan which was based on VDOT’s 
“Minimum Quality Control and Quality Assurance requirements for 
Design-Build & Public Private Transportation Act Projects” dated 
August, 2007 (Guidelines). Parsons Brinckerhoff provided feedback 
to the Project Manager to assure all QA/QC inspections and testing 
of materials and in-place construction was performed according 
to plans, all project documentation was performed and submitted 
and verified that all design and construction adhered to the contract 
before any payment was approved. Parsons Brinckerhoff QAM had 
the written authority to stop or hold work.

bd

SIMILAR SCOPE ELEMENTS:
 9 roadway widening  9 survey
 9 geotechnical  9 environmental
 9 traffic control  9 hydraulics/SWM
 9 utilities  9 TMPs
 9 public involvement  9 right-of-way
 9 QA/QC  9 landscaping

 9 project management
PROPOSED PERSONNEL THAT 
WORKED ON THIS PROJECT

Michelle Martin: Design Manager
Julie Perkoski: QAM
Derek Piper: QA Review
Melissa Pritchard: Lead Hydraulics Engineer
Tim Rayner: Lead Traffic Engineer

NOTABLE FEATURES:

This project not only received high praise and appreciation 
from VDOT, but has also been recognized numerous times in 
the transportation industry.  The first opportunity was when the 
Governor chose the project site to sign a $3B transportation 
funding package, the largest allocation to transportation 
in Virginia in the last 20 years.  The second was when the 
project was selected as one of five in the Commonwealth of 
Virginia to be presented at the 2011 Governor’s Transportation 
Conference for its unique influence by Chesterfield County 
and the successful implementation.  Finally, this project was 
recognized with a Merit Award at the 2013 Design Build 
Institute of America (DBIA) National Conference.



ATTACHMENT 3.4.1(b)
LEAD DESIGNER - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location b. Name of the prime/ general 
contractor responsible for overall 
construction of the project

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.

d. Construction 
Contract 
Completion 
Date 
(Original)

e. Construction 
Contract 
Completion 
Date (Actual or 
Estimated)

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement. (in thousands)

Construction 
Contract Value 
(Original)

Construction 
Contract Value 
(Actual or 
Estimated)

Name:
Korean Veterans Boulevard 
Gateway Roundabout and 
US 41
Location:
Nashville, TN

Name: Civil Constructors, Inc. Name of Client: Nashville Metro Public 
Works
Phone:(615) 862-8764
Project Manager: Mark Macy
Phone:(615) 862-8764
Email: Mark.Macy@nashville.gov

March 2013 March 2013 $10,900

$11,500
(Overages due to Owner 

requested changes, 
which created additional 

cost, as final plans for 
the adjacent convention 

center were not 
completed at the time of 

bidding)

$1,900

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. This project was managed and executed from Parsons Brinckerhoff’s Atlanta, GA office. 

*For multiple phase projects, only a single phase of construction (or single contract) will be considered as a Project. If additional phases are shown under the same Work History Form, only the first phase (or contract) listed will be 
evaluated.

The Korean Veterans Boulevard Nashville Gateway 
Roundabout functions as the centerpiece of the revitalization of 
the South of Broadway (SoBro) area and as an iconic gateway 
into downtown Nashville, involving two federal highways 
(US 41 and US 31), which by law had to remain open during 
construction of Gateway Boulevard. 

Technical issues specific to the roundabout design included 
a detailed traffic operations analysis, which was critical 
to the development of functional designs for the proposed 
alternatives.  As part of the traffic analysis, Parsons 
Brinckerhoff developed Synchro traffic analysis models to 
evaluate intersection capacity, determine levels of service, and 
recommend mitigation and intersection geometric concepts.  
Parsons Brinckerhoff recommended and developed a two-
lane roundabout concept including geometric details, that was 
analyzed using the VisSim and aaSIDRA models.  

The design incorporates the latest standards of practice to 
accommodate high vehicle and pedestrian volumes, low design 
speeds, truck turning movements, challenging topography, 
drainage and utility issues.  Due to the complexity of the 
intersection, careful consideration of the signing and striping 
plan was necessary to reduce motorist confusion and encourage 
entry into the roundabout in the appropriate lane.  The 
roundabout design incorporates channelization to maximize 
throughput and minimize the footprint.  Sidewalks, splitter 
islands and crosswalks were designed to meet Americans with 

PROPOSED PERSONNEL THAT 
WORKED ON THIS PROJECT

Joseph Koram: Lead Roadway Engineer
Jonathan Reid: Roundabout Analysis

NOTABLE FEATURES:
Project received 2013 Grand Award for Engineering 
Excellence from the Tennessee Chapter of the American 
Council of Engineering Companies.

Disabilities Act (ADA) requirements.

After acceptance of the concept design by the City of Nashville, 
the Tennessee Department of Transportation (TDOT), and 
the Federal Highway Administration (FHWA), Parsons 
Brinckerhoff developed Final Right-of-Way Plans, Final 
Construction Plans, and construction documents.  Final design 
involved extensive coordination with the City of Nashville, 
TDOT, FHWA, the Tennessee Department of Environment 
and Conservation, other state and local agencies, affected 
utilities, as well as the Music City Convention Center design 
and construction teams.  The work also included coordinating 
with the construction of the adjacent Metro Convention 
Center, twenty-two (22) different utilities within the corridors, 
subcontractors and other stakeholders.

Roundabout features include:

• All approaches to the dual lane roundabout have multiple 
entry lanes.

• Roadway skews required a larger-than-average inscribed 
diameter (230 feet) to provide adequate deflection and 
speed controls.

• Stakeholders desired an “iconic” circular sidewalk 
concentric to the roundabout, requiring careful planning of 
the splitter islands and crosswalk locations.



ATTACHMENT 3.4.1(b)
LEAD DESIGNER - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location b. Name of the prime/ general 
contractor responsible for overall 
construction of the project

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.

d. Construction 
Contract 
Completion 
Date 
(Original)

e. Construction 
Contract 
Completion 
Date (Actual or 
Estimated)

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement. (in thousands)

Construction 
Contract Value 
(Original)

Construction 
Contract Value 
(Actual or 
Estimated)

Name:
I-264 Widening/Interchange 
and MLK Extension 
Design-Build
Location:
Portsmouth, VA

Name: Name of Client: SKW Constructors
Phone: (757) 673-9487
Project Manager: Wade Watson
Phone: (757) 673-9487
Email: wade.watson@skanska.com

December 2016
(Design is complete)

Estimated 
October 2016

(Design is complete)
$205,000 $205,000 $12,000

SKW Constructors, Inc.
(an incorporated Joint Venture of 
Skanska Civil Southeast, Inc., Kiewit 
Construction, and Weeks Marine, Inc.)

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. This project was managed and executed primarily from Parsons Brinckerhoff’s Virginia Beach office. Other offices within the region provided design support.

*For multiple phase projects, only a single phase of construction (or single contract) will be considered as a Project. If additional phases are shown under the same Work History Form, only the first phase (or contract) listed will be 
evaluated.

bd

Parsons Brinckerhoff delivered final construction plans for the 
widening of and modifications to I-264 required to construct the 
MLK Extension (one mile of new location elevated freeway); 
a new interchange; and the elimination of existing interchange 
ramps as part of the Elizabeth River Tunnels project.  Specific 
scope elements included: widening of two interstate bridges; 
the elevated MLK Extension (a controlled access facility) 
over CSX’s Portsmouth Yard; 11 stormwater ponds/basins 
(including significant aesthetic treatments to two); three 
noise barriers; eight new/widened bridges; 18 retaining walls; 
significant overhead highway signage; landscaping; ITS system 
replacement/upgrades along I-264; and new ITS systems 
along the MLK Extension. Parsons Brinckerhoff is currently 
providing design support during construction, including shop 
drawing reviews, preparing responses to RFIs, and As-Built 
documentation. 

As the Prime Designer, Parsons Brinckerhoff performed 
major components of the design effort including: widening 
of I-264; Ramp EN geometrics; new Ramp EN structure over 
US 17; preparation of the Transportation Management Plan 
(TMP); utility coordination and relocation; stormwater system 
modeling and stormwater basin design for all 11 basins; 
coordination with CSX and N&PBL Railroad; and preparation 
of the Noise Abatement Design Report (NADR) for three new 
noise walls. 

Parsons Brinckerhoff’s management team utilized several 
tools and techniques which proved to be particularly 
valuable in increasing the efficiency and coordination of 
the project team. These included:

 9 Using ProjectWise, a web-based document management 
system, provided a single platform for the entire design 
team, allowing interdisciplinary coordination to occur in 
real time during design development.

 9 Conducting interdisciplinary web-conferencing for QC 
reviews in advance of submittals,  minimizing the chance 
of errors in the design plans.

 9 Packaging design plans into discreet work packages 
(grading & drainage; bridges; signing & pavement 
markings, etc.) to meet project schedules.

 9 Holding weekly progress teleconferences to update 
progress, communicate potential issues and discuss 
interdisciplinary coordination.

 9 Establishing and utilizing “Subject Matter Task 
Forces,” including environmental permitting & approvals; 
geotechnical & structures, right-of-way & utilities; TMP/
MOT; and public relations.

SIMILAR SCOPE ELEMENTS:
 9 roadway widening  9 survey
 9 structure & bridge  9 environmental
 9 geotechnical  9 hydraulics/SWM
 9 traffic control  9 TMPs
 9 noise walls  9 right-of-way
 9 utilities  9 landscaping
 9 public involvement  9 ITS
 9 QA/QC  9 railroad coordination
 9 project management

PROPOSED PERSONNEL THAT 
WORKED ON THIS PROJECT

Derek Piper: Design Manager
Michelle Martin: Lead Roadway Engineer
Melissa Pritchard: Lead Hydraulics Engineer
Tim Rayner: Lead Traffic Engineer

UNIQUE FEATURES:
Unique elements of this design include an elevated roadway 
structure over a CSX facility that required significant 
coordination with CSX during design, and the use of 
Geofoam in areas with significant fill and poor subsurface 
material. 



W.C. English, Inc.
615 Church Street 

Lynchburg, VA 24504 
www.englishconst.com
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