



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION

1401 EAST BROAD STREET
RICHMOND, 23219-2000

GREGORY A. WHIRLEY
ACTING COMMISSIONER

May 20, 2010

NOTICE OF INTENT TO AWARD

UPC: 93209
Project No. 0036-074-709, P101, R201, C501
Route 36 Improvements Project
Richmond District
Contract No.: **C00087464DB33B**

Bobby Abernathy
Abernathy Construction Corporation
10891 Winfrey Road
Glen Allen, Va. 23059

Dear Mr. Abernathy:

Abernathy Construction Corporation has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$8,224,453.45** and will be recommended for award. Therefore, you should immediately make arrangements to provide the Virginia Department of Transportation with the items listed below by **June 4, 2010**. All forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/> with the exception of the Escrow Proposal Agreement which has been attached to this letter.

1. Contract Performance Bond (Form C-18a)
2. Contract Payment Bond (Form C-18a)
3. Certificate of Insurance (C-73)
4. Subcontractor/Supplier Solicitation and Utilization Form (Form C-48)
5. SWPP Certification Statement (Form C-45)
6. Escrow Proposal Agreement (Attached to Part 1)

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of the forms listed above to our office by the due date could cause a delay in the execution of the contract.

Abernathy Construction Corporation
Contract No.: **C00087464DB33B**
PAGE 2

Additionally, enclosed is the Lump Sum Design-Build Agreement (Agreement) for the above referenced project. Please have the Agreement signed by Abernathy Construction Corporation authorized representative and return the Agreement to Tracy Sell's attention no later than **June 4, 2010.**

You must register with eVA (www.eva.state.va.us) in order to be awarded the project.

Michael Saunders, P.E., the Project Manager, will be responsible for the administration of this contract. The Project Manager may be contacted by calling (804) 862-6450. The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the Project Manager for review and approval. The Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

[Original with Signatures on File in Innovative Project Delivery](#)

Don E. Silies
Contract Engineer

Attachments

DES/tks

Cc: Thomas Hawthorne, P.E. – Richmond District Administrator
Harold Dyson, P.E. – Acting Richmond District Construction Engineer
Thomas Fegans – Richmond District Contract Administrator
Michael Saunders, P.E.– Area Construction Engineer
Jennifer Salyers – Richmond District Project Management Office
Jeff Roby, P.E. – Acting Assistant Division Administrator Innovative Project Delivery
Shailendra Patel, P.E. – Assistant Division Administrator Innovative Project Delivery
Division
Tracy Sell, PE. – Project Manager Innovative Project Delivery Division