
BID TABULATIONS

AUGUST 24, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 

Virginia Department of Transportation for the above letting.

The following project has been rejected:

Order Number(s):  K30 (108609) 

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

2,400,000.00000 2,400,000.00 2,500,000.00000 2,500,000.00 2,550,000.00000 2,550,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

160,000.00000 160,000.00 160,000.00000 160,000.00 150,000.00000 150,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

251,320.19000 251,320.19 280,000.00000 280,000.00 490,000.00000 490,000.00

0040 00120

REGULAR EXCAVATION

77,009.000

CY

15.00000 1,155,135.00 25.00000 1,925,225.00 43.25000 3,330,639.25

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

145.000

CY

12.00000 1,740.00 14.00000 2,030.00 28.00000 4,060.00

0080 00525

CONCRETE CLASS A3 MISC.

85.000

CY

2,000.00000 170,000.00 1,100.00000 93,500.00 1,450.00000 123,250.00

0090 00529

FLOWABLE BACKFILL

217.000

CY

200.00000 43,400.00 240.00000 52,080.00 250.00000 54,250.00
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Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 00540

REINF. STEEL

1,859.000

LB

1.00000 1,859.00 1.40000 2,602.60 1.00000 1,859.00

0110 00560

STRUCTURAL STEEL JB-1

100.000

LB

20.00000 2,000.00 6.30000 630.00 2.00000 200.00

0120 00588

UNDERDRAIN UD-4

9,244.000

LF

6.00000 55,464.00 30.00000 277,320.00 11.00000 101,684.00

0130 00591

COMB. UNDERDRAIN CD-2

60.000

LF

15.00000 900.00 24.00000 1,440.00 32.50000 1,950.00

0140 00595

OUTLET PIPE

919.000

LF

10.00000 9,190.00 33.00000 30,327.00 20.00000 18,380.00

0150 00596

ENDWALL EW-12

19.000

EA

600.00000 11,400.00 1,700.00000 32,300.00 635.00000 12,065.00

0160 00700

POST INSTALLATION INSPECTION

1,035.000

LF

7.00000 7,245.00 10.00000 10,350.00 8.00000 8,280.00

0170 01156

STORM SEWER PIPE 15"

452.000

LF

47.00000 21,244.00 52.00000 23,504.00 70.00000 31,640.00

0180 01180

18" PIPE

87.000

LF

44.00000 3,828.00 52.00000 4,524.00 80.00000 6,960.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 01186

STORM SEWER PIPE 18"

250.000

LF

55.00000 13,750.00 87.00000 21,750.00 74.00000 18,500.00

0210 01240

24" PIPE

250.000

LF

65.00000 16,250.00 120.00000 30,000.00 95.00000 23,750.00

0220 01246

STORM SEWER PIPE 24"

114.000

LF

80.00000 9,120.00 130.00000 14,820.00 120.00000 13,680.00

0230 01306

STORM SEWER PIPE 30"

132.000

LF

95.00000 12,540.00 110.00000 14,520.00 120.00000 15,840.00

0240 01362

36" CONC. PIPE

210.000

LF

140.00000 29,400.00 110.00000 23,100.00 145.00000 30,450.00

0260 01420

42" PIPE

75.000

LF

120.00000 9,000.00 160.00000 12,000.00 395.00000 29,625.00

0280 01486

STORM SEWER PIPE 48"

25.000

LF

200.00000 5,000.00 230.00000 5,750.00 308.00000 7,700.00

0300 02089

NS STORM SEWER PIPE
MECHANIZED TUNNELED 42" PIPE

211.000

LF

2,200.00000 464,200.00 2,300.00000 485,300.00 3,885.12000 819,760.32
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 02089

NS STORM SEWER PIPE
MECHANIZED TUNNELED 48" PIPE

356.000

LF

1,900.00000 676,400.00 1,900.00000 676,400.00 3,150.00000 1,121,400.00

0340 02092

NS SPEC. DES. VERIFICATION
TEST NAILS

2.000

EA

1,400.00000 2,800.00 3,900.00000 7,800.00 7,150.00000 14,300.00

0360 06751

DROP INLET DI-2B,L=12'

2.000

EA

6,600.00000 13,200.00 6,600.00000 13,200.00 6,655.00000 13,310.00

0370 06815

DROP INLET DI-3A

1.000

EA

2,400.00000 2,400.00 3,800.00000 3,800.00 3,265.00000 3,265.00

0380 06818

DROP INLET DI-3B,L=6'

1.000

EA

2,800.00000 2,800.00 4,100.00000 4,100.00 3,375.00000 3,375.00

0390 07506

DROP INLET DI-5

4.000

EA

3,400.00000 13,600.00 7,400.00000 29,600.00 3,980.00000 15,920.00

0400 07508

DROP INLET DI-7

3.000

EA

2,900.00000 8,700.00 4,600.00000 13,800.00 4,165.00000 12,495.00

0410 08962

DROP INLET DI-13 TY.1

1.000

EA

3,100.00000 3,100.00 3,200.00000 3,200.00 3,505.00000 3,505.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 09056

MANHOLE MH-1 OR 2

27.000

LF

500.00000 13,500.00 580.00000 15,660.00 460.00000 12,420.00

0440 09057

FRAME & COVER MH-1

4.000

EA

315.00000 1,260.00 1,100.00000 4,400.00 475.00000 1,900.00

0450 09125

ENERGY DISSIPATOR EG-1

3.000

EA

1,300.00000 3,900.00 3,700.00000 11,100.00 955.00000 2,865.00

0470 09150

EROSION CONTROL STONE
CLASS I, EC-1

190.000

TON

70.00000 13,300.00 58.00000 11,020.00 75.00000 14,250.00

0475 09152

EROSION CONTROL STONE
CLASS II, EC-1

5.000

TON

70.00000 350.00 72.00000 360.00 267.00000 1,335.00

0480 09185

PAVED DITCH PG-2A

1,224.000

SY

100.00000 122,400.00 120.00000 146,880.00 70.00000 85,680.00

0490 09215

PAVED DITCH PG-5

2,041.000

SY

110.00000 224,510.00 110.00000 224,510.00 95.00000 193,895.00

0500 09225

PAVED FLUME PG-4

269.000

SY

135.00000 36,315.00 220.00000 59,180.00 105.00000 28,245.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 10103

AGGR. MATL. NO. 25 OR 26

296.000

TON

26.00000 7,696.00 42.00000 12,432.00 32.00000 9,472.00

0530 10128

AGGR. BASE MATL. TY. I NO. 21B

23,289.000

TON

28.00000 652,092.00 34.00000 791,826.00 23.60000 549,620.40

0550 10416

LIQUID ASPHALT

1,810.000

GAL

4.00000 7,240.00 4.70000 8,507.00 4.50000 8,145.00

0560 10480

COVER MATL. AGGR. NO. 8

62.000

TON

73.00000 4,526.00 76.00000 4,712.00 82.00000 5,084.00

0570 10598

NS ASPHALT CONCRETE STONE
MATRIX ASPHALT TYPE SMA -
12.5E (PG 64E - 22)

3,609.000

TON

155.00000 559,395.00 160.00000 577,440.00 139.84000 504,682.56

0580 10611

ASPHALT CONCRETE TY. IM-19.0D

5,658.000

TON

93.00000 526,194.00 110.00000 622,380.00 91.60000 518,272.80

0590 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

9,928.000

SY

6.25000 62,050.00 5.20000 51,625.60 9.00000 89,352.00

0600 10631

NS FLEXIBLE PAVEMENT
PLANING GREATER THAN 4"

5,760.000

SY

12.50000 72,000.00 12.00000 69,120.00 12.50000 72,000.00
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Unit PriceQuantity and Units

Line No / Item ID
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 10636

ASPHALT CONCRETE TY. SM-9.5D

1,708.000

TON

110.00000 187,880.00 110.00000 187,880.00 98.77000 168,699.16

0620 10643

ASPHALT CONCRETE TY.
BM-25.0D

17,079.000

TON

99.00000 1,690,821.00 100.00000 1,707,900.00 88.43000 1,510,295.97

0630 10700

RUMBLE STRIP, ASPHALT

12,428.000

LF

2.25000 27,963.00 1.20000 14,913.60 1.00000 12,428.00

0640 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

2,071.000

SY

3.25000 6,730.75 1.00000 2,071.00 4.00000 8,284.00

0650 11040

CONCRETE ENTRANCE PAVE. 7"

35.000

SY

135.00000 4,725.00 240.00000 8,400.00 125.00000 4,375.00

0660 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

14,317.000

LF

2.50000 35,792.50 2.00000 28,634.00 7.00000 100,219.00

0670 12030

STD. CURB CG-3

43.000

LF

38.00000 1,634.00 71.00000 3,053.00 40.00000 1,720.00

0680 12322

ASPHALT CONCRETE CURB TY.
MC-3B

477.000

LF

19.00000 9,063.00 19.00000 9,063.00 20.00000 9,540.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

31.000

TON

235.00000 7,285.00 240.00000 7,440.00 250.00000 7,750.00

0700 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

37.500

LF

113.00000 4,237.50 120.00000 4,500.00 135.00000 5,062.50

0710 13315

GUARDRAIL TERMINAL GR-11

10.000

EA

847.00000 8,470.00 870.00000 8,700.00 1,080.00000 10,800.00

0720 13320

GUARDRAIL GR-2

9,525.000

LF

17.00000 161,925.00 17.00000 161,925.00 19.00000 180,975.00

0730 13323

GUARDRAIL GR-2A

1,162.500

LF

27.00000 31,387.50 28.00000 32,550.00 30.00000 34,875.00

0740 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

12.000

EA

2,730.00000 32,760.00 2,800.00000 33,600.00 2,700.00000 32,400.00

0750 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

833.00000 2,499.00 1,200.00000 3,600.00 1,080.00000 3,240.00

0760 13389

FIXED OBJECT ATTACH.
GR-FOA-4 TY. I

2.000

EA

4,975.00000 9,950.00 5,100.00000 10,200.00 5,400.00000 10,800.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

13.000

EA

2,487.00000 32,331.00 2,600.00000 33,800.00 2,268.00000 29,484.00

0780 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

5.000

EA

500.00000 2,500.00 520.00000 2,600.00 1,135.00000 5,675.00

0790 13402

NS GUARDRAIL GR-9 MEDIAN
TERMINAL

3.000

EA

6,450.00000 19,350.00 6,600.00000 19,800.00 6,480.00000 19,440.00

0800 13421

MEDIAN BARRIER MB-3

2,700.000

LF

28.00000 75,600.00 27.00000 72,900.00 30.00000 81,000.00

0810 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,077.000

LF

75.00000 80,775.00 87.00000 93,699.00 20.00000 21,540.00

0820 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

11,195.000

LF

63.00000 705,285.00 46.00000 514,970.00 20.00000 223,900.00

0830 13530

RETAINING WALL RW-3

424.000

CY

500.00000 212,000.00 575.00000 243,800.00 650.00000 275,600.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 13544

NS WALL TEMPORARY RETAINING
STRUCTURE

(1)

LS

223,000.00000 223,000.00 430,000.00000 430,000.00 225,000.00000 225,000.00

0850 13561

POROUS BACKFILL

51.000

CY

98.00000 4,998.00 180.00000 9,180.00 82.00000 4,182.00

0860 13565

RETAINING WALL EXCAVATION

584.000

CY

19.00000 11,096.00 50.00000 29,200.00 200.00000 116,800.00

0870 13570

NS RETAINING WALL MSE

3,868.000

S.F.

93.00000 359,724.00 93.00000 359,724.00 106.36000 411,400.48

0880 13570

NS RETAINING WALL SOIL NAIL

1,708.000

S.F.

260.00000 444,080.00 110.00000 187,880.00 150.00000 256,200.00

0890 13601

BULL NOSE BARRIER

1.000

EA

5,600.00000 5,600.00 5,400.00000 5,400.00 11,880.00000 11,880.00

0900 13611

IMPACT ATTENUATOR SERVICE
TYPE I

12.000

EA

7,320.00000 87,840.00 11,000.00000 132,000.00 7,020.00000 84,240.00

0910 13815

NS RETAINING STRUCTURE
REINFORCED SOIL SLOPE

5,147.000

SF

55.00000 283,085.00 12.00000 61,764.00 10.00000 51,470.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0930 21110

MEDIAN STRIP MS-1A

794.000

SY

150.00000 119,100.00 190.00000 150,860.00 110.00000 87,340.00

0940 21215

MEDIAN STRIP MS-2

180.000

LF

44.00000 7,920.00 120.00000 21,600.00 75.00000 13,500.00

0950 22501

FENCE FE-W1

4,238.000

LF

17.00000 72,046.00 17.00000 72,046.00 9.00000 38,142.00

0960 22541

LINE BRACE UNIT FE-W1,FE-W2

9.000

EA

56.00000 504.00 58.00000 522.00 270.00000 2,430.00

0970 22581

CORNER BRACE UNIT FE-W1,
FE-W2

21.000

EA

56.00000 1,176.00 58.00000 1,218.00 325.00000 6,825.00

0990 22909

GATE FE-G L=14'

1.000

EA

1,120.00000 1,120.00 1,400.00000 1,400.00 567.00000 567.00

1010 23600

NS FENCE TEMP.  SAFETY FENCE

1,075.000

LF

2.00000 2,150.00 12.00000 12,900.00 5.00000 5,375.00

1020 24100

ALLAYING DUST

2,000.000

HR

33.00000 66,000.00 99.00000 198,000.00 25.00000 50,000.00

1030 24152

TYPE III BARRICADE 8'

12.000

EA

639.00000 7,668.00 560.00000 6,720.00 450.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 24160

CONSTRUCTION SIGNS

1,200.000

SF

29.00000 34,800.00 44.00000 52,800.00 35.00000 42,000.00

1050 24265

NS MAINTENANCE OF TRAFFIC
RIVER & BOAT RAMP CAUTION
AND CLOSURE SIGNS

(1)

LS

55,590.00000 55,590.00 17,000.00000 17,000.00 15,000.00000 15,000.00

1060 24272

TRUCK MOUNTED ATTENUATOR

108,400.000

HR

2.75000 298,100.00 2.70000 292,680.00 1.00000 108,400.00

1070 24278

GROUP 2 CHANNELIZING
DEVICES

319,130.000

DAY

0.75000 239,347.50 0.52000 165,947.60 0.01000 3,191.30

1080 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

134,800.000

HR

1.00000 134,800.00 0.75000 101,100.00 0.50000 67,400.00

1090 24281

ELECTRONIC ARROW

15,000.000

HR

1.60000 24,000.00 2.30000 34,500.00 0.50000 7,500.00

1100 24282

FLAGGER SERVICE

2,300.000

HR

32.00000 73,600.00 35.00000 80,500.00 25.00000 57,500.00

1110 24285

TEMPORARY ASPHALT MEDIAN

2,501.000

LF

20.00000 50,020.00 19.00000 47,519.00 75.00000 187,575.00

Page 12 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 24286

FLEXIBLE POST DELINEATOR

30.000

EA

112.00000 3,360.00 80.00000 2,400.00 125.00000 3,750.00

1130 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

8,176.000

LF

27.00000 220,752.00 38.00000 310,688.00 15.00000 122,640.00

1140 24360

NS SAFETY TOW WRECKER
SERVICE

800.000

HR

111.00000 88,800.00 130.00000 104,000.00 135.00000 108,000.00

1150 24410

DEMOLITION OF PAVEMENT

28,282.000

SY

3.00000 84,846.00 4.80000 135,753.60 13.00000 367,666.00

1160 24600

REMOVE EXISTING GUARDRAIL

10,751.000

LF

2.25000 24,189.75 6.90000 74,181.90 2.00000 21,502.00

1170 24602

NS REMOVE EXIST. FENCE -

4,001.000

LF

5.50000 22,005.50 3.10000 12,403.10 6.00000 24,006.00

1180 24712

NS RESET EXIST. GUARDRAIL

12.500

LF

11.75000 146.88 23.00000 287.50 108.00000 1,350.00

1190 24825

NS MODIFY EXIST. ELECTRICAL
SERVICE

1.000

EA

1,790.00000 1,790.00 1,700.00000 1,700.00 1,620.00000 1,620.00

Page 13 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1200 24825

NS MODIFY EXIST. JUNCTION BOX

1.000

EA

595.00000 595.00 580.00000 580.00 540.00000 540.00

1210 24825

NS MODIFY EXIST. RELOCATE ITS
EQUIPMENT

1.000

EA

50,800.00000 50,800.00 50,000.00000 50,000.00 45,990.00000 45,990.00

1220 24825

NS MODIFY EXIST. SPLICE
ENCLOSURE

1.000

EA

2,985.00000 2,985.00 2,900.00000 2,900.00 2,700.00000 2,700.00

1230 25505

FIELD OFFICE TY.I

50.000

MO

2,960.00000 148,000.00 1,500.00000 75,000.00 2,600.00000 130,000.00

1240 25561

FORMAL PARTNERING

6.000

DAY

666.00000 3,996.00 1,400.00000 8,400.00 3,500.00000 21,000.00

1250 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

44,475.00000 44,475.00 5,800.00000 5,800.00 10,000.00000 10,000.00

1260 25567

PROGRESS SCHEDULE UPDATES

51.000

EA

945.00000 48,195.00 470.00000 23,970.00 1,000.00000 51,000.00

1270 25574

NS CONTRACT NBIS BRIDGE
INSPECTION ACCESS (STR.  NO.
2901)

9.000

DAY

1,495.00000 13,455.00 2,200.00000 19,800.00 4,000.00000 36,000.00
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Line No / Item ID
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1280 25575

NS CONTRACT OBSTRUCTION
REMOVAL (B603)

8.000

HR

4,800.00000 38,400.00 1,400.00000 11,200.00 4,400.00000 35,200.00

1290 26117

DRY RIPRAP CL. AI

20.000

TON

90.00000 1,800.00 67.00000 1,340.00 225.00000 4,500.00

1300 27023

TOPSOIL CLASS B

1,293.000

CY

95.00000 122,835.00 88.00000 113,784.00 53.00000 68,529.00

1310 27102

REGULAR SEED

2,883.000

LB

18.75000 54,056.25 17.00000 49,011.00 26.50000 76,399.50

1320 27103

OVERSEEDING

1,542.000

LB

7.40000 11,410.80 10.00000 15,420.00 4.50000 6,939.00

1330 27104

LEGUME SEED

176.000

LB

37.00000 6,512.00 20.00000 3,520.00 39.50000 6,952.00

1340 27105

LEGUME OVERSEEDING

110.000

LB

32.00000 3,520.00 17.00000 1,870.00 39.50000 4,345.00

1350 27215

FERTILIZER(15-30-15)

4.000

TON

1,930.00000 7,720.00 2,200.00000 8,800.00 1,990.00000 7,960.00

1360 27250

LIME

48.000

TON

190.00000 9,120.00 150.00000 7,200.00 238.00000 11,424.00
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Line No / Item ID
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1370 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

804.000

LF

6.50000 5,226.00 6.90000 5,547.60 15.00000 12,060.00

1380 27284

EROSION CONTROL MULCH

45,797.000

SY

0.35000 16,028.95 0.47000 21,524.59 0.50000 22,898.50

1390 27321

PROTECTIVE COVERING EC-2

2,980.000

SY

2.25000 6,705.00 2.40000 7,152.00 2.50000 7,450.00

1400 27326

SOIL STABILIZATION MAT EC-3
TYPE B

1,377.000

SY

4.60000 6,334.20 6.40000 8,812.80 6.00000 8,262.00

1405 27345

TEMPORARY DIVERSION DIKE

2,427.000

LF

1.05000 2,548.35 6.60000 16,018.20 2.50000 6,067.50

1410 27410

CHECK DAM, ROCK TY. I

21.000

EA

710.00000 14,910.00 140.00000 2,940.00 295.00000 6,195.00

1420 27415

CHECK DAM(ROCK) TY. II

411.000

EA

115.00000 47,265.00 140.00000 57,540.00 225.00000 92,475.00

1430 27422

DEWATERING BASIN

6.000

EA

310.00000 1,860.00 2,600.00000 15,600.00 800.00000 4,800.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1440 27430

SILTATION CONTROL
EXCAVATION

2,564.000

CY

10.00000 25,640.00 11.00000 28,204.00 6.02000 15,435.28

1450 27451

INLET PROTECTION TYPE A

16.000

EA

177.00000 2,832.00 420.00000 6,720.00 300.00000 4,800.00

1460 27461

INLET PROTECTION TYPE B

7.000

EA

185.00000 1,295.00 440.00000 3,080.00 310.00000 2,170.00

1465 27500

GEOTEXTILE FABRIC

23.000

SY

3.00000 69.00 11.00000 253.00 3.00000 69.00

1470 27505

TEMP. SILT FENCE

9,999.000

LF

5.50000 54,994.50 3.60000 35,996.40 4.60000 45,995.40

1480 27510

COFFERDAMS

7.000

EA

1,935.00000 13,545.00 5,100.00000 35,700.00 5,500.00000 38,500.00

1490 27526

TURBIDITY CURTAIN,
IMPERVIOUS

1,357.000

LF

22.00000 29,854.00 32.00000 43,424.00 35.00000 47,495.00

1530 27580

TEMP. SEDIMENT BASIN
EXCAVATION

207.000

CY

13.75000 2,846.25 17.00000 3,519.00 25.00000 5,175.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1550 38953

NS LANDSCAPE NON-TIDAL
WETLAND TEMPORARY IMPACT
RESTORATION

(1)

LS

86,650.00000 86,650.00 27,000.00000 27,000.00 1,300.00000 1,300.00

1560 45512

CONCRETE ENCASEMENT

620.000

LF

36.00000 22,320.00 35.00000 21,700.00 32.50000 20,150.00

1570 49012

NS UTILITIES JUNCTION BOX

2.000

EA

8,350.00000 16,700.00 8,100.00000 16,200.00 7,560.00000 15,120.00

1580 50108

SIGN PANEL

1,357.000

SF

47.00000 63,779.00 49.00000 66,493.00 49.00000 66,493.00

1590 50406

SIGN POST STEEL 6"

32.000

LF

190.00000 6,080.00 200.00000 6,400.00 82.50000 2,640.00

1600 50412

SIGN POST STEEL 12"

36.000

LF

200.00000 7,200.00 210.00000 7,560.00 90.00000 3,240.00

1610 50416

SIGN POST STEEL 16"

300.000

LF

205.00000 61,500.00 210.00000 63,000.00 146.00000 43,800.00

1620 50430

SIGN POST STP-1  2"

413.000

LF

33.00000 13,629.00 35.00000 14,455.00 32.00000 13,216.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1630 50434

SIGN POST STP-1  2 1/2"

224.000

LF

35.00000 7,840.00 37.00000 8,288.00 38.00000 8,512.00

1640 50490

CONCRETE FOUNDATION STP-1

73.000

EA

968.00000 70,664.00 1,000.00000 73,000.00 800.00000 58,400.00

1650 50512

CONC. FOUND., SSP-VI A 2'9" DIA.
X 5' DEPTH

2.000

EA

1,400.00000 2,800.00 1,500.00000 3,000.00 1,820.00000 3,640.00

1660 50528

CONC. FOUND., SSP-VI A 3'0" DIA.
X 7' DEPTH

2.000

EA

1,990.00000 3,980.00 2,100.00000 4,200.00 3,991.00000 7,982.00

1670 50556

CONC. FOUND., SSP-VI A 4' DIA. X
9' DEPTH

12.000

EA

2,350.00000 28,200.00 2,500.00000 30,000.00 8,110.00000 97,320.00

1680 50600

REMOVE TY.I SIGNS

36.000

EA

760.00000 27,360.00 800.00000 28,800.00 1,470.00000 52,920.00

1690 50604

REMOVE TY. IV SIGNS

4.000

EA

1,380.00000 5,520.00 1,400.00000 5,600.00 2,690.00000 10,760.00

1700 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

7.000

EA

760.00000 5,320.00 800.00000 5,600.00 3,237.00000 22,659.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1710 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

2.000

EA

179.00000 358.00 170.00000 340.00 162.00000 324.00

1720 51614

NS CONDUCTOR CABLE FIBER
OPTIC CABLE 12 STRAND SINGLE
MODE

8,152.000

LF

3.50000 28,532.00 3.50000 28,532.00 4.00000 32,608.00

1730 51951

INSTALL SIGN

106.000

EA

1,170.00000 124,020.00 1,200.00000 127,200.00 334.00000 35,404.00

1740 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

12,403.000

LF

2.80000 34,728.40 3.40000 42,170.20 3.00000 37,209.00

1750 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

11,748.000

LF

4.30000 50,516.40 4.40000 51,691.20 4.00000 46,992.00

1760 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,090.000

LF

5.50000 5,995.00 5.90000 6,431.00 6.00000 6,540.00

1770 54100

NS PAVEMENT MARKING TY.  B
CL.  VI  CONTRAST LINE MARKING
6"

2,895.000

LF

6.50000 18,817.50 6.80000 19,686.00 6.50000 18,817.50
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INC.
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0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1780 54100

NS PAVEMENT MARKING TY. D
(CL. III) - 6"

31,182.000

LF

3.15000 98,223.30 3.20000 99,782.40 3.00000 93,546.00

1790 54100

NS PAVEMENT MARKING TY. D
(CL. III) - 8"

4,180.000

LF

4.30000 17,974.00 4.40000 18,392.00 4.50000 18,810.00

1800 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

28,150.000

LF

2.90000 81,635.00 1.50000 42,225.00 1.50000 42,225.00

1810 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

144.000

EA

44.00000 6,336.00 45.00000 6,480.00 42.00000 6,048.00

1820 54424

CONSTR. P.M. TY. D ELONG.
ARROW

6.000

EA

224.00000 1,344.00 230.00000 1,380.00 211.00000 1,266.00

1830 54425

CONSTR. P.M. TY. D ELONG.
ARROW DBL.

2.000

EA

489.00000 978.00 490.00000 980.00 918.00000 1,836.00

1840 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

22,700.000

LF

3.50000 79,450.00 1.80000 40,860.00 2.00000 45,400.00
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Call Order:
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District(s):

Counties:

Project(s):J73
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August 24, 2016
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C000056899B03
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09/22/2016Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1850 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

1,200.000

LF

3.60000 4,320.00 3.70000 4,440.00 3.50000 4,200.00

1860 55040

4 CONDUCTOR CABLE

16,041.000

LF

1.50000 24,061.50 1.50000 24,061.50 1.50000 24,061.50

1870 55060

6 CONDUCTOR CABLE

1,254.000

LF

1.20000 1,504.80 1.20000 1,504.80 1.50000 1,881.00

1880 55586

JUNCTION BOX JB-S1

6.000

EA

596.00000 3,576.00 580.00000 3,480.00 550.00000 3,300.00

1890 55587

JUNCTION BOX JB-S2

5.000

EA

895.00000 4,475.00 870.00000 4,350.00 810.00000 4,050.00

1900 55588

JUNCTION BOX JB-S3

1.000

EA

1,190.00000 1,190.00 1,200.00000 1,200.00 1,080.00000 1,080.00

1910 56038

4" CONDUIT

220.000

LF

2.40000 528.00 2.30000 506.00 1.25000 275.00

1920 56042

NS CONDUIT 1 1/2" HDPE ITS
CONDUIT

4,380.000

LF

1.40000 6,132.00 1.50000 6,570.00 1.50000 6,570.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1930 56042

NS CONDUIT 2" ELECTRICAL
CONDUIT

2,910.000

LF

1.40000 4,074.00 1.50000 4,365.00 1.50000 4,365.00

1940 56052

BORED CONDUIT 4"

460.000

LF

36.00000 16,560.00 35.00000 16,100.00 33.00000 15,180.00

1950 56053

2" PVC CONDUIT

1,260.000

LF

1.50000 1,890.00 1.50000 1,890.00 1.50000 1,890.00

1960 56055

4" PVC CONDUIT

5,700.000

LF

2.40000 13,680.00 2.30000 13,110.00 2.50000 14,250.00

1970 56200

TRENCH EXCAVATION ECI-1

110.000

LF

5.90000 649.00 5.80000 638.00 5.50000 605.00

1980 59050

NS COMMUNICATION EQUIP.
CAMERA POLE (WOOD, 40')

2.000

EA

5,370.00000 10,740.00 5,200.00000 10,400.00 4,860.00000 9,720.00

1990 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (NON-DOME TYPE)

2.000

EA

17,900.00000 35,800.00 23,000.00000 46,000.00 16,200.00000 32,400.00

2000 59050

NS COMMUNICATION EQUIP.
DISTRIBUTION SFP MODULE
(1GBPS MEDIUM HAUL)

4.000

EA

5,900.00000 23,600.00 5,800.00000 23,200.00 5,400.00000 21,600.00

Page 23 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2010 59050

NS COMMUNICATION EQUIP.
FURNISH
PORTABLE CCTV WITH CELLULAR
COMMUNICATION

1.000

EA

54,000.00000 54,000.00 64,000.00000 64,000.00 48,600.00000 48,600.00

2020 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET

2.000

EA

23,875.00000 47,750.00 29,000.00000 58,000.00 21,600.00000 43,200.00

2030 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
INTERMEDIATE)

2.000

EA

1,900.00000 3,800.00 1,900.00000 3,800.00 1,730.00000 3,460.00

2040 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
LARGE)

2.000

EA

2,140.00000 4,280.00 2,100.00000 4,200.00 1,950.00000 3,900.00

2050 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
STANDARD)

3.000

EA

2,140.00000 6,420.00 2,100.00000 6,300.00 1,950.00000 5,850.00

2060 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH (1GBPS)

2.000

EA

5,900.00000 11,800.00 5,800.00000 11,600.00 5,400.00000 10,800.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2070 59050

NS COMMUNICATION EQUIP.
PRE-TERMINATED FIBER PATCH
PANEL

2.000

EA

2,900.00000 5,800.00 2,900.00000 5,800.00 270.00000 540.00

2080 59050

NS COMMUNICATION EQUIP.
UNDERGROUND SPLICE
ENCLOSURE

2.000

EA

1,790.00000 3,580.00 1,700.00000 3,400.00 1,620.00000 3,240.00

2090 59050

NS COMMUNICATION EQUIP. VDS
DETECTOR

2.000

EA

15,000.00000 30,000.00 15,000.00000 30,000.00 13,500.00000 27,000.00

2100 59081

NS COMMUNICATION EQUIP.
OPERATE PORTABLE CCTV WITH
CELLULARCOMMUNICATION

47.000

MO

950.00000 44,650.00 1,200.00000 56,400.00 865.00000 40,655.00

2110 60125

NS BRIDGE CONSTRUCTION
ACCESS

(1)

LS

4,200,000.00000 4,200,000.00 3,180,000.00000 3,180,000.00 2,950,000.00000 2,950,000.00

2120 60125

NS BRIDGE PIER PROTECTION
SYSTEM

(1)

LS

78,200.00000 78,200.00 41,000.00000 41,000.00 131,615.00000 131,615.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2130 60420

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

396.500

CY

1,500.00000 594,750.00 1,200.00000 475,800.00 1,300.00000 515,450.00

2140 60420

NS CONCRETE LOW CRACKING
BRIDGE LIGHTWEIGHT
CONCRETE

3,080.800

CY

900.00000 2,772,720.00 770.00000 2,372,216.00 850.00000 2,618,680.00

2150 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

245.600

CY

525.00000 128,940.00 500.00000 122,800.00 800.00000 196,480.00

2160 60452

REINF. STEEL BRIDGE APPR.
SLAB

39,570.000

LB

1.75000 69,247.50 2.40000 94,968.00 1.50000 59,355.00

2170 60490

BRIDGE DECK GROOVING

12,278.000

SY

4.75000 58,320.50 2.70000 33,150.60 5.00000 61,390.00

2180 61711

CORROSION RESISTANT REINF.
STEEL CL. I

7,050.000

LB

2.00000 14,100.00 2.30000 16,215.00 3.00000 21,150.00

2190 61713

CORROSION RESISTANT REINF.
STEEL CL. III

840,030.000

LB

3.60000 3,024,108.00 3.90000 3,276,117.00 4.00000 3,360,120.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2200 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(6157900)

LB

7,597,000.00000 7,597,000.00 9,780,000.00000 9,780,000.00 10,909,461.
00000

10,909,461.00

2210 62000

NS PARAPET CONCRETE
PARAPET

582.000

LF

150.00000 87,300.00 150.00000 87,300.00 196.00000 114,072.00

2220 62000

NS PARAPET CONCRETE
PARAPET 42"

3,360.000

LF

130.00000 436,800.00 210.00000 705,600.00 222.00000 745,920.00

2230 62055

NS MEDIAN BARRIER BRIDGE
MEDIAN BARRIER TY. MC

276.000

LF

180.00000 49,680.00 150.00000 41,400.00 220.00000 60,720.00

2240 62405

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2 3/4"

123.000

LF

1,970.00000 242,310.00 1,600.00000 196,800.00 1,750.00000 215,250.00

2250 62503

PREFORMED ELASTOMERIC
JOINT SEALER 3"

109.000

LF

100.00000 10,900.00 70.00000 7,630.00 120.00000 13,080.00

2260 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION - 19"

87.000

SY

256.91000 22,351.17 190.00000 16,530.00 188.00000 16,356.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2270 64005

SELECT MATL. TY. I MIN. CBR-30

3,853.000

TON

42.93000 165,409.29 39.00000 150,267.00 40.00000 154,120.00

2280 64011

STRUCTURE EXCAVATION

5,746.000

CY

43.00000 247,078.00 27.00000 155,142.00 85.00000 488,410.00

2290 64032

GEOCOMPOSITE WALL DRAIN

227.000

SY

12.00000 2,724.00 2.20000 499.40 17.50000 3,972.50

2300 64036

PIPE UNDERDRAIN 6"

286.000

LF

7.00000 2,002.00 30.00000 8,580.00 9.50000 2,717.00

2310 64038

NS PREBORING PILE PRE-BORE
FOR 12" PILES

88.000

L.F.

620.00000 54,560.00 880.00000 77,440.00 250.00000 22,000.00

2320 64102

DYNAMIC PILE TEST (END
BEARING PILES)

5.000

EA

1,779.00000 8,895.00 1,400.00000 7,000.00 2,000.00000 10,000.00

2330 64112

STEEL PILES 12"

1,113.000

LF

60.00000 66,780.00 100.00000 111,300.00 75.00000 83,475.00

2340 64765

PILE POINT FOR 12" STEEL PILE

22.000

EA

220.00000 4,840.00 140.00000 3,080.00 75.00000 1,650.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2350 64768

DRIVING TEST FOR 12" STEEL
PILE

112.000

LF

60.00000 6,720.00 250.00000 28,000.00 92.00000 10,304.00

2360 65013

CONCRETE CLASS A3

304.400

CY

535.00000 162,854.00 640.00000 194,816.00 800.00000 243,520.00

2370 65014

CONCRETE CLASS A4

3,630.900

CY

730.00000 2,650,557.00 650.00000 2,360,085.00 625.00000 2,269,312.50

2380 65095

NS CONCRETE CONCRETE CLASS
A4 SCC

773.900

CY

1,460.00000 1,129,894.00 840.00000 650,076.00 875.00000 677,162.50

2390 65200

REINF. STEEL

896,130.000

LB

1.00000 896,130.00 1.20000 1,075,356.00 1.10000 985,743.00

2400 65211

CORROSION RESISTANT REINF.
STEEL CL. I

35,960.000

LB

2.50000 89,900.00 2.70000 97,092.00 2.50000 89,900.00

2410 65720

NS PARAPET CONCRETE
PARAPET 42"

96.000

LF

225.00000 21,600.00 260.00000 24,960.00 270.00000 25,920.00

2420 66630

NS RIPRAP DRY RIPRAP CL. A1
20"

1,558.000

SY

50.00000 77,900.00 71.00000 110,618.00 75.00000 116,850.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2430 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

797.000

SY

95.00000 75,715.00 90.00000 71,730.00 125.00000 99,625.00

2440 66801

WATERPROOFING

319.000

SY

34.00000 10,846.00 90.00000 28,710.00 26.00000 8,294.00

2450 66921

NS BRIDGE SUBSTRUCTURE
MICROPILES, 10'

1,120.000

LF

167.00000 187,040.00 190.00000 212,800.00 135.00000 151,200.00

2460 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING

146.000

LF

481.00000 70,226.00 470.00000 68,620.00 700.00000 102,200.00

2470 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT - 72" DIA.

400.000

LF

2,260.00000 904,000.00 3,800.00000 1,520,000.00 2,700.00000 1,080,000.00

2480 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT - 78" DIA.

146.000

LF

2,080.00000 303,680.00 3,100.00000 452,600.00 1,500.00000 219,000.00

2490 66921

NS BRIDGE SUBSTRUCTURE
TRIAL SHAFT - 72" DIA.

35.000

LF

2,915.00000 102,025.00 3,800.00000 133,000.00 12,000.00000 420,000.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2500 66923

NS BRIDGE SUBSTRUCTURE
BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED
SHAFTS

103,660.000

LB

1.60000 165,856.00 1.90000 196,954.00 1.50000 155,490.00

2510 66924

NS BRIDGE SUBSTRUCTURE
BRIDGE SUBSTRUCTURE
DRILLED SHAFT OSTERBERG
CELL LOAD TEST

1.000

EA

264,000.00000 264,000.00 220,000.00000 220,000.00 170,000.00000 170,000.00

2520 66924

NS BRIDGE SUBSTRUCTURE CSL
TEST

13.000

EA

3,740.00000 48,620.00 1,900.00000 24,700.00 6,400.00000 83,200.00

2530 66924

NS BRIDGE SUBSTRUCTURE
MICROPILE VERIFICATION LOAD
TEST

1.000

EA

24,000.00000 24,000.00 29,000.00000 29,000.00 131,000.00000 131,000.00

2540 66924

NS BRIDGE SUBSTRUCTURE TIP
TEST

13.000

EA

4,055.00000 52,715.00 5,800.00000 75,400.00 5,800.00000 75,400.00

2550 67260

NS CONDUIT SYSTEM B-603

(1)

LS

142,700.00000 142,700.00 170,000.00000 170,000.00 425,000.00000 425,000.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2560 67400

DECK DRAINAGE SYSTEM  B-603

(1)

LS

94,000.00000 94,000.00 130,000.00000 130,000.00 120,000.00000 120,000.00

2570 67900

NS DISM. & REM. EXIST. STR.
(STR.  NO.  1044)

(1)

LS

590,000.00000 590,000.00 290,000.00000 290,000.00 415,000.00000 415,000.00

2580 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2901)

(1)

LS

2,000,000.00000 2,000,000.00 1,850,000.00000 1,850,000.00 1,269,000.00000 1,269,000.00

2590 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 1044

(1)

LS

42,000.00000 42,000.00 120,000.00000 120,000.00 80,000.00000 80,000.00

2600 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 2901

(1)

LS

70,000.00000 70,000.00 77,000.00000 77,000.00 159,000.00000 159,000.00

2610 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

177,000.00000 177,000.00 330,000.00000 330,000.00 155,000.00000 155,000.00

2620 68476

NS ENV.& WORKER PROTECT.
(STR.  NO.  1044)

(1)

LS

11,120.00000 11,120.00 12,000.00000 12,000.00 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2630 68476

NS ENV.& WORKER PROTECT.
(STR. NO. 2901, TYPE B)

(1)

LS

39,755.30000 39,755.30 41,000.00000 41,000.00 70,000.00000 70,000.00

2640 68492

NS MATERIAL DISPOSAL (STR.
NO. 1044, TYPE B)

(1)

LS

556.02000 556.02 580.00000 580.00 12,500.00000 12,500.00

2650 68492

NS MATERIAL DISPOSAL (STR.
NO. 2901, TYPE B)

(1)

LS

1,112.04000 1,112.04 1,200.00000 1,200.00 12,500.00000 12,500.00

2660 70000

NS DEMO. OF BLDG. SIGN -
WELCOME TO PULASKI COUNTY
PARCEL 003,  D-1

(1)

LS

3,336.11000 3,336.11 1,600.00000 1,600.00 360.00000 360.00

2670 70006

NS DEMOLITION WITH ACM
REMOVAL OF ASBESTOS

30.000

SF

74.51000 2,235.30 78.00000 2,340.00 350.00000 10,500.00

2680 70520

NS ENVIR. PROTECTION SURVEY
AND RELOCATION OF PISTOL
GRIP MUSSELS

(1)

LS

69,076.59000 69,076.59 41,000.00000 41,000.00 120,000.00000 120,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

Section Total with LCC: $46,857,255.09 $49,251,458.19 $51,152,866.42

Life Cycle Costs:

$51,152,866.42$46,857,255.09 $49,251,458.19Section Totals:
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3000 00120

REGULAR EXCAVATION

23,549.000

CY

6.57000 154,716.93 10.41000 245,145.09 15.00000 353,235.00

3010 00154

NS GEOTEXTILE DRAINAGE
FABRIC

192.000

S.Y.

2.20000 422.40 2.60000 499.20 3.00000 576.00

3020 00170

NS SOIL BIORETENTION SOIL
MEDIA

294.000

CY

101.96000 29,976.24 158.44000 46,581.36 105.00000 30,870.00

3030 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

2,534.000

CY

10.55000 26,733.70 7.60000 19,258.40 17.50000 44,345.00

3040 00525

CONCRETE CLASS A3 MISC.

288.000

CY

37.56000 10,817.28 721.49000 207,789.12 775.00000 223,200.00

3050 00540

REINF. STEEL

3,966.000

LB

1.24000 4,917.84 0.98000 3,886.68 1.00000 3,966.00

3060 00560

STRUCTURAL STEEL JB-1

180.000

LB

27.20000 4,896.00 4.95000 891.00 2.00000 360.00

3070 00595

OUTLET PIPE

496.000

LF

9.09000 4,508.64 11.89000 5,897.44 20.00000 9,920.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3080 00596

ENDWALL EW-12

5.000

EA

501.01000 2,505.05 660.14000 3,300.70 635.00000 3,175.00

3090 00700

POST INSTALLATION INSPECTION

135.000

LF

3.34000 450.90 2.59000 349.65 8.00000 1,080.00

4020 01182

18" CONC. PIPE

193.000

LF

62.30000 12,023.90 60.73000 11,720.89 68.00000 13,124.00

4022 01186

STORM SEWER PIPE 18"

195.000

LF

54.06000 10,541.70 60.32000 11,762.40 65.00000 12,675.00

4025 01246

STORM SEWER PIPE 24"

55.000

LF

75.38000 4,145.90 88.99000 4,894.45 198.00000 10,890.00

4030 01362

36" CONC. PIPE

66.000

LF

143.14000 9,447.24 124.23000 8,199.18 285.00000 18,810.00

4035 01366

STORM SEWER PIPE 36"

284.000

LF

107.66000 30,575.44 120.56000 34,239.04 120.00000 34,080.00

4040 01422

42" CONC. PIPE

240.000

LF

174.43000 41,863.20 183.49000 44,037.60 155.00000 37,200.00

4050 01542

54" CONC. PIPE

653.000

LF

231.26000 151,012.78 254.46000 166,162.38 227.00000 148,231.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4052 02090

NS PIPE JACKED & BORED 18”
PIPE

89.000

LF

1,211.78000 107,848.42 464.78000 41,365.42 1,140.00000 101,460.00

4056 02090

NS PIPE JACKED & BORED 24”
PIPE

98.000

LF

1,508.49000 147,832.02 672.34000 65,889.32 1,470.00000 144,060.00

4060 02110

NS DRAINAGE LOW
PERMEABILITY LINER

315.000

SY

4.70000 1,480.50 43.53000 13,711.95 30.00000 9,450.00

4070 06181

18" END SECTION ES-1

2.000

EA

1,234.11000 2,468.22 1,589.12000 3,178.24 775.00000 1,550.00

4080 07506

DROP INLET DI-5

1.000

EA

3,078.25000 3,078.25 5,759.43000 5,759.43 4,400.00000 4,400.00

4090 07508

DROP INLET DI-7

4.000

EA

2,571.64000 10,286.56 4,255.70000 17,022.80 4,550.00000 18,200.00

5000 08990

NS DROP INLET TREE BOX
STORMWATER FILTER

5.000

EA

4,961.74000 24,808.70 7,474.73000 37,373.65 12,950.00000 64,750.00

5010 09057

FRAME & COVER MH-1

2.000

EA

314.18000 628.36 843.35000 1,686.70 475.00000 950.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5020 09125

ENERGY DISSIPATOR EG-1

3.000

EA

1,118.82000 3,356.46 2,901.55000 8,704.65 750.00000 2,250.00

5025 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

4.000

TON

72.23000 288.92 62.72000 250.88 86.00000 344.00

5030 09150

EROSION CONTROL STONE
CLASS I, EC-1

150.000

TON

62.24000 9,336.00 49.81000 7,471.50 60.00000 9,000.00

5040 09185

PAVED DITCH PG-2A

93.000

SY

100.08000 9,307.44 84.04000 7,815.72 70.00000 6,510.00

5050 09225

PAVED FLUME PG-4

41.000

SY

139.00000 5,699.00 79.71000 3,268.11 105.00000 4,305.00

5060 09250

SLOPE DRAIN

2.000

EA

1,000.84000 2,001.68 1,191.88000 2,383.76 1,535.00000 3,070.00

5070 10103

AGGR. MATL. NO. 25 OR 26

513.000

TON

22.98000 11,788.74 27.39000 14,051.07 32.00000 16,416.00

5080 10128

AGGR. BASE MATL. TY. I NO. 21B

120.000

TON

25.23000 3,027.60 42.20000 5,064.00 30.00000 3,600.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5090 10250

NS AGGR. MATERIAL NO. 8 PEA
GRAVEL

98.000

TON

254.80000 24,970.40 69.07000 6,768.86 51.00000 4,998.00

6000 10598

NS ASPHALT CONCRETE STONE
MATRIX ASPHALT TYPE SMA -
12.5E (PG 64E - 22)

20.000

TON

280.11000 5,602.20 413.06000 8,261.20 391.00000 7,820.00

6010 10611

ASPHALT CONCRETE TY. IM-19.0D

30.000

TON

262.32000 7,869.60 247.47000 7,424.10 235.00000 7,050.00

6020 10643

ASPHALT CONCRETE TY.
BM-25.0D

98.000

TON

133.72000 13,104.56 126.16000 12,363.68 120.00000 11,760.00

6030 12322

ASPHALT CONCRETE CURB TY.
MC-3B

988.000

LF

18.42000 18,198.96 17.38000 17,171.44 17.00000 16,796.00

6040 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

55.000

TON

234.09000 12,874.95 220.85000 12,146.75 210.00000 11,550.00

6050 13323

GUARDRAIL GR-2A

987.500

LF

16.96000 16,748.00 25.37000 25,052.88 30.00000 29,625.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6060 14406

6" PIPE UNDERDRAIN

501.000

LF

9.12000 4,569.12 18.79000 9,413.79 17.00000 8,517.00

6070 22501

FENCE FE-W1

1,026.000

LF

16.93000 17,370.18 15.86000 16,272.36 9.00000 9,234.00

6080 22541

LINE BRACE UNIT FE-W1,FE-W2

2.000

EA

56.45000 112.90 52.85000 105.70 270.00000 540.00

6090 22581

CORNER BRACE UNIT FE-W1,
FE-W2

11.000

EA

56.45000 620.95 52.85000 581.35 325.00000 3,575.00

6100 22908

GATE FE-G L=12'

1.000

EA

1,354.76000 1,354.76 1,057.03000 1,057.03 525.00000 525.00

6110 22910

GATE FE-G L=16'

1.000

EA

1,693.45000 1,693.45 1,585.55000 1,585.55 575.00000 575.00

6120 25575

NS CONTRACT OBSTRUCTION
REMOVAL (B603)

4.000

HR

4,880.17000 19,520.68 845.63000 3,382.52 4,400.00000 17,600.00

6130 26117

DRY RIPRAP CL. AI

21.000

TON

82.25000 1,727.25 41.51000 871.71 95.00000 1,995.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6140 27023

TOPSOIL CLASS B

491.000

CY

94.25000 46,276.75 65.17000 31,998.47 53.00000 26,023.00

6145 27275

NS EROSION CONTROL
TEMPORARY SILT FENCE TY. B

804.000

LF

6.58000 5,290.32 2.85000 2,291.40 15.00000 12,060.00

6160 27326

SOIL STABILIZATION MAT EC-3
TYPE B

520.000

SY

4.83000 2,511.60 5.81000 3,021.20 6.00000 3,120.00

6165 27345

TEMPORARY DIVERSION DIKE

1,295.000

LF

0.88000 1,139.60 5.07000 6,565.65 2.50000 3,237.50

6170 27415

CHECK DAM(ROCK) TY. II

33.000

EA

72.10000 2,379.30 109.11000 3,600.63 225.00000 7,425.00

6180 27422

DEWATERING BASIN

2.000

EA

282.15000 564.30 878.79000 1,757.58 800.00000 1,600.00

6190 27430

SILTATION CONTROL
EXCAVATION

593.000

CY

14.16000 8,396.88 15.98000 9,476.14 6.02000 3,569.86

6200 27451

INLET PROTECTION TYPE A

1.000

EA

165.33000 165.33 315.25000 315.25 300.00000 300.00
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(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6210 27505

TEMP. SILT FENCE

1,616.000

LF

5.07000 8,193.12 1.90000 3,070.40 4.60000 7,433.60

6230 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

2,279.000

CY

11.81000 26,914.99 12.06000 27,484.74 9.00000 20,511.00

6240 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

16.000

LF

527.54000 8,440.64 558.51000 8,936.16 1,965.00000 31,440.00

6250 27552

NS NO. 57 STONE NO. 57 GRAVEL

295.000

TON

98.69000 29,113.55 34.06000 10,047.70 45.00000 13,275.00

6260 27580

TEMP. SEDIMENT BASIN
EXCAVATION

324.000

CY

12.57000 4,072.68 9.10000 2,948.40 25.00000 8,100.00

6270 38951

NS LANDSCAPE HERBACEOUS
COVER MIX

1,636.000

SY

5.35000 8,752.60 2.11000 3,451.96 4.15000 6,789.40

6280 50108

SIGN PANEL

58.000

SF

46.98000 2,724.84 44.66000 2,590.28 49.00000 2,842.00

6290 50430

SIGN POST STP-1  2"

40.000

LF

33.71000 1,348.40 32.04000 1,281.60 32.00000 1,280.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) ORDERS CONSTRUCTION
COMPANY, INC.

(3) WAGMAN HEAVY CIVIL,
INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6300 50434

SIGN POST STP-1  2 1/2"

42.000

LF

33.36000 1,401.12 33.26000 1,396.92 38.00000 1,596.00

6310 50490

CONCRETE FOUNDATION STP-1

9.000

EA

969.07000 8,721.63 2,248.81000 20,239.29 800.00000 7,200.00

Section Total with LCC: $1,155,537.62 $1,312,544.47 $1,626,014.36

Life Cycle Costs:

$1,626,014.36$1,155,537.62 $1,312,544.47Section Totals:

( ) indicates item is bid as Lump Sum

$50,564,002.66$48,012,792.71 $52,778,880.78

$48,012,792.71

Contract Item Totals

$50,564,002.66 52,778,880.78Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

2,718,000.00000 2,718,000.00 2,703,580.85000 2,703,580.85

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

169,750.00000 169,750.00 205,000.00000 205,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

2,153,880.00000 2,153,880.00 1,682,000.00000 1,682,000.00

0040 00120

REGULAR EXCAVATION

77,009.000

CY

15.10000 1,162,835.90 40.00000 3,080,360.00

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

145.000

CY

21.00000 3,045.00 17.00000 2,465.00

0080 00525

CONCRETE CLASS A3 MISC.

85.000

CY

2,450.00000 208,250.00 600.00000 51,000.00

0090 00529

FLOWABLE BACKFILL

217.000

CY

278.00000 60,326.00 250.00000 54,250.00

0100 00540

REINF. STEEL

1,859.000

LB

1.10000 2,044.90 1.50000 2,788.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 00560

STRUCTURAL STEEL JB-1

100.000

LB

5.50000 550.00 23.00000 2,300.00

0120 00588

UNDERDRAIN UD-4

9,244.000

LF

10.50000 97,062.00 7.50000 69,330.00

0130 00591

COMB. UNDERDRAIN CD-2

60.000

LF

16.65000 999.00 18.00000 1,080.00

0140 00595

OUTLET PIPE

919.000

LF

16.65000 15,301.35 18.00000 16,542.00

0150 00596

ENDWALL EW-12

19.000

EA

555.00000 10,545.00 600.00000 11,400.00

0160 00700

POST INSTALLATION INSPECTION

1,035.000

LF

10.00000 10,350.00 20.00000 20,700.00

0170 01156

STORM SEWER PIPE 15"

452.000

LF

49.50000 22,374.00 75.00000 33,900.00

0180 01180

18" PIPE

87.000

LF

44.50000 3,871.50 85.00000 7,395.00

0200 01186

STORM SEWER PIPE 18"

250.000

LF

66.50000 16,625.00 85.00000 21,250.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 01240

24" PIPE

250.000

LF

105.50000 26,375.00 90.00000 22,500.00

0220 01246

STORM SEWER PIPE 24"

114.000

LF

122.00000 13,908.00 80.00000 9,120.00

0230 01306

STORM SEWER PIPE 30"

132.000

LF

150.00000 19,800.00 110.00000 14,520.00

0240 01362

36" CONC. PIPE

210.000

LF

178.00000 37,380.00 125.00000 26,250.00

0260 01420

42" PIPE

75.000

LF

216.00000 16,200.00 135.00000 10,125.00

0280 01486

STORM SEWER PIPE 48"

25.000

LF

222.00000 5,550.00 200.00000 5,000.00

0300 02089

NS STORM SEWER PIPE
MECHANIZED TUNNELED 42" PIPE

211.000

LF

4,358.00000 919,538.00 2,200.00000 464,200.00

0310 02089

NS STORM SEWER PIPE
MECHANIZED TUNNELED 48" PIPE

356.000

LF

3,507.00000 1,248,492.00 2,200.00000 783,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 02092

NS SPEC. DES. VERIFICATION
TEST NAILS

2.000

EA

2,000.00000 4,000.00 5,500.00000 11,000.00

0360 06751

DROP INLET DI-2B,L=12'

2.000

EA

6,656.00000 13,312.00 4,500.00000 9,000.00

0370 06815

DROP INLET DI-3A

1.000

EA

3,580.00000 3,580.00 3,500.00000 3,500.00

0380 06818

DROP INLET DI-3B,L=6'

1.000

EA

3,439.00000 3,439.00 4,500.00000 4,500.00

0390 07506

DROP INLET DI-5

4.000

EA

4,991.00000 19,964.00 4,300.00000 17,200.00

0400 07508

DROP INLET DI-7

3.000

EA

4,437.00000 13,311.00 5,300.00000 15,900.00

0410 08962

DROP INLET DI-13 TY.1

1.000

EA

4,437.00000 4,437.00 5,000.00000 5,000.00

0430 09056

MANHOLE MH-1 OR 2

27.000

LF

305.00000 8,235.00 700.00000 18,900.00

0440 09057

FRAME & COVER MH-1

4.000

EA

666.00000 2,664.00 700.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 09125

ENERGY DISSIPATOR EG-1

3.000

EA

6,565.00000 19,695.00 2,300.00000 6,900.00

0470 09150

EROSION CONTROL STONE
CLASS I, EC-1

190.000

TON

56.00000 10,640.00 60.00000 11,400.00

0475 09152

EROSION CONTROL STONE
CLASS II, EC-1

5.000

TON

109.00000 545.00 110.00000 550.00

0480 09185

PAVED DITCH PG-2A

1,224.000

SY

128.00000 156,672.00 90.00000 110,160.00

0490 09215

PAVED DITCH PG-5

2,041.000

SY

130.00000 265,330.00 100.00000 204,100.00

0500 09225

PAVED FLUME PG-4

269.000

SY

181.00000 48,689.00 125.00000 33,625.00

0520 10103

AGGR. MATL. NO. 25 OR 26

296.000

TON

33.00000 9,768.00 45.00000 13,320.00

0530 10128

AGGR. BASE MATL. TY. I NO. 21B

23,289.000

TON

28.00000 652,092.00 35.00000 815,115.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 10416

LIQUID ASPHALT

1,810.000

GAL

4.30000 7,783.00 5.00000 9,050.00

0560 10480

COVER MATL. AGGR. NO. 8

62.000

TON

69.00000 4,278.00 65.00000 4,030.00

0570 10598

NS ASPHALT CONCRETE STONE
MATRIX ASPHALT TYPE SMA -
12.5E (PG 64E - 22)

3,609.000

TON

147.50000 532,327.50 145.00000 523,305.00

0580 10611

ASPHALT CONCRETE TY. IM-19.0D

5,658.000

TON

96.50000 545,997.00 100.00000 565,800.00

0590 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

9,928.000

SY

9.50000 94,316.00 12.00000 119,136.00

0600 10631

NS FLEXIBLE PAVEMENT
PLANING GREATER THAN 4"

5,760.000

SY

16.90000 97,344.00 18.00000 103,680.00

0610 10636

ASPHALT CONCRETE TY. SM-9.5D

1,708.000

TON

104.00000 177,632.00 105.00000 179,340.00

0620 10643

ASPHALT CONCRETE TY.
BM-25.0D

17,079.000

TON

93.25000 1,592,616.75 92.00000 1,571,268.00

Page 49 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 10700

RUMBLE STRIP, ASPHALT

12,428.000

LF

1.10000 13,670.80 0.65000 8,078.20

0640 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

2,071.000

SY

3.30000 6,834.30 3.00000 6,213.00

0650 11040

CONCRETE ENTRANCE PAVE. 7"

35.000

SY

151.50000 5,302.50 125.00000 4,375.00

0660 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

14,317.000

LF

5.80000 83,038.60 3.00000 42,951.00

0670 12030

STD. CURB CG-3

43.000

LF

43.00000 1,849.00 35.00000 1,505.00

0680 12322

ASPHALT CONCRETE CURB TY.
MC-3B

477.000

LF

17.50000 8,347.50 18.00000 8,586.00

0690 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

31.000

TON

220.00000 6,820.00 215.00000 6,665.00

0700 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

37.500

LF

111.00000 4,162.50 125.00000 4,687.50

Page 50 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 13315

GUARDRAIL TERMINAL GR-11

10.000

EA

832.00000 8,320.00 1,000.00000 10,000.00

0720 13320

GUARDRAIL GR-2

9,525.000

LF

16.50000 157,162.50 17.50000 166,687.50

0730 13323

GUARDRAIL GR-2A

1,162.500

LF

26.50000 30,806.25 28.00000 32,550.00

0740 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

12.000

EA

2,684.00000 32,208.00 2,500.00000 30,000.00

0750 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

7,087.00000 21,261.00 1,000.00000 3,000.00

0760 13389

FIXED OBJECT ATTACH.
GR-FOA-4 TY. I

2.000

EA

4,880.00000 9,760.00 5,000.00000 10,000.00

0770 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

13.000

EA

2,440.00000 31,720.00 2,100.00000 27,300.00

0780 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

5.000

EA

499.00000 2,495.00 1,050.00000 5,250.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 13402

NS GUARDRAIL GR-9 MEDIAN
TERMINAL

3.000

EA

6,322.00000 18,966.00 6,500.00000 19,500.00

0800 13421

MEDIAN BARRIER MB-3

2,700.000

LF

26.00000 70,200.00 30.00000 81,000.00

0810 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,077.000

LF

66.00000 71,082.00 85.00000 91,545.00

0820 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

11,195.000

LF

51.00000 570,945.00 70.00000 783,650.00

0830 13530

RETAINING WALL RW-3

424.000

CY

750.00000 318,000.00 600.00000 254,400.00

0840 13544

NS WALL TEMPORARY RETAINING
STRUCTURE

(1)

LS

454,000.00000 454,000.00 450,000.00000 450,000.00

0850 13561

POROUS BACKFILL

51.000

CY

70.00000 3,570.00 100.00000 5,100.00

0860 13565

RETAINING WALL EXCAVATION

584.000

CY

50.00000 29,200.00 20.00000 11,680.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 13570

NS RETAINING WALL MSE

3,868.000

S.F.

102.00000 394,536.00 80.00000 309,440.00

0880 13570

NS RETAINING WALL SOIL NAIL

1,708.000

S.F.

102.00000 174,216.00 180.00000 307,440.00

0890 13601

BULL NOSE BARRIER

1.000

EA

9,000.00000 9,000.00 15,000.00000 15,000.00

0900 13611

IMPACT ATTENUATOR SERVICE
TYPE I

12.000

EA

9,957.00000 119,484.00 9,250.00000 111,000.00

0910 13815

NS RETAINING STRUCTURE
REINFORCED SOIL SLOPE

5,147.000

SF

36.27000 186,681.69 40.00000 205,880.00

0930 21110

MEDIAN STRIP MS-1A

794.000

SY

110.00000 87,340.00 165.00000 131,010.00

0940 21215

MEDIAN STRIP MS-2

180.000

LF

53.20000 9,576.00 45.00000 8,100.00

0950 22501

FENCE FE-W1

4,238.000

LF

16.50000 69,927.00 18.00000 76,284.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 22541

LINE BRACE UNIT FE-W1,FE-W2

9.000

EA

55.50000 499.50 60.00000 540.00

0970 22581

CORNER BRACE UNIT FE-W1,
FE-W2

21.000

EA

55.50000 1,165.50 60.00000 1,260.00

0990 22909

GATE FE-G L=14'

1.000

EA

1,331.00000 1,331.00 1,700.00000 1,700.00

1010 23600

NS FENCE TEMP.  SAFETY FENCE

1,075.000

LF

9.00000 9,675.00 10.00000 10,750.00

1020 24100

ALLAYING DUST

2,000.000

HR

56.00000 112,000.00 40.00000 80,000.00

1030 24152

TYPE III BARRICADE 8'

12.000

EA

556.00000 6,672.00 480.00000 5,760.00

1040 24160

CONSTRUCTION SIGNS

1,200.000

SF

25.00000 30,000.00 64.00000 76,800.00

1050 24265

NS MAINTENANCE OF TRAFFIC
RIVER & BOAT RAMP CAUTION
AND CLOSURE SIGNS

(1)

LS

5,639.00000 5,639.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1060 24272

TRUCK MOUNTED ATTENUATOR

108,400.000

HR

1.00000 108,400.00 2.00000 216,800.00

1070 24278

GROUP 2 CHANNELIZING
DEVICES

319,130.000

DAY

0.50000 159,565.00 0.50000 159,565.00

1080 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

134,800.000

HR

1.00000 134,800.00 0.60000 80,880.00

1090 24281

ELECTRONIC ARROW

15,000.000

HR

2.95000 44,250.00 1.00000 15,000.00

1100 24282

FLAGGER SERVICE

2,300.000

HR

27.00000 62,100.00 30.00000 69,000.00

1110 24285

TEMPORARY ASPHALT MEDIAN

2,501.000

LF

22.00000 55,022.00 20.00000 50,020.00

1120 24286

FLEXIBLE POST DELINEATOR

30.000

EA

160.00000 4,800.00 105.00000 3,150.00

1130 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

8,176.000

LF

28.00000 228,928.00 30.00000 245,280.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1140 24360

NS SAFETY TOW WRECKER
SERVICE

800.000

HR

192.00000 153,600.00 75.00000 60,000.00

1150 24410

DEMOLITION OF PAVEMENT

28,282.000

SY

3.75000 106,057.50 15.00000 424,230.00

1160 24600

REMOVE EXISTING GUARDRAIL

10,751.000

LF

2.25000 24,189.75 1.50000 16,126.50

1170 24602

NS REMOVE EXIST. FENCE -

4,001.000

LF

3.60000 14,403.60 2.00000 8,002.00

1180 24712

NS RESET EXIST. GUARDRAIL

12.500

LF

27.75000 346.88 12.00000 150.00

1190 24825

NS MODIFY EXIST. ELECTRICAL
SERVICE

1.000

EA

1,664.00000 1,664.00 1,750.00000 1,750.00

1200 24825

NS MODIFY EXIST. JUNCTION BOX

1.000

EA

555.00000 555.00 600.00000 600.00

1210 24825

NS MODIFY EXIST. RELOCATE ITS
EQUIPMENT

1.000

EA

47,231.00000 47,231.00 50,000.00000 50,000.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 24825

NS MODIFY EXIST. SPLICE
ENCLOSURE

1.000

EA

2,773.00000 2,773.00 3,000.00000 3,000.00

1230 25505

FIELD OFFICE TY.I

50.000

MO

3,228.00000 161,400.00 6,500.00000 325,000.00

1240 25561

FORMAL PARTNERING

6.000

DAY

3,586.00000 21,516.00 4,000.00000 24,000.00

1250 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

5,977.00000 5,977.00 5,000.00000 5,000.00

1260 25567

PROGRESS SCHEDULE UPDATES

51.000

EA

299.00000 15,249.00 225.00000 11,475.00

1270 25574

NS CONTRACT NBIS BRIDGE
INSPECTION ACCESS (STR.  NO.
2901)

9.000

DAY

6,577.00000 59,193.00 2,300.00000 20,700.00

1280 25575

NS CONTRACT OBSTRUCTION
REMOVAL (B603)

8.000

HR

1,850.00000 14,800.00 5,000.00000 40,000.00

1290 26117

DRY RIPRAP CL. AI

20.000

TON

113.00000 2,260.00 80.00000 1,600.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1300 27023

TOPSOIL CLASS B

1,293.000

CY

40.00000 51,720.00 65.00000 84,045.00

1310 27102

REGULAR SEED

2,883.000

LB

17.00000 49,011.00 18.00000 51,894.00

1320 27103

OVERSEEDING

1,542.000

LB

10.00000 15,420.00 11.00000 16,962.00

1330 27104

LEGUME SEED

176.000

LB

18.90000 3,326.40 20.00000 3,520.00

1340 27105

LEGUME OVERSEEDING

110.000

LB

16.60000 1,826.00 18.00000 1,980.00

1350 27215

FERTILIZER(15-30-15)

4.000

TON

2,052.00000 8,208.00 2,100.00000 8,400.00

1360 27250

LIME

48.000

TON

139.00000 6,672.00 150.00000 7,200.00

1370 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

804.000

LF

5.80000 4,663.20 6.50000 5,226.00

1380 27284

EROSION CONTROL MULCH

45,797.000

SY

0.50000 22,898.50 0.50000 22,898.50
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1390 27321

PROTECTIVE COVERING EC-2

2,980.000

SY

2.35000 7,003.00 2.50000 7,450.00

1400 27326

SOIL STABILIZATION MAT EC-3
TYPE B

1,377.000

SY

6.15000 8,468.55 6.00000 8,262.00

1405 27345

TEMPORARY DIVERSION DIKE

2,427.000

LF

6.00000 14,562.00 25.00000 60,675.00

1410 27410

CHECK DAM, ROCK TY. I

21.000

EA

310.00000 6,510.00 450.00000 9,450.00

1420 27415

CHECK DAM(ROCK) TY. II

411.000

EA

280.00000 115,080.00 350.00000 143,850.00

1430 27422

DEWATERING BASIN

6.000

EA

3,147.00000 18,882.00 1,250.00000 7,500.00

1440 27430

SILTATION CONTROL
EXCAVATION

2,564.000

CY

13.00000 33,332.00 20.00000 51,280.00

1450 27451

INLET PROTECTION TYPE A

16.000

EA

391.00000 6,256.00 130.00000 2,080.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1460 27461

INLET PROTECTION TYPE B

7.000

EA

391.00000 2,737.00 280.00000 1,960.00

1465 27500

GEOTEXTILE FABRIC

23.000

SY

2.50000 57.50 15.00000 345.00

1470 27505

TEMP. SILT FENCE

9,999.000

LF

3.00000 29,997.00 2.25000 22,497.75

1480 27510

COFFERDAMS

7.000

EA

10,000.00000 70,000.00 4,000.00000 28,000.00

1490 27526

TURBIDITY CURTAIN,
IMPERVIOUS

1,357.000

LF

15.19000 20,612.83 11.00000 14,927.00

1530 27580

TEMP. SEDIMENT BASIN
EXCAVATION

207.000

CY

18.50000 3,829.50 25.00000 5,175.00

1550 38953

NS LANDSCAPE NON-TIDAL
WETLAND TEMPORARY IMPACT
RESTORATION

(1)

LS

11,092.00000 11,092.00 2,200.00000 2,200.00

1560 45512

CONCRETE ENCASEMENT

620.000

LF

33.00000 20,460.00 35.00000 21,700.00

Page 60 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1570 49012

NS UTILITIES JUNCTION BOX

2.000

EA

7,765.00000 15,530.00 8,000.00000 16,000.00

1580 50108

SIGN PANEL

1,357.000

SF

50.00000 67,850.00 35.00000 47,495.00

1590 50406

SIGN POST STEEL 6"

32.000

LF

84.00000 2,688.00 60.00000 1,920.00

1600 50412

SIGN POST STEEL 12"

36.000

LF

93.00000 3,348.00 120.00000 4,320.00

1610 50416

SIGN POST STEEL 16"

300.000

LF

150.00000 45,000.00 175.00000 52,500.00

1620 50430

SIGN POST STP-1  2"

413.000

LF

33.00000 13,629.00 35.00000 14,455.00

1630 50434

SIGN POST STP-1  2 1/2"

224.000

LF

39.00000 8,736.00 50.00000 11,200.00

1640 50490

CONCRETE FOUNDATION STP-1

73.000

EA

820.00000 59,860.00 620.00000 45,260.00

1650 50512

CONC. FOUND., SSP-VI A 2'9" DIA.
X 5' DEPTH

2.000

EA

1,869.00000 3,738.00 2,300.00000 4,600.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1660 50528

CONC. FOUND., SSP-VI A 3'0" DIA.
X 7' DEPTH

2.000

EA

4,099.00000 8,198.00 3,000.00000 6,000.00

1670 50556

CONC. FOUND., SSP-VI A 4' DIA. X
9' DEPTH

12.000

EA

8,329.00000 99,948.00 3,500.00000 42,000.00

1680 50600

REMOVE TY.I SIGNS

36.000

EA

1,508.00000 54,288.00 425.00000 15,300.00

1690 50604

REMOVE TY. IV SIGNS

4.000

EA

2,760.00000 11,040.00 925.00000 3,700.00

1700 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

7.000

EA

3,324.00000 23,268.00 925.00000 6,475.00

1710 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

2.000

EA

166.00000 332.00 175.00000 350.00

1720 51614

NS CONDUCTOR CABLE FIBER
OPTIC CABLE 12 STRAND SINGLE
MODE

8,152.000

LF

3.25000 26,494.00 3.50000 28,532.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1730 51951

INSTALL SIGN

106.000

EA

343.00000 36,358.00 360.00000 38,160.00

1740 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

12,403.000

LF

3.32000 41,177.96 3.50000 43,410.50

1750 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

11,748.000

LF

4.00000 46,992.00 4.25000 49,929.00

1760 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,090.000

LF

6.90000 7,521.00 7.50000 8,175.00

1770 54100

NS PAVEMENT MARKING TY.  B
CL.  VI  CONTRAST LINE MARKING
6"

2,895.000

LF

7.20000 20,844.00 8.00000 23,160.00

1780 54100

NS PAVEMENT MARKING TY. D
(CL. III) - 6"

31,182.000

LF

3.35000 104,459.70 3.50000 109,137.00

1790 54100

NS PAVEMENT MARKING TY. D
(CL. III) - 8"

4,180.000

LF

6.70000 28,006.00 7.50000 31,350.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1800 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

28,150.000

LF

0.65000 18,297.50 0.60000 16,890.00

1810 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

144.000

EA

70.00000 10,080.00 65.00000 9,360.00

1820 54424

CONSTR. P.M. TY. D ELONG.
ARROW

6.000

EA

277.00000 1,662.00 300.00000 1,800.00

1830 54425

CONSTR. P.M. TY. D ELONG.
ARROW DBL.

2.000

EA

366.00000 732.00 400.00000 800.00

1840 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

22,700.000

LF

1.10000 24,970.00 1.20000 27,240.00

1850 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

1,200.000

LF

3.35000 4,020.00 3.50000 4,200.00

1860 55040

4 CONDUCTOR CABLE

16,041.000

LF

1.40000 22,457.40 1.50000 24,061.50
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1870 55060

6 CONDUCTOR CABLE

1,254.000

LF

1.15000 1,442.10 1.20000 1,504.80

1880 55586

JUNCTION BOX JB-S1

6.000

EA

555.00000 3,330.00 600.00000 3,600.00

1890 55587

JUNCTION BOX JB-S2

5.000

EA

832.00000 4,160.00 900.00000 4,500.00

1900 55588

JUNCTION BOX JB-S3

1.000

EA

1,109.00000 1,109.00 1,200.00000 1,200.00

1910 56038

4" CONDUIT

220.000

LF

2.25000 495.00 2.50000 550.00

1920 56042

NS CONDUIT 1 1/2" HDPE ITS
CONDUIT

4,380.000

LF

1.50000 6,570.00 1.50000 6,570.00

1930 56042

NS CONDUIT 2" ELECTRICAL
CONDUIT

2,910.000

LF

1.50000 4,365.00 1.50000 4,365.00

1940 56052

BORED CONDUIT 4"

460.000

LF

33.00000 15,180.00 35.00000 16,100.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1950 56053

2" PVC CONDUIT

1,260.000

LF

1.50000 1,890.00 1.50000 1,890.00

1960 56055

4" PVC CONDUIT

5,700.000

LF

2.25000 12,825.00 2.25000 12,825.00

1970 56200

TRENCH EXCAVATION ECI-1

110.000

LF

5.50000 605.00 6.00000 660.00

1980 59050

NS COMMUNICATION EQUIP.
CAMERA POLE (WOOD, 40')

2.000

EA

4,991.00000 9,982.00 5,577.03000 11,154.06

1990 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (NON-DOME TYPE)

2.000

EA

16,638.00000 33,276.00 18,590.10000 37,180.20

2000 59050

NS COMMUNICATION EQUIP.
DISTRIBUTION SFP MODULE
(1GBPS MEDIUM HAUL)

4.000

EA

5,546.00000 22,184.00 6,196.70000 24,786.80

2010 59050

NS COMMUNICATION EQUIP.
FURNISH
PORTABLE CCTV WITH CELLULAR
COMMUNICATION

1.000

EA

49,914.00000 49,914.00 55,770.28000 55,770.28
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2020 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET

2.000

EA

22,184.00000 44,368.00 24,786.79000 49,573.58

2030 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
INTERMEDIATE)

2.000

EA

1,775.00000 3,550.00 1,982.95000 3,965.90

2040 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
LARGE)

2.000

EA

1,997.00000 3,994.00 2,230.81000 4,461.62

2050 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
STANDARD)

3.000

EA

1,997.00000 5,991.00 2,230.81000 6,692.43

2060 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH (1GBPS)

2.000

EA

5,546.00000 11,092.00 6,196.70000 12,393.40

2070 59050

NS COMMUNICATION EQUIP.
PRE-TERMINATED FIBER PATCH
PANEL

2.000

EA

2,773.00000 5,546.00 3,098.35000 6,196.70
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2080 59050

NS COMMUNICATION EQUIP.
UNDERGROUND SPLICE
ENCLOSURE

2.000

EA

1,664.00000 3,328.00 1,859.01000 3,718.02

2090 59050

NS COMMUNICATION EQUIP. VDS
DETECTOR

2.000

EA

13,965.00000 27,930.00 15,491.74000 30,983.48

2100 59081

NS COMMUNICATION EQUIP.
OPERATE PORTABLE CCTV WITH
CELLULARCOMMUNICATION

47.000

MO

887.00000 41,689.00 991.47000 46,599.09

2110 60125

NS BRIDGE CONSTRUCTION
ACCESS

(1)

LS

1,900,000.00000 1,900,000.00 1,796,520.42000 1,796,520.42

2120 60125

NS BRIDGE PIER PROTECTION
SYSTEM

(1)

LS

80,000.00000 80,000.00 75,000.00000 75,000.00

2130 60420

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

396.500

CY

1,270.00000 503,555.00 1,400.00000 555,100.00

Page 68 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2140 60420

NS CONCRETE LOW CRACKING
BRIDGE LIGHTWEIGHT
CONCRETE

3,080.800

CY

800.00000 2,464,640.00 1,100.00000 3,388,880.00

2150 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

245.600

CY

450.00000 110,520.00 600.00000 147,360.00

2160 60452

REINF. STEEL BRIDGE APPR.
SLAB

39,570.000

LB

1.02000 40,361.40 1.00000 39,570.00

2170 60490

BRIDGE DECK GROOVING

12,278.000

SY

6.11000 75,018.58 3.00000 36,834.00

2180 61711

CORROSION RESISTANT REINF.
STEEL CL. I

7,050.000

LB

2.40000 16,920.00 2.00000 14,100.00

2190 61713

CORROSION RESISTANT REINF.
STEEL CL. III

840,030.000

LB

3.22000 2,704,896.60 3.50000 2,940,105.00

2200 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(6157900)

LB

13,000,000.
00000

13,000,000.00 10,500,000.
00000

10,500,000.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2210 62000

NS PARAPET CONCRETE
PARAPET

582.000

LF

205.00000 119,310.00 200.00000 116,400.00

2220 62000

NS PARAPET CONCRETE
PARAPET 42"

3,360.000

LF

221.00000 742,560.00 225.00000 756,000.00

2230 62055

NS MEDIAN BARRIER BRIDGE
MEDIAN BARRIER TY. MC

276.000

LF

247.00000 68,172.00 220.00000 60,720.00

2240 62405

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2 3/4"

123.000

LF

2,100.00000 258,300.00 1,580.00000 194,340.00

2250 62503

PREFORMED ELASTOMERIC
JOINT SEALER 3"

109.000

LF

62.00000 6,758.00 150.00000 16,350.00

2260 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION - 19"

87.000

SY

150.00000 13,050.00 220.00000 19,140.00

2270 64005

SELECT MATL. TY. I MIN. CBR-30

3,853.000

TON

38.00000 146,414.00 45.00000 173,385.00

Page 70 of 86

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2280 64011

STRUCTURE EXCAVATION

5,746.000

CY

90.00000 517,140.00 160.00000 919,360.00

2290 64032

GEOCOMPOSITE WALL DRAIN

227.000

SY

45.00000 10,215.00 190.00000 43,130.00

2300 64036

PIPE UNDERDRAIN 6"

286.000

LF

4.00000 1,144.00 35.00000 10,010.00

2310 64038

NS PREBORING PILE PRE-BORE
FOR 12" PILES

88.000

L.F.

550.00000 48,400.00 200.00000 17,600.00

2320 64102

DYNAMIC PILE TEST (END
BEARING PILES)

5.000

EA

3,500.00000 17,500.00 1,500.00000 7,500.00

2330 64112

STEEL PILES 12"

1,113.000

LF

56.00000 62,328.00 60.00000 66,780.00

2340 64765

PILE POINT FOR 12" STEEL PILE

22.000

EA

110.00000 2,420.00 111.00000 2,442.00

2350 64768

DRIVING TEST FOR 12" STEEL
PILE

112.000

LF

45.00000 5,040.00 54.00000 6,048.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2360 65013

CONCRETE CLASS A3

304.400

CY

785.00000 238,954.00 700.00000 213,080.00

2370 65014

CONCRETE CLASS A4

3,630.900

CY

600.00000 2,178,540.00 730.00000 2,650,557.00

2380 65095

NS CONCRETE CONCRETE CLASS
A4 SCC

773.900

CY

1,140.00000 882,246.00 1,000.00000 773,900.00

2390 65200

REINF. STEEL

896,130.000

LB

0.96000 860,284.80 1.00000 896,130.00

2400 65211

CORROSION RESISTANT REINF.
STEEL CL. I

35,960.000

LB

2.10000 75,516.00 2.00000 71,920.00

2410 65720

NS PARAPET CONCRETE
PARAPET 42"

96.000

LF

220.00000 21,120.00 87.00000 8,352.00

2420 66630

NS RIPRAP DRY RIPRAP CL. A1
20"

1,558.000

SY

54.00000 84,132.00 61.76000 96,222.08

2430 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

797.000

SY

133.00000 106,001.00 125.00000 99,625.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2440 66801

WATERPROOFING

319.000

SY

52.00000 16,588.00 25.00000 7,975.00

2450 66921

NS BRIDGE SUBSTRUCTURE
MICROPILES, 10'

1,120.000

LF

123.00000 137,760.00 160.00000 179,200.00

2460 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING

146.000

LF

1,684.00000 245,864.00 720.00000 105,120.00

2470 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT - 72" DIA.

400.000

LF

1,800.00000 720,000.00 1,100.00000 440,000.00

2480 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT - 78" DIA.

146.000

LF

1,600.00000 233,600.00 1,200.00000 175,200.00

2490 66921

NS BRIDGE SUBSTRUCTURE
TRIAL SHAFT - 72" DIA.

35.000

LF

2,775.00000 97,125.00 1,750.00000 61,250.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2500 66923

NS BRIDGE SUBSTRUCTURE
BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED
SHAFTS

103,660.000

LB

0.96000 99,513.60 1.20000 124,392.00

2510 66924

NS BRIDGE SUBSTRUCTURE
BRIDGE SUBSTRUCTURE
DRILLED SHAFT OSTERBERG
CELL LOAD TEST

1.000

EA

195,000.00000 195,000.00 165,000.00000 165,000.00

2520 66924

NS BRIDGE SUBSTRUCTURE CSL
TEST

13.000

EA

2,775.00000 36,075.00 4,300.00000 55,900.00

2530 66924

NS BRIDGE SUBSTRUCTURE
MICROPILE VERIFICATION LOAD
TEST

1.000

EA

2,200.00000 2,200.00 5,600.00000 5,600.00

2540 66924

NS BRIDGE SUBSTRUCTURE TIP
TEST

13.000

EA

3,000.00000 39,000.00 5,000.00000 65,000.00

2550 67260

NS CONDUIT SYSTEM B-603

(1)

LS

177,000.00000 177,000.00 325,000.00000 325,000.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2560 67400

DECK DRAINAGE SYSTEM  B-603

(1)

LS

90,000.00000 90,000.00 130,000.00000 130,000.00

2570 67900

NS DISM. & REM. EXIST. STR.
(STR.  NO.  1044)

(1)

LS

260,000.00000 260,000.00 150,000.00000 150,000.00

2580 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2901)

(1)

LS

1,167,000.00000 1,167,000.00 1,500,000.00000 1,500,000.00

2590 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 1044

(1)

LS

46,000.00000 46,000.00 70,000.00000 70,000.00

2600 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 2901

(1)

LS

114,000.00000 114,000.00 175,000.00000 175,000.00

2610 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

245,000.00000 245,000.00 500,000.00000 500,000.00

2620 68476

NS ENV.& WORKER PROTECT.
(STR.  NO.  1044)

(1)

LS

6,000.00000 6,000.00 15,000.00000 15,000.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2630 68476

NS ENV.& WORKER PROTECT.
(STR. NO. 2901, TYPE B)

(1)

LS

1,100.00000 1,100.00 25,000.00000 25,000.00

2640 68492

NS MATERIAL DISPOSAL (STR.
NO. 1044, TYPE B)

(1)

LS

500.00000 500.00 150,000.00000 150,000.00

2650 68492

NS MATERIAL DISPOSAL (STR.
NO. 2901, TYPE B)

(1)

LS

1,100.00000 1,100.00 500,000.00000 500,000.00

2660 70000

NS DEMO. OF BLDG. SIGN -
WELCOME TO PULASKI COUNTY
PARCEL 003,  D-1

(1)

LS

600.00000 600.00 1,000.00000 1,000.00

2670 70006

NS DEMOLITION WITH ACM
REMOVAL OF ASBESTOS

30.000

SF

110.00000 3,300.00 85.00000 2,550.00

2680 70520

NS ENVIR. PROTECTION SURVEY
AND RELOCATION OF PISTOL
GRIP MUSSELS

(1)

LS

108,000.00000 108,000.00 75,000.00000 75,000.00
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Section Total with LCC: $50,901,010.39 $52,247,996.16

Life Cycle Costs:

$50,901,010.39 $52,247,996.16Section Totals:
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(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3000 00120

REGULAR EXCAVATION

23,549.000

CY

11.00000 259,039.00 20.00000 470,980.00

3010 00154

NS GEOTEXTILE DRAINAGE
FABRIC

192.000

S.Y.

4.00000 768.00 4.00000 768.00

3020 00170

NS SOIL BIORETENTION SOIL
MEDIA

294.000

CY

144.00000 42,336.00 40.00000 11,760.00

3030 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

2,534.000

CY

26.00000 65,884.00 25.00000 63,350.00

3040 00525

CONCRETE CLASS A3 MISC.

288.000

CY

2,449.00000 705,312.00 500.00000 144,000.00

3050 00540

REINF. STEEL

3,966.000

LB

1.10000 4,362.60 1.50000 5,949.00

3060 00560

STRUCTURAL STEEL JB-1

180.000

LB

5.50000 990.00 12.00000 2,160.00

3070 00595

OUTLET PIPE

496.000

LF

16.65000 8,258.40 18.00000 8,928.00
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REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3080 00596

ENDWALL EW-12

5.000

EA

555.00000 2,775.00 775.00000 3,875.00

3090 00700

POST INSTALLATION INSPECTION

135.000

LF

10.00000 1,350.00 21.00000 2,835.00

4020 01182

18" CONC. PIPE

193.000

LF

66.50000 12,834.50 84.00000 16,212.00

4022 01186

STORM SEWER PIPE 18"

195.000

LF

66.50000 12,967.50 84.00000 16,380.00

4025 01246

STORM SEWER PIPE 24"

55.000

LF

122.00000 6,710.00 127.00000 6,985.00

4030 01362

36" CONC. PIPE

66.000

LF

177.00000 11,682.00 240.00000 15,840.00

4035 01366

STORM SEWER PIPE 36"

284.000

LF

177.00000 50,268.00 235.00000 66,740.00

4040 01422

42" CONC. PIPE

240.000

LF

216.00000 51,840.00 168.00000 40,320.00

4050 01542

54" CONC. PIPE

653.000

LF

277.00000 180,881.00 275.00000 179,575.00
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Contract ID:

District(s):

Counties:

Project(s):J73
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Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI
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09/22/2016Date Printed:
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(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4052 02090

NS PIPE JACKED & BORED 18”
PIPE

89.000

LF

2,269.00000 201,941.00 1,300.00000 115,700.00

4056 02090

NS PIPE JACKED & BORED 24”
PIPE

98.000

LF

2,833.00000 277,634.00 1,400.00000 137,200.00

4060 02110

NS DRAINAGE LOW
PERMEABILITY LINER

315.000

SY

46.00000 14,490.00 9.00000 2,835.00

4070 06181

18" END SECTION ES-1

2.000

EA

1,331.00000 2,662.00 500.00000 1,000.00

4080 07506

DROP INLET DI-5

1.000

EA

4,991.00000 4,991.00 8,000.00000 8,000.00

4090 07508

DROP INLET DI-7

4.000

EA

4,215.00000 16,860.00 6,000.00000 24,000.00

5000 08990

NS DROP INLET TREE BOX
STORMWATER FILTER

5.000

EA

21,518.00000 107,590.00 26,000.00000 130,000.00

5010 09057

FRAME & COVER MH-1

2.000

EA

665.00000 1,330.00 600.00000 1,200.00
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District(s):
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Contract Time:

August 24, 2016

Contract Description:
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12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI
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09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5020 09125

ENERGY DISSIPATOR EG-1

3.000

EA

5,456.00000 16,368.00 6,400.00000 19,200.00

5025 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

4.000

TON

132.00000 528.00 55.00000 220.00

5030 09150

EROSION CONTROL STONE
CLASS I, EC-1

150.000

TON

55.00000 8,250.00 55.00000 8,250.00

5040 09185

PAVED DITCH PG-2A

93.000

SY

116.00000 10,788.00 90.00000 8,370.00

5050 09225

PAVED FLUME PG-4

41.000

SY

146.00000 5,986.00 125.00000 5,125.00

5060 09250

SLOPE DRAIN

2.000

EA

906.00000 1,812.00 1,325.00000 2,650.00

5070 10103

AGGR. MATL. NO. 25 OR 26

513.000

TON

33.00000 16,929.00 28.00000 14,364.00

5080 10128

AGGR. BASE MATL. TY. I NO. 21B

120.000

TON

28.00000 3,360.00 25.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5090 10250

NS AGGR. MATERIAL NO. 8 PEA
GRAVEL

98.000

TON

80.00000 7,840.00 65.00000 6,370.00

6000 10598

NS ASPHALT CONCRETE STONE
MATRIX ASPHALT TYPE SMA -
12.5E (PG 64E - 22)

20.000

TON

412.00000 8,240.00 400.00000 8,000.00

6010 10611

ASPHALT CONCRETE TY. IM-19.0D

30.000

TON

247.00000 7,410.00 235.00000 7,050.00

6020 10643

ASPHALT CONCRETE TY.
BM-25.0D

98.000

TON

126.00000 12,348.00 120.00000 11,760.00

6030 12322

ASPHALT CONCRETE CURB TY.
MC-3B

988.000

LF

17.00000 16,796.00 16.50000 16,302.00

6040 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

55.000

TON

220.00000 12,100.00 209.00000 11,495.00

6050 13323

GUARDRAIL GR-2A

987.500

LF

26.50000 26,168.75 28.00000 27,650.00
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August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE
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(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6060 14406

6" PIPE UNDERDRAIN

501.000

LF

37.00000 18,537.00 24.00000 12,024.00

6070 22501

FENCE FE-W1

1,026.000

LF

16.65000 17,082.90 15.00000 15,390.00

6080 22541

LINE BRACE UNIT FE-W1,FE-W2

2.000

EA

55.00000 110.00 50.00000 100.00

6090 22581

CORNER BRACE UNIT FE-W1,
FE-W2

11.000

EA

55.50000 610.50 50.00000 550.00

6100 22908

GATE FE-G L=12'

1.000

EA

1,109.00000 1,109.00 1,000.00000 1,000.00

6110 22910

GATE FE-G L=16'

1.000

EA

1,664.00000 1,664.00 1,500.00000 1,500.00

6120 25575

NS CONTRACT OBSTRUCTION
REMOVAL (B603)

4.000

HR

6,717.00000 26,868.00 4,400.00000 17,600.00

6130 26117

DRY RIPRAP CL. AI

21.000

TON

113.00000 2,373.00 62.00000 1,302.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6140 27023

TOPSOIL CLASS B

491.000

CY

40.00000 19,640.00 43.00000 21,113.00

6145 27275

NS EROSION CONTROL
TEMPORARY SILT FENCE TY. B

804.000

LF

5.85000 4,703.40 6.00000 4,824.00

6160 27326

SOIL STABILIZATION MAT EC-3
TYPE B

520.000

SY

6.00000 3,120.00 6.00000 3,120.00

6165 27345

TEMPORARY DIVERSION DIKE

1,295.000

LF

5.70000 7,381.50 26.00000 33,670.00

6170 27415

CHECK DAM(ROCK) TY. II

33.000

EA

280.00000 9,240.00 225.00000 7,425.00

6180 27422

DEWATERING BASIN

2.000

EA

3,147.00000 6,294.00 1,500.00000 3,000.00

6190 27430

SILTATION CONTROL
EXCAVATION

593.000

CY

13.00000 7,709.00 6.00000 3,558.00

6200 27451

INLET PROTECTION TYPE A

1.000

EA

391.00000 391.00 251.00000 251.00
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Letting Date: SALEM / CHRISTIANSBURG

Contract ID:
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(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6210 27505

TEMP. SILT FENCE

1,616.000

LF

3.00000 4,848.00 2.00000 3,232.00

6230 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

2,279.000

CY

16.00000 36,464.00 13.00000 29,627.00

6240 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

16.000

LF

335.00000 5,360.00 500.00000 8,000.00

6250 27552

NS NO. 57 STONE NO. 57 GRAVEL

295.000

TON

44.00000 12,980.00 43.00000 12,685.00

6260 27580

TEMP. SEDIMENT BASIN
EXCAVATION

324.000

CY

18.00000 5,832.00 15.00000 4,860.00

6270 38951

NS LANDSCAPE HERBACEOUS
COVER MIX

1,636.000

SY

2.25000 3,681.00 2.00000 3,272.00

6280 50108

SIGN PANEL

58.000

SF

50.00000 2,900.00 30.00000 1,740.00

6290 50430

SIGN POST STP-1  2"

40.000

LF

33.00000 1,320.00 30.00000 1,200.00
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Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03
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(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6300 50434

SIGN POST STP-1  2 1/2"

42.000

LF

38.00000 1,596.00 40.00000 1,680.00

6310 50490

CONCRETE FOUNDATION STP-1

9.000

EA

820.00000 7,380.00 500.00000 4,500.00

Section Total with LCC: $2,409,874.05 $1,823,621.00

Life Cycle Costs:

$2,409,874.05 $1,823,621.00Section Totals:

( ) indicates item is bid as Lump Sum

$54,071,617.16$53,310,884.44

$53,310,884.44

Contract Item Totals

$54,071,617.16Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J73

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000056899B03

12/04/20 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

09/22/2016Date Printed:

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V004 VECELLIO & GROGAN, INC. $48,012,792.71 100.00%

2 O017 ORDERS CONSTRUCTION COMPANY, INC. $50,564,002.66 105.31%

3 W002 WAGMAN HEAVY CIVIL, INC. $52,778,880.78 109.93%

4 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$53,310,884.44 111.03%

5 C046 CROWDER CONSTRUCTION COMPANY $54,071,617.16 112.62%

Vendor Ranking

Contract ID:

REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

12/04/20 COMPLETION DATE

C000056899B03

August 24, 2016 10:00 AM

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

MONTGOMERY, PULASKI

J73

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 09/22/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DICKERSON
CONSTRUCTION, LLC

(2) VIRGINIA CONCRETE
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

10,000.00000 10,000.00 124,000.00000 124,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

8,110.00000 8,110.00 14,000.00000 14,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

10,000.00000 10,000.00 35,000.00000 35,000.00

0040 00120

REGULAR EXCAVATION

402.000

CY

17.00000 6,834.00 90.00000 36,180.00

0050 00150

EMBANKMENT

326.000

CY

20.00000 6,520.00 120.00000 39,120.00

0060 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

1,244.000

SY

11.00000 13,684.00 20.00000 24,880.00

0070 00700

POST INSTALLATION INSPECTION

38.000

LF

65.00000 2,470.00 100.00000 3,800.00

0080 01152

15" CONC. PIPE

38.000

LF

50.00000 1,900.00 350.00000 13,300.00
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RTE 1 - ADD SIDEWALK

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K29

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107152M01

07/13/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

09/22/2016Date Printed:

(NFO)0001-020-S53,M501, HSIP-5A27(427);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DICKERSON
CONSTRUCTION, LLC

(2) VIRGINIA CONCRETE
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06151

15" END SECTION ES-1

2.000

EA

1,100.00000 2,200.00 2,000.00000 4,000.00

0100 06818

DROP INLET DI-3B,L=6'

2.000

EA

4,500.00000 9,000.00 9,500.00000 19,000.00

0110 09185

PAVED DITCH PG-2A

79.000

SY

60.00000 4,740.00 250.00000 19,750.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

448.000

TON

30.00000 13,440.00 85.00000 38,080.00

0130 10609

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

21.000

TON

300.00000 6,300.00 500.00000 10,500.00

0140 10611

ASPHALT CONCRETE TY. IM-19.0D

9.000

TON

300.00000 2,700.00 500.00000 4,500.00

0150 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

131.000

SY

50.00000 6,550.00 150.00000 19,650.00

0160 10643

ASPHALT CONCRETE TY.
BM-25.0D

19.000

TON

300.00000 5,700.00 500.00000 9,500.00
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RTE 1 - ADD SIDEWALK

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K29

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107152M01

07/13/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

09/22/2016Date Printed:

(NFO)0001-020-S53,M501, HSIP-5A27(427);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DICKERSON
CONSTRUCTION, LLC

(2) VIRGINIA CONCRETE
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

941.000

LF

8.00000 7,528.00 15.00000 14,115.00

0180 12020

STD. CURB CG-2

197.000

LF

30.00000 5,910.00 65.00000 12,805.00

0190 12700

STD. COMB. CURB & GUTTER
CG-7

809.000

LF

30.00000 24,270.00 75.00000 60,675.00

0200 12710

RADIAL COMB. CURB & GUTTER
CG-7

55.000

LF

30.00000 1,650.00 75.00000 4,125.00

0210 12940

ENTRANCE GUTTER CG-9D

57.000

SY

95.00000 5,415.00 210.00000 11,970.00

0220 13108

CG-12 DETECTABLE WARNING
SURFACE

1.000

SY

1,000.00000 1,000.00 850.00000 850.00

0230 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

1,312.000

SY

50.00000 65,600.00 105.00000 137,760.00

0240 13323

GUARDRAIL GR-2A

41.000

LF

40.00000 1,640.00 90.00000 3,690.00
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RTE 1 - ADD SIDEWALK

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K29

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107152M01

07/13/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

09/22/2016Date Printed:

(NFO)0001-020-S53,M501, HSIP-5A27(427);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DICKERSON
CONSTRUCTION, LLC

(2) VIRGINIA CONCRETE
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,875.00000 5,750.00 4,500.00000 9,000.00

0260 13346

REMOVE GR-7 TERMINAL

1.000

EA

200.00000 200.00 3,000.00000 3,000.00

0270 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

25.00000 50.00 500.00000 1,000.00

0280 13400

NS GUARDRAIL  ADD ADDITIONAL
W-BEAM TO GUARDRAIL W-BEAM

364.000

LF

7.50000 2,730.00 45.00000 16,380.00

0290 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

80,000.00000 80,000.00 40,000.00000 40,000.00

0300 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

15.00000 15,120.00 25.00000 25,200.00

0310 24410

DEMOLITION OF PAVEMENT

988.000

SY

10.00000 9,880.00 42.00000 41,496.00

0320 24502

NS REMOVE EXIST. GR-9
TERMINAL

1.000

EA

300.00000 300.00 750.00000 750.00

Page 4 of 7

RTE 1 - ADD SIDEWALK

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K29

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107152M01

07/13/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

09/22/2016Date Printed:

(NFO)0001-020-S53,M501, HSIP-5A27(427);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DICKERSON
CONSTRUCTION, LLC

(2) VIRGINIA CONCRETE
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24600

REMOVE EXISTING GUARDRAIL

147.000

LF

300.00000 44,100.00 7.00000 1,029.00

0340 25000

HANDRAIL HR-1

52.000

LF

114.00000 5,928.00 220.00000 11,440.00

0350 26100

ROCKFILL

86.000

TON

80.00000 6,880.00 150.00000 12,900.00

0360 27022

TOPSOIL CLASS B 2"

0.230

ACRE

17,250.00000 3,967.50 65,000.00000 14,950.00

0370 27102

REGULAR SEED

92.000

LB

14.00000 1,288.00 100.00000 9,200.00

0380 27103

OVERSEEDING

58.000

LB

14.00000 812.00 100.00000 5,800.00

0390 27215

FERTILIZER(15-30-15)

0.140

TON

2,000.00000 280.00 10,000.00000 1,400.00

0400 27250

LIME

0.950

TON

800.00000 760.00 5,000.00000 4,750.00

0410 27284

EROSION CONTROL MULCH

1,369.000

SY

8.00000 10,952.00 15.00000 20,535.00

Page 5 of 7

RTE 1 - ADD SIDEWALK

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K29

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107152M01

07/13/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

09/22/2016Date Printed:

(NFO)0001-020-S53,M501, HSIP-5A27(427);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DICKERSON
CONSTRUCTION, LLC

(2) VIRGINIA CONCRETE
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27321

PROTECTIVE COVERING EC-2

211.000

SY

8.00000 1,688.00 20.00000 4,220.00

0430 27326

SOIL STABILIZATION MAT EC-3
TYPE B

54.000

SY

15.00000 810.00 30.00000 1,620.00

0440 27415

CHECK DAM(ROCK) TY. II

6.000

EA

500.00000 3,000.00 800.00000 4,800.00

0450 27430

SILTATION CONTROL
EXCAVATION

142.000

CY

1.00000 142.00 50.00000 7,100.00

0460 27461

INLET PROTECTION TYPE B

7.000

EA

400.00000 2,800.00 500.00000 3,500.00

0470 27505

TEMP. SILT FENCE

831.000

LF

3.00000 2,493.00 8.50000 7,063.50

Section Total with LCC: $423,091.50 $908,383.50

Life Cycle Costs:

$423,091.50 $908,383.50Section Totals:

$908,383.50$423,091.50

$423,091.50

Contract Item Totals

$908,383.50

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 7

RTE 1 - ADD SIDEWALK

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K29

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107152M01

07/13/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

09/22/2016Date Printed:

(NFO)0001-020-S53,M501, HSIP-5A27(427);



( ) indicates item is bid as Lump Sum

$423,091.50 $908,383.50Contract Grand Totals

Page 7 of 7

RTE 1 - ADD SIDEWALK

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K29

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107152M01

07/13/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

09/22/2016Date Printed:

(NFO)0001-020-S53,M501, HSIP-5A27(427);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D1013 DICKERSON CONSTRUCTION, LLC $423,091.50 100.00%

2 V011 VIRGINIA CONCRETE CONSTRUCTION COMPANY $908,383.50 214.70%

Vendor Ranking

Contract ID:

RTE 1 - ADD SIDEWALK

RICHMOND / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

07/13/17 COMPLETION DATE

C0000107152M01

August 24, 2016 10:00 AM

(NFO)0001-020-S53,M501, HSIP-5A27(427);

CHESTERFIELD

K29

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 09/22/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

42,710.000

GAL

0.31000 13,240.10 1.76000 75,169.60 0.30000 12,813.00

0020 10505

NS PAVEMENT IM-19.0 FOR
PATCHING

943.000

TON

52.00000 49,036.00 72.67000 68,527.81 66.00000 62,238.00

0030 10700

RUMBLE STRIP, ASPHALT

40,604.000

LF

0.46000 18,677.84 0.44000 17,865.76 0.65000 26,392.60

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,884.900

TON

1.00000 3,884.90 26.14000 101,551.29 39.00000 151,511.10

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

33,179.050

TON

55.12000 1,828,829.24 65.40000 2,169,909.87 66.00000 2,189,817.30

0060 16355

ASPHALT CONCRETE TY.
SM-12.5D

10,195.990

TON

55.15000 562,308.85 62.34000 635,618.02 66.00000 672,935.34

0070 16370

ASPHALT CONCRETE TY. IM-19.0D

3,775.740

TON

55.70000 210,308.72 62.70000 236,738.90 64.00000 241,647.36

Page 1 of 5

SGR: PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):K54

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM6S700109251

09/30/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

09/22/2016Date Printed:

(NFO)PM6S-966-F17,P401, STP-966-6(080);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16515

NS FLEXIBLE PAVEMENT
PLANING MILLING FOR PATCHING
QUANTITIES

5,711.000

SY

0.50000 2,855.50 11.49000 65,619.39 2.00000 11,422.00

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

354,954.060

SY

0.92000 326,557.74 1.04000 369,152.22 0.94000 333,656.82

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

34,324.900

SY

1.63000 55,949.59 1.98000 67,963.30 1.26000 43,249.37

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

102,000.00000 102,000.00 213,320.53000 213,320.53 405,359.56000 405,359.56

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

365,929.000

LF

0.56000 204,920.24 0.61000 223,216.69 0.52000 190,283.08

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.71000 0.71 0.77000 0.77 0.65000 0.65

0140 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.00000 5.00 5.45000 5.45 8.63000 8.63

Page 2 of 5

SGR: PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):K54

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM6S700109251

09/30/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

09/22/2016Date Printed:

(NFO)PM6S-966-F17,P401, STP-966-6(080);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

30.000

LF

4.00000 120.00 4.36000 130.80 6.90000 207.00

0160 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

7.50000 7.50 8.19000 8.19 10.13000 10.13

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

451.000

LF

6.00000 2,706.00 6.54000 2,949.54 8.40000 3,788.40

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

316,566.000

LF

0.06000 18,993.96 0.07000 22,159.62 0.01000 3,165.66

0190 54100

NS PAVEMENT MARKING
TRANSVERSE RAISED RUMBLE
STRIPS (THERMO)

120.000

LF

9.00000 1,080.00 9.82000 1,178.40 4.90000 588.00

0200 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "STOP
AHEAD"

1.000

EA

1,500.00000 1,500.00 1,636.21000 1,636.21 2,025.00000 2,025.00

0210 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "STOP"

1.000

EA

312.50000 312.50 340.88000 340.88 737.50000 737.50

Page 3 of 5

SGR: PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):K54

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM6S700109251

09/30/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

09/22/2016Date Printed:

(NFO)PM6S-966-F17,P401, STP-966-6(080);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,361.000

EA

23.00000 54,303.00 25.09000 59,237.49 23.00000 54,303.00

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

40.000

EA

105.00000 4,200.00 114.53000 4,581.20 120.00000 4,800.00

0240 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

131.25000 131.25 143.17000 143.17 140.00000 140.00

0250 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

450.00000 450.00 490.86000 490.86 1,200.00000 1,200.00

0260 54402

NS PAVE. MESSAGE MARKING
Pavement Message "STOP AHEAD"

2.000

EA

1,200.00000 2,400.00 1,308.97000 2,617.94 1,620.00000 3,240.00

0270 54402

NS PAVE. MESSAGE MARKING
Pavement Message
"STOP"

1.000

EA

250.00000 250.00 272.70000 272.70 737.50000 737.50

0280 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

562.50000 562.50 613.58000 613.58 1,500.00000 1,500.00

Page 4 of 5

SGR: PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):K54

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM6S700109251

09/30/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

09/22/2016Date Printed:

(NFO)PM6S-966-F17,P401, STP-966-6(080);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

Section Total with LCC: $3,465,591.14 $4,341,020.18 $4,417,777.00

Life Cycle Costs:

$4,417,777.00$3,465,591.14 $4,341,020.18Section Totals:

( ) indicates item is bid as Lump Sum

$4,341,020.18$3,465,591.14 $4,417,777.00

$3,465,591.14

Contract Item Totals

$4,341,020.18 4,417,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 5

SGR: PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):K54

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM6S700109251

09/30/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

09/22/2016Date Printed:

(NFO)PM6S-966-F17,P401, STP-966-6(080);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L015 LEE HY PAVING CORPORATION $3,465,591.14 100.00%

2 B850 BRANSCOME INC. $4,341,020.18 125.26%

3 G303 ALLAN MYERS VA, INC. $4,417,777.00 127.48%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CPM6S700109251

August 24, 2016 10:00 AM

(NFO)PM6S-966-F17,P401, STP-966-6(080);

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

K54

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 09/22/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

190,000.00000 190,000.00 113,946.96000 113,946.96

0020 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,120.00000 1,120.00 1,154.35000 1,154.35

0030 13320

GUARDRAIL GR-2

693.000

LF

19.00000 13,167.00 19.88000 13,776.84

0040 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

3,100.00000 3,100.00 3,206.52000 3,206.52

0050 24265

NS MAINTENANCE OF TRAFFIC ...

(1)

LS

63,500.00000 63,500.00 217,761.30000 217,761.30

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

804.000

HR

19.00000 15,276.00 19.24000 15,468.96

0070 24600

REMOVE EXISTING GUARDRAIL

200.000

LF

6.00000 1,200.00 6.41000 1,282.00

Page 1 of 7

RTE 95 - INSTALL ITS DEVICES

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J88

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000106938T01B

10/17/18 COMPLETION DATE

HENRICO

Min: Max:

10/05/2016Date Printed:

(NFO)0095-043-848,M501, HSIP-0951(351);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 27505

TEMP. SILT FENCE

6,203.000

LF

9.00000 55,827.00 1.20000 7,443.60

0090 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8 FOUNDATION CCTV
CAMERA POLE

44.000

CY

1,000.00000 44,000.00 1,870.32000 82,294.08

0100 52427

ELECTRICAL SERVICE SE-4 TYPE
B

7.000

EA

3,490.00000 24,430.00 3,591.05000 25,137.35

0110 55040

4 CONDUCTOR CABLE

4,800.000

LF

2.50000 12,000.00 1.98000 9,504.00

0120 55060

6 CONDUCTOR CABLE

2,025.000

LF

2.00000 4,050.00 1.29000 2,612.25

0130 56014

ELECT. SER. GRD.
ELECTRODE(10')

35.000

EA

105.00000 3,675.00 178.22000 6,237.70

0140 56022

1" METAL CONDUIT  ITS  CONDUIT
(RMC, 1-1")

120.000

LF

8.50000 1,020.00 25.28000 3,033.60

0150 56030

2" CONDUIT  ELECTRICAL

2,100.000

LF

6.50000 13,650.00 7.70000 16,170.00
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RTE 95 - INSTALL ITS DEVICES

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J88

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000106938T01B

10/17/18 COMPLETION DATE

HENRICO

Min: Max:

10/05/2016Date Printed:

(NFO)0095-043-848,M501, HSIP-0951(351);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 56040

4" METAL CONDUIT

443.000

LF

47.00000 20,821.00 57.26000 25,366.18

0170 56200

TRENCH EXCAVATION ECI-1
ELECTRICAL SERVICE

2,100.000

LF

8.50000 17,850.00 10.26000 21,546.00

0180 56205

TEST BORE

9.000

EA

1,890.00000 17,010.00 1,282.61000 11,543.49

0190 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA ANALOG

7.000

EA

6,383.00000 44,681.00 7,010.20000 49,071.40

0200 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA POLE 60' WITH
LOWERING DEVICE

4.000

EA

18,452.00000 73,808.00 24,432.82000 97,731.28

0210 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA POLE 80' WITH
LOWERING DEVICE

3.000

EA

22,939.00000 68,817.00 27,833.00000 83,499.00

0220 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO DECODER (TYPE)

7.000

EA

2,178.00000 15,246.00 2,281.97000 15,973.79

Page 3 of 7

RTE 95 - INSTALL ITS DEVICES

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J88

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000106938T01B

10/17/18 COMPLETION DATE

HENRICO

Min: Max:

10/05/2016Date Printed:

(NFO)0095-043-848,M501, HSIP-0951(351);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO ENCODER (TYPE)

7.000

EA

2,178.00000 15,246.00 2,667.85000 18,674.95

0240 59050

NS COMMUNICATION EQUIP.
DISTRIBUTION SFP MODULE (I
GBPS) MEDIUM HAUL

4.000

EA

665.00000 2,660.00 684.23000 2,736.92

0250 59050

NS COMMUNICATION EQUIP.
DISTRIBUTION SFP MODULE (I
GBPS) SHORT HAUL

31.000

EA

520.00000 16,120.00 537.01000 16,647.31

0260 59050

NS COMMUNICATION EQUIP.
ENCLOSED COMMUNICATION
EQUIPMENT RACK (19")

1.000

EA

7,200.00000 7,200.00 2,437.60000 2,437.60

0270 59050

NS COMMUNICATION EQUIP.
FIBER DISTRIBUTION CENTER

2.000

EA

14,900.00000 29,800.00 21,971.09000 43,942.18

0280 59050

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE 12 SM
PRETERMINATED PATCH PANEL

16.000

EA

2,420.00000 38,720.00 3,853.60000 61,657.60

Page 4 of 7

RTE 95 - INSTALL ITS DEVICES

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J88

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000106938T01B

10/17/18 COMPLETION DATE

HENRICO

Min: Max:

10/05/2016Date Printed:

(NFO)0095-043-848,M501, HSIP-0951(351);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET (POLE
MOUNTED CABINET CCTV)

7.000

EA

7,550.00000 52,850.00 4,891.83000 34,242.81

0300 59050

NS COMMUNICATION EQUIP.
JUNCTION BOX (36" x 36" x 24",
BRIDGE MOUNT)

22.000

EA

4,440.00000 97,680.00 4,521.20000 99,466.40

0310 59050

NS COMMUNICATION EQUIP.
JUNCTION BOX (JB-F02)

65.000

EA

870.00000 56,550.00 1,731.52000 112,548.80

0320 59050

NS COMMUNICATION EQUIP.
JUNCTION BOX JB-F03

46.000

EA

1,070.00000 49,220.00 3,078.26000 141,599.96

0330 59050

NS COMMUNICATION EQUIP. L3
FIELD AGGREGATION ETHERNET
SWITCH

2.000

EA

27,900.00000 55,800.00 17,612.78000 35,225.56

0340 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH

15.000

EA

3,520.00000 52,800.00 2,272.80000 34,092.00
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RTE 95 - INSTALL ITS DEVICES

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J88

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000106938T01B

10/17/18 COMPLETION DATE

HENRICO

Min: Max:

10/05/2016Date Printed:

(NFO)0095-043-848,M501, HSIP-0951(351);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 59050

NS COMMUNICATION EQUIP.
RELOCATE EXISTING CCTV
EQUIPMENT

1.000

EA

15,000.00000 15,000.00 3,942.87000 3,942.87

0360 59050

NS COMMUNICATION EQUIP.
UNDERGROUND FIBER SPLICE
ENCLOSURE

16.000

EA

3,190.00000 51,040.00 1,616.09000 25,857.44

0370 59050

NS COMMUNICATION EQUIP. UPS
CCTV

8.000

EA

8,730.00000 69,840.00 7,958.78000 63,670.24

0380 59071

NS COMMUNICATION EQUIP.
BRIDGE DUCT (FRE, 2-4")

1,465.000

LF

270.00000 395,550.00 275.76000 403,988.40

0390 59071

NS COMMUNICATION EQUIP.
BRIDGE DUCT (RMC, 2-4")

590.000

LF

215.00000 126,850.00 219.33000 129,404.70

0400 59071

NS COMMUNICATION EQUIP.
COMPOSITE CABLE CCTV

480.000

LF

5.50000 2,640.00 8.53000 4,094.40

0410 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE 96 SM

61,277.000

LF

8.00000 490,216.00 2.42000 148,290.34
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RTE 95 - INSTALL ITS DEVICES

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J88

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000106938T01B

10/17/18 COMPLETION DATE

HENRICO

Min: Max:

10/05/2016Date Printed:

(NFO)0095-043-848,M501, HSIP-0951(351);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE12 SM

2,355.000

LF

9.00000 21,195.00 2.05000 4,827.75

0430 59071

NS COMMUNICATION EQUIP. ITS
CONDUIT (HDPE, 2-1-1/4")

54,464.000

LF

13.00000 708,032.00 17.96000 978,173.44

Section Total with LCC: $3,059,257.00 $3,189,282.32

Life Cycle Costs:

$3,059,257.00 $3,189,282.32Section Totals:

( ) indicates item is bid as Lump Sum

$3,189,282.32$3,059,257.00

$3,059,257.00

Contract Item Totals

$3,189,282.32Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE 95 - INSTALL ITS DEVICES

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J88

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000106938T01B

10/17/18 COMPLETION DATE

HENRICO

Min: Max:

10/05/2016Date Printed:

(NFO)0095-043-848,M501, HSIP-0951(351);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M957 MIDASCO VA LLC (USED IN VA BY: MIDASCO, LLC) $3,059,257.00 100.00%

2 G1026 GANNETT FLEMING PROJECT DEVELOPMENT
CORPORATION

$3,189,282.32 104.25%

Vendor Ranking

Contract ID:

RTE 95 - INSTALL ITS DEVICES

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

10/17/18 COMPLETION DATE

C0000106938T01B

August 24, 2016 10:00 AM

(NFO)0095-043-848,M501, HSIP-0951(351);

HENRICO

J88

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,427.88000 100,427.88 95,000.00000 95,000.00 100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

16,050.00000 16,050.00 5,200.00000 5,200.00 15,000.00000 15,000.00

0030 00120

REGULAR EXCAVATION

181.000

CY

15.00000 2,715.00 45.00000 8,145.00 50.00000 9,050.00

0040 00270

SELECT MATL. TY. I MIN. CBR-30

1,540.000

TON

24.72000 38,068.80 18.00000 27,720.00 25.00000 38,500.00

0050 00529

FLOWABLE BACKFILL

8.000

CY

194.95000 1,559.60 250.00000 2,000.00 300.00000 2,400.00

0060 01182

18" CONC. PIPE

90.000

LF

59.47000 5,352.30 25.00000 2,250.00 90.00000 8,100.00

0070 01186

STORM SEWER PIPE 18"

219.000

LF

49.12000 10,757.28 30.00000 6,570.00 65.00000 14,235.00

0080 06180

18" END SECTION ES-1 OR 2

2.000

EA

342.00000 684.00 400.00000 800.00 500.00000 1,000.00

Page 1 of 30

BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06745

DROP INLET DI-2A

3.000

EA

2,563.06000 7,689.18 2,750.00000 8,250.00 2,600.00000 7,800.00

0100 06747

DROP INLET DI-2B,L=4'

2.000

EA

2,760.95000 5,521.90 2,750.00000 5,500.00 3,000.00000 6,000.00

0110 06817

DROP INLET DI-3B,L=4'

2.000

EA

2,889.44000 5,778.88 2,750.00000 5,500.00 2,100.00000 4,200.00

0120 09056

MANHOLE MH-1 OR 2

10.100

LF

226.05000 2,283.11 325.00000 3,282.50 250.00000 2,525.00

0130 09057

FRAME & COVER MH-1

2.000

EA

413.75000 827.50 500.00000 1,000.00 700.00000 1,400.00

0140 09148

EROSION CONTROL STONE
CLASS A1 EC-1

2.000

TON

266.88000 533.76 17.00000 34.00 100.00000 200.00

0150 10065

AGGR. MATL. NO. 1

50.000

TON

29.24000 1,462.00 17.50000 875.00 40.00000 2,000.00

0160 10099

AGGR. MATL. NO. 21A OR 21B

2.000

TON

263.45000 526.90 50.00000 100.00 100.00000 200.00

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

757.000

TON

28.05000 21,233.85 16.25000 12,301.25 36.00000 27,252.00

Page 2 of 30

BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10608

ASPHALT CONCRETE TY.
SM-12.5D

157.000

TON

96.70000 15,181.90 100.00000 15,700.00 96.70000 15,181.90

0190 10610

ASPHALT CONCRETE TY. IM-19.0A

180.000

TON

83.00000 14,940.00 87.50000 15,750.00 83.00000 14,940.00

0200 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

478.000

TON

76.40000 36,519.20 80.00000 38,240.00 76.40000 36,519.20

0210 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

602.000

LF

2.00000 1,204.00 5.00000 3,010.00 5.00000 3,010.00

0220 12020

STD. CURB CG-2

111.000

LF

23.19000 2,574.09 30.00000 3,330.00 35.00000 3,885.00

0230 12600

STD. COMB. CURB & GUTTER
CG-6

279.000

LF

25.13000 7,011.27 25.00000 6,975.00 40.00000 11,160.00

0240 12940

ENTRANCE GUTTER CG-9D

306.000

SY

84.61000 25,890.66 155.00000 47,430.00 100.00000 30,600.00

0250 13108

CG-12 DETECTABLE WARNING
SURFACE

2.000

SY

525.59000 1,051.18 450.00000 900.00 500.00000 1,000.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13120

NS ENTRANCE GUTTER 7" (HES)

12.000

SY

393.61000 4,723.32 180.00000 2,160.00 100.00000 1,200.00

0270 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

183.000

SY

46.18000 8,450.94 55.00000 10,065.00 60.00000 10,980.00

0280 13320

GUARDRAIL GR-2

25.000

LF

17.00000 425.00 18.50000 462.50 32.50000 812.50

0290 13331

RAD. GUARDRAIL GR-2

50.000

LF

17.00000 850.00 18.50000 925.00 32.50000 1,625.00

0300 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

5,000.00000 5,000.00 5,500.00000 5,500.00 2,800.00000 2,800.00

0310 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

5,000.00000 5,000.00 5,500.00000 5,500.00 2,250.00000 2,250.00

0320 13530

RETAINING WALL RW-3

8.000

CY

849.01000 6,792.08 800.00000 6,400.00 1,000.00000 8,000.00

0330 13565

RETAINING WALL EXCAVATION

28.000

CY

28.00000 784.00 30.00000 840.00 50.00000 1,400.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 21110

MEDIAN STRIP MS-1A

32.000

SY

193.46000 6,190.72 175.00000 5,600.00 100.00000 3,200.00

0350 24100

ALLAYING DUST

360.000

HR

8.00000 2,880.00 20.00000 7,200.00 1.00000 360.00

0360 24150

TYPE 3 BARRICADE 4'

4.000

EA

442.88000 1,771.52 600.00000 2,400.00 100.00000 400.00

0370 24152

TYPE 3 BARRICADE 8'

8.000

EA

561.68000 4,493.44 600.00000 4,800.00 200.00000 1,600.00

0380 24160

TEMPORARY SIGN

412.000

SF

34.08000 14,040.96 18.50000 7,622.00 20.00000 8,240.00

0390 24260

CR. RUN AGGR. NO. 25 OR 26

200.000

TON

18.45000 3,690.00 16.50000 3,300.00 25.00000 5,000.00

0400 24278

GROUP 2 CHANNELIZING
DEVICES

5,000.000

DAY

0.35000 1,750.00 1.00000 5,000.00 0.25000 1,250.00

0410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

7.21000 7,267.68 35.00000 35,280.00 7.00000 7,056.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24282

FLAGGER SERVICE

1,000.000

HR

8.00000 8,000.00 15.00000 15,000.00 10.00000 10,000.00

0430 24288

WARNING LIGHT TY. B

2,232.000

DAY

0.20000 446.40 1.00000 2,232.00 0.80000 1,785.60

0440 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

50.00000 4,000.00 30.00000 2,400.00 40.00000 3,200.00

0450 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,902.000

SY

1.70000 3,233.40 3.00000 5,706.00 8.00000 15,216.00

0460 24600

REMOVE EXISTING GUARDRAIL

92.000

LF

3.00000 276.00 5.00000 460.00 6.00000 552.00

0470 25003

HANDRAIL HR-1 TYPE II

65.000

LF

148.69000 9,664.85 225.00000 14,625.00 150.00000 9,750.00

0480 25506

FIELD OFFICE TY.II

9.000

MO

1,400.00000 12,600.00 1,700.00000 15,300.00 1,500.00000 13,500.00

0490 27422

DEWATERING BASIN EC-8

2.000

EA

700.00000 1,400.00 1,200.00000 2,400.00 1,000.00000 2,000.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27430

SILTATION CONTROL
EXCAVATION

123.000

CY

1.00000 123.00 1.00000 123.00 30.00000 3,690.00

0510 27451

INLET PROTECTION TYPE A

1.000

EA

550.00000 550.00 1,500.00000 1,500.00 100.00000 100.00

0520 27461

INLET PROTECTION TYPE B

7.000

EA

250.00000 1,750.00 1,200.00000 8,400.00 100.00000 700.00

0530 27505

TEMP. SILT FENCE TYPE A

380.000

LF

3.00000 1,140.00 9.00000 3,420.00 5.00000 1,900.00

0540 40006

2" WATER SERVICE LINE

18.000

LF

47.92000 862.56 92.00000 1,656.00 50.00000 900.00

0550 40020

2" WATER MAIN

52.000

LF

58.06000 3,019.12 105.00000 5,460.00 60.00000 3,120.00

0560 40081

8" DI WATER MAIN

259.000

LF

75.77000 19,624.43 110.00000 28,490.00 125.00000 32,375.00

0570 41002

2" GATE VALVE & BOX

1.000

EA

953.88000 953.88 2,200.00000 2,200.00 1,000.00000 1,000.00

0580 41008

8" GATE VALVE & BOX

1.000

EA

1,581.89000 1,581.89 2,700.00000 2,700.00 2,000.00000 2,000.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 41815

2" BLOW-OFF VALVE & BOX

1.000

EA

1,648.01000 1,648.01 2,200.00000 2,200.00 2,000.00000 2,000.00

0600 41835

1" AIR RELEASE VALVE &
MANHOLE

1.000

EA

1,960.50000 1,960.50 4,150.00000 4,150.00 3,000.00000 3,000.00

0610 41982

NS WATER FACILITIES WATER
FACILITIES 1" BLOWOFF VLV &
BOX

1.000

EA

917.56000 917.56 1,650.00000 1,650.00 2,500.00000 2,500.00

0620 42161

16" DI SANITARY SEWER PIPE

96.000

LF

189.52000 18,193.92 300.00000 28,800.00 230.00000 22,080.00

0630 45512

CONCRETE ENCASEMENT

33.000

LF

170.55000 5,628.15 350.00000 11,550.00 150.00000 4,950.00

0640 50108

SIGN PANEL

12.000

SF

30.83000 369.96 110.00000 1,320.00 60.00000 720.00

0650 50430

SIGN POST STP-1, 2", 14 GAGE

32.000

LF

24.83000 794.56 15.00000 480.00 40.00000 1,280.00

0660 50490

CONCRETE FOUNDATION STP-1,
TYPE F

4.000

EA

1,065.94000 4,263.76 850.00000 3,400.00 1,300.00000 5,200.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 50617

RELOC. EXIST. SIGN STRUCT. TY.
WP-1

1.000

EA

961.00000 961.00 1,500.00000 1,500.00 700.00000 700.00

0680 50863

REMOVE-DISPOSE SIGN STRUCT.
TY. V A

4.000

EA

100.00000 400.00 500.00000 2,000.00 700.00000 2,800.00

0690 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL (INT. RTE. 72
AND TATE AVE.)

(1)

LS

49,246.40000 49,246.40 42,000.00000 42,000.00 60,000.00000 60,000.00

0700 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,373.000

LF

1.85000 4,390.05 2.00000 4,746.00 1.85000 4,390.05

0710 54034

TYPE B CLASS I PVMT LINE MRKG
6"

133.000

LF

2.50000 332.50 3.00000 399.00 2.50000 332.50

0720 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

107.000

LF

16.50000 1,765.50 17.25000 1,845.75 16.50000 1,765.50

0730 54100

NS PAVEMENT MARKING TYPE D,
CLASS I TEMP. PVMT MRKG 4"

80.000

LF

8.00000 640.00 8.50000 680.00 4.00000 320.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 54466

TYPE E TEMP. PVMT MRKG 6"

164.000

LF

8.00000 1,312.00 8.50000 1,394.00 8.00000 1,312.00

0750 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

36.000

LF

4.00000 144.00 4.50000 162.00 8.00000 288.00

0760 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

2.000

EA

250.00000 500.00 300.00000 600.00 250.00000 500.00

0770 54585

PVMT SYMB MRKG (DBL TURN
ARROW, LT/RT) TY B, CL I

2.000

EA

275.00000 550.00 300.00000 600.00 275.00000 550.00

0780 60125

NS BRIDGE TEMP. PEDESTRIAN
BRIDGE

(1)

LS

34,610.00000 34,610.00 21,500.00000 21,500.00 50,000.00000 50,000.00

0790 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

66.800

CY

501.21000 33,480.83 475.00000 31,730.00 600.00000 40,080.00

0800 60452

REINF. STEEL BRIDGE APPR.
SLAB

10,880.000

LB

1.05000 11,424.00 1.00000 10,880.00 1.50000 16,320.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 60490

BRIDGE DECK GROOVING

216.000

SY

22.25000 4,806.00 25.00000 5,400.00 30.00000 6,480.00

0820 61195

PREST. CONC. SLAB 4' X 21"
X(+45' - 50')

11.000

EA

16,284.39000 179,128.29 19,555.00000 215,105.00 14,000.00000 154,000.00

0830 61712

CORROSION RESISTANT REINF.
STEEL CL. II

5,910.000

LB

2.93000 17,316.30 3.25000 19,207.50 4.00000 23,640.00

0840 62045

RAILING, BR27D  2 RAILS

46.000

LF

190.71000 8,772.66 215.00000 9,890.00 270.00000 12,420.00

0850 62046

RAILING, BR27D  3 RAILS

46.000

LF

278.27000 12,800.42 225.00000 10,350.00 300.00000 13,800.00

0860 62537

NS BRIDGE SUPERSTRUCTURE
ECC FOR SHEAR KEYS

460.000

LF

16.82000 7,737.20 30.00000 13,800.00 7.00000 3,220.00

0870 64011

STRUCTURE EXCAVATION

894.000

CY

22.00000 19,668.00 15.50000 13,857.00 15.00000 13,410.00

0880 64030

POROUS BACKFILL

4.000

CY

47.16000 188.64 225.00000 900.00 40.00000 160.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 64032

GEOCOMPOSITE WALL DRAIN

150.000

SY

12.65000 1,897.50 10.50000 1,575.00 15.00000 2,250.00

0900 64036

PIPE UNDERDRAIN 6"

195.000

LF

10.18000 1,985.10 6.50000 1,267.50 10.00000 1,950.00

0910 65013

CONCRETE CLASS A3

298.000

CY

329.79000 98,277.42 475.00000 141,550.00 575.00000 171,350.00

0920 65022

CONCRETE CLASS B2

102.400

CY

246.83000 25,275.39 450.00000 46,080.00 120.00000 12,288.00

0930 65200

REINF. STEEL

14,550.000

LB

0.99000 14,404.50 1.00000 14,550.00 1.05000 15,277.50

0940 65211

CORROSION RESISTANT REINF.
STEEL CL. I

14,840.000

LB

2.21000 32,796.40 2.50000 37,100.00 1.85000 27,454.00

0950 66120

COFFERDAMS

3.000

EA

3,000.00000 9,000.00 4,500.00000 13,500.00 60,000.00000 180,000.00

0960 66239

DRY RIPRAP CL.II 38"

1,331.000

TON

36.31000 48,328.61 23.50000 31,278.50 30.00000 39,930.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 66927

NS BRIDGE SUBSTRUCTURE
TEMP. SHORING

(1)

LS

35,066.00000 35,066.00 75,000.00000 75,000.00 15,000.00000 15,000.00

0980 67900

NS DISM. & REM. EXIST. STR. NO.
1029

(1)

LS

59,480.00000 59,480.00 85,000.00000 85,000.00 100,000.00000 100,000.00

0990 67904

NS BRIDGE INCIDENTALS MODIFY
EXIST. STRUCTURE

(1)

LS

3,200.00000 3,200.00 12,500.00000 12,500.00 5,000.00000 5,000.00

1000 68043

CONC. CLASS A4 MOD.LOW
SHRINKAGE

60.500

CY

557.09000 33,703.95 525.00000 31,762.50 1,200.00000 72,600.00

1010 68317

NS TYPE A MILLING FLEXIBLE
PVMT

343.000

SY

15.00000 5,145.00 15.00000 5,145.00 30.00000 10,290.00

1020 68476

NS ENV.& WORKER PROTECT.
PEDESTRIAN BRIDGE

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

1030 68492

NS MATERIAL DISPOSAL
PEDESTRIAN BRIDGE, TYPE B

(1)

LS

500.00000 500.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 70000

NS DEMO. OF BLDG. PAR. 001, D-1

(1)

LS

10.00000 10.00 500.00000 500.00 2,000.00000 2,000.00

1050 70000

NS DEMO. OF BLDG. PAR. 001, D-5

(1)

LS

10.00000 10.00 500.00000 500.00 500.00000 500.00

1060 70000

NS DEMO. OF BLDG. PAR. 003,
D-700

(1)

LS

10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00

1070 70000

NS DEMO. OF BLDG. PAR. 003,
D-701

(1)

LS

10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00

1080 70000

NS DEMO. OF BLDG. PAR. 003,
D-900

(1)

LS

10.00000 10.00 500.00000 500.00 3,000.00000 3,000.00

1090 70000

NS DEMO. OF BLDG. PAR. 004, D-2

(1)

LS

10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00

1100 70000

NS DEMO. OF BLDG. PAR. 005, D-4

(1)

LS

10.00000 10.00 500.00000 500.00 500.00000 500.00

1110 70200

NS CLEARING OF PARCEL NO.
NO. 001

(1)

LS

10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
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Counties:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) PATRICK CONSTRUCTION,
INC.

(3) BUSH & BURCHETT, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 70200

NS CLEARING OF PARCEL NO.
NO. 003

(1)

LS

10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00

1130 70200

NS CLEARING OF PARCEL NO.
NO. 004

(1)

LS

10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00

1140 70200

NS CLEARING OF PARCEL NO.
NO. 005

(1)

LS

10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00

Section Total with LCC: $1,265,299.51 $1,499,394.00 $1,634,727.75

Life Cycle Costs:

$1,634,727.75$1,265,299.51 $1,499,394.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,499,394.00$1,265,299.51 $1,634,727.75

$1,265,299.51

Contract Item Totals

$1,499,394.00 1,634,727.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

113,000.00000 113,000.00 100,000.00000 100,000.00 136,500.00000 136,500.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

30,000.00000 30,000.00 10,000.00000 10,000.00 30,000.00000 30,000.00

0030 00120

REGULAR EXCAVATION

181.000

CY

85.00000 15,385.00 20.00000 3,620.00 75.00000 13,575.00

0040 00270

SELECT MATL. TY. I MIN. CBR-30

1,540.000

TON

30.00000 46,200.00 30.00000 46,200.00 26.50000 40,810.00

0050 00529

FLOWABLE BACKFILL

8.000

CY

350.00000 2,800.00 400.00000 3,200.00 300.00000 2,400.00

0060 01182

18" CONC. PIPE

90.000

LF

50.00000 4,500.00 40.00000 3,600.00 100.00000 9,000.00

0070 01186

STORM SEWER PIPE 18"

219.000

LF

45.00000 9,855.00 34.00000 7,446.00 75.00000 16,425.00

0080 06180

18" END SECTION ES-1 OR 2

2.000

EA

1,100.00000 2,200.00 600.00000 1,200.00 750.00000 1,500.00

0090 06745

DROP INLET DI-2A

3.000

EA

3,300.00000 9,900.00 3,010.00000 9,030.00 3,500.00000 10,500.00

Page 16 of 30

BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 06747

DROP INLET DI-2B,L=4'

2.000

EA

3,750.00000 7,500.00 3,010.00000 6,020.00 3,500.00000 7,000.00

0110 06817

DROP INLET DI-3B,L=4'

2.000

EA

1,750.00000 3,500.00 3,250.00000 6,500.00 3,500.00000 7,000.00

0120 09056

MANHOLE MH-1 OR 2

10.100

LF

360.00000 3,636.00 500.00000 5,050.00 575.00000 5,807.50

0130 09057

FRAME & COVER MH-1

2.000

EA

650.00000 1,300.00 500.00000 1,000.00 750.00000 1,500.00

0140 09148

EROSION CONTROL STONE
CLASS A1 EC-1

2.000

TON

125.00000 250.00 100.00000 200.00 250.00000 500.00

0150 10065

AGGR. MATL. NO. 1

50.000

TON

36.00000 1,800.00 40.00000 2,000.00 30.00000 1,500.00

0160 10099

AGGR. MATL. NO. 21A OR 21B

2.000

TON

150.00000 300.00 200.00000 400.00 125.00000 250.00

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

757.000

TON

34.00000 25,738.00 26.00000 19,682.00 35.00000 26,495.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10608

ASPHALT CONCRETE TY.
SM-12.5D

157.000

TON

110.00000 17,270.00 96.70000 15,181.90 115.00000 18,055.00

0190 10610

ASPHALT CONCRETE TY. IM-19.0A

180.000

TON

95.00000 17,100.00 83.00000 14,940.00 99.00000 17,820.00

0200 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

478.000

TON

87.00000 41,586.00 76.40000 36,519.20 100.00000 47,800.00

0210 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

602.000

LF

6.00000 3,612.00 8.00000 4,816.00 3.00000 1,806.00

0220 12020

STD. CURB CG-2

111.000

LF

31.00000 3,441.00 30.00000 3,330.00 21.50000 2,386.50

0230 12600

STD. COMB. CURB & GUTTER
CG-6

279.000

LF

40.00000 11,160.00 35.00000 9,765.00 31.50000 8,788.50

0240 12940

ENTRANCE GUTTER CG-9D

306.000

SY

125.00000 38,250.00 125.00000 38,250.00 149.00000 45,594.00

0250 13108

CG-12 DETECTABLE WARNING
SURFACE

2.000

SY

275.00000 550.00 500.00000 1,000.00 500.00000 1,000.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13120

NS ENTRANCE GUTTER 7" (HES)

12.000

SY

175.00000 2,100.00 175.00000 2,100.00 175.00000 2,100.00

0270 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

183.000

SY

55.00000 10,065.00 55.00000 10,065.00 68.00000 12,444.00

0280 13320

GUARDRAIL GR-2

25.000

LF

20.00000 500.00 17.00000 425.00 20.00000 500.00

0290 13331

RAD. GUARDRAIL GR-2

50.000

LF

20.00000 1,000.00 17.00000 850.00 20.00000 1,000.00

0300 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

5,600.00000 5,600.00 5,000.00000 5,000.00 5,950.00000 5,950.00

0310 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

5,600.00000 5,600.00 5,000.00000 5,000.00 5,950.00000 5,950.00

0320 13530

RETAINING WALL RW-3

8.000

CY

1,350.00000 10,800.00 1,500.00000 12,000.00 1,785.00000 14,280.00

0330 13565

RETAINING WALL EXCAVATION

28.000

CY

36.00000 1,008.00 35.00000 980.00 75.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 21110

MEDIAN STRIP MS-1A

32.000

SY

145.00000 4,640.00 160.00000 5,120.00 161.00000 5,152.00

0350 24100

ALLAYING DUST

360.000

HR

0.01000 3.60 1.00000 360.00 20.00000 7,200.00

0360 24150

TYPE 3 BARRICADE 4'

4.000

EA

350.00000 1,400.00 500.00000 2,000.00 661.00000 2,644.00

0370 24152

TYPE 3 BARRICADE 8'

8.000

EA

450.00000 3,600.00 1,000.00000 8,000.00 330.00000 2,640.00

0380 24160

TEMPORARY SIGN

412.000

SF

20.00000 8,240.00 25.00000 10,300.00 18.30000 7,539.60

0390 24260

CR. RUN AGGR. NO. 25 OR 26

200.000

TON

34.00000 6,800.00 30.00000 6,000.00 45.00000 9,000.00

0400 24278

GROUP 2 CHANNELIZING
DEVICES

5,000.000

DAY

1.00000 5,000.00 0.01000 50.00 1.70000 8,500.00

0410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

7.50000 7,560.00 25.00000 25,200.00 11.00000 11,088.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24282

FLAGGER SERVICE

1,000.000

HR

18.00000 18,000.00 0.01000 10.00 27.00000 27,000.00

0430 24288

WARNING LIGHT TY. B

2,232.000

DAY

3.00000 6,696.00 1.00000 2,232.00 1.55000 3,459.60

0440 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

45.00000 3,600.00 60.00000 4,800.00 68.00000 5,440.00

0450 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,902.000

SY

7.00000 13,314.00 25.50000 48,501.00 2.35000 4,469.70

0460 24600

REMOVE EXISTING GUARDRAIL

92.000

LF

3.50000 322.00 4.00000 368.00 3.40000 312.80

0470 25003

HANDRAIL HR-1 TYPE II

65.000

LF

215.00000 13,975.00 200.00000 13,000.00 168.00000 10,920.00

0480 25506

FIELD OFFICE TY.II

9.000

MO

1,750.00000 15,750.00 1,100.00000 9,900.00 3,450.00000 31,050.00

0490 27422

DEWATERING BASIN EC-8

2.000

EA

2,500.00000 5,000.00 300.00000 600.00 1,110.00000 2,220.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27430

SILTATION CONTROL
EXCAVATION

123.000

CY

0.01000 1.23 0.01000 1.23 15.00000 1,845.00

0510 27451

INLET PROTECTION TYPE A

1.000

EA

500.00000 500.00 600.00000 600.00 750.00000 750.00

0520 27461

INLET PROTECTION TYPE B

7.000

EA

500.00000 3,500.00 600.00000 4,200.00 350.00000 2,450.00

0530 27505

TEMP. SILT FENCE TYPE A

380.000

LF

5.00000 1,900.00 5.00000 1,900.00 4.30000 1,634.00

0540 40006

2" WATER SERVICE LINE

18.000

LF

55.00000 990.00 95.00000 1,710.00 50.00000 900.00

0550 40020

2" WATER MAIN

52.000

LF

65.00000 3,380.00 110.00000 5,720.00 50.00000 2,600.00

0560 40081

8" DI WATER MAIN

259.000

LF

130.00000 33,670.00 117.00000 30,303.00 82.00000 21,238.00

0570 41002

2" GATE VALVE & BOX

1.000

EA

1,050.00000 1,050.00 2,258.00000 2,258.00 800.00000 800.00

0580 41008

8" GATE VALVE & BOX

1.000

EA

2,000.00000 2,000.00 2,838.00000 2,838.00 2,200.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 41815

2" BLOW-OFF VALVE & BOX

1.000

EA

2,000.00000 2,000.00 2,250.00000 2,250.00 790.00000 790.00

0600 41835

1" AIR RELEASE VALVE &
MANHOLE

1.000

EA

3,100.00000 3,100.00 4,350.00000 4,350.00 2,700.00000 2,700.00

0610 41982

NS WATER FACILITIES WATER
FACILITIES 1" BLOWOFF VLV &
BOX

1.000

EA

2,600.00000 2,600.00 1,669.00000 1,669.00 1,375.00000 1,375.00

0620 42161

16" DI SANITARY SEWER PIPE

96.000

LF

260.00000 24,960.00 319.00000 30,624.00 217.00000 20,832.00

0630 45512

CONCRETE ENCASEMENT

33.000

LF

175.00000 5,775.00 330.00000 10,890.00 250.00000 8,250.00

0640 50108

SIGN PANEL

12.000

SF

43.00000 516.00 25.00000 300.00 50.00000 600.00

0650 50430

SIGN POST STP-1, 2", 14 GAGE

32.000

LF

52.00000 1,664.00 15.00000 480.00 15.00000 480.00

0660 50490

CONCRETE FOUNDATION STP-1,
TYPE F

4.000

EA

365.00000 1,460.00 450.00000 1,800.00 355.00000 1,420.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 50617

RELOC. EXIST. SIGN STRUCT. TY.
WP-1

1.000

EA

365.00000 365.00 300.00000 300.00 750.00000 750.00

0680 50863

REMOVE-DISPOSE SIGN STRUCT.
TY. V A

4.000

EA

275.00000 1,100.00 100.00000 400.00 250.00000 1,000.00

0690 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL (INT. RTE. 72
AND TATE AVE.)

(1)

LS

75,000.00000 75,000.00 100,000.00000 100,000.00 86,500.00000 86,500.00

0700 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,373.000

LF

2.25000 5,339.25 2.00000 4,746.00 2.70000 6,407.10

0710 54034

TYPE B CLASS I PVMT LINE MRKG
6"

133.000

LF

7.00000 931.00 10.00000 1,330.00 5.00000 665.00

0720 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

107.000

LF

15.00000 1,605.00 30.00000 3,210.00 35.00000 3,745.00

0730 54100

NS PAVEMENT MARKING TYPE D,
CLASS I TEMP. PVMT MRKG 4"

80.000

LF

4.00000 320.00 17.00000 1,360.00 5.00000 400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 54466

TYPE E TEMP. PVMT MRKG 6"

164.000

LF

15.00000 2,460.00 30.00000 4,920.00 25.00000 4,100.00

0750 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

36.000

LF

3.50000 126.00 15.00000 540.00 5.00000 180.00

0760 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

2.000

EA

300.00000 600.00 275.00000 550.00 475.00000 950.00

0770 54585

PVMT SYMB MRKG (DBL TURN
ARROW, LT/RT) TY B, CL I

2.000

EA

300.00000 600.00 350.00000 700.00 750.00000 1,500.00

0780 60125

NS BRIDGE TEMP. PEDESTRIAN
BRIDGE

(1)

LS

25,000.00000 25,000.00 40,000.00000 40,000.00 76,500.00000 76,500.00

0790 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

66.800

CY

450.00000 30,060.00 450.00000 30,060.00 565.00000 37,742.00

0800 60452

REINF. STEEL BRIDGE APPR.
SLAB

10,880.000

LB

1.05000 11,424.00 0.75000 8,160.00 1.65000 17,952.00

Page 25 of 30

BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units
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(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 60490

BRIDGE DECK GROOVING

216.000

SY

25.00000 5,400.00 22.22000 4,799.52 32.00000 6,912.00

0820 61195

PREST. CONC. SLAB 4' X 21"
X(+45' - 50')

11.000

EA

17,500.00000 192,500.00 20,000.00000 220,000.00 15,400.00000 169,400.00

0830 61712

CORROSION RESISTANT REINF.
STEEL CL. II

5,910.000

LB

2.00000 11,820.00 22.20000 131,202.00 5.50000 32,505.00

0840 62045

RAILING, BR27D  2 RAILS

46.000

LF

300.00000 13,800.00 300.00000 13,800.00 350.00000 16,100.00

0850 62046

RAILING, BR27D  3 RAILS

46.000

LF

325.00000 14,950.00 400.00000 18,400.00 400.00000 18,400.00

0860 62537

NS BRIDGE SUPERSTRUCTURE
ECC FOR SHEAR KEYS

460.000

LF

15.00000 6,900.00 20.00000 9,200.00 14.95000 6,877.00

0870 64011

STRUCTURE EXCAVATION

894.000

CY

25.00000 22,350.00 35.00000 31,290.00 28.25000 25,255.50

0880 64030

POROUS BACKFILL

4.000

CY

125.00000 500.00 100.00000 400.00 93.75000 375.00
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(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 64032

GEOCOMPOSITE WALL DRAIN

150.000

SY

20.00000 3,000.00 12.00000 1,800.00 23.25000 3,487.50

0900 64036

PIPE UNDERDRAIN 6"

195.000

LF

20.00000 3,900.00 5.00000 975.00 5.00000 975.00

0910 65013

CONCRETE CLASS A3

298.000

CY

525.00000 156,450.00 700.00000 208,600.00 663.06000 197,591.88

0920 65022

CONCRETE CLASS B2

102.400

CY

325.00000 33,280.00 500.00000 51,200.00 212.00000 21,708.80

0930 65200

REINF. STEEL

14,550.000

LB

1.10000 16,005.00 1.25000 18,187.50 2.60000 37,830.00

0940 65211

CORROSION RESISTANT REINF.
STEEL CL. I

14,840.000

LB

2.00000 29,680.00 3.20000 47,488.00 3.00000 44,520.00

0950 66120

COFFERDAMS

3.000

EA

31,000.00000 93,000.00 5,000.00000 15,000.00 91,000.00000 273,000.00

0960 66239

DRY RIPRAP CL.II 38"

1,331.000

TON

38.00000 50,578.00 38.00000 50,578.00 43.00000 57,233.00

Page 27 of 30

BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 66927

NS BRIDGE SUBSTRUCTURE
TEMP. SHORING

(1)

LS

65,000.00000 65,000.00 70,000.00000 70,000.00 99,000.00000 99,000.00

0980 67900

NS DISM. & REM. EXIST. STR. NO.
1029

(1)

LS

75,000.00000 75,000.00 80,000.00000 80,000.00 118,000.00000 118,000.00

0990 67904

NS BRIDGE INCIDENTALS MODIFY
EXIST. STRUCTURE

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 18,750.00000 18,750.00

1000 68043

CONC. CLASS A4 MOD.LOW
SHRINKAGE

60.500

CY

780.00000 47,190.00 800.00000 48,400.00 560.00000 33,880.00

1010 68317

NS TYPE A MILLING FLEXIBLE
PVMT

343.000

SY

33.00000 11,319.00 18.00000 6,174.00 35.00000 12,005.00

1020 68476

NS ENV.& WORKER PROTECT.
PEDESTRIAN BRIDGE

(1)

LS

1.00000 1.00 2,000.00000 2,000.00 7,000.00000 7,000.00

1030 68492

NS MATERIAL DISPOSAL
PEDESTRIAN BRIDGE, TYPE B

(1)

LS

1.00000 1.00 1,000.00000 1,000.00 2,000.00000 2,000.00
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(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 70000

NS DEMO. OF BLDG. PAR. 001, D-1

(1)

LS

1.00000 1.00 2,000.00000 2,000.00 100.00000 100.00

1050 70000

NS DEMO. OF BLDG. PAR. 001, D-5

(1)

LS

1.00000 1.00 2,000.00000 2,000.00 100.00000 100.00

1060 70000

NS DEMO. OF BLDG. PAR. 003,
D-700

(1)

LS

1.00000 1.00 600.00000 600.00 100.00000 100.00

1070 70000

NS DEMO. OF BLDG. PAR. 003,
D-701

(1)

LS

1.00000 1.00 300.00000 300.00 100.00000 100.00

1080 70000

NS DEMO. OF BLDG. PAR. 003,
D-900

(1)

LS

1.00000 1.00 400.00000 400.00 100.00000 100.00

1090 70000

NS DEMO. OF BLDG. PAR. 004, D-2

(1)

LS

1.00000 1.00 1,000.00000 1,000.00 100.00000 100.00

1100 70000

NS DEMO. OF BLDG. PAR. 005, D-4

(1)

LS

1.00000 1.00 400.00000 400.00 100.00000 100.00

1110 70200

NS CLEARING OF PARCEL NO.
NO. 001

(1)

LS

1.00000 1.00 500.00000 500.00 100.00000 100.00
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(4) CROSSROADS BRIDGE
INC

(5) KEN CONSTRUCTION CO.,
INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 70200

NS CLEARING OF PARCEL NO.
NO. 003

(1)

LS

1.00000 1.00 500.00000 500.00 100.00000 100.00

1130 70200

NS CLEARING OF PARCEL NO.
NO. 004

(1)

LS

1.00000 1.00 500.00000 500.00 100.00000 100.00

1140 70200

NS CLEARING OF PARCEL NO.
NO. 005

(1)

LS

1.00000 1.00 500.00000 500.00 100.00000 100.00

Section Total with LCC: $1,663,038.08 $1,869,174.35 $2,150,132.98

Life Cycle Costs:

$2,150,132.98$1,663,038.08 $1,869,174.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,869,174.35$1,663,038.08 $2,150,132.98

$1,663,038.08

Contract Item Totals

$1,869,174.35 2,150,132.98Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K22

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00090176B44

08/31/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E054 ESTES BROS. CONST., INC. $1,265,299.51 100.00%

2 P316 PATRICK CONSTRUCTION, INC. $1,499,394.00 118.50%

3 B060 BUSH & BURCHETT, INC. $1,634,727.75 129.20%

4 C1334 CROSSROADS BRIDGE INC $1,663,038.08 131.43%

5 K065 KEN CONSTRUCTION CO., INC. $1,869,174.35 147.73%

6 F451 FIELDER'S CHOICE ENTERPRISES, INC. $2,150,132.98 169.93%

Vendor Ranking

Contract ID:

BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

BRISTOL / WISELetting Date:

Contract Description:

District(s):

08/31/17 COMPLETION DATE

C00090176B44

August 24, 2016 10:00 AM

(NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);

WISE

K22

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

120,000.00000 120,000.00 99,600.00000 99,600.00 153,000.00000 153,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

36,000.00000 36,000.00 50,000.00000 50,000.00 85,000.00000 85,000.00

0030 00120

REGULAR EXCAVATION

870.000

CY

22.00000 19,140.00 22.50000 19,575.00 17.00000 14,790.00

0040 00141

NS BORROW EXCAVATION MIN.
CBR-15

1,826.000

CY

25.00000 45,650.00 17.00000 31,042.00 25.00000 45,650.00

0050 00700

POST INSTALLATION INSPECTION

22.000

LF

25.00000 550.00 25.00000 550.00 53.00000 1,166.00

0060 01150

15" PIPE

78.000

LF

65.00000 5,070.00 82.00000 6,396.00 45.00000 3,510.00

0070 06150

15" END SECTION ES-1 OR 2

4.000

EA

305.00000 1,220.00 670.00000 2,680.00 416.00000 1,664.00

Page 1 of 24

PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 08962

DROP INLET DI-13 TY.1

4.000

EA

2,600.00000 10,400.00 2,400.00000 9,600.00 3,200.00000 12,800.00

0090 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

10.000

TON

108.00000 1,080.00 100.00000 1,000.00 76.00000 760.00

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

5.600

TON

120.00000 672.00 100.00000 560.00 76.00000 425.60

0110 09250

SLOPE DRAIN

4.000

EA

225.00000 900.00 270.00000 1,080.00 3,200.00000 12,800.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

886.000

TON

54.00000 47,844.00 53.00000 46,958.00 47.00000 41,642.00

0130 10610

ASPHALT CONCRETE TY. IM-19.0A

308.000

TON

117.00000 36,036.00 180.00000 55,440.00 110.00000 33,880.00

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

281.000

SY

30.00000 8,430.00 15.74000 4,422.94 27.00000 7,587.00

0150 10635

ASPHALT CONCRETE TY. SM-9.5A

126.000

TON

121.00000 15,246.00 200.00000 25,200.00 113.00000 14,238.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

610.000

LF

26.00000 15,860.00 7.00000 4,270.00 2.00000 1,220.00

0170 12030

STD. CURB CG-3

60.000

LF

32.00000 1,920.00 39.00000 2,340.00 20.00000 1,200.00

0180 12322

ASPHALT CONCRETE CURB TY.
MC-3B

20.000

LF

220.00000 4,400.00 150.00000 3,000.00 210.00000 4,200.00

0190 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

10.000

TON

115.00000 1,150.00 200.00000 2,000.00 100.00000 1,000.00

0200 13222

HYDRAULIC CEMENT CONC.
SIDEWALK 7"

29.000

SY

52.00000 1,508.00 100.00000 2,900.00 75.00000 2,175.00

0210 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,530.00000 10,120.00 2,500.00000 10,000.00 2,550.00000 10,200.00

0220 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,100.00000 8,400.00 1,800.00000 7,200.00 2,175.00000 8,700.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

192.000

LF

46.00000 8,832.00 52.25000 10,032.00 83.00000 15,936.00

0240 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

140.000

LF

39.00000 5,460.00 43.60000 6,104.00 80.00000 11,200.00

0250 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

6.000

EA

3,600.00000 21,600.00 3,850.00000 23,100.00 5,300.00000 31,800.00

0260 23560

TEMP. SAFETY FENCE 4'

1,040.000

LF

3.10000 3,224.00 10.00000 10,400.00 7.00000 7,280.00

0270 24100

ALLAYING DUST

1,440.000

HR

19.00000 27,360.00 10.00000 14,400.00 38.00000 54,720.00

0280 24160

CONSTRUCTION SIGNS

350.000

SF

41.00000 14,350.00 14.35000 5,022.50 22.00000 7,700.00

0290 24278

GROUP 2 CHANNELIZING
DEVICES

7,000.000

DAY

1.00000 7,000.00 0.29000 2,030.00 0.40000 2,800.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

6.60000 4,435.20 15.28000 10,268.16 9.44000 6,343.68

0310 24282

FLAGGER SERVICE

960.000

HR

22.00000 21,120.00 39.00000 37,440.00 28.00000 26,880.00

0320 24290

TRAFFIC BARRIER SERVICE
CONCRETE

830.000

LF

20.00000 16,600.00 19.95000 16,558.50 65.00000 53,950.00

0330 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

956.000

SY

12.00000 11,472.00 4.35000 4,158.60 13.00000 12,428.00

0340 25505

FIELD OFFICE TY.I

18.000

MO

2,460.00000 44,280.00 3,500.00000 63,000.00 2,100.00000 37,800.00

0350 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

4,100.00000 4,100.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0360 25567

PROGRESS SCHEDULE UPDATES

14.000

EA

1,300.00000 18,200.00 600.00000 8,400.00 100.00000 1,400.00

0370 27022

TOPSOIL CLASS B 2"

0.260

ACRE

15,100.00000 3,926.00 17,000.00000 4,420.00 7,000.00000 1,820.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 27102

REGULAR SEED

69.000

LB

29.00000 2,001.00 25.00000 1,725.00 16.75000 1,155.75

0390 27103

OVERSEEDING

43.000

LB

19.00000 817.00 15.00000 645.00 16.75000 720.25

0400 27215

FERTILIZER(15-30-15)

0.070

TON

5,400.00000 378.00 2,500.00000 175.00 3,450.00000 241.50

0410 27250

LIME

1.000

TON

790.00000 790.00 400.00000 400.00 610.00000 610.00

0420 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

2,092.000

LF

9.00000 18,828.00 2.50000 5,230.00 12.00000 25,104.00

0430 27284

EROSION CONTROL MULCH

260.000

SY

4.00000 1,040.00 1.00000 260.00 0.79000 205.40

0440 27321

PROTECTIVE COVERING EC-2

810.000

SY

7.20000 5,832.00 2.00000 1,620.00 2.60000 2,106.00

0450 27422

DEWATERING BASIN

2.000

EA

800.00000 1,600.00 1,263.70000 2,527.40 4,100.00000 8,200.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 27430

SILTATION CONTROL
EXCAVATION

384.000

CY

8.00000 3,072.00 12.00000 4,608.00 1.00000 384.00

0470 27461

INLET PROTECTION TYPE B

4.000

EA

410.00000 1,640.00 360.00000 1,440.00 75.00000 300.00

0480 27526

TURBIDITY CURTAIN,
IMPERVIOUS

120.000

LF

18.00000 2,160.00 24.00000 2,880.00 25.00000 3,000.00

0490 50108

SIGN PANEL

53.000

SF

52.00000 2,756.00 37.00000 1,961.00 19.25000 1,020.25

0500 50430

SIGN POST STP-1  2"

42.000

LF

39.00000 1,638.00 20.00000 840.00 19.50000 819.00

0510 50434

SIGN POST STP-1  2 1/2"

62.000

LF

41.00000 2,542.00 30.00000 1,860.00 21.75000 1,348.50

0520 50490

CONCRETE FOUNDATION STP-1

9.000

EA

330.00000 2,970.00 795.00000 7,155.00 247.50000 2,227.50

0530 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

7.000

EA

145.00000 1,015.00 100.00000 700.00 50.00000 350.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

14,600.00000 14,600.00 87,300.00000 87,300.00 185,000.00000 185,000.00

0550 51962

NS RELOCATE EXISTING GROUND
MOUNTED SIGN PANEL

4.000

EA

159.00000 636.00 195.00000 780.00 100.00000 400.00

0560 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

2,440.000

LF

1.40000 3,416.00 1.24000 3,025.60 1.75000 4,270.00

0570 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,500.000

LF

1.45000 2,175.00 1.25000 1,875.00 1.55000 2,325.00

0580 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

16.000

EA

48.00000 768.00 95.00000 1,520.00 95.00000 1,520.00

0590 54240

TEMP. PAVE. MARKER 1 WAY

18.000

EA

38.00000 684.00 10.00000 180.00 10.50000 189.00

0600 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

2,550.000

LF

1.80000 4,590.00 1.49000 3,799.50 1.55000 3,952.50
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 54516

CONSTR.PAVE.MARK. (TY.D,CL.
II)8"

307.000

LF

2.90000 890.30 5.00000 1,535.00 3.20000 982.40

0620 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

22.000

LF

41.00000 902.00 10.00000 220.00 14.50000 319.00

0630 60125

NS BRIDGE TEMPORARY
SHORING

(1)

LS

51,000.00000 51,000.00 100,000.00000 100,000.00 80,000.00000 80,000.00

0640 60420

NS CONCRETE LOW CRACKING
BRIDGE

217.400

CY

1,200.00000 260,880.00 1,200.00000 260,880.00 800.00000 173,920.00

0650 60490

BRIDGE DECK GROOVING

325.000

SY

5.00000 1,625.00 18.00000 5,850.00 11.70000 3,802.50

0660 61236

PREST.CONC.BEAM,BULB-T 53"
DEPTH +100'-110'

5.000

EA

29,000.00000 145,000.00 40,000.00000 200,000.00 75,000.00000 375,000.00

0670 61711

CORROSION RESISTANT REINF.
STEEL CL. I

31,970.000

LB

2.10000 67,137.00 2.00000 63,940.00 2.60000 83,122.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 62046

RAILING, BR27D  3 RAILS

217.000

LF

230.00000 49,910.00 300.00000 65,100.00 300.00000 65,100.00

0690 64005

SELECT MATL. TY. I MIN. CBR-30

1,405.000

TON

40.00000 56,200.00 35.00000 49,175.00 55.00000 77,275.00

0700 64011

STRUCTURE EXCAVATION

228.000

CY

33.00000 7,524.00 45.00000 10,260.00 15.00000 3,420.00

0710 64032

GEOCOMPOSITE WALL DRAIN

38.000

SY

120.00000 4,560.00 41.00000 1,558.00 48.00000 1,824.00

0720 64036

PIPE UNDERDRAIN 6"

124.000

LF

18.00000 2,232.00 20.00000 2,480.00 8.60000 1,066.40

0730 64101

DYNAMIC PILE TEST (FRICTION
PILES)

1.000

EA

4,290.00000 4,290.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0740 64114

STEEL PILES 14"

924.000

LF

76.00000 70,224.00 73.00000 67,452.00 106.00000 97,944.00

0750 64778

DRIVING TEST FOR 14" STEEL
PILE

84.000

LF

140.00000 11,760.00 83.00000 6,972.00 240.00000 20,160.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 65013

CONCRETE CLASS A3

43.000

CY

1,200.00000 51,600.00 2,000.00000 86,000.00 1,250.00000 53,750.00

0770 65200

REINF. STEEL

2,700.000

LB

1.00000 2,700.00 1.35000 3,645.00 1.60000 4,320.00

0780 65211

CORROSION RESISTANT REINF.
STEEL CL. I

1,880.000

LB

1.75000 3,290.00 2.05000 3,854.00 2.80000 5,264.00

0790 66120

COFFERDAM

2.000

EA

72,000.00000 144,000.00 20,000.00000 40,000.00 60,000.00000 120,000.00

0800 66127

DRY RIPRAP CL.I 26"

113.000

TON

66.00000 7,458.00 66.00000 7,458.00 83.00000 9,379.00

0810 67900

NS DISM. & REM. EXIST. STR.
NO.1017

(1)

LS

171,000.00000 171,000.00 120,000.00000 120,000.00 240,000.00000 240,000.00

0820 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1017

(1)

LS

2,900.00000 2,900.00 6,000.00000 6,000.00 30,000.00000 30,000.00

0830 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1017

(1)

LS

900.00000 900.00 12,000.00000 12,000.00 35,000.00000 35,000.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) S. T. WOOTEN
CORPORATION

(3) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

Section Total with LCC: $1,797,485.50 $1,857,033.20 $2,469,762.23

Life Cycle Costs:

$2,469,762.23$1,797,485.50 $1,857,033.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,857,033.20$1,797,485.50 $2,469,762.23

$1,797,485.50

Contract Item Totals

$1,857,033.20 2,469,762.23Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

168,000.00000 168,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

40,000.00000 40,000.00

0030 00120

REGULAR EXCAVATION

870.000

CY

19.00000 16,530.00

0040 00141

NS BORROW EXCAVATION MIN.
CBR-15

1,826.000

CY

30.13000 55,017.38

0050 00700

POST INSTALLATION INSPECTION

22.000

LF

93.00000 2,046.00

0060 01150

15" PIPE

78.000

LF

73.00000 5,694.00

0070 06150

15" END SECTION ES-1 OR 2

4.000

EA

810.00000 3,240.00

0080 08962

DROP INLET DI-13 TY.1

4.000

EA

5,471.29000 21,885.16
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

10.000

TON

160.00000 1,600.00

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

5.600

TON

170.00000 952.00

0110 09250

SLOPE DRAIN

4.000

EA

1,000.00000 4,000.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

886.000

TON

52.00000 46,072.00

0130 10610

ASPHALT CONCRETE TY. IM-19.0A

308.000

TON

150.00000 46,200.00

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

281.000

SY

18.00000 5,058.00

0150 10635

ASPHALT CONCRETE TY. SM-9.5A

126.000

TON

150.00000 18,900.00

0160 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

610.000

LF

7.00000 4,270.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 12030

STD. CURB CG-3

60.000

LF

42.00000 2,520.00

0180 12322

ASPHALT CONCRETE CURB TY.
MC-3B

20.000

LF

280.00000 5,600.00

0190 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

10.000

TON

190.00000 1,900.00

0200 13222

HYDRAULIC CEMENT CONC.
SIDEWALK 7"

29.000

SY

140.00000 4,060.00

0210 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

4,277.71000 17,110.84

0220 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,566.62000 10,266.48

0230 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

192.000

LF

52.00000 9,984.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

140.000

LF

52.00000 7,280.00

0250 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

6.000

EA

4,018.16000 24,108.96

0260 23560

TEMP. SAFETY FENCE 4'

1,040.000

LF

4.09000 4,253.60

0270 24100

ALLAYING DUST

1,440.000

HR

25.00000 36,000.00

0280 24160

CONSTRUCTION SIGNS

350.000

SF

52.00000 18,200.00

0290 24278

GROUP 2 CHANNELIZING
DEVICES

7,000.000

DAY

2.63000 18,410.00

0300 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

11.00000 7,392.00

0310 24282

FLAGGER SERVICE

960.000

HR

31.00000 29,760.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24290

TRAFFIC BARRIER SERVICE
CONCRETE

830.000

LF

21.00000 17,430.00

0330 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

956.000

SY

3.00000 2,868.00

0340 25505

FIELD OFFICE TY.I

18.000

MO

2,000.00000 36,000.00

0350 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

1,000.00000 1,000.00

0360 25567

PROGRESS SCHEDULE UPDATES

14.000

EA

100.00000 1,400.00

0370 27022

TOPSOIL CLASS B 2"

0.260

ACRE

14,952.06000 3,887.54

0380 27102

REGULAR SEED

69.000

LB

8.00000 552.00

0390 27103

OVERSEEDING

43.000

LB

8.00000 344.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27215

FERTILIZER(15-30-15)

0.070

TON

4,313.99000 301.98

0410 27250

LIME

1.000

TON

3,593.97000 3,593.97

0420 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

2,092.000

LF

8.97000 18,765.24

0430 27284

EROSION CONTROL MULCH

260.000

SY

0.80000 208.00

0440 27321

PROTECTIVE COVERING EC-2

810.000

SY

4.00000 3,240.00

0450 27422

DEWATERING BASIN

2.000

EA

2,175.87000 4,351.74

0460 27430

SILTATION CONTROL
EXCAVATION

384.000

CY

3.00000 1,152.00

0470 27461

INLET PROTECTION TYPE B

4.000

EA

270.00000 1,080.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 27526

TURBIDITY CURTAIN,
IMPERVIOUS

120.000

LF

31.00000 3,720.00

0490 50108

SIGN PANEL

53.000

SF

31.00000 1,643.00

0500 50430

SIGN POST STP-1  2"

42.000

LF

31.00000 1,302.00

0510 50434

SIGN POST STP-1  2 1/2"

62.000

LF

41.00000 2,542.00

0520 50490

CONCRETE FOUNDATION STP-1

9.000

EA

430.00000 3,870.00

0530 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

7.000

EA

260.00000 1,820.00

0540 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

176,235.01000 176,235.01

0550 51962

NS RELOCATE EXISTING GROUND
MOUNTED SIGN PANEL

4.000

EA

1,283.11000 5,132.44
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

2,440.000

LF

2.17000 5,294.80

0570 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,500.000

LF

2.19000 3,285.00

0580 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

16.000

EA

170.00000 2,720.00

0590 54240

TEMP. PAVE. MARKER 1 WAY

18.000

EA

21.00000 378.00

0600 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

2,550.000

LF

2.57000 6,553.50

0610 54516

CONSTR.PAVE.MARK. (TY.D,CL.
II)8"

307.000

LF

8.00000 2,456.00

0620 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

22.000

LF

21.00000 462.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 60125

NS BRIDGE TEMPORARY
SHORING

(1)

LS

45,000.00000 45,000.00

0640 60420

NS CONCRETE LOW CRACKING
BRIDGE

217.400

CY

1,556.34000 338,348.32

0650 60490

BRIDGE DECK GROOVING

325.000

SY

21.00000 6,825.00

0660 61236

PREST.CONC.BEAM,BULB-T 53"
DEPTH +100'-110'

5.000

EA

50,000.00000 250,000.00

0670 61711

CORROSION RESISTANT REINF.
STEEL CL. I

31,970.000

LB

3.71000 118,608.70

0680 62046

RAILING, BR27D  3 RAILS

217.000

LF

540.00000 117,180.00

0690 64005

SELECT MATL. TY. I MIN. CBR-30

1,405.000

TON

90.00000 126,450.00

0700 64011

STRUCTURE EXCAVATION

228.000

CY

31.00000 7,068.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 64032

GEOCOMPOSITE WALL DRAIN

38.000

SY

410.00000 15,580.00

0720 64036

PIPE UNDERDRAIN 6"

124.000

LF

31.00000 3,844.00

0730 64101

DYNAMIC PILE TEST (FRICTION
PILES)

1.000

EA

4,876.59000 4,876.59

0740 64114

STEEL PILES 14"

924.000

LF

94.00000 86,856.00

0750 64778

DRIVING TEST FOR 14" STEEL
PILE

84.000

LF

110.00000 9,240.00

0760 65013

CONCRETE CLASS A3

43.000

CY

2,425.17000 104,282.31

0770 65200

REINF. STEEL

2,700.000

LB

2.41000 6,507.00

0780 65211

CORROSION RESISTANT REINF.
STEEL CL. I

1,880.000

LB

4.45000 8,366.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 66120

COFFERDAM

2.000

EA

90,000.00000 180,000.00

0800 66127

DRY RIPRAP CL.I 26"

113.000

TON

200.00000 22,600.00

0810 67900

NS DISM. & REM. EXIST. STR.
NO.1017

(1)

LS

355,000.00000 355,000.00

0820 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1017

(1)

LS

1,000.00000 1,000.00

0830 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1017

(1)

LS

1,000.00000 1,000.00

Section Total with LCC: $2,758,530.56

Life Cycle Costs:

$2,758,530.56Section Totals:

( ) indicates item is bid as Lump Sum

$2,758,530.56

$2,758,530.56

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



( ) indicates item is bid as Lump Sum
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PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K23

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00101493B39

12/21/17 COMPLETION DATE

SOUTHAMPTON

Min: Max:

10/05/2016Date Printed:

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A003 ABERNATHY CONSTRUCTION CORPORATION $1,797,485.50 100.00%

2 W038 S. T. WOOTEN CORPORATION $1,857,033.20 103.31%

3 W140 INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

$2,469,762.23 137.40%

4 C097 CORMAN CONSTRUCTION, INC. $2,758,530.56 153.47%

Vendor Ranking

Contract ID:

PROP BRIDGE RTE 35 (MAIN ST/MEHERRIN RD) OVER TARRARA CREEK

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

12/21/17 COMPLETION DATE

C00101493B39

August 24, 2016 10:00 AM

(NFO)0035-087-609,B639,C501, BR-087-5(037); (NFO)0035-087-609,C501,
BR-087-5(037);

SOUTHAMPTON

K23

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) E. C. PACE COMPANY, INC. (3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

53,400.00000 53,400.00 55,000.00000 55,000.00 70,000.00000 70,000.00

0020 00505

BEDDING MATL. AGGR. NO. 25 OR
26

10.000

TON

85.00000 850.00 107.00000 1,070.00 100.00000 1,000.00

0030 00506

NS BEDDING MATL. AGGR. NO. 57

10.000

TON

90.00000 900.00 116.00000 1,160.00 100.00000 1,000.00

0040 00525

CONCRETE CLASS A3 MISC.

33.108

CY

2,000.00000 66,216.00 1,766.00000 58,468.73 1,850.00000 61,249.80

0050 00529

FLOWABLE BACKFILL

99.328

CY

220.00000 21,852.16 343.00000 34,069.50 500.00000 49,664.00

0060 01181

JACKED & BORED 18" PIPE

215.000

LF

250.00000 53,750.00 336.00000 72,240.00 525.00000 112,875.00

0070 01211

JACKED & BORED 21" PIPE

45.000

LF

280.00000 12,600.00 414.00000 18,630.00 550.00000 24,750.00

0080 01241

JACKED & BORED 24" PIPE

215.000

LF

275.00000 59,125.00 358.00000 76,970.00 530.00000 113,950.00

Page 1 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) E. C. PACE COMPANY, INC. (3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01301

JACKED & BORED 30" PIPE

158.000

LF

325.00000 51,350.00 504.00000 79,632.00 460.00000 72,680.00

0100 01361

JACKED & BORED 36" PIPE

75.000

LF

415.00000 31,125.00 498.00000 37,350.00 360.00000 27,000.00

0110 01421

JACKED & BORED 42" PIPE

42.000

LF

500.00000 21,000.00 585.00000 24,570.00 1,125.00000 47,250.00

0120 02090

NS PIPE 18" PIPE REHABILITATION
(METHOD E)

108.000

LF

200.00000 21,600.00 188.00000 20,304.00 145.00000 15,660.00

0130 02090

NS PIPE 24" PIPE REHABILITATION
(METHOD E)

146.000

LF

280.00000 40,880.00 234.00000 34,164.00 340.00000 49,640.00

0140 02090

NS PIPE 36" PIPE REHABILITATION
(METHOD E)

68.000

LF

360.00000 24,480.00 375.00000 25,500.00 323.00000 21,964.00

0150 02090

NS PIPE 60" PIPE REHABILITATION
(METHOD E)

75.000

LF

555.00000 41,625.00 621.00000 46,575.00 405.00000 30,375.00

0160 06180

18" END SECTION ES-1 OR 2

2.000

EA

750.00000 1,500.00 393.00000 786.00 1,300.00000 2,600.00

Page 2 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) E. C. PACE COMPANY, INC. (3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 06240

24" END SECTION ES-1 OR 2

2.000

EA

775.00000 1,550.00 569.00000 1,138.00 1,400.00000 2,800.00

0180 06300

30" END SECTION ES-1 OR 2

2.000

EA

950.00000 1,900.00 934.00000 1,868.00 2,400.00000 4,800.00

0190 09150

EROSION CONTROL STONE
CLASS I, EC-1

254.000

TON

105.00000 26,670.00 142.00000 36,068.00 250.00000 63,500.00

0200 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

250.000

LF

50.00000 12,500.00 144.00000 36,000.00 120.00000 30,000.00

0210 14411

PIPE TIE IN

1.000

EA

3,000.00000 3,000.00 4,057.00000 4,057.00 23,500.00000 23,500.00

0220 24152

TYPE 3 BARRICADE 8'

2.000

EA

350.00000 700.00 591.00000 1,182.00 370.00000 740.00

0230 24160

TEMPORARY SIGN

360.000

SF

26.00000 9,360.00 21.00000 7,560.00 35.00000 12,600.00

0240 24272

TRUCK MOUNTED ATTENUATOR

428.000

HR

26.00000 11,128.00 45.00000 19,260.00 32.00000 13,696.00

Page 3 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) E. C. PACE COMPANY, INC. (3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24278

GROUP 2 CHANNELIZING
DEVICES

120.000

DAY

26.00000 3,120.00 23.00000 2,760.00 0.25000 30.00

0260 24281

ELECTRONIC ARROW BOARD

428.000

HR

10.00000 4,280.00 7.20000 3,081.60 6.00000 2,568.00

0270 24282

FLAGGER SERVICE

1,746.000

HR

26.00000 45,396.00 12.00000 20,952.00 16.50000 28,809.00

0280 24702

NS REMOVE EXIST. END SECTION

4.000

EA

350.00000 1,400.00 656.00000 2,624.00 1,250.00000 5,000.00

0290 24703

NS REMOVE EXIST 60" PIPE

20.000

LF

50.00000 1,000.00 80.00000 1,600.00 280.00000 5,600.00

0300 24803

NS REMOVE EXIST. ENDWALL ...

12.000

EA

500.00000 6,000.00 708.00000 8,496.00 1,250.00000 15,000.00

0310 27102

REGULAR SEED

316.000

LB

21.00000 6,636.00 21.00000 6,636.00 12.00000 3,792.00

0320 27215

FERTILIZER(15-30-15)

0.252

LB

7,000.00000 1,764.00 5,887.00000 1,483.52 3,000.00000 756.00

0330 27250

LIME

2.700

TON

665.00000 1,795.50 855.00000 2,308.50 360.00000 972.00

Page 4 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) E. C. PACE COMPANY, INC. (3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

814.000

SY

2.00000 1,628.00 4.90000 3,988.60 6.00000 4,884.00

0350 27415

CHECK DAM(ROCK) TY. II

18.000

EA

100.00000 1,800.00 288.00000 5,184.00 250.00000 4,500.00

0360 27430

SILTATION CONTROL
EXCAVATION

180.000

CY

5.00000 900.00 1.00000 180.00 0.01000 1.80

0370 27505

TEMP. SILT FENCE TYPE A

740.000

LF

6.50000 4,810.00 4.90000 3,626.00 12.00000 8,880.00

Section Total with LCC: $649,590.66 $756,542.45 $934,086.60

Life Cycle Costs:

$934,086.60$649,590.66 $756,542.45Section Totals:

( ) indicates item is bid as Lump Sum

$756,542.45$649,590.66 $934,086.60

$649,590.66

Contract Item Totals

$756,542.45 934,086.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST MOLE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

40,000.00000 40,000.00

0020 00505

BEDDING MATL. AGGR. NO. 25 OR
26

10.000

TON

140.00000 1,400.00

0030 00506

NS BEDDING MATL. AGGR. NO. 57

10.000

TON

140.00000 1,400.00

0040 00525

CONCRETE CLASS A3 MISC.

33.108

CY

245.00000 8,111.46

0050 00529

FLOWABLE BACKFILL

99.328

CY

400.00000 39,731.20

0060 01181

JACKED & BORED 18" PIPE

215.000

LF

750.00000 161,250.00

0070 01211

JACKED & BORED 21" PIPE

45.000

LF

870.00000 39,150.00

0080 01241

JACKED & BORED 24" PIPE

215.000

LF

650.00000 139,750.00

0090 01301

JACKED & BORED 30" PIPE

158.000

LF

900.00000 142,200.00

Page 6 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST MOLE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01361

JACKED & BORED 36" PIPE

75.000

LF

800.00000 60,000.00

0110 01421

JACKED & BORED 42" PIPE

42.000

LF

1,100.00000 46,200.00

0120 02090

NS PIPE 18" PIPE REHABILITATION
(METHOD E)

108.000

LF

350.00000 37,800.00

0130 02090

NS PIPE 24" PIPE REHABILITATION
(METHOD E)

146.000

LF

475.00000 69,350.00

0140 02090

NS PIPE 36" PIPE REHABILITATION
(METHOD E)

68.000

LF

800.00000 54,400.00

0150 02090

NS PIPE 60" PIPE REHABILITATION
(METHOD E)

75.000

LF

970.00000 72,750.00

0160 06180

18" END SECTION ES-1 OR 2

2.000

EA

650.00000 1,300.00

0170 06240

24" END SECTION ES-1 OR 2

2.000

EA

875.00000 1,750.00

Page 7 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST MOLE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 06300

30" END SECTION ES-1 OR 2

2.000

EA

1,100.00000 2,200.00

0190 09150

EROSION CONTROL STONE
CLASS I, EC-1

254.000

TON

110.00000 27,940.00

0200 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

250.000

LF

30.00000 7,500.00

0210 14411

PIPE TIE IN

1.000

EA

3,500.00000 3,500.00

0220 24152

TYPE 3 BARRICADE 8'

2.000

EA

350.00000 700.00

0230 24160

TEMPORARY SIGN

360.000

SF

35.00000 12,600.00

0240 24272

TRUCK MOUNTED ATTENUATOR

428.000

HR

83.00000 35,524.00

0250 24278

GROUP 2 CHANNELIZING
DEVICES

120.000

DAY

13.00000 1,560.00

0260 24281

ELECTRONIC ARROW BOARD

428.000

HR

13.00000 5,564.00

Page 8 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST MOLE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 24282

FLAGGER SERVICE

1,746.000

HR

108.00000 188,568.00

0280 24702

NS REMOVE EXIST. END SECTION

4.000

EA

223.00000 892.00

0290 24703

NS REMOVE EXIST 60" PIPE

20.000

LF

90.00000 1,800.00

0300 24803

NS REMOVE EXIST. ENDWALL ...

12.000

EA

1,800.00000 21,600.00

0310 27102

REGULAR SEED

316.000

LB

3.00000 948.00

0320 27215

FERTILIZER(15-30-15)

0.252

LB

3,850.00000 970.20

0330 27250

LIME

2.700

TON

1,275.00000 3,442.50

0340 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

814.000

SY

16.00000 13,024.00

0350 27415

CHECK DAM(ROCK) TY. II

18.000

EA

2,000.00000 36,000.00

Page 9 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST MOLE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 27430

SILTATION CONTROL
EXCAVATION

180.000

CY

60.00000 10,800.00

0370 27505

TEMP. SILT FENCE TYPE A

740.000

LF

9.00000 6,660.00

Section Total with LCC: $1,298,335.36

Life Cycle Costs:

$1,298,335.36Section Totals:

( ) indicates item is bid as Lump Sum

$1,298,335.36

$1,298,335.36

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 10 of 10

DISTRICTWIDE PIPE REHAB

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K26

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317DPA108558

06/30/17 COMPLETION DATE

LYNCHBURG

Min: Max:

10/05/2016Date Printed:

DP3A-963-F17, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451 FIELDER'S CHOICE ENTERPRISES, INC. $649,590.66 100.00%

2 P091 E. C. PACE COMPANY, INC. $756,542.45 116.46%

3 C333 CURTIS CONTRACTING, INC. $934,086.60 143.80%

4 M258 MIDWEST MOLE, INC. $1,298,335.36 199.87%

Vendor Ranking

Contract ID:

DISTRICTWIDE PIPE REHAB

LYNCHBURG / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

06/30/17 COMPLETION DATE

CM317DPA108558

August 24, 2016 10:00 AM

DP3A-963-F17, N501, NONE;

LYNCHBURG

K26

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

153,385.40000 153,385.40 111,830.06000 111,830.06

0020 10128

AGGR. BASE MATL. TY. I NO. 21B

42,249.000

TON

0.01000 422.49 20.04000 846,669.96

0030 10608

ASPHALT CONCRETE TY.
SM-12.5D

13,579.000

TON

60.42000 820,443.18 61.40000 833,750.60

0040 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4" FULL DEPTH
(SHOULDER)

123,446.000

SY

2.96000 365,400.16 4.35000 536,990.10

0050 10642

ASPHALT CONCRETE TY.
BM-25.0A

28,044.000

TON

50.61000 1,419,306.84 57.16000 1,602,995.04

0060 10700

RUMBLE STRIP, ASPHALT

177,451.000

LF

0.09000 15,970.59 0.13000 23,068.63

0070 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

3,771.000

SY

0.40000 1,508.40 0.30000 1,131.30

Page 1 of 4

PAVE SHOULDER RUMBLE STRIPS AND GUARDRAIL

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K31

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107120N01

06/30/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)6058-097-S94,N501, HSIP-097-1(099);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

350.000

LF

47.00000 16,450.00 47.71000 16,698.50

0090 13315

GUARDRAIL TERMINAL GR-11

37.000

EA

725.00000 26,825.00 735.88000 27,227.56

0100 13320

GUARDRAIL GR-2

39,262.500

LF

15.25000 598,753.13 15.58000 611,709.75

0110 13331

RAD. GUARDRAIL GR-2

362.500

LF

17.00000 6,162.50 17.26000 6,256.75

0120 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

31.000

EA

2,365.00000 73,315.00 2,400.48000 74,414.88

0130 13346

REMOVE GR-7 TERMINAL

6.000

EA

50.00000 300.00 50.75000 304.50

0140 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

2,000.00000 4,000.00 2,030.00000 4,060.00

0150 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

4.000

EA

2,000.00000 8,000.00 2,030.00000 8,120.00

Page 2 of 4

PAVE SHOULDER RUMBLE STRIPS AND GUARDRAIL

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K31

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107120N01

06/30/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)6058-097-S94,N501, HSIP-097-1(099);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

1.000

EA

675.00000 675.00 685.13000 685.13

0170 24160

CONSTRUCTION SIGNS

440.000

SF

0.01000 4.40 4.94000 2,173.60

0180 24272

TRUCK MOUNTED ATTENUATOR

800.000

HR

0.01000 8.00 0.01000 8.00

0190 24278

GROUP 2 CHANNELIZING
DEVICES

4,000.000

DAY

0.01000 40.00 0.01000 40.00

0200 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

800.000

HR

0.01000 8.00 0.01000 8.00

0210 24281

ELECTRONIC ARROW

900.000

HR

0.01000 9.00 0.01000 9.00

0220 24282

FLAGGER SERVICE

200.000

HR

0.01000 2.00 0.01000 2.00

0230 24410

DEMOLITION OF PAVEMENT

10,828.000

SY

0.47000 5,089.16 3.09000 33,458.52
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PAVE SHOULDER RUMBLE STRIPS AND GUARDRAIL

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K31

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107120N01

06/30/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)6058-097-S94,N501, HSIP-097-1(099);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24600

REMOVE EXISTING GUARDRAIL

39,625.000

LF

0.85000 33,681.25 0.86000 34,077.50

0250 24601

NS REMOVE EXIST. GUARDRAIL
GR-9

2.000

LF

75.00000 150.00 76.13000 152.26

0260 27506

TEMP. FILTER BARRIER

500.000

LF

0.01000 5.00 0.00000 0.00

0270 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

187,255.000

LF

0.70000 131,078.50 0.72000 134,823.60

Section Total with LCC: $3,680,993.00 $4,910,665.24

Life Cycle Costs:

$3,680,993.00 $4,910,665.24Section Totals:

( ) indicates item is bid as Lump Sum

$4,910,665.24$3,680,993.00

$3,680,993.00

Contract Item Totals

$4,910,665.24Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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PAVE SHOULDER RUMBLE STRIPS AND GUARDRAIL

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K31

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000107120N01

06/30/17 COMPLETION DATE

WISE

Min: Max:

10/05/2016Date Printed:

(NFO)6058-097-S94,N501, HSIP-097-1(099);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $3,680,993.00 100.00%

2 R206 ROGERS GROUP, INC. $4,910,665.24 133.41%

Vendor Ranking

Contract ID:

PAVE SHOULDER RUMBLE STRIPS AND GUARDRAIL

BRISTOL / WISELetting Date:

Contract Description:

District(s):

06/30/17 COMPLETION DATE

C0000107120N01

August 24, 2016 10:00 AM

(NFO)6058-097-S94,N501, HSIP-097-1(099);

WISE

K31

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

30,800.00000 30,800.00 30,000.00000 30,000.00 42,500.00000 42,500.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

5,500.00000 5,500.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0030 00124

ROCK EXCAVATION

3.000

CY

500.00000 1,500.00 130.00000 390.00 900.00000 2,700.00

0040 00125

GRADING

(1)

LS

75,000.00000 75,000.00 110,000.00000 110,000.00 188,000.00000 188,000.00

0050 00525

CONCRETE CLASS A3 MISC.

3.000

CY

1,500.00000 4,500.00 2,100.00000 6,300.00 1,500.00000 4,500.00

0060 10128

AGGR. BASE MATL. TY. I NO. 21B

18.000

TON

100.00000 1,800.00 115.00000 2,070.00 550.00000 9,900.00

0070 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

110.000

LF

15.00000 1,650.00 13.00000 1,430.00 23.00000 2,530.00

0080 13502

SIGN ISLAND SI-2

54.000

SY

100.00000 5,400.00 120.00000 6,480.00 100.00000 5,400.00
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ROUTE 221 & ROUTE 668 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: SALEM / HILLSVILLE

Contract ID:

District(s):

Counties:

Project(s):K33

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000097043N01

06/16/17 COMPLETION DATE

BEDFORD

Min: Max:

10/05/2016Date Printed:

(NFO)0221-009-S37, N501, HSIP-009-2(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24160

CONSTRUCTION SIGNS

20.000

SF

25.00000 500.00 40.00000 800.00 100.00000 2,000.00

0100 24265

NS MAINTENANCE OF TRAFFIC
TRAFFIC CONTROL

(1)

LS

75,000.00000 75,000.00 65,000.00000 65,000.00 50,000.00000 50,000.00

0110 24272

TRUCK MOUNTED ATTENUATOR

80.000

HR

40.00000 3,200.00 8.00000 640.00 50.00000 4,000.00

0120 24360

NS SAFETY UNIFORM SAFETY
FLAGGER

16.000

HR

65.00000 1,040.00 32.00000 512.00 55.00000 880.00

0130 27102

REGULAR SEED

120.000

LB

30.00000 3,600.00 40.00000 4,800.00 26.00000 3,120.00

0140 27103

OVERSEEDING

75.000

LB

25.00000 1,875.00 32.00000 2,400.00 21.00000 1,575.00

0150 27104

LEGUME SEED

48.000

LB

25.00000 1,200.00 32.00000 1,536.00 21.00000 1,008.00

0160 27105

LEGUME OVERSEEDING

30.000

LB

25.00000 750.00 32.00000 960.00 21.00000 630.00

0170 27215

FERTILIZER(15-30-15)

0.300

TON

3,000.00000 900.00 3,550.00000 1,065.00 3,000.00000 900.00
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ROUTE 221 & ROUTE 668 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: SALEM / HILLSVILLE

Contract ID:

District(s):

Counties:

Project(s):K33

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000097043N01

06/16/17 COMPLETION DATE

BEDFORD

Min: Max:

10/05/2016Date Printed:

(NFO)0221-009-S37, N501, HSIP-009-2(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 27250

LIME

2.850

TON

2,500.00000 7,125.00 240.00000 684.00 160.00000 456.00

0190 27415

CHECK DAM(ROCK) TY. II

16.000

EA

250.00000 4,000.00 560.00000 8,960.00 650.00000 10,400.00

0200 27430

SILTATION CONTROL
EXCAVATION

20.000

CY

15.00000 300.00 1.00000 20.00 20.00000 400.00

0210 27505

TEMP. SILT FENCE

250.000

LF

4.00000 1,000.00 7.00000 1,750.00 7.50000 1,875.00

0220 35663

NANDINA 2'

3.000

EA

140.00000 420.00 130.00000 390.00 375.00000 1,125.00

0230 50108

SIGN PANEL

21.500

SF

65.00000 1,397.50 65.00000 1,397.50 43.00000 924.50

0240 50434

SIGN POST STP-1  2 1/2"

15.000

LF

50.00000 750.00 60.00000 900.00 40.00000 600.00

0250 50490

CONCRETE FOUNDATION STP-1

1.000

EA

1,200.00000 1,200.00 1,520.00000 1,520.00 1,000.00000 1,000.00

0260 51163

FLASHER

1.000

EA

19,000.00000 19,000.00 3,845.00000 3,845.00 18,750.00000 18,750.00
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ROUTE 221 & ROUTE 668 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: SALEM / HILLSVILLE

Contract ID:

District(s):

Counties:

Project(s):K33

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000097043N01

06/16/17 COMPLETION DATE

BEDFORD

Min: Max:

10/05/2016Date Printed:

(NFO)0221-009-S37, N501, HSIP-009-2(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

16.000

EA

155.00000 2,480.00 670.00000 10,720.00 155.00000 2,480.00

0280 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

22.000

CY

150.00000 3,300.00 2,875.00000 63,250.00 110.00000 2,420.00

0290 51425

NS SIGNAL POLE MAST ARM 65'

1.000

EA

13,000.00000 13,000.00 12,250.00000 12,250.00 13,000.00000 13,000.00

0300 51425

NS SIGNAL POLE MAST ARM
POLE TYPE B1

1.000

EA

25,000.00000 25,000.00 20,250.00000 20,250.00 25,000.00000 25,000.00

0310 51602

14/4 CONDUCTOR CABLE

250.000

LF

1.40000 350.00 6.50000 1,625.00 2.00000 500.00

0320 51614

NS CONDUCTOR CABLE #8 BOND
WIRE

40.000

LF

1.00000 40.00 5.75000 230.00 5.00000 200.00

0330 51840

NS HANGER ASSEMBLY SM-3,
ONE WAY (IN-LINE)

8.000

EA

550.00000 4,400.00 600.00000 4,800.00 535.00000 4,280.00

0340 52424

ELECTRICAL SERVICE SE-3 TYPE
A

1.000

EA

4,500.00000 4,500.00 5,650.00000 5,650.00 4,300.00000 4,300.00
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ROUTE 221 & ROUTE 668 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: SALEM / HILLSVILLE

Contract ID:

District(s):

Counties:

Project(s):K33

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000097043N01

06/16/17 COMPLETION DATE

BEDFORD

Min: Max:

10/05/2016Date Printed:

(NFO)0221-009-S37, N501, HSIP-009-2(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 54101

NS PAVEMENT MARKING
ELONGATED ARROW SINGLE
(PREFORMED)

2.000

EA

500.00000 1,000.00 1,600.00000 3,200.00 425.00000 850.00

0360 55588

JUNCTION BOX JB-S3

1.000

EA

3,500.00000 3,500.00 3,300.00000 3,300.00 3,200.00000 3,200.00

0370 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

198.00000 990.00 250.00000 1,250.00 187.00000 935.00

0380 56034

3" CONDUIT

40.000

LF

5.00000 200.00 10.00000 400.00 5.00000 200.00

0390 56053

2" PVC CONDUIT

20.000

LF

6.00000 120.00 9.00000 180.00 4.00000 80.00

0400 56200

TRENCH EXCAVATION ECI-1

20.000

LF

15.00000 300.00 14.00000 280.00 25.00000 500.00

0410 56205

TEST BORE

1.000

EA

8,000.00000 8,000.00 2,800.00000 2,800.00 8,000.00000 8,000.00

Section Total with LCC: $316,587.50 $389,034.50 $423,618.50

Life Cycle Costs:

$423,618.50$316,587.50 $389,034.50Section Totals:
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ROUTE 221 & ROUTE 668 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: SALEM / HILLSVILLE

Contract ID:

District(s):

Counties:

Project(s):K33

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000097043N01

06/16/17 COMPLETION DATE

BEDFORD

Min: Max:

10/05/2016Date Printed:

(NFO)0221-009-S37, N501, HSIP-009-2(043);



( ) indicates item is bid as Lump Sum

$389,034.50$316,587.50 $423,618.50

$316,587.50

Contract Item Totals

$389,034.50 423,618.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUTE 221 & ROUTE 668 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: SALEM / HILLSVILLE

Contract ID:

District(s):

Counties:

Project(s):K33

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000097043N01

06/16/17 COMPLETION DATE

BEDFORD

Min: Max:

10/05/2016Date Printed:

(NFO)0221-009-S37, N501, HSIP-009-2(043);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P203 PEARSON CONSTRUCTION, INC. $316,587.50 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $389,034.50 122.88%

3 F451 FIELDER'S CHOICE ENTERPRISES, INC. $423,618.50 133.81%

Vendor Ranking

Contract ID:

ROUTE 221 & ROUTE 668 INTERSECTION IMPROVEMENTS

SALEM / HILLSVILLELetting Date:

Contract Description:

District(s):

06/16/17 COMPLETION DATE

C000097043N01

August 24, 2016 10:00 AM

(NFO)0221-009-S37, N501, HSIP-009-2(043);

BEDFORD

K33

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BLAKEMORE
CONSTRUCTION
CORPORATION

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10495

PILOT VEHICLES

88.000

HR

50.57000 4,450.16 22.00000 1,936.00 41.00000 3,608.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

100.000

TON

71.00000 7,100.00 27.50000 2,750.00 61.00000 6,100.00

0030 16325

NS ASPHALT CONCRETE TY.
IM-19.0E (76-22 OR 64E)

1,105.000

TON

87.00000 96,135.00 113.14000 125,019.70 145.00000 160,225.00

0040 16330

ASPHALT CONCRETE TY. SM-9.0A

825.000

TON

102.00000 84,150.00 101.86000 84,034.50 150.00000 123,750.00

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,000.000

TON

102.00000 102,000.00 101.31000 101,310.00 148.00000 148,000.00

0060 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

1,250.000

TON

108.00000 135,000.00 114.13000 142,662.50 155.00000 193,750.00

0070 16362

ASPHALT CONCRETE TY.
SM-19.0A

295.000

TON

88.60000 26,137.00 98.84000 29,157.80 143.00000 42,185.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (PETERSBURG)

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K36

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108610N01

10/24/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-074-444,N501, SPT-PM04(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BLAKEMORE
CONSTRUCTION
CORPORATION

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16387

MACHINE SHOULDERS

300.000

LF

20.00000 6,000.00 5.50000 1,650.00 40.00000 12,000.00

0090 16515

NS FLEXIBLE PAVEMENT
PLANING ABOVE 4"

1,075.000

SY

6.00000 6,450.00 8.86000 9,524.50 36.00000 38,700.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

14,000.000

SY

3.14000 43,960.00 4.57000 63,980.00 11.00000 154,000.00

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

6,900.000

SY

3.00000 20,700.00 7.15000 49,335.00 22.00000 151,800.00

0120 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

12.91000 1,291.00 38.50000 3,850.00 44.00000 4,400.00

0130 24278

GROUP 2 CHANNELIZING
DEVICES

1,250.000

DAY

1.72000 2,150.00 2.48000 3,100.00 1.00000 1,250.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

88.000

HR

6.99000 615.12 27.50000 2,420.00 13.00000 1,144.00

0150 24281

ELECTRONIC ARROW

188.000

HR

2.69000 505.72 11.00000 2,068.00 18.00000 3,384.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (PETERSBURG)

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K36

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108610N01

10/24/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-074-444,N501, SPT-PM04(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BLAKEMORE
CONSTRUCTION
CORPORATION

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24282

FLAGGER SERVICE

88.000

HR

31.50000 2,772.00 30.25000 2,662.00 35.00000 3,080.00

0170 51615

14/1 ENCLOSED COND. CABLE

300.000

LF

4.13000 1,239.00 3.85000 1,155.00 3.75000 1,125.00

0180 51912

SAW CUT 3/8"

225.000

LF

23.60000 5,310.00 22.00000 4,950.00 20.50000 4,612.50

0190 51913

SAWCUT 5/8"

40.000

LF

29.71000 1,188.40 29.70000 1,188.00 23.50000 940.00

0200 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,005.000

LF

0.42000 422.10 1.38000 1,386.90 3.00000 3,015.00

0210 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

2,005.000

LF

0.83000 1,664.15 1.38000 2,766.90 5.25000 10,526.25

0220 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

6,015.000

LF

1.24000 7,458.60 1.65000 9,924.75 5.75000 34,586.25

0230 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

625.000

LF

2.14000 1,337.50 2.75000 1,718.75 9.25000 5,781.25
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ON-CALL PAVING FOR RICHMOND DISTRICT (PETERSBURG)

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K36

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108610N01

10/24/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-074-444,N501, SPT-PM04(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BLAKEMORE
CONSTRUCTION
CORPORATION

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

12.000

LF

17.13000 205.56 16.50000 198.00 64.00000 768.00

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

2,125.000

LF

6.11000 12,983.75 5.50000 11,687.50 9.25000 19,656.25

0260 54100

NS PAVEMENT MARKING TEMP
PAVE LINE MARKING (TY. F, CL.
I)4"

4,035.000

LF

0.24000 968.40 1.10000 4,438.50 1.25000 5,043.75

0270 54101

NS PAVEMENT MARKING "MERGE"

1.000

EA

350.00000 350.00 385.00000 385.00 1,175.00000 1,175.00

0280 54101

NS PAVEMENT MARKING "STOP
AHEAD"

1.000

EA

850.00000 850.00 1,045.00000 1,045.00 1,400.00000 1,400.00

0290 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

925.000

LF

1.53000 1,415.25 2.20000 2,035.00 2.75000 2,543.75

0300 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

200.000

SF

6.11000 1,222.00 16.50000 3,300.00 14.00000 2,800.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (PETERSBURG)

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K36

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108610N01

10/24/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-074-444,N501, SPT-PM04(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BLAKEMORE
CONSTRUCTION
CORPORATION

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

105.000

EA

34.26000 3,597.30 49.50000 5,197.50 75.00000 7,875.00

0320 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

183.58000 183.58 275.00000 275.00 875.00000 875.00

0330 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

366.57000 366.57 550.00000 550.00 875.00000 875.00

0340 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

244.78000 244.78 275.00000 275.00 1,000.00000 1,000.00

0350 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,028.06000 1,028.06 605.00000 605.00 1,750.00000 1,750.00

0360 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

1,246.62000 1,246.62 825.00000 825.00 1,750.00000 1,750.00

0370 56021

1" PVC CONDUIT

18.000

LF

4.41000 79.38 22.00000 396.00 3.50000 63.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (PETERSBURG)

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K36

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108610N01

10/24/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-074-444,N501, SPT-PM04(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BLAKEMORE
CONSTRUCTION
CORPORATION

(3) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $582,777.00 $679,762.80 $1,155,537.00

Life Cycle Costs:

$1,155,537.00$582,777.00 $679,762.80Section Totals:

( ) indicates item is bid as Lump Sum

$679,762.80$582,777.00 $1,155,537.00

$582,777.00

Contract Item Totals

$679,762.80 1,155,537.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (PETERSBURG)

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K36

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108610N01

10/24/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-074-444,N501, SPT-PM04(452);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $582,777.00 100.00%

2 B028 BLAKEMORE CONSTRUCTION CORPORATION $679,762.80 116.64%

3 A006 ADAMS CONSTRUCTION COMPANY $1,155,537.00 198.28%

Vendor Ranking

Contract ID:

ON-CALL PAVING FOR RICHMOND DISTRICT (PETERSBURG)

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

10/24/17 COMPLETION DATE

C000108610N01

August 24, 2016 10:00 AM

(NFO)9999-074-444,N501, SPT-PM04(452);

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

K36

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10495

PILOT VEHICLES

88.000

HR

32.00000 2,816.00 50.58000 4,451.04 30.00000 2,640.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

100.000

TON

50.00000 5,000.00 66.00000 6,600.00 68.00000 6,800.00

0030 16325

NS ASPHALT CONCRETE TY.
IM-19.0E (76-22 OR 64E)

1,105.000

TON

80.00000 88,400.00 85.00000 93,925.00 103.00000 113,815.00

0040 16330

ASPHALT CONCRETE TY. SM-9.0A

825.000

TON

80.00000 66,000.00 95.25000 78,581.25 99.00000 81,675.00

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,000.000

TON

75.00000 75,000.00 95.25000 95,250.00 98.00000 98,000.00

0060 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

1,250.000

TON

85.00000 106,250.00 105.00000 131,250.00 105.00000 131,250.00

0070 16362

ASPHALT CONCRETE TY.
SM-19.0A

295.000

TON

90.00000 26,550.00 83.75000 24,706.25 95.00000 28,025.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16387

MACHINE SHOULDERS

300.000

LF

2.00000 600.00 20.00000 6,000.00 7.00000 2,100.00

0090 16515

NS FLEXIBLE PAVEMENT
PLANING ABOVE 4"

1,075.000

SY

4.00000 4,300.00 5.50000 5,912.50 12.50000 13,437.50

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

14,000.000

SY

2.00000 28,000.00 3.00000 42,000.00 4.00000 56,000.00

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

6,900.000

SY

3.50000 24,150.00 2.75000 18,975.00 4.48000 30,912.00

0120 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

30.00000 3,000.00 12.91000 1,291.00 30.00000 3,000.00

0130 24278

GROUP 2 CHANNELIZING
DEVICES

1,250.000

DAY

3.00000 3,750.00 1.72000 2,150.00 1.00000 1,250.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

88.000

HR

5.00000 440.00 7.00000 616.00 10.00000 880.00

0150 24281

ELECTRONIC ARROW

188.000

HR

5.00000 940.00 3.00000 564.00 7.00000 1,316.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24282

FLAGGER SERVICE

88.000

HR

30.00000 2,640.00 23.65000 2,081.20 30.00000 2,640.00

0170 51615

14/1 ENCLOSED COND. CABLE

300.000

LF

3.15000 945.00 4.13000 1,239.00 8.00000 2,400.00

0180 51912

SAW CUT 3/8"

225.000

LF

19.00000 4,275.00 23.60000 5,310.00 26.00000 5,850.00

0190 51913

SAWCUT 5/8"

40.000

LF

25.00000 1,000.00 29.71000 1,188.40 44.00000 1,760.00

0200 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,005.000

LF

1.25000 1,256.25 0.42000 422.10 0.55000 552.75

0210 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

2,005.000

LF

1.25000 2,506.25 0.83000 1,664.15 0.60000 1,203.00

0220 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

6,015.000

LF

1.50000 9,022.50 1.25000 7,518.75 1.10000 6,616.50

0230 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

625.000

LF

2.50000 1,562.50 2.14000 1,337.50 1.10000 687.50
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

12.000

LF

15.00000 180.00 17.15000 205.80 10.00000 120.00

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

2,125.000

LF

6.00000 12,750.00 6.12000 13,005.00 6.50000 13,812.50

0260 54100

NS PAVEMENT MARKING TEMP
PAVE LINE MARKING (TY. F, CL.
I)4"

4,035.000

LF

1.00000 4,035.00 0.24000 968.40 0.45000 1,815.75

0270 54101

NS PAVEMENT MARKING "MERGE"

1.000

EA

650.00000 650.00 350.00000 350.00 300.00000 300.00

0280 54101

NS PAVEMENT MARKING "STOP
AHEAD"

1.000

EA

1,100.00000 1,100.00 834.98000 834.98 500.00000 500.00

0290 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

925.000

LF

2.00000 1,850.00 1.53000 1,415.25 2.20000 2,035.00

0300 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

200.000

SF

15.00000 3,000.00 6.12000 1,224.00 14.00000 2,800.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

105.000

EA

48.00000 5,040.00 34.31000 3,602.55 50.00000 5,250.00

0320 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

250.00000 250.00 183.85000 183.85 150.00000 150.00

0330 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

500.00000 500.00 337.05000 337.05 300.00000 300.00

0340 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

250.00000 250.00 245.13000 245.13 500.00000 500.00

0350 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

550.00000 550.00 1,029.55000 1,029.55 800.00000 800.00

0360 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

750.00000 750.00 1,262.92000 1,262.92 800.00000 800.00

0370 56021

1" PVC CONDUIT

18.000

LF

20.00000 360.00 4.41000 79.38 20.00000 360.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION

Section Total with LCC: $489,668.50 $557,777.00 $622,353.50

Life Cycle Costs:

$622,353.50$489,668.50 $557,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$557,777.00$489,668.50 $622,353.50

$489,668.50

Contract Item Totals

$557,777.00 622,353.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10495

PILOT VEHICLES

88.000

HR

22.00000 1,936.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

100.000

TON

27.50000 2,750.00

0030 16325

NS ASPHALT CONCRETE TY.
IM-19.0E (76-22 OR 64E)

1,105.000

TON

109.56000 121,063.80

0040 16330

ASPHALT CONCRETE TY. SM-9.0A

825.000

TON

99.66000 82,219.50

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,000.000

TON

99.11000 99,110.00

0060 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

1,250.000

TON

110.66000 138,325.00

0070 16362

ASPHALT CONCRETE TY.
SM-19.0A

295.000

TON

96.36000 28,426.20

0080 16387

MACHINE SHOULDERS

300.000

LF

5.50000 1,650.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16515

NS FLEXIBLE PAVEMENT
PLANING ABOVE 4"

1,075.000

SY

8.80000 9,460.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

14,000.000

SY

4.51000 63,140.00

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

6,900.000

SY

7.10000 48,990.00

0120 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

38.50000 3,850.00

0130 24278

GROUP 2 CHANNELIZING
DEVICES

1,250.000

DAY

2.48000 3,100.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

88.000

HR

27.50000 2,420.00

0150 24281

ELECTRONIC ARROW

188.000

HR

11.00000 2,068.00

0160 24282

FLAGGER SERVICE

88.000

HR

30.25000 2,662.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 51615

14/1 ENCLOSED COND. CABLE

300.000

LF

3.30000 990.00

0180 51912

SAW CUT 3/8"

225.000

LF

20.90000 4,702.50

0190 51913

SAWCUT 5/8"

40.000

LF

27.50000 1,100.00

0200 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,005.000

LF

1.38000 1,386.90

0210 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

2,005.000

LF

1.38000 2,766.90

0220 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

6,015.000

LF

1.65000 9,924.75

0230 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

625.000

LF

2.75000 1,718.75

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

12.000

LF

16.50000 198.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

2,125.000

LF

5.50000 11,687.50

0260 54100

NS PAVEMENT MARKING TEMP
PAVE LINE MARKING (TY. F, CL.
I)4"

4,035.000

LF

1.10000 4,438.50

0270 54101

NS PAVEMENT MARKING "MERGE"

1.000

EA

385.00000 385.00

0280 54101

NS PAVEMENT MARKING "STOP
AHEAD"

1.000

EA

1,045.00000 1,045.00

0290 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

925.000

LF

2.20000 2,035.00

0300 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

200.000

SF

16.50000 3,300.00

0310 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

105.000

EA

49.50000 5,197.50

Page 10 of 12

ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

275.00000 275.00

0330 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

550.00000 550.00

0340 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

275.00000 275.00

0350 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

605.00000 605.00

0360 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

825.00000 825.00

0370 56021

1" PVC CONDUIT

18.000

LF

20.90000 376.20

Section Total with LCC: $664,953.00

Life Cycle Costs:

$664,953.00Section Totals:

$664,953.00Contract Item Totals

Contract Time Totals
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



( ) indicates item is bid as Lump Sum

$664,953.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):K37

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108611N01

10/24/17 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-443,N501, STP-PM04(453);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C750 COLONY CONSTRUCTION, INC. $489,668.50 100.00%

2 G303 ALLAN MYERS VA, INC. $557,777.00 113.91%

3 L015 LEE HY PAVING CORPORATION $622,353.50 127.10%

4 B028 BLAKEMORE CONSTRUCTION CORPORATION $664,953.00 135.80%

Vendor Ranking

Contract ID:

ON-CALL PAVING FOR RICHMOND DISTRICT (CHESTERFIELD)

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

10/24/17 COMPLETION DATE

C000108611N01

August 24, 2016 10:00 AM

(NFO)9999-964-443,N501, STP-PM04(453);

AMELIA, CHESTERFIELD, POWHATAN

K37

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10495

PILOT VEHICLES

88.000

HR

51.83000 4,561.04 30.00000 2,640.00 22.00000 1,936.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

100.000

TON

67.99000 6,799.00 68.00000 6,800.00 27.50000 2,750.00

0030 16325

NS ASPHALT CONCRETE TY.
IM-19.0E (76-22 OR 64E)

1,105.000

TON

86.00000 95,030.00 103.00000 113,815.00 113.30000 125,196.50

0040 16330

ASPHALT CONCRETE TY. SM-9.0A

825.000

TON

95.00000 78,375.00 99.00000 81,675.00 102.85000 84,851.25

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,000.000

TON

95.00000 95,000.00 98.00000 98,000.00 102.58000 102,580.00

0060 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

1,250.000

TON

105.65000 132,062.50 105.00000 131,250.00 114.40000 143,000.00

0070 16362

ASPHALT CONCRETE TY.
SM-19.0A

295.000

TON

84.00000 24,780.00 95.00000 28,025.00 100.10000 29,529.50
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16387

MACHINE SHOULDERS

300.000

LF

19.00000 5,700.00 7.00000 2,100.00 5.50000 1,650.00

0090 16515

NS FLEXIBLE PAVEMENT
PLANING ABOVE 4"

1,075.000

SY

5.50000 5,912.50 12.50000 13,437.50 11.88000 12,771.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

14,000.000

SY

3.00000 42,000.00 4.00000 56,000.00 4.51000 63,140.00

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

6,900.000

SY

2.75000 18,975.00 4.48000 30,912.00 7.10000 48,990.00

0120 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

13.23000 1,323.00 30.00000 3,000.00 38.50000 3,850.00

0130 24278

GROUP 2 CHANNELIZING
DEVICES

1,250.000

DAY

1.76000 2,200.00 1.00000 1,250.00 2.48000 3,100.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

88.000

HR

7.17000 630.96 20.00000 1,760.00 27.50000 2,420.00

0150 24281

ELECTRONIC ARROW

188.000

HR

2.76000 518.88 7.00000 1,316.00 11.00000 2,068.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24282

FLAGGER SERVICE

88.000

HR

24.75000 2,178.00 30.00000 2,640.00 30.25000 2,662.00

0170 51615

14/1 ENCLOSED COND. CABLE

300.000

LF

4.13000 1,239.00 8.00000 2,400.00 3.58000 1,074.00

0180 51912

SAW CUT 3/8"

225.000

LF

23.60000 5,310.00 26.00000 5,850.00 21.45000 4,826.25

0190 51913

SAWCUT 5/8"

40.000

LF

29.71000 1,188.40 44.00000 1,760.00 28.60000 1,144.00

0200 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,005.000

LF

0.38000 381.90 0.60000 603.00 1.38000 1,386.90

0210 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

2,005.000

LF

0.72000 1,443.60 0.70000 1,403.50 1.38000 2,766.90

0220 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

6,015.000

LF

0.98000 5,894.70 1.10000 6,616.50 1.65000 9,924.75

0230 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

625.000

LF

1.31000 818.75 1.25000 781.25 2.75000 1,718.75
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

12.000

LF

4.31000 51.72 13.00000 156.00 16.50000 198.00

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

2,125.000

LF

4.36000 9,265.00 7.00000 14,875.00 5.50000 11,687.50

0260 54100

NS PAVEMENT MARKING TEMP
PAVE LINE MARKING (TY. F, CL.
I)4"

4,035.000

LF

0.32000 1,291.20 0.44000 1,775.40 1.10000 4,438.50

0270 54101

NS PAVEMENT MARKING "MERGE"

1.000

EA

350.00000 350.00 300.00000 300.00 385.00000 385.00

0280 54101

NS PAVEMENT MARKING "STOP
AHEAD"

1.000

EA

908.50000 908.50 500.00000 500.00 1,045.00000 1,045.00

0290 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

925.000

LF

1.32000 1,221.00 2.20000 2,035.00 2.20000 2,035.00

0300 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

200.000

SF

1.66000 332.00 14.00000 2,800.00 16.50000 3,300.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BLAKEMORE
CONSTRUCTION
CORPORATION

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

105.000

EA

37.10000 3,895.50 50.00000 5,250.00 49.50000 5,197.50

0320 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

99.40000 99.40 150.00000 150.00 275.00000 275.00

0330 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

132.54000 132.54 300.00000 300.00 550.00000 550.00

0340 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

165.67000 165.67 500.00000 500.00 275.00000 275.00

0350 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

331.34000 331.34 800.00000 800.00 605.00000 605.00

0360 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

331.34000 331.34 800.00000 800.00 825.00000 825.00

0370 56021

1" PVC CONDUIT

18.000

LF

4.42000 79.56 20.00000 360.00 21.45000 386.10
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BLAKEMORE
CONSTRUCTION
CORPORATION

Section Total with LCC: $550,777.00 $624,636.15 $684,538.40

Life Cycle Costs:

$684,538.40$550,777.00 $624,636.15Section Totals:

( ) indicates item is bid as Lump Sum

$624,636.15$550,777.00 $684,538.40

$550,777.00

Contract Item Totals

$624,636.15 684,538.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10495

PILOT VEHICLES

88.000

HR

55.00000 4,840.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

100.000

TON

80.00000 8,000.00

0030 16325

NS ASPHALT CONCRETE TY.
IM-19.0E (76-22 OR 64E)

1,105.000

TON

124.25000 137,296.25

0040 16330

ASPHALT CONCRETE TY. SM-9.0A

825.000

TON

124.25000 102,506.25

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,000.000

TON

124.25000 124,250.00

0060 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

1,250.000

TON

124.25000 155,312.50

0070 16362

ASPHALT CONCRETE TY.
SM-19.0A

295.000

TON

124.25000 36,653.75

0080 16387

MACHINE SHOULDERS

300.000

LF

25.00000 7,500.00

Page 7 of 12

ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16515

NS FLEXIBLE PAVEMENT
PLANING ABOVE 4"

1,075.000

SY

7.00000 7,525.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

14,000.000

SY

7.00000 98,000.00

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

6,900.000

SY

7.00000 48,300.00

0120 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

85.00000 8,500.00

0130 24278

GROUP 2 CHANNELIZING
DEVICES

1,250.000

DAY

10.00000 12,500.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

88.000

HR

125.00000 11,000.00

0150 24281

ELECTRONIC ARROW

188.000

HR

125.00000 23,500.00

0160 24282

FLAGGER SERVICE

88.000

HR

100.00000 8,800.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 51615

14/1 ENCLOSED COND. CABLE

300.000

LF

15.00000 4,500.00

0180 51912

SAW CUT 3/8"

225.000

LF

50.00000 11,250.00

0190 51913

SAWCUT 5/8"

40.000

LF

50.00000 2,000.00

0200 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,005.000

LF

10.00000 10,050.00

0210 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

2,005.000

LF

10.00000 20,050.00

0220 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

6,015.000

LF

10.00000 60,150.00

0230 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

625.000

LF

10.00000 6,250.00

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

12.000

LF

50.00000 600.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

2,125.000

LF

10.00000 21,250.00

0260 54100

NS PAVEMENT MARKING TEMP
PAVE LINE MARKING (TY. F, CL.
I)4"

4,035.000

LF

5.00000 20,175.00

0270 54101

NS PAVEMENT MARKING "MERGE"

1.000

EA

1,000.00000 1,000.00

0280 54101

NS PAVEMENT MARKING "STOP
AHEAD"

1.000

EA

1,000.00000 1,000.00

0290 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

925.000

LF

10.00000 9,250.00

0300 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

200.000

SF

10.00000 2,000.00

0310 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

105.000

EA

200.00000 21,000.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 ALL PROJECTS ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

1,000.00000 1,000.00

0330 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

1,000.00000 1,000.00

0340 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

1,000.00000 1,000.00

0350 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,500.00000 1,500.00

0360 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

1,500.00000 1,500.00

0370 56021

1" PVC CONDUIT

18.000

LF

550.00000 9,900.00

Section Total with LCC: $1,000,908.75

Life Cycle Costs:

$1,000,908.75Section Totals:

$1,000,908.75Contract Item Totals

Contract Time Totals

Page 11 of 12

ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



( ) indicates item is bid as Lump Sum

$1,000,908.75Contract Grand Totals

Contract Life Cycle Costs Totals $0.00
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ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K38

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C000108612N01

10/24/17 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

Min: Max:

10/05/2016Date Printed:

(NFO)9999-964-442,N501, STP-PM04(454);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $550,777.00 100.00%

2 L015 LEE HY PAVING CORPORATION $624,636.15 113.41%

3 B028 BLAKEMORE CONSTRUCTION CORPORATION $684,538.40 124.29%

4 F373 FINLEY ASPHALT & SEALING, INC. $1,000,908.75 181.73%

Vendor Ranking

Contract ID:

ON-CALL PAVING FOR RICHMOND DISTRICT (ASHLAND)

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

10/24/17 COMPLETION DATE

C000108612N01

August 24, 2016 10:00 AM

(NFO)9999-964-442,N501, STP-PM04(454);

CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW KENT

K38

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 00100

MOBILIZATION

(1)

LS

260,032.26000 260,032.26

0010 00128

EXTRA EXCAVATION

350.000

CY

16.50000 5,775.00

0020 00595

OUTLET PIPE

550.000

LF

26.69000 14,679.50

0030 00596

ENDWALL EW-12

12.000

EA

550.00000 6,600.00

0040 00597

UNDERDRAIN UD-7

3,220.000

LF

29.46000 94,861.20

0050 10065

AGGR. MATL. NO. 1

700.000

TON

22.00000 15,400.00

0060 10417

TACK COAT

8,316.000

GAL

3.11000 25,862.76

0070 10497

NS PAVEMENT STABILIZING
HYDRAULIC CEMENT CONCRETE
ROADWAY SUBGRADE

83,000.000

LB

7.98000 662,340.00

Page 1 of 5

SGR: I-81 NB

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K44

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106737

09/30/17 COMPLETION DATE

BOTETOURT

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-011-F17, P401, NHFP-081-2(301);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10700

RUMBLE STRIP, ASPHALT

21,965.000

LF

0.61000 13,398.65

0090 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

3,660.000

SY

3.61000 13,212.60

0100 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

880.00000 3,520.00

0110 13320

GUARDRAIL GR-2

2,275.000

LF

17.60000 40,040.00

0120 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

2,640.00000 2,640.00

0130 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

880.00000 880.00

0140 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

660.00000 1,320.00

0150 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

1.000

EA

2,420.00000 2,420.00

Page 2 of 5

SGR: I-81 NB

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K44

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106737

09/30/17 COMPLETION DATE

BOTETOURT

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-011-F17, P401, NHFP-081-2(301);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16325

NS ASPHALT CONCRETE BASE
COURSE TYPE BM-25.0D+0.4

748.000

TON

208.90000 156,257.20

0170 16370

ASPHALT CONCRETE TY. IM-19.0D

206.450

TON

209.87000 43,327.66

0180 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

4,162.770

TON

126.18000 525,258.32

0190 16405

STONE MATRIX ASPHALT
SMA-19.0(76-22 OR 64E)

5,051.900

TON

116.90000 590,567.11

0200 16515

NS FLEXIBLE PAVEMENT
PLANING 4.5" MILLING

29,286.400

SY

9.61000 281,442.30

0210 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

19,795.630

SY

2.92000 57,803.24

0220 24160

CONSTRUCTION SIGNS

444.000

SF

42.35000 18,803.40

0230 24272

TRUCK MOUNTED ATTENUATOR

2,006.000

HR

28.21000 56,589.26

Page 3 of 5

SGR: I-81 NB

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K44

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106737

09/30/17 COMPLETION DATE

BOTETOURT

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-011-F17, P401, NHFP-081-2(301);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24278

GROUP 2 CHANNELIZING
DEVICES

24,850.000

DAY

0.72000 17,892.00

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,003.000

HR

13.12000 13,159.36

0260 24281

ELECTRONIC ARROW

2,006.000

HR

6.56000 13,159.36

0270 24420

DEMOLITION OF PAVEMENT
(RIGID)

1,197.000

SY

385.00000 460,845.00

0280 24601

NS REMOVE EXIST. GUARDRAIL ...

2,517.500

LF

1.65000 4,153.88

0290 24611

NS RESET EXIST. GUARDRAIL
GR-2

712.500

LF

11.00000 7,837.50

0300 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

25,140.000

LF

3.28000 82,459.20

0310 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,446.000

LF

4.40000 6,362.40

Page 4 of 5

SGR: I-81 NB

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K44

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106737

09/30/17 COMPLETION DATE

BOTETOURT

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-011-F17, P401, NHFP-081-2(301);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (8")

1,446.000

LF

0.44000 636.24

0330 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE. MARK (TY. F, CL I) (6")

25,140.000

LF

0.33000 8,296.20

0340 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,746.000

LF

1.60000 4,393.60

0350 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

244.000

EA

36.58000 8,925.52

Section Total with LCC: $3,521,150.72

Life Cycle Costs:

$3,521,150.72Section Totals:

( ) indicates item is bid as Lump Sum

$3,521,150.72

$3,521,150.72

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

SGR: I-81 NB

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K44

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106737

09/30/17 COMPLETION DATE

BOTETOURT

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-011-F17, P401, NHFP-081-2(301);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $3,521,150.72 100.00%

Vendor Ranking

Contract ID:

SGR: I-81 NB

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CPM2R600106737

August 24, 2016 10:00 AM

(NFO)PM2R-011-F17, P401, NHFP-081-2(301);

BOTETOURT

K44

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

4,841.000

GAL

2.97000 14,377.77

0020 10700

RUMBLE STRIP, ASPHALT

11,088.000

LF

0.66000 7,318.08

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

1,848.000

SY

3.42000 6,320.16

0040 16325

NS ASPHALT CONCRETE
ASPHALT CONCRETE BASE
COURSE TYPE BM-25.0D+0.4

1,832.600

TON

88.93000 162,973.12

0050 16370

ASPHALT CONCRETE TY. IM-19.0D

1,771.000

TON

89.34000 158,221.14

0060 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

2,868.640

TON

126.96000 364,202.53

0070 16515

NS FLEXIBLE PAVEMENT
PLANING 8" DEEP MILLING

7,700.000

SY

15.86000 122,122.00

Page 1 of 3

SGR: PLANT MIX

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K45

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106726

09/30/17 COMPLETION DATE

CARROLL

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-017-F18, P401, NHFP-962-2(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

9,905.280

SY

4.05000 40,116.38

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

7,700.000

SY

9.67000 74,459.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MAINT.

(1)

LS

82,186.00000 82,186.00

0110 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6" TEMP. PAVE. LINE
MARK (TY. F, CL. I) (6")

12,648.000

LF

3.28000 41,485.44

0120 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

771.000

LF

4.40000 3,392.40

0130 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (6")

12,648.000

LF

0.33000 4,173.84

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE. MARK (TY. F, CL I) (8")

771.000

LF

0.44000 339.24

Page 2 of 3

SGR: PLANT MIX

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K45

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106726

09/30/17 COMPLETION DATE

CARROLL

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-017-F18, P401, NHFP-962-2(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

118.000

EA

36.58000 4,316.44

Section Total with LCC: $1,086,003.54

Life Cycle Costs:

$1,086,003.54Section Totals:

( ) indicates item is bid as Lump Sum

$1,086,003.54

$1,086,003.54

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

SGR: PLANT MIX

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K45

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM2R600106726

09/30/17 COMPLETION DATE

CARROLL

Min: Max:

10/05/2016Date Printed:

(NFO)PM2R-017-F18, P401, NHFP-962-2(096);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,086,003.54 100.00%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

SALEMLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CPM2R600106726

August 24, 2016 10:00 AM

(NFO)PM2R-017-F18, P401, NHFP-962-2(096);

CARROLL

K45

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

9,400.000

GAL

2.00000 18,800.00

0020 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL- SM-12.5A

1,351.000

TON

195.00000 263,445.00

0030 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

5,733.000

SY

16.40000 94,021.20

0040 10700

RUMBLE STRIP, ASPHALT

32,950.000

LF

0.50000 16,475.00

0050 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

7,325.000

SY

1.27000 9,302.75

0060 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

88.52000 2,213.00

0070 13315

GUARDRAIL TERMINAL GR-11

8.000

EA

829.92000 6,639.36

Page 1 of 4

SGR: PLANT MIX

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):K46

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000109198N01

09/30/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

10/05/2016Date Printed:

(NFO)PM8T-081-F17, N501, NHPP-081-2(300);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13320

GUARDRAIL GR-2

13,262.500

LF

17.70000 234,746.25

0090 13323

GUARDRAIL GR-2A

25.000

LF

26.56000 664.00

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

7.000

EA

2,655.74000 18,590.18

0110 13349

GUARDRAIL TERMINAL SITE
PREPARATION

7.000

EA

553.28000 3,872.96

0120 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

2,434.43000 4,868.86

0130 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

1.000

EA

663.93000 663.93

0140 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

2,160.000

SY

11.81000 25,509.60

0150 16370

ASPHALT CONCRETE TY. IM-19.0D

2,574.880

TON

89.00000 229,164.32

Page 2 of 4

SGR: PLANT MIX

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):K46

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000109198N01

09/30/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

10/05/2016Date Printed:

(NFO)PM8T-081-F17, N501, NHPP-081-2(300);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16402

STONE MATRIX ASPHALT
SMA-12.5(70-22 OR 64H)

7,643.700

TON

105.00000 802,588.50

0170 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

92,854.400

SY

2.40000 222,850.56

0180 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

60,000.00000 60,000.00

0190 24601

NS REMOVE EXIST. GUARDRAIL ...

12,975.500

LF

1.10000 14,273.05

0200 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

13,412.500

LF

5.00000 67,062.50

0210 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

38,400.000

LF

3.26000 125,184.00

0220 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,110.000

LF

4.37000 4,850.70

0230 54100

NS PAVEMENT MARKING
CONTRAST TAPE

400.000

LF

4.92000 1,968.00

Page 3 of 4

SGR: PLANT MIX

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):K46

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000109198N01

09/30/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

10/05/2016Date Printed:

(NFO)PM8T-081-F17, N501, NHPP-081-2(300);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(4")

38,400.000

LF

0.22000 8,448.00

0250 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

235.000

EA

36.79000 8,645.65

Section Total with LCC: $2,244,847.37

Life Cycle Costs:

$2,244,847.37Section Totals:

( ) indicates item is bid as Lump Sum

$2,244,847.37

$2,244,847.37

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

SGR: PLANT MIX

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):K46

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000109198N01

09/30/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

10/05/2016Date Printed:

(NFO)PM8T-081-F17, N501, NHPP-081-2(300);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $2,244,847.37 100.00%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

STAUNTONLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

C0000109198N01

August 24, 2016 10:00 AM

(NFO)PM8T-081-F17, N501, NHPP-081-2(300);

ROCKBRIDGE

K46

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

4,021.000

GAL

2.01000 8,082.21

0020 10700

RUMBLE STRIP, ASPHALT

14,055.000

LF

1.38000 19,395.90

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

2,341.000

SY

1.02000 2,387.82

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,583.000

TON

60.85000 96,325.55

0050 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

2,840.110

TON

70.89000 201,335.40

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

40,210.130

SY

1.89000 75,997.15

0070 24265

NS MAINTENANCE OF TRAFFIC
VARIOUS LOCATIONS

(1)

LS

13,391.90000 13,391.90

Page 1 of 3

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K47

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109257

09/30/17 COMPLETION DATE

WASHINGTON, WYTHE

Min: Max:

10/05/2016Date Printed:

(NFO)PM1J-961-F17,N501, NHFP-961-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

22.44000 22.44

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

120.000

LF

17.95000 2,154.00

0100 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

17,330.000

LF

2.88000 49,910.40

0110 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MERGE RIGHT ARROW

1.000

EA

493.75000 493.75

0120 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
"MERGE"

1.000

EA

868.75000 868.75

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

290.000

EA

28.50000 8,265.00

0140 54402

NS PAVE. MESSAGE MARKING
MERGE

1.000

EA

695.00000 695.00

Page 2 of 3

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K47

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109257

09/30/17 COMPLETION DATE

WASHINGTON, WYTHE

Min: Max:

10/05/2016Date Printed:

(NFO)PM1J-961-F17,N501, NHFP-961-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54402

NS PAVE. MESSAGE MARKING
MERGE RIGHT ARROW

3.000

EA

395.00000 1,185.00

Section Total with LCC: $480,510.27

Life Cycle Costs:

$480,510.27Section Totals:

( ) indicates item is bid as Lump Sum

$480,510.27

$480,510.27

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K47

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109257

09/30/17 COMPLETION DATE

WASHINGTON, WYTHE

Min: Max:

10/05/2016Date Printed:

(NFO)PM1J-961-F17,N501, NHFP-961-1(095);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $480,510.27 100.00%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

BRISTOLLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

C00116PM109257

August 24, 2016 10:00 AM

(NFO)PM1J-961-F17,N501, NHFP-961-1(095);

WASHINGTON, WYTHE

K47

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

30,191.000

GAL

1.74000 52,532.34 2.00000 60,382.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

7,000.570

TON

21.48000 150,372.24 18.58000 130,070.59

0030 16350

ASPHALT CONCRETE TY.
SM-12.5A

23,190.260

TON

50.26000 1,165,542.47 53.11000 1,231,634.71

0040 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

12,395.530

TON

57.41000 711,627.38 67.00000 830,500.51

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

3,974.670

SY

1.76000 6,995.42 2.71000 10,771.36

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

59,033.340

SY

1.46000 86,188.68 1.34000 79,104.68

0070 24265

NS MAINTENANCE OF TRAFFIC
VARIOUS LOCATIONS

(1)

LS

89,059.25000 89,059.25 18,586.47000 18,586.47

Page 1 of 3

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K48

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109258

09/30/17 COMPLETION DATE

BUCHANAN, RUSSELL, SCOTT

Min: Max:

10/05/2016Date Printed:

(NFO)PM1K-961-F17,N501, NHPP-961-1(093);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

398,515.000

LF

0.47000 187,302.05 0.47000 187,302.05

0090 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.59000 0.59 0.59000 0.59

0100 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

25,050.000

LF

0.93000 23,296.50 0.94000 23,547.00

0110 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.16000 1.16 1.18000 1.18

0120 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

20.31000 20.31 20.63000 20.63

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

80.000

LF

16.25000 1,300.00 16.50000 1,320.00

0140 54100

NS PAVEMENT MARKING
TEMPORARY MARKING TY F. CL. I
4"

231,839.000

LF

0.10000 23,183.90 0.09000 20,865.51

Page 2 of 3

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K48

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109258

09/30/17 COMPLETION DATE

BUCHANAN, RUSSELL, SCOTT

Min: Max:

10/05/2016Date Printed:

(NFO)PM1K-961-F17,N501, NHPP-961-1(093);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,325.000

EA

25.85000 60,101.25 25.75000 59,868.75

0160 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

16.000

EA

193.25000 3,092.00 195.00000 3,120.00

0170 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

241.56000 241.56 243.75000 243.75

Section Total with LCC: $2,560,857.10 $2,657,339.78

Life Cycle Costs:

$2,560,857.10 $2,657,339.78Section Totals:

( ) indicates item is bid as Lump Sum

$2,657,339.78$2,560,857.10

$2,560,857.10

Contract Item Totals

$2,657,339.78Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K48

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109258

09/30/17 COMPLETION DATE

BUCHANAN, RUSSELL, SCOTT

Min: Max:

10/05/2016Date Printed:

(NFO)PM1K-961-F17,N501, NHPP-961-1(093);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R206 ROGERS GROUP, INC. $2,560,857.10 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $2,657,339.78 103.77%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

BRISTOLLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

C00116PM109258

August 24, 2016 10:00 AM

(NFO)PM1K-961-F17,N501, NHPP-961-1(093);

BUCHANAN, RUSSELL, SCOTT

K48

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

3,717.000

GAL

2.01000 7,471.17

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,115.140

TON

20.03000 22,336.25

0030 16350

ASPHALT CONCRETE TY.
SM-12.5A

4,288.830

TON

70.07000 300,518.32

0040 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

645.330

SY

5.83000 3,762.27

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

6,576.66000 6,576.66

0060 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

57,830.000

LF

0.51000 29,493.30

0070 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.64000 0.64

Page 1 of 2

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K49

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109259

09/30/17 COMPLETION DATE

BLAND

Min: Max:

10/05/2016Date Printed:

(NFO)PM1L-961-F17,N501, NHPP-961-1(094);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54100

NS PAVEMENT MARKING
TEMPORARY MARKING TY. F CL. 1
4"

27,415.000

LF

0.09000 2,467.35

Section Total with LCC: $372,625.96

Life Cycle Costs:

$372,625.96Section Totals:

( ) indicates item is bid as Lump Sum

$372,625.96

$372,625.96

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

SGR: PLANT MIX

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K49

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C00116PM109259

09/30/17 COMPLETION DATE

BLAND

Min: Max:

10/05/2016Date Printed:

(NFO)PM1L-961-F17,N501, NHPP-961-1(094);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $372,625.96 100.00%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

BRISTOLLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

C00116PM109259

August 24, 2016 10:00 AM

(NFO)PM1L-961-F17,N501, NHPP-961-1(094);

BLAND

K49

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

18,290.000

GAL

1.30000 23,777.00 0.30000 5,487.00 2.75000 50,297.50

0020 16355

ASPHALT CONCRETE TY.
SM-12.5D

21,033.240

TON

58.00000 1,219,927.92 64.50000 1,356,643.98 68.50000 1,440,776.94

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

182,886.000

SY

2.35000 429,782.10 0.97000 177,399.42 2.65000 484,647.90

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

31,000.00000 31,000.00 218,151.47000 218,151.47 60,000.00000 60,000.00

0050 54020

TYPE A PAVEMENT LINE
MARKING 4"

67,991.000

LF

0.16000 10,878.56 0.19000 12,918.29 0.17000 11,558.47

0060 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.20000 0.20 0.24000 0.24 0.21000 0.21

0070 54028

TYPE A PAVEMENT LINE
MARKING 24"

1,009.000

LF

3.22000 3,248.98 5.10000 5,145.90 3.75000 3,783.75

Page 1 of 4

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K59

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7G700109454

09/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

10/05/2016Date Printed:

(NFO)PM7G-967-F17,P401, STP-967-7(075);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

4.03000 4.03 6.38000 6.38 4.65000 4.65

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

1,056.000

LF

18.00000 19,008.00 20.00000 21,120.00 17.50000 18,480.00

0100 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL I) (4")

67,991.000

LF

0.12000 8,158.92 0.02000 1,359.82 0.15000 10,198.65

0110 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"ONLY"

3.000

EA

325.00000 975.00 250.00000 750.00 530.00000 1,590.00

0120 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW DOUBLE

14.000

EA

300.00000 4,200.00 530.00000 7,420.00 320.00000 4,480.00

0130 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

90.000

EA

185.00000 16,650.00 265.00000 23,850.00 205.00000 18,450.00

Page 2 of 4

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K59

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7G700109454

09/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

10/05/2016Date Printed:

(NFO)PM7G-967-F17,P401, STP-967-7(075);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW TRIPLE

1.000

EA

1,250.00000 1,250.00 795.00000 795.00 850.00000 850.00

0150 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

21.00000 21.00 20.00000 20.00 21.85000 21.85

0160 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"ONLY"

1.000

EA

406.25000 406.25 312.50000 312.50 660.00000 660.00

0170 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

375.00000 375.00 662.50000 662.50 400.00000 400.00

0180 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

231.25000 231.25 331.50000 331.50 255.00000 255.00

0190 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. TRIPPLE ARROW

1.000

EA

1,562.50000 1,562.50 795.00000 795.00 1,060.00000 1,060.00

Page 3 of 4

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K59

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7G700109454

09/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

10/05/2016Date Printed:

(NFO)PM7G-967-F17,P401, STP-967-7(075);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

769.000

EA

32.00000 24,608.00 32.00000 24,608.00 34.45000 26,492.05

Section Total with LCC: $1,796,064.71 $1,857,777.00 $2,134,006.97

Life Cycle Costs:

$2,134,006.97$1,796,064.71 $1,857,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,857,777.00$1,796,064.71 $2,134,006.97

$1,796,064.71

Contract Item Totals

$1,857,777.00 2,134,006.97Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K59

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7G700109454

09/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

10/05/2016Date Printed:

(NFO)PM7G-967-F17,P401, STP-967-7(075);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $1,796,064.71 100.00%

2 G303 ALLAN MYERS VA, INC. $1,857,777.00 103.44%

3 C224 CHEMUNG CONTRACTING CORPORATION $2,134,006.97 118.82%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

CULPEPER / CHARLOTTESVILLELetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CPM7G700109454

August 24, 2016 10:00 AM

(NFO)PM7G-967-F17,P401, STP-967-7(075);

ALBEMARLE

K59

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

23,076.270

GAL

1.35000 31,152.96 0.30000 6,922.88 3.00000 69,228.81

0020 10700

RUMBLE STRIP, ASPHALT

18,871.000

LF

0.86000 16,229.06 0.72000 13,587.12 0.50000 9,435.50

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

3,145.000

SY

2.05000 6,447.25 0.36000 1,132.20 2.00000 6,290.00

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,999.240

TON

36.00000 71,972.64 34.00000 67,974.16 23.00000 45,982.52

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

26,537.670

TON

62.45000 1,657,277.49 58.00000 1,539,184.86 63.70000 1,690,449.58

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

160,003.800

SY

1.80000 288,006.84 0.86000 137,603.27 2.25000 360,008.55

Page 1 of 5

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):K60

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7A700109029

09/30/17 COMPLETION DATE

FLUVANNA, LOUISA, ORANGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-967-333,N501, HSIP-967-7(078); (NFO)PM7A-967-F17,P401,
STP-PM07(300); (NFO)PM7A-967-F17,P401, STP-967-7(074);
(NFO)PM7A-967-F17,P401, STP-PM07(299);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

33,000.00000 33,000.00 408,039.11000 408,039.11 50,000.00000 50,000.00

0080 54020

TYPE A PAVEMENT LINE
MARKING 4"

306,391.000

LF

0.14000 42,894.74 0.25000 76,597.75 0.20000 61,278.20

0090 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.18000 0.18 0.31000 0.31 0.25000 0.25

0100 54028

TYPE A PAVEMENT LINE
MARKING 24"

684.000

LF

4.36000 2,982.24 12.50000 8,550.00 4.50000 3,078.00

0110 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

5.45000 5.45 15.63000 15.63 5.60000 5.60

0120 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

180.000

LF

15.00000 2,700.00 19.95000 3,591.00 20.35000 3,663.00

0130 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC 6"

216.000

LF

5.00000 1,080.00 2.15000 464.40 5.50000 1,188.00

Page 2 of 5

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):K60

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7A700109029

09/30/17 COMPLETION DATE

FLUVANNA, LOUISA, ORANGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-967-333,N501, HSIP-967-7(078); (NFO)PM7A-967-F17,P401,
STP-PM07(300); (NFO)PM7A-967-F17,P401, STP-967-7(074);
(NFO)PM7A-967-F17,P401, STP-PM07(299);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL I) (4")

211,822.000

LF

0.10000 21,182.20 0.01000 2,118.22 0.08000 16,945.76

0150 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"SCHOOL"

1.000

EA

1,200.00000 1,200.00 895.00000 895.00 1,355.00000 1,355.00

0160 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"STOP AHEAD"

3.000

EA

900.00000 2,700.00 1,250.00000 3,750.00 1,700.00000 5,100.00

0170 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW DOUBLE

1.000

EA

360.00000 360.00 815.00000 815.00 530.00000 530.00

0180 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

20.000

EA

200.00000 4,000.00 395.00000 7,900.00 305.00000 6,100.00

0190 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

18.75000 18.75 24.94000 24.94 25.40000 25.40

Page 3 of 5

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):K60

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7A700109029

09/30/17 COMPLETION DATE

FLUVANNA, LOUISA, ORANGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-967-333,N501, HSIP-967-7(078); (NFO)PM7A-967-F17,P401,
STP-PM07(300); (NFO)PM7A-967-F17,P401, STP-967-7(074);
(NFO)PM7A-967-F17,P401, STP-PM07(299);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 6"

1.000

LF

6.25000 6.25 1,562.50000 1,562.50 6.85000 6.85

0210 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"SCHOOL"

1.000

EA

1,500.00000 1,500.00 2.15000 2.15 1,690.00000 1,690.00

0220 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"STOP AHEAD"

1.000

EA

1,125.00000 1,125.00 1,562.50000 1,562.50 2,125.00000 2,125.00

0230 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

450.00000 450.00 1,118.75000 1,118.75 660.00000 660.00

0240 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

250.00000 250.00 493.75000 493.75 380.00000 380.00

0250 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

220.000

SF

10.00000 2,200.00 4.95000 1,089.00 4.45000 979.00
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SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):K60

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7A700109029

09/30/17 COMPLETION DATE

FLUVANNA, LOUISA, ORANGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-967-333,N501, HSIP-967-7(078); (NFO)PM7A-967-F17,P401,
STP-PM07(300); (NFO)PM7A-967-F17,P401, STP-967-7(074);
(NFO)PM7A-967-F17,P401, STP-PM07(299);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

701.000

EA

26.99000 18,919.99 32.50000 22,782.50 25.85000 18,120.85

Section Total with LCC: $2,207,661.04 $2,307,777.00 $2,354,625.87

Life Cycle Costs:

$2,354,625.87$2,207,661.04 $2,307,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,307,777.00$2,207,661.04 $2,354,625.87

$2,207,661.04

Contract Item Totals

$2,307,777.00 2,354,625.87Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):K60

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7A700109029

09/30/17 COMPLETION DATE

FLUVANNA, LOUISA, ORANGE

Min: Max:

10/05/2016Date Printed:

(NFO)9999-967-333,N501, HSIP-967-7(078); (NFO)PM7A-967-F17,P401,
STP-PM07(300); (NFO)PM7A-967-F17,P401, STP-967-7(074);
(NFO)PM7A-967-F17,P401, STP-PM07(299);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,207,661.04 100.00%

2 G303 ALLAN MYERS VA, INC. $2,307,777.00 104.53%

3 C224 CHEMUNG CONTRACTING CORPORATION $2,354,625.87 106.66%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

CULPEPER / LOUISALetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CPM7A700109029

August 24, 2016 10:00 AM

(NFO)9999-967-333,N501, HSIP-967-7(078); (NFO)PM7A-967-F17,P401,
STP-PM07(300); (NFO)PM7A-967-F17,P401, STP-967-7(074);
(NFO)PM7A-967-F17,P401, STP-PM07(299);

FLUVANNA, LOUISA, ORANGE

K60

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) JULIUS BRANSCOME, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

24,676.320

GAL

3.00000 74,028.96 1.90000 46,885.01 2.20000 54,287.90

0020 10700

RUMBLE STRIP, ASPHALT

9,520.000

LF

1.00000 9,520.00 0.80000 7,616.00 2.80000 26,656.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

1,587.000

SY

3.00000 4,761.00 3.00000 4,761.00 2.50000 3,967.50

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

431.720

TON

30.00000 12,951.60 30.00000 12,951.60 40.00000 17,268.80

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

14,855.030

TON

60.00000 891,301.80 67.00000 995,287.01 73.75000 1,095,558.46

0060 16365

ASPHALT CONCRETE TY. IM-19.0A

3,170.930

TON

65.00000 206,110.45 66.75000 211,659.58 69.00000 218,794.17

0070 16390

ASPHALT CONCRETE TY.
BM-25.0A

862.220

TON

65.00000 56,044.30 64.60000 55,699.41 70.00000 60,355.40

Page 1 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) JULIUS BRANSCOME, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16395

ASPH. CONC. TY. BM-25.0A (T)

1,790.590

TON

85.00000 152,200.15 102.50000 183,535.48 85.00000 152,200.15

0090 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

7,407.840

TON

95.00000 703,744.80 88.00000 651,889.92 91.65000 678,928.54

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

897.600

SY

12.00000 10,771.20 16.00000 14,361.60 5.00000 4,488.00

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

96,497.330

SY

2.75000 265,367.66 2.30000 221,943.86 2.20000 212,294.13

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

32,571.730

SY

5.00000 162,858.65 3.75000 122,143.99 3.75000 122,143.99

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

55,000.00000 55,000.00 121,400.00000 121,400.00 75,000.00000 75,000.00

0140 54020

TYPE A PAVEMENT LINE
MARKING 4"

177,775.000

LF

0.20000 35,555.00 0.19000 33,777.25 0.20000 35,555.00

Page 2 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) JULIUS BRANSCOME, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.25000 0.25 0.24000 0.24 0.25000 0.25

0160 54026

TYPE A PAVEMENT LINE
MARKING 12"

326.000

LF

1.30000 423.80 1.22000 397.72 1.28000 417.28

0170 54028

TYPE A PAVEMENT LINE
MARKING 24"

1,770.000

LF

4.35000 7,699.50 4.10000 7,257.00 4.31000 7,628.70

0180 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

5.40000 5.40 5.13000 5.13 5.38000 5.38

0190 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24" STOP BAR

611.000

LF

17.40000 10,631.40 16.40000 10,020.40 17.22000 10,521.42

0200 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC 4"

2,400.000

LF

3.85000 9,240.00 3.60000 8,640.00 3.78000 9,072.00

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL I) (4")

177,790.000

LF

0.10000 17,779.00 0.07000 12,445.30 0.08000 14,223.20
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SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) JULIUS BRANSCOME, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"ONLY"

2.000

EA

445.00000 890.00 420.00000 840.00 441.00000 882.00

0230 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"SCHOOL"

2.000

EA

1,315.00000 2,630.00 1,240.00000 2,480.00 1,302.00000 2,604.00

0240 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW DOUBLE

2.000

EA

450.00000 900.00 422.00000 844.00 443.00000 886.00

0250 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

75.000

EA

260.00000 19,500.00 245.00000 18,375.00 257.25000 19,293.75

0260 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
RXR CROSSING SYMBOL

1.000

EA

1,230.00000 1,230.00 1,160.00000 1,160.00 1,218.00000 1,218.00

0270 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24" STOP BAR

1.000

LF

21.75000 21.75 20.50000 20.50 21.53000 21.53
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SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) JULIUS BRANSCOME, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 4"

1.000

LF

4.80000 4.80 4.50000 4.50 4.73000 4.73

0290 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING TY. A PAVEMENT LINE
MARKING 12"

1.000

LF

1.60000 1.60 1.53000 1.53 1.60000 1.60

0300 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"ONLY"

1.000

EA

555.00000 555.00 525.00000 525.00 551.25000 551.25

0310 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"R/R CROSSING"

1.000

EA

1,535.00000 1,535.00 1,450.00000 1,450.00 1,522.50000 1,522.50

0320 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"SCHOOL"

1.000

EA

1,640.00000 1,640.00 1,550.00000 1,550.00 1,627.50000 1,627.50

0330 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

560.00000 560.00 527.50000 527.50 553.88000 553.88
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SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) JULIUS BRANSCOME, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

2.000

EA

320.00000 640.00 306.25000 612.50 321.56000 643.12

0350 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,540.000

SF

4.00000 10,160.00 3.70000 9,398.00 3.89000 9,880.60

0360 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

894.000

EA

25.00000 22,350.00 23.40000 20,919.60 24.57000 21,965.58

Section Total with LCC: $2,748,613.07 $2,781,385.63 $2,861,022.31

Life Cycle Costs:

$2,861,022.31$2,748,613.07 $2,781,385.63Section Totals:

( ) indicates item is bid as Lump Sum

$2,781,385.63$2,748,613.07 $2,861,022.31

$2,748,613.07

Contract Item Totals

$2,781,385.63 2,861,022.31Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

24,676.320

GAL

2.50000 61,690.80

0020 10700

RUMBLE STRIP, ASPHALT

9,520.000

LF

3.00000 28,560.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

1,587.000

SY

3.00000 4,761.00

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

431.720

TON

30.00000 12,951.60

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

14,855.030

TON

81.00000 1,203,257.43

0060 16365

ASPHALT CONCRETE TY. IM-19.0A

3,170.930

TON

82.00000 260,016.26

0070 16390

ASPHALT CONCRETE TY.
BM-25.0A

862.220

TON

82.00000 70,702.04

0080 16395

ASPH. CONC. TY. BM-25.0A (T)

1,790.590

TON

125.00000 223,823.75

Page 7 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

7,407.840

TON

105.00000 777,823.20

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

897.600

SY

10.00000 8,976.00

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

96,497.330

SY

1.75000 168,870.33

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

32,571.730

SY

3.25000 105,858.12

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

75,000.00000 75,000.00

0140 54020

TYPE A PAVEMENT LINE
MARKING 4"

177,775.000

LF

0.25000 44,443.75

0150 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.31000 0.31
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SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54026

TYPE A PAVEMENT LINE
MARKING 12"

326.000

LF

1.55000 505.30

0170 54028

TYPE A PAVEMENT LINE
MARKING 24"

1,770.000

LF

5.15000 9,115.50

0180 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

6.44000 6.44

0190 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24" STOP BAR

611.000

LF

20.50000 12,525.50

0200 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC 4"

2,400.000

LF

4.50000 10,800.00

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL I) (4")

177,790.000

LF

0.10000 17,779.00

0220 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"ONLY"

2.000

EA

525.00000 1,050.00

Page 9 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"SCHOOL"

2.000

EA

1,550.00000 3,100.00

0240 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW DOUBLE

2.000

EA

550.00000 1,100.00

0250 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

75.000

EA

295.00000 22,125.00

0260 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
RXR CROSSING SYMBOL

1.000

EA

1,500.00000 1,500.00

0270 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24" STOP BAR

1.000

LF

25.63000 25.63

0280 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 4"

1.000

LF

5.63000 5.63

Page 10 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING TY. A PAVEMENT LINE
MARKING 12"

1.000

LF

1.94000 1.94

0300 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"ONLY"

1.000

EA

655.00000 655.00

0310 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"R/R CROSSING"

1.000

EA

1,850.00000 1,850.00

0320 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"SCHOOL"

1.000

EA

1,900.00000 1,900.00

0330 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

685.00000 685.00

0340 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

2.000

EA

365.00000 730.00

Page 11 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,540.000

SF

4.65000 11,811.00

0360 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

894.000

EA

29.00000 25,926.00

Section Total with LCC: $3,169,931.53

Life Cycle Costs:

$3,169,931.53Section Totals:

( ) indicates item is bid as Lump Sum

$3,169,931.53

$3,169,931.53

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 12 of 12

SGR: PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):K61

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CPM7F700109052

09/30/17 COMPLETION DATE

FAUQUIER

Min: Max:

10/05/2016Date Printed:

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C224 CHEMUNG CONTRACTING CORPORATION $2,748,613.07 100.00%

2 S066 SUPERIOR PAVING CORPORATION $2,781,385.63 101.19%

3 B042 JULIUS BRANSCOME, INC. $2,861,022.31 104.09%

4 A477 ARTHUR CONSTRUCTION CO., INC. $3,169,931.53 115.33%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

CULPEPER / WARRENTONLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CPM7F700109052

August 24, 2016 10:00 AM

(NFO)PM7F-967-F17,P401, STP-967-7(076); (NFO)0028-030-740,N501,
HSIP-030-7(075); (NFO)PM7F-967-F17,P401, NHPP-PM0-7(307);

FAUQUIER

K61

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

655.660

TON

27.00000 17,702.82 35.00000 22,948.10 40.00000 26,226.40

0020 10417

TACK COAT

6,172.000

GAL

1.50000 9,258.00 0.30000 1,851.60 1.30000 8,023.60

0030 16355

ASPHALT CONCRETE TY.
SM-12.5D

7,020.750

TON

62.50000 438,796.88 65.00000 456,348.75 73.56000 516,446.37

0040 16395

ASPH. CONC. TY. BM-25.0A (T)

1,311.320

TON

75.00000 98,349.00 75.00000 98,349.00 72.00000 94,415.04

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

5,174.000

SY

2.25000 11,641.50 2.00000 10,348.00 1.94000 10,037.56

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

51,405.330

SY

1.25000 64,256.66 0.95000 48,835.06 2.89000 148,561.40

0070 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

35,213.95000 35,213.95 77,194.08000 77,194.08 32,000.00000 32,000.00

Page 1 of 7

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K63

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMT109563

09/30/17 COMPLETION DATE

BUCKINGHAM

Min: Max:

10/05/2016Date Printed:

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

45,936.000

LF

0.58000 26,642.88 1.00000 45,936.00 0.52000 23,886.72

0090 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.72500 0.73 1.25000 1.25 0.65000 0.65

0100 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.75000 8.75 24.38000 24.38 10.50000 10.50

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

46.000

LF

7.00000 322.00 19.95000 917.70 8.40000 386.40

0120 54100

NS PAVEMENT MARKING
TEMPORARY

4,541.000

LF

0.60000 2,724.60 0.01000 45.41 0.22000 999.02

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

228.000

EA

30.00000 6,840.00 32.50000 7,410.00 31.00000 7,068.00

0140 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

100.00000 200.00 395.00000 790.00 210.00000 420.00

Page 2 of 7

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K63

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMT109563

09/30/17 COMPLETION DATE

BUCKINGHAM

Min: Max:

10/05/2016Date Printed:

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

125.00000 125.00 493.75000 493.75 262.50000 262.50

0160 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

200.00000 400.00 815.00000 1,630.00 285.00000 570.00

0170 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

250.00000 250.00 1,018.75000 1,018.75 360.00000 360.00

0180 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

700.00000 1,400.00 1,118.75000 2,237.50 1,260.00000 2,520.00

0190 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

875.00000 875.00 1,398.44000 1,398.44 1,575.00000 1,575.00

Section Total with LCC: $715,007.77 $777,777.77 $873,769.16

Life Cycle Costs:

$873,769.16$715,007.77 $777,777.77Section Totals:

$777,777.77$715,007.77 $873,769.16Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 3 of 7

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K63

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMT109563

09/30/17 COMPLETION DATE

BUCKINGHAM

Min: Max:

10/05/2016Date Printed:

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);



( ) indicates item is bid as Lump Sum

$715,007.77 $777,777.77 873,769.16Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 7

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K63

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMT109563

09/30/17 COMPLETION DATE

BUCKINGHAM

Min: Max:

10/05/2016Date Printed:

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

655.660

TON

37.56000 24,626.59

0020 10417

TACK COAT

6,172.000

GAL

2.43000 14,997.96

0030 16355

ASPHALT CONCRETE TY.
SM-12.5D

7,020.750

TON

71.46000 501,702.80

0040 16395

ASPH. CONC. TY. BM-25.0A (T)

1,311.320

TON

91.65000 120,182.48

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

5,174.000

SY

8.50000 43,979.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

51,405.330

SY

2.35000 120,802.53

0070 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

19,300.00000 19,300.00

0080 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

45,936.000

LF

0.55000 25,264.80

Page 5 of 7

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K63

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMT109563

09/30/17 COMPLETION DATE

BUCKINGHAM

Min: Max:

10/05/2016Date Printed:

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.68000 0.68

0100 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

11.03000 11.03

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

46.000

LF

8.82000 405.72

0120 54100

NS PAVEMENT MARKING
TEMPORARY

4,541.000

LF

0.23000 1,044.43

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

228.000

EA

32.55000 7,421.40

0140 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

220.50000 441.00

0150 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

275.63000 275.63

Page 6 of 7

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K63

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMT109563

09/30/17 COMPLETION DATE

BUCKINGHAM

Min: Max:

10/05/2016Date Printed:

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

299.25000 598.50

0170 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

378.00000 378.00

0180 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,323.00000 2,646.00

0190 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,653.75000 1,653.75

Section Total with LCC: $885,732.30

Life Cycle Costs:

$885,732.30Section Totals:

( ) indicates item is bid as Lump Sum

$885,732.30

$885,732.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 7 of 7

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K63

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMT109563

09/30/17 COMPLETION DATE

BUCKINGHAM

Min: Max:

10/05/2016Date Printed:

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C750 COLONY CONSTRUCTION, INC. $715,007.77 100.00%

2 G303 ALLAN MYERS VA, INC. $777,777.77 108.78%

3 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $873,769.16 122.20%

4 A006 ADAMS CONSTRUCTION COMPANY $885,732.30 123.88%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CM317PMT109563

August 24, 2016 10:00 AM

(NFO) PM3T-014-F17, N501, NHPP-014-3(032);

BUCKINGHAM

K63

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

567.890

TON

40.45000 22,971.15 49.50000 28,110.56

0020 10417

TACK COAT

8,443.000

GAL

2.40000 20,263.20 2.15000 18,152.45

0030 16355

ASPHALT CONCRETE TY.
SM-12.5D

3,487.000

TON

90.00000 313,830.00 103.40000 360,555.80

0040 16365

ASPHALT CONCRETE TY. IM-19.0A

744.200

TON

83.35000 62,029.07 83.45000 62,103.49

0050 16395

ASPH. CONC. TY. BM-25.0A (T)

11,827.200

TON

95.45000 1,128,906.24 97.00000 1,147,238.40

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

579.000

SY

28.95000 16,762.05 14.55000 8,424.45

0070 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

57,000.00000 57,000.00 23,825.00000 23,825.00

Page 1 of 3

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K64

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMU109543

09/30/17 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

10/05/2016Date Printed:

(NFO) PM3U-071-F17, N501, STP-071-3(037); (NFO) PM3U-041-F17, N501,
NHPP-041-3(057);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54020

TYPE A PAVEMENT LINE
MARKING 4"

5,280.000

LF

0.59000 3,115.20 0.59000 3,115.20

0090 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.74000 0.74 0.74000 0.74

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

40,198.000

LF

0.79000 31,756.42 0.79000 31,756.42

0110 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.99000 0.99 0.99000 0.99

0120 54100

NS PAVEMENT MARKING
TEMPORARY

24,040.000

LF

0.14000 3,365.60 0.14000 3,365.60

0130 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

40,200.000

LF

0.28000 11,256.00 0.28000 11,256.00

Section Total with LCC: $1,671,256.66 $1,697,905.10

Life Cycle Costs:

$1,671,256.66 $1,697,905.10Section Totals:

$1,697,905.10$1,671,256.66Contract Item Totals

Page 2 of 3

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K64

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMU109543

09/30/17 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

10/05/2016Date Printed:

(NFO) PM3U-071-F17, N501, STP-071-3(037); (NFO) PM3U-041-F17, N501,
NHPP-041-3(057);



( ) indicates item is bid as Lump Sum

$1,671,256.66 $1,697,905.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K64

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMU109543

09/30/17 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

10/05/2016Date Printed:

(NFO) PM3U-071-F17, N501, STP-071-3(037); (NFO) PM3U-041-F17, N501,
NHPP-041-3(057);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,671,256.66 100.00%

2 A837 APAC-ATLANTIC, INC. $1,697,905.10 101.59%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CM317PMU109543

August 24, 2016 10:00 AM

(NFO) PM3U-071-F17, N501, STP-071-3(037); (NFO) PM3U-041-F17, N501,
NHPP-041-3(057);

HALIFAX, PITTSYLVANIA

K64

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

(3) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

712.450

TON

37.65000 26,823.74 39.00000 27,785.55 47.00000 33,485.15

0020 10417

TACK COAT

8,760.000

GAL

2.40000 21,024.00 1.50000 13,140.00 2.30000 20,148.00

0030 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

80.00000 1,000.00 80.00000 1,000.00 100.00000 1,250.00

0040 13320

GUARDRAIL GR-2

912.500

LF

16.00000 14,600.00 16.00000 14,600.00 19.30000 17,611.25

0050 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

13.000

EA

2,300.00000 29,900.00 2,300.00000 29,900.00 2,400.00000 31,200.00

0060 13349

GUARDRAIL TERMINAL SITE
PREPARATION

13.000

EA

600.00000 7,800.00 600.00000 7,800.00 700.00000 9,100.00

0070 13385

FIXED OBJECT ATTACH.
GR-FOA-3 TY. I

4.000

EA

1,300.00000 5,200.00 1,300.00000 5,200.00 2,200.00000 8,800.00

Page 1 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K65

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMV109564

09/30/17 COMPLETION DATE

CHARLOTTE

Min: Max:

10/05/2016Date Printed:

(NFO) PM3V-019-F17, N501, NHPP-019-3(036);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

(3) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13400

NS GUARDRAIL ADJUST EXISTING
GUARDRAIL BEAM

450.000

LF

6.00000 2,700.00 6.00000 2,700.00 7.05000 3,172.50

0090 13401

NS GUARDRAIL REMOVE
EXISTING TERMINAL

17.000

EA

200.00000 3,400.00 200.00000 3,400.00 300.00000 5,100.00

0100 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

865.000

TON

40.00000 34,600.00 40.00000 34,600.00 40.00000 34,600.00

0110 16355

ASPHALT CONCRETE TY.
SM-12.5D

4,064.190

TON

65.00000 264,172.35 70.00000 284,493.30 75.65000 307,455.97

0120 16390

ASPHALT CONCRETE TY.
BM-25.0A

7,772.160

TON

59.75000 464,386.56 63.50000 493,532.16 69.00000 536,279.04

0130 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

4,928.000

SY

1.80000 8,870.40 2.00000 9,856.00 2.95000 14,537.60

0140 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

38,860.800

SY

2.55000 99,095.04 2.88000 111,919.10 3.60000 139,898.88

0150 17451

GUARDRAIL DELINEATOR

38.000

EA

8.00000 304.00 8.00000 304.00 10.00000 380.00

Page 2 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K65

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMV109564

09/30/17 COMPLETION DATE

CHARLOTTE

Min: Max:

10/05/2016Date Printed:

(NFO) PM3V-019-F17, N501, NHPP-019-3(036);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

(3) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

43,500.00000 43,500.00 64,007.73000 64,007.73 25,770.00000 25,770.00

0170 24600

REMOVE EXISTING GUARDRAIL

850.000

LF

2.00000 1,700.00 2.00000 1,700.00 1.50000 1,275.00

0180 24611

NS RESET EXIST. GUARDRAIL
GR-2

900.000

LF

7.00000 6,300.00 7.00000 6,300.00 10.00000 9,000.00

0190 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

1,887.500

LF

2.50000 4,718.75 2.50000 4,718.75 4.00000 7,550.00

0200 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

57,605.000

LF

0.44000 25,346.20 0.48000 27,650.40 0.44000 25,346.20

0210 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.55000 0.55 0.60000 0.60 0.55000 0.55

0220 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

13.75000 13.75 6.87500 6.88 13.75000 13.75

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

338.000

LF

11.00000 3,718.00 5.50000 1,859.00 11.00000 3,718.00

Page 3 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K65

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMV109564

09/30/17 COMPLETION DATE

CHARLOTTE

Min: Max:

10/05/2016Date Printed:

(NFO) PM3V-019-F17, N501, NHPP-019-3(036);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

(3) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54100

NS PAVEMENT MARKING
TEMPORARY

28,459.000

LF

0.14000 3,984.26 0.20000 5,691.80 0.14000 3,984.26

0250 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

4.000

EA

899.00000 3,596.00 650.00000 2,600.00 899.00000 3,596.00

0260 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,123.75000 1,123.75 812.50000 812.50 1,123.75000 1,123.75

Section Total with LCC: $1,077,877.35 $1,155,577.77 $1,244,395.90

Life Cycle Costs:

$1,244,395.90$1,077,877.35 $1,155,577.77Section Totals:

( ) indicates item is bid as Lump Sum

$1,155,577.77$1,077,877.35 $1,244,395.90

$1,077,877.35

Contract Item Totals

$1,155,577.77 1,244,395.90Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):K65

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMV109564

09/30/17 COMPLETION DATE

CHARLOTTE

Min: Max:

10/05/2016Date Printed:

(NFO) PM3V-019-F17, N501, NHPP-019-3(036);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,077,877.35 100.00%

2 C750 COLONY CONSTRUCTION, INC. $1,155,577.77 107.21%

3 A837 APAC-ATLANTIC, INC. $1,244,395.90 115.45%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CM317PMV109564

August 24, 2016 10:00 AM

(NFO) PM3V-019-F17, N501, NHPP-019-3(036);

CHARLOTTE

K65

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

1,422.310

TON

41.60000 59,168.10 32.00000 45,513.92

0020 10417

TACK COAT

19,105.000

GAL

2.15000 41,075.75 1.30000 24,836.50

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

15,846.440

TON

68.50000 1,085,481.14 69.89000 1,107,507.69

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

2,977.570

TON

67.00000 199,497.19 71.25000 212,151.86

0050 16370

ASPHALT CONCRETE TY. IM-19.0D

2,267.510

TON

70.00000 158,725.70 68.00000 154,190.68

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

179,269.000

SY

1.63000 292,208.47 3.00000 537,807.00

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

20,303.330

SY

4.09000 83,040.62 3.50000 71,061.66

Page 1 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K66

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMX109559

09/30/17 COMPLETION DATE

AMHERST, CAMPBELL, NELSON

Min: Max:

10/05/2016Date Printed:

(NFO) PM3X-963-F17, N501, NHPP-963-3(049); (NFO) PM3X-015-F17, N501,
NHPP-015-3(093);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

38,000.00000 38,000.00 76,000.00000 76,000.00

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

157,464.000

LF

0.47000 74,008.08 0.44000 69,284.16

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

2.000

LF

0.58000 1.16 0.55000 1.10

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

42,444.000

LF

0.68000 28,861.92 0.64000 27,164.16

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.85000 0.85 0.80000 0.80

0130 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

2.000

LF

9.25000 18.50 8.75000 17.50

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,297.000

LF

7.40000 9,597.80 7.00000 9,079.00

Page 2 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K66

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMX109559

09/30/17 COMPLETION DATE

AMHERST, CAMPBELL, NELSON

Min: Max:

10/05/2016Date Printed:

(NFO) PM3X-963-F17, N501, NHPP-963-3(049); (NFO) PM3X-015-F17, N501,
NHPP-015-3(093);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (STOP BAR
12")(TY F)

94.000

LF

7.40000 695.60 7.00000 658.00

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(4")

83,611.000

LF

0.16000 13,377.76 0.15000 12,541.65

0170 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

513.000

EA

23.90000 12,260.70 22.55000 11,568.15

0180 54250

PAVEMENT MESSAGE MARK.
BICYCLE ARROW

24.000

EA

83.65000 2,007.60 79.00000 1,896.00

0190 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

24.000

EA

264.65000 6,351.60 250.00000 6,000.00

0200 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

19.000

EA

104.85000 1,992.15 99.00000 1,881.00

0210 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

130.00000 130.00 123.75000 123.75

Page 3 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K66

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMX109559

09/30/17 COMPLETION DATE

AMHERST, CAMPBELL, NELSON

Min: Max:

10/05/2016Date Printed:

(NFO) PM3X-963-F17, N501, NHPP-963-3(049); (NFO) PM3X-015-F17, N501,
NHPP-015-3(093);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,270.00000 2,540.00 1,200.00000 2,400.00

0230 54402

NS PAVE. MESSAGE MARKING
ROUTE 29 SHIELD

1.000

EA

3,175.00000 3,175.00 3,000.00000 3,000.00

0240 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,600.00000 1,600.00 1,500.00000 1,500.00

Section Total with LCC: $2,113,815.69 $2,376,184.58

Life Cycle Costs:

$2,113,815.69 $2,376,184.58Section Totals:

( ) indicates item is bid as Lump Sum

$2,376,184.58$2,113,815.69

$2,113,815.69

Contract Item Totals

$2,376,184.58Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

SGR: PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K66

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM317PMX109559

09/30/17 COMPLETION DATE

AMHERST, CAMPBELL, NELSON

Min: Max:

10/05/2016Date Printed:

(NFO) PM3X-963-F17, N501, NHPP-963-3(049); (NFO) PM3X-015-F17, N501,
NHPP-015-3(093);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $2,113,815.69 100.00%

2 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,376,184.58 112.41%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

LYNCHBURG / APPOMATTOX, LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CM317PMX109559

August 24, 2016 10:00 AM

(NFO) PM3X-963-F17, N501, NHPP-963-3(049); (NFO) PM3X-015-F17, N501,
NHPP-015-3(093);

AMHERST, CAMPBELL, NELSON

K66

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,100.000

GAL

1.90000 9,690.00 1.78000 9,078.00 2.00000 10,200.00

0020 15302

PATCHING CEMENT CONC. PAVE.,
TYPE II

1,150.000

SY

150.00000 172,500.00 305.63000 351,474.50 300.00000 345,000.00

0030 15305

PATCHING CEMENT CONC. PAVE.,
TYPE IV-A

200.000

SY

200.00000 40,000.00 305.76000 61,152.00 310.00000 62,000.00

0040 15321

CLEAN AND RESEAL
LONGITUDIAL JOINT

500.000

LF

10.00000 5,000.00 19.14000 9,570.00 4.00000 2,000.00

0050 15322

CLEAN AND RESEAL
TRANSVERSE  JOINT

250.000

LF

15.00000 3,750.00 19.14000 4,785.00 5.00000 1,250.00

0060 15350

GRINDING CONCRETE PAVEMENT

1,200.000

SY

6.00000 7,200.00 22.08000 26,496.00 20.00000 24,000.00

Page 1 of 4

SGR: CONCRETE PAVEMENT REPAIR AND ASPHALT OVERLAY

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):K68

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMK109500

09/30/17 COMPLETION DATE

PORTSMOUTH, SUFFOLK

Min: Max:

10/05/2016Date Printed:

(NFO) PM5K-124-164, P401, STP-PM05(424); (NFO)PM5K-061-164,P401,
NHPP-5A03(808);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

557.570

TON

44.00000 24,533.08 51.19000 28,542.01 60.00000 33,454.20

0080 16325

NS ASPHALT CONCRETE TY.
SM-12.5E, (HP)

1,125.480

TON

121.00000 136,183.08 118.81000 133,718.28 175.00000 196,959.00

0090 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

6,268.480

TON

85.00000 532,820.80 86.99000 545,295.08 100.00000 626,848.00

0100 16515

NS FLEXIBLE PAVEMENT
PLANING EDGE MILLING, 0"-2"

9,328.000

SY

1.40000 13,059.20 1.70000 15,857.60 3.00000 27,984.00

0110 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

9,175.470

SY

1.90000 17,433.39 2.53000 23,213.94 3.00000 27,526.41

0120 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

15,414.090

SY

1.50000 23,121.14 1.76000 27,128.80 2.80000 43,159.45

0130 16532

RIGID PAVEMENT TIE-IN PLANING
0" - 2"

6,650.000

SY

3.25000 21,612.50 11.31000 75,211.50 10.50000 69,825.00

Page 2 of 4

SGR: CONCRETE PAVEMENT REPAIR AND ASPHALT OVERLAY

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):K68

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMK109500

09/30/17 COMPLETION DATE

PORTSMOUTH, SUFFOLK

Min: Max:

10/05/2016Date Printed:

(NFO) PM5K-124-164, P401, STP-PM05(424); (NFO)PM5K-061-164,P401,
NHPP-5A03(808);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

144,637.48000 144,637.48 148,208.13000 148,208.13 170,000.00000 170,000.00

0150 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

31,648.000

LF

1.00000 31,648.00 1.27000 40,192.96 0.90000 28,483.20

0160 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.25000 1.25 1.59000 1.59 1.13000 1.13

0170 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

2,265.000

LF

1.50000 3,397.50 3.31000 7,497.15 1.15000 2,604.75

0180 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.88000 1.88 4.14000 4.14 1.44000 1.44

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY.F, CL I - 4")

49,635.000

LF

0.02000 992.70 0.17000 8,437.95 0.24000 11,912.40

0200 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

377.000

EA

35.00000 13,195.00 35.33000 13,319.41 35.00000 13,195.00
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SGR: CONCRETE PAVEMENT REPAIR AND ASPHALT OVERLAY

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):K68

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMK109500

09/30/17 COMPLETION DATE

PORTSMOUTH, SUFFOLK

Min: Max:

10/05/2016Date Printed:

(NFO) PM5K-124-164, P401, STP-PM05(424); (NFO)PM5K-061-164,P401,
NHPP-5A03(808);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

Section Total with LCC: $1,200,777.00 $1,529,184.04 $1,696,403.98

Life Cycle Costs:

$1,696,403.98$1,200,777.00 $1,529,184.04Section Totals:

( ) indicates item is bid as Lump Sum

$1,529,184.04$1,200,777.00 $1,696,403.98

$1,200,777.00

Contract Item Totals

$1,529,184.04 1,696,403.98Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

SGR: CONCRETE PAVEMENT REPAIR AND ASPHALT OVERLAY

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):K68

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMK109500

09/30/17 COMPLETION DATE

PORTSMOUTH, SUFFOLK

Min: Max:

10/05/2016Date Printed:

(NFO) PM5K-124-164, P401, STP-PM05(424); (NFO)PM5K-061-164,P401,
NHPP-5A03(808);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,200,777.00 100.00%

2 B850 BRANSCOME INC. $1,529,184.04 127.35%

3 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$1,696,403.98 141.28%

Vendor Ranking

Contract ID:

SGR: CONCRETE PAVEMENT REPAIR AND ASPHALT OVERLAY

HAMPTON ROADS / NORFOLKLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CM517PMK109500

August 24, 2016 10:00 AM

(NFO) PM5K-124-164, P401, STP-PM05(424); (NFO)PM5K-061-164,P401,
NHPP-5A03(808);

PORTSMOUTH, SUFFOLK

K68

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

9,558.000

GAL

1.80000 17,204.40 2.15000 20,549.70 2.11000 20,167.38

0020 10505

NS PAVEMENT ASPHALT
PATCHING TYPE II - IM-19.0 D

330.000

TON

75.00000 24,750.00 135.56000 44,734.80 159.17000 52,526.10

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

809.890

TON

32.00000 25,916.48 39.77000 32,209.33 33.98000 27,520.06

0040 16325

NS ASPHALT CONCRETE TY.
SM-12.5E (HP)

3,296.680

TON

110.00000 362,634.80 109.36000 360,524.92 123.61000 407,502.61

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

1,772.990

TON

65.50000 116,130.85 64.44000 114,251.48 69.13000 122,566.80

0060 16355

ASPHALT CONCRETE TY.
SM-12.5D

5,620.220

TON

63.00000 354,073.86 67.38000 378,690.42 79.72000 448,043.94

0070 16370

ASPHALT CONCRETE TY. IM-19.0D

2,954.980

TON

63.00000 186,163.74 58.43000 172,659.48 75.16000 222,096.30

Page 1 of 10

SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

74,662.130

SY

1.00000 74,662.13 2.00000 149,324.26 0.64000 47,783.76

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

20,610.770

SY

1.50000 30,916.16 2.57000 52,969.68 2.94000 60,595.66

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

169,733.30000 169,733.30 51,066.70000 51,066.70 23,462.95000 23,462.95

0110 51615

14/1 ENCLOSED COND. CABLE

800.000

LF

2.80000 2,240.00 3.11000 2,488.00 3.60000 2,880.00

0120 51912

SAW CUT 3/8"

20.000

LF

15.97000 319.40 17.75000 355.00 20.55000 411.00

0130 51913

SAWCUT 5/8"

264.000

LF

20.10000 5,306.40 20.10000 5,306.40 23.27000 6,143.28

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

69,003.000

LF

0.69000 47,612.07 0.58000 40,021.74 0.67000 46,232.01

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.86000 0.86 0.73000 0.73 0.85000 0.85

Page 2 of 10

SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.75000 5.75 3.13000 3.13 3.62000 3.62

0170 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

165.000

LF

4.60000 759.00 2.50000 412.50 2.89000 476.85

0180 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

5.75000 5.75 5.00000 5.00 5.79000 5.79

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

175.000

LF

4.60000 805.00 4.00000 700.00 4.63000 810.25

0200 54100

NS PAVEMENT MARKING RAISED
RUMBLE STRIPS

192.000

LF

23.00000 4,416.00 20.00000 3,840.00 23.15000 4,444.80

0210 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY. F, CL I - 12")

175.000

LF

2.50000 437.50 3.00000 525.00 3.47000 607.25

0220 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY. F, CL I - 4")

110,750.000

LF

0.01000 1,107.50 0.09000 9,967.50 0.10000 11,075.00
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

433.000

EA

30.00000 12,990.00 28.00000 12,124.00 32.41000 14,033.53

0240 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

30.000

EA

115.00000 3,450.00 105.00000 3,150.00 121.55000 3,646.50

0250 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

143.75000 143.75 131.25000 131.25 151.94000 151.94

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

345.00000 690.00 500.00000 1,000.00 578.79000 1,157.58

0270 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

431.25000 431.25 625.00000 625.00 723.49000 723.49

0280 54404

PAVE. MESSAGE MARK. R/R
CROSSING

4.000

EA

345.00000 1,380.00 550.00000 2,200.00 636.67000 2,546.68

0290 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

431.25000 431.25 687.50000 687.50 795.84000 795.84
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 56021

1" PVC CONDUIT

20.000

LF

2.99000 59.80 2.99000 59.80 3.46000 69.20

Section Total with LCC: $1,444,777.00 $1,460,583.32 $1,528,481.02

Life Cycle Costs:

$1,528,481.02$1,444,777.00 $1,460,583.32Section Totals:

( ) indicates item is bid as Lump Sum

$1,460,583.32$1,444,777.00 $1,528,481.02

$1,444,777.00

Contract Item Totals

$1,460,583.32 1,528,481.02Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

9,558.000

GAL

1.89000 18,064.62

0020 10505

NS PAVEMENT ASPHALT
PATCHING TYPE II - IM-19.0 D

330.000

TON

167.93000 55,416.90

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

809.890

TON

47.86000 38,761.34

0040 16325

NS ASPHALT CONCRETE TY.
SM-12.5E (HP)

3,296.680

TON

109.23000 360,096.36

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

1,772.990

TON

82.69000 146,608.54

0060 16355

ASPHALT CONCRETE TY.
SM-12.5D

5,620.220

TON

80.07000 450,011.02

0070 16370

ASPHALT CONCRETE TY. IM-19.0D

2,954.980

TON

83.06000 245,440.64

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

74,662.130

SY

2.59000 193,374.92
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

20,610.770

SY

3.13000 64,511.71

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

156,516.82000 156,516.82

0110 51615

14/1 ENCLOSED COND. CABLE

800.000

LF

3.58000 2,864.00

0120 51912

SAW CUT 3/8"

20.000

LF

57.24000 1,144.80

0130 51913

SAWCUT 5/8"

264.000

LF

42.93000 11,333.52

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

69,003.000

LF

0.68000 46,922.04

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.85000 0.85

0160 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

3.67000 3.67
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

165.000

LF

2.93000 483.45

0180 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

5.86000 5.86

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

175.000

LF

4.69000 820.75

0200 54100

NS PAVEMENT MARKING RAISED
RUMBLE STRIPS

192.000

LF

23.44000 4,500.48

0210 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY. F, CL I - 12")

175.000

LF

3.52000 616.00

0220 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY. F, CL I - 4")

110,750.000

LF

0.11000 12,182.50

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

433.000

EA

32.82000 14,211.06
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

30.000

EA

123.06000 3,691.80

0250 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

153.82000 153.82

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

586.02000 1,172.04

0270 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

732.52000 732.52

0280 54404

PAVE. MESSAGE MARK. R/R
CROSSING

4.000

EA

644.62000 2,578.48

0290 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

805.77000 805.77

0300 56021

1" PVC CONDUIT

20.000

LF

42.93000 858.60
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

Section Total with LCC: $1,833,884.88

Life Cycle Costs:

$1,833,884.88Section Totals:

( ) indicates item is bid as Lump Sum

$1,833,884.88

$1,833,884.88

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):K69

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

CM517PMM109496

09/30/17 COMPLETION DATE

SOUTHAMPTON, SUSSEX

Min: Max:

10/05/2016Date Printed:

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,444,777.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $1,460,583.32 101.09%

3 C333 CURTIS CONTRACTING, INC. $1,528,481.02 105.79%

4 B850 BRANSCOME INC. $1,833,884.88 126.93%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

09/30/17 COMPLETION DATE

CM517PMM109496

August 24, 2016 10:00 AM

(NFO)PM5M-091-758, P401, STP-PM05 (422); (NFO)0040-091-757, P401,
NHPP-5A03(805); (NFO)0058-087-669, P401, NHPP-087-5(038);

SOUTHAMPTON, SUSSEX

K69

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00120

REGULAR EXCAVATION

400.000

CY

35.00000 14,000.00

0020 00140

BORROW EXCAVATION

400.000

CY

35.00000 14,000.00

0030 24272

TRUCK MOUNTED ATTENUATOR

200.000

HR

25.00000 5,000.00

0040 24278

GROUP 2 CHANNELIZING
DEVICES

2,400.000

DAY

2.00000 4,800.00

0050 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

200.000

HR

3.25000 650.00

0060 24281

ELECTRONIC ARROW BOARD

200.000

HR

5.00000 1,000.00

0070 24282

FLAGGER SERVICE

200.000

HR

30.00000 6,000.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 27000

SELECTIVE TREE REMOVAL
TRIMMING AND CLEANUP

3.000

ACRE

15,000.00000 45,000.00

0090 27022

TOPSOIL CLASS B 2"

1.500

ACRE

24,691.00000 37,036.50

0100 27102

REGULAR SEED

300.000

LB

15.50000 4,650.00

0110 27103

OVERSEEDING

500.000

LB

4.50000 2,250.00

0120 27104

LEGUME SEED

198.000

LB

22.00000 4,356.00

0130 27105

LEGUME OVERSEEDING

247.000

LB

14.00000 3,458.00

0140 27210

FERTILIZER(10-20-10)

1.100

LB

900.00000 990.00

0150 27215

FERTILIZER(15-30-15)

1.800

LB

1,500.00000 2,700.00

0160 27220

FERTILIZER(5-10-10)

1.100

LB

600.00000 660.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 27221

FERTILIZER(10-10-10)

1.100

LB

640.00000 704.00

0180 27225

FERTILIZER(0-46-0)

1.100

LB

1,000.00000 1,100.00

0190 27226

FERTILIZER(46-0-0)

1.100

LB

1,000.00000 1,100.00

0200 27250

LIME

23.000

TON

175.00000 4,025.00

0210 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

1,500.000

SY

9.00000 13,500.00

0220 27330

HERBICIDE SPRAYING

4.000

UNIT

1,800.00000 7,200.00

0230 27430

SILTATION CONTROL
EXCAVATION

100.000

CY

25.00000 2,500.00

0240 27440

MOWING

10.000

HR

48.00000 480.00

0250 27451

INLET PROTECTION TYPE A

10.000

EA

175.00000 1,750.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 27461

INLET PROTECTION TYPE B

10.000

EA

225.00000 2,250.00

0270 27505

TEMP. SILT FENCE TYPE A

500.000

LF

3.50000 1,750.00

0280 28805

BED PREPARATION

50.000

UNIT

185.00000 9,250.00

0290 28810

MULCHING

50.000

CY

65.00000 3,250.00

0300 28811

REMULCHING

150.000

CY

58.00000 8,700.00

0310 28844

OVERSIZE PLANTING PIT

250.000

EA

235.00000 58,750.00

0320 28860

REM. OF STAKES, GUYS & WIRE
ATTACHMENTS

1,000.000

EA

15.00000 15,000.00

0330 28884

TREE TUBE

232.000

EA

19.75000 4,582.00

0340 38900

NS PLANT OR TREE ALICE
HYDRANGEA 30" HT

2.000

EA

106.00000 212.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 38900

NS PLANT OR TREE AM
SNOWBELL 6' HT

3.000

EA

452.00000 1,356.00

0360 38900

NS PLANT OR TREE AMERICAN
ARBORVITAE 6'

28.000

EA

226.00000 6,328.00

0370 38900

NS PLANT OR TREE AMERICAN
HORNBEAM 1.5" CAL

4.000

EA

302.00000 1,208.00

0380 38900

NS PLANT OR TREE AMERICAN
HORNBEAM 2" CAL

3.000

EA

483.00000 1,449.00

0390 38900

NS PLANT OR TREE AMERICAN
HORNBEAM 5' HT

28.000

EA

115.00000 3,220.00

0400 38900

NS PLANT OR TREE AMERICAN
LINDEN 1.5" CAL

4.000

EA

256.00000 1,024.00

0410 38900

NS PLANT OR TREE AMERICAN
LINDEN 5' HT

38.000

EA

115.00000 4,370.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 38900

NS PLANT OR TREE AMERICAN
SWEETGUM 1.50" CAL

50.000

EA

226.00000 11,300.00

0430 38900

NS PLANT OR TREE AMERICAN
SWEETGUM 2.50" CAL

150.000

EA

483.00000 72,450.00

0440 38900

NS PLANT OR TREE AMERICAN
SYCAMORE 1.50" CAL

50.000

EA

286.00000 14,300.00

0450 38900

NS PLANT OR TREE AMERICAN
SYCAMORE 2.50" CAL

50.000

EA

543.00000 27,150.00

0460 38900

NS PLANT OR TREE
ARROWWOOD VIBURNUM 30" HT

62.000

EA

106.00000 6,572.00

0470 38900

NS PLANT OR TREE BAILEYI RED
DOGWOOD 30" HT,#3 CONT

12.000

EA

54.50000 654.00

0480 38900

NS PLANT OR TREE BIG BLUE
LILYTURF 1 GAL

24.000

EA

11.00000 264.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 38900

NS PLANT OR TREE BLACK GUM
1.5" CAL

45.000

EA

332.00000 14,940.00

0500 38900

NS PLANT OR TREE BLACK GUM
2" CAL

5.000

EA

452.00000 2,260.00

0510 38900

NS PLANT OR TREE BLACK GUM
2.50" CA

50.000

EA

543.00000 27,150.00

0520 38900

NS PLANT OR TREE BLACK GUM
5' HT

20.000

EA

115.00000 2,300.00

0530 38900

NS PLANT OR TREE BLUE PACIFIC
JUNIPER 18" SPREAD

20.000

EA

37.75000 755.00

0540 38900

NS PLANT OR TREE BOSTON IVY
4" POT

20.000

EA

11.00000 220.00

0550 38900

NS PLANT OR TREE
BROOMSEDGE 1 QT

20.000

EA

11.00000 220.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 38900

NS PLANT OR TREE COMMON
PERSIMMON 5' HT

15.000

EA

115.00000 1,725.00

0570 38900

NS PLANT OR TREE COMMON
WITCH HAZEL 6' HT

14.000

EA

302.00000 4,228.00

0580 38900

NS PLANT OR TREE COMPACT
INKBERRY 30" HT#3 CONT

10.000

EA

54.50000 545.00

0590 38900

NS PLANT OR TREE DAWN
REDWOOD 5' HT

11.000

EA

115.00000 1,265.00

0600 38900

NS PLANT OR TREE EASTERN
REDBUD 6' HT

20.000

EA

151.00000 3,020.00

0610 38900

NS PLANT OR TREE EASTERN
REDCEDAR 6'

25.000

EA

235.00000 5,875.00

0620 38900

NS PLANT OR TREE EASTERN
REDCEDAR 8'

50.000

EA

347.00000 17,350.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 38900

NS PLANT OR TREE FLOWERING
DOGWOOD 1.0" CAL

50.000

EA

166.00000 8,300.00

0640 38900

NS PLANT OR TREE FRINGETREE
0.75" CAL

50.000

EA

151.00000 7,550.00

0650 38900

NS PLANT OR TREE GIANT
ARBORVITAE 6'

30.000

EA

196.00000 5,880.00

0660 38900

NS PLANT OR TREE GRN LUSTER
JAP HOLLY 30" HT,#3 CONT

5.000

EA

42.25000 211.25

0670 38900

NS PLANT OR TREE HERITAGE
RIVER BIRCH 5 FT HT, MULTI

4.000

EA

115.00000 460.00

0680 38900

NS PLANT OR TREE ICE FOLLIES
DAFFODIL

54.000

EA

3.00000 162.00

0690 38900

NS PLANT OR TREE JAPANESE
ZELKOVA 2.0" CAL

50.000

EA

558.00000 27,900.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 38900

NS PLANT OR TREE JAPANESE
ZELKOVA 2.50" CAL

50.000

EA

633.00000 31,650.00

0710 38900

NS PLANT OR TREE KOUSA
DOGWOOD 6' HT

47.000

EA

235.00000 11,045.00

0720 38900

NS PLANT OR TREE LEYLAND
CYPRESS 5'

25.000

EA

166.00000 4,150.00

0730 38900

NS PLANT OR TREE LEYLAND
CYPRESS 6'

50.000

EA

181.00000 9,050.00

0740 38900

NS PLANT OR TREE LITTLE
BLUESTEM 1 QT CONT

54.000

EA

11.00000 594.00

0750 38900

NS PLANT OR TREE LONDON
PLANETREE 2.0" CAL

50.000

EA

452.00000 22,600.00

0760 38900

NS PLANT OR TREE LONDON
PLANETREE 2.50" CAL

50.000

EA

513.00000 25,650.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 38900

NS PLANT OR TREE MARY NELL
HOLLY 6' HT, B&B

8.000

EA

452.00000 3,616.00

0780 38900

NS PLANT OR TREE MT. AIRY
FOTHERGILLA 30" HT

37.000

EA

121.00000 4,477.00

0790 38900

NS PLANT OR TREE NATCHEZ
CRAPE MYRTLE 6' HT

3.000

EA

226.00000 678.00

0800 38900

NS PLANT OR TREE NORTHERN
BAYBERRY 30" HT,#3 CONT

8.000

EA

49.00000 392.00

0810 38900

NS PLANT OR TREE NORWAY
MAPLE 2.0" CAL

50.000

EA

453.00000 22,650.00

0820 38900

NS PLANT OR TREE NORWAY
MAPLE 2.50" CAL

25.000

EA

573.00000 14,325.00

0830 38900

NS PLANT OR TREE NORWAY
SPRUCE 6' HT

21.000

EA

236.00000 4,956.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 38900

NS PLANT OR TREE PINK MUHLY
GRASS 1 QT

60.000

EA

8.50000 510.00

0850 38900

NS PLANT OR TREE PRAGUE
VIBURNUM 30" HT

32.000

EA

118.00000 3,776.00

0860 38900

NS PLANT OR TREE RED
CHOKEBERRY 30"

25.000

EA

66.00000 1,650.00

0870 38900

NS PLANT OR TREE RED MAPLE
1.0" CAL

50.000

EA

166.00000 8,300.00

0880 38900

NS PLANT OR TREE RED MAPLE
1.50" CAL

50.000

EA

256.00000 12,800.00

0890 38900

NS PLANT OR TREE RED MAPLE
2.0" CAL

120.000

EA

422.00000 50,640.00

0900 38900

NS PLANT OR TREE RED MAPLE
2.50" CAL

50.000

EA

573.00000 28,650.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 38900

NS PLANT OR TREE RED MAPLE 5'
HT

50.000

EA

106.00000 5,300.00

0920 38900

NS PLANT OR TREE RIVER BIRCH
2.0" CAL

50.000

EA

452.00000 22,600.00

0930 38900

NS PLANT OR TREE SEA GREEN
JUNIPER 30" SPREAD

7.000

EA

48.50000 339.50

0940 38900

NS PLANT OR TREE
SERVICEBERRY 6' HT MULTSTEM

11.000

EA

302.00000 3,322.00

0950 38900

NS PLANT OR TREE SHADBLOW
SERVICEBERRY 0.75" CAL

25.000

EA

256.00000 6,400.00

0960 38900

NS PLANT OR TREE SHADBLOW
SERVICEBERRY 2.50" CAL

50.000

EA

694.00000 34,700.00

0970 38900

NS PLANT OR TREE SHADBLOW
SERVICEBERRY 6' HT

8.000

EA

302.00000 2,416.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0980 38900

NS PLANT OR TREE
SHENANDOAH SWITCHGRASS

50.000

EA

13.60000 680.00

0990 38900

NS PLANT OR TREE SOUTHERN
MAGNOLIA 10'

50.000

EA

694.00000 34,700.00

1000 38900

NS PLANT OR TREE SOUTHERN
MAGNOLIA 8'

25.000

EA

603.00000 15,075.00

1010 38900

NS PLANT OR TREE
SPARKLEBERRY WINTERBERRY
30" HT

25.000

EA

66.50000 1,662.50

1020 38900

NS PLANT OR TREE SWEETBAY
MAGNOLIA 6' HT

14.000

EA

347.00000 4,858.00

1030 38900

NS PLANT OR TREE SWEETBAY
MAGNOLIA 8' HTMULTISTEM

8.000

EA

513.00000 4,104.00

1040 38900

NS PLANT OR TREE SWEETGUM
5' HT

30.000

EA

121.00000 3,630.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

1050 38900

NS PLANT OR TREE SYCAMORE
2" CAL, B&B

3.000

EA

452.50000 1,357.50

1060 38900

NS PLANT OR TREE SYCAMORE 5'
HT

25.000

EA

136.00000 3,400.00

1070 38900

NS PLANT OR TREE TULIPTREE
1.50" CAL

25.000

EA

226.00000 5,650.00

1080 38900

NS PLANT OR TREE TULIPTREE
2.0" CAL

50.000

EA

377.00000 18,850.00

1090 38900

NS PLANT OR TREE TULIPTREE
2.50" CAL

50.000

EA

513.00000 25,650.00

1100 38900

NS PLANT OR TREE VIRGINIA
CREEPER 4" POT

25.000

EA

9.00000 225.00

1110 38900

NS PLANT OR TREE VIRGINIA
PINE 6' HT

25.000

EA

235.00000 5,875.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 38900

NS PLANT OR TREE WHT
FRINGETREE 6' HT, SINGLE STEM

5.000

EA

377.00000 1,885.00

1130 38900

NS PLANT OR TREE WHT
FRINGETREE 8' HT, SINGLE STEM

5.000

EA

543.00000 2,715.00

1140 38900

NS PLANT OR TREE WILLOWLEAF
COTONEASTER

4.000

EA

60.50000 242.00

1150 38900

NS PLANT OR TREE WINTER
JASMINE 30" SPREAD

50.000

EA

38.00000 1,900.00

1160 38900

NS PLANT OR TREE
WINTERBERRY 30" HT

73.000

EA

66.50000 4,854.50

1170 38900

NS PLANT OR TREE WINTERGRN
BARBERRY 30" HT

5.000

EA

78.50000 392.50

1180 38903

NS PLANT OR TREE TREE
PROTECTION FENCING

300.000

HR

48.00000 14,400.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RSG LANDSCAPING &
LAWN CARE, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 39005

NS ORGANIC BACKFILL ORGANIC
BACKFILL SHREDDED
HARDWOOD MULCH

85.000

CY

68.00000 5,780.00

Section Total with LCC: $1,061,737.25

Life Cycle Costs:

$1,061,737.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,061,737.25

$1,061,737.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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I-495 LANDSCAPING REPLANTING

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U16

Tabulation of Bids

Contract Time:

August 24, 2016

Contract Description:

C0000108943N01

05/07/19 COMPLETION DATE

FAIRFAX

Min: Max:

10/05/2016Date Printed:

0495-029-318,L801, N/A;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R478 RSG LANDSCAPING & LAWN CARE, INC. $1,061,737.25 100.00%

Vendor Ranking

Contract ID:

I-495 LANDSCAPING REPLANTING

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

05/07/19 COMPLETION DATE

C0000108943N01

August 24, 2016 10:00 AM

0495-029-318,L801, N/A;

FAIRFAX

U16

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/05/2016
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