



# COMMONWEALTH of VIRGINIA

## DEPARTMENT OF TRANSPORTATION

1401 EAST BROAD STREET  
RICHMOND, 23219-2000

**GREGORY A. WHIRLEY**  
COMMISSIONER

November 18, 2013

### NOTICE OF INTENT TO AWARD

UPC: 104815  
Project No. 0064-007-913, C501  
I-64 Active Traffic and Safety Management System (ATSMS)  
Staunton District  
Contract No.: **C00104815DB70**

Mr. Doug VanderKolk  
Regional Sales Manager  
G4S Technology  
7432 Alban Station Road, Suite B226  
Springfield, Virginia 22150

Dear Mr. VanderKolk:

G4S Technology (G4S) has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$4,599,262.00** and will be recommended for award. Therefore, please make immediate arrangements to provide the Virginia Department of Transportation (VDOT) with the items listed below by **November 21, 2013**.

1. Post Notice of Intent to Award Submittal
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. Certificate of Insurance (Form C-73)
5. SWPPP Certification Statement (Form C-45)
6. Subcontractor/Supplier Solicitation and Utilization Form (Form C-48)
7. Escrow Proposal Agreement (Attached to Part 1)

All forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/> with the exception of the Escrow Proposal Agreement which has been attached to this letter.

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

Additionally, attached is RFP Part 3, Exhibit 1 for the above referenced project. Please have the Agreement signed by G4S' authorized representative and return the Agreement and all requested forms to Mr. Joseph Clarke no later than **November 21, 2013**.

You must be registered with eVA ([www.eva.state.va.us](http://www.eva.state.va.us)) in order to be awarded the project.

Mr. David Evans, the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (703-334-2755). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the Project Manager for review and approval within ninety (90) days of the Date of Commencement. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

*Signature on file with the Alternate Project Delivery Office*

Don E. Silies  
State Construction Contract Officer

Attachments

cc: Randy Kiser, P.E. Staunton District Administrator  
Matthew Shiley, P.E. Staunton District Region Operations Director  
David Evans, Operations Project Manager  
Shailendra G. Patel, P.E., DBIA, Director, Alternate Project Delivery Office  
Jeff Roby P.E., DBIA, Design-Build Program Manager, Alternate Project Delivery Office  
Joseph Clarke, P.E., Senior Project Engineer, Alternate Project Delivery Office