
August 14, 2009
Kerry Bates, PE
Jeff Roby, PE
Alan Saunders, PE
David Steele, PE

Request for Qualifications
Information Meeting
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Topics

• RFQ Information Package
• VDOT Point of Contact
• Project/ Milestone Matrix
• Key Requirements
• Project Overview
• Questions / Answers



3

RFQ’s – ON VDOT WEBSITE
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RFQ Information Package       (Section 2.8)

• Forms and Attachments
(also available on VDOT Website)

• Preliminary Plans, Survey, 
Geotechnical, Environmental

• VDOT Minimum QC/QA 
Guidelines for Design-Build

Available for Purchase ($50) for Each Project per RFQ
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VDOT Points of Contact

(804) 371-0661E. Alan Saunders, P.E.I-81 Montgomery Co.

(804) 371-0661E. Alan Saunders, P.E.RTE 36, Ft. Lee

(804) 371-6787David A. Steele, P.E.RTE 50 Widening

(804) 371-4316Jeffrey A. Roby, P.E.RTE 27/244 Interchange

PHONE NO:VDOT PMProject

• Contact Information - RFQ Section 2.7
• General Questions – Phone Number Listed Below
• Project-Specific or RFQ Questions - In Writing Per 

RFQ
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RFQ Milestones

11/10/0909/03/09$58,000,000C00068757DB21BRTE 50 Widening

12/15/0910/15/09$8,000,000C00087464DB33BRTE 36, Ft. Lee

12/08/0908/28/09$70,000,000C00084117DB20BI-81 Montgomery Co.

10/13/0908/28/09$40,000,000C00013528DB15CRTE 27/244 Interchange

RFP
Advert.

SOQs
Due

Estimate $$Contract IDProject

• 08/14/09 – RFQ Information Meeting
• 08/17/09 – RFQ Questions Due to VDOT PM
• 08/20/09 – RFQ Answers Posted to VDOT Web
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2.0 BACKGROUND INFORMATION

• Schedule (Key Milestones) (Sect. 2.5)
• VDOT’s Point of Contact (Sect. 2.7)
• RFQ Information Package (Sect. 2.8)
• Receipt of RFQ/Addenda (Sect. 2.10)
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3.0 CONTENTS OF STATEMENTS OF QUALIFICATIONS

• Letter of Submittal (Sect. 3.2)
(POC, Surety, DBE Goal)

• Offeror’s Structure (Sect. 3.3)
• Experience of Offeror’s Team (Sect. 3.4)
• QA/QC (Sect. 3.5)
• Project Controls (Sect. 3.6)
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• 3.2.5 – VDOT Prequalification Certificate (8.5 x 11)
• 3.2.6 – Letter From Surety

– Best’s Financial Strength Rating of A minus and 
– Financial Size Category VIII or better by A.M. Best Co.) 

3.2 – LETTER OF SUBMITTAL
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• 3.2.7 – All Offerors and SOQ submittals must comply 
with the law: 
– DPOR
– SCC 

3.2 – LETTER OF SUBMITTAL



11

• 3.2.7.1 – 3.2.7.5
3.2 – LETTER OF SUBMITTAL
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• 3.2.8 – Disadvantaged Business Enterprises (“DBE”)

3.2 – LETTER OF SUBMITTAL

Provide a written statement from Offeror, signed by an 
authorized representative of Offeror, that Offeror is 
committed to achieving the specified DBE participation 
goal during design and construction of the Project.

7%C00084117DB20BI-81 Montgomery Co.

9%C00087464DB33BRTE 36, Ft. Lee

10%C00068757DB21BRTE 50 Widening

11%C00013528DB15CRTE 27/244 Interchange

DBEContract IDProject
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3.3 – OFFEROR’S TEAM STRUCTURE
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3.4 – EXPERIENCE OF OFFEROR’S TEAM
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3.5 – QUALITY ASSURANCE AND QUALITY CONTROL
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4.0 – EVALUATION
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5.0 – SOQ SUBMITTAL REQUIREMENTS
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PROJECT OVERVIEW: 
Route 27/244 Interchange, Arlington County
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PROJECT OVERVIEW: 
Route 27/244 Interchange, Arlington County
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PROJECT OVERVIEW: 
Route 27/244 Interchange, Arlington County

• 0.7-mile long
– 0.5-mile of Route 27 (including the bridge)
– 0.2-mile of Route 244

• Bridge Demolition & Replacement
• Aesthetics & Under-Bridge Lighting
• Geometric & Safety Improvements
• Retaining Walls
• Possible Sound Barrier(s)
• Right of Way Acquisition
• Utility Relocations and Coordination
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PROJECT OVERVIEW: 
Route 27/244 Interchange, Arlington County
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PROJECT OVERVIEW: 
Route 50 Widening, Fairfax and Loudoun Counties
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PROJECT OVERVIEW: 
Route 50 Widening, Fairfax and Loudoun Counties

• The project length is approximately 3.6-miles 
• Widen Route 50 from four lane divided highway, to 

six lane divided  highway 
• Constructing mainline shared use paths 
• Coordination and construction of a waterline 

designed by others
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PROJECT OVERVIEW: 
Interstate-81, Montgomery County



25

• Addition of a Southbound Truck Climbing Lane
• Approximately 5-miles ( MM 120 to MM 125 )
• Replacement of 3 Bridges

PROJECT OVERVIEW: 
Interstate-81, Montgomery County
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PROJECT OVERVIEW: 
Route 36, City of Hopewell and Prince George County

RTE 630

RTE 36

NEW RAMP

FORT LEE

SISISKY GATE

RTE 144
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PROJECT OVERVIEW: 
Route 36, City of Hopewell and Prince George County

• From approx. 0.3-mile west of Route 144 (Temple Avenue) to Route 
630 (Jefferson Park Road)

• New Signalized Intersection on Route 36
• Additional Eastbound through-lane on Route 36 (from new 

intersection to Route 630)
• Add turn lanes at Sisisky Gate Entrance
• Signalized intersection improvements on Route 36
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• All questions and request for clarifications shall be 
submitted in writing, in accordance with the RFQ, to 
VDOT’s POC.

• The deadline for submitting questions is August 17, 
2009.

• RFQ Presentation and Sign-In Sheet Posted to VDOT 
Website August 17, 2009.

• Responses to questions will be posted on VDOT’s 
Design-Build RFQ Project website on August 20, 2009.

6.0 – QUESTIONS AND CLARIFICATIONS


