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Introduction 

 

• Project Overview 
• RFQ Information Package 
• RFQ Summary 
• Questions / Answers 

 



Project Location 

Tyco Road 

Project Site 

Route-267 (Dulles 
Airport Toll Road) 

I-495 Route-7(Leesburg Pike)  Project Limits 

Jarred Valley Dr. 

Route-7(Leesburg Pike)  

Project Site 

http://www.bing.com/maps/default.aspx?q=route+7+bridge+over+d
ulles+airport+toll+road&mkt=en&FORM=HDRSC4 

http://www.bing.com/maps/default.aspx?q=route+7+bridge+over+dulles+airport+toll+road&mkt=en&FORM=HDRSC4
http://www.bing.com/maps/default.aspx?q=route+7+bridge+over+dulles+airport+toll+road&mkt=en&FORM=HDRSC4
http://www.bing.com/maps/default.aspx?q=route+7+bridge+over+dulles+airport+toll+road&mkt=en&FORM=HDRSC4
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Project Overview 

• Structure & Bridge 
• Survey 
• Environmental 
• Geotechnical 
• Hydraulics 
• Traffic Control Devices 
• Transportation Management Plan 
• Utility Relocations, Adjustments and 

Coordination 
 

 
 



5 

Project Overview      (Section 2.0) 
  

• Route 7 Widening and Bridge Rehabilitation over 
Dulles Toll Road and Airport Access Highway 

• Project limits:  
   From: 0.564 Miles West of Tyco Road   
           To:  0.134 Miles West of Tyco Road 

 
• Route 7 Improvements: 

• Bridge improvements: 
o Replace superstructure and widen to a total of 149 feet 
o Replace abutments 
o Raise superstructure 

 



Project Overview  (Section 2.0) 
 

• Intersection improvements: 
o Widen to a 6 lane facility 
o Add shared use paths 
o Adjust ramps for Route 7 widening 
o 8 Pedestrian underpasses & 1 at-grade crossing 
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Project Overview      (Section 2.0) 
  

• Route 7 Widening and Bridge Rehabilitation Over Dulles Toll Road and 
Airport Access Highway 
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Project Overview      (Section 2.0) 
  

• Route 7 Widening and Bridge Rehabilitation Over Dulles Toll Road and 
Airport Access Highway 
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Project Overview      (Section 2.0) 
 

 

• Route 7 Widening and Bridge Rehabilitation Over Dulles Toll Road and 
Airport Access Highway 
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Project Scope      
 
•  Replace Bridge Over Dulles Airport Toll Road  
•  Widening of Route-7 from 2 to 3 Lanes 
•  Shared Use path (Underpass) 
•  Potential Noise Wall 
• SWM & Drainage 
• Right of Way Acquisition 
• Utility Relocations 
• Erosion & Sediment Control 
• Signals  
• Transportation Management Plan (Construction 

Stages & Traffic Control Mitigation)  



General Information 
 

 
 

 

 Route 7 - Urban Principal Arterial 
 Two Bridges  Over Dulles Airport Toll Road (DATR) – 

Built 1961 
 Existing bridges are  steel multi-beam girder  

concrete deck Route 7 - Urban Principal Arterial 
 Two Bridges  Over Dulles Airport Toll Road (DATR) – 

Built 1961 
 Existing bridges are  steel multi-beam girder  concrete 

deck  
 VDOT inspects and monitors the bridge 

 Presently classified as WB Bridge Structurally 
Deficient   

 Sufficiency Rating is 55.6 (WB) and 62.1 (EB) out 
of 100 

 



Physical Condition of the Bridges Over DATR 

Cracking and Delaminated are 
Cracking and Delaminated area in pier 
and girder end 

Crack with Efflorescence in beam  side overhang 

Open Utility Box 



OVERALL CONDITION – FAIR 
 

• Sub-standard bridge rail and approach guardrails 
 

• Adhesion failure and edge spalls along expansion 
joint 
 

• Cracks, spalls, and delaminated areas in 
substructures 
 

• Surface rust, rust swells & pitting on bearings and 
girders 
 

• Cracks and delaminated areas in wearing surface and 
curbs 
 

• One utility boxes and broken conduits with exposed 
wires. 

Existing Condition Photo of the Bridges over DATR 

OVERALL CONDITION – FAIR 
 

Spalled and Delaminated area in bottom of deck and sidewalk 
laminated area in bottom of deck and sidewalk 



  Condition Rating History  

West Bound  Bridge 
und  Bridge 

East Bound Bridge 
 

 
In 1993, 
 WB Deck was repaired by VDOT  
 WMAA cleaned and painted all steel and repair 

slope protection 
 WMAA cleaned and painted all steel and repair 

slope protection 
 WB Deck was repaired by VDOT  
 WMAA cleaned and painted all steel and repair 

slope protection 

In 1981, 
 WB Deck was repaired by VDOT  
 Patched exposed steel  
 WB Deck was repaired by VDOT  
 Patched exposed steel  

2011 Structural Assessment 
•Deck Condition Deteriorate 
•Structurally Deficient 
•Sufficiency Rating is 55.6 out of 100 

2011 Structural Assessment 
•Deck Condition Deteriorate 
•Not Structurally Deficient 
•Sufficiency Rating is 62.1 out of 100 



Existing Bridge Plan 
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Existing Bridge 
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Looking WB Route-7 

Looking EB Route-7 



Existing Bridge 
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Looking WB Dulles Airport Toll Road 



Proposed Bridge Plan  
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Existing & Proposed Bridge and Underpass Typical   
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Replace and Widening Existing Bridge Decks 

Edges of Proposed Bridge 

Existing Bridges 



Adjacent & Overlapping Projects 

-Existing Route 7 VDOT Project – UPC 52328 
-Dulles Rail Phase 1 
-Fairfax County Planning – Tysons Dulles Toll Road Ramp Study 

Route 7 – UPC 52328 

Dulles Rail Phase 1 
Silver Line improvements 

to Route 7 

Tysons Ramp Study 

This Project 



North/West side of Route 7 Bridge over DATR 

Route 7 (Westbound)  

Route 7 (Eastbound)  

Lane drop at ramp 

Three through lanes 
East Bound after 
Jarrett Valley Dr. 



South/East side of Route 7 Bridge over DATR 

Route 7 (Westbound)  

Route 7 (Eastbound)  

Lane drop at ramp 

Three through lanes 
East  under Silver Line 

Ramp from East Bound 
Dulles Toll Road to 

Westbound Route 7 is 
still a STOP condition 

Silver Line Lane drop at ramp 



Provisions for Future Tysons Ramp Project 

This project replaces the 
existing abutments with full 

height abutment walls to 
accommodate the future CD 
Roads for the Tysons Ramp 

project 



Shared Use Path 

 Shared Use Path Option – Underpass 
 

• Connectivity with existing and proposed SUP on 
future Route 7 widening project from Jarred Valley to 
Reston Pkwy  

• Connectivity to Metro Station Access 
 
 

 



SUP -Underpass 
Looking East 



SUP–Underpass 
Looking Toward the Direction of the Dulles Airport 



SUP Option–Underpass 
Section Looking East 



SUP – Underpass 
Spring Hill Metro Station Access At Tyco Road  



Potential Noise Wall 
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Project Website 

 
 
Route 7 over Dulles Airport Toll Road 
 
Route_7_Final_02.wmv 
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http://www.virginiadot.org/projects/northernvirginia/route_7_over_dulles_airport_toll_road.asp
http://www.virginiadot.org/projects/northernvirginia/route_7_over_dulles_airport_toll_road.asp
http://www.virginiadot.org/projects/northernvirginia/route_7_over_dulles_airport_toll_road.asp


  CII/SSI form 
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Project Overview      (RFQ Section 2.0) 
 

• Public Involvement / Relations 
• Quality Assurance and Quality Control 
• Construction Engineering and Inspection 
• Overall Project Management 
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RFQ Information Package 

• Includes all Items listed in Section 2.8 
• Available through purchase of a CD obtained 

through VDOT Scheduling and Contract Division 
(Order Form Attachment 2.8) 

• Important Considerations 
• Information Purposes only 
• Subject to Change (updated regulations, specifications, 

conditions etc.) 
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RFQ Summary 

• VDOT POC 
  Stephen D. Kindy, P.E. 
  Alternate Project Delivery Office 
  1401 East Broad Street 
  Richmond, Virginia 23219 
  Phone:  (804) 786-6016 
  Fax:       (804) 786-7221 
  E-mail:   stephen.kindy@vdot.virginia.gov 

• Two-Phase Low Bid Procurement 
• Short-List 3 Highest Ranked Teams 
• Anticipated Scope of Work Outlined Section 2.2 
• Estimated Contract Value: $29,700,000 
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Request for Qualifications (RFQ) 
Anticipated Schedule              (Section 2.5) 

RFQ Questions to VDOT   05/29/14 
VDOT Response to Questions  06/05/14 
Statement of Qualifications Due Date 06/19/14 
Notification of Shortlist   08/07/14 
RFP Release Date    08/21/14 
Letter of Submittal Due   10/23/14 
Price Proposals Due   10/30/14 
Anticipated Award Date   12/03/14 
Anticipated Final Completion Date  06/01/17 
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FORM C-78 (ATTACHMENT 2.10) 
 

• Watch VDOT’s  Design-Build      
RFQ website for responses to 
RFQ questions and Addendums 
http://www.virginiadot.org/business/req
uest-for-qualifications.asp 

  
• If VDOT issues an addendum, 
a revised C-78 form will be 
included with the addendum 
 
• Sign, date and include the C-78 
with Statement of Qualifications 
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Contents of Statements of Qualifications (SOQ) 

• Letter of Submittal (Section 3.2) 
• POC, Prequalification, Debarment, Surety, SCC, DPOR 
• 8% DBE Goal 

• Offeror’s Team Structure  (Section 3.3) 
• Key Personnel 
• Org Chart and Narrative 
• Clear separation between QA and QC programs for construction 

activities  

• Experience of Offeror’s Team (Section 3.4) 
• Lead Contractor Work History Form 
• Lead Designer Work History Form 

• Project Risks (Section 3.5) 
• Identify 3 Critical Project Risks  
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Evaluation Criteria      (Section 4) 

• Offeror’s Team Structure   20% 
• Experience of Offeror’s Team   40% 
• Project Risks     40% 
      Total  100% 
• Scoring Range Application  

• Numerical score based on a 1-10 scale 
• Evaluation Criteria included for each submittal requirement 

• Design-Build Evaluation Guidelines, October 2011 (On 
VDOT’S DB Website) 
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Submittal Requirements    (Section 5.0) 
• Deadline for submitting a Statement of Qualifications 

is June 19, 2014 at 4:00PM 
• 1 original paper version with original signatures 
• 1 CD-ROM with entire SOQ 
• 8 abbreviated paper copies 
• Statements of Qualifications shall be: 

• Securely bound 
• No more than 15 pages 
• Typed on one-side only 
• Separated by numbered tabs 
• Original shall include all required documentation 
• Written in Times New Roman with a 12 point font 
• Prepared on 8.5” x 11” white paper 
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RFQ Questions        (Section 6.0) 

• All questions and request for clarifications shall be 
submitted in writing. 

• Deadline for submitting questions is May 29, 2014. 
• Responses will be posted on VDOT’s RFQ website by 

June 5, 2014.   



Conflict of Interest   (Section 11.2) 

•Parsons Brinkerhoff 
•GeoConcepts Engineering, Inc. 
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• The following firms have been determined to have 
a conflict of interest:  
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• Each Offeror shall identify potential conflicts of interest. 
Offerors are on notice that prior or existing contractual 
obligations between a company and a federal or state 
agency relative to the Project or VDOT’s Design-Build 
program may present a conflict of interest or a 
competitive advantage.  If a potential conflict of interest 
or competitive advantage is identified, the Offeror shall 
submit in writing the pertinent information to VDOT’s 
POC.  
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Questions ? 
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