



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION

1401 EAST BROAD STREET
RICHMOND, 23219-2000

GREGORY A. WHIRLEY
COMMISSIONER

November 29, 2012

NOTICE OF INTENT TO AWARD

UPC: 77322

Project No. 0029-029-128, PE101, RW201, C501, B608

Route 29 Bridge over Little Rocky Run

Northern Virginia District

Contract No.: **C00077322DB52**

Mr. Manuel E. Fernandes

Vice President

Fort Myer Construction Corporation

2237 33rd Street, N. E.

Washington, D.C. 20018

Dear Mr. Fernandes:

This letter is to re-issue the Notice of Intent to Award originally distributed September 18, 2012 and withdrawn October 5, 2012. Fort Myer Construction Corporation (Fort Myer) has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$11,435,000.00** and will be recommended for award.

Fort Meyer has provided all the required documents referenced in the original Notice of Intent to Award. However, with the re-issue of the Notice, VDOT will require a new Escrow Agreement and RFP Part 3, Exhibit 1 to signed and dated by your official representative. Both of these documents are attached for your use. Please sign/date these two documents and return original documents to Mr. Ian Millikan by Tuesday, **December 4, 2012**.

Fort Myer must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. Sanjeev Suri, P.E., the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (703-259-2232). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the Project Manager for review and approval within ninety (90) days of the Date of Commencement. The VDOT Project Manager shall also be notified of

Fort Myer Construction Corporation
Contract No.: **C00077322DB52**
Page Two

the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on File with the Alternate Project Delivery Office

Don E. Silies
State Construction Contract Officer

Attachments

cc: Garrett Moore, P.E., Northern Va. District Administrator
Helen Cuervo, P.E., Northern Va. District Construction Engineer
Sanjeev Suri, P.E. Northern Va. District Project Manager
Shailendra G. Patel, P.E., Director, Alternate Project Delivery Office
Jeff Roby P.E., Design-Build Program Manager, Alternate Project Delivery Office
Ian Millikan, P.E., Senior Project Engineer, Alternate Project Delivery Office