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PART 2 
REQUEST FOR PROPOSALS 

 
TECHNICAL INFORMATION & REQUIREMENTS 

 
 
1.0 DESIGN-BUILDER’S SCOPE OF WORK 
 
1.1 Project Description 
 

The Project is located in Virginia Beach, Virginia on the east side of West Neck Creek 
and on the north side of West Neck Road.  The purpose of this Project is to construct a 
compensatory wetland mitigation site located on the former Malbone property, an approximately 
80 acre parcel, which includes 52.8 acres of existing forested and emergent wetland that is to be 
preserved in its current condition.  The existing pasture is approximately 25 acres and includes 
4.7 acres of emergent wetland associated with two drainage features through the property.  The 
Project includes design, construction and monitoring of no less than 23.79 acres of compensatory 
mitigation (19.05 acres of a combination of restoration and creation and 4.74 acres of emergent 
wetland enhancement) associated with wetland impacts for the Princess Anne Road (State 
Project # 0165-134-V05) and Nimmo Parkway (State Project # 0165-134-108) roadway 
improvement projects.  However, it is noted that this description is approximate only and based 
on the preliminary design shown in the RFP Information Package.   
 

A preliminary plan and profile have been developed. The RFP Information Package – 
CD-ROM includes these plans and other available information.  The Offeror is expected to 
generally follow the conceptual design depicted on these plans and to follow VDOT standard 
practices and details to accomplish the work, when applicable.  As described elsewhere in this 
document, if additional right of way requirements and environmental impacts are required due to 
adjustments of this design, then the Offeror shall be solely responsible for acquiring the 
additional right-of-way and easements and modifications to the existing environmental permits. 
The Offeror should note that it is solely responsible for any schedule delays due to permit 
acquisition, modifications and National Environmental Policy Act (“NEPA”) document re-
evaluations associated with Offeror’s design changes and no time extensions will be granted. 
 
1.2 Anticipated Scope of Work 
 
 The anticipated scope of work for this Project to be undertaken by the successful Offeror 
under the Design-Build Contract is anticipated to include, among other things: (a) design; (b) 
construction; (c) quality control/quality assurance (“QA/QC”) for design and construction; (d) 
overall project management, and (e) post-construction compliance monitoring and remediation.  
Brief descriptions of this anticipated work are set forth herein.  Offerors should note that all work 
performed on this Project shall be completed using English (Imperial) Units.  Offerors should 
further note that VDOT has secured for the former Malbone property, on March 22, 2002, an 
approved Programmatic Categorical Exclusion (“PCE”) in accordance with the requirements of 
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the NEPA (included in the RFP Information Package – CD ROM).  In addition, VDOT has 
secured Individual Permits from the Army Corps of Engineers (Corps permit number NAO-
2006-5069) and the Virginia Department of Environmental Quality (VDEQ permit number 06-
4013) for activities associated with the proposed road construction project and the Malbone 
Wetland Mitigation Site.  In addition to coordinating with VDOT, the Offeror is required to 
coordinate with and obtain acceptance from the Army Corps of Engineers (“Corps”) and the 
Virginia Department of Environmental Quality (“VDEQ”), hereinafter referred to as the 
“Agencies” or “Agency”, at several key points identified in the permits and as referenced herein.   
 
1.3 Anticipated Design Services 
 

Design services are anticipated to include surveying, subsurface investigation/soil 
characterization and testing/analysis, and mitigation site design, including the development of a 
final mitigation narrative, as required by permits specified in Section 2.2.1 of this Part and the 
Special Provision for Compensatory Wetland Design, Construction and Monitoring. VDOT has 
performed preliminary subsurface investigations and groundwater well monitoring in support of 
the Project (more fully described later in this document). However, any additional information 
that the Offeror may need for their particular design shall be included in the Offeror’s scope of 
work.  The Offeror will provide QA/QC in accordance with the requirements defined herein.  
Any design information provided by VDOT should not be considered complete, but should be 
validated and augmented as necessary to provide the final design.  
  
1.4 Anticipated Right of Way and Utilities 
 

All right of way required for the Project has been acquired by VDOT. Should the Offeror 
require acquisition of right of way and/or easements, to accommodate its unique design, in 
addition to the previous acquisitions made by VDOT, then the Offeror shall be responsible for all 
work in accordance with Section 2.7 of this Part.  VDOT encourages the Offeror to stay within 
the project limits defined herein.   

 
Should the Offeror’s approach require utility relocations, Offeror shall be solely 

responsible for all work necessary to perform the relocations, adjustments and coordination with 
the utility in accordance with Section 2.8 of this Part.  The Offeror shall include the cost for such 
work in the Offeror’s Lump Sum Bid. 
 
1.5 Anticipated Construction Services 
 
 Construction services shall include but not be limited to, mobilization, clearing and 
grubbing, excavation, grading, drainage, erosion and sediment control, planting, landscaping, 
seeding, dust control, temporary traffic control, or any other construction activity necessary for 
the successful construction of the Project.  This work also includes all other construction-related 
environmental requirements and commitments including those described in the approvals and 
permits secured by VDOT, as well as all other environmental commitments from the 
Programmatic Categorical Exclusion (PCE).  Offerors will provide construction inspection, 
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QA/QC, including plant quality assurance inspection and testing, but excluding items listed 
under Section 2.9.2.   
 
1.6 Anticipated Maintenance Services 
 
 Maintenance services shall include activities associated with normal upkeep of all 
features and areas associated with site access/entrance and parking areas.  Activities include, but 
are not limited to, mowing, clearing, and debris removal. Maintenance services shall include 
those activities (such as mowing, brush clearing, debris removal, gate repair, etc.) at a frequency 
necessary to maintain a secure, safe and accessible entrance, parking or vehicular access 
corridors across the site that may be included in the design. 
 
1.7 Anticipated Environmental Services 
 

VDOT has obtained the environmental clearances noted in Part 4 (General Conditions of 
Contract), Exhibit 3.5.1.  

 
The Offeror shall be responsible for any environmental studies in support of a re-

evaluation of the NEPA document caused by Offeror’s proposed changes in scope or design that 
are acceptable to VDOT.  Offeror shall be responsible for notifying VDOT of plan revisions and 
providing any necessary information to support VDOT’s completion and updating of 
environmental clearances.  Offeror should note, however, that it is solely responsible for any 
costs or schedule delays due to permit acquisition, modifications, and NEPA document re-
evaluations associated with Offeror’s approved design changes and no time extensions shall be 
granted. 

 
1.8 Anticipated Services for Post- Construction Compliance Monitoring, and Remediation 

 
 The Offeror shall be responsible for providing compliance monitoring and remediation in 
accordance with the Corp and VDEQ permit requirements until such time as the permit 
conditions have been satisfied.  This includes preparation of the appropriate documentation and 
reports to VDOT to meet the Corps and VDEQ permits.     

 
 
2.0 PROJECT TECHNICAL INFORMATION & REQUIREMENTS 
 
2.1 Standards and Reference Documents 
 

The design, construction, maintenance, post-construction compliance monitoring and 
remediation work for the Project shall be performed in accordance with the applicable Federal 
and State laws and VDOT Standards, Specifications and Reference Documents to include, but 
not limited to, the documents listed herein.  The Offeror shall verify and use the latest version 
of the documents listed herein.  The Successful Offeror shall meet or exceed the minimum 
requirements of the specified documents below, as applicable to this Project.   
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If, during the course of the design, the Successful Offeror determines specific Standard, 

Specification or Reference Documents required are not listed herein, it is the responsibility of 
the Offeror to identify the pertinent Standard, Specification or Reference Document and submit 
to VDOT for review and approval prior to inclusion in the Contract Documents. 

 
• VDOT  2002  Drainage Manual (including current Errata Sheet) 
• VDOT Hydraulic Design Advisories (all current) 
• VDOT Construction Manual (2005, revised July 2008) 
• VDOT Post Construction Manual (1997 Edition, revised and reissued January 2009) 
• VDOT Construction Inspection Manual (April 2008) 
• VDOT 2003 Minimum Standards of Entrances for State Highways 
• VDOT Right of Way Manual 
• VDOT Utilities Manual 
• VDOT Current Land Use Permit Manual 
• VDOT Survey Manual (2002 Edition)  
• VDOT Manual of Instruction for Material Division 
• VDOT 2005 Virginia Work Area Protection Manual 
• VDOT’s Minimum Quality Control and Quality Assurance Requirements for Design-

Build and Public-Private Transportation Act Projects (August 2008) 
• VDOT Materials Division Memorandum Number MD299-07 for Materials Acceptance – 

October 4, 2007 (Included in the RFP Information Package) 
• DCR Virginia Stormwater Management Handbook (First Edition – 1999) 
• DCR Virginia Erosion and Sediment Control Handbook (Third Edition – 1992) 
• Special Provision for Density Control of Embankments and Backfill (included in the RFP 

Information Package – CD-ROM) 
• Special Provision For Compensation Site Survey Data Requirements (included in the 

RFP Information Package – CD-ROM) 
• Special Provision For Compensatory Wetland Mitigation Design, Construction And 

Monitoring (included in the RFP Information Package – CD-ROM) 
• Materials Division Memorandum Number MD-299-07 for Materials Acceptance – 

October 4, 2007 (included in the RFP Information Package – CD-ROM) 
• Supplemental Subsurface Investigation Results Memorandum dated September 22, 2008  

(included in the RFP Information Package – CD-ROM) 
• Organic Content Analysis  (included in the RFP Information Package – CD-ROM) 
• A and L Eastern Labs Soils Analysis Report (included in the RFP Information Package – 

CD-ROM) 
• Army Corps of Engineers (Corps) permit number NAO-2006-5069 (included in the RFP 

Information Package – CD-ROM) 
• Virginia Department of Environmental Quality (VDEQ) permit number 06-4013 

(included in the RFP Information Package – CD-ROM) 
• Groundwater Data Report (included in the RFP Information Package – CD-ROM) 
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• Groundwater Well and Utilities plan view exhibit (included in the RFP Information 
Package – CD-ROM) 

• Boring Logs for data logger installation (included in the RFP Information Package – 
Addendum) 

• Groundwater Data (September 2008 – May 2009) (included in the RFP Information 
Package – Addendum) 

• Site Plan, Virginia Beach Mitigation Site (included in the RFP Information Package – 
Addendum) 

• Revised Environmental Assessment for Princess Anne Road/Nimmo Parkway, April 
2003  (included in the RFP Information Package – CD-ROM) 

• Programmatic Categorical Exclusion for former Malbone Property, March 2002 
(included in the RFP Information Package – CD-ROM)  

• VDOT Mitigation Report Template (included in the RFP Information Package – CD-
ROM) 

• Excel file tables for use with VDOT Mitigation Monitoring Report Template (included in 
the RFP Information Package – Addendum) 

• North Landing River Watershed Wetland Compensation Sites Conceptual Plan Report 
prepared by The Landmark Design Group, Inc (circa 2003) (included in the RFP 
Information Package – CD-ROM) 

 
In the event of a discrepancy between VDOT and other non-VDOT Standards and 

References listed herein, the VDOT specifications, design standards or manuals shall take 
precedence. Special Provisions included in this Contract Document or other Special Provisions 
selected for use in design and construction of this Project that have been approved by VDOT will 
govern over the VDOT specifications, design standards and manuals. Special Provision Copy 
Notes approved by VDOT and requirements specified within the text of this RFP will govern 
over both the Special Provisions and VDOT specifications, design standards and manuals. 
 
2.2 Environmental 
 
2.2.1 Environmental Documents 
 

Through the NEPA process, an Environmental Assessment (EA) was completed for the 
Princess Anne Road and Nimmo Parkway projects, which identified environmental impacts.  As 
a result of the mitigation requirements, VDOT located and purchased the Malbone property to 
meet the requirements.  A Programmatic Categorical Exclusion (PCE) was completed for this 
purchase.  Subsequent to the purchase of the Malbone property as the proposed site for 
compensation of impacts, a Revised EA dated April 14, 2003 for the roadway projects was 
approved by the Federal Highway Administration (FHWA) for the Project.   

 
Permits were issued by the Army Corps of Engineers (Corps permit number NAO-2006-

5069) and the Virginia Department of Environmental Quality (VDEQ permit number 06-4013) 
for the road construction and associated compensatory mitigation.  Specific requirements in these 
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permits relate to compensation construction, compliance monitoring, remediation and reporting 
at the Malbone Wetland Mitigation Site.  Road construction is explicitly excluded from the 
Project.  Offeror shall have no responsibility for design or construction of the roadway projects.  
Specific conditions from each permit related to the wetland compensation site are, as follows: 

 
1. Corps permit number NAO-2006-5069; Individual Permit Special Conditions 
for the Malbone Wetland Compensation Site 
 

• Items 1 – 16 (excluding 6 and 7, related to establishment of a restrictive covenant 
or deed restriction) 

 
2. VDEQ permit number 06-4013; Part I – Special Conditions 
 

• H.2. 
• I.2, 3, 5 – 14 
• J (excluding J.4.n, related to establishment of a restrictive covenant or deed 

restriction) 
 

 While VDOT is the permit holder, for the purposes of this Project all references to the 
“permittee” shall be interpreted to mean the Offeror.  All liability for corrective action, additional 
monitoring or other requirements of the regulatory agencies shall be the responsibility of the 
Offeror. 
 

The Offeror shall carry out environmental commitments during design, construction, 
maintenance, post-construction monitoring and remediation phases as identified in the EA, Corps 
permit number NAO-2006-5069, VDEQ permit number 06-4013, the Environmental 
Certification, and Plans, Specifications and Estimates Re-evaluation. All environmental 
commitment compliance shall be supported by appropriate documentation and shall be provided 
by the Offeror to the VDOT Authorized Representative.  Any changes proposed by the Offeror 
in either the footprint and/or scope of the Project as expressed in the documents referenced above 
must be coordinated by the Offeror and approved by VDOT and the Agencies.  The Offeror shall 
carry out any additional environmental commitments that result from re-coordination at its sole 
expense and no additional cost to the Project.   

 
The Offerors bids and schedules should include costs and time of tasks associated with 

permits compliance.  Additional requirements are included in the Special Provision for 
Compensatory Wetland Mitigation Design, Construction, and Monitoring and the Special 
Provision for Compensation Site Survey Data Requirements.  
 
2.2.2 Environmental Monitoring  
 

.1 Construction Monitoring:  the Offeror will monitor the Project during 
construction to ensure compliance with all Legal Requirements and commitments.  If at any 
time, the Offeror is not in compliance with all applicable environmental laws, regulations, 
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Executive Orders, commitments, etc., the VDOT Authorized Representative has the authority to 
suspend work until such time as the deficiencies have been corrected to meet the minimum 
standards.  The Offeror shall not be granted any cost or time compensation for any work 
suspensions associated with non-compliance.  Any monetary fines associated with violations 
shall be the sole responsibility of the Offeror and at no additional cost to the Project.  

 
.2 Post-Construction Compliance Monitoring, Remediation and Reporting: the 

Offeror shall be responsible for documentation required by both the Corps and VDEQ permits, 
including but not limited to site photographs and in situ site soil descriptions; compensation 
construction monitoring reports; and post-construction monitoring for site success, based on 
defined site Performance Criteria  All reports shall include the information specified by permit.   

 
The Offeror shall conduct all monitoring required by Corps permit number NAO-2006-

5069 and VDEQ permit number 06-4013 to document attainment of Performance Criteria for the 
compensation site.  Annual monitoring reports shall be prepared in accordance with the reporting 
requirements stated in these permits.  The format and data files for these reports shall follow the 
current version of the VDOT Mitigation Report Template, included in the RFP Information 
Package – CD ROM.   

 
Any deficiencies in attaining stated Performance Criteria shall be identified and 

remediated through a corrective action plan.  
 
Post-construction monitoring shall continue for the time required by permit, unless and 

until the site is released from monitoring requirements by the Corps and the VDEQ.  The 
required monitoring time period in the permits is ten (10) years from Substantial Completion. 

 
2.2.3 Environmental Compliance  
 

  If at any time, the Offeror is not in compliance with all Legal Requirements the VDOT 
Authorized Representative has the authority to suspend work, in whole or in part, until such time 
as the deficiencies have been corrected.  The Offeror shall be responsible for any schedule delays 
and associated costs as a result of any shut downs associated with non-compliance.  Any 
monetary fines associated with violations shall be the responsibility of the Offeror. 
 
2.2.4 Virginia Occupational Safety and Health Standards 
 

The Project shall comply with Section 110.05 of Part 5, Division I Amendments to the 
Standard Specifications. 
 

At a minimum, the Offeror shall insure that all personnel shall comply with the 
following, unless otherwise determined unsafe or inappropriate in accordance with OSHA 
regulations: 
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.1 Hard hats shall be worn while participating in or observing all types of field work 
when outside of a building or outside of the cab of a vehicle, and exposed to, participating in or 
supervising construction. 

 
.2 Respiratory protective equipment shall be worn whenever an individual is 

exposed to any item listed in the OSHA Standards as needing such protection unless it is shown 
the employee is protected by engineering controls. 

 
.3 Adequate eye protection shall be worn in the proximity of grinding, breaking of 

rock and/or concrete, while using brush chippers, striking metal against metal or when working 
in situations where the eyesight may be in jeopardy. 

 
.4 Safety vest shall be worn by all exposed to vehicular traffic and construction 

equipment. 
 

.5 Standards and guidelines of the current Virginia Work Area Protection Manual 
shall be used when setting, reviewing, and removing traffic controls. 

 
.6 Flag persons shall be certified according to the Virginia Flagger Certification 

Program. 
 

.7 No person shall be permitted to position themselves under any raised load or 
between hinge points of equipment without first taking steps to support the load by the placing of 
a safety bar or blocking. 

 
.8 Explosives shall be purchased, transported, stored, used and disposed of by a 

Virginia State Certified Blaster in possession of a current criminal history record check and a 
commercial driver's license with hazardous materials endorsement and a valid medical 
examiner's certificate.  All Federal, State and local regulations pertaining to explosives shall be 
strictly followed. 

 
.9 All electrical tools shall be adequately grounded or double insulated. Ground 

Fault Circuit Interrupter (GFCI) protection must be installed in accordance with the National 
Electrical Code (NEC) and current Virginia Occupational Safety and Health agency (VOSH).  If 
extension cords are used, they shall be free of defects and designed for their environment and 
intended use. 

 
.10  No person shall enter a confined space without training, permits and 

authorization. 
 

.11 Fall protection is required whenever an employee is exposed to a fall six feet or 
greater. 
 



Request for Proposals  Malbone Wetland Mitigation Site 
Part 2 (Addendum 1)  Virginia Beach, Virginia 
Technical Information and Requirements  Project No. U000-134-724, L801 
May 1, 20098June 10, 2009  Contract ID#  C00091334DB17 
 

 
  Commonwealth of Virginia 
      Virginia Department of Transportation 
   Page 9 of 22 

2.3 Survey 
 

No physical field survey has been performed by VDOT.  All existing survey and topographic 
information provided in the Request for Proposals is based on electronic mapping as provided by 
the City of Virginia Beach. The Offeror shall be responsible for performing a physical field 
survey in accordance with the VDOT Survey Manual, conforming to VDOT Standards, 
including, but not limited to the following:  
 

• Horizontal Control 
• Vertical Control 
• Notification of property owners (If survey is required beyond property limits of Project 

site)* 
• Post photography control 
• Aerial photography, if necessary, negatives become property of VDOT 
• Photogrammetry 
• Field data 
• Topography 
• Property data, including additional easements and/or property acquisitions 
• Utilities 
• Levels 
• Digital Terrain Model 
 
* Virginia Code 33.1-94 requires that notice “be sent to the owner by certified mail, at the 

address recorded in the tax records, return receipt requested, or delivered by guaranteed 
overnight courier or otherwise delivered to the owner in person with proof of delivery not less 
than 15 days prior to the first date of the proposed entry.  Notice of intent to enter shall be 
deemed made on the earlier of the date of mailing, if mailed, or on the date delivered.” 
 
2.4 Geotechnical Work/Subsurface Investigations 
 

VDOT has performed a preliminary geotechnical subsurface investigation for this Project 
to further supplement the information contained in the undated North Landing River Watershed 
Wetland Compensation Sites Conceptual Plan Report prepared by The Landmark Design Group, 
Inc (circa 2003). A copy of this previous conceptual study is included in the RFP Information 
Package CD-ROM. The supplemental investigation included nine (9) borings to further 
characterize the subsurface conditions at the site.  The results of the investigation to include the 
boring logs and soil lab testing performed are presented in the Supplemental Subsurface 
Investigation VDOT Memorandum dated September 22, 2008, included in the RFP Information 
Package CD-ROM.   

 
A total of seven (7) monitoring wells were previously installed by Landmark Design 

Group, Inc. within the limits of the project site as part of the original conceptual study. During 
the VDOT supplement investigation only six (6) of these wells were located. As part of the 
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supplemental investigation VDOT installed an additional three (3) monitoring wells that were 
instrumented with data loggers to collect groundwater data on a daily basis.  The groundwater 
data obtained from the new and previously installed wells are included on the  included in the 
RFP Information Package CD-ROM. 
 

The data included in this RFP is being provided for the Offeror’s information in 
accordance with Section 102.04 of Division I Amendments to the Standard Specifications (Part 
5).  The Offeror shall be required to perform a design level subsurface investigation to validate 
and augment the geotechnical and groundwater information included in this RFP and in support 
of the Offeror’s design. 

 
The Offeror shall collect appropriate data for geotechnical evaluation, embankments, soil 

cuts, culvert, stormwater management structures and ponds, minor structures including drainage 
pipes, and any other earth supported structures or elements required for the Project.  The Offeror 
shall complete laboratory tests in accordance with pertinent ASTM or AASHTO standards and 
analyze the data to provide design and construction requirements. Soils and materials tests shall 
be performed by a laboratory accredited by AMRL for each test it conducts for the Project, 
unless otherwise approved by VDOT.  
 

The Offeror shall provide all records of subsurface explorations and describe the soils 
encountered and their depth limits in general accordance with the requirements outlined in 
Chapter 3 of the MOI for the VDOT Materials Division. The geotechnical classification of soils 
per the MOI is in general conformance with the Unified Soil Classification System (USCS).  
Additionally, for the purposes of delineation, evaluation and design of the wetlands mitigation, 
soils encountered during the subsurface exploration shall be classified according to the United 
States Department of Agriculture (USDA) soil classification system with corresponding depth 
limits included on separate logs.  The electronic files shall be provided by a certified professional 
geologist or a suitably qualified registered professional engineer in the Commonwealth of 
Virginia, in gINT© software. Upon request, VDOT will provide its gINT and ACCESS file 
structures for the Geotechnical Database Management System (GDBMS).      
 

The Offeror shall provide geotechnical design and construction memoranda that 
summarize pertinent subsurface investigations, tests, and engineering evaluations.  Technical 
specifications for construction methods that are not adequately addressed in the Standard 
Specifications shall be provided by the Offeror.  The Offeror shall review the construction 
documents to assure that they have appropriately incorporated the geotechnical components. The 
QA/QC documents shall document how each specific geotechnical recommendation or 
requirement is addressed in the construction documents, and shall reference the drawings that 
incorporate the pertinent results.  
 
 The Offeror shall design stable cut slopes and embankment slopes to assure against 
possible sloughing and/or failure of the slope.  The Offeror shall also evaluate stability for 
interim construction stages, for the end of construction condition, and for design-life conditions 
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that meets a minimum factor of safety against failure of at least 1.25. Cut and fill slopes shall be 
constructed no steeper than 2H:1V for ease of access and long term maintenance considerations. 
 
2.5 Mitigation Design 
 
 The Offeror shall prepare the design for the Malbone mitigation site in accordance with 
the RFP Documents.  The Offeror shall be responsible for coordinating preliminary and final 
design review with VDOT and the Agencies, to include at a minimum one interim design and a 
final design for review and approval.  Included with its design submittals, the Offeror shall 
provide a mitigation narrative and an adaptive management plan as further described in the Corp 
and VDEQ permits specified above and the Special Provision for Compensatory Wetland 
Mitigation Design, Construction and Monitoring.   
 
2.6 Hydraulics 
 
 Hydraulic analysis performed by the Offeror in support of design features shall be in 
accordance with the 2002 VDOT Drainage Manual. 
 
2.6.1 General   
 

Work required under this Contract shall be performed in accordance with the criteria 
contained in the Standards, Specifications and Reference Documents, which are incorporated by 
reference to this Project scope. 
 
2.6.2 Drainage  
 

Any drainage required for conveyance of stormwater flows from the Project site shall be 
designed in accordance with the documents listed under Section 2.1.  Drainage design work may 
include but not be limited to the design of culverts, open channels, erosion and sediment control 
and stormwater management facilities.  
 
2.6.3 Stormwater Management Plan and Erosion and Sediment Control  
 

An Erosion and Sediment Control (ESC) Plan and a Stormwater Management Plan must 
be prepared, implemented and updated in compliance with the Erosion and Sediment Control 
Law and Regulations, the Stormwater Management Act, and the latest Virginia Department of 
Conservation and Recreation (DCR) approved version of the VDOT Erosion and Sediment 
Control and Stormwater Management Program Manuals, Standards, Regulations, and 
specifications, the Virginia Seed Law, and VDOT seed specifications.  The Offeror must certify 
that the Erosion and Sediment Control and Stormwater Management Plans have been designed 
and reviewed in accordance with DCR laws and regulations and VDOT policies and procedures.  
A qualified person, other than the designer, who is certified under DCR guidelines, must 
independently review and certify the ESC Plans.   
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Land-disturbing activity is one (1) acre or greater (2500 square feet or greater in a 
Chesapeake Bay Preservation Area), therefore, coverage under the VSMP General Construction 
Permit is required. The Offeror, shall make determination of need, coordinate, and submit 
required information to the VDOT Authorized Representative. Where a VSMP Construction 
Permit is required, the Offeror shall complete the applicable sections of the VSMP Permit 
Registration form (LD-445), Permanent BMP Information form (LD-445A), VSMP Permit Fee 
Registration form (LD-445B), ESC and SWM Plan Certification form (LD-445C) and submit 
this assembly to the VDOT Authorized Representative.  The VDOT Authorized Representative 
will review the submitted information and request coverage under the VSMP General 
Construction Permit in accordance with VDOT’s guidelines. The Offeror shall not proceed with 
work covered by the permit until the VDOT Authorized Representative releases the work in 
writing. The Offeror shall be responsible for compliance with construction-related permit 
conditions and shall assume all obligations and cost incurred by complying with the terms and 
conditions of the permit.  Any fines associated with permit or regulatory violations shall be the 
responsibility of the Offeror. Upon completion of the regulated land disturbing activity, the 
Offeror shall complete and sign the VSMP Permit Termination Notice form (LD-445D) and 
submit it to the VDOT Authorized Representative for processing.  The Offeror shall also have 
on-site during land disturbing operations an individual or individuals holding a DCR Inspector 
Certification, a DCR Responsible Land Disturber (“RLD”) Certification and a VDOT Erosion 
and Sediment Control Contractor Certification (“ESCCC”) to ensure compliance with all 
requirements. 

  
2.7 Right of Way  
 

If the Offeror’s proposed design requires additional right of way or temporary 
construction easements beyond the current right of way limits it will be the responsibility of the 
Offeror to coordinate directly with the affected property owners to acquire such temporary 
construction easements in accordance with the requirements noted below.  Offeror shall be solely 
responsible for assuming all cost and risks associated with exceeding such right of way limits, 
including any public hearings that may be required, and no modifications to the Contract Price or 
Contract Time(s) will be granted or considered.  

 
The Offeror, shall act on behalf of the Commonwealth of Virginia (“Commonwealth”), 

and provide all ROW acquisition services for the Project.  Right of Way acquisition services 
shall include appraisal, appraisal review, negotiation, title examinations, and closings.  

 
All appraisers and acquisition firms shall be selected from VDOT’s pre-approved list.  

VDOT must issue a Notice to Commence Right of Way acquisition to the Offeror prior to any 
offers being made to acquire the property.  VDOT must also issue a Notice to Commence 
Construction to the Offeror once the property has been acquired prior to commencing 
construction on the property.  The Offeror will be responsible for the actual costs of acquiring 
any additional right of Way and Temporary Construction Easements associated with the project.  
These will be acquired in the name of the Commonwealth of Virginia.  VDOT reserves the right 
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to determine the necessity and size of any Temporary Construction Easements that may require 
eminent domain.  

 
The Offeror shall carry out the responsibilities related to acquisition of additional Right 

of Way and/or Temporary Construction Easements as follows: 
 

• Acquire property in accordance with all applicable Federal and State laws and 
regulations, including but not limited to the Uniform Relocation and Real Property Acquisition 
Policies Act of 1970, as amended (the “Uniform Act”) and Titles 25.1 and 33.1 of the 1950 Code 
of Virginia, as amended.  The acquisition of property shall follow the guidelines as established 
by VDOT and other State and Federal guidelines that are required and the VDOT Right of Way 
and Utilities Division Manuals, Vol. I and II. 

• Submit procedures for handling right of way acquisitions to VDOT for approval prior to 
commencing right of way activities.  These procedures are to show the Offeror’s methods, 
including the appropriate steps and workflow required for title examinations, appraisals, and 
review of appraisals, and negotiations.  

• Obtain access to and use VDOT’s Right of Way and Utilities Management System 
(“RUMS”) to manage and track the acquisition process.  RUMS will be used for project status 
reporting; therefore, entries in RUMS shall be made in a timely manner to accurately reflect 
current project status.  Offeror shall use the VDOT standard forms and documents, as found in 
RUMS. Any changes to the forms and documents must be approved by VDOT.  Training in the 
use of RUMS and technical assistance will be provided by VDOT.   

• Provide a current title examination (no older than sixty days) for each parcel at the time 
of initial offer to landowner.  Each title examination report shall be prepared by a VDOT-
approved title company in accordance with VDOT’s Right of Way Manual and shall include 
Title Insurance is required at closing for fee or permanent easement acquisitions.  Should the 
Offeror select a law firm to certify title examinations, the certifying attorney shall show evidence 
of Professional Liability Insurance.  VDOT reserves the right to determine if the Professional 
Liability Insurance coverage is sufficient. If any title examination report has an effective date 
that is older than sixty days, an update is required prior to making an initial offer to the 
landowner. 

• Prepare appraisals in accordance with VDOT’s Appraisal Guidelines.  The type of 
appraisal required for each property shall be submitted to VDOT for approval prior to the 
commencement of the appraisal process 

• Provide appraisal reviews complying with technical review guidelines of VDOT’s 
Appraisal Guidelines and make a recommendation of just compensation.  The reviewer shall be 
approved by VDOT and shall be on VDOT’s approved fee appraiser list.  VDOT shall have final 
approval of all appraisals.  VDOT must approve any settlements above the most recent approved 
appraisal. 
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• Make direct payments of benefits to property owners for negotiated settlements, and 
payments to be deposited with the court.  Payment documentation is to be prepared and 
submitted with the Acquisition Report (RW-24).   

• Prepare, obtain execution of, and record documents conveying title to such properties to 
the Commonwealth and deliver all executed easement agreements to VDOT.  For all property 
purchased in conjunction with the Project, title shall be conveyed to “Commonwealth of 
Virginia, Grantee” by a VDOT-approved easement agreement.   

• Because these acquisitions are being made as an agent on behalf of the Commonwealth, 
VDOT shall make the ultimate determination in each case as to whether settlement is appropriate 
or whether the filing of a condemnation action is necessary, taking into consideration the 
recommendations of the Offeror.  The Offeror shall not request the filing of a certificate until the 
landowner has been given a minimum of 30 days to consider the offer or the landowner 
terminates negotiations. When VDOT authorizes the filing of a certificate, the Offeror shall 
prepare a Notice of Filing of Certificate.  All required documents necessary to file a certificate 
shall be forwarded to the VDOT Authorized Representative who will forward the package to the 
District Right of Way and Utilities Manager for review and approval. Upon approval, the District 
Right of Way and Utilities Manager will return the package to the VDOT Authorized 
Representative who will then forward to the Offeror.  The Offeror shall be responsible for filing 
the certificate.   
 

• In the event of condemnation, the following will be paid, if and when necessary, under a 
Work Order in accordance with Article 9 of the General Conditions of Contract: The Offeror 
shall provide the necessary staff and resources to work with VDOT throughout the entire 
condemnation process until the property is acquired by entry of a final non-appealable order, or 
by an Agreement After Certificate executed and approved by VDOT and the appropriate court. 
The Offeror shall provide updated appraisals (i.e., appraisal reports effective as of the date of 
taking) and expert testimony supporting condemnation proceedings upon request by VDOT. 

 
• The Offeror shall be responsible for all contacts with landowners for rights of way or 

construction items.  

• The Offeror shall use reasonable care in determining whether there is reason to believe 
that property to be acquired for rights of way may contain concealed or hidden wastes or other 
materials or hazards requiring remedial action or treatment.  When there is reason to believe that 
such materials may be present, the Offeror shall take steps consistent with customary VDOT 
practices to investigate.  VDOT shall be notified of the presence of such materials before an offer 
is made to acquire the property. 

During the acquisition process and for a period of three years after final payment is made 
to the Offeror for any phase of the work, or until the Commonwealth has indefeasible title to the 
property, all Project documents and records not previously delivered to VDOT, including but not 
limited to design and engineering costs, construction costs, costs of acquisition of rights of way, 
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and all documents and records necessary to determine compliance with the laws relating to the 
acquisition of rights of way and the costs of relocation of utilities, shall be maintained and made 
available to VDOT for inspection or audit.  Throughout the design, acquisition and construction 
phases of the Project, copies of all documents/correspondence shall be submitted to the 
Authorized Representative, Central Office and respective District Offices. 
 
2.8 Utilities 
 

There are three (3) known utility poles located on the project site which carry both power 
and telecommunications lines parallel to West Neck Road.  A schematic map of the utility pole 
locations is included in the RFP package.  The Offeror shall be responsible  to determine if there 
are any additional utilities on the Project site through Miss Utility and any other utility 
designation/topographic survey methods; for coordination of the Project construction with those 
utilities that may be affected; and for coordinating the work of the Offeror, its subcontractors and 
the various utilities. Furthermore, the resolution of any conflicts between utilities and the 
construction of the Project shall be the responsibility of the Offeror. No additional compensation 
or time will be granted for any delays, inconveniences, or damage sustained by the Offeror or its 
subcontractors due to interference from utilities or the operation of relocating utilities. 

 
The Offeror shall be responsible for utility designations, utility locates (test holes), 

conflict evaluations, cost responsibility determinations, utility relocation designs, utility 
relocations and adjustments, utility reimbursement, replacement land rights acquisition and 
utility coordination required for the Project.  Offeror is responsible for all necessary utility 
relocations and adjustments to occur in accordance with the accepted Baseline Schedule.  All 
efforts and cost necessary for utility designations, utility locates (test holes), conflict evaluations, 
cost responsibility determination, utility relocation designs, utility relocations and adjustments, 
utility reimbursements, replacement land rights acquisition and utility coordination shall be 
included in the Offeror’s Price Proposal; provided, however, that the compensation paid to 
landowners for replacement land rights will be paid by VDOT and shall NOT be included in the 
Offeror’s Price Proposal.   

 
The Offeror shall make all reasonable efforts to design the Project to avoid conflicts with 

utilities, and minimize impacts where conflicts cannot be avoided. 
 
The Offeror shall initiate early coordination with all utilities located within the Project 

limits. The Offeror shall identify and acquire any replacement utility easements or required right 
of way needs of all utilities necessary for relocation due to conflicts with the Project. 

 
The Offeror shall provide all utilities with the Project design plans as soon as the plans 

have reached a level of completeness adequate to allow them to fully understand the Project 
impacts. The utility will use the Offeror’s design plan for preparing relocation plans and 
estimates. If a party other than the utility prepares relocation plans, there shall be a concurrence 
box on the plans where the utility signs and accepts the relocation plans as shown. 
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The Offeror shall coordinate and conduct a preliminary review meeting with all affected 
utilities to assess and explain the impact of the Project. The VDOT Authorized Representative 
and District Utilities Engineer (or designee) shall be included in this meeting. 

 
The Offeror shall verify the prior rights of each utility's facilities if claimed by a Utility 

owner. If there is a dispute over prior rights with a utility, the Offeror shall be responsible for 
resolving the dispute. The Offeror should prepare and submit to VDOT a Preliminary Utility 
Status Report within 60 days of the Notice to Proceed that includes a listing of all utilities 
located within the Project limits and a conflict evaluation and cost responsibility determination 
for each Utility. This report shall include copies of easements, plans, or other supporting 
documentation that substantiates any compensable rights of the utilities.  The Offeror should 
obtain the following from each utility that is located within the Project limits: relocation plans 
including letter of "no cost" where the utility does not have a compensable right; utility 
agreements including cost estimate and relocation plans where the utility has a compensable 
right; utility easement forms to be executed by the landowner, if necessary; letters of "no 
conflict" where the utility's facilities will not be impacted by the Project. 

 
The Offeror shall review all relocation plans to ensure that relocations comply with 

VDOT Utilities Division Manual, Utility Relocation Policies and Procedures and VDOT’s Land 
Use Permit Manual.  The Offeror shall also ensure that there are no conflicts with the proposed 
wetland mitigation site, and ensure that there are no conflicts between each of the utility's 
relocation plans. The Offeror shall prepare and submit to VDOT all relocation plans. The Offeror 
is expected to assemble the information included in the relocation plans in a final and complete 
form and in such a manner that VDOT may approve the submittals with minimal review. The 
Offeror is expected to meet with VDOT’s District Utilities Office within 45 days of the Notice to 
Proceed to discuss utility relocations. The Offeror shall receive written approvals from VDOT 
prior to authorizing utilities to commence relocation construction. The utilities shall not begin 
their relocation work until authorized by the Offeror. Each relocation plan submitted must be 
accompanied by a certification from the Offeror stating that the proposed relocation will not 
conflict with the proposed wetland mitigation site and will not conflict with another utility's 
relocation plan. 

 
At the time that the Offeror notifies VDOT that the Offeror deems the Project to have 

reached Substantial Completion, the Offeror shall certify to VDOT that all utilities have been 
identified and conflicts have been resolved and that those utilities with compensable rights or 
other claims related to relocation or coordination with the Project have been relocated and their 
claims and compensable rights satisfied or will be satisfied by the Offeror. 

 
The Offeror shall accurately show the final location of all utilities on the as-built drawings for 
the Project. Known utility owners and their respective contact numbers include but are not 
limited to the following:  
 
Dominion Virginia Power      Cox Communications 
Mr. William E. Sleasman      Mrs. Robin Parker 
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1601 Hamilton Avenue     5200 Cleveland Street 
Portsmouth, Va. 23707      Virginia Beach, VA. 223462 
(757) 393-3890 (office)      (757) 222-2566 (office) 
(757) 613-0895 (cell)       (757) 222-8116 (fax) 
E-mail: bill.sleasman@dom.com    (757) 328-4973 (cell) 
        E-mail: robin.parker@cox.com 
Verizon South 
OSP Engineering--2nd Floor 
Mr. Joseph R. Gibson 
3011 Hungary Spring Road 
Richmond, Va. 23228 
(804) 772-7312 (office) 
(804) 755-4913 (fax) 
E-mail: joseph.gibson@verizon.com 
 
2.9 Quality Assurance / Quality Control (QA/QC)  

 
Offeror shall submit its QA/QC Plan for design, construction, maintenance, post-

construction monitoring and remediation to VDOT for review and approval at the meeting held 
after the Notice to Proceed as set forth in Part 4 General Conditions under Section 2.1.2.  Along 
with the QA/QC Plan submittal, the Design Manager and Quality Assurance Manager (“QAM”) 
shall provide a presentation of the QA/QC Plan. 

 
QA/QC conditions contained within the Special Provision for Compensatory Wetland 

Mitigation Design, Construction and Monitoring in addition to VDOT’s Minimum Quality 
Control and Quality Assurance Requirements for Design-Build Projects establish the minimum 
QA/QC requirements of this Project. 

 
2.9.1 Design Quality Management Plan   
 

The Offeror is responsible for design quality. The Design Manager, assigned by the 
Offeror, shall be responsible for overall management of the QA/QC programs for design.  This 
individual, shall report directly to the Offeror’s Design-Build Project Manager, and is responsible for 
all of the design QA/QC activities. The Design Manager shall maintain close communication with 
Offeror’s Design-Build Project Manager and shall ensure the Project is completed in accordance with 
the requirements of the Contract Documents. The Design Manager shall perform all of the design 
oversight reviews in close coordination and communication with the Environmental Design 
Manager.  VDOT and the Agencies will participate in these reviews. Under this procedure, the 
Design Manager will provide VDOT and the Agencies with draft design plans for review and 
approval to confirm that the design work complies with the requirements of the Contract 
Documents, especially Section 2.4 of the General Conditions (“PART 4”) and the Standard and 
Reference Documents listed in Section 2.1 herein prior to initiation of construction activities on 
the Project.   
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Plans to be reviewed shall be submitted to VDOT’s Authorized Representative who will 
distribute plans to appropriate VDOT staff and the Agencies for review and/or approval.  At the 
request of the Offeror, and the approval of VDOT and the Agencies, this responsibility may be 
undertaken by the Offeror in the interest of efficiency in distributing plans.  VDOT and the 
Agencies shall have the right to review and comment on all draft plans and Specifications for 
compliance with the requirements of the Contract Documents and Standards, Specifications, and 
Reference Documents. The Offeror shall be responsible for satisfying all such requirements and 
acknowledges that VDOT, FHWA and the Agencies will have the right to disapprove any design 
approach that it is not in compliance with the requirements of the Contract Documents and 
Referenced Documents unless said approach was previously approved in writing by VDOT and 
the Agencies.   

 
The written approval of the modifications should be attached with the draft plans 

submitted for review.  The Offeror shall revise and modify all draft design plans so as to fully 
reflect all comments and shall deliver the revised submittal to VDOT’s Authorized 
Representative, who will distribute plans to appropriate VDOT staff and the Agencies for review 
and comments.   
 

Construction Plans are to be submitted to VDOT and the Agencies for review and 
concurrence with the final design and mitigation narrative.  The time frame for VDOT plan 
review and approval shall be in accordance with the requirements of the Contract Documents.    
The Offeror shall be responsible for the design details and ensuring that the design and 
construction work are properly coordinated.   
 
2.9.2 Construction Quality Management Plan  

 
 The Construction Quality Management Plan requires that the Offeror shall have the 
overall responsibility for both the Quality Control (“QC”) and Quality Assurance (“QA”) 
activities. The Offeror shall be responsible for 100% QA work and QA inspection, sampling and 
testing for all materials used and work performed on the Project.  These QA functions shall be 
performed by an independent firm that has no involvement in the construction QC 
program/activities.  The Offeror will also be responsible for providing quality assurance and 
quality control testing for all materials manufactured off-site, excluding the items listed below: 
 

• Pipe (concrete, steel, aluminum and high density polyethylene) for culverts, storm drains 
and underdrains. 

• Precast Concrete Structures. 
• Metal Traffic Signal and Light Poles and Arms. 
• Aggregate (dense and open graded mixes). 

 
The Department will provide plant quality assurance and plant testing of the excluded 

items.  In the event that the Department determines that materials fail to meet the tolerances in 
the Road and Bridge specifications, a Non-Compliance Report (“NCR”) will be issued by the 
VDOT Authorized Representative and addressed to the Offeror’s QAM for resolution.  The 
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Offeror is responsible for submitting a Source of Materials, Form C-25, for all materials the 
Department retains responsibility for testing. The C-25 is for informational purposes only for the 
Department for the purpose of performing QA inspections. The C-25 will not be approved or rejected 
by the Department since it is the Offeror’s responsibility to obtain materials that meet the contractual 
requirements. The Offeror will be responsible for providing quality assurance and quality control 
testing of all off-site materials not identified above to include materials obtained from off-site soil 
borrow pits. 

 
The Offeror’s QAM shall report directly to the Offeror’s Design-Build Project Manager 

and be independent of the Offeror’s physical construction operations. The QAM shall establish 
quantities prior to commencing construction, and provide VDOT a total number of QC, QA, IA and 
IV tests required as a result of the quantities and the sampling and testing requirements as set forth in 
Sections 105.4 and 105.5 (August 2007 QA/QC Guide). VDOT will provide all IA and IV tests and 
therefore final determination of the actual number of IA and IV tests to be performed will be made 
by VDOT based on these quantities. 

 
The QAM will be responsible for the QA inspection and testing of all materials used and work 

performed on the Project to include monitoring of the Contractor’s QC activities, maintaining the 
Materials Notebook, including adherence to VDOT’s Minimum Quality Control and Quality 
Assurance Requirements for Design-Build Projects, the Special Provision for Compensatory 
Wetland Mitigation, Design, Construction and Monitoring, the Special Provision For 
Compensation Site Survey Data Requirements, any additional specifications of the final design 
plans and mitigation narrative and all other applicable standards and specifications (included in 
the RFP Information Package-CD-ROM).  The QAM shall also be responsible for documentation of 
all materials, sources of materials and method of verification used to demonstrate compliance with 
the Department Standards. This includes all materials where QA testing is to be performed by the 
Department. The QAM shall be vested with the authority and responsibility to stop any work not 
being performed according to the Contract requirements. The construction QA and QC inspection 
personnel shall perform all of the construction inspection and sampling and testing work that is 
normally performed by VDOT, as required by the permits and the Contract Documents. This 
includes the documentation of construction activities and acceptance of manufactured materials. 

 
VDOT’s role during construction operations will be limited to verification sampling and 

testing, independent assurance, review and processing progress payments, and limited oversight 
of the Offeror’s construction management scheduling, document control and other Project 
control and Project management/administration efforts necessary to properly administer and 
manage the Project. All construction QA and QC personnel shall hold current VDOT materials 
certifications when testing soils and aggregate, and for the safety and use of nuclear testing 
equipment, as required by the applicable Standards and Specifications. The QA programs must 
be performed under the direction of the QAM. The QC programs should be performed under the 
direction of the Construction Manager.  Substitution of Construction Manager and the QAM 
shall require VDOT approval. In addition, VDOT shall have the right to order the removal of any 
construction QA and QC personnel to include the QAM and the Construction Manager for poor 
performance at the sole discretion of the VDOT Authorized Representative. The plan shall 
include rapid reporting of non-compliance to the VDOT Authorized Representative and to the 
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Agencies as specified by permits, and the remedial actions to be taken as discussed in Section 
105.12 of the Division 1 Amendments to the Standard Specifications (Part 5). 

 
Offeror shall provide, upon completion of site grading and planting and prior to Final 

Application for Payment, a complete set of Project records that includes, but is not limited to, the 
following: 
 

• Project correspondence. 
• Project diaries. 
• Test reports. 
• Invoices. 
• Materials books. 
• Certified survey records. 
• DBE/EEO records. 
• Warranties. 
 

2.10 Maintenance of Traffic 
 

Should the Offeror require lane closures on West Neck Road, it shall do so in accordance 
with the requirements provided in the VDOT 2005 Virginia Work Area Protection Manual and 
VDOT’s Instructional and Informational Memoranda LD-241.4, Transportation Management 
Plans Requirements, Type A Projects.  Should the Offeror require more extensive Maintenance 
of Traffic procedures such as temporary detours, it shall then submit a Construction Traffic 
Management Plan, detailing all phases of work, proposed road closures, maintenance of traffic 
through work area and all construction accesses for approval by the VDOT Authorized 
Representative.  This plan shall be prepared and implemented to promote safe and efficient 
operation of adjacent public transportation facilities and State Highways.  This plan shall reflect 
the noted Scope of Work and all applicable VDOT Standards and Specifications and City of 
Virginia Beach ordinances regarding time of work.  This plan shall, unless otherwise directed by 
VDOT, also incorporate a regular weekly update to VDOT Hampton Roads Public Affairs 
regarding any scheduled lane closures and identification of work areas.   
 
2.11 Plan Preparation 
 
2.11.1 Geopak and MicroStation 
 

When the Offeror is given the Notice to Proceed and upon request, the Offeror will be 
furnished the following software and files which run in WindowsNT, Windows2000, or 
Windows XP Professional only: Geopak (current version used by VDOT), MicroStation (current 
version used by VDOT) and VDOT Standard Resources Files.   
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2.11.2 Software License Requirements 
 

VDOT shall furnish license(s) for all the software products VDOT makes available to the 
Offeror, upon request.  The Offeror shall provide a completed Software License Form, LD-893, 
which will be subsequently reviewed for approval by the VDOT Authorized Representative.   
 

All license(s) are provided for use on the Project as detailed on the request only for the 
duration specified for this Project.  Any adjustment made to the Project schedule will be taken 
into consideration in adjusting the time the license(s) are available. Justification for the number 
of license(s) requested MUST include the estimated number of total computer hours for the task 
of design, detailing, relating Project management and other computer based engineering 
functions requiring the software requested.   
 
The appropriate use of all license(s) provided to the Offeror will become the responsibility of the 
Offeror regardless of who on the team uses the license(s).  The Offeror will be responsible for 
keeping track of the license(s) provided to them or a team member and the prompt return of the 
license(s) and removal of the software from any system used solely for the Project for which it 
was obtained. 
 
2.11.3 Drafting Standards 
 

All plans shall be prepared in accordance with the most recent version of the VDOT 
CADD Manual.  
 

The approved plans shall be furnished by the Offeror with appropriate signature blocks 
and Professional Engineer seal on the title sheets indicating approval for construction. 
 
2.11.4 Electronic Files 
 

All plans shall also be submitted in electronic format using the provided versions of 
Microstation CADD software.  Files shall be submitted in DGN, TIFF and ESRI ArcInfo 
shapefile (plan view As-Built survey only) formats.  VDOT will furnish electronic files of all 
applicable standard detail sheets upon request by Offeror.  The files will use standard VDOT cell 
libraries, level structures, line types, text fonts, and naming conventions as described in the most 
recent version of the VDOT CADD Manual. Files furnished to Offeror in electronic format shall 
be returned to VDOT and removed from Offeror and its designer’s computer equipment upon 
completion of this Project. 
 
2.11.5 Construction Plans 
 

Construction Plans may be submitted for Agency review and approval as soon as 
sufficient information is available to develop Construction Plans for certain portions or elements 
of the Project.  The plans may be submitted in logical subsections and consisting of work 
packages such as clearing and grubbing along with erosion and siltation control, grading and 
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drainage, etc. A submittal schedule and planned breakdown of work packages shall be submitted 
to VDOT for approval as part of their planned Project schedule. The Offeror shall provide 
VDOT with agency approval documentation.  
 
2.11.6 As-Built Plans 
 
 As-Built Plans shall be submitted to Agencies for review and acceptance upon 
completion of grading activities and prior to planting.  Copies of such documentation shall be 
provided to VDOT.  These plans will show all adjustments and revisions to the Construction 
Plans made during construction and serve as a permanent record of the actual location of all 
constructed elements.  These plans will be provided in both hard copy and electronic formats on 
CD or other approved media.  As-Built Plans shall follow the Special Provisions for 
Compensation Site Survey Data Requirements provided in the RFP Information Package – CD 
ROM. 
 
2.11.7 Plan Deliverables 

 
• Hard Copy paper plans and Electronic plans (DGN & TIFF) formats on CD or other 

approved media: 
  

o Construction Plans 
o Record (As-Built) Plans 
o Working Drawings 
o Shop Drawings 
o Design Calculations 
 

• Hard Copy and Electronic files as specified in VDOT Mitigation Monitoring Report 
Template, As-Built reports, annual monitoring reports and remediation reports 

• In addition, for items not explicitly mentioned herein, deliverables shall include those 
items listed in Compensation Site Survey Data Requirements and the VDOT Mitigation 
Monitoring Report Template 

 
2.12 Public Involvement / Relations 
 

The Offeror will assist the VDOT Hampton Roads Office of Public Affairs in fulfillment 
of Public Affairs’ responsibilities.  During the design, construction, maintenance phase, the 
Offeror shall provide to VDOT’s Authorized Representative written information about the 
Project suitable for posting by VDOT Public Affairs Office on its external web site.  Such 
information will include a Project overview, plan of work for the next two months, overall 
Project schedule and contact information as well as updated Project photos.  Web content should 
be updated at least bi-monthly throughout the duration of the construction process. 
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2.13 Monthly/Annual Progress Meetings 
 

During the construction phase and until Substantial Completion, Offeror shall participate 
in monthly progress meetings as described in Part 4 (General Conditions of Contract), Section 
2.1.8.  Progress meeting should at a minimum include discussion related to project schedule and 
any variances to baseline schedule, any other issues affecting overall project schedule and 
quality, or any issues associated with payment.  During the post-construction monitoring phase, 
Design-Builder shall meet with VDOT on an annual schedule, but provide quarterly reports 
consistent with the reporting requirements utilizing the VDOT Mitigation Report Template until 
all permit conditions have been satisfied, as described in Part 4 (General Conditions of Contract), 
Section 2.1.8.  This meeting may be scheduled as part of a normal site visit if all parties agree. 
 
3.0  ATTACHMENTS 
 

The following attachments are specifically made a part of, and incorporated by reference 
into, these Technical Information and Requirements: 

 
None 

 
All additional information is included in the RFP Information Package – CD-ROM 

referred to in Part 1, Section 2.7.4 of this RFP. 
 
 

END OF PART 2 
TECHNICAL INFORMATION AND REQUIREMENTS 
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