



# **NOTICE OF ADVERTISEMENT**

## **SEPTEMBER 12, 2006**

### **INDEX**

1. *NOTES FROM THE CONTRACT ENGINEER*
2. LETTER FROM THE CONTRACT ENGINEER REGARDING PREQUALIFICATION
3. NOTICE TO ALL BIDDERS – eVA REQUIRED REGISTRATION
4. 2007 ADVERTISEMENT SCHEDULE
5. NOTICE OF ADVERTISEMENT FOR BIDS TO BE RECEIVED **WEDNESDAY, OCTOBER 25, 2006**
6. NOTICE OF ADVERTISEMENT FOR BIDS TO BE RECEIVED **WEDNESDAY, NOVEMBER 22, 2006**



# Notes from the Contract Engineer for September 2006

- The law changes on July 1, 2006 raising the bonding limit from \$100,000 to \$250,000. Read the Special Provision Sections 102.07 and 103.05 for details on when it applies.
- Please read carefully the attachment on eVA. There have been several significant changes.
- Please read the information on the website about the prequalification process carefully as it has been changed considerably. It contains the new application schedule. No firm that is presently prequalified, will be disqualified under the new rules until after October 2007. This is to allow implementation of the new contractor evaluation process.
- Both the Contractor Evaluation and the Safety Indicators are under review. I will keep you posted on the changes. Both will be complete by the end of 2006.
- Notice that the approximate value of advertised work is included on the paper and website advertisement. This is the PCES (for Cash Forecasting) estimate and NOT the Engineer's Estimate. This should be used only to judge the approximate size of the job.
- Notice that the 36 month proposed advertisement schedule is on the website above the monthly ad.
- Electronic Plans are available during the advertisement cycle. This can help you decide whether you are interested in bidding on a job. You can look at the plans on-line before you buy paper plans. On the website at [www.virginiadot.org/business/const](http://www.virginiadot.org/business/const) under "all things advertisement" click on "instructions for utilizing the Falcon Website. Electronic Proposals are available as a test of concept during this advertisement cycle. On the website at [www.virginiadot.org/business/const](http://www.virginiadot.org/business/const) under "announcements, memos and letters" click on "instructions for downloading electronic proposals". Call me if you need more information.
- Use CABB (Contractor's Advertisement Bulletin Board) to ask questions about a job. Just click on the "?" on the advertisement page. It is the only way to ask questions during advertisement.
- When looking for the showing location on CABB, click on the word "yes" in the showing column. You will be taken to a page that gives additional information including the showing location. When the showing is complete, click on "minutes" to view the showing minutes.
- The Form C-61, Form C-111 and Form C-112 must be returned to Nicole Gilliam, Scheduling and Contract Division.
- The Notice to Proceed for all projects is the contract execution date unless otherwise indicated in the proposal. Check the proposal for the new provision.

*Don Silies*

State Contract Engineer

Virginia Department of Transportation

(804) 786-1630

[Don.Silies@VDOT.Virginia.gov](mailto:Don.Silies@VDOT.Virginia.gov)



## *COMMONWEALTH of VIRGINIA*

### DEPARTMENT OF TRANSPORTATION

1401 EAST BROAD STREET  
RICHMOND, VIRGINIA 23219-2000  
VirginiaDOT.org

**GREGORY A. WHIRLEY**  
ACTING COMMISSIONER

July 10, 2006

To: All Prequalified Vendors

Subject: Pre-Qualification Status

Last summer the Department adopted new rules for prequalification to better suite the current state of the industry and business. Whereas the old rules focused primarily on the fiscal health as the major qualification, the new rules leave that measure to the bonding companies, and in its stead the new rules focus on contractor performance and safety. The Department had a tool for measuring contractor quality in the existing C-36 Contractors Evaluation. At the time, the Department thought that was sufficient for measuring quality. The Department did not have a safety measurement and after a great deal of research, choose the Experience Modification Ratio (EMR) as the indicator. The Department set the minimum standard EMR at 1.10; 10% above the industry standard. Even though the proposed changes were circulated to the industry prior to adoption of the new rules, it did not become apparent that some firms that the Department had and still wanted to do business with would be restricted or excluded from participation under the new rules. Two task groups comprised of VDOT and industry members were formed at the Commissioner's request to examine the quality and safety indicators.

The task group on contractor quality has completely revamped the old C-36 process. The new process called Contractors Performance Evaluation process (CPE) is automated, non-subjective as possible, encourages dialog at the project level, and has a vigorous appeals process. The work on this tool is nearly complete. We are arranging for joint training (VDOT/ Industry) at each of the Districts that will most likely occur in October 2006. Assuming all goes well; VDOT will start using the new process starting November 2006.

The task group on safety is not as far along in their work but will likely be complete by late Fall 2006. The Department has examined what all the other states are doing to measure safety. Our research suggest that the safety measure will be a combination of EMR , Recordable Incidence Rates, Lost Time Incidence Rates, OSHA violations, etc. instead of only one measure. Once the process is in final draft format, the Department will circulate it in the usual manner for comment.

- CONTINUED -



Since these two measures are essential to the application of the new rules for prequalification, firms cannot be properly assessed until both task groups are finished their work. That being the case, the prequalification section will cease restricting privileges for low C-36 scores or a high EMR until November 2007. At that time, using the alphabetical order established for renewal of prequalification, we will contact you requesting your current information including the new safety measurements. Until that time *all firms* that were prequalified under the old rules, *and* are currently prequalified under the new rules (of any status) will have full bidding privileges. If your current status is probationary or conditional, you will have full bidding privileges at least until your re-enrollment date after November 2007. During this period it *will not* be necessary to request special consideration for bidding due to probationary or conditional status. However, we will not reissue pre-qualification certificates to change you firm's status until the yearly schedule requires renewal. The website list of vendors does not indicate any restrictions on bidding.

If you have any questions please call Roy Thacker at (804) 786-2941 or me at (804) 786-1630.

Sincerely,



Don E. Silies  
State Contract Engineer

# Important Notice to Bidders

The Governor has determined that all commerce with the Commonwealth of Virginia will utilize one central procurement portal that is common to all agencies. It is called eVa for electronic-Virginia. It is operated under the direction of the Department of General Services (DGS). Beginning with the August 2003 advertisements, all proposals will contain a provision similar to the following:

**Section 102 eVA BUSINESS-TO-GOVERNMENT VENDOR REGISTRATION:** The eVA Internet electronic procurement solution, web site portal [www.eva.state.va.us](http://www.eva.state.va.us), streamlines and automates government purchasing activities in the Commonwealth. The portal is the gateway for vendors to conduct business with state agencies and public bodies. All vendors desiring to provide goods and/or services to the Commonwealth shall participate in the eVA Internet e-procurement solution either through the eVA Basic Vendor Registration Service or eVA Premium Vendor Registration Service. All bidders must register in eVA prior to award of any contracts. ***Failure to register will result in the bid being rejected.***

- a. eVA Basic Vendor Registration Service: \$25 Annual Registration Fee ***plus the appropriate order Transaction Fee specified below.*** eVA Basic Vendor Registration Service includes electronic order receipt, vendor catalog posting, and on-line registration. It also includes an electronic bidding system for use for goods and services (not construction). For construction projects, firms will continue to use the Bid Express Internet bidding system.
- b. eVA Premium Vendor Registration Service: **\$25** Annual Registration Fee plus Transaction Fee ***plus the appropriate order Transaction fee specified below.*** eVA Premium Vendor Registration Service includes all benefits of the eVA Basic Vendor Registration Service plus automatic email or fax notification of solicitations and amendments, and ability to research *eVa* historical procurement data, as they become available.
- c. ***For orders issued prior to July 1, 2006, the Vendor Transaction Fee is 1%, capped at a maximum of \$500 per order.***
- d. ***For orders issued July 1, 2006 and after, the Vendor Transaction Fee is:***
  - i) ***DMBE-certified Woman-Owned Businesses: 1%, capped at \$500 per order.***
  - ii) ***DMBE-certified Minority-Owned Businesses: 1%, capped at \$500 per order.***
  - iii) ***Other Businesses not specified in (i) or (ii) above: 1% capped at \$1,500 per order.***

This provision requires firms to register with *eVa* and pay the annual fee. The \$25 basic fee (payable directly to *eVa*), should be all most contractors will need. VDOT will continue to supply all the same services that we have always supplied, including direct mailing of the monthly advertisement schedule. If you are awarded a contract, your firm will be billed a Transaction fee by *eVa* after your first estimate is generated. This fee of \$500 (or 1%, whichever is less) is charged once for each contract awarded, and is used to defray the cost to operate the *eVa* system.

The *eVa* system is completely separate from all other bidding requirements to participate in VDOT's construction program. All contractors still must be prequalified; and firms must be enrolled in BidX, if they desire to bid electronically.

**Note: If your proposal contains the above specification, the contract will be awarded only if you are registered in *eVa* prior to execution of the contract.**

I understand the registration process is quickly and easily done on line. I suggest that you register at your earliest convenience to avoid Internet registration traffic.

Don Silies  
Contract Engineer

# ORDER FORM

## PLANS AND PROPOSALS

### BIDS TO BE RECEIVED WEDNESDAY, OCTOBER 25, 2006

FIRM NAME \_\_\_\_\_

COMPLETE MAILING  
ADDRESS \_\_\_\_\_

(PLEASE GIVE BOTH STREET ADDRESS AND POSTAL DELIVERY ADDRESS)

FIRM TELEPHONE NUMBER \_\_\_\_\_ FIRM FAX NUMBER \_\_\_\_\_

SIGNED: \_\_\_\_\_

VENDOR NO. \_\_\_\_\_

PLANS AND/OR PROPOSALS WILL NOT BE ISSUED PRIOR TO RECEIPT OF PAYMENT

MR. DON E. SILIES, CONTRACT ENGINEER  
VIRGINIA DEPARTMENT OF TRANSPORTATION  
1401 EAST BROAD STREET  
RICHMOND, VIRGINIA 23219

TO ORDER PLANS AND/OR PROPOSALS BY TELEPHONE CALL  
(804)786-1898, 786-5161 OR 371-9868  
FAX TELEPHONE NO. (804)786-2788 (PREFERRED METHOD)

MASTERCHARGE/VISA NO. \_\_\_\_\_

EXPIRATION DATE: \_\_\_\_\_

Please send the plans and/or proposals designated below. Enclosed is check No. \_\_\_\_\_ in the amount of \$ \_\_\_\_\_, made payable to the Treasurer of Virginia, to cover the costs of plans and/or proposals and applicable 5% Virginia Sales Tax.

FOR THE LATEST LIST OF CERTIFIED MINORITY-OWNED ENTERPRISES GO TO THE WEBSITE ADDRESS LISTED BELOW

<http://www.virginiadot.org/business/const/resources/certified-list.pdf>

ORDER NO.	PROJECT	PROPOSALS REQUESTED		HALF-SIZE PLANS		FULL-SIZE PLANS		FULL-SIZE CROSS SECTIONS		P/S **	TOTAL
		#	\$	#	\$	#	\$	#	\$		
H80	(FO)OVHD-964-101,N501; (NFO)OVHD-966-101,N501		\$8.76 + \$0.44		PROPOSAL ONLY		PROPOSAL ONLY		PROPOSAL ONLY		
I20	(NFO)BR07-097-149,M400; (NFO)BR07-097-150,M400		\$8.76 + \$0.44		PROPOSAL ONLY		PROPOSAL ONLY		PROPOSAL ONLY		
I21	0625-084-P63,N501		\$8.76 + \$0.44		PROPOSAL ONLY		PROPOSAL ONLY		PROPOSAL ONLY		
I22	1008-165-S13,N501		\$8.76 + \$0.44		PROPOSAL ONLY		PROPOSAL ONLY		PROPOSAL ONLY		
I23	0638-029-S72,M501		\$8.76 + \$0.44		\$7.00 + \$0.35		\$15.00 + \$0.75		NONE		
I24	(NFO)BR06-041-125,M400		\$8.76 + \$0.44		\$7.00 + \$0.35		\$15.00 + \$0.75		NONE		

**\*\* PLEASE INDICATE WHETHER YOU DESIRE TO HAVE YOUR FIRM SHOWN AS A PRIME CONTRACTOR (P) OR SUPPLY QUOTES AS A SUBCONTRACTOR(S)**

FOR DEPARTMENTAL USE ONLY

PROPOSALS MAILED \_\_\_\_\_

MAILED BY \_\_\_\_\_

TO BE MAILED \_\_\_\_\_

CHECKED BY \_\_\_\_\_

FIRM NAME: \_\_\_\_\_

ORDER NO.	PROJECT	PROPOSALS REQUESTED		HALF-SIZE PLANS		FULL-SIZE PLANS		FULL-SIZE CROSS SECTIONS		P/S **	TOTAL
		#	\$	#	\$	#	\$	#	\$		
J01	(NFO)U000-128-127,N501		\$8.76 + \$0.44		\$7.00 + \$0.35		\$15.00 + \$0.75		NONE		
J02	(NFO)0042-082-116, N501 (NFO)0042-082-120, N501		\$8.76 + \$0.44		PROPOSAL ONLY		PROPOSAL ONLY		PROPOSAL ONLY		
J04	(NFO)0193-029-119,M501		\$8.76 + \$0.44		\$7.00 + \$0.35		\$15.00 + \$0.75		NONE		
J05	WLBO-011-WMB,L801		\$8.76 + \$0.44		\$10.00 + \$0.50		\$40.50 + \$2.03		\$24.50 + \$1.23		
J06	(NFO)TS07-122-173,N501		\$8.76 + \$0.44		PROPOSAL ONLY		PROPOSAL ONLY		PROPOSAL ONLY		
J08	0680-013-122,C502		\$8.76 + \$0.44		\$15.00 + \$0.75		\$36.00 + \$1.80		\$69.50 + \$3.48		
J11	0651-020-S97,C501,D682, D688		\$8.76 + \$0.44		\$15.00 + \$0.75		\$35.00 + \$1.75		\$15.00 + \$0.75		
J28	0608-029-301,C502		\$8.76 + \$0.44		\$35.00 + \$1.75		\$118.50 + \$5.93		\$32.50 + \$1.63		

**FOR DEPARTMENTAL USE ONLY**

PROPOSALS MAILED \_\_\_\_\_

MAILED BY \_\_\_\_\_

TO BE MAILED \_\_\_\_\_

CHECKED BY \_\_\_\_\_



**NOTICE OF ADVERTISEMENT FOR BIDS  
TO BE RECEIVED ON WEDNESDAY, OCTOBER 25, 2006**

COMMONWEALTH OF VIRGINIA, DEPARTMENT OF TRANSPORTATION, RICHMOND, VIRGINIA, TUESDAY, SEPTEMBER 12, 2006. **Electronic Bids** WILL BE RECEIVED ANYTIME UP TO 10 A.M. ON WEDNESDAY, OCTOBER 25, 2006.

**NO PAPER SUBMISSIONS**

***ALL BIDS WILL BE READ IN THE AUDITORIUM, 1221 EAST BROAD STREET, RICHMOND, VIRGINIA AT 10 A.M. ON WEDNESDAY, OCTOBER 25, 2006.***

MINIMUM WAGE RATES FOR ALL FEDERAL-AID PROJECTS HAVE BEEN PREDETERMINED AS REQUIRED BY LAW AND ARE SET FORTH IN THE BIDDING PROPOSAL.

PLANS AND/OR PROPOSALS WILL NOT BE MAILED PRIOR TO RECEIPT OF PAYMENT OF COSTS AS SHOWN ON THIS ADVERTISEMENT. ALL PLANS AND/OR PROPOSALS MAILED VIA UNITED PARCEL SERVICE WHERE SERVICE IS AVAILABLE; OTHERWISE, VIA PARCEL POST - NO EXCEPTIONS!!!

PLANS AND SPECIFICATIONS ARE ON FILE AT THE RICHMOND CENTRAL OFFICE, LOCAL DISTRICT AND RESIDENCY OFFICES.

NO REFUND WILL BE ALLOWED FOR RETURNED PLANS AND/OR PROPOSALS.

BIDDERS ARE REQUIRED TO HAVE ON FILE APPROVED PREQUALIFICATION PAPERS PRIOR TO SUBMITTING A BID.

THE COMMONWEALTH TRANSPORTATION BOARD RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS SUBMITTED IN RESPONSE TO THIS ADVERTISEMENT AND TO WAIVE TECHNICALITIES AS IT MAY DEEM BEST FOR THE INTEREST OF THE COMMONWEALTH.

FOR MINIMUM DBE/MBE ACHIEVEMENTS AND/OR REQUIREMENTS FOR THIS ADVERTISEMENT, SEE ATTACHED SHEETS.

THE DEPARTMENT ASSURES COMPLIANCE WITH TITLE VI REQUIREMENTS OF NON-DISCRIMINATION IN ALL ACTIVITIES PURSUANT TO THIS ADVERTISEMENT.

YOU ARE REQUESTED TO USE THE ORDER FORM FURNISHED FOR THIS ADVERTISEMENT WHEN ORDERING PLANS AND/OR PROPOSALS.

ALL COSTS FOR PLANS AND/OR PROPOSALS AS SHOWN ON THIS ADVERTISEMENT DOES NOT INCLUDE THE FIVE PERCENT (5%) VIRGINIA SALES TAX.

***CONTINGENT LETTING DATE FOR THIS MONTH IS NOVEMBER 01, 2006 FOR RECEIPT OF BIDS WITH THE OPENING AND READING ON NOVEMBER 01, 2006. THIS WILL APPLY ONLY WHEN A VDOT OFFICE IS CLOSED OR IN CASE OF CATASTROPHIC EVENT ON THE NORMAL DATE THAT BIDS ARE RECEIVED, IN ACCORDANCE WITH THE CONTINGENT LETTING POLICY DATED DECEMBER 1, 2004.***

**LEGEND OF SPECIAL SYMBOLS AND ABBREVIATIONS USED IN THE FOLLOWING ADVERTISEMENT:**

**\*\* - SAME PLANS MAY BE USED; NEW PROPOSAL MUST BE OBTAINED.**

**@ - CONTRACTORS MUST ATTEND PROJECT SHOWING IN ORDER TO SUBMIT A BID ON THIS PROJECT.**

**BLS.C - BLOTTED SEAL COAT**

**CII - CRITICAL INFRASTRUCTURE INFORMATION**



ORDER NO.	H80	I20	I22	I23
ROUTE/PCN	Various/78635	23/80223	1008/71756	636/60643
STATE PROJECT	(FO)OVHD-964-101,N501; (NFO)OVHD-966-101,N501	(NFO)BR07-097-149,M400; (NFO)BR07-097-150,M400	1008-165-S13,N501	0638-029-S72,M501
FEDERAL PROJECT	NH-964-4(082); NH-966-6(038)	BH-PM07(177); BH-PM07(178)	STP/OC-5165(005)	STP-5401(704)
VALUE	\$2,291,000	\$262,000	\$618,000	\$202,000
COUNTY/CITY	Richmond	Wise	Town of Appomattox	Fairfax
LENGTH & TYPE	Retrofit/Upgrade of Overhead Sign Structures	Superstr. & Substr. Repairs & Bridge Deck Overlay	0.51 Mi. Grade, Drain, Asp. Overlay, Conc. Incid., Rt. Turn Lane	0.12 Mi. Superelevate Curve & Relocate Utilities
BEGINNING AT	Various Locations	Rte. 23	Rte. 691	0.19 Mi. S. Rte. 6100
ENDING AT		0.64 Mi. S. S.C.L. Big Stone Gap	Rte. 131	0.07 Mi. S. Rte. 6100
CONTRACTORS WILL BE SHOWN OVER THE WORK	NO PROJECT SHOWING	NO PROJECT SHOWING	Appomattox Residency Office 10-03-06 11 am	14685 Avion Pkwy NOVA District Office Fairfax Conference Room 10-04-06 9 am
TIME LIMIT	November 1, 2007	June 15, 2007	November 1, 2007	April 27, 2007

**PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES**

L. S. GRADING	---	---	1	---
C.Y. REGULAR EXCAV.	---	---	---	---
C.Y.BORROW EXCAV.	---	---	700	---
C.Y.CONCRETE	---	---	---	---
LBS.REINF.STEEL	---	---	---	---
L.F.PIPE	---	---	209	---
TONS CEM.STAB.AGGR. MAT'L.	---	---	---	---
TONS AGGR.MAT'L.	---	---	1,143	378
TONS ASPHALT CONC.	---	104	1,120	464
S.Y.BLOTTED SEAL COAT	---	---	---	---
S.Y.PCC PAVE.	---	---	---	---
GALS.ASPHALT MAT'L.	---	---	---	---
TONS AGGR.COVER MAT'L.	---	---	---	---
L.F. GUARDRAIL	---	863	---	---
L.F. FENCE	---	---	---	---
TONS LIME	---	---	1	---
BRIDGES	NONE	2	NONE	NONE
C.Y.CONCRETE	---	---	---	---
LBS.REINF.STEEL	---	---	---	---
LBS.HIGH STRENGTH STRUCTURAL STEEL	---	---	---	---
LBS.ROLLED BEAM STRUCTURAL STEEL	---	---	---	---
PRESTR.CONC.MEMBERS	---	---	---	---
L.F. PILES	---	---	---	---
RAILROAD INS.REQ'D	NO	NO	NO	NO
DISTRICT OFFICE	RICHMOND	BRISTOL	LYNCHBURG	NORTHERN VIRGINIA
RESIDENCY OFFICE	DISTRICT OFFICE	WISE	APPOMATTOX	FAIRFAX

ORDER NO.	I24	J01	J02	J04
ROUTE/PCN	96/78846	Wonju Street/19029	42/71738	193/52503
STATE PROJECT	(NFO)BR06-041-125,M400	(NFO)U000-128-127,N501	(NFO)0042-082-120,N501; (NFO)0042-082-116,N501	(NFO)0193-029-119,M501
FEDERAL PROJECT	BH-BR07(148)	STP-5128(230)	STP-082-8(031); RO-082-8(032)	STP-5401(729)
VALUE	\$431,429	\$2,741,000	\$472,000	\$288,000
COUNTY/CITY	Halifax	Roanoke	Rockingham	Fairfax
LENGTH & TYPE	Bridge Rehabilitation on Rte. 96 over Mayo Creek	Traffic/Safety Improvements	2.1 Mi. Shoulder Widening & 0.07 Mi. Turn Lane Constr.	0.096 Mi. Grade, Asp. Conc., Pave., & Pave. Mark.
BEGINNING AT	0.30 Mi. to Rte. 501	Colonial Avenue	Rte. 9916	0.009 Mi. W. Rte. 603
ENDING AT	0.58 Mi. To Rte. 887	Brandon Avenue	Rte. 732; at Rte. 713	0.087 Mi. E. Rte. 603
CONTRACTORS WILL BE SHOWN OVER THE WORK	NO PROJECT SHOWING	At the corner of 23 <sup>rd</sup> Street & Colonial Avenue 09-25-06 10 am	Harrisonburg Residency Office 09-26-06 1 pm	14685 Avion Pkwy Fairfax Conference Room NOVA District Office 10-04-06 9:30 am
TIME LIMIT	November 1, 2007	November 15, 2007	September 15, 2007	May 15, 2007

**PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES**

L. S. GRADING	---	---	2	---
C.Y. REGULAR EXCAV.	---	---	---	315
C.Y.BORROW EXCAV.	---	---	335	---
C.Y.CONCRETE	---	---	---	---
LBS.REINF.STEEL	---	---	---	---
L.F.PIPE	---	96	---	---
TONS CEM.STAB.AGGR. MAT'L.	---	---	---	---
TONS AGGR.MAT'L.	---	2,055	422	210
TONS ASPHALT CONC.	110	2,464	3,947	1,112
S.Y.BLOTTED SEAL COAT	---	---	---	---
S.Y.PCC PAVE.	---	---	---	---
GALS.ASPHALT MAT'L.	---	---	---	---
TONS AGGR.COVER MAT'L.	---	---	---	---
L.F. GUARDRAIL	350	800	---	---
L.F. FENCE	---	282	---	---
TONS LIME	---	4	5	---
BRIDGES	1	NONE	NONE	NONE
C.Y.CONCRETE	19	---	---	---
LBS.REINF.STEEL	4,440	---	---	---
LBS.HIGH STRENGTH STRUCTURAL STEEL	---	---	---	---
LBS.ROLLED BEAM STRUCTURAL STEEL	---	---	---	---
PRESTR.CONC.MEMBERS	---	---	---	---
L.F. PILES	---	---	---	---
RAILROAD INS.REQ'D	NO	NO	NO	NO
DISTRICT OFFICE	LYNCHBURG	SALEM	STAUNTON	NORTHERN VIRGINIA
RESIDENCY OFFICE	HALIFAX	SALEM	HARRISONBURG	FAIRFAX

ORDER NO.	J06	J08		
ROUTE/PCN	64/80398	680/00313		
STATE PROJECT	(NFO)TS07-122-173,N501	0680-013-122,C502		
FEDERAL PROJECT	IM-TS07(200)	STP-013-1(049)		
VALUE	\$400,000	\$8,242,000		
COUNTY/CITY	Norfolk	Buchanan		
LENGTH & TYPE	I-64 Guardrail Improvements	1.11 Mi. Grade, Drain, Asp. Pave., Utils. & (3) Prec. Box Culv.		
BEGINNING AT	JCT I-564	0.152 Mi. S. Rte. 629		
ENDING AT		0.489 Mi. S. Rte. 638		
CONTRACTORS WILL BE SHOWN OVER THE WORK	NO PROJECT SHOWING	NO PROJECT SHOWING		
TIME LIMIT	June 1, 2007	December 1, 2008		

**PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES**

L. S. GRADING	---	---		
C.Y. REGULAR EXCAV.	---	397,538		
C.Y.BORROW EXCAV.	---	4,289		
C.Y.CONCRETE	---	129		
LBS.REINF.STEEL	---	3,055		
L.F.PIPE	---	2,116		
TONS CEM.STAB.AGGR. MAT'L.	---	---		
TONS AGGR.MAT'L.	200	85,166		
TONS ASPHALT CONC.	---	13,734		
S.Y.BLOTTED SEAL COAT	----	---		
S.Y.PCC PAVE.	---	---		
GALS.ASPHALT MAT'L.	---	10,000		
TONS AGGR.COVER MAT'L.	---	200		
L.F. GUARDRAIL	11,240	8,541		
L.F. FENCE	---	---		
TONS LIME	---	133		
BRIDGES	NONE	NONE		
C.Y.CONCRETE	---	---		
LBS.REINF.STEEL	---	---		
LBS.HIGH STRENGTH STRUCTURAL STEEL	---	---		
LBS.ROLLED BEAM STRUCTURAL STEEL	---	---		
PRESTR.CONC.MEMBERS	---	---		
L.F. PILES	---	---		
RAILROAD INS.REQ'D	NO	NO		
DISTRICT OFFICE	HAMPTON ROADS	BRISTOL		
RESIDENCY OFFICE	NORFOLK	LEBANON		

**THESE PROJECTS ARE TO BE UNDER METRIC STANDARDS**

ORDER NO.	J11	J28		
ROUTE/PCN	651/17184	608/05551		
STATE PROJECT	0651-020-S97,C501, D682,D688	0608-029-301,C502		
FEDERAL PROJECT	STP-5127(670)	STP-5401(727)		
VALUE	\$2,941,000	\$12,110,000		
COUNTY/CITY	Chesterfield	Fairfax		
LENGTH & TYPE	Horizontal & Vertical Realignment & Replacement of Substandard Bridge	1.610 Km. Grade, Drain, Asp. Pave., Soundwall & Utilities		
BEGINNING AT	Int. w/Rte. 653(Qualla Rd.)	Rte. 6558		
ENDING AT	0.620 Km. E. Rte. 653(Qualla Rd.)	0.517 Km. S. Rte. 6985		
CONTRACTORS WILL BE SHOWN OVER THE WORK	NO PROJECT SHOWING	14685 Avion Pkwy Fairfax Conference Room NOVA District Office 10 a.m. 10-04-06		
TIME LIMIT	November 1, 2007	August 1, 2008		

**PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES**

L. S. GRADING	---	---		
CU. M. REGULAR EXCAV.	12,569	44,388		
CU. M. BORROW EXCAV.	12,973	2,594		
CU. M. CONCRETE	541	151		
KG. REINF. STEEL	---	---		
M. PIPE	323	2,419		
M. TONS CEM.STAB.AGGR. MAT'L.	---	15,758		
SQ. M. STABILIZATION	---	---		
M. TONS AGGR.MAT'L.	3,428	3,338		
M. TONS ASPHALT CONC.	1,867	34,116		
SQ. M. PORTLAND CEMENT	---	---		
LTRS. ASPHALT MAT'L.	---	---		
M.TONS AGGR.COVER MAT'L.	---	---		
M. GUARDRAIL	706	---		
M. FENCE	---	621		
M. TONS LIME	11	27		
BRIDGES	NONE	NONE		
CU. M. CONCRETE	---	---		
KG. .REINF.STEEL	55,520	---		
KG. HIGH STRENGTH STRUCTURAL STEEL	---	---		
KG. ROLLED BEAM STRUCTURAL STEEL	---	---		
PRESTR.CONC.MEMBERS	---	---		
M. PILES	---	---		
RAILROAD INS.REQ'D	NO	NO		
DISTRICT OFFICE	RICHMOND	NORTHERN VIRGINIA		
RESIDENCY OFFICE	CHESTERFIELD	FAIRFAX		

ORDER NO.	I21	J05		
ROUTE/PCN	625/18612 @	Eagle Rock/55419 @		
STATE PROJECT	0625-084-P63,N501	WLBO-011-WMB,L801		
FEDERAL PROJECT	None	None		
VALUE	\$494,400	\$3,513,000		
COUNTY/CITY	Scott	Botetourt		
LENGTH & TYPE	1.20 Mi. Grade, Drain & Asp. S. T. Pave.	86 Acre Wetland & Stream Mitigation Bank		
BEGINNING AT	1.20 Mi. W. Rte. 626	2.0 Mi. N. of Eagle Rock on Rte. 220		
ENDING AT	Rte. 626			
CONTRACTORS WILL BE SHOWN OVER THE WORK	Int. of Rte. 625 & Rte. 626 10-05-06 10 am	On Site 10-04-06 1 pm		
TIME LIMIT	September 15, 2007	May 30, 2009		

**PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES**

L. S. GRADING	1	---		
C.Y. REGULAR EXCAV.	---	130,343		
C.Y.BORROW EXCAV.	---	---		
C.Y.CONCRETE	10	---		
LBS.REINF.STEEL	---	---		
L.F.PIPE	430	58		
TONS CEM.STAB.AGGR. MAT'L.	---	---		
TONS AGGR.MAT'L.	5,422	174		
TONS ASPHALT CONC.	---	---		
S.Y.BLOTTED SEAL COAT	13,100	---		
S.Y.PCC PAVE.	---	---		
GALS.ASPHALT MAT'L.	---	---		
TONS AGGR.COVER MAT'L.	---	---		
L.F. GUARDRAIL	4,025	---		
L.F. FENCE	6,075	---		
TONS LIME	10	---		
BRIDGES	NONE	NONE		
C.Y.CONCRETE	---	----		
LBS.REINF.STEEL	---	---		
LBS.HIGH STRENGTH STRUCTURAL STEEL	---	----		
LBS.ROLLED BEAM STRUCTURAL STEEL	---	---		
PRESTR.CONC.MEMBERS	---	---		
L.F. PILES	---	---		
RAILROAD INS.REQ'D	NO	NO		
DISTRICT OFFICE	BRISTOL	SALEM		
RESIDENCY OFFICE	JONESVILLE	SALEM		

**SEPTEMBER 12, 2006 ADVERTISEMENT**

[illegible]

**FEDERAL-AID PROJECTS  
DBE REQUIREMENTS**

**SEPTEMBER 12, 2006 ADVERTISEMENT**

ORDER NUMBER	DBE PARTICIPATION
H80	0%
I20	0%
I22	10%
I23	3%
I24	0%
J01	5%
J02	0%
J06	0%
J08	0%
J11	12%
J28	14%
J04	2 %

**Form C-111 and C-112 can be faxed to 804-786-2788 attention Nicole Gilliam**



# ORDER FORM

## PLANS AND PROPOSALS

### BIDS TO BE RECEIVED WEDNESDAY, NOVEMBER 22, 2006

FIRM NAME \_\_\_\_\_

COMPLETE MAILING ADDRESS \_\_\_\_\_

(PLEASE GIVE BOTH STREET ADDRESS AND POSTAL DELIVERY ADDRESS)

FIRM TELEPHONE NUMBER \_\_\_\_\_ FIRM FAX NUMBER \_\_\_\_\_

SIGNED: \_\_\_\_\_

VENDOR NO. \_\_\_\_\_

PLANS AND/OR PROPOSALS WILL NOT BE ISSUED PRIOR TO RECEIPT OF PAYMENT

MR. DON E. SILIES, CONTRACT ENGINEER  
VIRGINIA DEPARTMENT OF TRANSPORTATION  
1401 EAST BROAD STREET  
RICHMOND, VIRGINIA 23219

TO ORDER PLANS AND/OR PROPOSALS BY TELEPHONE CALL  
(804)786-1898, 786-5161 OR 371-9868  
FAX TELEPHONE NO. (804)786-2788 (PREFERRED METHOD)

MASTERCHARGE/VISA NO. \_\_\_\_\_

EXPIRATION DATE: \_\_\_\_\_

Please send the plans and/or proposals designated below. Enclosed is check No. \_\_\_\_\_ in the amount of \$\_\_\_\_\_, made payable to the Treasurer of Virginia, to cover the costs of plans and/or proposals and applicable 5% Virginia Sales Tax.

FOR THE LATEST LIST OF CERTIFIED MINORITY-OWNED ENTERPRISES GO TO THE WEBSITE ADDRESS LISTED BELOW

<http://www.virginiadot.org/business/const/resources/certified-list.pdf>

ORDER NO.	PROJECT	PROPOSALS REQUESTED		HALF-SIZE PLANS		FULL-SIZE PLANS		FULL-SIZE CROSS SECTIONS		P/S **	TOTAL
		#	\$	#	\$	#	\$	#	\$		
J09	0208-088-V14,C502		\$8.76 + \$0.44		\$55.00 + \$2.75		\$131.50 + \$6.58		\$86.50 + \$4.33		
J12	U000-134-V27,C501		\$8.76 + \$0.44		\$80.00 + \$4.00		\$262.50 + \$13.13		\$64.00 + \$3.20		

**\*\* PLEASE INDICATE WHETHER YOU DESIRE TO HAVE YOUR FIRM SHOWN AS A PRIME CONTRACTOR (P) OR SUPPLY QUOTES AS A SUBCONTRACTOR(S)**

**FOR DEPARTMENTAL USE ONLY**

PROPOSALS MAILED \_\_\_\_\_

MAILED BY \_\_\_\_\_

TO BE MAILED \_\_\_\_\_

CHECKED BY \_\_\_\_\_

**NOTICE OF ADVERTISEMENT FOR BIDS  
TO BE RECEIVED ON WEDNESDAY, NOVEMBER 22, 2006**

COMMONWEALTH OF VIRGINIA, DEPARTMENT OF TRANSPORTATION, RICHMOND, VIRGINIA, TUESDAY, SEPTEMBER 12, 2006. **Electronic Bids** WILL BE RECEIVED ANYTIME UP TO 10 A.M. ON WEDNESDAY, NOVEMBER 22, 2006.

**NO PAPER SUBMISSIONS**

***ALL BIDS WILL BE READ IN THE AUDITORIUM, 1221 EAST BROAD STREET, RICHMOND, VIRGINIA AT 10 A.M. ON WEDNESDAY, NOVEMBER 22, 2006.***

MINIMUM WAGE RATES FOR ALL FEDERAL-AID PROJECTS HAVE BEEN PREDETERMINED AS REQUIRED BY LAW AND ARE SET FORTH IN THE BIDDING PROPOSAL.

PLANS AND/OR PROPOSALS WILL NOT BE MAILED PRIOR TO RECEIPT OF PAYMENT OF COSTS AS SHOWN ON THIS ADVERTISEMENT. ALL PLANS AND/OR PROPOSALS MAILED VIA UNITED PARCEL SERVICE WHERE SERVICE IS AVAILABLE; OTHERWISE, VIA PARCEL POST - NO EXCEPTIONS!!!

PLANS AND SPECIFICATIONS ARE ON FILE AT THE RICHMOND CENTRAL OFFICE, LOCAL DISTRICT AND RESIDENCY OFFICES.

NO REFUND WILL BE ALLOWED FOR RETURNED PLANS AND/OR PROPOSALS.

BIDDERS ARE REQUIRED TO HAVE ON FILE APPROVED PREQUALIFICATION PAPERS PRIOR TO SUBMITTING A BID.

THE COMMONWEALTH TRANSPORTATION BOARD RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS SUBMITTED IN RESPONSE TO THIS ADVERTISEMENT AND TO WAIVE TECHNICALITIES AS IT MAY DEEM BEST FOR THE INTEREST OF THE COMMONWEALTH.

FOR MINIMUM DBE/MBE ACHIEVEMENTS AND/OR REQUIREMENTS FOR THIS ADVERTISEMENT, SEE ATTACHED SHEETS.

THE DEPARTMENT ASSURES COMPLIANCE WITH TITLE VI REQUIREMENTS OF NON-DISCRIMINATION IN ALL ACTIVITIES PURSUANT TO THIS ADVERTISEMENT.

YOU ARE REQUESTED TO USE THE ORDER FORM FURNISHED FOR THIS ADVERTISEMENT WHEN ORDERING PLANS AND/OR PROPOSALS.

ALL COSTS FOR PLANS AND/OR PROPOSALS AS SHOWN ON THIS ADVERTISEMENT DOES NOT INCLUDE THE FIVE PERCENT (5%) VIRGINIA SALES TAX.

***CONTINGENT LETTING DATE FOR THIS MONTH IS NOVEMBER 29, 2006 FOR RECEIPT OF BIDS WITH THE OPENING AND READING ON NOVEMBER 29, 2006. THIS WILL APPLY ONLY WHEN A VDOT OFFICE IS CLOSED OR IN CASE OF CATASTROPHIC EVENT ON THE NORMAL DATE THAT BIDS ARE RECEIVED, IN ACCORDANCE WITH THE CONTINGENT LETTING POLICY DATED DECEMBER 1, 2004.***

**LEGEND OF SPECIAL SYMBOLS AND ABBREVIATIONS USED IN THE FOLLOWING ADVERTISEMENT:**

**\*\* - SAME PLANS MAY BE USED; NEW PROPOSAL MUST BE OBTAINED.**

**@ - CONTRACTORS MUST ATTEND PROJECT SHOWING IN ORDER TO SUBMIT A BID ON THIS PROJECT.**

**BLS.C. - BLOTTED SEAL COAT**

**CII - CRITICAL INFRASTRUCTURE INFORMATION**

ORDER NO.	J12			
ROUTE/PCN	Birdneck Road/11754			
STATE PROJECT	U000-134-V27,C501			
FEDERAL PROJECT	STP-5A03(007)			
VALUE	\$32,806,000			
COUNTY/CITY	Virginia Beach			
LENGTH & TYPE	2.2 Mi. Grade, Drain, Asp. Pave., Planting, Signals & Utilities			
BEGINNING AT	0.11 Mi. E. Gen. Booth Blvd.			
ENDING AT	0.016 Mi. N. Southern Blvd.			
CONTRACTORS WILL BE SHOWN OVER THE WORK	NO PROJECT SHOWING			
TIME LIMIT	March 1, 2011			

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L. S. GRADING	---			
C.Y. REGULAR EXCAV.	58,984			
C.Y.BORROW EXCAV.	28,187			
C.Y.CONCRETE	98			
LBS.REINF.STEEL	7,026			
L.F.PIPE	24,668			
TONS CEM.STAB.AGGR. MAT'L.	35,920			
S.Y. STABILIZATION	66,966			
TONS AGGR.MAT'L.	6,433			
TONS ASPHALT CONC.	54,369			
S.Y.BLOTTED SEAL COAT	---			
S.Y. PORTLAND CEMENT	22			
GALS.ASPHALT MAT'L.	---			
TONS AGGR.COVER MAT'L.	---			
L.F. GUARDRAIL	373			
L.F. FENCE	1,212			
TONS LIME	817			
BRIDGES	NONE			
C.Y.CONCRETE	---			
LBS.REINF.STEEL	---			
LBS.HIGH STRENGTH STRUCTURAL STEEL	---			
LBS.ROLLED BEAM STRUCTURAL STEEL	---			
PRESTR.CONC.MEMBERS	---			
L.F. PILES	---			
RAILROAD INS.REQ'D	NO			
DISTRICT OFFICE	HAMPTON ROADS			
RESIDENCY OFFICE	NORFOLK			

**THESE PROJECTS ARE TO BE UNDER METRIC STANDARDS**

ORDER NO.	J09			
ROUTE/PCN	208/52299			
STATE PROJECT	0208-088-V14,C502			
FEDERAL PROJECT	STP-088-6(015)			
VALUE	\$21,191,000			
COUNTY/CITY	SPOTSYLVANIA			
LENGTH & TYPE	4.82 Km. Grade, Drain, Asp. Conc. Pave., & Incid.			
BEGINNING AT	1.2 Km. E. PO River			
ENDING AT	1.6 Km. W. Ni. River			
CONTRACTORS WILL BE SHOWN OVER THE WORK	NO PROJECT SHOWING			
TIME LIMIT	December 1, 2008			

**PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES**

L. S. GRADING	---			
CU. M. REGULAR EXCAV.	199,592			
CU. M. BORROW EXCAV.	161,508			
CU. M. CONCRETE	125			
KG. REINF. STEEL	---			
M. PIPE	5,548			
M. TONS CEM.STAB.AGGR. MAT'L.	25,182			
SQ. M. STABILIZATION	92,684			
M. TONS AGGR.MAT'L.	20,491			
M. TONS ASPHALT CONC.	43,772			
SQ. M. PORTLAND CEMENT	---			
LTRS. ASPHALT MAT'L.	228,610			
M.TONS AGGR.COVER MAT'L.	---			
M. GUARDRAIL	1,740			
M. FENCE	3,566			
M. TONS LIME	1,541			
BRIDGES	NONE			
CU. M. CONCRETE	---			
KG. REINF.STEEL	---			
KG. HIGH STRENGTH STRUCTURAL STEEL	---			
PRESTR.CONC.MEMBERS	---			
M. PILES	---			
RAILROAD INS.REQ'D	NO			
DISTRICT OFFICE	FREDERICKSBURG			
RESIDENCY OFFICE	FREDERICKSBURG			

**SEPTEMBER 12, 2006 ADVERTISEMENT**[illegible]

COMMONWEALTH OF VIRGINIA  
DEPARTMENT OF TRANSPORTATION  
RICHMOND, VIRGINIA

TO: DISTRICT ADMINISTRATORS AND  
DIVISION ADMINISTRATORS

September 12, 2006

FROM: DON E. SILIES – STATE CONTRACT ENGINEER  
SCHEDULING & CONTRACT DIVISION

SUBJECT: ADVERTISEMENT SCHEDULE FOR CONSTRUCTION (RAAP) AND SELECTED NON-FEDERAL AID MAINTENANCE REPLACEMENT AND  
INCIDENTAL IMPROVEMENT PROJECTS (SAAP)

The following schedule of advertisements and dates on which bids are to be received has been approved for the year 2007, except in case of an emergency. See advertisements for locations for bid receipt, reading of bids and contingency dates.

<u>DATE OF RAPP ADVERTISEMENT</u>	<u>DATE OF SAAP ADVERTISEMENT</u>	<u>DATE BIDS TO BE RECEIVED &amp; READ</u>
December 12, 2006	December 26, 2006	January 24, 2007
January 09, 2007	January 23, 2007	February 21, 2007
February 13, 2007	February 27, 2007	March 28, 2007
March 13, 2007	March 27, 2007	April 25, 2007
April 10, 2007	April 24, 2007	May 23, 2007
May 8, 2007	May 22, 2007	June 27, 2007
June 12, 2007	June 26, 2007	July 25, 2007
July 10, 2007	July 24, 2007	August 22, 2007
August 14, 2007	August 28, 2007	September 26, 2007
September 11, 2007	September 25, 2007	October 24, 2007
October 9, 2007	October 23, 2007	November 28, 2007
November 13, 2007	November 27, 2007	December 19, 2007
December 11, 2007	December 18, 2007	January 23, 2008

NOTE: The Surface Treatment Schedules and Plant Mix Schedules will be advertised with the RAAP Advertisements.

Please make every effort to ensure that the projects are ready for advertising in accordance with the above schedule.

Copy: Mr. David Ekern  
Mr. Gregory Whirley  
Mr. Malcolm Kerley  
Mr. John Rollison  
Ms. Connie Sorrell  
Ms. Barbara Reese  
Mr. Richard Walton  
Mr. Gary Allen  
Ms. Lynda South  
Ms. Carol Mathis  
Mr. Mike Canavan FHWA  
VTCA  
Old Dominion Contractors Association  
Virginia Asphalt Association  
North East Chapter of American Concrete Pavement Association