COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219 2000

Charles A. Kilpatrick, P.E.
Commissioner

February 24, 2014

NOTICE OF INTENT TO AWARD

UPC: 103665
Project No. 0005-043-714, P101, R201, C501, B601-B608
Virginia Capital Trail –Park Phase
Richmond District
Contract No.: **C00103665DB73**

Mr. Stanley Ray Nice, P.E.
Vice President
George Nice and Sons, Inc.
129 Industrial Blvd
Toano, Virginia 23168

Dear Mr. Nice:

George Nice & Sons, Inc. has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **$6,298,000.00** and will be recommended for award. Therefore, please make immediate arrangements to provide the Virginia Department of Transportation (VDOT) with the Escrow Proposal Documents as noted in Part 1, Section 11.7 of the RFP no later than **February 27, 2014.** Please also provide the signed Escrow Proposal Agreement (attached to this letter) at this time.

Furthermore, in accordance with the provisions set forth in Exhibit 1 to Part 3 and RFP Part 5, please provide the items listed below no later than **March 7, 2014.** The required forms are available on the VDOT Online forms website http://vdotforms.vdot.virginia.gov/ .

1. RFP Exhibit 1 to Part 3 (attached- signature required)
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)
5. Subcontractor/Supplier Solicitation and Utilization Form (Form C-48)
6. Certificates of Insurance for each of the following;

- Workers Compensation and Employer's Liability Insurance
- Commercial General Liability Insurance
- Automobile Liability Insurance
- Umbrella/Excess Liability Insurance
- Architects/Engineers Professional Liability Insurance
- Contractor's Pollution Liability Insurance
- Builder's Risk Insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

You must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. Harold Dyson, P.E., the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (804-720-7471). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the VDOT Project Manager for review and approval within ninety (90) days of the Notice to Proceed letter. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on file in the Alternate Project Delivery Office

Don E. Silies
State Construction Contract Officer

Attachments

cc: Thomas Hawthorne, P.E., Richmond District Administrator
Shane Mann, P.E., Richmond District Construction Engineer
Harold Dyson, P.E., Richmond District Project Manager
Shailendra G. Patel, P.E., DBIA, Director, Alternate Project Delivery Office
Jeff Roby P.E., DBIA, Design-Build Program Manager, Alternate Project Delivery Office
Stephen Kindy, P.E., Senior Project Delivery Engineer, Alternate Project Delivery Office