



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219-2000

Charles A. Kilpatrick, P.E.
Commissioner

January 29, 2014

NOTICE OF INTENT TO AWARD

UPC: 104814
Project No. 0077-017-792, C501
I-77 Active Traffic and Safety Management System
Salem District
Contract No.: **C00104814DB69**

Mr. Doug VanderKolk
Regional Sales Manager
G4S Technology, LLC
7432 Alban Station Road, Suite B226
Springfield, Virginia 22150

Dear Mr. VanderKolk:

G4S Technology, LLC has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$7,495,828.00** and will be recommended for award. Therefore, please make immediate arrangements to provide the Virginia Department of Transportation (VDOT) with the Escrow Proposal Documents as noted in RFP Part 1, Section 11.7 no later than **February 3, 2014**. Please also provide the Escrow Proposal Agreement (attached) at this time.

Furthermore, in accordance with the provisions set forth in Exhibit 1 to RFP Part 3 and RFP Part 5, please provide the items listed below no later than **February 13, 2014**. The required forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/>.

1. RFP Exhibit 1 to Part 3 (attached, signature required)
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)
5. Subcontractor/Supplier Solicitation and Utilization Form (Form C-48)
6. Certificates of Insurance for the following:
 - Workers Compensation and Employers Liability Insurance

VirginiaDOT.org
WE KEEP VIRGINIA MOVING

G4S Technology, LLC
Contract No.: **C00104814DB69**
Page Two

- Commercial General Liability Insurance
- Automobile Liability Insurance
- Umbrella/Excess Liability Insurance
- Architects/Engineers Professional Liability Insurance
- Contractors Pollution Liability Insurance
- Builders Risk Insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

You must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. David Evans, the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (703-259-2232). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the Project Manager for review and approval within ninety (90) days of the Date of Commencement. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,



See:
Don E. Silies
State Construction Contract Officer

Attachments

cc: Robert H. Cary, P.E., Salem District Administrator
Robert P. Williams, P.E., Salem District Construction Engineer
David Evans, Operations Project Manager
Shailendra G. Patel, P.E., DBIA, Director, Alternate Project Delivery Office
Jeff Roby P.E., DBIA, Design-Build Program Manager, Alternate Project Delivery Office
Joseph Clarke, P.E., Senior Project Delivery Engineer, Alternate Project Delivery Office