



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219 2000

Charles A. Kilpatrick, P.E.
Commissioner

September 16, 2016

NOTICE OF INTENT TO AWARD

UPC: 13558
Project No. 0095-089-F09
I-95/Route 630 Reconstruction and Widening
Fredericksburg District
Contract No.: **C00013558DB83**

Mr. Garry A. Palleschi
Vice President
Shirley Contracting Company
8435 Backlick Road
Lorton, Virginia 22079

Dear Mr. Palleschi:

Shirley Contracting Company, LLC has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$117,743,906.50** that includes Option 1 – I-95 4th Lane. The Virginia Department of Transportation (VDOT) has decided **not** to execute Option 1 and thereby will recommend award for the Base Scope at a Lump Sum Price of **\$99,946,969.50**.

Please make immediate arrangements to provide VDOT with the Escrow Proposal Documents as noted in RFP Part 1, Section 11.7 no later than **September 20, 2016**. Please also provide the Escrow Proposal Agreement (attached to this letter) at this time.

Furthermore, in accordance with the provisions set forth RFP Part 5 (Section 103.06) please provide the items listed below no later than **October 3, 2016**. The required forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/>.

1. RFP Exhibit 1 to Part 3 (attached; signature required)
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)
5. Certificates of Insurance as required for each of the following:

Contract No.: C00013558DB83

September 16, 2016

Page Two

- Workers compensation and Employers Liability Insurance
- Commercial General Liability Insurance
- Automobile Liability Insurance
- Umbrella/Excess Liability Insurance
- Architects/Engineers professional liability Insurance
- Contractor's Pollution liability Insurance
- Builder's Risk Insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract. Shirley Contracting Company must be registered with eVA (www.eva.state.va.us) and be registered in the E-Verify Program (<https://www.uscis.gov/e-verify>) in order to be awarded the project.

Mr. Randall McKinney, P.E., the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling 540-372-3570. The Baseline Schedule, in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2, must be prepared and sent to the Project Manager for review and approval within ninety (90) days of the Notice to Proceed. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on File with the Alternative Project Delivery Division

Don E. Silies
Director of Contracts

Attachments

cc: Marcie Parker, P.E., Fredericksburg District Engineer
Michelle Shropshire, P.E., Fredericksburg District Preliminary Engineering Manager
Shailendra G. Patel, P.E., DBIA, Division Administrator, Alternative Project Delivery