



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219 2000

Charles A. Kilpatrick, P.E.
Commissioner

March 25, 2016

NOTICE OF INTENT TO AWARD

UPC: 107116
Project No. 0081-096-038, P101, R201, C501, B675, B676
Replacement of I-81 Structures 18942 and 18944 over Route 808
Bristol District
Contract No.: **C00107116DB85**

Mr. Nathaniel R. Orders
President
Orders Construction Company
501 Sixth Avenue
St. Albans, West Virginia 25177

Dear Mr. Orders:

Orders Construction Company has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$11,283,811.00** and will be recommended for award. Therefore, please make immediate arrangements to provide the Virginia Department of Transportation (VDOT) with the Escrow Proposal Documents as noted in RFP Part 1, Section 11.7 no later than **March 28, 2016**. Please complete and return the signed Escrow Proposal Agreement (attached to this letter) with this submittal.

Furthermore, in accordance with the provisions set forth in Exhibit 1 to Part 3 and RFP Part 5, (Section 103.06) please provide the items listed below no later than **April 12, 2016**. The required forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/>.

1. RFP Exhibit 1 to Part 3 (attached; signature required)
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)

Orders Construction Company
Contract No.: **C00107116DB85**
Page Two

5. Certificates of Insurance as required for each of the following:
- Workers compensation and Employers Liability Insurance
 - Commercial General Liability Insurance
 - Automobile Liability Insurance
 - Umbrella/Excess Liability Insurance
 - Architects/Engineers professional liability Insurance
 - Contractor's Pollution liability Insurance
 - Builder's Risk Insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

Orders Construction Company must be registered with eVA (www.eva.state.va.us) and registered to participate in the E-Verify Program (www.uscis.gov/e-verify) in order to be awarded the project.

Mr. Craig Jones, the VDOT Area Construction Engineer, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (276-696-3391). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the Project Manager for review and approval within Sixty (60) days of the Notice to Proceed. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth concerning the award, you will be advised accordingly.

Sincerely,

Signature on File with the Alternate Project Delivery Office

Don E. Silies
Director of Contracts

Attachments

cc: Randy L. Hamilton, PE, Bristol District Administrator
Robert A. Griffith, P.E., Bristol District Construction Engineer
Craig T. Jones, P.E., Bristol District Area Construction Engineer
John Sproles, Bristol District Project Manager
Shailendra Patel, P.E., DBIA, Director, Alternate Project Delivery Office
Jeff Roby, P.E., DBIA, Design-Build Program Manager, Alternate Project Delivery Office
Suril Shah, P.E., Project Delivery Engineer, Alternate Project Delivery Office