



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219 2000

Charles A. Kilpatrick, P.E.
Commissioner

January 23, 2015

NOTICE OF INTENT TO AWARD

UPC: 77383; 106136; 106137
Project No. 0029-002-091; 0029-002-135; 9999-002-900
Design-Build Project For Route 29 Solutions
Culpeper District
Contract No.: **C00077383DB80**

Mr. Richard A. McDonough
Senior National Pursuit Manager
LANE/Corman Joint Venture
14500 Avion Parkway
Suite 200
Chantilly, Virginia 20151

Dear Mr. McDonough:

LANE/Corman Joint Venture has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$116,746,000.00** and will be recommended for award. Please note VDOT is issuing Notice of Intent to Award in advance of the January 26, 2015 date included in the RFP, Part 1, Section 2.3.1. Therefore, you may still submit the Escrow Proposal Documents three (3) days after the January 26th date. Please make arrangements to provide the Virginia Department of Transportation (VDOT) with the Escrow Proposal Documents as noted in the RFP, Part 1, Section 11.7 by **January 29, 2015**. Please also provide the signed Escrow Proposal Agreement (attached to this letter) at this same time.

Furthermore, please provide the items listed below by **February 6, 2015**. All forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/> with the exception of the Escrow Proposal Agreement which has been attached to this letter.

1. RFP Exhibit 1 to Part 3 (attached- signature required)
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)

5. Certificates of Insurance for each of the following;
- Workers Compensation and Employer's Liability Insurance
 - Commercial General Liability Insurance
 - Automobile Liability Insurance
 - Umbrella/Excess Liability Insurance
 - Architects/Engineers Professional Liability Insurance
 - Contractor's Pollution Liability Insurance
 - Builders Risk insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

You must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. Dave Covington, P.E., the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (434-422-9860). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the VDOT Project Manager for review and approval within ninety (90) days of the Date of Commencement. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on File with the Alternate Project Delivery Office

Don E. Silies
Director of Contracts

Attachments

cc: John Lynch, P.E., Culpeper District Administrator
Ken Connors, P.E., Culpeper District Construction Engineer
Dave Covington, P.E. Culpeper District Project Manager
Shailendra Patel, P.E., DBIA, Director, Alternate Project Delivery Office
Jeff Roby P.E., DBIA, Design-Build Program Manager, Alternate Project Delivery Office
John Daoulas, P.E., Design Build Project Manager, Alternate Project Delivery Office