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ATTACHMENT 4.0.1.1 
 

LETTER OF SUBMITTAL CHECKLIST AND CONTENTS 
(Revised April 13, 2012) 

 
Offerors shall furnish a copy of this Letter of Submittal Checklist, with the page references added, with the Letter of Submittal 
 

Letter of Submittal Component Form  (if any) RFP 
Cross reference 

RFP 
Page 

Reference 
Letter of Submittal Checklist  Attachment 4.0.1.1 Section 4.0.1 Tab 4.0.1.1 

    

Acknowledgment of RFP, Revisions and/or Addenda 
Attachment 3.4 

(Form C-78) 
Section 3.4 Tab 3.4 

    

Letter of Submittal (on Offeror’s letterhead) N/A Section 4.1 Tab 4.1 

 Offeror’s point of contact and official representative  N/A Section 4.1.1 Page 3 

Declaration of intent to enter into a contract N/A Section 4.1.2 Page 3 

Statement of proposal validity (120 days) N/A Section 4.1.3 Page 3 

 Principal officer information N/A Section 4.1.4 Page 3&4 

Offeror’s Corporate Structure N/A Section 4.1.5 Page 4 

Identify Lead Contractor and Lead Designer N/A Section 4.1.6 Page 4 

Affiliated/subsidiary companies N/A Section 4.1.7 Page 4 

 Debarment Certification (primary participants) Attachment 4.1.8(a) Section 4.1.8 Tab 4.1.8 
Pages 6-8 

 Debarment Certification (lower-tier participants) Attachment 4.1.8(b) Section 4.1.8 Tab 4.1.8 
Pages 9-13 

Letter of surety N/A Section 4.1.9 Page 4 

DBE participation commitment N/A Section 4.1.10 Page 4 

Substantial completion and final completion dates N/A Section 4.1.11 Page 4 
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Attachments to the Letter of Submittal N/A Section 4.2 Tab 4.2.1 to 
Tab 4.2.3 

            Offeror’s prequalification certificate N/A Section 4.2.1 Tab 4.2.1 
Page 14 

            SCC registration information in tabular format N/A Section 4.2.2 Tab 4.2.2 
Page 15&16 

SCC supporting documentation N/A Section 4.2.2(a) Tab 4.2.2 
Page 17-22 

            DPOR office registration information in tabular format N/A Section 4.2.2 Tab 4.2.2 
 Page 15&16 

DPOR  supporting documentation N/A Section 4.2.2(b) Tab 4.2.2 
Pages 23-32 

Lead Contractor Work History Form Attachment 4.2.3(a) Section 4.2.3 Tab 4.2.3 
Pages 33-35 

Lead Designer Work History Form Attachment 4.2.3(b) Section 4.2.3 Tab 4.2.3 
Pages 36-38 
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April 23, 2012 President

NXL Construction Services, Inc.
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Request for Proposals Virginia Capital Trail - New Mai'ket Heights Phase 
Part 1 Henrico County and diaries City County, Virginia 
Instructions for Offerors Project No. 0005-964-562, P-101, R-201, C-501 
March 16. 201-gaddendum#l - Apri l 1.3.2012 ^ Contract ID # C00086279DB51 

A T T A C H M E N T 4.1.78(b) 
CERTIFICATION REGARDING DEBARMENT 

L O W E R TIER COVERED TRANSACTIONS 
(To be completed by Lower Tier Participants) 

UPC No.: 86279 

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency. 

2) Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of 
racts to be let by the Commonwealth Transportation Board. 

Title • 

Name of Firm i n v i ' 

Commonwealth of Virginia 
Virginia Department of Transportation 
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4.2.1 
Prequalification C

ertificate 



          TRNSPORT - E22            COMMONWEALTH OF VIRGINIA                 01/27/2012 
          LSPPREQ                 DEPARTMENT OF TRANSPORTATION                  2:06 PM 
                           PREQUALIFIED VENDORS SORTED BY VENDOR NAME          PAGE  19 
                           THIS LIST INCLUDES ALL PREQUALIFIED LEVELS 
                                       AS OF 01/27/2012 
                                             - A - 

        =============================================================================== 
        G303 
        AMERICAN INFRASTRUCTURE-VA, INC. 
        PREQ. EXP  : 01/31/2013 

         --PREQ ADDRESS -----------------   -- WORK CLASSES ----------------------- 
          301 CONCOURSE BLVD                 002 - GRADING
          SUITE 300                          003 - MAJOR STRUCTURES
          GLEN ALLEN, VA 23059               004 - BITUMINOUS CONCRETE PAVING
          PHONE : 804-290-8500               007 - MINOR STRUCTURES
          FAX   : 804-418-7935               013 - ROADWAY PLANNING
                                             171 - SURFACE TREATMENT

        BUSINESS CONTACT: THURSTON, GINA 
        EMAIL: GINA.THURSTON@AMERICANINFRASTRUCTURE.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        DBE/WBE EXP:  N/A 
        =============================================================================== 
        A426 
        AMERICAN LIGHTING & SIGNALIZATION, INC. 
        PREQ. EXP  : 01/31/2012 

         --PREQ ADDRESS -----------------   -- WORK CLASSES ----------------------- 
          708 BLAIR MILL RD                  018 - ELECTRICAL INSTALLATION
          WILLOW GROVE, PA 19090-0000        052 - TRAFFIC SIGNAL
          PHONE : 215-784-1411               072 - ROADWAY LIGHTING
          FAX   : 215-784-1408 

        BUSINESS CONTACT: RHEA, SCOTT GERARD 
        EMAIL: SRHEA@ASPLUNDH.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        DBE/WBE EXP:  N/A 
        =============================================================================== 
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V A  C A P I T A L  T R A I L  N e w  M a r k e t  H e i g h t s  P h a s e  
H E N R I C O  C O U N T Y  A N D  C H A R L E S  C I T Y  C O U N T Y ,  V I R G I N I A  
 

 

American Infrastructure-VA, Inc.  4.2.2 Tabular Listing of Team’s Licensure Information 15 
 

4.2.2 Tabular Listing of Team’s Licensure Information 

4.2.2(a) 4.2.2(b) 

American Infrastructure – VA, Inc.  
0113780-1 
Corporation 
Status: Active 

44209 Wade Drive 
Chantilly, VA 20152 
Class A Contractors 
2701 009872A Exp. 12.31.12 

Rinker Design Associates, PC 
0227062-7 
Corporation 
Status: Active 
 

301 Concourse Boulevard, Suite 120 
Richmond, VA 23059 
Eng 
0410 000220 Exp. 02.28.14 

9300 West Courthouse Road, Suite 300 
Manassas, VA 20110 
Eng, LS 
0405 000502 Exp. 12.31.13 

Real Estate Appraiser 
4008 001684 Exp. 02.28.13 

927 Maple Grove Drive, Suite 105 
Fredericksburg, VA 22407 
Eng 
0410 000156 Exp. 02.28.14 

Mead & Hunt, Inc. 
F128500-8 
Foreign Corporation 
Status: Active 

4860 Cox Road, Suite 200 
Glen Allen, VA 23060 
Eng, LS 
0407 005820 Exp. 12.31.13 

511 Robert M Grissom Parkway  
Myrtle Beach, SC 29577 
LA 
0411 000895 Exp. 02.28.14 

DMY Engineering Consultants, LLC 
S313497-2 
Corporation 
Status: Active 

45662 Terminal Drive, Suite 110 
Dulles, VA  20166 
Eng 
0407 005631 Exp. 12.31.13 

NXL Construction Co., Inc. 
0349742-7 
Corporation 
Status: Active 

114 East Cary Street, Suite 200 
Richmond, VA 23219  
Eng, LS 
0407 003031 Exp. 12.31.13 

S&ME, Inc. 8211 Hermitage Road 



V A  C A P I T A L  T R A I L  N e w  M a r k e t  H e i g h t s  P h a s e  
H E N R I C O  C O U N T Y  A N D  C H A R L E S  C I T Y  C O U N T Y ,  V I R G I N I A  
 

 

American Infrastructure-VA, Inc.  4.2.2 Tabular Listing of Team’s Licensure Information 16 
 

F115456-8 
Corporation 
Status: Active 

Richmond, VA 23228  
Eng 
0411 000524 Exp. 02.28.14 

Full-size copies of the SCC supporting registration information are included on the following pages. 
Full-size copies of the DPOR supporting registration information for each office practicing or offering 
to practice professional services are also included on the following pages. 



SCC Home

Contact SCC

(Screen Id:/Corp_Data_Inquiry)

04/12/12

CISM0180 CORPORATE DATA INQUIRY 14:35:15

CORP ID: 0113780 - 1 STATUS: 00 ACTIVE STATUS DATE: 11/03/08

CORP NAME: American Infrastructure-VA, Inc.

DATE OF CERTIFICATE: 10/06/1967 PERIOD OF DURATION: INDUSTRY CODE: 00

STATE OF INCORPORATION: VA VIRGINIA STOCK INDICATOR: S STOCK

MERGER IND: CONVERSION/DOMESTICATION IND:

GOOD STANDING IND: Y MONITOR INDICATOR:

CHARTER FEE: MON NO: MON STATUS: MONITOR DTE:

R/A NAME: CT CORPORATION SYSTEM

STREET: 4701 COX RD STE 301 AR RTN MAIL:

CITY: GLEN ALLEN STATE : VA ZIP: 23060 6802

R/A STATUS: 5 B.E. AUTH IN VI EFF. DATE: 01/05/04 LOC 143

ACCEPTED AR#: 211 16 3675 DATE: 09/20/11 HENRICO COUNTY

CURRENT AR#: 211 16 3675 DATE: 09/20/11 STATUS: A ASSESSMENT INDICATOR: 0

YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES

11 670.00 100,000

 : 

Page 1 of 1

4/12/2012https://cisiweb.scc.virginia.gov/instant.aspx
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SCC Home

Contact SCC

(Screen Id:/Corp_Data_Inquiry)

04/23/12

CISM0180 CORPORATE DATA INQUIRY 16:11:40

CORP ID: 0227062 - 7 STATUS: 00 ACTIVE STATUS DATE: 04/22/91

CORP NAME: Rinker Design Associates, P.C.

DATE OF CERTIFICATE: 02/24/1982 PERIOD OF DURATION: INDUSTRY CODE: 70

STATE OF INCORPORATION: VA VIRGINIA STOCK INDICATOR: S STOCK

MERGER IND: CONVERSION/DOMESTICATION IND:

GOOD STANDING IND: Y MONITOR INDICATOR:

CHARTER FEE: MON NO: MON STATUS: MONITOR DTE:

R/A NAME: JOHN S WISIACKAS

STREET: ODIN FELDMAN & PITTLEMAN AR RTN MAIL:

9302 LEE HWY STE 1100

CITY: FAIRFAX STATE : VA ZIP: 22031 6054

R/A STATUS: 4 ATTORNEY EFF. DATE: 08/28/03 LOC 129

ACCEPTED AR#: 212 01 8537 DATE: 01/05/12 FAIRFAX COUNTY

CURRENT AR#: 212 01 8537 DATE: 01/05/12 STATUS: A ASSESSMENT INDICATOR: 0

YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES

12 190.00 20,000

 : 

Page 1 of 1

4/23/2012https://cisiweb.scc.virginia.gov/instant.aspx
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SCC Home

Contact SCC

(Screen Id:/Corp_Data_Inquiry)

04/17/12

CISM0180 CORPORATE DATA INQUIRY 08:53:53

CORP ID: F128500 - 8 STATUS: 00 ACTIVE STATUS DATE: 04/15/09

CORP NAME: MEAD AND HUNT, INC.

DATE OF CERTIFICATE: 02/27/1997 PERIOD OF DURATION: INDUSTRY CODE: 00

STATE OF INCORPORATION: WI WISCONSIN STOCK INDICATOR: S STOCK

MERGER IND: CONVERSION/DOMESTICATION IND:

GOOD STANDING IND: Y MONITOR INDICATOR:

CHARTER FEE: 150.00 MON NO: MON STATUS: MONITOR DTE:

R/A NAME: NATIONAL CORPORATE RESEARCH, LTD.

STREET: 250 BROWNS HILL COURT AR RTN MAIL:

CITY: MIDLOTHIAN STATE : VA ZIP: 23114

R/A STATUS: 5 B.E. AUTH IN VI EFF. DATE: 11/03/10 LOC 120

ACCEPTED AR#: 212 50 2051 DATE: 01/11/12 CHESTERFIELD CO

CURRENT AR#: 212 50 2051 DATE: 01/11/12 STATUS: A ASSESSMENT INDICATOR: 0

YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES

12 490.00 70,000

 : 

Page 1 of 1

4/17/2012https://cisiweb.scc.virginia.gov/instant.aspx
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SCC Home

Contact SCC

(Screen Id:/LLC_Data_Inquiry)

04/23/12

LLCM3220 LLC DATA INQUIRY 16:13:15

LLC ID: S313497 - 2 STATUS: 00 ACTIVE STATUS DATE: 01/11/10

LLC NAME: DMY Engineering Consultants, LLC

DATE OF FILING: 01/11/2010 PERIOD OF DURATION: INDUSTRY CODE: 00

STATE OF FILING: VA VIRGINIA MERGER INDICATOR:

CONVERSION/DOMESTICATION INDICATOR:

P R I N C I P A L O F F I C E A D D R E S S

STREET: 45662 TERMINAL DR STE 110

CITY: DULLES STATE: VA ZIP: 20166-0000

R E G I S T E R E D A G E N T I N F O R M A T I O N

R/A NAME: WEIYI MA

STREET: 45662 TERMINAL DRIVE

SUITE 110 RTN MAIL:

CITY: DULLES STATE: VA ZIP: 20166-0000

R/A STATUS: 1 MEMBER/MANAGER EFF DATE: 06/23/11 LOC: 153 LOUDOUN COUNTY

YEAR FEES PENALTY INTEREST BALANCE

12 50.00

Page 1 of 1

4/23/2012https://cisiweb.scc.virginia.gov/instant.aspx

20



SCC Home

Contact SCC

(Screen Id:/Corp_Data_Inquiry)

04/12/12

CISM0180 CORPORATE DATA INQUIRY 15:26:17

CORP ID: 0349742 - 7 STATUS: 00 ACTIVE STATUS DATE: 11/17/89

CORP NAME: NXL CONSTRUCTION CO., INC.

DATE OF CERTIFICATE: 11/17/1989 PERIOD OF DURATION: INDUSTRY CODE: 00

STATE OF INCORPORATION: VA VIRGINIA STOCK INDICATOR: S STOCK

MERGER IND: CONVERSION/DOMESTICATION IND:

GOOD STANDING IND: Y MONITOR INDICATOR:

CHARTER FEE: 50.00 MON NO: MON STATUS: MONITOR DTE:

R/A NAME: NICOMEDES L DE LEON

STREET: 9606 GEORGE'S BLUFF RD AR RTN MAIL:

CITY: RICHMOND STATE : VA ZIP: 23229

R/A STATUS: 2 OFFICER EFF. DATE: 10/08/98 LOC 143

ACCEPTED AR#: 211 16 4444 DATE: 09/20/11 HENRICO COUNTY

CURRENT AR#: 211 16 4444 DATE: 09/20/11 STATUS: A ASSESSMENT INDICATOR: 0

YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES

11 100.00 5,000

 : 

Page 1 of 1

4/12/2012https://cisiweb.scc.virginia.gov/instant.aspx
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SCC Home

Contact SCC

(Screen Id:/Corp_Data_Inquiry)

04/19/12

CISM0180 CORPORATE DATA INQUIRY 10:25:47

CORP ID: F115456 - 8 STATUS: 00 ACTIVE STATUS DATE: 10/29/97

CORP NAME: S&ME, INC.

DATE OF CERTIFICATE: 10/29/1997 PERIOD OF DURATION: INDUSTRY CODE: 00

STATE OF INCORPORATION: NC NORTH CAROLINA STOCK INDICATOR: S STOCK

MERGER IND: S SURVIVOR CONVERSION/DOMESTICATION IND:

GOOD STANDING IND: Y MONITOR INDICATOR:

CHARTER FEE: 1800.00 MON NO: MON STATUS: MONITOR DTE:

R/A NAME: NATIONAL CORPORATE RESEARCH, LTD.

STREET: 250 BROWNS HILL COURT AR RTN MAIL:

CITY: MIDLOTHIAN STATE : VA ZIP: 23114

R/A STATUS: 5 B.E. AUTH IN VI EFF. DATE: 02/02/12 LOC 120

ACCEPTED AR#: 211 16 6563 DATE: 09/23/11 CHESTERFIELD CO

CURRENT AR#: 211 16 6563 DATE: 09/23/11 STATUS: A ASSESSMENT INDICATOR: 0

YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES

11 1,700.00 1,000,000

 : 

Page 1 of 1

4/19/2012https://cisiweb.scc.virginia.gov/instant.aspx

22



23



24



25



26



27



2
28

ginthu
Text Box



29



30



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION 
COMMONWEALTH OF VIRGINIA 

9960 Mayland Dr., Suite 400, Richmond, VA 23233 
Telephone: (804) 367-8500 

oW8!feo3i 

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS 
AND LANDSCAPE ARCHITECTS 

BUSINESS ENTITY REGISTRATION 
PROFESSIONS: ENG, LS 

NXL CONSTRUCTION CO INC 
NXL CONSTRUCTION SERVICES INC 
114 E CARY ST STE 200 
RICHMOND, VA 23219 

ALTERATION O F THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER 
THAN T H O S E NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE C O D E O F VIRGINIA. 

Gordon N . Dixon, Director^ 

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE) 

(pocKETCARD) Q Q f ^ ^ ^ Q ^ W E A L T H O F VIRGINIA 
BOARD FORAPELSCIDLA 
BUSINESS ENTITY REGISTRATION 
NUMBER: 0407003031 EXPIRES: 12-31-2013 
PROFESSIONS: ENG, LS 
NXL CONSTRUCTION CO INC NXL CONSTRUCTION 
SERVICES INC 
114 E C A R Y S T STE 200 
RICHIVIOND, VA 23219 

(DETACH HERE) 

DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION 
9960 Mayland Dr., Suite 400, Richmond, VA 23233 

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA. 
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ATTACHMENT 4.2.3(a) 
 

LEAD CONTRACTOR  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime design 
consulting firm responsible 
for the overall project 
design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work Performed by 
the Firm identified as the Lead Contractor 
for this procurement.(in thousands) 

Original 
Contract 
Value 

Final or Estimated Contract 
Value 

Name:  AIRPORT CONNECTOR 

ROAD 

Location:  Henrico County, VA 

Name:  Dewberry Name of Client./ Owner:  Transurban 
Phone: 804.822.3460 
Project Manager:  Rich Prezioso 
Phone: 804.822.3460 
Email: rprezioso@transurban.com 

May 2011 March 2011 $38,523 

$39,446 
The change in contract 
amount was a result of the 
scope validation after all 
engineering investigation 
was completed. 

$39,446 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
AFFILIATED / SUBSIDIARY COMPANY:  No          PROJECT DELIVERY METHOD:  Design-Build 
AWARDS/RECOGNITION:   
 Received an overall rating of “Extremely Satisfied” (American Infrastructure Customer Survey 2010);  
 2010 Engineering Excellence Award, F&R;  
 DBIA D-B Merit Award for Transportation (2011) 
 Worked a total of 152,546 man-hours on this project and achieved our project goal of completing the project with zero incidents. 
 American Infrastructure and Dewberry’s proposal brought a 10% cost savings to the Owner. 
PROJECT DESCRIPTION:  
Richmond Airport Connector Road (ACR) is a lump sum, design-build project where the AI Team was fully responsible for design and construction in collaboration with AI-V A's lead design 
partner, Dewberry. The project consists of approximately 1.6 miles (2.58 km) of four-lane roadway that will provide motorists with direct access to the Richmond International Airport from Route 
895. Major quantities include: 422,737 CY of import, 16,541 LF of Storm Drainage, 111,511 SF of MSE Walls, 3 New Bridges (one crossing over existing 895 toll road), 1 Bridge Widening, 4 Box 
Culvert extensions, 133,507 TN of Stone Base and Paving.  This project required advanced planning and design creativity from the AI Team in order to ensure success. There are set schedule 
milestones so the Project Team is managing Critical Path items on a daily basis to ensure the goals are met. The team realized early on in the project that settlement periods would affect the critical 

path and adjusted the work schedule accordingly. The AI Team has coordinated work with adjacent property owners. Planning has been 

completed to reduce the impact to the environmentally sensitive site and surrounding wetlands.   
AI worked together with key stakeholders to provide innovative Value Engineering solutions including adjusting the roadway alignment to 
reduce overall excavation, altering the stormwater management design for ease of constructability and shortening the length of the bridges 
to reduce future maintenance costs. The AI Team also used innovative solutions for ground improvements and soils management including 
lime stabilization and geotextile fabrics.  The AI Team is responsible for fully managing the QA and QC aspects of this project and is very 
familiar with the QA & QC procedures that VDOT requires on their projects. 
LESSONS LEARNED / KEYS TO SUCCESS: 
 Communication – Open Communication between AI, Dewberry, VDOT and Transurban reduces the need for rework on design 

changes and allows the project team to know the Owner's goals before starting the work. 
 Partnering – Formal Partnering between Contractor and Owner which includes a set schedule, set project goals, and a dispute 

resolution process all managed by third party FMI. 
 Preplanning – Early coordination and approvals from third parties such as CSX, Henrico County, Dominion Power, and the 

Richmond Airport 

 
Aerial View of the entire project. 

Construction of 800' long, 35' tall 4-sided 
MSE wall between two bridges 

Construction of straight MSE wall for bridge 
abutment over I-895 

mailto:rprezioso@transurban.com
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ATTACHMENT 4.2.3(a) 
 

LEAD CONTRACTOR  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work Performed 
by the Firm identified as the Lead 
Contractor for this procurement.(in 
thousands) 

Original 
Contract 
Value 

Final or Estimated 
Contract Value 

Name:  VDOT B26 – 

HAMPTON BLVD GRADE 

SEPARATION 

Location:  Norfolk, VA 

Name:  STV Name of Client./ Owner:  VDOT 
Phone: 757.494.5470 
Project Manager:  Michael Johnson 
Phone: 757.494.5470 
Email: 
michaelj.johnson@vdot.virginia.gov 

Nov 2012 

Jan 2013 
(Estimated) 

VDOT extended 
schedule due to 
RR permit delay 

$38,245 $39,000 
(Estimated) $39,000 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
AFFILIATED / SUBSIDIARY COMPANY:  No          PROJECT DELIVERY METHOD:  Design-Bid-Build 
PROJECT DESCRIPTION:  
The Project goal is infrastructure improvements for VDOT, the City of Norfolk, Norfolk Southern/Portsmouth Beltline Railroads, the Virginia Port Authority, and the Navy.  To accomplish 
this work, phased construction will be performed over the course of the 3 year 4 month long project, ensuring that no aspect of the existing infrastructure is compromised during its 
completion. American Infrastructure is responsible for coordinating, managing, constructing, and handing over the full scope of work on-schedule, in quality fashion and for budget.   
The project limits begin at Mapleshade Avenue and terminate at "B" Avenue along the existing Hampton Boulevard.  On the west side, they extend into the Port of Virginia's property 
approximately 300m to tie-in points with existing  roadways and rail infrastructure. On the east side, they extend approximately 300m to tie-in points with the existing  rail.  This seven-tenth 
of a mile improvement will provide six lanes for through traffic and a 13-foot median for left turn lanes as needed. The proposed roadway project will provide improved roadway lighting, 
signals, drainage, landscaping, bike lanes, curb, gutter and sidewalks. 
The existing at-grade conflict with the Norfolk Southern/Norfolk Portsmouth Beltline railroad will be removed. This will be accomplished by excavating the existing Hampton Boulevard 35 
feet below existing grade and constructing a new 350 m long underpass retaining wall, founded upon over 1800 piles.  Two new at-grade bridges will be constructed to streamline flow of rail 
and pedestrian traffic across Hampton Boulevard at its new elevation. A double-span steel bridge will provide a railroad crossing, while a single span concrete bridge will provide vehicle 
access into Norfolk International Terminal and Naval Air Station Gate 6.  A six-lane detour roadway with adequate median for turn lanes will provide access into both NIT and NAS 

facilities while maintaining the same vehicle capacity. 
Other roadway improvements will include more convenient access into Fleet Recreational Park, Pier 3 Access Road, Mapleshade 
Avenue and Greenbrier Avenue side streets.  In addition, 3,500 m of new rail will be installed throughout the project to re-route 
rail traffic over the new steel bridge and into/out of the Port of Virginia. This rail will serve to improve the yard layout in the Port. 
To facilitate drainage within the project limits, a new Pump Station and drainage outfall will be built to transport site-runoff to the 
Elizabeth River.  The Project also includes installation of new underground utility infrastructure for sanitary sewer, storm drainage 
and waterline for the Navy, the Department and the City of Norfolk.  American Infrastructure is self-performing earthwork, 
concrete placement within the retaining walls/bridges, and bridge erection. 
LESSONS LEARNED / KEYS TO SUCCESS: 
 Subcontractors – Selection should be based on criteria other than price alone including safety record, work experience, 

schedule, and recommendations. 
TESTIMONIALS:   
“Contractor has a very strong company-wide safety program that is utilized daily on the Project.  American Infrastructure’s 
superintendent and project manager’s proactive approach to project management help minimize potential problems.” – Ken 
Rawls, VDOT Sr. Inspector (VDOT Performance Evaluation 2010) 

 

Aerial view of the project site showing phased 
construction 

Progress of Workzone #2  
Detour Road Construction 

HRSD Sanitary Sewer installation adjacent 
to Pump Station Cofferdam 
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ATTACHMENT 4.2.3(a) 
 

LEAD CONTRACTOR  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work Performed 
by the Firm identified as the Lead 
Contractor for this procurement.(in 
thousands) 

Original 
Contract 
Value 

Final or Estimated 
Contract Value 

Name :  MULLIGAN ROAD 

PHASE I 

Location:  Fort Belvoir, 
Fairfax County, VA 

Name :  HDR Engineering Name of Client./ Owner:  Federal 
Highway Administration - EFLD 
Phone: 703.285.0137 
Project Manager:  Douglas Nair 
Phone: 703.285.0137 
Email: douglas.nair@fhwa.dot.gov 

April 2011 May 2011 $11,917 $13,517 $13,517 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
AFFILIATED / SUBSIDIARY COMPANY:  No          PROJECT DELIVERY METHOD:  Best Value Design-Bid-Build 
PROJECT DESCRIPTION:  
Construction of 1.62 miles of new 4 lane commuter connector road through Fort Belvoir between Richmond Highway (US Rt. 1) and Telegraph Road (VA Rt. 611) to help to alleviate congestion in one of the busiest corridors in the 
DC area (Telegraph Road) and improve access to Fort Belvoir, VA.  It replaces surface streets closed by the Department of Defense after the events of 9/11/01. 
Project scope included 38 acres of clearing, E&S controls including 500 TN of class 1 rip, 250,000 CY of mass excavation, installation of over 
12,000 lf of drainage systems including several types of U-drain systems from spring boxes to UD-4, two bridges with main spans over 150 lf long 
that required the erection of over 600,000 lbs of steel, over 15, 000 lf of concrete pile driving operations (24”, 18”, and 12”),  and a major bypass of 
a sanitary main line to allow for the removal and relocation of the encased sanitary lines.  The construction site was adjacent to a dozen 
environmental conservation areas, in addition to the two bridges installed at stream crossings, which required AI to utilize strict storm water 
pollution prevention measures throughout the project site.  The bridge construction was steel beam single span with concrete decks, medians and 
rails.  American Infrastructure utilized an advanced robotic grading system to successfully place more than 30,000 TN of sub-base material on 
grade in preparation for completion of the roadway in Phase 2 of the project.  AI’s project team was able to maintain schedule on the project 
through difficult winter conditions while minimizing impact to 12 adjacent environmental conservation areas. This project was completed with an 
exemplary safety record.  AI provided QA/QC services with support from an external testing firm (CTI). 
LESSONS LEARNED / KEYS TO SUCCESS: 
 Communication – Communication and early involvement of FHWA in our operation planning was a key to addressing any potential issues 

prior to starting an operation.  Prior to the start of any major work operation, we held coordination meetings with FHWA to discuss our planned 
means and methods, the specifications, and their expectations.  This prevented potential delays in planned operations by making sure everyone 
was involved in the plan. 

 Coordination – With several major work operations subcontracted (piles and bridges), subcontractor coordination was critical to our success 
on this project.  Preconstruction meetings were held with the owner prior to a new subcontractor starting work on the site to make certain we 
were all aligned on progressing work in a manner that was for the overall success of the project.  Weekly subcontractor coordination meetings 
were held to review work progress, upcoming work, quality control, and safety. 

 Quality Control – Daily quality control checks were conducted in the field with subcontractors to make certain work was proceeding 
according to specifications. 

 

mailto:douglas.nair@fhwa.dot.gov
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ATTACHMENT NO. 4.2.3(b) 
LEAD DESIGNER – WORK HISTORY FORM 

(LIMIT 1 PAGE PER PROJECT) 

a. Project Name & 
Location 

b. Name of the prime/ general 
contractor responsible for 
overall construction of the 
project. 

c. Contact Information of the Client and their 
Project Manager who  
can verify Firm’s responsibilities. 

d. Construction 
Contract  
Completion  
Date  
(Original) 

e. Construction 
Contract  
Completion  
Date (Actual  
or Estimated) 

f. Contract Value (in Thousands) g. Design Fee for the Work Performed by the Firm 
identified as the Lead Designer for this 
procurement (in thousands) Construction 

Contract Value 
(Original) 

Construction Contract Value 
(Actual or Estimated) 

Name:  Route 36 Improvements 
Design-Build 
Location:  City of Hopewell & 
Prince George County, VA 

Name:  Abernathy 
Construction Corporation 

Name of Client:  VDOT 
Phone:  804.862.6450 
Project Manager:  Mr. R. Shane 
Mann, P.E.  
Phone: 804.862.6450 
Email:  
Shane.Mann@vdot.virginia.gov 

December 2012 December 2012 
Est. $8,225 $8,225 $1,469 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a subsonsultant 

OFFICE WHERE WORK WAS PERFORMED: 301 Concourse Boulevard, Suite 120, Glen Allen, VA 23059 – RDA was the Lead Designer (Prime) 
927 Maple Grove Drive, Suite 105, Fredericksburg, VA 22407  

SPECIFICATIONS: Widen Route 36 (provide an additional lane in the eastbound direction), Urban Typical Section with Shoulders; 2,000 LF Urban Principal Arterial 
Widen Route 36 (provide an additional lane in the eastbound direction), Urban Typical Section with Curb & Gutter; 2,500 LF Urban Principal Arterial 
Widen Route 144 (provide an additional lane in the eastbound direction), Interchange Ramp Typical Section; 2,400 LF Urban Principal Arterial utilizing the Interchange Ramp GS Standard 
Design a Spur Ramp form Route 144 eastbound to Route 36 westbound, Interchange Ramp Typical Section; 650 LF Interchange Ramp GS Standard 
Realign/Reconstruct Route 144 westbound, Urban Typical Section with Shoulders; 2,200 LF Urban Principal Arterial 

PROJECT DESCRIPTION: RDA is the Lead Designer providing engineering design services, right-of-way acquisition services, 
environmental permitting, and construction engineering/ inspection services for the Route 36 Improvements Design-Build project in 
Prince George County and the City of Hopewell. The project consists of roadway widening construction for approximately 1 mile of 
Route 36, 0.5 miles of Route 144, 0.2 miles of new roadway connection from Route 144 to Route 36 and 0.2 miles of widening to Sisisky 
Boulevard (Fort Lee entrance). Project limits are from 0.25 miles west of Sisisky Boulevard to 0.3 miles west of I-295 along Route 36 and 
from Route 36 to 0.5 miles west on Route 144. Access onto and off of Route 144 was designed to interchange ramp standards to facilitate 
higher speed access. The project is being performed as a Design-Build project utilizing ARRA funds. 

As the Lead Designer for the Route 36 Improvements, Rinker Design was responsible for the following critical project elements: 
 Coordination—project coordination with VDOT, City of Hopewell, Prince George County, and US Army / Fort Lee Military 

Base 
 Roadway Design—included typical section development, horizontal and vertical geometry, traffic management plans, signage 

and marking, signalization plans and lighting plans 
 Drainage Design—included roadway drainage, cross drainage (culvert design), erosion/sediment control plans, and storm water 

management (quantitative and qualitative) 
 Environmental Permitting—permit drawings for all wetland (permanent and temporary) impacts and stream impacts 
 Right of Way Acquisition—responsible for right of way and easement acquisition from 12 affected parcels 
 Utility Relocation Coordination—responsible for holding UFI meeting, developing easement requirements, evaluating UT-9 

forms to determine cost responsibility, reviewing utility plan and estimates, and monitoring the relocation of affected utilities 
 Subconsultant Management—activities performed by subconsultants reporting to Rinker Design included geotechnical, traffic 

signal design and underground utility designation and location. 
The design of the Route 36 Improvements, awarded in May 2010, is complete and construction is on schedule for completion by the end 
of 2012.  
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ATTACHMENT NO. 4.2.3(b) 
LEAD DESIGNER – WORK HISTORY FORM 

(LIMIT 1 PAGE PER PROJECT) 

a. Project Name & 
Location 

b. Name of the prime/ general 
contractor responsible for 
overall construction of the 
project. 

c. Contact Information of the Client and their 
Project Manager who  
can verify Firm’s responsibilities. 

d. Construction 
Contract  
Completion  
Date  
(Original) 

e. Construction 
Contract  
Completion  
Date (Actual  
or Estimated) 

f. Contract Value (in Thousands) g. Design Fee for the Work Performed by the Firm 
identified as the Lead Designer for this 
procurement (in thousands) Construction 

Contract Value 
(Original) 

Construction Contract Value 
(Actual or Estimated) 

Name:  James Madison 
Highway 
(Route 15) PPTA Design-Build 
Location:  Prince William 
County, VA 

Name:  Branch Highways, 
Inc. 

Name of Client:  Prince William 
County 
Phone:  703.792.6825 
Project Manager:  Mr. Tom Blaser  
Phone: 703.792.6825 
Email:  tblaser@pwcgov.org 

December 2009 December 2009 $56,430 $56,430 $4,119 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a subsonsultant 

OFFICE WHERE WORK WAS PERFORMED: 9300 W. Courthouse Road, Suite 300, Manassas, VA 20110 – RDA was the Lead Designer (Prime) 
SPECIFICATIONS: Design and construct Route 15 from an existing two-lane roadway to an urban principal arterial, VDOT Std. GS-5 with 60mph design speed from Dominion 
Valley Drive to Route 234 (approximately 2.2 miles). Construct Route 15 widening from two to four lanes from I-66 to Utterback Lane (approximately 1.2 miles). Design and 
construct realigned Waterfall Road from its existing location to the intersection of Route 15/Sudley Road (approximately 0.3 miles). Realigned Waterfall Road is a Major 
Collector, VDOT Std. GS-7, with 45mph design speed. Design and construct Heathcote Blvd. Extended, from the intersection of Route 15 and Heathcote Boulevard to the 
intersection of Old Carolina Road and Heathcote Boulevard (approximately 0.3 miles). Heathcote Boulevard is a four-lane divided Urban Minor Arterial, VDOT Std. GS-6, 
with design speed of 45mph. Design and construct Old Carolina Road from existing two-lane roadway to the ultimate four-lane divided section–Major Collector, VDOT Std. 
GS-7, with 45mph design speed from the intersection of Old Carolina Road and Heathcote Boulevard to a point approximately 0.7 miles north. (Total Length of Work: 3.5 
miles of Design and 4.7 miles of CEI). 
PROJECT DESCRIPTION: Rinker Design is the Lead Designer providing engineering design services, right-of-way acquisition services, environmental permitting and 

construction engineering/inspection services for the Route 15 PPTA project in Haymarket 
(Prince William County), Virginia. The project consists of complete roadway and bridge 
construction for 2.2 miles of US Route 15, 0.3 miles of Waterfall Road, 0.7 miles of Old 
Carolina Road and 0.3 miles of Heathcote Boulevard. The project also includes construction 
of an additional 1.2 miles of Route 15 widening design by others. Project limits are from the I-
66/Route 15 interchange on the south to the Route 15/Route 234 intersection on the north, 
including construction of bridge structures over Little Bull Run Creek and Catharpin Creek 
and a major box culvert at the Tributary to Catharpin Creek. Rinker Design is serving as the 
Prime Engineering Consultant to Branch Highways, Inc., the Lead Contractor/Project 
Constructor responsible for development and construction. The project is being performed as a 
D-B venture under the Virginia PPTA Act of 1995. 
Rinker Design’s commitment to quality is demonstrated in their willingness to provide 
innovative solutions throughout the Design Build process. Working closely with VDOT, 
Prince William County, Branch Highways and other stakeholders, Rinker Design facilitated 
conflict resolution by providing numerous engineered solutions that were acceptable to all 
parties involved. These solutions enabled the project to maintain momentum, without 
compromising VDOT standard and requirements, and at the same time, met the Team’s 
budgetary constraints. 
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ATTACHMENT NO. 4.2.3(b) 
LEAD DESIGNER – WORK HISTORY FORM 

(LIMIT 1 PAGE PER PROJECT) 

a. Project Name & 
Location 

b. Name of the prime/ general 
contractor responsible for 
overall construction of the 
project. 

c. Contact Information of the Client and their 
Project Manager who  
can verify Firm’s responsibilities. 

d. Construction 
Contract  
Completion  
Date  
(Original) 

e. Construction 
Contract  
Completion  
Date (Actual  
or Estimated) 

f. Contract Value (in Thousands) g. Design Fee for the Work Performed by the Firm 
identified as the Lead Designer for this 
procurement (in thousands) Construction 

Contract Value 
(Original) 

Construction Contract Value 
(Actual or Estimated) 

Name:  Sudley Manor PPTA  
Location:  Prince William 
County, VA 

Name:  CH2M Hill, Inc. Name of Client:  Prince William 
County 
Phone:  703.792.6825 
Project Manager:  Mr. Tom Blaser  
Phone: 703.792.6825 
Email:  tblaser@pwcgov.org 

February 2007 January 2007 $24,139 $37,408 $1,200 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a subsonsultant 

OFFICE WHERE WORK WAS PERFORMED: 9300 W. Courthouse Road, Suite 300, Manassas, VA 20110 – RDA was the Lead Designer (Prime) 
SPECIFICATIONS: Four-Lane Divided Highway, Urban Typical Section with Curb and Gutter, and Raised Median; 10,000 LF Urban Minor Arterial 

PROJECT DESCRIPTION: Sudley Manor Drive was prepared for Prince William County on an accelerated schedule in accordance with the Public-Private Transportation Act of 
1995 (PPTA). The project provides a direct connection from Linton Hall Road to the Prince William Parkway and Sudley Road area as called for in the Prince William County 

Comprehensive Plan. In addition to the 10,000-foot extension of Sudley Manor Drive (a four-lane urban minor arterial designed 
to accommodate future expansion to six lanes), the project included Linton Hall Road Improvements from Devlin Road to Broad 
Run. The project required close coordination with the Virginia Department of Transportation to meet the accelerated schedule 
for plan design, utility relocation, right-of-way acquisition and construction. This project has been constructed and placed under 
traffic. 
The project’s typical section consisted of a four-lane roadway built on six-lane right of way with curb and gutter, raised median, 
sidewalk and a 10-foot wide shared use path to accommodate both pedestrians and bicyclists in the corridor. The design adhered 
to VDOT standards and policies throughout, incorporating standard pavement, incidentals, drainage and stormwater management 
design. 

The Sudley Manor Drive project provided many challenges for the project team. The accelerated schedule required Rinker 
Design to assemble construction plans within seven months of project kickoff while incorporating directives from the 

Contractor, VDOT and Prince William County into the design. Design issues that needed special consideration included: a 
bridge with MSE walls over a railroad; coordination of the project with several large fuel pipelines, the construction and access 
requirements of a new firehouse and several site developments; floodplain analysis and environmental considerations related to 
major stream crossings; and a traffic analysis and signal design. The project team also worked closely with VDOT to ensure a 
seamless transition between this PPTA project and the adjoining VDOT administered construction project on Linton Hall Road 
(also successfully designed by Rinker Design). As demonstrated on this project, Rinker Design’s ability to deliver high quality 
design plans on an accelerated schedule, as well as their experience working in partnership with VDOT, localities, contractors 
and utility companies on D-B projects to ensure that all stakeholders’ objectives are adequately addressed will be of particular 
benefit on the Route 36 Improvements project. 

As part of this contract, Rinker Design also provided survey services including complete boundary and topographic surveys, in 
addition to plat preparation for more than 50 properties. 
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Price Proposal 
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Request for Proposals Virginia Capital Trail – New Market Heights Phase 
Part 3  Henrico County and Charles City County, Virginia 
Lump Sum Agreement Project No. 0005-964-562, P-101, R-201, C-501 
March 16, 2012 Contract ID # C00086279DB51 
    

  
 Commonwealth of Virginia  
 Virginia Department of Transportation 
                                                                                                                                                                        Page 3 of 8     
 

 
FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS 

Must be supplied with Price Proposal for Department Participation 
 

(All prices to be supported by project-specific quotes) 
 

DATE FOR RECEIPT OF PRICE PROPOSAL  
 

_________________________ 
      
Note: All prices (costs) are to include any surcharges on materials quoted.  Vendors must include this 

surcharge with their cost.  All prices (costs) are F.O.B. from the originating mill. 
 
Item 
Number  Item Description  Quantity  Unit  

Unit 
Price  Supplier  

Date of 
Quote 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             
 
We/I, the undersigned, understand that by supplying prices for the steel items listed above and signing 
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build 
Projects to this Price Proposal and contract.  The terms and conditions for participation are as stated in 
the Special Provision For Steel Adjustment for Design-Build Projects. 
 
 
             
                       Design-Builder          Date 
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