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multidisciplinary roadway design projects incorporating roadway widening and reconstruction,
intersection improvements, drainage systems, stormwater management, right-of-way,
maintenance and protection of traffic plans, and utility relocations.

Mr. Hooshangi is a registered, licensed, Professional Engineer in the Commonwealth of Virginia
and has served as project manager on six sections of the Fairfax County Parkway including five
interchanges. He recently served as the Design Manager on the VDOT Route 50/ Courthouse
Road and 10th Street interchanges, responsible for the design to replace two major interchanges
of Arlington Boulevard (Route 50), with 10th Street and Courthouse Road, including design of
new access roads, three traffic signals, new CD Roads, Transportation Management plans
(TMP), 13 MSE retaining walls, and pedestrian improvements. Responsibilities included
development of all required plan assemblies, and implementation of project scheduling, client
and sub-consultant coordination, and implementation of QA/QC procedures. The context
sensitive design of MSE walls required close coordination with an artist hired by VDOT to
beautify this gateway to Arlington.

Construction Manager, Luis Cerqueira, will be on the Project site for the duration of
construction operations and will be responsible for managing the construction process, to include
all Quality Control (QC) activities to ensure the materials used and work performed meet
contract requirements and the “approved for construction” plans and specifications. He will hold
a Virginia Department of Conservation and Recreation (DCR) Responsible Land Disturber
(RLD) Certification and a VDOT Erosion and Sediment Control Contractor Certification
(ESCCC), prior to the commencement of construction.

With over 25 years of hands-on experience focused on heavy highway construction, Mr.
Cerqueira is an expert in the construction and rehabilitation of bridges and highway
infrastructures. He recently managed the Replacement of Route 636 over Accotink Creek in
Fairfax County which was completed substantially ahead of schedule and below budget, earning
VDOT’s recognition as an exemplary project and leading to the award of a “Certificate of
Appreciation” by VDOT. In Addition he successfully managed the Rehabilitation of
Northbound and Southbound 14" Street Bridges, one of the most congested and heavily traveled
arteries from Virginia into the District of Columbia. Special restrictions imposed on the project
by the US Army Corps of Engineers and the National Park Service, for preservation of the
surrounding wildlife and historic monuments, along with the particularly specialized nature of
the underwater piers repairs and post-tensioning, made this nearly $30M project a particularly
challenging project, requiring attention to the smallest details in a continuous and comprehensive
manner.












an update to those respective guidelines. QA will be completely independent from the design and
construction work, and will minimize the necessity of additional VDOT quality assurance
efforts. The Quality Assurance Manager (QAM), will perform independently of the construction
team. He will be responsible for day-to-day supervision of construction QA activities on the
project as well as monitor the contractor’s QC program. Critical to this project and any other
VDOT design-build project is his supreme authority in this role. Although the QAM reports to
the Design-Build Project Manager, he also has the authority and obligation to shut down the
project as warranted.

The Construction Manager will be responsible for the development of the construction quality
management program and the Design Manager will be responsible for the development of the
design quality management program. These respective QA/QC plans will be prepared in
collaboration with the project team and reviewed by the Design-Build Project Manager. The time
necessary to carry out design reviews, inspections and tests will be incorporated into the CPM
schedule. The independent QAM will verify that conformance with the contract documents are
maintained, and will have the overall responsibility for both the development of and adherence to
the overall Design-Build QA/QC Plan. The QAM will be responsible for supervising the
performance of the specific field materials tests performed by the Design-Builder, including but
not limited to, density, moisture, air content of concrete, slump, and other required materials
field tests.

This organizational structure will enable the Martins/STV Team to interface with not only
VDOT, but outside entities or third parties. Best management practices will be implemented
under the direction of our Design-Build Project Manager using the actions described below
aimed at establishing a total partnership with VDOT:

e Bi-weekly meetings will be held by the Construction Manager, and attended by members
of VDOT staff, necessary personnel from the Design-Build Team, and selected persons
needed for pertinent business.

e Monthly progress meetings will be led by our Design-Build Project Manager, and
attended by each of the managers listed on the previous page, as well as key
subcontractors, subconsultants, and VDOT staff.

A proactive dispute resolution partnership will be established, where issues (when identified) are
escalated up the decision-making ladder, in order to (a) identify small issues before they become
larger ones, and (b) proactively engage the right people at the appropriate time and bring
decision makers to the table.






and effective development of the Traffic Management Plan. Specific goals for the Maintenance
of Traffic for this project include:

- Reducing the number of traffic shifts

- Providing positive separation between drivers and the work areas

- Providing incident management/emergency service access

- Developing a work-zone access plan that reduces or eliminates the need to access
work areas from active travel lanes.

The Team will incorporate our vast experience, lessons learned and proven processes to deliver
MOT throughout the duration of project that provides a safe and efficient path to completion.
The Team’s processes, proven delivery methods and collaborative, partnering approach will
ensure a high-quality design addressing MOT is achieved, including:

& Team Development: Immediately upon contract award, the Team will conduct an initial
partnering meeting with VDOT, and all other stakeholders; both individually and collectively,
to review project requirements. From this initial meeting we will develop “make certain”
checklists identifying responsibilities and timelines for successfully achieving mutually
developed activities and goals required for project success. We will develop the framework for
the plan to move forward.

= Design Workshop: As the design progresses, we will hold regularly scheduled workshops to
solicit input and buy-in by the Lead Designers, contracting team, VDOT and other aftected
stakeholders . These will be scheduled weekly to ensure concepts and ideas are streamlined
into design.

= Constructability: The Martins team will conduct constructability reviews on all major
components of work, as well as critical elements that may affect bridge structure, MOT,
environmental permitting, utility relocation, and right-of-way, to be proactive in mitigating
issues that may impact the project.

= Work packages: Work packages will be developed for all elements of the project, with each
addressing MOT. These will allow the Team to begin work incrementally on certain project
elements or components.

The STV Design Team will integrate Martins construction team members and the QAM during
various stages of the design. Once STV has performed the appropriate Traffic Management Plan
studies, Martins will participate in early design concept meetings and review of the plans to
provide feedback on construction means and methods, as well as perform constructability
reviews. The QAM will review the plans for constructability and compliance with the contract
requirements. After the comment period, the design team and the STV and Design-Build Project
Manager (Mehdi Tasooji) will meet to determine which comments will be incorporated into the
MOT plans.
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Experience has proven that properly initiating a Right-of-Way program that includes all affected
members of the community is paramount to its success. To that end, the Team will employ the
following processes and techniques to ensure that the program is carried out effectively as well
as expeditiously. Our Right-of-Way personnel will work directly with the design personnel to
identify and develop Right-of-Way plans for priority areas.

Throughout this process, the Team will fully employ VDOT’s RUMS program for
documentation of all Right-of-Way activities, performed in live time.

The Team brings highly experienced professionals to this process who understands VDOT's
policies and procedures and who will employ the following techniques:

= Development of Procedures/Work Plan — Utilizing the VDOT Right-of-Way Manual, the
Martins/STV Team will assemble a project-specific work plan outlining all of the processes
and procedures necessary to complete the program, including a key contact roster, workflow
sequences, utilization of RUMS on-line record keeping, and so on

= Development of Acquisition/Relocation Plan — As soon as the Right-of-Way Data Sheet is
complete, the Martins/STV Team will develop this project-specific plan outlining the planned
schedule for all activities. This schedule will be sequenced in order to expedite acquisitions
which will take the least time, and/or to match our construction plan.

= Kick-Off Meeting with VDOT —Martins/STV Team will meet with VDOT’s Right of Way
and Utilities office to (a) review the procedures manual, (b) confirm the plans for reviews and
communications, and (¢) define the workflow and schedule.

= Initial Interviews — The Team will schedule goodwill interviews with all affected property
owners, prioritizing these interviews to best fit the overall schedule. This initial meeting is of
the utmost importance, and goes a long way towards setting a positive tone for the
interrelationship. Additionally, relocation interviews will be conducted for all relocations.

= Appraisals — The Martins/STV Team will engage VDOT-approved appraisers who will
perform their comparable sales and appraisal analysis in accordance with VDOT’s Appraisal
Guidelines.

= Appraisal Review — Likewise, all appraisals shall be reviewed by VDOT-approved appraisers,
resulting in a recommendation for just compensation and relocation benefits.

= Title Examination — The Martins/STV Team will engage a VDOT-approved title company to
complete the title examination and provide title insurance for each affected parcel, within sixty
(60) days of initial offer.

= Assessment of Hazardous Materials — For all proposed acquisitions, we will conduct a Phase I

audit for the presence of hazardous materials such as asbestos, UST presence, or other potential
hazardous materials.

14



= Offer and Negotiation — Upon final appraisal review, the Martins/STV Team will make the
initial offer and commence with negotiation, coordinating with VDOT as necessary. A
determination of the owner’s willingness to settle will be made as soon as possible in order to
allow ample time for condemnation proceedings.

= Settlement (Acceptance or Condemnation) — Upon acceptance of Offer, the Martins/STV Team
will proceed with the preparation of appropriate paperwork as outlined below. In the event that
acceptance 1s not reached, the Martins/STV Team will engage the designated VDOT Hearing
Officer for subsequent action; i.e., settlement versus condemnation.

» Payment of Benefits — The Martins/STV Team will compile the Acquisition Report (RW-24)
and submit to VDOT, who will then issue vouchers and state warrants for all payments, which
the Team then conveys to affected property owners in return for indefeasible title.

= Conveyance of Ownership — The Martins/STV Team is responsible for preparing and filing
documents of conveyance of title to the Commonwealth of Virginia, and delivering executed
general warranty deeds to VDOT. With the exception of negotiated easements, all title will be
acquired in fee simple.

A similar process will be followed for relocated utilities, the exception being the name of the title
holder. As soon as roadway plans have been developed to the stage that impacts are clear, we
will initiate the utility coordination process (see item TI Sect. 2.10 below) and coincidentally the
property acquisition process.

The Right-of-Way acquisition process has the potential to severely impact the construction
schedule if the Design-Build team does not work aggressively and in strict accordance with
applicable laws. The Martins/STV Team has assembled a first class group to meet the schedule
and construction needs for this project.

15
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Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby

make, constitute and appoint

Mary Ann Marbury, Kent M Pagoota, Michael A Walter, Stephanie D Freeman, Dayna
M Betz, Richard C Faint III, Beth K McNellis, Individually

of Columbia, MD, its true and lawtul Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf

bonds, undertakings and other obligatory instruments of similar nature
- In Unlimited Amounts -
and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said

Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by

the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 22nd day of March, 2013.

oS, WESTERN SURETY COMPANY

aul "1: Bruflat, Vice President

State of South Dakota .
County of Minnehaha

On this 22nd day of March, 2013, before me personally came Paul T. Brutlat, to me known, who, being by me duly sworn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges

same to be the act and deed of said corporation.

. A . N
My comimission expires _; 7 MOHR :‘{é
I
June 23,2015 G pheie Gt
: i (L Y ) e
i ) J. Mohr, Notary Public
CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in
force, and turther certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed

my name and affixed the seal of the said corporation this Ist day of July 2013

\\mmmu.,,l

ST, WESTERN SURETY COMPANY

L. Nelson Assistant Secretary
Formn F4280-7-2012



Authorizing By-Law
ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attomey is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders
of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed ia the
corporate name of the Company by the President, Sceretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other
officers as the Board of Direclors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer
may appoint Attorneys in Fact or agents who shall kave authority o issue bonds, policies, or undertakings in the name of the Company.
The corporate seal is not necessary for the validity of any bonds, policics, underiakings, Powers of Atterney or other obligations of the

corporation. The signature of any such officer and the corporate seal may be printed by fucsimile.
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State Corporation

CERTIFICATE OF GOOD STANDING

I Certify the Following from the Records of the Commission:

That STV GROUP INCORPORATED (USED IN VA, BY: STVINCORPORATED), a corparation
incorporated under the law of New York, is authorized to transact business in the
Commonwealth of Virginia;

That it obtained a certificate of authority to transact business in Virginia from the Commission
on August 8, 1899; and

That the corporation is in good standing in the Commaonwealth of Virginia as of the date set
forth below.

Nothing more is hereby certified.

Stgned and Sealed at Richmond on this Date:
February 17, 2012

U Joel H. Peck, Clerk of the Commission

CISECOM
Document Control Number: 1202175574



License Detail Page | of |

Details of license number 0402019827

print
Name: HOOSHANGI, MICHAEL M
License Number: 0402019827
License Description: Professional Engineer License
Address: FAIRFAX VA, 22030
Initial Certification Date: June 14, 1989
Expiration Date: October 31, 2014
Complaints

No Open Complaints

"Open Complaints” reflect only those complaints against regulants for which a
departmental investigation has determined that sufficient evidence exists to establish
probable cause of a violation of the law or regulations. Cnly those cases that have
proceeded through an investigation to the adjudication stage are displayed. State law
prohibits the disclosure of any information about open complaints [Code of Virginia
Section 54.1-108]. Members of the public may review official records and obtain copies
only after a complaint investigation is closed.

No Closed Complaints

"Closed Complaints” reflect complaints against regulants closed since 1990. Cases closed
without disciplinary action are purged after three years in accordance with DPOR's record
retention policy.

To inquire about closed complaints, see the department's Public Records Access or contact
the department’s Information Management Section at (804) 367-8583 or
publicrecords@dpor.virginia.gov.

http://166.67.69.40/rlvi/licenseDetail.cfm?CFID=3832338 | &CFTOKEN=79784757&m=0... 4/4/2013
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State Qorporation Commizsion

CERTIFICATE OF GOOD STANDING

I Certify the Following from the Records of the Commission:

That CKI & ASSOCIATES, INC. is duly incorporated under the law of the Commonwealth of Virginia;
That the date of its incorporation is August 5, 1997,

That the period of its duration is perpetual; and

That the corporation is in existence and in good standing in the Commonwealth of Virginia as of
the date set forth below.

Nothing more is hereby certified.

Signed and Sealed at Richmond on this Date:

June 13, 2013

U Joel H. Peck, Clerk of the Commission

CISECOM
Document Control Number: 1306135445






State CorroraTioN ComMMISSION
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State Qorporation ommission

CERTITICATE OF GOOD STANDING

I Certify the Following from the Records of the Commission:

That RICE ASSOCIATES, INC. is duly incorporated under the law of the Commonwealth of Virginia;
That the date of its incorporation is December 15, 1988;

That the period of its duration is perpetual; and

That the corporation is in existence and in good standing in the Commonwealth of Virginia as of
the date set forth below.

Nothing more is hereby certified.

Signed and Sealed at Richmond on this Date:
October 13, 2012

U Joel H. Peck, Clerk of the Commission

CISECOM
Document Control Number: 1210135222
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DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
COMMONWEALTH OF VIRGINIA

EXPIRES ON 8980 Mayland Dr., Sulte 400, Richmond, VA 23233 f NUMBER \}

.

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
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9880 Mayland Dr., Sulte 480
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BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
AND LANDSCAPE ARCHITECTS
LAND SURVEYOR LICENSE

RANDY ALAN STOWERS
105 SENTINEL DRIVE
WINCHESTER, VA 22603
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I Certify the Following from the Records of the Commission:

Harris Miller Miller & Hanson Inc., a corporation existing under the laws of MASSACHUSETTS,
holds a certificate of authority to transact business in Virginia, and is in good standing.

The certificate was issued on December 06, 2000.

Nothing more is hereby certified.

Signed and Sealed at Richmond on this Date:

August 24, 2009

U Joel H. Peck, Clerk of the Commission

CIS0502
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S1a7e CorrPorATION COMMISSION

Richmond, August 27, 2010

This certificate of registration to transact business tn Virginia is
this day issued for

MOUNTAIN EMPIRE ACQUISITIONS LLC

Gmited liability company organized under the laws of
TENNESSEE and the said company is authorized to transact
business in Virginia, subject to all Virginia laws applicable to the

{ LY

company and 1ts business.

State Corporation Commission
Attest:

L bl & ¥a

() Clerkof the ¢

OMINILSSIoN

CI8033Y
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REAL ESTATE APPRAISER BOARD
CERTIFIED GENERAL REAL ESTATE APPRAISER

ALLEN A ARMSTRONG
328 SHRIKE DR

BUDA TX 78610

4001 014986

Gordop N. Dixon, Director
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ATTACHMENT 3.3.1

KEY PERSONNEL RESUME FORM

Brief Resume of Key Personnel anticipated for the Project.

a. Name & Title:

Mehdi Tasooji — Senior Project Manager

b. Project Assignment:

Design-Build Project Manager

¢.  Name of Firm with which you are now associated:

Martins Construction Corporation

d. Years experience: With this Firm 17 Years With Other Firms 29 Years
Please list chronologically your employment history, position and general experience or fieids of practice
for the last fifteen(15) years:

Martins Construction Corp. (1996-Present)

Senior Project Manager for the company’s projects. Martins Construction Corp. is engaged in bridge
construction and maintenance projects in Maryland, Virginia and the District of Columbia. The company is
also active in construction of concrete structures, specialized overlays and site works.

e. [Education: Degree(s)/Year/Specialization:

The University of lllinois / 1967 / MS Structural Engineering (minor in Soil Mechanics and Foundation Design)

f.  Active Registration: Year First Registered/ Discipline/\VA Registration #:

g. Document the extent and depth of experience and qualifications relevant to the Project.

1. Note your specific responsibilities and authorities for each assignment, not those of the firm.

2. Note whether expetience is with current firm or with other firm.

3. Provide beginning and end dates for each assignment.
(List at least three (3}, but no more than five (5) relevant projects for which you have performed a
similar function.)

Project Manager, the New Headquarters for the Ministry of Public Works and Housing, Riyadh, Saudi Arabia.
The project consisted of five office towers of fourteen stories high, laboratories, assembly and lecture halls
and covered parking. Total construction area was 1,450,000 S.F. This project was with the firm General
Agencies Corporation, from 1983 to 1985.

Project Manager, Section 5 of Riyadh-Dammam Expressway, Saudi Arabia, twenty-five mile six lane divided
highway with two major interchanges and five underpasses, drainage system, Security fence Project size
$250 M, from 1980 to 1983.

Partner of the Firm Abdol Aziz Farmanfarmaian & Associatees in Charge of Construction Management
Department and Site Supervision, Major projects included Tehran International Airport ($2.5 Billion), Ministry
of Agriculture Headquarters ($250 M), National Iranian Television Facilities and Headquarters ($350 M), from
1974 to 1980.

Resident Engineer, Mehrabad Airport Expansion Project; The project included construction of airport access
roads, parking aprons, taxiways, drainage system, security systems and a new terminal. This project was with
the firm Abdol Aziz Farmanfarmaian & Associates, from 1971 to 1974.

Resident Engineer, Tehran Olympic Center and sports complex was built for the Seventh Asian Games and




included two covered stadiums, a veledrome, shooting ranges, practice fields, support facilities, access roads,
parking lots and site works. This project was with the firm Abdol Aziz Farmanfarmaian & Associates, from
1971 to 1974.

Project Manager, Section 5A of Iran Europe Railway link, work included construction of 29 tunnels for a fotal
length of four (4) miles. five major viaducts and thirty-three bridges.

Project Manager, Ishtahan Railroad Station, project consisted of track hangers, support facilities. 260 units of
staff housing, etc. This project was with the firm Avaji Construction Company, from 1969 to 1971,




ATTACHMENT 3.3.1

KEY PERSONNEL RESUME FORM

Brief Resume of Key Personnel anticipated for the Project.

Name & Title: Michael M. Hooshangi, P.E., Engineering Director

a.
b. Project Assignment: Design Manager

¢. Name of Firm with which you are now associated: STV Incorporated

d. Years experience: With this Firm__<1 Years With Other Firms_ 34 Years

STV Incorporated, 2013 tc Present, Engineering Director: Brings more than 30 years of
experience in highway design, including urban and rural interchanges, expressways, interstates, and
primary and secondary highways in Maryland, Virginia, West Virginia, and Washington, D.C. Mr.
Hooshangi has served as project manager on numerous multidisciplinary roadway design projects
incorporating roadway widening and reconstruction, intersection improvements, drainage systems,
stormwater management, right-of-way, maintenance and protection of traffic plans, and utility
relocations.

AECOM, 2000 to 2013, Senior Program Director and Civil Department Manager: Senior
Program Director managing the highway engineering sections of two AECOM offices.

Wilbur Smith Associates, 1994 to 2000, Director of Transportation: Senior Associate and
Director of Transportation guiding a staff of project managers, engineers, and technicians for design
and plan development of various highway and civil projects in Virginia, Maryland, and West
Virginia.

e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:
Marshall University (Huntington, WV) / MS / 1978 / Civil Engineering
West Virginia Institute of Technology (Montgomery, WV) /BS /1977 / Civil Engineering

f. Active Registration: Year First Registered/ Discipline/VA Registration #:
1989 / Professional Engineer / #019827

g. Document the extent and depth of your experience and qualifications relevant to the Project.

VDOT 1-581 Valley View Interchange Design-Build

Design Manager. Designing a diverging diamond interchange in Roanoke, VA, to facilitate high-volume
left-turn movements from Valley View Boulevard onto I-581. Mr. Hooshangi is responsible for the
design and preparation of roadway plans. Other design elements include bridge widening, retaining walls,
sound barrier walls, and the relocation of the Licking Run Greenway shared-use path, which included a
new pedestrian bridge. The scope also includes four entrance/exit ramps, guardrails, and a parking lot
relocation.

Company: STV Incorporated Dates: 2013 to Present

Client Contact:  Bobby Phlegar, VDOT Project Manager / (540) 378-5083 /
r.phlegar@VDOT. Virginia.gov

Town of Leesburg Sycolin Road

Project Manager. Oversaw design and final construction, right-of-way, and traffic control plans for the
widening and improvements of Sycolin Road for the Town of Leesburg, VA. Work included intersection




improvements, coordination and relocation of utilities, geotechnical investigations, pavement design,
alignments, hydraulic and hydrologic analysis, stormwater management, construction staging, and
maintenance and protection of traffic. The project also included two signalized intersections, preparation
of plans for detailed pavement marking and signing plans for the design of street sign names and ground-
mounted guide signs. Mr. Hooshangi also developed all required plan assemblies and technical reports,
developed and implemented project schedules, monitored staff resources, coordinated with the client and
subconsultants, and implemented QA/QC procedures.

Company: AECOM Dates: 2010 to 2013
Client Contact:  This work was completed while Mr. Hooshangi was employed by AECOM and no
current client contact information is available.

VDOT Route 50 Courthouse Road and 10th Street Interchanges

Project Manager. Oversaw design to replace two major interchanges of Route 50 (Arlington Boulevard)
with 10th Street and Courthouse Road in Arlington County, VA, at an estimated total cost of $39 million
for the Virginia Department of Transportation (VDOT). Mr. Hooshangi supervised design of new access
roads, three traffic signals, new CD Roads, transportation management plans, 13 mechanically stabilized
earth (MSE) retaining walls, and pedestrian improvements. He developed all required plan assemblies,
implementation of project scheduling, client and subconsultant coordination, and implementation of
QA/QC procedures. The context-sensitive design of MSE walls required close coordination with an artist
hired by VDOT to beautify this gateway to Arlington.

Company: AECOM Dates: 2005 to 2013
Client Contact: This work was completed while Mr. Hooshangi was employed by AECOM and no current
client contact information is available.

Potomac Yard Development

Project Engineer. Provided engineering design and quality assurance for the $50 million construction
project located within the Potomac Yard Development corridor as part of the Route 1 gateway into
Alexandria, VA. The project included improvements to intersections, pedestrian access, public transit
accommodations, construction of a bike trail, and modifications to adjoining roads. Mr. Hooshangi
developed construction, maintenance of traffic, signing/pavement marking plans, staff resource
monitoring, and implementation of QA/QC procedures.

Company:  AECOM Dates: 2006 to 2007
Client Contact: This work was completed while Mr. Hooshangi was employed by AECOM and no current
client contact information is available.

VDOT Fairfax County Parkway/Baron Cameron Avenue Interchange

Project Manager. Supervised design of a new single-point urban interchange, including widening and
realignment of Baron Cameron Avenue in a densely developed professional business area of Reston, VA,
for the Virginia Department of Transportation (VDOT). Because of a lack of available right-of-way, Mr.
Hooshangi led the study and analysis of several interchange alternatives before selecting an optimal
design. He also oversaw the preparation of a detailed maintenance of traffic plan, utility coordination,
installation of sound barrier walls, design of stormwater management ponds to conform to limited
available right-of-way, and close coordination with stakeholders, such as adjacent residential
developments, the Town of Herndon, Virginia Power, and the Park Authority.

Company: Wilbur Smith Associates Dates: 1998 to 2000
Client Contact: This work was completed while Mr. Hooshangi was employed by Wilbur Smith Associates
and no current client contact information is available.




ATTACHMENT 3.3.1

KEY PERSONNEL RESUME FORM

Brief Resume of Key Personnel anticipated for the Project.

a. Name & Title:
Vincent Kumordzie, P.E., Quality Assurance Manager

b. Project Assignment:
Quality Assurance Manager

¢. Name of Firm with which you are now associated:
CKl & Associates, Inc.

d. Years experience: With this Firm 16 Years With Other Firms 9 Years

Please list chronologically (most recent experience first) your employment history, position and general
experience or fields of practice for the last fifteen(15) years. (NOTE: If you have less than 15 years of
experience, please list all of your experience for those years you have worked.):

(1) Project - Harvard Triangle Intersection Improvements, NW Project, DDOT, Washington, DC (2012-
Present):
Resident Engineer - Construction Management and Inspection (Streetscape Project)

(2) Reconstruction of 18th Street, NW (Adams Morgan Streetscape Project), DDOT, Washington, DC
(2010-2012):
Resident Engineer - Construction Management and Inspection. (Streetscape Project)

(3) Columbia Heights Streescape Project, DDOT, Washington, DC (2010-2012):
Resident Engineer - Construction Management and Inspection. (Streetscape Project)

(4) South Capitol Street Near Term Improvements Design/Build Project, DDOT, Washington, DC (2008-
2010):
Resident Engineer - Construction Management and Inspection. (Streetscape Project)

(5) Springfield Interchange Improvements Project, Phases 11, ll, V, VI, VI, VDOT, Springfield, VA (1999 -
2008):

Lead Bridge Structure Inspector - Construction Management and Inspection. (Bridge and Highways
Construction Project)

(6) I-66 Improvements and Widening Project, Fairfax, VA (1997 -1999)
Senior Inspector - Construction Management and Inspection. (Bridge and Highways Construction Project)

(7) 1-66 Improvements and Widening Project, Fairfax, VA (1997 -1999)
Senior Inspector - Construction Management and Inspection. (Bridge and Highways Construction Project)

(8) Route 50 & Fairfax County Parkway Interchange Construction Project, Fairfax, VA (1995 -1997)
Senior Inspector - Construction Management and Inspection. (Bridge and Highways Construction Project)

e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:
Kharkov State Institute of Highways, USSR/MS/1989/Civil Engineering
Kumasi University of Science & Technology, Ghana/1986/Civil Engineering

f. Active Registration: Year First Registered/ Discipline/VVA Registration #:
1997/Professional Engineer/VA Registration # 0402029121
1999/Professional Engineer/MD Registration # 24288

2010/Professional Engineer/DC Registration # PE905837

g. Document the extent and depth of your experience and qualifications relevant to the Project.




1. Note your specific responsibilities and authorities for each assignment, not those of the firm.
2. Note whether experience is with current firm or with other firm.
3. Provide beginning and end dates for each assignment.

(List at least three (3), but no more than five (5) relevant projects for which you have performed a
similar function.)

The following five (5) projects listed below were performed with current firm:

1) South Capitol Street Near Term Improvements Design/Build Project, DDOT, Washington, DC (2008- 2010):
As Resident Engineer, Mr. Kumordzie was responsible for the administration of the construction contract to
ensure that the contract work was completed in accordance with the plans and specifications, required quality
standards, the contract performance period, and the contract budget. He was also in charge of the field
personnel responsible for the daily monitoring of the contractors’ work activities to ensure that the work was
performed in accordance with the agreed schedule, plans and specs and to ensure compliance with QA/QC
program associated with the contract performance.

2) Springfield Interchange Improvements Project, Phases il & lIl, VDOT, Springfield, VA (1999 - 2003):

As Lead Bridge/Structure Inspector, Mr. Kumordzie was responsible for providing construction inspections,
project progress reports, and monitoring work quantities on the 1-95/Rte 644 Interchange and reconstruction
of Franconia/Old Keene Mill Rd. His main responsibility included the supervision of inspectors, assisted,
trained, and reviewed inspectors’ work assignments and reports for quality and CQIP compliance.
Additionally, he performed plan quality and constructability review, and assisted the resident engineer in
probiem resolution of structure related issues on site. He also coordinated and monitored all bridge
construction inspection items including: project fayout, drilled shafts, abutments, piers, retaining walls, bridge
decks and superstructure erection, managing inspectors, and constructed As-built CPM for this $95m project.

3) Springfield Interchange Improvements Project, Phases IV & V, VDOT, Springfield, VA (2003- 2005):

As Lead Bridge/Structure Inspector, Mr. Kumordzie continued in his lead role providing construction
inspections, project progress reports, and monitoring work quantities on the 1-95/1-495 Interchange and
Hemming Avenue Bridge and Roadway reconstruction work. He was responsible for the supervision, assisted
and reviewed inspectors’ work assignments and reports for quality and CQIP compliance. Additionally, he
performed plan quality and constructability review, and assisted the resident engineer in problem resolution of
structure related issues on site. He also coordinated and monitored all bridge construction inspection items
including: project layout, drilled shafts, abutments, piers, retaining walls, bridge decks and superstructure
erection, managing inspectors, and constructed As-built CPM for this $135m project.

4) Springfield interchange Improvements Project, Phases VI & VII, VDOT, Springfield, VA (2005- 2008):

As Lead Bridge/Structure Inspector, Mr. Kumordzie continued in his lead role providing construction
inspections, project progress reports, and monitoring work quantities on the 1-95/1-495 Interchange and
Hemming Avenue Bridge and Roadway reconstruction work. He was responsible for the supervision,
assisted, and reviewed inspectors’ work assignments and reports for quality and CQIP compliance.
Additionally, he performed plan quality and constructability review, and assisted the resident engineer in
problem resolution of structure related issues on site. He also coordinated and monitored all bridge
construction inspection items including: project layout, drilled shafts, abutments, piers, retaining walls, bridge
decks and superstructure erection, managing inspectors, and also developed and reviewed as-built CPM for
this phase of the project.

5) 1-66 Improvements and Widening Project, Fairfax, VA (1997 -1999)

As Inspector, Mr. Kumordzie performed construction inspections, generated daily diaries for contractor's work
covered and monitoring work quantities on the [-66 reconstruction work which included 5 bridges and 8 miles
of roadway reconstruction of full depth asphalt and concrete pavements. He was responsible for ensuring
contractor’s daily work activities were performed in compliance with VDOT specifications and reported on item
quantities as well as quality thru CQIP compliance checks. He assisted in performing preconstruction plan
review for the items assigned him for quality and constructability; and assisted regularly in field issue
resolution arising from work being performed and conflicts with especially existing utilities. He also monitored
concrete placement operations for all bridge decks and other components and performed inspections on
specialized items including soundwall barriers, drilled shafts, bridge abutments, piers, retaining walls, bridge
decks and superstructure steel beam erection and worked well with other inspectors.




ATTACHMENT 3.3.1

KEY PERSONNEL RESUME FORM

Brief Resume of Key Personnel anticipated for the Project.

a. Name & Title:

Luis Cerqueira — General Superintendent

b. Project Assignment:

Construction Project Manager

c. Name of Firm with which you are now associated:

Martins Construction Corporation

d. Years experience: With this Firm 17 Years With Other Firms 10 Years
Please list chronologically your employment history, position and general experience or fields of practice
for the last fifteen(15) years:

Martins Construction Corp. (1996-Present)

General Superintendent for the company’s projects. Specializing in Bridge Repair and New Bridge
Construction, Deck Replacement, Culverts, Joint Repair, Concrete Foundation/Site Work, Structural Concrete
Work, and Underground Utilities for Virginia Department of Transportation, District of Columbia Department of
Transportation and Maryland State Highway.

e. Education: Degree(s)/Year/Specialization:

f.  Active Registration: Year First Registered/ Discipline/VA Registration #:

g. Document the extent and depth of experience and qualifications relevant to the Project.

1. Note your specific responsibilities and authorities for each assignment, not those of the firm.

2. Note whether experience is with current firm or with other firm.

3. Provide beginning and end dates for each assignment.
(List at least three (3), but no more than five (5) relevant projects for which you have performed a
similar function.)

General Superintendent for the Rehabilitation of 14th Street Bridge Over Potomac River DCKA-2007-C-0134.
The $29 million project consisted of overall construction of project works including marine work, bridge
painting, post tensioning, steel structure and latex modified concrete overlay. All works over Potomac River
(2009 to 2012).

General Superintendent for the Rehabilitation of 9th and 10th Street over 1-395 Expressway DCKA-2007-C-
0115. The $8 million project consisted of superstructure replacement, bridge painting, jack and blocking,
bearing replacement, water system and electrical works (2008 to 2010).

General Superintendent for the Rehabilitation of South Dakota Avenue Bridge POKA-2006-C-0055LS over
CSX Railroad. The $7.8 million project consisted of substructure and superstructure, concrete paving,
replacement storm drain system, water main system, electrical works and traffic signals (2006 to 2010).

General Superintendent for the Rehabilitation of North Capitol Street POKA-2002-B-0076. The $15.6 million
project consisted of over one mile of street reconstruction including storm drain system, pavement, street
lighting and traffic signal works, rehabilitation of two bridges, hydrodemolition (2003 to 2006).
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