
I-64/Route 15 (Zion Crossroads) Interchange Improvements
Louisa County, Virginia  |  Design-Build

State Project No.: 0064-054-703, P101, R201 & C501
Federal Project No.: IM-064-2(155)

Contract ID Number: C00086453DB48

February 3rd, 2012

Statement of Qualifi cations



ATTACHMENT 3.1.2 
0064-054-703, P101, R201 & C501 

STATEMENT OF QUALIFICATIONS CHECKLIST AND CONTENTS 
 

1 of 3 

Offerors shall furnish a copy of this Statement of Qualifications (SOQ) Checklist, with the page references added, with the Statement 
of Qualifications. 
 

Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 20-

page limit? 

SOQ 
Page 

Reference 
Statement of Qualifications Checklist and Contents Attachment 3.1.2 Section 3.1.2 no  

     

Acknowledgement of RFQ, Revision and/or Addenda  Attachment 2.10 
(Form C-78-RFQ) Section 2.10 no  

     

Letter of Submittal (on Offeror’s letterhead)     

 Offeror’s point of contact information NA Section 3.2.1 yes  

 Authorized Representative’s signature NA Section 3.2.1 yes  

 Principal officer information NA Section 3.2.2 yes  

 Offeror’s Corporate Structure NA Section 3.2.3 yes  

 Affiliated/subsidiary companies NA Section 3.2.4 yes  

Debarment forms Attachment  3.2.5(a)
Attachment 3.2.5(b) Section 3.2.5 no  

 Offeror’s VDOT prequalification evidence NA Section 3.2.6 yes  

 Evidence of obtaining bonding NA Section 3.2.7 yes  

     

 Professional Services Evidence     

Full size copies of SCC and DPOR registration 
documentation (appendix) NA Section 3.2.8 no  
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ATTACHMENT 3.1.2 
0064-054-703, P101, R201 & C501 

STATEMENT OF QUALIFICATIONS CHECKLIST AND CONTENTS 
 

2 of 3 

Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 20-

page limit? 

SOQ 
Page 

Reference 
SCC Registration NA Section 3.2.8.1 yes  

DPOR Registration (Offices) NA Section 3.2.8.2 yes  

DPOR Registration (Key Personnel) NA Section 3.2.8.3 yes  

DPOR Registration (Non-APELSCIDLA) NA Section 3.2.8.4 yes  

     

DBE statement within Letter of Submittal confirming 
Offeror is committed to achieving the required DBE goal  NA Section 3.2.9 yes  

     

Offeror’s Team Structure     

           Identity of and qualifications of Key Personnel NA Section 3.3.1 yes  

           Key Personnel Resume – DB Project Manager Attachment 3.3.1 Section 3.3.1.1 no  

           Key Personnel Resume – Quality Assurance Manager Attachment 3.3.1 Section 3.3.1.2 no  

           Key Personnel Resume – Design Manager Attachment 3.3.1 Section 3.3.1.3 no  

           Key Personnel Resume – Construction Manager Attachment 3.3.1 Section 3.3.1.4 no  

           Key Personnel Resume – Public Relations Manager Attachment 3.3.1 Section 3.3.1.5 no  

           Organizational chart NA Section 3.3.2 yes  

           Organizational chart narrative NA Section 3.3.2 yes  
     

Experience of Offeror’s Team     

          Lead Contractor Work History Form Attachment 3.4.1(a) Section 3.4 no  

cdukes
Typewritten Text
A-2

cdukes
Typewritten Text

cdukes
Typewritten Text
3

cdukes
Typewritten Text
3

cdukes
Typewritten Text
3

cdukes
Typewritten Text

cdukes
Typewritten Text
3

cdukes
Typewritten Text

cdukes
Typewritten Text

cdukes
Typewritten Text
4

cdukes
Typewritten Text
11-13

cdukes
Typewritten Text
A-26

cdukes
Typewritten Text

cdukes
Typewritten Text
A-27 - A-30

cdukes
Typewritten Text

cdukes
Typewritten Text
A-31 - A-32

cdukes
Typewritten Text

cdukes
Typewritten Text
A-33

cdukes
Typewritten Text
A-34

cdukes
Typewritten Text
14

cdukes
Typewritten Text
15-17

cdukes
Typewritten Text

cdukes
Typewritten Text
A-35 - A-37



ATTACHMENT 3.1.2 
0064-054-703, P101, R201 & C501 

STATEMENT OF QUALIFICATIONS CHECKLIST AND CONTENTS 
 

3 of 3 

Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 20-

page limit? 

SOQ 
Page 

Reference 
          Lead Designer Work History Form Attachment 3.4.1(b) Section 3.4 no  

     

Project Risk     

         Identify and discuss three critical risks for the Project NA Section 3.5.1 yes  
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ATTACHMENT NO. 3.2.5(a) 
 

CERTIFICATION REGARDING DEBARMENT 
PRIMARY COVERED TRANSACTIONS 

  
  
Project No.:  0064-054-703, P101, R201 & C501 
 

1) The prospective primary participant certifies to the best of its knowledge and  
belief, that it and its principals: 
 

a) Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from covered transactions by any Federal department  

 or agency. 
 

b) Have not within a three-year period preceding this proposal been convicted of or 
had a civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; and have not been convicted of any violations 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification, or destruction of records, making false statements, or receiving stolen property; 
 

c) Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State or local) with commission of any of the offenses enumerated 
in paragraph 1) b) of this certification; and 
 

d) Have not within a three-year period preceding this application/proposal had one or 
more public transactions (Federal, State or local) terminated for cause or default. 

 
2) Where the prospective primary participant is unable to certify to any of the statements in 

this certification, such prospective participant shall attach an explanation  
to this proposal. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted  
on behalf of the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 
______________________________________ _________________________ 
Signature                                Date                       Title 
 
___________________________________________________________________ 
Name of Firm 
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ATTACHMENT NO. 3.2.5(b) 
 

CERTIFICATION REGARDING DEBARMENT 
LOWER TIER COVERED TRANSACTIONS 

    
Project No.:  0064-054-703, P101, R201 & C501 
 
1)  The prospective lower tier participant certifies, by submission of this proposal, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency. 
 
2) Where the prospective lower tier participant is unable to certify to any of the statements 
in this certification, such prospective participant shall attach an explanation to this proposal. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted  
on behalf of the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 
  ____________________________________ __________________ 
 Signature  Date                         Title 
 
____________________________________________________________ 
Name of Firm 
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ATTACHMENT NO. 3.2.5rb) 

CERTIFICATION REGARDING DEBARMENT 
LOWER TIER COVERED TRANSACTIONS 

Project No.: 0064-054-703, P l O l , R201 & C501 

1) The prospective lower tier participant certifies, by submission of this proposal, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency. 

2) Where the prospective lower tier participant is unable to certify to any of the statements 
in this certification, such prospective participant shall attach an explanation to this proposal. 

The undersignpdsmakes-the foregoing statements to be filed with the proposal submitted 
on behalf of/ne Offeror lor contracts to be let by the Commonwealth Transportation Board. 

Name of Firm 

cdukes
Typewritten Text
A-8



cdukes
Typewritten Text
A-9



cdukes
Typewritten Text
A-10



          TRNSPORT - E22            COMMONWEALTH OF VIRGINIA                 10/21/2011 
          LSPPREQ                 DEPARTMENT OF TRANSPORTATION                  2:09 PM 
                           PREQUALIFIED VENDORS SORTED BY VENDOR NAME          PAGE  25 
                           THIS LIST INCLUDES ALL PREQUALIFIED LEVELS 
                                       AS OF 10/21/2011 
                                             - A - 

        =============================================================================== 
        A020 
        APEX CONTRACTING, INC. 
        EMPLOYER ID: 61-0728559 
        PREQ. EXP  : 01/31/2012 

         --PREQ ADDRESS -----------------   -- WORK CLASSES ----------------------- 
          P. O. BOX 798                      003 - MAJOR STRUCTURES
          PARIS, KY 40362-0798               007 - MINOR STRUCTURES
          PHONE : 859-987-1637               018 - ELECTRICAL INSTALLATION
          FAX   : 859-987-0619               165 - VARIABLE MESSAGE SIGNING

        BUSINESS CONTACT: WHITNEY, FRANK DALE 
        EMAIL: MAIL@APEXCONTR.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        DBE/WBE EXP:  N/A 
        =============================================================================== 
        A210 
        ARCHER WESTERN CONSTRUCTION, LLC 
        EMPLOYER ID: 27-0887868 
        PREQ. EXP  : 01/31/2013 

         --PREQ ADDRESS -----------------   -- WORK CLASSES ----------------------- 
          2410 PACES FERRY ROAD              002 - GRADING
          SUITE 600                          003 - MAJOR STRUCTURES
          ATLANTA, GA 30339                  006 - PORTLAND CEMENT CONCRETE PAVING
          PHONE : 404-495-8700               007 - MINOR STRUCTURES
          FAX   : 404-495-8701 

        BUSINESS CONTACT: GILLIS, DONALD ALAN 
        EMAIL: DGILLIS@WALSHGROUP.COM@WALSHGROUP.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        DBE/WBE EXP:  N/A 
        =============================================================================== 
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

TranSystems Corporation 

    

 

 

Screen ID: e1000  

  

 SCC ID:  F1150400

 Business Entity Type:  Foreign Corporation

 Jurisdiction of Formation:  MO

 Date of Formation/Registration:  8/23/1993

 Status:  Active

 Shares Authorized:  13500000

 

 

 

  

Principal Office

 2400 PERSHING RD STE 400

   KANSAS CITY MO 64108

Registered Agent/Registered Office

CT CORPORATION SYSTEM 

4701 COX RD STE 301     

    

GLEN ALLEN VA 23060-6802 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 1/5/2004   

View Entity's eFile History

  

 

 

   

 

        

Users are encouraged to create an SCC eFile account to: 

� Conveniently monitor business entities through the use of a "Favorites" 

list  

� Perform easy step-by-step online transactions for certain types of filings, 

such as registered agent changes  

� Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

11/8/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=C3mX59EdEzbAlSZiTswWiWuiYAx0EEJBb...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

Schnabel Engineering Consultants, Inc. 

    

 

 
Screen ID: e1000  

  

 SCC ID:  07126741

 Business Entity Type:  Corporation

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  8/12/2009

 Status:  Active

 Shares Authorized:  10000

 

 
 

  

Principal Office

 1054 TECHNOLOGY PARK DR

   GLEN ALLEN VA 23059

Registered Agent/Registered Office

CT CORPORATION SYSTEM 

4701 COX RD STE 301     

    

GLEN ALLEN VA 23060-6802 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 6/16/2011   

View Entity's eFile History

  

 
 

   
 

        

Users are encouraged to create an SCC eFile account to: 

 Conveniently monitor business entities through the use of a "Favorites" 
list  

 Perform easy step-by-step online transactions for certain types of filings, 
such as registered agent changes  

 Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

12/19/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=KbW6cznmmj955YB9HYQtwnpH+vsTBcjE5...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

T3 Design Corporation 

    

 

 

Screen ID: e1000  

  

 SCC ID:  06585392

 Business Entity Type:  Corporation

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  5/18/2006

 Status:  Active

 Shares Authorized:  5000

 

 

 

  

Principal Office

 3927 OLD LEE HIGHWAY STE 101C

   FAIRFAX VA

22030-

2422

Registered Agent/Registered Office

REES BROOME PC 

8133 LEESBURG PIKE 9TH FL     

    

VIENNA VA 22182-2706 

FAIRFAX COUNTY 129   

Status: Active   

Effective Date: 5/1/2007   

View Entity's eFile History

  

 

 

   

 

        

Users are encouraged to create an SCC eFile account to: 

� Conveniently monitor business entities through the use of a "Favorites" 

list  

� Perform easy step-by-step online transactions for certain types of filings, 

such as registered agent changes  

� Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

11/8/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=9EauqArHMAZffYNp3SaIXkHezF9xx2r1DXv...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

NXL Construction Co., Inc. 

    

 

 

Screen ID: e1000  

  

 SCC ID:  03497427

 Business Entity Type:  Corporation

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  11/17/1989

 Status:  Active

 Shares Authorized:  5000

 

 

 

  

Principal Office

 114 E CARY STREET SUITE 200

   RICHMOND VA 23219

Registered Agent/Registered Office

NICOMEDES L DE LEON 

9606 GEORGE'S BLUFF RD     

    

RICHMOND VA 23229 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 10/8/1998   

View Entity's eFile History

  

 

 

   

 

        

Users are encouraged to create an SCC eFile account to: 

� Conveniently monitor business entities through the use of a "Favorites" 

list  

� Perform easy step-by-step online transactions for certain types of filings, 

such as registered agent changes  

� Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

11/8/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=a2tncMf3+KADWFMwHLy0OrtzTeELZuyH7...

Page 14
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DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION 
COMMONWEALTH OF VIRGINIA 

o^H^8!feo3i 

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS 
AND LANDSCAPE ARCHITECTS 

BUSINESS ENTITY REGISTRATION 
PROFESSIONS: ENG, LS 

NXL CONSTRUCTION CO INC 
NXL CONSTRUCTION SERVICES INC 
114 E CARY ST STE 200 
RICHMOND, VA 23219 

Oordoil N. Dixon, 

BUSINESS ENTITY REGISTRATION 
NUMBER: 0407003031 EXPIRES: 12-31-2013 
PROFESSIONS: ENG, LS 
NXL CONSTRUCTION CO INC NXLfiQJMSTRUCTION 
SERVICES INC 
114 E CARY ST STE 200 
RICHMOND, VA 23219 r 

- (DETACH HERE) 

DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION 
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DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION 
COMMONWEALTH OF VIRGINIA 

EXPIRES ON 

12-31-2013 
9960 Mayland Dr., Suite 400, Richmond, VA 23233 

Telephone: (804) 367-8500 
0 W 4 " l 2 9 5 

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS 
AND LANDSCAPE ARCHITECTS 

PROFESSIONAL ENGINEER LICENSE 

MICHAEL WILLIAM SAUNDERS 
4500 LITCHFIELD DRIVE 
CHESTERFIELD, VA 23832 

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OT>iER 
THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA. 

Gordon N. Dixon, Director/ 

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE) 
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

KDR Real Estate Services, Inc. 

    

 

 

Screen ID: e1000  

  

 SCC ID:  05712104

 Business Entity Type:  Corporation

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  1/30/2002

 Status:  Active

 Shares Authorized:  100

 

 

 

  

Principal Office

 2500 GRENOBLE RD

   RICHMOND VA 23294

Registered Agent/Registered Office

ALLEN G DORIN JR 

2500 GRENOBLE RD     

    

RICHMOND VA 23294 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 7/9/2003   

View Entity's eFile History

  

 

 

   

 

        

Users are encouraged to create an SCC eFile account to: 

� Conveniently monitor business entities through the use of a "Favorites" 

list  

� Perform easy step-by-step online transactions for certain types of filings, 

such as registered agent changes  

� Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

11/8/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=8nJ1eHw2OaLgCws6sxKfCdXdah8txwplwZE...
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ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
      Brian Quinlan, P.E., Senior Project Manager  
b. Project Assignment:  
      Design-Build Project Manager 
c. Name of Firm with which you are now associated:  
      Archer Western Construction, LLC 
 
d. Years experience: With this Firm 3 Years With Other Firms 29Years 
       Please list chronologically your employment history, position and general experience or fields of practice for the last 
fifteen (15) years.  
Archer Western, 2009 – Present, Senior Project Manager, Heavy Civil Construction 
Cherry Hill, 2006 – 2008, Vice President of Operations, Heavy Civil Construction 
Condotte America, 1998 – 2005, Vice President of Operations/Project Manager, Heavy Civil Construction 
Perini, 1995 – 1997, Project Manager, Heavy Civil Construction        
 
e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:  
      Georgia Tech, BSCE, 1979 
      University of Maryland, MBA, 2006 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
      1999, P.E. (Civil), VA  033491 
g. Document the extent and depth of your experience and qualifications relevant to the Project.  
MD SHA I-95/I-895 Interchange Reconstruction, Baltimore, MD – Contract Value: $54,000,000 
Role: Vice President of Operations 
1. Specific responsibilities and authorities included oversight of entire project and direct supervision of Project Manager and Safety 
Manager. Specific tasks included coordination and management of subcontract and supplier solicitation, negotiation, and award; 
selection of salaried staff; selection of means and methods for self-performed work; cost control for self-performed work; 
development of project schedule; and problem resolution with MdTA Project Manager and GEC Partners Construction Manager.  
Specific features of work included interstate and local MOT, utility relocation, bridge demolition, bridge construction, roadway 
construction,, retaining walls, piledriving, sound walls, and landscaping. 
2. Experience was with Cherry Hill (Prime Contractor).   
3. From 2006 to 2008. 
 
MDX Design-Build Dolphin Expressway and Florida Turnpike Interchange Reconstruction, Miami, FL –  
Contract Value: $36,000,000 
Role: Vice President of Operations 
1. Specific responsibilities and authorities included oversight of entire project and direct supervision of Project Manager and Safety 
Manager.  Specific tasks included development of bid and construction design concepts; oversight of design for construction; 
coordination and management of subcontract and supplier solicitation, negotiation, and award; selection of salaried staff; selection of 
means and methods for self-performed work; cost control for self-performed work; development of project schedule, and problem 
resolution with MDX Program Manager.   Specific features of work included interstate and local MOT, utility relocation, bridge 
demolition, bridge construction, roadway construction, pile driving, retaining walls, post-tensioned substructure, and landscaping. 
2. Experience was with Condotte America (Prime Contractor). 
3. From 2003 to 2005. 
 
VDOT Design-Build I-95/Route 150/Route 895 Interchange Reconstruction, Richmond, VA, Contract Value: $115,000,000 
Role: Design-Build Project Manager 
1. Specific responsibilities and authorities included day to day direction of onsite construction activities through supervision of 
General Superintendent, Site Safety Officer, and engineering staff.  Specific tasks included coordination of segmental bridge design; 
coordination and management of construction engineering for segmental operations, coordination and management of subcontractor 
and supplier solicitation, negotiation, award, and contract administration; selection of means and methods for self-performed work; 
cost control for self-performed and subbed work; development and maintenance of CPM schedule, equipment procurement, material 
procurement, and daily interaction with FD/MK Project Manager.  Specific features of work included interstate MOT, bridge 
construction, drilled shafts, post-tensioned superstructure, cast-in-place segmental superstructure, precast segmental superstructure, 
and casting yard. 
2. Experience was with Condotte America (Subcontractor to joint venture of Fluor Daniel and Morris Knudsen). 
3. From 1999 to 2002. 
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                                                        ATTACHMENT 3.3.1 

 
KEY PERSONNEL RESUME FORM 

 
Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  

Michael W. Saunders, PE, CCM, Project Manager/Quality Assurance Manager 
  
b. Project Assignment:  

Quality Assurance / Quality Control Manager 
 
c. Name of Firm with which you are now associated:  

NXL Construction Services, Inc. 
 
d. Years experience: With this Firm <1 Years With Other Firms 7 Years  
Please list chronologically your employment history, position and general experience or fields of practice for 
the last fifteen(15) years:    
Name of Firm: NXL Construction Services, Inc., Richmond, Virginia 
Start Date: 11/2011   End Date: Present 
Position:  Project Manager/Quality Assurance Manager 
Responsibilities: Mr. Saunders serves as Independent Quality Assurance Manager for joint Design-Build 
projects ensuring all contract requirements and specifications are appropriately administered and applied, all 
required quality control testing and independent quality assurance is carried out in accordance with applicable 
requirements ensuring construction quality standards are met and payments appropriately processed. 
 
Name of Firm: Virginia Department of Transportation, Richmond District 
Start Date: 5/2011             End Date: 11/2011 
Position:  Project Control Engineer/Area Construction Engineer for Design-Build & Locally 
Administered Projects  
Reponsibilities: Mr. Saunders was responsible for quality assurance and for coordinating constructability reviews 
to include developing pre-advertisement schedules and sequence of construction as well as for coordination of 
post-award schedule reviews and District Wide NOI and claims analysis. He was assigned as the Responsible 
Charge Project Manager for various Design Build projects throughout the Richmond District. The assignment 
included serving on the selection panel during the procurement phase and serving as Project Manager of the 
construction phase. Other responsibilities included attending weekly progress meetings and multiple design 
meetings and ultimately serving as the Responsible Charge Engineer, acting on behalf of the owner.  His role was 
ensuring that the independent assurance and verification was performed for Design-Build projects, that all 
contract requirements and specifications are appropriately met, all required quality control testing and 
independent quality assurance is carried out in accordance with applicable requirements, and payments 
appropriately processed. Projects included the Route 36 BRAC Design-Build Project, I-295 Meadowville 
Interchange and the Fort Lee/Jefferson Park Road Roundabout Design-Build. Mr. Saunders was also responsible 
for Locally Administered Projects in the Richmond District. This assignment included handling post-award 
activities including monitoring project schedule and developments. He was also responsible for approving 
monthly pay vouchers on behalf of the Department prior to reimbursement to localities.  
 
Name of Firm: Virginia Department of Transportation 
Start Date: 1/2007        End Date: 5/2011 
Position:  Area Construction Engineer, Richmond District, Southern Area Construction  
Responsibilities: Mr. Saunders was responsible for executing a 6-year program to include managing all aspects of 
construction/maintenance contracts safely, with quality, on time and within budget.  He provided Responsible 
Charge supervision and technical guidance to Construction Managers and Inspectors during project delivery for 
design-build and design-bid-build projects.  He used Primavera for manpower planning and schedule reviews and 
approvals.  He coordinated with project controls staff in preparation and review of Work Orders, Notices of 
Intent and Claims to validate the necessity of work and level of federal participation. Mr. Saunders performed 
Responsible Charge duties on no-plan projects, minimum-plan projects and full-plan projects of varying 
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complexity. He also assisted the Fredericksburg District with the administration of a Regional Design-Build 
Bridge Replacement project. His duties included making Responsible Charge decisions and coordination activities 
for projects in the Richmond District.  
 
Name of Firm: Virginia Department of Transportation 
Start Date: 11/2005           End Date: 1/2007 
Position:  Construction Project Manager, Salem District, Southern Area Construction  
Responsibilities: Mr. Saunders supervised all phases of multi-operational roadway and structural construction 
projects to ensure all work was performed in accordance with project plans, specifications and special provisions. 
He supervised the work and career development of several construction inspectors and he resolved contractual 
disputes with contractors. He prepared and presented the project showings and preconstruction conferences, 
prepared and submitted work orders and tracked project cost to assure projects remained within the designated 
budget, on multiple projects of varying complexity. He mitigated Notices of Intent with use of time impact and 
cost analysis, and prepared reports, correspondence and documents clearly and on time.  Mr. Saunders conducted 
on-site field visits to ensure all elements of design and construction were within scope of contract and within 
established standards and specifications to provide feedback to the appropriate parties and perform follow-up 
reviews with project staff and management to support implementation of recommendations.  He conducted periodic 
assessments to ensure compliance with the contract documents and established guidelines, procedures and policies.  
Projects involved but were not limited to new horizontal and vertical alignment projects, surface treatment, 
sidewalks, grading and drainage, bridge super structure/sub structure repair, concrete joint replacement and 
asphalt schedule work. 
 
Name of Firm: Virginia Department of Transportation, Christiansburg Residency 
Start Date: 4/2005         End Date: 10/2005 
Position: Permits/Subdivision Supervisor 
Responsibilities: Mr. Saunders was responsible for the supervision and administration of the subdivision, rural 
streets and land use permits programs.  Duties included networking with government officials and staff, developers, 
engineers and VDOT staff to discuss the engineering impacts of land development projects; responsibility for land 
development within the Residency to include utilities, commercial and subdivision streets, private entrances, land use 
permits, commercial development projects, etc. impacting transportation networks maintained by the State; 
participation in the development, plan review, inspection and acceptance of addition to the secondary system and 
ensuring compliance with rules and regulations. 
 
Name of Firm: Virginia Department of Transportation, Salem, Virginia 
Start Date: 3/2004           End Date: 4/2005 
Position: Architect/Engineer I 
Responsibilities: Mr. Saunders assisted in the Land Development and Maintenance Program Operations for the 
Salem Residency. Duties included performing site plan reviews and providing comments to designers; involvement 
in the inspection and acceptance of additions to the secondary street system, and worked with the Maintenance 
Manager to set a budget for the Area Headquarters’ upcoming fiscal year.  Also, he was assigned to the Bedford 
Residency to perform Acting Assistant Resident Engineering duties and Construction Project Management.  Mr. 
Saunders duties included presenting the Six-Year Plan at a public hearing with the Board of Supervisors and 
involvement with the development of projects with the Contract Administrator to prepare for the advertisement 
phase, to include SAAP projects. Mr. Saunders also performed Construction Project Manager duties to include both 
bridge and grading projects of varying complexity.  Responsibilities included preparing and presenting project 
showings and preconstruction conferences for the projects; reviewed work in progress and project records prepared 
by field staff to assure compliance with the contract documents and environmental regulations set by all agencies; 
handling potential work orders and claims issues and aiding in decisions made at the Residency level; tracking project 
cost and productivity to determine if projects would be completed on time and on budget; and performing final 
review and acceptance of projects from the contractor on behalf of the Department. 
 
Name of Firm: Virginia Department of Transportation, Salem District 
Start Date: 6/2001       End Date: 2/2004 
Position: Transportation Engineer Associate 
Responsibilities: Mr. Saunders completed the Associate Engineers Program at the Christiansburg Residency in the 
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Salem District. While in this position, Mr. Saunders rotated through various sections within the Department to 
include Construction Management, Maintenance Operations, District Divisions, Contract Administration, and 
Residency Operations.  Positions that were held during this period were Project Engineer, Assistant Resident 
Engineer, and Contract Administrator.  Responsibilities with each of these various roles included meeting VDOT 
and FHWA standards and specifications.  
 
e. Education: Degree(s)/Year/Specialization:  

Bachelor of Science/2001/Civil Engineering, Virginia Tech 
 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  

2005/Professional Engineer/0402 041295 
 
g. Document the extent and depth of experience and qualifications relevant to the Project.  

1. Note your specific responsibilities and authorities for each assignment, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each assignment. 

(List at least three (3), but no more than five (5) relevant projects for which you have performed a 
similar function.) 
 
Project: VDOT Rt. 36 Improvements Design-Build, Richmond District 
Name of Firm: NXL Construction Services, Inc. 
Start Date:  11/2011      Finish Date: 11/2012 (est.) 
Project Role: Quality Assurance Manager (QAM) 
Responsibilities: VDOT/ARRA Design-Build – Construction of improvements to Route 36 and Route 144 
near Fort Lee’s Sisisky Gate located in Prince George County, Virginia. The project includes improvement to 
approximately 0.9 mile of Route 36 and approximately 0.5 miles of Route 144. There will be approximately 20 
calendar months of construction-related activities requiring QA inspection and testing for the Abernathy team. 
Mr. Saunders serves as the project’s quality assurance manager where he is responsible for: 

 Preparation of project’s quality assurance and quality control plan  
 Oversight of project QA procedures and plan 
 Performance of QA testing and inspection in accordance with VDOT’s August 2008 design-build 

guidelines  
 Monitoring of contractor’s QC program  
 Approving QC inspection staff assignment to project and the QC frequency testing plan before 

submission to VDOT  
 The preparation, maintenance, and submission of associated project documentation including but not 

limited to diaries, EEO, ARRA, materials notebook/documentation, as-built sketches, and monthly pay 
documents including verifying and approving monthly pay packages, and preparation and submission of 
final records 

Client/Owner Contact: VDOT – Tom Gilman, PE, Project Manager/Point of Contact,  (804)266-1465 
 
Project: Region 4 Design-Build Structures Project, Various Counties 
Name of Firm: Virginia Department of Transportation 
Start Date: 4/2010 Finish Date: 11/2011 
Project Role: Project Manager 
Responsibilities: VDOT’s Project Manager during the construction of various bridge superstructure 
replacements throughout the Richmond District.  Duties included making responsible charge decisions, attending 
regularly scheduled progress meetings, reviewing project documentation for compliance with contract documents, 
coordinated IA/IV testing and handled public/stakeholder concerns throughout the duration of the project. 
Client/Owner Contact: Mr. Rob Shackelford PE, Fredericksburg District Construction Manager, (540) 
654-1511 
 
Project: Meadowville Interchange, Chesterfield Virginia 
Name of Firm: Virginia Department of Transportation 
Start Date: 04/11 Finish Date: 11/11 
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Project Role: Project Manager 
Responsibilities: VDOT’s Project Manager during final design and construction of phase one, the diamond, of 
an ultimate cloverleaf interchange. Duties included attending regularly scheduled progress meetings, reviewing 
project documentation for compliance with contract documents, reviewed and approved pay applications and 
coordinated IA/IV testing. 
Client/Owner Contact: Mr. Harold Dyson PE, Richmond District Construction Manager, (804) 524-6211 
 
Project: Route 10 Widening, Chesterfield Virginia 
Name of Firm: Virginia Department of Transportation 
Start Date: 04/11 Finish Date: 11/11 
Project Role: Area Construction Engineer 
Responsibilities: Responsible charge engineer overseeing the construction of this project which included 
coordination with Chesterfield County, the contractor, Dominion Virginia Power, CSX railroad and the FHWA. 
Duties included but were not limited to acting on behalf of the Department during negotiations and problem 
resolution meetings, reviewing and approving monthly payment applications and ensuring project testing and 
documentation was being kept in accordance with contract and VDOT requirements 
Client/Owner Contact:: Mr. Harold Dyson PE, Richmond District Construction Manager, (804) 524-
6211 
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                                                        ATTACHMENT 4.3.1.6 
 

KEY PERSONNEL RESUME FORM 
 

 

Brief Resume of Key Personnel anticipated for the Project.  

a. Name & Title:  
Daniel (Danny) G. Davis, PE – Vice President / Senior Project Manager 
 
b. Project Assignment:  
Design Manager 
 
c. Name of Firm with which you are now associated:  
TranSystems Corporation 
 

d. Years experience: With this Firm 1 Years With Other Firms 19 Years 
       Please list chronologically your employment history, position and general experience or fields of practice 
for the last fifteen(15) years:    
 
TranSystems (December 2010 – present): Vice President – Bridge Design 
Halcrow (June 2008 – October 2010): Director, Bridge Sector – Bridge Design 
DMJM+Harris (December 1996 – June 2008): Regional Manager, Structures – Bridge Design      
  
e. Education: Degree(s)/Year/Specialization:  
Auburn University, Auburn, AL – Bachelor of Civil Engineering, 1990, Structures 
Auburn University, Auburn, AL – Masters of Science, 1995, Structural Engineering 
 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
Professional Engineer:  Florida/#0051342/1997, Virginia/#032685, Louisiana/#33462, New York/#086928,  
West Virginia/#18486,  Pennsylvania/#077920, North Carolina/#037121, South Carolina/#29265 NCEES – 
National/#15809 
 
g. Document the extent and depth of experience and qualifications relevant to the Project.  

1. Note your specific responsibilities and authorities for each assignment, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each assignment. 

(List at least three (3), but no more than five (5) relevant projects for which you have performed a 
similar function.) 
 

Florida Avenue Bridge over IHNC, New Orleans, Louisiana; Project Manager (2004, 
2006-2008) {previous firm}   
 
The Louisiana DOTD project includes 2.8 miles of high level structures and 1.4 miles of 
roadway.  The total estimated construction cost is $220 million.   
 
Mr. Davis’ responsibilities included the overall management of 

25 design team members located across 6 offices (states) along with 6 subconsultants to 
deliver over 1000 contract drawings and specifications.  The design aspects include bridge 
design, roadway design, intersection design, roadway signs, roadway and navigation 
lighting, geotechnical design, surveying, and landscaping design. 
 
Danny was responsible for the Lead Technical role on the High Level Approaches and Main Span Unit.  The project 
utilizes AASHTO PPC girder, curved steel plate girders, and Bulb-T PPC girders for the approaches and CIP concrete 
segmental box girders or steel plate girders for the main span unit.  Danny served as Primary Point of Contact for the 
client and the client’s Program Manager.  He was also responsible for internal cost controls, budgeting, staffing, internal 
project reviews, and ISO Quality Management System. 
 

< CONTINUED ON NEXT PAGE > 
 

cdukes
Typewritten Text

cdukes
Typewritten Text
A-31



Daniel (Danny) G. Davis, PE – Design Manager (cont’) 
 

Carolina Bays Parkway, Myrtle Beach, South Carolina; Senior Bridge Engineer (2001-2002) {previous firm}  
 
The South Carolina Department of Transportation consisted of a 21.53-mile bypass, including 
22 precast, prestressed Bulb-T concrete structures, four over the Atlantic Intercostal 
Waterway.  The total construction contract was $240 Million for the Design-Build project.  
Mr. Davis was the lead designer responsible for the design of the substructure in the highly 
seismic area (SPC C).  Site specific response spectra were required for the development and 
analysis of the three-dimensional finite element model of the bridges. 
 

I-64/I-295 Interchange Ramps F & D, Richmond, Virginia; Project Manager (2002-2008) {previous firm} 
 
The Virginia Department of Transportation project required the design of the two curved 
flyover steel plate girder bridges with a total construction cost estimated at $14 million.  
Ramp F is a 538m curved flyover ramp consisting of three continuous unit spans.  The span 
lengths vary from 35 to 59m.  Ramp D is a 240m curved flyover ramp consisting of two 
continuous unit spans.  The span lengths vary from 39 to 54m.  Mr. Davis was responsible 
for the development and delivery of the final contract bridge plans.  He also served as the 
Principal Bridge Engineer responsible for the conceptual and final design of the curved steel 
plate girders and substructure elements; including the steel integral straddle bents, concrete hammerhead piers, abutments 
and footings. 
 
Madison Heights Bypass Project, Lynchburg, Virginia; Deputy Project Manager / Senior Bridge Engineer (1996-
2000) {previous firm} 
 

Route 29 over the James River - The bridges designed for the Virginia Department of 
Transportation were twin 2,300 foot long structures, with 100 foot tall piers, crossing the 
James River.  Mr. Davis was responsible for the preliminary design of the superstructure 
elements; including steel plate girders, and segmental concrete box girders.  He was also 
responsible for the preliminary and final design of the substructure elements; including 
the piers, the abutments, and the foundations (spread footings, Steel H-pile footings, and 
Drilled Shaft footings). 

 
Route 460 EBL and WBL over Route 29 - The bridges designed for the Virginia Department 
of Transportation were twin 850 foot long structures, with 100 foot tall piers, crossing Route. 
29.  Mr. Davis was responsible for the preliminary and final design of the superstructure 
elements; including steel plate girders, and AASHTO prestressed girders.  He was also 
responsible for the checking of the final design of the substructure elements; including the 
piers, and the foundations (spread footings and Steel H-pile footings). 

 
Existing Route 460 over Route 29 - The bridge designed for the Virginia Department of 
Transportation was a 250 foot long jointless bridge crossing Route 29.  Mr. Davis was 
responsible for the final design of the semi-integral abutments and the checking of the 
superstructure design; including the slab and steel plate girders. 
 
Route 210 over Route 29 - The bridge designed for the Virginia 

Department of Transportation was a 38m long and 30m wide jointless bridge crossing Route. 
29.  Mr. Davis was responsible for the final design of the semi-integral abutments and the 
checking of the superstructure design; including the slab and steel plate girders. 
 
Franklin Turnpike Bridge Over Norfolk Southern Railroad and Fall Creek, Danville, 
Virginia; Project Manager (2003-2005) {previous firm} 

The Virginia Department of Transportation project required the design of the 6-lane 600'-long curved bridge with a total 
construction cost estimated at $6.6 million.  Mr. Davis was responsible for the development and delivery of the final 
contract bridge plans.  He also served as the Principal Bridge Engineer responsible for the conceptual and final design of 
the prestressed Bulb-T girders and substructure elements; including the 60’ tall concrete hammerhead piers, abutments 
and footings. 
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                                                        ATTACHMENT 3.3.1 

 
KEY PERSONNEL RESUME FORM 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
      John Carter Washington, P.E., Assistant Project Manager 
       
b. Project Assignment:  
      Construction Manager 
 
c. Name of Firm with which you are now associated:  
      Archer Western Construction, LLC. 
 
d. Years experience: With this Firm 11 Years With Other Firms 21Years 
       Please list chronologically your employment history, position and general experience or fields of practice for the last 
fifteen(15) years:    
 
Archer Western, 2010 – Present, Asst. Project Manager, Heavy Civil Construction 
Curtis Contracting, 2007 – 2010, Project Manager, Heavy Civil & Site Construction 
Archer Western, 2002 – 2007, Asst. Project Manager, Heavy Civil Construction 
Condotte America, Inc., 1998 – 2002, Project Engineer, Heavy Civil Construction 
Causseaux & Ellington, Inc., 1996 – 1997, Design Engineer, Site Design & Permitting 
Lawson, Noble & Webb, Inc., 1995 – 1996, Design Engineer, Site Design & Permitting 
 
e. Education: Degree(s)/Year/Specialization:  
      Masters of Engineering – University of Florida – Construction Management – 1998 
       Bachelor of Science in Civil Engineering – University of Florida - 1995 
 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
      2001 –Professional Engineer – VA Registration #035328 
 
g. Document the extent and depth of experience and qualifications relevant to the Project.  
 
VDOT I-95 Richmond Bridge Replacements, Richmond, VA – Contract Value: $68,000,000 
Role: Environmental Compliance Manager 
1. Specific responsibilities and authorities included coordination and management of: subcontractor solicitation, 
negotiation, award and contract administration; cost control for self-performed work and subcontractors; design and 
maintenance of primavera CPM schedule; material/equipment procurements; monthly job status summaries; estimating; 
chaired weekly progress and coordination meetings; staff training; execution of monthly pay applications; Owner's point of 
contact for project. 
2. Experience is with the current firm, Archer Western. 
3. From 2006 to 2009.  
 
Fort Eustis Tactical Equipment Maintenance Facility Project, Fort Eustis, VA - Contract Value: $14,000,000 
Role: Environmental Compliance Manager 
1. Specific responsibilities and authorities include: VA DCR, Army Corps of Engineers and Fort Eustis Department of 
Public Works environmental compliance during project construction. 
2. Experience is with Curtis Contracting, Inc. 
3. From 2009 to 2010. 
 
VDOT I-77 New River Bridge, Austinville, VA – Contract Value: $40,000,000 
Role: Environmental Compliance Manager 
1. Specific responsibilities and authorities include: VA DCR, Army Corps of Engineers and VDOT environmental 
compliance during project construction. 
2. Experience is with current firm, Archer Western. 
3. From 2006 to 2006. 
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ATTACHMENT 4.3.1.6 

 KEY PERSONNEL RESUME FORM 
                                                         

 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
Amy Morris, PE, PTOE – Senior Traffic Engineer 
  
b. Project Assignment:  
Public Relations Manager 
 
c. Name of Firm with which you are now associated:  
T3 Design Corporation 
 
d. Years experience: With this Firm 5.5 Years With Other Firms 15.5 Years 
       Please list chronologically your employment history, position and general experience or fields of practice 
for the last fifteen(15) years:    
 
T3 Design Corporation (2006 – Present): President – Responsible for all traffic and transportation engineering planning, 
engineering, and design operations.   
 

Street Smarts (2001 – 2006):  Traffic Engineer – Provided traffic and transportation planning, engineering and design 
services in support of public agencies located throughout the Washington Metropolitan region. 
 

Federal Express/Transportation and HazMat Courier (1996 – 2001):  Completed delivery routes and inspected hazardous 
materials packages in Ohio and in the Washington Metropolitan region. 
 

e. Education: Degree(s)/Year/Specialization:  
B.S., 2002, Civil Engineering 
 

f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
Professional Engineer: Virginia/2005/Civil Engineering 
Professional Traffic Operations Engineer/2006 
Certifications:  VDOT Advanced Work Zone Traffic Control 
 

g. Document the extent and depth of experience and qualifications relevant to the Project.  
1. Note your specific responsibilities and authorities for each assignment, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each assignment. 

(List at least three (3), but no more than five (5) relevant projects for which you have performed a 
similar function.) 
 

VDOT Stringfellow Road Improvement Project, Fairfax County, Virginia; Project Manager (2007 – 2011)  
{current firm}   
Project Manager for T3 Design for the widening of Route 645, Stringfellow Road, from Route 50 to Route 7735, Fair 
Lakes Boulevard. Morris provides traffic engineering design services, including traffic data collection and analysis, sign, 
signal, pavement marking, and ITS design.  Responsibilities include the design of traffic signal modification plans for 
seven existing signalized intersections along Stringfellow Road to be incorporated into the roadway widening 
construction plan set. Signal design plans include improvements to pedestrian accessibility to link the trail system 
through the corridor. Morris has also represented the design team during several citizens’ information meetings to 
address all traffic engineering impacts associated with the project.   

VDOT Rt. 50 Widening, Northern Virginia; Project Engineer (2008 – 2011) {current firm} 
Project Engineer for T3 Design on a project to widen Route 50 from four lanes to six lanes.  Morris’ responsibilities 
include providing traffic data, traffic analysis, signing and pavement marking plans, signal design and plans, local 
government planning coordination, and public involvement support. Specifically, Morris has represented the project 
team at Fairfax County citizens’ information meetings to present and address any traffic related issues. 

Rt. 123 (Chain Bridge Road) over Accotink Bridge Replacement, Fairfax, Virginia; Task Manager {current firm}
T3 Design Task Manager responsible for all traffic analyses and public involvement activities related to this bridge 
replacement project. Determined build-out year and design year traffic volumes for the bridge; and prepared traffic 
analysis report for the bridge project, including traffic analysis and recommendations for the traffic detour during the 
bridge construction period. Additionally, managed the public involvement activities associated with this project 
including attending citizens’ information meetings, presenting traffic engineering concepts, and addressing citizens’ 
questions and concerns.  
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I-64/Route 15 (Zion Crossroads)
Interchange Improvements

State Project No. :  0064-054-703
P101, R201, C501

Work Crews

Buck Washington

Superintendent

Construction
QC Manager

Pete Faulkner, PE

Subcontractors

Trucking
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Landscaping
Asphalt Paving

Striping
Electrical
Guardrail

Right of Way Manager

KDR Real Estate

Environmental Compliance 
Manager

Matt Phillips

Safety Manager

Mitch BiliasGeotechnical

Schnabel Engineering

Roadway

TranSystems

Construction Manager

Carter Washington, PE

Design Manager

TranSystems
Daniel Davis, PE

Quality Assurance 
Manager

NXL
Michael Saunders PE, 

CCM
Brian Quinlan, PE

Design-Build 
Project Manager

Archer Western 

TranSystems

Design Subconsultants

Key Personnel
(Resume Included)

QC Lab

ECS

QA Lab

F&R

Demolition
Earthwork

Roadway Construction
Concrete Pavement

Storm Drainage
Utilities

Public Relations Manager

T3 Design
Amy Morris, PE, PTOE

Hydraulics

TranSystems

Environmental

Schnabel Engineering

Utilities

TranSystems

Traffic Management 
Plan

T3 Design

Traffic Control Devices 

T3 Design

Survey

TranSystems

Structure and/or Bridge

TranSystems
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ATTACHMENT 3.4.1(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Contractor - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of 
Firm’s Responsibilities 

c. Client/Owner/Project Manager who 
can verify Firm’s responsibilities.  
Include address and current phone 
number. 

d. Contract 
Completion 
Date 
(Original) 

e. Contract 
Completion 
Date (Actual 
or Estimated) 

f. Estimated Value (in Thousands) 
Original Contract 
Value 

Final or Estimated 
Contract Value 

Dollar Value of Work for Which 
Firm Was/Is Responsible 

(1) 
City of Carmel 
Keystone Parkway & 
136th St. 
Carmel, IN 
 

Archer Western (Walsh Group) was 
the Prime Contractor for this project 
which included the construction of a 
teardrop-shaped roundabout 
interchange, storm drainage, pavement 
and 2 two-span bridges. 
 
The interchange is part of the final 
phase to lower the grade of Keystone 
Parkway under six major intersections 
creating new interchanges and free-
flow traffic at these locations making 
Carmel’s five-mile stretch of Keystone 
a much safer and more efficient 
roadway.  The north-south traffic on 
Keystone Parkway is free-flowing 
with no traffic lights between 98th 
Street and 146th Street with teardrop-
shaped roundabout interchanges 
managing the east-west traffic flow.  

The City of Carmel 
One Civic Square 
Carmel, IN  46032 
Mike McBride, P.E. 
(317) 571-2439 
 

November 2009 November 2009 $14,929 $14,929 $14,929 
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ATTACHMENT 3.4.1(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Contractor - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of 
Firm’s Responsibilities 

c. Client/Owner/Project Manager who 
can verify Firm’s responsibilities.  
Include address and current phone 
number. 

d. Contract 
Completion 
Date 
(Original) 

e. Contract 
Completion 
Date (Actual 
or Estimated) 

f. Estimated Value (in Thousands) 
Original Contract 
Value 

Final or Estimated 
Contract Value 

Dollar Value of Work for Which 
Firm Was/Is Responsible 

(2) 
INDOT – I-65 at US30 
Design-Build 
Merrillville, Indiana 
 

Archer Western (Walsh Group) was 
the Prime Contractor for this Design-
Build Project which consisted of 
rehabilitating over 1 mile of US Route 
30 and nearly 2.5 miles of Interstate 
65 in Lake County, Indiana.  The 
scope included a complete interchange 
modification whereby the traditional 
cloverleaf configuration is improved 
by eliminating two exit loops and 
constructing extra wide off ramps to 
accommodate the ever increasing 
volume of interstate traffic onto the 
US 30 corridor. The existing bridge 
structure over Route 30 was also 
removed and replaced.  
 
The close proximity of commercial 
and residential neighborhoods 
required careful planning and 
scheduling of work activities to avoid 
disturbances due to noise, dust, and 
construction traffic.  Archer Western 
project management was able to 
maintain high traffic volumes safely 
during construction through extensive 
planning and implementation of MOT. 
Phasing and staging of traffic 
movements kept both the Archer 
Western workers and motorists safe 
during construction. 
 
Lead Designer: Janssen & Spaans 

Indiana Department of Transportation 
315 E. Boyd Blvd. 
LaPorte, IN  46350 
Walter Land 
(317) 233-3699 
 

June 2003 June 2003 $31,000 $31,000 $31,000 
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ATTACHMENT 3.4.1(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Contractor - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of 
Firm’s Responsibilities 

c. Client/Owner/Project Manager who 
can verify Firm’s responsibilities.  
Include address and current phone 
number. 

d. Contract 
Completion 
Date 
(Original) 

e. Contract 
Completion 
Date (Actual 
or Estimated) 

f. Estimated Value (in Thousands) 
Original Contract 
Value 

Final or Estimated 
Contract Value 

Dollar Value of Work for Which 
Firm Was/Is Responsible 

(3) 
FDOT 
Palm Beach SR 80/I-95 
West Palm Beach, FL 
 

Archer Western was the Prime 
Contractor on this project which 
consisted of major interchange 
improvements at the intersection of 
SR 80 (Southern Boulevard) and I-95. 
The work included new construction 
of the bridges over I-95 and the 
railroad, structural work, resurfacing, 
signing, lighting, signalization and 
landscaping. Archer Western also 
managed all traffic disruption issues 
and resolved them around the 
commuters convenience.    

CEI 
Florida Nexus Park – Suite 50 
2705 Peters Road  
Fort Pierce, FL  34945 
Mel Pollock, PE 
(772) 489-8410 
 
 
 

July 2006 July 2006 $34,000 $34,000 $34,000 
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ATTACHMENT 3.4.1(b) 

 
LEAD DESIGNER - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Designer - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of Firm’s 
Responsibilities 

c. Client/Owner/Project Manager 
who can verify Firm’s 
responsibilities.  Include address 
and current phone number. 

d. Contract 
Completion 
Date 
(Original) 

e. Contract 
Completion 
Date (Actual 
or Estimated) 

f. Estimated Value (in Thousands) 
Original Contract 
Value 

Final or Estimated 
Contract Value 

Dollar Value of Work for Which 
Firm Was/Is Responsible 

(1) 
Woods Chapel Road 
Reconstruction 
City of Blue Springs, MO 
 
 
 
 

 

For this project, TranSystems serving as lead 
designer provided management and 
topographical/ROW surveys in addition to 
engineering design. The improvements to .8 
miles of Woods Chapel Road in Blue Springs, 
MO incorporate pedestrian friendly, multi-
modal amenities and landscaping as well as 
better traffic flow. The four-lane roadway with 
auxiliary turn lanes will become a three-lane 
roadway with central, two-way left-turn lane. 
Design elements include a roundabout and a 
"Diverging Diamond" interchange over I-70, 
one of the first in Missouri. A mixture of stilling 
basins and silt fences, particularly at Lake 
Tapawingo, will limit runoff pollution.  
 
TranSystems is also responsible for the DDI 
design on this project. TranSystems 
recommended this design for the area because it 
could resolve area’s issues at a lower cost. Since 
the design is ideal for the reuse of narrow 
structures, it would not be necessary to replace 
the bridge or modify I-70. The DDI will be one 
of the first of its kind to be constructed in the 
Kansas City area – two more are under design. 
“We are excited about the potential 
improvements made possible by this partnership 
with the City of Blue Springs,” said Beth 
Wright, District Engineer, MoDOT District 4. 
“We have seen the DDI as a practical solution 
which greatly reduces congestion and improves 
safety in other locations throughout the state. 
We are confident it is the right solution for 
improvements at the Woods Chapel 
interchange.” 
 
Design is complete on the project.  Right of way 
is currently being acquired and a February 2012 
letting date is anticipated. 

Owner: 
City of Blue Springs, MO  
903 W Main Street  
Blue Springs, MO 64015 
 
Oliver DeGrate, III 
(816) 228-0121 

February 2012 
(Design) 

February 2012 
(Design) 

$1,064 
(Design) 
$12,551 

(Construction) 
(Estimated) 

$1,064 
(Design) 
$12,551 

(Construction) 
(Estimated) 

$1,064 
(Design) 
$12,551 

(Construction) 
(Estimated) 
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