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	[bookmark: OLE_LINK1][bookmark: OLE_LINK2]Abbreviation definitions  
	
	101

	Acceptance of work  
	
	105.15

	Acronym definitions  
	
	101

	Admixtures used in hydraulic cement concrete  
	
	215.01

	Advertisement, Notice of   
	
	101.02

	Aggregate
	
	

	acceptance procedures  
	
	200.04

	certification,   
	
	200.04

	base course  
	
	308.04, 309

	base material  
	
	208.01

	coarse  
	
	203

	crusher run  
	
	205

	fine  
	
	202

	handling & storing  
	
	200.05

	lightweight  
	
	206

	nonpolishing,   
	
	200.06, 316.02(a), 404.02

	penetration surface courses  
	
	314.03

	Aggregate material, maintenance of traffic  
	
	512.04

	Air pollution  
	
	107.14 (b)2

	Allaying dust   
	
	511

	Alteration of character of work   
	
	104.02

	Alteration of quantities   
	
	104.02

	Aluminum alloy  
	
	229

	Anchor bolts
	
	

	installation procedures  
	
	408.03(h)

	materials   
	
	226.02( c)

	Anchorage assemblies, intermediate  
	
	505.03

	Anchors
	
	408

	fabrication (Materials and Fabrication)
	
	408.02

	Materials (Anchor Bolts) 
	
	226.02(c )

	procedures 
	
	408.03

	see Bearing devices & anchors
	
	

	Archeological findings 
	
	107.16(d)

	Arches, filled spandrel  
	
	401.04

	Arrows, electronic 
	
	512.03(c )

	Asphalt concrete (SUPERPAVE)
	
	

	acceptance 
	
	211.08

	adjustment system 
	
	211.09

	aggregate 
	
	211.02(b)

	handling (Handling and Storing Aggregates)
	
	211.11

	inspection plant 
	
	211.07

	job-mix formula  
	
	211.03

	materials 
	
	211.02

	mixture prepartion  
	
	211.13

	mixture 
	
	211.04

	payment adjustment system 
	
	211.09

	plant requirements (Asphalt Concrete Mixing Plant)  
	
	211.12

	plant 
	
	211.12

	production initial 
	
	211.15

	referee system  
	
	211.10

	storage system 
	
	211.14

	storing (Handling and storing Aggregates)
	
	211.11

	testing 
	
	211.05

	tests 
	
	211.06

	types of mixtures (Asphalt Concrete Mixtures) 
	
	211.04

	Asphalt concrete curbs 
	
	

	construction procedures 
	
	502.03 (2)

	materials 
	
	211.04

	Asphalt concrete pavement
	
	

	base  
	
	315.05(a)

	density requirements, compacting  
	
	315.05(d)

	equipment 
	
	315.03

	finishing  
	
	315.05(c )

	materials 
	
	211.01 & 315.02

	mixture 
	
	211.04

	pavement samples 
	
	315.06

	pavement tolerances 
	
	315.07

	paving limitations, cold weather 
	
	315.05

	paving technician 
	
	200.06(e)

	placement limitations 
	
	315.04

	placement procedures (Placing and Finishing) 
	
	315.05( c)

	plant (Asphalt Concrete Mixing Plant) 
	
	211.12

	plant technician  
	
	200.06

	priming  
	
	315.05

	procedures 
	
	315.05

	samples  
	
	315.06

	sidewalks 
	
	504

	tolerances  
	
	315.07

	Asphalt material
	
	210

	cement 
	
	210.02(e)

	coating ability 
	
	210.02(b)

	curb backup material  
	
	315.02(c )

	cutback asphalt  
	
	210.02( c)

	emulsion 
	
	210.02(f )

	liquid asphalt material 
	
	210.02(b)

	curing 
	
	210.02(d)

	shipping 
	
	210.03(a)

	storing 
	
	210.03(b)

	used in hydraulic cement stabilization 
	
	307.06

	Attenuators, impact  
	
	512.03(g)

	Authorities
	
	

	     engineer
	
	105.03(a)

	     inspector
	
	105.03(b)

	Award cancellation 
	
	103.03

	Award of contract 
	
	103.02

	Backfill 
	
	303.04(f)

	culverts  
	
	303.04(f)

	porous  
	
	204.02(c )

	replacing undercut excavation  
	
	303.04(f)

	storm drains  
	
	302.04

	structures  
	
	401

	Baled straw 
	
	303.03(d)

	Bar chair supports  
	
	406.03

	Bar mats  
	
	233.02(6)

	Barricades 
	
	105.14,,512.02(b), 512.03(o)

	responsibility to public (Barricades and Warning Signs)
	
	105.14

	Barrier
	
	

	delineators  
	
	505.02(d), 512.03(f), 702

	service,  traffic  
	
	512.03(f)

	silt  
	
	303.03

	sound walls  
	
	519

	steel median  
	
	505

	traffic barrier service
	
	512.03(f), 512.04

	see also Median barriers
	
	

	Base course  
	
	309

	Basements, demolition   
	
	516.02(b)

	Batcher, certification of  
	
	200.06(d)

	Beads, glass  
	
	234

	Bearing areas, bridge seat  
	
	404.06

	Bearing devices & anchors
	
	

	materials  
	
	237.01

	placement procedures  
	
	408.03

	Bearing pads 
	
	237

	Bearing piles 
	
	403

	Bearing plates 
	
	408.01

	Bedding material 
	
	237

	drainage structures  
	
	302, 302.02, 302.03, 302.04

	sidewalk  
	
	504.04(2)

	Bidding 
	
	102

	bid consideration 
	
	103.01

	bid letting 
	
	102.12

	bidder disqualification 
	
	102.08

	bidder prequalification 
	
	102.01

	bids preparation 
	
	102.05

	combination or conditional proposals 
	
	102.02

	conditional 
	
	102.02

	
	
	

	
	
	

	irregular bids 
	
	102.06

	material 
	
	

	proposal content 
	
	102.02

	proposal guaranty 
	
	102.07

	proposal quantities (Interpretation of Quantities in Proposal)
	
	102.03

	public opening (Public Opening of Bids) 
	
	102.12

	Requirements (Bidding Requirements and Conditions) 
	
	102

	Submission of bid
	
	102.09

	standard 
	
	102.05

	use of debarred suppliers 
	
	102.05

	withdrawal 
	
	102.10

	worksite/ proposal  examination   (Examination of Site of Work and Proposal) 
	
	102.04

	Bolts 
	
	226.02(g)

	Bond requirements
	
	

	payment 
	
	103.05

	performance 
	
	103.05

	bid 
	
	102.05, 102.06

	contract 
	
	103.05

	Borrow excavation 
	
	303.02, 303.06(2)

	Borrow pit materials (Local Material Sources (Pits and Quarries)
	
	106.03

	Borrow, subgrade & shoulders 
	
	305.02

	Box culverts 
	
	302.01

	Breakaway support systems  
	
	700.04(f)


	Brick  
	
	222.01

	Bridge  
	
	

	approach slabs 
	
	316.01, 316.06

	asphalt overlay removal 
	
	412.03(c )

	conduit systems 
	
	419

	construction over navigable waters    
	
	107.20

	deck construction  
	
	404.04

	deck grooving  
	
	404.07(f)

	deck overlay  (Repairs)
	
	412.03(b)

	deck repair (Widening, Repairing, and Reconstructing Existing Structures) 
	
	412.01

	drainage aprons & chutes  
	
	502.01

	expansion joints  
	
	404.05

	finishing concrete  
	
	404.07

	guardrail attachments  
	
	505

	joints  
	
	404.03(g), 404.05

	latex concrete  
	
	412.02(b)

	lighting systems  
	
	419.01

	median barriers  
	
	410.03(c )

	opening to traffic  
	
	404.03(m)

	seat bearing areas  
	
	404.06

	widening  
	
	412.01

	Bronze alloy 
	
	230

	Buildings 
	
	

	demolition  
	
	516

	use by Contractor  
	
	516.02(b)

	Bull nose barrier 
	
	505.04

	Bulletin boards and Posting Official Notices
	
	107.14

	Burning  
	
	107.16

	Cable
	
	

	aerial  
	
	700. 04(g)

	barricades 
	
	505.03

	color coding  
	
	700.04

	conductor  
	
	700.04(g)

	guardrail 
	
	505.03, 505.04

	interconnect  
	
	700.04

	lighting conductor  
	
	700.04(1)

	lighting systems  
	
	700.04(g)

	loop detector lead in  
	
	703.02(c )

	materials  
	
	238.02

	signal  
	
	700.04

	splicing  
	
	700.04

	Caissons, drilled in  
	
	401.03(d)

	Calcium chloride  
	
	239

	Carrier rates, common 
	
	109.06

	Casing pipe 
	
	520.02(c )

	Casting frames & covers, drainage structures 
	
	302.04

	Castings 
	
	224

	Catch basin, masonry unit  
	
	223.02

	
	
	

	Cement, hydraulic 
	
	214

	Cement, hydraulic stabilization  
	
	316.04

	types  
	
	214.01

	Cement-stabilized select borrow 
	
	307.01, 307.05

	    Central mix aggregate technician 
	
	200.06(a)

	Certificates 
	
	107.02

	Certifications 
	
	

	batcher  
	
	200.06

	
	
	

	protective coating of metal in structures  (General Surface Preparation and Application Standards)
	
	411.04

	technician 
	
	200.06

	Channel preservation  
	
	401.03(a)

	Channelizing devices 
	
	512.03(e)

	Check dams, erosion control  
	
	303.06

	Cisterns  
	
	303.04

	Cited specs, material 
	
	106.06

	Claims
	
	

	damage responsibility 
	
	107.13

	disposition 
	
	105.19

	extension of time  
	
	105.19

	submission 
	
	105.19

	Class I & Class II backfill material 
	
	291, 302, 305, 321

	Cleanup 
	
	105.16

	Clearing & grubbing 
	
	301

	area connecting substructure units 
	
	401.01

	Clearing & grubbing area connecting substructure units 
	
	401.01

	Clearing of parcels 
	
	516.02(c )

	Closing wells 
	
	516.01

	Cofferdams 
	
	401.03

	Cold weather paving limitations 
	
	315.05

	Combining pipe of one size 
	
	520.06

	Combustibles, disposal of  
	
	301.01

	Common carrier rates 
	
	109.06

	Compaction, see Density
	
	

	Compensation for altered quantities 
	
	98

	Completion Date
	
	101.02,

	Completion, failure to on time 
	
	108.06

	Concrete
	
	

	corrugated metal bridge deck forms 
	
	404.02(d)

	curing box
	
	217.08(d)

	curing materials 
	
	220

	cylinders
	
	217.08(d), 302.03(b), 404.03(j), 405.04

	encasement 
	
	520.03(h)

	field technician 
	
	200.06(f)

	foundations 
	
	700.04(c )

	prestressed (Tolerances)
	
	405.06(a)

	slope protection 
	
	415

	steps 
	
	504

	testing
	
	217.08

	see Asphalt concrete 
	
	

	see Hydraulic cement
	
	

	Concrete pavement
	
	

	see Asphalt concrete pavement
	
	

	see Hydraulic cement concrete pavement
	
	

	Conductor cables 
	
	700.04(g)

	Conduit systems
	
	419

	bridges 
	
	419.01

	traffic control 
	
	700.04(h)

	Construction 
	
	

	joints hydraulic cement concrete  
	
	404.03(g)

	over/or adjacent navigable waters 
	
	107.09

	safety & health standards 
	
	107.17

	signs 
	
	512.03(e)

	surveying  (Construction Stakes , Lines & Grades)
	
	105.13, 517

	Contract
	
	

	alteration 
	
	104.02

	award  
	
	103.02

	bond requirements  
	
	103.05

	calendar days 
	
	108.04(a)

	cancellation of award  
	
	103.03,

	concurrent  (Cooperation Among Contractors)
	
	105.09

	contract time  (Determination and Extension of Contract Time Limit)
	
	108.04

	default of 
	
	108.07

	documents  
	
	103.06

	eliminated items  
	
	109.07

	execution & approval  
	
	103.09

	extension of contract time  
	
	105.19, 108.04

	failure to execute  
	
	103.07

	failure to furnish 
	
	103.07

	fixed date 
	
	108.04(b)

	liquidated damages  
	
	108.06

	 
	
	

	Notice to Proceed  
	
	105.01

	provisions  
	
	105.12

	quantities  
	
	102.03, 104.02

	ranking of elements 
	
	105.12

	subcontracting  
	
	105.06

	termination 
	
	108.08

	time limit 
	
	108.04

	Contract documents 
	
	103.06

	affidavits & documents 
	
	103.06(c )

	ambiguity in  
	
	102.03, 102.04

	bonds, contract 
	
	103.06(b)

	contract 
	
	103.05

	hierarchy/coordination  
	
	105.12

	insurance, liability 
	
	103.06(f)

	insurance, workers comp 
	
	103.06(d)

	list  
	
	103.06

	progress schedule 
	
	103.06(e)

	Contract Engineer 
	
	,102.05

	Contract intent 
	
	104.01

	Contract requirements 
	
	103.05

	Contractor
	
	

	character of workers, work methods, & equipment 
	
	105.05

	cooperation among contractors 
	
	105.09

	cooperation 
	
	105.07

	critical materials 
	
	106.12

	failure to complete on time 
	
	108.06

	gratuities 
	
	105.04

	insurance 
	
	107.19(c )

	limitation of operations 
	
	108.02

	liquidated damages 
	
	108.06

	notice to proceed 
	
	105.01

	progress schedule 
	
	108.03

	prosecution of work: 
	
	108.01

	responsibility for utility property & services 
	
	107.09

	separate contracts 
	
	105.09

	subcontracting 
	
	105.06

	suspension of work ordered by the engineer 
	
	108.05

	termination of responsibilities 
	
	108.10

	time limit determination 
	
	108.04

	time limit extension  
	
	108.04

	work responsibility 
	
	108.09

	Contractor companies 
	
	109.08

	Control centers, lighting systems 
	
	705.03(e)

	Control strips, density  
	
	304.01

	Controllers, traffic signals 
	
	703.02

	Convenience & safety, public 
	
	105.14

	Copper alloy 
	
	230

	Corps of Engineers permits  
	
	107.02

	Crack repair 
	
	412.03(6)

	Crib walls  
	
	506.04(c )

	Crushed gravel 
	
	203.02(b)

	Crushed hydraulic cement concrete 
	
	129

	Culverts
	
	

	see Box culverts 
	
	

	see Pipe
	
	

	Curb & gutter  
	
	502.03

	Curb-cut ramps 
	
	502.04

	Curing materials  
	
	220

	Cut, see Excavation
	
	

	Damages, liquidated 
	
	108.06

	Damp-proofing 
	
	213

	materials 
	
	213.01

	application procedures 
	
	417.03

	Damp-proofing & waterproofing materials 
	
	213

	Debarred supplier 
	
	102.05

	Default of contract 
	
	108.07

	Definitions
	
	

	abbreviations & acronyms 
	
	101.01

	terms 
	
	101.02

	Delineators
	
	

	materials 
	
	235.01, 702.02

	installation procedures 
	
	702.04

	Delivery of bid 
	
	102.09

	Demolition of
	
	

	basements  
	
	516.02(b)

	buildings  
	
	516.01

	pavement  
	
	508.03

	structures  
	
	413.01

	Density
	
	

	aggregate base course  
	
	309.05

	asphalt concrete pavement  
	
	315.05(e)

	cement-stabilized courses  
	
	307.02

	control strips  
	
	304

	embankments  
	
	303.04(h)

	hydraulic embankments  
	
	303.04(j)

	lime-stabilized courses  
	
	306.01

	pipe backfill  
	
	302.03

	shoulders  
	
	305.03(e)

	subbase courses  
	
	306

	subgrade  
	
	308.01

	Density control strip construction
	
	304

	constructing 
	
	304

	equipment 
	
	304.03

	materials 
	
	303.06

	procedures 
	
	304

	Density requirements, aggregate base course 
	
	309

	Department furnished 
	
	

	construction signs 
	
	512.03

	material 
	
	106.11

	Department railway-highway provisions 
	
	

	Detectors, see traffic signals
	
	

	Determination of bearing pile 
	
	403.07

	capacities 
	
	403.07

	lengths 
	
	403.04

	Detours
	
	

	during construction  
	
	105.14(a)

	temporary  
	
	512.03

	Direct tension indicators  
	
	226.02(h)

	Directional island curbs 
	
	502.04

	Disinfecting water mains 
	
	520.05

	Dismantling existing structure 
	
	413

	Disposal areas 
	
	106.04

	contractor furnished 
	
	106.03(c )

	handling 
	
	106.09

	inspection 
	
	106.01

	material, inorganic 
	
	106.04(c )

	material, organic 
	
	106.04(c )

	material, surplus 
	
	106.04(b)

	material, unsuitable 
	
	106.04(a)

	rock, excavated 
	
	106.06(f)

	rootmat 
	
	106.04(d)

	stockpile 
	
	106.06

	Disposal of material, bridge painting 
	
	525

	Disposal of structure & obstruction 
	
	33

	Disqualification of bidder 
	
	102.08

	Documents, contract 
	
	103.06

	Drainage aprons & chutes, bridge  
	
	589

	Drainage structures
	
	302

	materials 
	
	302.02

	procedures 
	
	302.03

	Drawings
	
	105.10(c)

	Drop inlet silt trap  
	
	303.06

	Drop inlets  
	
	302.03(c )

	Dry riprap 
	
	414

	Dumped riprap 
	
	414.03(b)

	Dust, allaying 
	
	511

	Earth berms  
	
	303.03(a)

	Earthwork
	
	303

	construction procedures 
	
	303.04

	erosion & siltation control 
	
	303.03

	hydraulic  
	
	303.04(j)

	materials 
	
	303.02

	shrinkage/swell  
	
	303.06

	slopes  
	
	303.05( b)

	surplus material  
	
	303.04(k)

	tolerances  
	
	303.05

	Easements 
	
	107.04

	Elastomeric expansion dams 
	
	568

	Elastomeric pads
	
	408.03(f)

	bridges  
	
	408.03(f)

	materials  
	
	237.02(a)

	sound barrier walls  
	
	519, 519.02

	Electrical components 
	
	238

	Electrical service
	
	

	bridge lighting systems 
	
	419.01

	roadway traffic control 
	
	700.01

	temporary signalization 
	
	512.03(h)

	traffic control devices 
	
	700.01,

	Electronic arrows  
	
	512.03(c )

	Eliminated items  
	
	109.07

	Embankments, see Earthwork
	
	

	Encasement pipe 
	
	520.06

	End sections
	
	

	installation procedures 
	
	302.03

	materials 
	
	302.02

	Endwalls 
	
	302.03(c )

	Energy dissipators 
	
	502.04

	Engineer
	
	

	definition  
	
	101.02

	duties & authority  (Authority of Engineer)
	
	105.03

	Entrance gutter  
	
	502.04

	Environmental protection
	
	107.16

	air pollution  
	
	107.16(2)

	erosion control  
	
	107.16

	forests  
	
	105.14(c )

	noise pollution  
	
	107.16(3)

	siltation control  
	
	107.16(a)

	stipulations  
	
	107.16

	water pollution  
	
	107.16(b)1

	Epoxy mastic coating  
	
	231.03(e)

	Epoxy-coated reinforcing steel  
	
	204, 462, 465

	Epoxy-mortar patching  
	
	412.03(5)

	Epoxy-resin systems 
	
	243

	Equal Employment Opportunity 
	
	107.14

	Equipment
	
	

	aggregate base course 
	
	309

	asphalt concrete pavement 
	
	315

	character of 
	
	108.07

	constructing density control strips 
	
	327

	hydraulic cement concrete pavement 
	
	316

	hydraulic cement concrete 
	
	217

	mowing 
	
	608

	penetration surface courses 
	
	314.03

	rental  
	
	109.05

	retained in signal modifications 
	
	705

	seal coat 
	
	312

	stabilized open-graded material 
	
	358

	traffic signals 
	
	703

	warranties 
	
	106.01

	Eradication of
	
	

	exist. pavement markings 
	
	622

	pavement markings, pavement markings & markers 
	
	704.03(b)

	Erosion & siltation control 
	
	107.16(a), 303.03

	Escrow 
	
	103.05,

	eVA
	
	102.11

	Excavation
	
	

	borrow 
	
	303.02

	drilled-in caissons 
	
	401.03(d)

	minor structure 
	
	303.04(d)

	overhaul 
	
	303.04

	presplitting 
	
	303.04(a)

	regular 
	
	303.04(a)

	retaining walls 
	
	506,

	rock 
	
	303.04,

	slopes 
	
	303.05(b)

	structure 
	
	401

	undercut  
	
	303.04(c )

	within limits of  curb/gutter/combination/median barrier 
	
	502.04

	see also Earthwork
	
	

	Expansion dams, elastomeric 
	
	421

	Explosives use 
	
	107.11,

	(Alteration of Quantities or Character of Work) Extra work 
	
	104.02, 109.05

	Fabric, geotextile drainage
	
	303.03(e)

	installation procedures,  
	
	303.03

	materials 
	
	245.02

	Falsework
	
	

	installation procedures 
	
	404.03, 407.06(e)

	working drawings 
	
	105.02

	Fastening devices, to keep reinforcing bars in position 
	
	406.03

	Federal aid provisions 
	
	107.03

	Fence 
	
	242, 507, 507.04

	construction procedures  
	
	507.03

	materials 
	
	242.01

	Fertilizer
	
	

	application procedures 
	
	603.03

	materials 
	
	244.02

	Field office 
	
	514

	Fill
	
	

	procedures 
	
	303.04

	see also Embankment
	
	

	Filter cloth, see Fabric, geotextile
	
	

	Final Acceptance
	
	108.09(c)

	Final payment 
	
	109.10

	Fire hydrants 
	
	520.03(k)

	Fires, forests 
	
	105.14(c )

	Fixed Completion Date
	
	108.04(a)

	Fixed object attachments 
	
	505.04

	Flagger  
	
	107.19(a), 512.03(b)

	railway 
	
	107.19(a)

	service 
	
	512.03(b)

	Floors
	
	

	plank  
	
	418.04(n)

	steel grid 
	
	409

	Flowable Fill
	
	249, 509

	Flumes, paved,  
	
	502.03(c )

	Fly ash
	
	

	used in concrete 
	
	241.02(a)

	used in lime stabilization 
	
	241.02(b)

	Force account work  
	
	109.05

	Forest fires  
	
	107.16

	Forgings, steel 
	
	225.02(a)

	Forms
	
	

	concrete 
	
	404.02(a)

	corrugated metal bridge deck 
	
	404.03 (a) 1

	prestressed deck panel 
	
	404.03 (a) 2

	removal 
	
	404.03 (j)

	Foundations
	
	

	retaining walls  
	
	506.02(b)

	seals 
	
	401.03

	sound barrier walls 
	
	519

	structures 
	
	401.03(b)

	traffic control devices 
	
	

	Frames & covers
	
	

	installation procedures 
	
	520.03(q)

	materials 
	
	222.02(b)

	Furnishing & erecting precast structures 
	
	302.03(b)

	Furnishing & placing backfill 
	
	401.02(a)

	Furshing right of way 
	
	107.04

	Gabions 
	
	610

	Galvanized surfaces, painting  
	
	411.07

	Galvanizing 
	
	233

	Geosynthetics
	
	

	installation procedures 
	
	303.03(e) 2

	materials 
	
	245.02

	Geotextile bedding
	
	

	bedding material 
	
	414.02(d)

	drainage fabric 
	
	504.02(g)

	drainage fabric, underdrains 
	
	501.02(c)

	fabric  
	
	245.03(a)

	fabric, erosion control 
	
	303.02(b)

	Girders
	
	

	concrete 
	
	404.03(c) 2

	steel 
	
	407

	Glass beads, for pavement marking 
	
	234

	Grades, lines, & stakes  
	
	105.1

	Grading operations  
	
	104.04(f)

	Gratuities 
	
	108.06

	Gravel, crushed  
	
	203.02(b)

	Grid floors, steel 
	
	409

	Group 1& 2 channelizing devices 
	
	512.03(e) a.b.

	Grout/Grouted 
	
	

	hydraulic cement material 
	
	218.02(a)

	riprap 
	
	414

	rubble gutters, paved ditches, paved flumes, street connection pavement & bridge drainage aprons/chutes  
	
	502.04

	Grubbing  
	
	301

	Guaranty
	
	

	Forfeiture of proposal guaranty
	
	103.04

	material 
	
	,106.03

	proposal 
	
	102.07

	
	
	

	Guardrail  
	
	221, 505

	delineators 
	
	702.03(b)

	installation procedures 
	
	505.03

	materials  
	
	221.02

	Guardrail & steel median barriers 
	
	505

	Gutters  
	
	502.03(c)

	Handling, storing, & shipping materials 
	
	106.08, 106.09

	epoxy-resin systems 
	
	243.03

	hydraulic cement concrete 
	
	217.03(b)

	steel structures 
	
	407.05


	Handrails 
	
	504.03(c)

	Hauling
	
	

	public roads  
	
	105.14(a)(b)

	rate  
	
	109.06

	route  
	
	105.14(k)

	size/weight limits 
	
	105.14

	Health standards  
	
	107.17

	Herbicides
	
	

	Materials
	
	244.02

	spraying procedures  
	
	607.03

	High-mast luminaire assemblies 
	
	705.03(c)

	Historic sites  
	
	107.16(d)

	Holiday 
	
	105.09

	Hydraulic cement  
	
	215

	mortar & grout 
	
	218.03(a),(c)

	Hydraulic cement concrete 
	
	217

	acceptance 
	
	217.08

	admixtures 
	
	215

	batcher 
	
	200.06(d)

	consolidation 
	
	404.03(c)

	construction joint bonding 
	
	404.03(h)

	construction joint exposure to tidal waters 
	
	404.03(i)

	curing 
	
	316.04(j), 403.03(b) 2, 404.03(k), 405.04

	equipment 
	
	217.05

	finishing surfaces  
	
	404.07

	forms 
	
	404.03(a), 405.05(a)

	handling 
	
	217.03

	latex modified 
	
	217.03(c)

	materials 
	
	217.02

	materials, measurement of 
	
	217.04

	mixing 
	
	217.09

	mixture classification 
	
	217.06

	mixture proportion 
	
	217.07

	placement limitations 
	
	217.1

	placement procedures 
	
	404.03(c)

	pneumatic placement 
	
	404.03(d)

	prestressed 
	
	405

	protection 
	
	404.03(l)

	sidewalks  
	
	504.03(a)1

	silicone treatment 
	
	404.03(l)3

	storing 
	
	217.03(b)

	tremie 
	
	401.03

	widen & repair 
	
	412.02(b)

	Hydraulic cement concrete operations 
	
	

	bridge deck construction 
	
	404.04

	bridge seat bearing areas 
	
	404.06

	expansion & fixed joints 
	
	404.05

	finishing conctete surfaces 
	
	404.07

	materials 
	
	404.02(a)

	procedures 
	
	404.03

	Hydraulic cement concrete pavement  
	
	

	cold weather protection  
	
	316.04(j) 3

	consolidation 
	
	316.04(h)

	curing 
	
	316.04(j)

	depth 
	
	316.05

	dowels  
	
	316.04(g) 5

	equipment 
	
	316.03

	finishing 
	
	316.04(h)

	form removal 
	
	316.04(l)

	forms 
	
	316.03(a)

	grade preparation 
	
	316.04(b)

	joints  
	
	316.04(g)

	materials 
	
	316.02

	opening to traffic 
	
	316.04(o)

	patching 
	
	509

	placement procedures 
	
	316.04

	reinforcing steel, placement 
	
	316.04(c)

	slipforming 
	
	316.03(j)

	straightedging 
	
	316.04(h) 3

	test, beam 
	
	316.04(f)

	texturing 
	
	316.04(h) 4

	tolerances 
	
	316.05

	Hydraulic cement concrete plant technician 
	
	200.06(c)

	conformance with 
	
	200.02

	
	
	

	joint 
	
	212.02

	technician 
	
	200.06

	waterproofing 
	
	213

	Hydraulic cement stabilization  
	
	307

	field laboratory 
	
	307.03

	Hydroseeding  
	
	603.03(d)

	Impact attenuators
	
	

	temporary 
	
	512.03(f)

	permanent 
	
	247.02(f)

	attenuator service 
	
	512.03(g)

	Incidental concrete items
	
	

	materials 
	
	502.02

	procedures 
	
	502.03

	Incidental construction 
	
	

	Inspection
	
	

	authority/duties of inspector
	
	**105.03(b)

	failure to furnish 
	
	103.07

	materials 
	
	106, 200

	cited specs 
	
	106.06

	plant 
	
	106.07

	
	
	

	samples 
	
	106.06

	tests 
	
	106.06

	work 
	
	105.17

	workers' comp certificate 
	
	103.06(d)

	Insurance
	
	

	railroad  
	
	107.19(c)

	workers' compensation  
	
	103.06(d), 107.19(c) 1

	Intake boxes  
	
	302.03(c)

	Items,eliminated 
	
	109.07

	Jacked pipe 
	
	302.03(a) 1

	Jacking & blocking of beams 
	
	412.03(e)

	Joint sealer, preformed elastomeric,  
	
	420

	Joints,
	
	

	see Asphalt concrete pavement
	
	

	see Bridges
	
	

	see Construction joints
	
	

	see Hydraulic cement concrete pavement
	
	

	materials 
	
	212.02(c)

	Junction boxes
	
	

	drainage  
	
	302.01

	electrical 
	
	238.01(f), 705.03(f)

	traffic control devices 
	
	700.05

	Jute mesh  
	
	244.02(k)1

	Labor & wages 
	
	107.13

	Landscape, protection of 
	
	107.08

	Latex modified concrete  
	
	412.03(b) 1

	Latex modifier  
	
	217.03(c)

	Laws to be observed 
	
	107.01

	Legal relations
	
	

	certificates 
	
	107.02

	claims, damage responsibility 
	
	107.12

	contractor work, utility property/service responsibility 
	
	108.09

	Corps of Engineers permits 
	
	107.02(a)

	environmental stipulations 
	
	107.16,

	erosion & siltation 
	
	107.16(a)

	laws observed 
	
	107.01

	licenses 
	
	107.02(c)

	Nationwide Federal permits 
	
	107.02(b)

	other 
	
	107.02(c)

	restoration work performed by others 
	
	107.10

	Legal rights
	
	

	construct method approval 
	
	107.19(b)

	construct on R.O.W. 
	
	107.19(b)

	construction, beginning 
	
	107.19(e)

	contractor's insurance 
	
	107.19(c)

	contractor's property damage 
	
	107.19(c) 1

	insurance policy copies 
	
	107.19(d)

	Insurance, property damage 
	
	107.19(c) 1

	legal rights, no waiver of 
	
	107.07

	liability, public insurance
	
	

	no waiver of 
	
	107.07

	patented devices, materials, & processes 
	
	107.05

	protection of property & landscape 
	
	107.08

	public official's personal liability 
	
	107.06

	railroad's insurance 
	
	107.19(c) 2

	railroad's property damage 
	
	107.19(c) 2

	
	
	

	railway -highway provisions 
	
	107.19

	Liability of public officials  
	
	107.06

	Licenses 
	
	107.02

	Light poles 
	
	700.01(i)

	steel for 
	
	226.02(e)

	Lighting systems 
	
	705

	bridge 
	
	409.04

	Lights, navigation 
	
	422.03(c)

	Lime 
	
	240

	
	
	

	stabilization  
	
	306

	types  
	
	240.02

	seeding 
	
	603.02(c)

	use in asphalt concrete  
	
	211.02(i)

	Limestone 
	
	240.02 (c) 1,2

	Limitation of operations 
	
	108.02

	Lines, grades, & stakes,  
	
	105.13

	Liquid asphalt
	
	210.02(b)

	Liquidated damages  
	
	108.06

	Local material sources 
	
	105.15

	Lumber, structural 
	
	236.02(a)

	Luminaire  
	
	705.03

	arms 
	
	700.05

	Mailboxes 
	
	105.15(b)

	Maintaining traffic  
	
	512

	Maintenance during construction 
	
	105.14

	connections 
	
	105.14(e) 1

	delays 
	
	105.14(d)

	detours 
	
	105.14(a)

	embankment, hydraulic 
	
	105.14(g)

	entrances 
	
	105.14(e) 2

	flagging 
	
	105.14(c)

	grading operations 
	
	105.14(f)

	haul route 
	
	105.14(k)

	patching operations 
	
	105.14(h)

	quantity alteration 
	
	105.14

	signs 
	
	105.14(a)

	site condition difference 
	
	104.03

	structure & obstruction removal/disposal 
	
	105.15

	structures, failure to maintain 
	
	105.15

	structures, temp 
	
	105.14(i)

	work suspension 
	
	105.14(b)

	Major contract items  
	
	104.02

	Manhole, masonry unit  
	
	222.02(b) 1

	Manholes
	
	

	drainage 
	
	302.03(c)

	materials 
	
	302

	sanitary sewer 
	
	520.03(p)

	Manipulation 
	
	306.03

	Marker, pavement 
	
	704

	Marking, pavement 
	
	246

	glass beads for 
	
	234

	materials 
	
	704.02

	procedures 
	
	704.03

	Masonry units 
	
	222

	catch basin 
	
	222.02(b)

	manhole 
	
	222.02(b)

	Material
	
	

	acceptance 
	
	200.04

	control of 
	
	106.01

	critical 
	
	108.04

	delivery
	
	106.02

	found on project 
	
	106.05

	furnished by Contractor 
	
	106.03(c)

	furnished by Department 
	
	106.11

	handling 
	
	106.09

	
	
	

	local sources 
	
	106.03

	cited specs 
	
	106.06

	patented 
	
	107.05

	payment, on hand 
	
	109.09

	quality requirements 
	
	106.01

	rights & uses 
	
	106.05

	
	
	

	sampling 
	
	106.06, 200.03

	
	
	

	source of supply 
	
	106.01

	storage 
	
	106.08

	testing 
	
	106.06, 200.03

	unacceptable 
	
	106.10

	warranties 
	
	106.01

	Measurement
	
	

	Cubic Yard
	
	

	Lump Sum
	
	

	Weight
	
	

	Measurement & payment
	
	

	asphalt 
	
	109.01(d) 3

	borrow 
	
	109.01(d) 2

	compensation for altered quantities  
	
	109.04

	compensation 
	
	109.05(f)

	concrete 
	
	109.01(d)1

	cubic yard 
	
	109.01(b)

	eliminated items 
	
	109.07

	embankment 
	
	109.01(d)2

	equipment rental 
	
	109.01(d)5

	equipment 
	
	109.04(d)

	excavation 
	
	109.01(d)2

	extra & force account work 
	
	109.05

	final payment 
	
	109.10

	insurance 
	
	109.05(b)

	items, excluded 
	
	109.09(c)

	labor 
	
	109.05(a)

	lump sum 
	
	109.01(c)

	materials 
	
	109.05(c)

	materials, inventory 
	
	109.09(e)

	materials, other 
	
	109.09(b)

	measurement & payment 
	
	109

	misc 
	
	109.04(e)

	partial payment 
	
	109.08

	payment for material on hand 
	
	109.09

	payment 
	
	109.08

	plan quantities 
	
	109.02

	quantities measurement 
	
	109.01

	scope of payment 
	
	109.03

	specific items 
	
	109.01(d)

	statements 
	
	109.05(g)

	storage 
	
	109.09(d)

	structural units 
	
	109.09(a)

	tax 
	
	109.05(b)

	timber 
	
	109.01(d)4

	weight 
	
	109.01(a)

	Median barriers 
	
	

	bridge  
	
	410.03(c)

	concrete  
	
	502.03(c)4

	steel 
	
	505

	Median strips 
	
	502.04

	Milling,  type A 
	
	412.03(a)

	Mineral filler 
	
	201

	Mineralogical findings 
	
	107.16(d)

	Minimum wage  
	
	107.13(a)

	 
	
	

	Minor structure excavation, 
	
	

	drainage structures 
	
	302.04

	earthwork 
	
	303.04(d)

	gabions 
	
	610.04

	Minority Business Enterprises (MBEs), use of 
	
	107.15

	
	
	

	Mobilization 
	
	513.02

	Modifying exist. misc. items 
	
	510

	Mortar  
	
	

	 pneumatically applied 
	
	412.04

	Mortared riprap 
	
	414.02(c)

	Mowing 
	
	608

	Mulch
	
	

	application procedures  
	
	603.03(e)

	materials 
	
	244.02(g)

	Nationwide federal permit 
	
	107.02(b)

	Navigable waters
	
	

	 
	
	

	construction over or adjacent to 
	
	107.20

	Navigation lights 
	
	422

	Newspaper boxes 
	
	105.15(b)

	Noise pollution 
	
	107.16(b)3

	 
	
	

	Notice 
	
	

	of Advertisement  
	
	101.02

	of Intent to File Claim
	
	105.19

	to Proceed 
	
	105.01

	posting official 
	
	107.14

	Nuclear gage 
	
	514.02(c)

	Obscuring roadway 
	
	508.02(b)

	Obstruction removal/disposal 
	
	105.15

	Office, field 
	
	514

	Offsetting existing pipe 
	
	520.04(d)

	Open graded shoulder material 
	
	209

	Opening section of project to traffic 
	
	105.14

	Organic
	
	

		Compounds
	
	107.16(b)2a

		Material
	
	244, 106.04(b)3

	Outlet pipe 
	
	501.03(b)

	Overhaul  
	
	303.04

	Overhead & bridge-mounted sign structures 
	
	700.02(i)

	Overlay exist. panels, traffic sign 
	
	701.03(d)

	Overruns  
	
	104.01(c)

	Overseeding 
	
	603.03(d)

	Paint  
	
	231

	Painting  
	
	408.02(d)

	 of metal, see Protective coating of metal 
	
	

	timber structures 
	
	418.02(e)

	Paleontological findings 
	
	107.16(d)

	Parapets 
	
	410, 410.04

	Parcel clearing 
	
	516.02 c(

	Partial payment 
	
	109.08

	Patching
	
	

	bridges  
	
	412

	hydraulic cement concrete pavement 
	
	509.02(a)

	Patents devices, materials, & processes 
	
	107.05

	Paved ditches & flumes 
	
	502.03(c)

	Pavement
	
	

	demolition 
	
	508

	planing  
	
	515

	see also Asphalt concrete pavement
	
	

	see also Hydraulic cement concrete pavement
	
	

	Pavement markers 
	
	

	installation procedures 
	
	512.03(k), 704.03(c)

	materials 
	
	235.02

	Pavement markings 
	
	

	eradicating 
	
	512.03(j)

	installation procedures 
	
	512.03(i)

	materials 
	
	246.02

	Pavement message markings 
	
	704, 704.04

	construction 
	
	512.02(d), 512.04

	
	
	

	Payment 
	
	109.08

	altered quantities 
	
	109.04

	bond  
	
	103.05

	escrow account 
	
	109.08

	final 
	
	109.10

	materials on hand 
	
	109.09

	partial 
	
	109.08

	scope 
	
	109.03

	withholding 
	
	109.08

	Pedestrian fences 
	
	

	Performance bond  
	
	103.05

	Permits 
	
	107.02

	Pile
	
	

	bearing 
	
	403, 403.08

	bearing capacity determination 
	
	403.07

	cast in place 
	
	403.03(c)

	driving 
	
	403.06(d)

	length determination 
	
	403.04

	loading tests 
	
	403.07(a)

	materials 
	
	402.02

	order list 
	
	403.05

	penetration 
	
	403.06(e)

	pile types 
	
	403.03

	points 
	
	403.08

	preboring 
	
	403.06(d) 6

	procedures 
	
	403.06

	protection 
	
	403.03(d) 4

	restrike 
	
	403.08

	retaining walls  
	
	506

	sheet 
	
	402

	splicing 
	
	403.03(b)5

	steel piles or pile shells 
	
	403.03(d)

	timber 
	
	403.02(a)

	tips  
	
	403.08

	tolerances 
	
	403.07

	Pilot vehicle 
	
	512.03(b)

	Pipe 
	
	232, 302.02(a), 302.04

	combining pipe of one size 
	
	520.06

	elbows, reducers & tees 
	
	302.02(c)

	extended pipelines not specified 
	
	302.04

	grate 
	
	302.02(d)

	structural plate 
	
	302.02(d)

	temp stream. relocation 
	
	302.04

	types of 
	
	232.02(a)

	underdrains 
	
	501.03(b)

	Pipe arch 
	
	232

	installation procedures  
	
	302.03

	materials 
	
	232

	structural plate 
	
	302.02(d)

	Pipe culvert 
	
	302.03(a)

	jacked methods,  
	
	302.03(a) 1

	Pipe installation 
	
	

	drainage 
	
	302

	underdrains 
	
	501.03(b)

	water & sewer 
	
	520

	Pipe types 
	
	232.02

	Pipe spillouts 
	
	302.03(a)2f

	Pit materials 
	
	106.03

	Placement limitations
	
	

	asphalt concrete pavement 
	
	315.04

	hydraulic cement concrete 
	
	217.10

	stabilized open-graded material 
	
	313.06

	Placing latex & silica fume hydraulic cement concrete 
	
	412.03(b)1

	Plan quantities  
	
	109.02

	earthwork 
	
	303.06(c)

	Planing,
	
	

	flexible pavement 
	
	515.02

	ridgid pavement 
	
	515.02

	Plans 
	
	105.12

	specifications conformity with 
	
	105.11

	 working drawings 
	
	105.10

	Plant inspection, material  
	
	106.07

	Planting  
	
	605

	care of plants 
	
	605.04

	establishment period 
	
	605.05

	guarantee 
	
	605.06

	materials 
	
	605.02

	procedures 
	
	605.03

	Plants 
	
	

	deleted by Engineer from Contract, 
	
	605.03(c)

	planting 
	
	605.03(i)

	Plants for roadside development
	
	

	materials 
	
	244

	planting 
	
	605

	Pneumatic placement of concrete 
	
	404.03(d)

	Poles  
	
	700.02(i)

	Pollution 
	
	107.16(b)

	Posting official notices 
	
	107.14

	Posts
	
	

	fence 
	
	507

	guardrail 
	
	505

	sign 
	
	700.02(i)


	Precast 
	
	

	drainage structures  
	
	302.03(b)

	structures, furnishing & erecting  
	
	302.03(b)

	Pre-Construction Conference
	
	105.02

	Preformed elastomeric joint sealer 
	
	420

	Prequalification of bidders 
	
	102.01

	Preservatives, wood  
	
	236.02(c)

	Prestressed concrete 
	
	405

	concrete controls 
	
	405.04

	materials 
	
	405.02

	panels 
	
	405.07

	piles 
	
	405.02(a),

	plant review 
	
	405.03

	procedures 
	
	405.05

	structural units 
	
	405.07

	Prestressing tendons  
	
	223.02(b)

	Prime coat, asphalt  
	
	311

	Progress of work  
	
	108

	Progress schedule 
	
	108.03

	 
	
	

	Property, protection of 
	
	107.08

	Proposal
	
	

	combination or conditional 
	
	

	content 
	
	102.02

	examination of 
	
	102.04

	Forfeiture of guaranty
	
	103.04

	guaranty 
	
	102.07

	quantities interpretation 
	
	102.03

	Value engineering 
	
	104.02

	Prosecution & progress of work 
	
	108

	Protection & restoration of property & landscape 
	
	107.08

	Protective coating of metal in structures
	
	411

	certifications 
	
	411.03

	coating of new steel on structures 
	
	411.05

	environmental protection 
	
	411.08

	existing structures 
	
	411.05

	galvanized surfaces 
	
	411.07

	general surface preparation    and  application standards 
	
	411.04

	health and  safety 
	
	411.09

	materials 
	
	411.02

	new structures 
	
	411.06

	Coating galvanized surfaces  
	
	411.07

	zone coating of existing structure 
	
	411.05

	Protective coverings, soil retention coverings 
	
	606

	Pruning  
	
	605.03(k)8

	Public 
	
	

	convenience & safety 
	
	105.14

	officials personal liability 
	
	107.06

	use of roads, open/not open 
	
	107.21

	Quantities
	
	

	alteration 
	
	104.02

	compensation for altered 
	
	109.04

	measurement of 
	
	109.01

	plan 
	
	109.02

	proposal 
	
	102.03

	Quarry materials 
	
	106.03

	Railing  
	
	       410

	Railway
	
	       107

	construction method approval on R.O.W. 
	
	

	flagger/watchperson services 
	
	

	railway-highway provisions 
	
	

	Railway -highway provisions
	
	

	contractor's 
	
	

	flagger 
	
	

	insurance 
	
	

	liability, public 
	
	

	property damage 
	
	

	railroad's 
	
	

	restoration of property & landscape 
	
	107

	warning signs 
	
	105

	watchperson 
	
	107

	Rank of contract elements 
	
	    105

	Reconstruct 
	
	

	existing structures 
	
	412

	manholes 
	
	    302

	Recycled material
	
	    211

	asphalt pavement 
	
	

	hydraulic cement concrete 
	
	 203

	Reflective sheeting 
	
	      247

	Regular excavation 
	
	      303

	Reinforced concrete crib walls
	
	      506

	Reinforcing steel
	
	      406

	installation procedures 
	
	  223

	materials 
	
	  223

	Reinstalled pipe 
	
	      302

	Relocating or modifying exist. misc. items 
	
	      510

	Removal of
	
	      105

	 & disposal of structures & obstructions 
	
	

	asphalt concrete overlay 
	
	   412

	unacceptable & unauthorized work 
	
	   105

	portion of an existing structure 
	
	   413

	Removing, resetting, relaying, adjusting, installing, modifying, reconstructing, or relocating existing items 
	
	       510

	Repairing existing structures 
	
	       412

	Reseeding  
	
	       603

	Restoration
	
	       107

	property  
	
	

	work performed by others  
	
	

	Retainage
	
	109.08(c)

	Retaining walls, concrete 
	
	       506

	Retroreflectors 
	
	        235

	Reuse guardrail & terminal 
	
	        505

	Right of way 
	
	        107

	construction method approval on railway 
	
	

	furnishing 
	
	

	Right-of-way monuments
	
	       219

	installation procedures  
	
	

	materials  
	
	

	Riprap
	
	       204,414

	materials 
	
	

	placement procedures 
	
	

	Road edge delineators 
	
	          702

	Roadside development 
	
	          601

	construction 
	
	

	materials 
	
	

	Rootmat
	
	101.02, 106.04(b)3

	Route map  
	
	           105

	Rubble gutter, grouted 
	
	           502

	Safety & health standards
	
	           107

	during construction  
	
	

	public  
	
	       105

	Salt, (sodium chloride & calcium chloride) 
	
	            239

	Samples, tests, cited material specs 
	
	             106

	Sanitary 
	
	             107

	provisions 
	
	

	Sanitary sewer 
	
	             520

	facilities 
	
	

	Scales  
	
	             109

	Scope of payment 
	
	

	Seal coat 
	
	              312

	Sediment basins 
	
	              303

	Seed
	
	              603

	application procedures  
	
	

	materials  
	
	

	Seeding materials, erosion control 
	
	               303

	Select material 
	
	                207

	Selective tree removal, trimming, & cleanup 
	
	                601

	Septic tanks  
	
	303

	Settlement boxes  
	
	

	Settlement plates  
	
	

	embankments  
	
	

	Sewer brick, masonry unit  
	
	222

	Sewer, facilities, sanitary 
	
	                 
                 520

	testing 
	
	

	Sheet piles 
	
	                  402

	temporary 
	
	

	Sheeting
	
	                  247

	warranty requirements 
	
	

	reflective 
	
	

	Shop drawings, see Working drawings
	
	                  105

	Shotcrete 
	
	                   412

	Shoulder material, open graded 
	
	                   209

	materials 
	
	

	procedures 
	
	

	Shoulders  
	
	           304

	Sidewalk 
	
	           504 

	Signal components 
	
	           238

	Signal poles, traffic control devices 
	
	           700

	Signalization, temporary 
	
	           512

	Signals
	
	           703

	traffic 
	
	

	traffic equipment 
	
	

	traffic procedures 
	
	

	see Traffic Signals
	
	

	Signs 
	
	           701

	erection 
	
	

	fabrication 
	
	

	islands 
	
	       502

	overlayment 
	
	       701

	panels, 
	
	

	posts  
	
	       700

	sheeting, protecting 
	
	        701

	storage 
	
	        701

	structures 
	
	        700

	temporary 
	
	        512

	traffic 
	
	        701

	transporting 
	
	        701

	Silt barriers  
	
	             303

	Siltation control  
	
	

	Site condition difference 
	
	             104

	Site of work examination  
	
	             102

	Size limitations  
	
	             107

	Slag 
	
	             203

	aggregate  
	
	

	use in hydraulic cement concrete 
	
	         215

	Slides, removal  
	
	             303

	Slope drains 
	
	

	Slope protection  
	
	             415

	Sod
	
	             244

	materials  
	
	

	placement procedures  
	
	         604

	Sodium chloride 
	
	              239

	Soil retention coverings  
	
	             244

	Soil stabilization mats
	
	

	installation procedures  
	
	          607

	materials 
	
	

	Sound barrier walls 
	
	               519

	Source of supply 
	
	               106

	Special provision copied notes 
	
	               105

	Special provisions 
	
	              105

	Specialty items 
	
	

	Specifications 
	
	

	coordination with contract documents  
	
	

	contract rank 
	
	

	highway 
	
	

	materials, conformance with,  
	
	

	cited specs 
	
	            106

	railroad 
	
	            107

	supplemental 
	
	

	Spraying, herbicide  
	
	                 607

	Spring boxes 
	
	                 302

	Stabilization
	
	                 
                 307

	hydraulic cement 
	
	

	lime 
	
	             306

	materials 
	
	             307

	procedures 
	
	

	weather limitations 
	
	

	Stabilized material
	
	

	acceptance 
	
	             313

	equipment 
	
	

	materials 
	
	

	open-graded 
	
	

	placing limitations 
	
	

	procedures 
	
	

	proportioning 
	
	

	Stabilized open-graded material  
	
	

	Stakeout 
	
	                  105

	Stakes, lines, & grades,  
	
	

	Standard combination curb & gutter 
	
	                   502

	Standard drawings 
	
	                   105

	Standard retaining walls 
	
	                   506

	Steel 
	
	                   226

	forgings 
	
	               225

	grid flooring 
	
	               227

	grid floors 
	
	

	median barriers 
	
	               505

	piles 
	
	               228

	reinforcement 
	
	               223

	reinforcing materials 
	
	               406

	reinforcing procedures 
	
	

	shafting 
	
	               225

	structural 
	
	               226

	Steel structures 
	
	

	bolt holes 
	
	               407

	bolt tension  
	
	

	erection of 
	
	           407

	erection procedures 
	
	

	expansion joints 
	
	

	fabrication procedures 
	
	           408

	falsework 
	
	           407

	handling, storing, & shipping materials 
	
	

	materials 
	
	

	painting  
	
	

	pedestals 
	
	

	shear connectors 
	
	

	straightening & curving  
	
	

	structures, girders 
	
	

	welding  
	
	

	working drawings 
	
	

	Steps 
	
	              504

	Stone 
	
	              204

	bedding 
	
	

	Storage of materials 
	
	              106

	Storm drains 
	
	              302

	Structural plate  
	
	              232

	Structural steel 
	
	              226

	working drawings 
	
	          407

	Structure excavation 
	
	              401

	Structure, existing
	
	              413

	dismantling 
	
	

	reconstructing 
	
	          412

	removal/disposal 
	
	          411

	repairing 
	
	          412

	timber 
	
	          418

	widening 
	
	          412

	Structures 
	
	              401

	Stud shear connectors  
	
	              226

	Stumps  
	
	              601

	Subbase
	
	              208

	acceptance 
	
	

	grading 
	
	          

	material 
	
	

	placement procedures  
	
	          308

	Subcontracting 
	
	105.06

	Subgrade  
	
	              305

	Subsurface data  
	
	              102

	Suppliers, debarred  
	
	

	Supply source/quality material requirements 
	
	              106

	Surcharge  
	
	               303

	Surface course, penetration
	
	               314

	aggregate 
	
	

	cover material 
	
	

	equipment 
	
	

	liquid asphalt 
	
	315

	materials 
	
	314

	procedures 
	
	

	weather limitations 
	
	

	Surplus material, disposal of  
	      
	     303

	Surveying, construction 
	
	     105

	Suspension of work  
	      
	     108

	Tack coat 
	
	     310

	Technicians certification & classification 
	
	     200

	Temporary structures  
	      
	     105

	Termination of contract 
	      
	     108

	Termination of contractor responsibilities 
	
	

	Terms, definitions 
	       
	     101

	Tests of material 
	
	     106

	Timber
	
	     301

	disposition 
	
	

	merchantable 
	
	106.04(b)

	preservatives  
	   
	 236

	structures 
	   
	 418

	Time limit, contract  
	       
	     108

	Topsoil
	
	     602

	application procedures 
	
	

	materials 
	
	

	Traffic barrier service  
	
	       512  

	guardrail terminal 
	
	


	Traffic control devices
	
	        700

	construction of 
	
	

	delineators 
	
	    702

	materials 
	
	

	pavement markings & markers
	
	     704

	signs 
	
	     701

	temporary 
	
	     512

	working drawings 
	
	     700

	see also Traffic signals
	
	     703

	Traffic opening project sections 
	
	         105

	Traffic signals
	
	         703

	controllers & cabinets 
	
	

	detectors, magnetic, inductive loop  
	
	

	flashers 
	
	

	signal heads 
	
	

	testing & demonstration 
	
	

	Traffic, maintaining
	
	          512

	materials 
	
	

	procedures 
	
	512

	Trainees on construction projects 
	
	    518

	Transplanting 
	
	    605

	Tree
	
	    601

	cleanup 
	
	

	herbicide 
	
	

	planting, transplanting 
	
	    605

	removal 
	
	601

	replacement 
	
	

	selective cutting/disposal 
	
	

	trimming/ pruning 
	
	

	walls 
	
	609

	wells 
	
	

	Truck mounted attenuator 
	
	     512

	Unacceptable & unauthorized work 
	
	     105

	Unacceptable material 
	
	     106

	Undercut excavation 
	
	     303

	Underdrains
	
	     501

	installation procedures 
	
	

	materials  
	
	106

	outlet markers 
	
	501

	Underruns  
	
	    104

	Unions  
	
	    107

	Unsuitable material 
	
	    401

	material, removal of  
	
	    303

	Utilities
	
	    520

	adjustment  
	
	

	Contractor's responsibility  
	
	108

	cooperation  
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