
BID TABULATIONS

FEBRUARY 3, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 
Virginia Department of Transportation for the above letting.

The following projects have been rejected:

Order Numbers: I55 (106771); I62 (107539); I70 (103790B); I94 (106376); T76 (107635);
               T79 (107638); T80 (107639)

No Bids:  I75, I76, I91, and J41 

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

9,706.790

GAL

2.54000 24,655.25 2.60000 25,237.65 2.60000 25,237.65

0020 10706

PAVEMENT SHOULDER WEDGE
PREPARATION

27,562.000

LF

0.10000 2,756.20 0.30000 8,268.60 0.21000 5,788.02

0030 13320

GUARDRAIL GR-2

262.500

LF

19.72000 5,176.50 18.00000 4,725.00 20.00000 5,250.00

0040 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

3,067.98000 6,135.96 2,800.00000 5,600.00 2,500.00000 5,000.00

0050 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

876.57000 1,753.14 800.00000 1,600.00 500.00000 1,000.00

0060 16241

NS AGGR. MATL 21B UNDER GR

28.000

TON

65.74000 1,840.72 60.00000 1,680.00 50.00000 1,400.00

0070 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

845.550

TON

41.64000 35,208.70 38.00000 32,130.90 45.00000 38,049.75
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16350

ASPHALT CONCRETE TY.
SM-12.5A

8,978.780

TON

65.99000 592,509.69 84.50000 758,706.91 93.00000 835,026.54

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

36,748.800

SY

1.71000 62,840.45 2.20000 80,847.36 1.97000 72,395.14

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105934

(1)

LS

17,740.00000 17,740.00 19,519.91000 19,519.91 2,500.00000 2,500.00

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105935

(1)

LS

14,985.00000 14,985.00 10,000.00000 10,000.00 1,500.00000 1,500.00

0120 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXISTING GUARDRAIL

487.500

LF

2.19000 1,067.63 2.00000 975.00 5.00000 2,437.50

0130 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

262.500

LF

6.57000 1,724.63 6.00000 1,575.00 10.00000 2,625.00

0140 54020

TYPE A PAVEMENT LINE
MARKING 4"

55,200.000

LF

0.20000 11,040.00 0.18000 9,936.00 0.17000 9,384.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.25000 0.25 0.23000 0.23 1.00000 1.00

0160 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

90.000

LF

10.96000 986.40 10.00000 900.00 19.00000 1,710.00

0165 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

13.70000 13.70 12.50000 12.50 50.00000 50.00

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

55,200.000

LF

0.08000 4,416.00 0.10000 5,520.00 0.10000 5,520.00

0180 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

220.00000 220.00 200.00000 200.00 160.00000 160.00

0185 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

275.00000 275.00 250.00000 250.00 200.00000 200.00

0190 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,096.00000 1,096.00 1,000.00000 1,000.00 1,100.00000 1,100.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0195 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,370.00000 1,370.00 1,250.00000 1,250.00 1,400.00000 1,400.00

Section Total with LCC: $787,811.22 $969,935.06 $1,017,734.60

Life Cycle Costs:

$1,017,734.60$787,811.22 $969,935.06Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 50.00000 50.00 45.00000 45.00

Section Total with LCC: $0.00 $50.00 $45.00

Life Cycle Costs:

$45.00$0.00 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$969,985.06$787,811.22 $1,017,779.60

$787,811.22

Contract Item Totals

$969,985.06 1,017,779.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAVCON GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

9,706.790

GAL

3.50000 33,973.77

0020 10706

PAVEMENT SHOULDER WEDGE
PREPARATION

27,562.000

LF

0.15000 4,134.30

0030 13320

GUARDRAIL GR-2

262.500

LF

19.62000 5,150.25

0040 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

3,052.00000 6,104.00

0050 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

872.00000 1,744.00

0060 16241

NS AGGR. MATL 21B UNDER GR

28.000

TON

65.40000 1,831.20

0070 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

845.550

TON

35.00000 29,594.25

0080 16350

ASPHALT CONCRETE TY.
SM-12.5A

8,978.780

TON

85.79000 770,289.54
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAVCON GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

36,748.800

SY

2.53000 92,974.46

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105934

(1)

LS

30,000.00000 30,000.00

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105935

(1)

LS

24,500.00000 24,500.00

0120 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXISTING GUARDRAIL

487.500

LF

2.18000 1,062.75

0130 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

262.500

LF

6.54000 1,716.75

0140 54020

TYPE A PAVEMENT LINE
MARKING 4"

55,200.000

LF

0.33000 18,216.00

0150 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.41000 0.41

0160 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

90.000

LF

19.08000 1,717.20
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAVCON GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0165 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

23.85000 23.85

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

55,200.000

LF

0.16000 8,832.00

0180 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

431.00000 431.00

0185 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

538.20000 538.20

0190 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

757.55000 757.55

0195 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

947.00000 947.00

Section Total with LCC: $1,034,538.48

Life Cycle Costs:

$1,034,538.48Section Totals:

Page 8 of 9

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAVCON GROUP, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

40.00000 40.00

Section Total with LCC: $40.00

Life Cycle Costs:

$40.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,034,578.48

$1,034,578.48

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):805

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105934N01

12/02/16 COMPLETION DATE

PAGE

Min: Max:

03/07/2016Date Printed:

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $787,811.22 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $969,985.06 123.12%

3 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $1,017,779.60 129.19%

4 P1098 PAVCON GROUP, INC. $1,034,578.48 131.32%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000105934N01

February 03, 2016 10:00 AM

PM8F-968-F15,N501, NONE; (NFO)PM8F-968-F15,N501, STP-PM08(397);

PAGE

805

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00122

NS GRADING SWEEPING

5,500.000

LF

2.10000 11,550.00

0020 00595

OUTLET PIPE

470.000

LF

25.00000 11,750.00

0030 00596

ENDWALL EW-12

47.000

EA

750.00000 35,250.00

0040 00598

NS UNDERDRAIN UNDERDRAIN
UD-5, GEOCOMPOSITE

16,200.000

LF

16.00000 259,200.00

0050 10417

TACK COAT

5,800.000

GAL

3.00000 17,400.00

0060 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL - SM-12.5A

769.000

TON

140.00000 107,660.00

0070 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,040.000

SY

7.75000 23,560.00

0080 10700

RUMBLE STRIP, ASPHALT

16,200.000

LF

0.75000 12,150.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):808

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107272N01

12/02/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)PM8L-007-F16,N501, NHPP-PM08(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

3,600.000

SY

1.00000 3,600.00

0100 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

84.00000 1,050.00

0110 13315

GUARDRAIL TERMINAL GR-11

8.000

EA

785.00000 6,280.00

0120 13320

GUARDRAIL GR-2

7,413.000

LF

16.80000 124,538.40

0130 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,400.00000 14,400.00

0140 13349

GUARDRAIL TERMINAL SITE
PREPARATION

6.000

EA

525.00000 3,150.00

0150 16392

ASPHALT CONCRETE TY.
BM-25.0D

2,722.790

TON

85.00000 231,437.15

0160 16402

STONE MATRIX ASPHALT
SMA-12.5(70-22 OR 64H)

3,662.780

TON

115.00000 421,219.70
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):808

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107272N01

12/02/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)PM8L-007-F16,N501, NHPP-PM08(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

18,332.160

SY

4.00000 73,328.64

0190 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,238.400

SY

7.50000 24,288.00

0200 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107272

(1)

LS

175,000.00000 175,000.00

0210 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

7,525.000

LF

1.65000 12,416.25

0220 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

7,525.000

LF

2.10000 15,802.50

0230 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

18,900.000

LF

3.20000 60,480.00

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE. MARK. (TY F)(4")

18,900.000

LF

0.32000 6,048.00

0250 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

105.000

EA

32.00000 3,360.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):808

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107272N01

12/02/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)PM8L-007-F16,N501, NHPP-PM08(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

Section Total with LCC: $1,654,918.64

Life Cycle Costs:

$1,654,918.64Section Totals:

( ) indicates item is bid as Lump Sum

$1,654,918.64

$1,654,918.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):808

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107272N01

12/02/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)PM8L-007-F16,N501, NHPP-PM08(403);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B131 B & S CONTRACTING, INC. $1,654,918.64 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107272N01

February 03, 2016 10:00 AM

(NFO)PM8L-007-F16,N501, NHPP-PM08(403);

AUGUSTA

808

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00122

NS GRADING SWEEPING

5,500.000

LF

1.14000 6,270.00

0020 10417

TACK COAT

6,886.910

GAL

2.06000 14,187.03

0030 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL - SM-12.5A

301.000

TON

186.00000 55,986.00

0040 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

830.000

SY

18.75000 15,562.50

0050 10700

RUMBLE STRIP, ASPHALT

21,120.000

LF

0.51000 10,771.20

0060 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

3,895.000

SY

1.77000 6,894.15

0070 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

911.28000 3,645.12
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):809

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105946N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8M-003-F15,N501, STP-PM08(398);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13320

GUARDRAIL GR-2

2,525.000

LF

20.50000 51,762.50

0090 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

2,847.76000 14,238.80

0100 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

569.55000 2,847.75

0110 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

2,506.03000 2,506.03

0120 16370

ASPHALT CONCRETE TY. IM-19.0D

1,806.930

TON

94.25000 170,303.15

0130 16402

STONE MATRIX ASPHALT
SMA-12.5(70-22 OR 64H)

5,768.670

TON

114.75000 661,954.88

0140 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

68,883.000

SY

2.25000 154,986.75

0150 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105946

(1)

LS

65,000.00000 65,000.00

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):809

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105946N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8M-003-F15,N501, STP-PM08(398);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

2,701.000

LF

2.28000 6,158.28

0170 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

2,575.000

LF

3.42000 8,806.50

0180 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

26,450.000

LF

3.33000 88,078.50

0190 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,585.000

LF

4.50000 7,132.50

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

23,800.000

LF

0.23000 5,474.00

0210 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

160.000

EA

34.75000 5,560.00

Section Total with LCC: $1,358,125.64

Life Cycle Costs:

$1,358,125.64Section Totals:

$1,358,125.64Contract Item Totals

Contract Time Totals

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):809

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105946N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8M-003-F15,N501, STP-PM08(398);



( ) indicates item is bid as Lump Sum

$1,358,125.64Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):809

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105946N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8M-003-F15,N501, STP-PM08(398);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,358,125.64 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000105946N01

February 03, 2016 10:00 AM

(NFO)PM8M-003-F15,N501, STP-PM08(398);

ALLEGHANY

809

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00122

NS GRADING SWEEPING

5,500.000

LF

1.14000 6,270.00

0020 10417

TACK COAT

6,986.160

GAL

2.06000 14,391.49

0030 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL - SM-12.5A

1,084.000

TON

175.35000 190,079.40

0040 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,703.000

SY

18.75000 50,681.25

0050 10700

RUMBLE STRIP, ASPHALT

21,120.000

LF

0.51000 10,771.20

0060 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

9,387.000

SY

1.40000 13,141.80

0070 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

91.13000 2,278.25

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):810

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105948N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8N-003-F15,N501, STP-PM08(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13315

GUARDRAIL TERMINAL GR-11

10.000

EA

854.33000 8,543.30

0090 13320

GUARDRAIL GR-2

10,512.500

LF

19.36000 203,522.00

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

2,733.85000 13,669.25

0110 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

569.55000 2,847.75

0120 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

3.000

EA

683.46000 2,050.38

0130 16370

ASPHALT CONCRETE TY. IM-19.0D

1,806.930

TON

93.75000 169,399.69

0140 16402

STONE MATRIX ASPHALT
SMA-12.5(70-22 OR 64H)

5,877.850

TON

117.25000 689,177.91

0150 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

69,725.340

SY

2.35000 163,854.55

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):810

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105948N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8N-003-F15,N501, STP-PM08(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105948

(1)

LS

65,000.00000 65,000.00

0170 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

10,200.000

LF

1.14000 11,628.00

0180 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

10,662.500

LF

3.42000 36,465.75

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

70.000

LF

20.00000 1,400.00

0195 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

25.00000 25.00

0200 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

30,060.000

LF

3.33000 100,099.80

0210 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

545.000

LF

4.50000 2,452.50

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):810

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105948N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8N-003-F15,N501, STP-PM08(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

120.000

LF

6.89000 826.80

0230 54100

NS PAVEMENT MARKING
CONTRAST TAPE

450.000

LF

6.55000 2,947.50

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE. MARK (TY F)(4")

24,260.000

LF

0.23000 5,579.80

0250 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

210.000

EA

34.74000 7,295.40

0260 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

6.000

EA

450.00000 2,700.00

0265 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

562.50000 562.50

Section Total with LCC: $1,777,661.27

Life Cycle Costs:

$1,777,661.27Section Totals:

$1,777,661.27Contract Item Totals

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):810

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105948N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8N-003-F15,N501, STP-PM08(399);



( ) indicates item is bid as Lump Sum

$1,777,661.27Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):810

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105948N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/07/2016Date Printed:

(NFO)PM8N-003-F15,N501, STP-PM08(399);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,777,661.27 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000105948N01

February 03, 2016 10:00 AM

(NFO)PM8N-003-F15,N501, STP-PM08(399);

ALLEGHANY

810

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) FINLEY ASPHALT &
SEALING, INC.

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

8,493.000

GAL

5.00000 42,465.00 3.03000 25,733.79 2.35000 19,958.55

0020 11070

NS SAW-CUT ASPH CONC Saw and
Seal

1,862.000

LF

4.00000 7,448.00 5.05000 9,403.10 10.80000 20,109.60

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

7,611.470

TON

80.00000 608,917.60 89.94000 684,575.61 86.00000 654,586.42

0040 16395

ASPH. CONC. TY. BM-25.0A (T)

152.060

TON

188.00000 28,587.28 151.50000 23,037.09 210.00000 31,932.60

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

234.610

TON

170.00000 39,883.70 151.50000 35,543.42 210.00000 49,268.10

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

81,702.720

SY

2.20000 179,745.98 2.28000 186,282.20 2.50000 204,256.80

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

40,800.00000 40,800.00 75,750.00000 75,750.00 70,700.00000 70,700.00

Page 1 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) FINLEY ASPHALT &
SEALING, INC.

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 51615

14/1 ENCLOSED COND. CABLE

12,338.000

LF

3.45000 42,566.10 0.61000 7,526.18 3.75000 46,267.50

0090 51912

SAW CUT 3/8"

4,092.000

LF

2.30000 9,411.60 3.03000 12,398.76 2.50000 10,230.00

0100 51913

SAWCUT 5/8"

930.000

LF

3.16000 2,938.80 4.55000 4,231.50 0.35000 325.50

0110 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

43,101.000

LF

0.94000 40,514.94 0.82000 35,342.82 0.81000 34,911.81

0120 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.18000 1.18 1.03000 1.03 1.01000 1.01

0130 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,000.000

LF

2.30000 2,300.00 1.18000 1,180.00 1.05000 1,050.00

0136 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.88000 2.88 1.47000 1.47 1.31000 1.31

0140 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,774.000

LF

2.63000 4,665.62 2.52000 4,470.48 1.25000 2,217.50

Page 2 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) FINLEY ASPHALT &
SEALING, INC.

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0142 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

3.30000 3.30 3.15000 3.15 1.56000 1.56

0148 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.78000 10.78 10.64000 10.64 10.06000 10.06

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,513.000

LF

8.61000 13,026.93 8.51000 12,875.63 8.05000 12,179.65

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

89,750.000

LF

0.01000 897.50 0.27000 24,232.50 0.12000 10,770.00

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

860.000

LF

2.30000 1,978.00 6.41000 5,512.60 1.25000 1,075.00

0180 54100

NS PAVEMENT MARKING YIELD
LINE H=36' B=12"

16.000

LF

25.30000 404.80 36.75000 588.00 62.00000 992.00

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

564.000

EA

36.80000 20,755.20 27.93000 15,752.52 68.00000 38,352.00

Page 3 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) FINLEY ASPHALT &
SEALING, INC.

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

143.75000 1,150.00 128.10000 1,024.80 125.00000 1,000.00

0202 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

179.69000 179.69 160.13000 160.13 156.25000 156.25

0210 56022

1" METAL CONDUIT

155.000

LF

1.15000 178.25 10.10000 1,565.50 1.25000 193.75

Section Total with LCC: $1,088,833.13 $1,167,202.92 $1,210,546.97

Life Cycle Costs:

$1,210,546.97$1,088,833.13 $1,167,202.92Section Totals:

( ) indicates item is bid as Lump Sum

$1,167,202.92$1,088,833.13 $1,210,546.97

$1,088,833.13

Contract Item Totals

$1,167,202.92 1,210,546.97Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARDENT COMPANY, LLC

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

8,493.000

GAL

5.00000 42,465.00

0020 11070

NS SAW-CUT ASPH CONC Saw and
Seal

1,862.000

LF

6.00000 11,172.00

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

7,611.470

TON

88.00000 669,809.36

0040 16395

ASPH. CONC. TY. BM-25.0A (T)

152.060

TON

110.00000 16,726.60

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

234.610

TON

140.00000 32,845.40

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

81,702.720

SY

1.85000 151,150.03

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

155,000.00000 155,000.00

0080 51615

14/1 ENCLOSED COND. CABLE

12,338.000

LF

1.20000 14,805.60

Page 5 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARDENT COMPANY, LLC

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 51912

SAW CUT 3/8"

4,092.000

LF

10.00000 40,920.00

0100 51913

SAWCUT 5/8"

930.000

LF

15.00000 13,950.00

0110 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

43,101.000

LF

0.80000 34,480.80

0120 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.00000 1.00

0130 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,000.000

LF

1.15000 1,150.00

0136 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.40000 1.40

0140 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,774.000

LF

2.40000 4,257.60

0142 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

3.00000 3.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARDENT COMPANY, LLC

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0148 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.13000 10.13

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,513.000

LF

8.10000 12,255.30

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

89,750.000

LF

0.30000 26,925.00

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

860.000

LF

6.10000 5,246.00

0180 54100

NS PAVEMENT MARKING YIELD
LINE H=36' B=12"

16.000

LF

35.00000 560.00

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

564.000

EA

26.60000 15,002.40

0200 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

122.00000 976.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARDENT COMPANY, LLC

0001 REGULAR PAY ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0202 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

153.93000 153.93

0210 56022

1" METAL CONDUIT

155.000

LF

16.99000 2,633.45

Section Total with LCC: $1,252,500.00

Life Cycle Costs:

$1,252,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,252,500.00

$1,252,500.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):905

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107970N01

12/02/16 COMPLETION DATE

ARLINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F034 FORT MYER CONSTRUCTION CORPORATION $1,088,833.13 100.00%

2 F373 FINLEY ASPHALT & SEALING, INC. $1,167,202.92 107.20%

3 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$1,210,546.97 111.18%

4 A860 ARDENT COMPANY, LLC $1,252,500.00 115.03%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107970N01

February 03, 2016 10:00 AM

(NFO)PM9A-000-F16, N501, NHPP-PM09(339);

ARLINGTON

905

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

40,013.000

GAL

3.00000 120,039.00 2.35000 94,030.55 4.45000 178,057.85

0020 10497

NS PAVEMENT TYPE B CRACK
SEALANT/FILLER

1,116.000

LB

4.00000 4,464.00 4.20000 4,687.20 4.03000 4,497.48

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

283.950

TON

30.00000 8,518.50 50.00000 14,197.50 30.00000 8,518.50

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

27,768.550

TON

83.00000 2,304,789.65 76.50000 2,124,294.08 75.40000 2,093,748.67

0050 16365

ASPHALT CONCRETE TY. IM-19.0A

7,998.170

TON

83.00000 663,848.11 75.75000 605,861.38 75.50000 603,861.84

0060 16502

SURF. PREPARATION &
RESTORATION TYPE II

3,866.360

TON

110.00000 425,299.60 135.00000 521,958.60 172.00000 665,013.92

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,877.330

SY

5.00000 9,386.65 3.50000 6,570.66 3.85000 7,227.72
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):906

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107969N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9B-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

224,500.310

SY

1.85000 415,325.57 2.30000 516,350.71 2.30000 516,350.71

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

64,011.200

SY

3.75000 240,042.00 4.75000 304,053.20 2.70000 172,830.24

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

100,000.00000 100,000.00 210,000.00000 210,000.00 241,000.00000 241,000.00

0105 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

6.000

EA

4,500.00000 27,000.00 4,800.00000 28,800.00 3,500.00000 21,000.00

0110 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

23,104.000

LF

0.75000 17,328.00 0.89000 20,562.56 1.29000 29,804.16

0120 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.94000 0.94 1.11000 1.11 1.61000 1.61

0130 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

645.000

LF

1.50000 967.50 1.10000 709.50 6.90000 4,450.50
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):906

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107969N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9B-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0132 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.88000 1.88 1.38000 1.38 8.62000 8.62

0138 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

7.81000 7.81 10.38000 10.38 23.00000 23.00

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

293.000

LF

6.25000 1,831.25 8.30000 2,431.90 18.40000 5,391.20

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

68,730.000

LF

0.15000 10,309.50 0.13000 8,934.90 0.01000 687.30

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

788.000

LF

1.00000 788.00 0.60000 472.80 0.57000 449.16

0180 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

6.000

EA

150.00000 900.00 125.00000 750.00 217.35000 1,304.10

0182 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

187.50000 187.50 156.25000 156.25 271.69000 271.69
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):906

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107969N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9B-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,150.00000 2,300.00 1,800.00000 3,600.00 1,148.85000 2,297.70

0192 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,437.50000 1,437.50 2,250.00000 2,250.00 1,436.06000 1,436.06

0200 54402

NS PAVE. MESSAGE MARKING
Pave. Message Sharrows

62.000

EA

565.00000 35,030.00 420.00000 26,040.00 447.35000 27,735.70

Section Total with LCC: $4,389,802.96 $4,496,724.66 $4,585,967.73

Life Cycle Costs:

$4,585,967.73$4,389,802.96 $4,496,724.66Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):906

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107969N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9B-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

20.00000 20.00 45.00000 45.00 80.00000 80.00

Section Total with LCC: $20.00 $45.00 $80.00

Life Cycle Costs:

$80.00$20.00 $45.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,496,769.66$4,389,822.96 $4,586,047.73

$4,389,822.96

Contract Item Totals

$4,496,769.66 4,586,047.73Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):906

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107969N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9B-029-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A477 ARTHUR CONSTRUCTION CO., INC. $4,389,822.96 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$4,496,769.66 102.44%

3 F034 FORT MYER CONSTRUCTION CORPORATION $4,586,047.73 104.47%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107969N01

February 03, 2016 10:00 AM

PM9B-029-F16, N501, NONE;

FAIRFAX

906

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

58,333.000

GAL

2.35000 137,082.55 4.90000 285,831.70 3.00000 174,999.00

0020 10497

NS PAVEMENT Ty. B Crack
Sealant/Filler

2,058.000

LB

3.05000 6,276.90 2.88000 5,927.04 10.00000 20,580.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

382.170

TON

55.00000 21,019.35 50.00000 19,108.50 30.00000 11,465.10

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

33,367.940

TON

75.00000 2,502,595.50 75.30000 2,512,605.88 83.00000 2,769,539.02

0050 16365

ASPHALT CONCRETE TY. IM-19.0A

24,372.140

TON

72.50000 1,766,980.15 72.00000 1,754,794.08 83.00000 2,022,887.62

0060 16502

SURF. PREPARATION &
RESTORATION TYPE II

2,854.000

TON

145.00000 413,830.00 172.00000 490,888.00 115.00000 328,210.00

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

145,284.480

SY

2.05000 297,833.18 2.21000 321,078.70 1.85000 268,776.29
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):907

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108023N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9C-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

199,002.030

SY

4.05000 805,958.22 2.62000 521,385.32 3.75000 746,257.61

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

324,400.00000 324,400.00 380,000.00000 380,000.00 125,000.00000 125,000.00

0100 51615

14/1 ENCLOSED COND. CABLE

1,592.000

LF

4.25000 6,766.00 3.98000 6,336.16 4.25000 6,766.00

0110 51912

SAW CUT 3/8"

528.000

LF

4.25000 2,244.00 3.89000 2,053.92 4.25000 2,244.00

0120 51913

SAWCUT 5/8"

120.000

LF

4.25000 510.00 3.92000 470.40 4.25000 510.00

0130 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

59,477.000

LF

0.80000 47,581.60 1.01000 60,071.77 0.60000 35,686.20

0140 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.00000 1.00 1.27000 1.27 1.00000 1.00

0150 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,403.000

LF

1.00000 3,403.00 3.45000 11,740.35 1.30000 4,423.90
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):907

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108023N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9C-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0152 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.25000 1.25 4.31000 4.31 1.95000 1.95

0158 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

6.25000 6.25 15.80000 15.80 4.50000 4.50

0160 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

56.000

LF

5.00000 280.00 12.64000 707.84 3.00000 168.00

0168 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.00000 10.00 10.49000 10.49 9.00000 9.00

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,852.000

LF

8.00000 14,816.00 8.38000 15,519.76 6.00000 11,112.00

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

142,894.000

LF

0.14000 20,005.16 0.01000 1,428.94 0.12000 17,147.28

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,165.000

LF

0.60000 1,299.00 0.57000 1,234.05 1.00000 2,165.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):907

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108023N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9C-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54101

NS PAVEMENT MARKING - White
SPEED HUMP

2.000

EA

450.00000 900.00 1,092.50000 2,185.00 300.00000 600.00

0205 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

2,312.50000 2,312.50 2,298.56000 2,298.56 2,475.00000 2,475.00

0210 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

25.000

EA

125.00000 3,125.00 143.75000 3,593.75 130.00000 3,250.00

0212 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

156.25000 156.25 179.69000 179.69 195.00000 195.00

0220 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

9.000

EA

155.00000 1,395.00 287.50000 2,587.50 275.00000 2,475.00

0222 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

193.75000 193.75 359.38000 359.38 412.50000 412.50
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):907

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108023N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9C-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

5.000

EA

1,850.00000 9,250.00 1,035.00000 5,175.00 1,100.00000 5,500.00

0232 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,312.50000 2,312.50 1,293.75000 1,293.75 1,650.00000 1,650.00

0240 54402

NS PAVE. MESSAGE MARKING
Pave. Message Sharrows

60.000

EA

430.00000 25,800.00 458.85000 27,531.00 535.50000 32,130.00

0250 54402

NS PAVE. MESSAGE MARKING
STOP AHEAD"

1.000

EA

1,850.00000 1,850.00 1,838.85000 1,838.85 1,650.00000 1,650.00

0260 54402

NS PAVE. MESSAGE MARKING
TRIPLE ARROW

1.000

EA

310.00000 310.00 431.25000 431.25 500.00000 500.00

0270 56022

1" METAL CONDUIT

20.000

LF

1.25000 25.00 1.15000 23.00 11.00000 220.00

Section Total with LCC: $6,420,529.11 $6,438,711.01 $6,599,010.97

Life Cycle Costs:

$6,599,010.97$6,420,529.11 $6,438,711.01Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):907

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108023N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9C-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

50.00000 50.00 200.00000 200.00 20.00000 20.00

Section Total with LCC: $50.00 $200.00 $20.00

Life Cycle Costs:

$20.00$50.00 $200.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,438,911.01$6,420,579.11 $6,599,030.97

$6,420,579.11

Contract Item Totals

$6,438,911.01 6,599,030.97Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):907

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108023N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9C-029-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$6,420,579.11 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $6,438,911.01 100.29%

3 A477 ARTHUR CONSTRUCTION CO., INC. $6,599,030.97 102.78%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2 )

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108023N01

February 03, 2016 10:00 AM

PM9C-029-F16, N501, NONE;

FAIRFAX

907

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10011

HYDRAULIC CEMENT

929.300

TON

170.00000 157,981.00 140.00000 130,102.00 175.00000 162,627.50

0020 10026

MANIPULATION 6"

40,225.100

SY

5.65000 227,271.82 5.25000 211,181.78 6.00000 241,350.60

0030 10417

TACK COAT

39,879.000

GAL

2.35000 93,715.65 2.00000 79,758.00 3.00000 119,637.00

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,759.750

TON

38.00000 142,870.50 35.00000 131,591.25 30.00000 112,792.50

0050 16335

ASPHALT CONCRETE TY. SM-9.5A

21,223.260

TON

57.00000 1,209,725.82 65.50000 1,390,123.53 81.00000 1,719,084.06

0060 16340

ASPHALT CONCRETE TY. SM-9.5D

6,981.400

TON

57.00000 397,939.80 70.50000 492,188.70 81.00000 565,493.40

0070 16365

ASPHALT CONCRETE TY. IM-19.0A

10,532.070

TON

53.50000 563,465.75 63.50000 668,786.45 79.00000 832,033.53

Page 1 of 14

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,704.270

TON

110.00000 187,469.70 105.00000 178,948.35 110.00000 187,469.70

0090 16504

SURF. PREPARATION &
RESTORATION TYPE III

435.600

TON

110.00000 47,916.00 155.00000 67,518.00 125.00000 54,450.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

228,841.710

SY

2.00000 457,683.42 2.15000 492,009.68 1.95000 446,241.33

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

76,161.070

SY

3.80000 289,412.07 6.75000 514,087.22 4.00000 304,644.28

0120 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

200,000.00000 200,000.00 180,000.00000 180,000.00 115,000.00000 115,000.00

0125 24330

NS TRAFFIC CONTROL SPEED
HUMP

3.000

EA

4,750.00000 14,250.00 6,000.00000 18,000.00 5,000.00000 15,000.00

0130 27461

INLET PROTECTION TYPE B

41.000

EA

350.00000 14,350.00 200.00000 8,200.00 300.00000 12,300.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 51615

14/1 ENCLOSED COND. CABLE

20,298.000

LF

3.65000 74,087.70 3.00000 60,894.00 3.60000 73,072.80

0150 51912

SAW CUT 3/8"

6,732.000

LF

2.45000 16,493.40 2.00000 13,464.00 2.50000 16,830.00

0160 51913

SAWCUT 5/8"

1,530.000

LF

4.25000 6,502.50 3.50000 5,355.00 4.25000 6,502.50

0170 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

59,179.000

LF

0.80000 47,343.20 0.90000 53,261.10 0.60000 35,507.40

0180 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.00000 1.00 1.13000 1.13 0.90000 0.90

0190 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,155.000

LF

1.05000 3,312.75 2.99000 9,433.45 1.45000 4,574.75

0192 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.31000 1.31 3.74000 3.74 2.18000 2.18

0200 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,020.000

LF

1.20000 1,224.00 3.25000 3,315.00 2.00000 2,040.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0202 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.50000 1.50 4.07000 4.07 3.00000 3.00

0208 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

6.25000 6.25 13.75000 13.75 4.50000 4.50

0210 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

122.000

LF

5.00000 610.00 11.00000 1,342.00 3.00000 366.00

0218 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.00000 10.00 9.24000 9.24 9.00000 9.00

0220 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,903.000

LF

8.00000 15,224.00 7.39000 14,063.17 6.00000 11,418.00

0230 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

120,594.000

LF

0.13000 15,677.22 0.01000 1,205.94 0.12000 14,471.28

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,217.000

LF

0.60000 1,330.20 0.25000 554.25 0.65000 1,441.05
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0252 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

2,312.50000 2,312.50 1,875.00000 1,875.00 2,475.00000 2,475.00

0260 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

48.000

EA

125.00000 6,000.00 125.00000 6,000.00 100.00000 4,800.00

0262 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

156.25000 156.25 156.25000 156.25 150.00000 150.00

0270 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

4.000

EA

155.00000 620.00 250.00000 1,000.00 200.00000 800.00

0272 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

193.75000 193.75 312.50000 312.50 300.00000 300.00

0280 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,850.00000 3,700.00 900.00000 1,800.00 1,100.00000 2,200.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0282 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,312.50000 2,312.50 1,125.00000 1,125.00 1,650.00000 1,650.00

0290 54402

NS PAVE. MESSAGE MARKING
STOP AHEAD

2.000

EA

1,850.00000 3,700.00 1,500.00000 3,000.00 1,650.00000 3,300.00

0300 56022

1" METAL CONDUIT

255.000

LF

1.25000 318.75 1.00000 255.00 11.00000 2,805.00

Section Total with LCC: $4,205,190.31 $4,740,938.55 $5,072,847.26

Life Cycle Costs:

$5,072,847.26$4,205,190.31 $4,740,938.55Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

33.00000 33.00 35.00000 35.00 20.00000 20.00

Section Total with LCC: $33.00 $35.00 $20.00

Life Cycle Costs:

$20.00$33.00 $35.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,740,973.55$4,205,223.31 $5,072,867.26

$4,205,223.31

Contract Item Totals

$4,740,973.55 5,072,867.26Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) FORT MYER
CONSTRUCTION
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10011

HYDRAULIC CEMENT

929.300

TON

150.00000 139,395.00 159.25000 147,991.03

0020 10026

MANIPULATION 6"

40,225.100

SY

5.20000 209,170.52 5.36000 215,606.54

0030 10417

TACK COAT

39,879.000

GAL

2.60000 103,685.40 4.45000 177,461.55

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,759.750

TON

35.00000 131,591.25 35.00000 131,591.25

0050 16335

ASPHALT CONCRETE TY. SM-9.5A

21,223.260

TON

80.00000 1,697,860.80 82.71000 1,755,375.83

0060 16340

ASPHALT CONCRETE TY. SM-9.5D

6,981.400

TON

80.00000 558,512.00 82.70000 577,361.78

0070 16365

ASPHALT CONCRETE TY. IM-19.0A

10,532.070

TON

85.00000 895,225.95 82.70000 871,002.19

0080 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,704.270

TON

105.00000 178,948.35 163.50000 278,648.15

Page 8 of 14

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) FORT MYER
CONSTRUCTION
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16504

SURF. PREPARATION &
RESTORATION TYPE III

435.600

TON

105.00000 45,738.00 163.50000 71,220.60

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

228,841.710

SY

2.75000 629,314.70 2.52000 576,681.11

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

76,161.070

SY

3.50000 266,563.75 3.13000 238,384.15

0120 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

190,000.00000 190,000.00 182,669.16000 182,669.16

0125 24330

NS TRAFFIC CONTROL SPEED
HUMP

3.000

EA

2,500.00000 7,500.00 5,485.00000 16,455.00

0130 27461

INLET PROTECTION TYPE B

41.000

EA

150.00000 6,150.00 300.00000 12,300.00

0140 51615

14/1 ENCLOSED COND. CABLE

20,298.000

LF

3.00000 60,894.00 3.45000 70,028.10

0150 51912

SAW CUT 3/8"

6,732.000

LF

2.00000 13,464.00 2.30000 15,483.60
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) FORT MYER
CONSTRUCTION
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51913

SAWCUT 5/8"

1,530.000

LF

3.50000 5,355.00 4.03000 6,165.90

0170 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

59,179.000

LF

0.95000 56,220.05 1.03000 60,954.37

0180 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.19000 1.19 1.30000 1.30

0190 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,155.000

LF

3.20000 10,096.00 3.44000 10,853.20

0192 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

4.00000 4.00 4.30000 4.30

0200 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,020.000

LF

3.45000 3,519.00 3.74000 3,814.80

0202 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

4.31000 4.31 4.68000 4.68
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) FORT MYER
CONSTRUCTION
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0208 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

15.00000 15.00 15.81000 15.81

0210 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

122.000

LF

12.00000 1,464.00 12.65000 1,543.30

0218 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.00000 10.00 10.63000 10.63

0220 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,903.000

LF

8.00000 15,224.00 8.50000 16,175.50

0230 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

120,594.000

LF

0.01000 1,205.94 0.01000 1,205.94

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,217.000

LF

0.30000 665.10 0.29000 642.93

0252 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

2,000.00000 2,000.00 2,156.25000 2,156.25
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) FORT MYER
CONSTRUCTION
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

48.000

EA

135.00000 6,480.00 143.75000 6,900.00

0262 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

168.75000 168.75 179.69000 179.69

0270 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

4.000

EA

265.00000 1,060.00 287.50000 1,150.00

0272 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

331.25000 331.25 359.38000 359.38

0280 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,000.00000 2,000.00 1,035.00000 2,070.00

0282 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,250.00000 1,250.00 1,293.75000 1,293.75

0290 54402

NS PAVE. MESSAGE MARKING
STOP AHEAD

2.000

EA

1,600.00000 3,200.00 1,725.00000 3,450.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) FORT MYER
CONSTRUCTION
CORPORATION

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 56022

1" METAL CONDUIT

255.000

LF

1.00000 255.00 1.15000 293.25

Section Total with LCC: $5,244,542.31 $5,457,505.02

Life Cycle Costs:

$5,244,542.31 $5,457,505.02Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) FORT MYER
CONSTRUCTION
CORPORATION

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

75.00000 75.00 200.00000 200.00

Section Total with LCC: $75.00 $200.00

Life Cycle Costs:

$75.00 $200.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,457,705.02$5,244,617.31

$5,244,617.31

Contract Item Totals

$5,457,705.02Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):908

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107403N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9D-029-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$4,205,223.31 100.00%

2 S066 SUPERIOR PAVING CORPORATION $4,740,973.55 112.74%

3 A477 ARTHUR CONSTRUCTION CO., INC. $5,072,867.26 120.63%

4 C224 CHEMUNG CONTRACTING CORPORATION $5,244,617.31 124.72%

5 F034 FORT MYER CONSTRUCTION CORPORATION $5,457,705.02 129.78%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107403N01

February 03, 2016 10:00 AM

PM9D-029-F16, N501, NONE;

FAIRFAX

908

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) CHEMUNG CONTRACTING
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

53,583.580

GAL

2.35000 125,921.41 2.00000 107,167.16 2.60000 139,317.31

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

42.750

TON

120.00000 5,130.00 200.00000 8,550.00 50.00000 2,137.50

0030 16327

ASPHALT CONCRETE TY.
SM-4.75D

1,189.860

TON

84.00000 99,948.24 110.00000 130,884.60 100.00000 118,986.00

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

475.370

TON

84.00000 39,931.08 80.00000 38,029.60 100.00000 47,537.00

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

41,031.440

TON

70.75000 2,902,974.38 77.50000 3,179,936.60 75.00000 3,077,358.00

0060 16365

ASPHALT CONCRETE TY. IM-19.0A

3,277.120

TON

60.00000 196,627.20 68.50000 224,482.72 75.00000 245,784.00

0070 16370

ASPHALT CONCRETE TY. IM-19.0D

2,507.750

TON

66.00000 165,511.50 88.00000 220,682.00 75.00000 188,081.25
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) CHEMUNG CONTRACTING
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16502

SURF. PREPARATION &
RESTORATION TYPE II

2,914.300

TON

125.00000 364,287.50 160.00000 466,288.00 115.00000 335,144.50

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

426,608.740

SY

2.00000 853,217.48 2.75000 1,173,174.04 3.00000 1,279,826.22

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

42,844.270

SY

5.20000 222,790.20 6.25000 267,776.69 9.50000 407,020.57

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

320,000.00000 320,000.00 200,000.00000 200,000.00 160,000.00000 160,000.00

0120 51615

14/1 ENCLOSED COND. CABLE

79,600.000

LF

0.65000 51,740.00 0.20000 15,920.00 0.20000 15,920.00

0130 51912

SAW CUT 3/8"

26,400.000

LF

7.00000 184,800.00 2.00000 52,800.00 2.00000 52,800.00

0140 51913

SAWCUT 5/8"

6,000.000

LF

17.00000 102,000.00 38.50000 231,000.00 38.50000 231,000.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) CHEMUNG CONTRACTING
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

279,749.000

LF

0.80000 223,799.20 0.58000 162,254.42 0.61000 170,646.89

0160 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.00000 1.00 0.73000 0.73 0.76000 0.76

0170 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

10,310.000

LF

1.60000 16,496.00 1.00000 10,310.00 1.10000 11,341.00

0172 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.00000 2.00 1.25000 1.25 1.38000 1.38

0180 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,720.000

LF

3.80000 6,536.00 2.00000 3,440.00 2.15000 3,698.00

0182 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

4.75000 4.75 2.50000 2.50 2.69000 2.69

0188 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

11.88000 11.88 8.63000 8.63 9.38000 9.38
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) CHEMUNG CONTRACTING
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

6,437.000

LF

9.50000 61,151.50 6.90000 44,415.30 7.50000 48,277.50

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

624,285.000

LF

0.05000 31,214.25 0.01000 6,242.85 0.01000 6,242.85

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

5,138.000

LF

0.35000 1,798.30 0.25000 1,284.50 0.30000 1,541.40

0215 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "LEFT TURN"

1.000

EA

1,906.25000 1,906.25 1,500.00000 1,500.00 1,600.00000 1,600.00

0217 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "RIGHT TURN"

1.000

EA

2,062.50000 2,062.50 1,500.00000 1,500.00 1,600.00000 1,600.00

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,397.000

EA

32.00000 76,704.00 23.99000 57,504.03 56.00000 134,232.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) CHEMUNG CONTRACTING
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

195.000

EA

150.00000 29,250.00 99.00000 19,305.00 108.00000 21,060.00

0232 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

187.50000 187.50 123.75000 123.75 135.00000 135.00

0240 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

7.000

EA

320.00000 2,240.00 200.00000 1,400.00 215.00000 1,505.00

0242 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

400.00000 400.00 250.00000 250.00 268.00000 268.00

0250 54400

PAVEMENT MESSAGE MARK.
"ONLY"

25.000

EA

635.00000 15,875.00 200.00000 5,000.00 214.00000 5,350.00

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,275.00000 2,550.00 900.00000 1,800.00 1,000.00000 2,000.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) CHEMUNG CONTRACTING
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 54402

NS PAVE. MESSAGE MARKING
"LEFT TURN"

4.000

EA

1,525.00000 6,100.00 1,200.00000 4,800.00 1,280.00000 5,120.00

0280 54402

NS PAVE. MESSAGE MARKING
"RIGHT TURN"

4.000

EA

1,650.00000 6,600.00 1,200.00000 4,800.00 1,280.00000 5,120.00

0290 54402

NS PAVE. MESSAGE MARKING
"XING PED"

2.000

EA

1,400.00000 2,800.00 1,200.00000 2,400.00 1,280.00000 2,560.00

0292 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,593.75000 1,593.75 1,125.00000 1,125.00 1,250.00000 1,250.00

0294 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

793.75000 793.75 250.00000 250.00 267.50000 267.50

0300 56022

1" METAL CONDUIT

1,000.000

LF

3.80000 3,800.00 1.00000 1,000.00 1.00000 1,000.00

Section Total with LCC: $6,128,756.62 $6,647,409.37 $6,725,741.70

Life Cycle Costs:

$6,725,741.70$6,128,756.62 $6,647,409.37Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

115.00000 115.00 200.00000 200.00 75.00000 75.00

Section Total with LCC: $115.00 $200.00 $75.00

Life Cycle Costs:

$75.00$115.00 $200.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,647,609.37$6,128,871.62 $6,725,816.70

$6,128,871.62

Contract Item Totals

$6,647,609.37 6,725,816.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

53,583.580

GAL

4.66000 249,699.48

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

42.750

TON

100.00000 4,275.00

0030 16327

ASPHALT CONCRETE TY.
SM-4.75D

1,189.860

TON

115.00000 136,833.90

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

475.370

TON

87.70000 41,689.95

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

41,031.440

TON

84.30000 3,458,950.39

0060 16365

ASPHALT CONCRETE TY. IM-19.0A

3,277.120

TON

84.30000 276,261.22

0070 16370

ASPHALT CONCRETE TY. IM-19.0D

2,507.750

TON

84.30000 211,403.33

0080 16502

SURF. PREPARATION &
RESTORATION TYPE II

2,914.300

TON

172.25000 501,988.18
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

426,608.740

SY

2.50000 1,066,521.85

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

42,844.270

SY

2.80000 119,963.96

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

450,000.00000 450,000.00

0120 51615

14/1 ENCLOSED COND. CABLE

79,600.000

LF

0.23000 18,308.00

0130 51912

SAW CUT 3/8"

26,400.000

LF

2.30000 60,720.00

0140 51913

SAWCUT 5/8"

6,000.000

LF

44.27000 265,620.00

0150 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

279,749.000

LF

0.67000 187,431.83
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.84000 0.84

0170 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

10,310.000

LF

1.15000 11,856.50

0172 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.44000 1.44

0180 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,720.000

LF

2.30000 3,956.00

0182 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

2.88000 2.88

0188 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.92000 9.92

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

6,437.000

LF

7.94000 51,109.78
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

624,285.000

LF

0.01000 6,242.85

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

5,138.000

LF

0.29000 1,490.02

0215 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "LEFT TURN"

1.000

EA

1,725.00000 1,725.00

0217 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "RIGHT TURN"

1.000

EA

1,725.00000 1,725.00

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,397.000

EA

27.59000 66,133.23

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

195.000

EA

113.85000 22,200.75
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0232 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

142.31000 142.31

0240 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

7.000

EA

230.00000 1,610.00

0242 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

287.50000 287.50

0250 54400

PAVEMENT MESSAGE MARK.
"ONLY"

25.000

EA

230.00000 5,750.00

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,035.00000 2,070.00

0270 54402

NS PAVE. MESSAGE MARKING
"LEFT TURN"

4.000

EA

1,380.00000 5,520.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54402

NS PAVE. MESSAGE MARKING
"RIGHT TURN"

4.000

EA

1,380.00000 5,520.00

0290 54402

NS PAVE. MESSAGE MARKING
"XING PED"

2.000

EA

1,380.00000 2,760.00

0292 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,293.75000 1,293.75

0294 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

287.50000 287.50

0300 56022

1" METAL CONDUIT

1,000.000

LF

1.15000 1,150.00

Section Total with LCC: $7,242,512.36

Life Cycle Costs:

$7,242,512.36Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

200.00000 200.00

Section Total with LCC: $200.00

Life Cycle Costs:

$200.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,242,712.36

$7,242,712.36

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):909

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107972N01

12/02/16 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$6,128,871.62 100.00%

2 S066 SUPERIOR PAVING CORPORATION $6,647,609.37 108.46%

3 C224 CHEMUNG CONTRACTING CORPORATION $6,725,816.70 109.74%

4 F034 FORT MYER CONSTRUCTION CORPORATION $7,242,712.36 118.17%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107972N01

February 03, 2016 10:00 AM

(NFO)PM9P-076-F16, N501, NHPP-PM09(338); (NFO)PM9F-029-F16, N501,
NHPP-PM09(341);

FAIRFAX, PRINCE WILLIAM

909

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

29,404.000

GAL

4.45000 130,847.80 2.80000 82,331.20

0020 10700

RUMBLE STRIP, ASPHALT

200.000

LF

120.75000 24,150.00 35.00000 7,000.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

33.000

SY

400.00000 13,200.00 65.00000 2,145.00

0036 16325

NS ASPHALT CONCRETE
SM-12.5E HP

5,002.640

TON

131.60000 658,347.42 122.00000 610,322.08

0040 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

29,418.620

TON

120.00000 3,530,234.40 103.00000 3,030,117.86

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

241.000

TON

170.55000 41,102.55 425.00000 102,425.00

0060 16504

SURF. PREPARATION &
RESTORATION TYPE III

1,325.000

TON

170.55000 225,978.75 925.00000 1,225,625.00

Page 1 of 4

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107401N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

(NFO)PM9I-029-F16, N501, NHPP-PM09(337);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

280,989.870

SY

2.40000 674,375.69 3.15000 885,118.09

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

603,000.00000 603,000.00 410,200.00000 410,200.00

0088 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

16.96000 16.96 26.69000 26.69

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,508.000

LF

13.57000 47,603.56 21.35000 74,895.80

0100 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

2,408.000

LF

3.20000 7,705.60 4.00000 9,632.00

0110 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

96,173.000

LF

3.58000 344,299.34 4.30000 413,543.90

0120 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

809.000

LF

5.51000 4,457.59 6.70000 5,420.30
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107401N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

(NFO)PM9I-029-F16, N501, NHPP-PM09(337);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

16,757.000

LF

6.89000 115,455.73 8.35000 139,920.95

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

232,294.000

LF

0.01000 2,322.94 0.05000 11,614.70

0150 54100

NS PAVEMENT MARKING
TRANSVERSE RAISED RUMBLE
STRIPS (THERMO)

400.000

LF

17.25000 6,900.00 16.00000 6,400.00

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,716.000

EA

34.37000 58,978.92 43.00000 73,788.00

0170 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

3.000

EA

747.50000 2,242.50 1,350.00000 4,050.00

0172 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

934.38000 934.38 1,687.50000 1,687.50
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107401N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

(NFO)PM9I-029-F16, N501, NHPP-PM09(337);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

Section Total with LCC: $6,492,154.13 $7,096,264.07

Life Cycle Costs:

$6,492,154.13 $7,096,264.07Section Totals:

( ) indicates item is bid as Lump Sum

$7,096,264.07$6,492,154.13

$6,492,154.13

Contract Item Totals

$7,096,264.07Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107401N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

(NFO)PM9I-029-F16, N501, NHPP-PM09(337);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F034 FORT MYER CONSTRUCTION CORPORATION $6,492,154.13 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$7,096,264.07 109.31%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107401N01

February 03, 2016 10:00 AM

(NFO)PM9I-029-F16, N501, NHPP-PM09(337);

FAIRFAX

910

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

49,307.000

GAL

1.90000 93,683.30 2.00000 98,614.00 2.35000 115,871.45

0020 10700

RUMBLE STRIP, ASPHALT

11,542.000

LF

1.10000 12,696.20 1.00000 11,542.00 0.56000 6,463.52

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

1,890.000

SY

3.70000 6,993.00 3.80000 7,182.00 5.00000 9,450.00

0040 15309

NS PAVEMENT High Friction Epoxy
Agg. Surf. Treat.

3,731.200

SY

31.00000 115,667.20 25.50000 95,145.60 31.50000 117,532.80

0050 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

800.210

TON

45.00000 36,009.45 43.65000 34,929.17 46.00000 36,809.66

0060 16340

ASPHALT CONCRETE TY. SM-9.5D

41,459.300

TON

59.00000 2,446,098.70 62.00000 2,570,476.60 67.00000 2,777,773.10

0070 16374

ASPH. CONC. TY. IM-19.0D (T)

301.590

TON

85.00000 25,635.15 138.25000 41,694.82 135.00000 40,714.65
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):911

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107971N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

(NFO)PM9L-053-F16, N501, NHPP-PM09(340);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16395

ASPH. CONC. TY. BM-25.0A (T)

2,377.410

TON

115.00000 273,402.15 116.25000 276,373.91 135.00000 320,950.35

0090 16502

SURF. PREPARATION &
RESTORATION TYPE II

3,019.410

TON

110.00000 332,135.10 117.80000 355,686.50 120.00000 362,329.20

0100 16504

SURF. PREPARATION &
RESTORATION TYPE III

18.400

TON

400.00000 7,360.00 330.70000 6,084.88 120.00000 2,208.00

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

167,153.540

SY

2.10000 351,022.43 1.95000 325,949.40 1.80000 300,876.37

0114 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

207,955.740

SY

2.40000 499,093.78 2.60000 540,684.92 2.30000 478,298.20

0120 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

62,000.00000 62,000.00 308,796.41000 308,796.41 307,000.00000 307,000.00

0130 51615

14/1 ENCLOSED COND. CABLE

1,592.000

LF

1.75000 2,786.00 2.13000 3,390.96 2.50000 3,980.00

0140 51912

SAW CUT 3/8"

528.000

LF

15.00000 7,920.00 15.98000 8,437.44 18.65000 9,847.20
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):911

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107971N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

(NFO)PM9L-053-F16, N501, NHPP-PM09(340);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 51913

SAWCUT 5/8"

120.000

LF

35.00000 4,200.00 26.63000 3,195.60 31.00000 3,720.00

0160 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

366,083.000

LF

0.52000 190,363.16 0.55000 201,345.65 0.77000 281,883.91

0170 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.65000 0.65 0.69000 0.69 0.96000 0.96

0180 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

5,040.000

LF

2.00000 10,080.00 2.13000 10,735.20 1.05000 5,292.00

0182 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

2.50000 2.50 2.66000 2.66 1.31000 1.31

0188 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.49000 8.49 9.04000 9.04 10.00000 10.00

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,436.000

LF

6.79000 23,330.44 7.23000 24,842.28 8.00000 27,488.00

Page 3 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):911

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107971N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

(NFO)PM9L-053-F16, N501, NHPP-PM09(340);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

700,096.000

LF

0.01000 7,000.96 0.01000 7,000.96 0.15000 105,014.40

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,138.000

LF

0.25000 284.50 0.27000 307.26 6.00000 6,828.00

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6,551.000

EA

23.79000 155,848.29 25.34000 166,002.34 27.00000 176,877.00

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

74.000

EA

99.00000 7,326.00 105.44000 7,802.56 135.00000 9,990.00

0232 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

123.75000 123.75 131.80000 131.80 168.75000 168.75

0240 54402

NS PAVE. MESSAGE MARKING
"SLOW"

2.000

EA

500.00000 1,000.00 532.50000 1,065.00 820.00000 1,640.00

0250 54402

NS PAVE. MESSAGE MARKING
LEFT ARROW-CURVE

1.000

EA

379.00000 379.00 403.64000 403.64 760.00000 760.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):911

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107971N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

(NFO)PM9L-053-F16, N501, NHPP-PM09(340);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 54402

NS PAVE. MESSAGE MARKING
RIGHT ARROW-CURVE

1.000

EA

379.00000 379.00 403.64000 403.64 760.00000 760.00

0270 56022

1" METAL CONDUIT

20.000

LF

1.00000 20.00 26.63000 532.60 31.00000 620.00

Section Total with LCC: $4,672,849.20 $5,108,769.53 $5,511,158.83

Life Cycle Costs:

$5,511,158.83$4,672,849.20 $5,108,769.53Section Totals:

Page 5 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):911

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107971N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

(NFO)PM9L-053-F16, N501, NHPP-PM09(340);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00 41.65000 41.65 41.00000 41.00

Section Total with LCC: $45.00 $41.65 $41.00

Life Cycle Costs:

$41.00$45.00 $41.65Section Totals:

( ) indicates item is bid as Lump Sum

$5,108,811.18$4,672,894.20 $5,511,199.83

$4,672,894.20

Contract Item Totals

$5,108,811.18 5,511,199.83Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):911

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107971N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

(NFO)PM9L-053-F16, N501, NHPP-PM09(340);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $4,672,894.20 100.00%

2 D499 FRANCIS O. DAY CO., INC. $5,108,811.18 109.33%

3 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$5,511,199.83 117.94%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107971N01

February 03, 2016 10:00 AM

(NFO)PM9L-053-F16, N501, NHPP-PM09(340);

LOUDOUN

911

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

35,160.000

GAL

2.00000 70,320.00 2.35000 82,626.00 2.60000 91,416.00

0020 10497

NS PAVEMENT Ty. B Crack
Sealant/Filler

28,374.000

LB

1.80000 51,073.20 3.05000 86,540.70 2.60000 73,772.40

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,218.920

TON

50.00000 60,946.00 44.00000 53,632.48 35.00000 42,662.20

0040 16326

ASPHALT CONCRETE TY.
SM-4.75A

23,091.300

TON

85.00000 1,962,760.50 83.00000 1,916,577.90 100.00000 2,309,130.00

0050 16365

ASPHALT CONCRETE TY. IM-19.0A

183.260

TON

82.50000 15,118.95 81.00000 14,844.06 110.00000 20,158.60

0060 16373

ASPH. CONC. TY. IM-19.0A (T)

67.550

TON

200.00000 13,510.00 150.00000 10,132.50 110.00000 7,430.50

0070 16395

ASPH. CONC. TY. BM-25.0A (T)

98.630

TON

225.00000 22,191.75 150.00000 14,794.50 150.00000 14,794.50

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):912

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107967N01

12/02/16 COMPLETION DATE

FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9Y-96A-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16502

SURF. PREPARATION &
RESTORATION TYPE II

4,026.700

TON

120.00000 483,204.00 135.00000 543,604.50 110.00000 442,937.00

0090 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

47,487.140

SY

2.00000 94,974.28 3.40000 161,456.28 5.00000 237,435.70

0102 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,496.000

SY

7.00000 10,472.00 3.70000 5,535.20 10.00000 14,960.00

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

90,000.00000 90,000.00 153,000.00000 153,000.00 150,000.00000 150,000.00

0115 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

1.000

EA

6,500.00000 6,500.00 4,800.00000 4,800.00 2,500.00000 2,500.00

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

100,988.000

LF

0.81000 81,800.28 0.75000 75,741.00 0.86000 86,849.68

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.02000 1.02 0.94000 0.94 1.08000 1.08
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):912

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107967N01

12/02/16 COMPLETION DATE

FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9Y-96A-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

397.000

LF

3.99000 1,584.03 1.05000 416.85 4.25000 1,687.25

0142 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

4.99000 4.99 1.31000 1.31 5.31000 5.31

0150 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

900.000

LF

4.00000 3,600.00 1.20000 1,080.00 4.25000 3,825.00

0152 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

5.00000 5.00 1.50000 1.50 5.31000 5.31

0158 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.62000 8.62 10.00000 10.00 9.13000 9.13

0160 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,253.000

LF

6.89000 15,523.17 8.00000 18,024.00 7.30000 16,446.90

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

100,988.000

LF

0.01000 1,009.88 0.14000 14,138.32 0.01000 1,009.88
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):912

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107967N01

12/02/16 COMPLETION DATE

FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9Y-96A-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

702.000

LF

2.00000 1,404.00 0.65000 456.30 2.15000 1,509.30

0200 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

103,185.000

LF

0.47000 48,496.95 1.05000 108,344.25 0.50000 51,592.50

0210 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

5,922.000

SF

3.39000 20,075.58 3.70000 21,911.40 3.50000 20,727.00

0220 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

19.000

EA

125.00000 2,375.00 125.00000 2,375.00 140.00000 2,660.00

0222 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

156.25000 156.25 156.25000 156.25 175.00000 175.00

0230 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

8.000

EA

255.00000 2,040.00 155.00000 1,240.00 270.00000 2,160.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):912

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107967N01

12/02/16 COMPLETION DATE

FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9Y-96A-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0232 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

318.75000 318.75 193.75000 193.75 337.50000 337.50

Section Total with LCC: $3,059,474.20 $3,291,634.99 $3,596,197.74

Life Cycle Costs:

$3,596,197.74$3,059,474.20 $3,291,634.99Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):912

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107967N01

12/02/16 COMPLETION DATE

FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9Y-96A-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

50.25000 50.25 38.00000 38.00 75.00000 75.00

Section Total with LCC: $50.25 $38.00 $75.00

Life Cycle Costs:

$75.00$50.25 $38.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,291,672.99$3,059,524.45 $3,596,272.74

$3,059,524.45

Contract Item Totals

$3,291,672.99 3,596,272.74Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):912

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107967N01

12/02/16 COMPLETION DATE

FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9Y-96A-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $3,059,524.45 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$3,291,672.99 107.59%

3 C224 CHEMUNG CONTRACTING CORPORATION $3,596,272.74 117.54%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107967N01

February 03, 2016 10:00 AM

PM9Y-96A-F16, N501, NONE;

FAIRFAX, LOUDOUN, PRINCE WILLIAM

912

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

1 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

68,546.000

GAL

3.00000 205,638.00 2.35000 161,083.10 4.56000 312,569.76

0020 16335

ASPHALT CONCRETE TY. SM-9.5A

51,873.250

TON

81.50000 4,227,669.88 75.30000 3,906,055.73 78.00000 4,046,113.50

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

5,669.890

TON

81.50000 462,096.04 75.30000 426,942.72 78.00000 442,251.42

0040 16365

ASPHALT CONCRETE TY. IM-19.0A

4,416.930

TON

81.50000 359,979.80 72.00000 318,018.96 75.30000 332,594.83

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

3,285.940

TON

115.00000 377,883.10 150.00000 492,891.00 181.25000 595,576.63

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

586,031.490

SY

1.75000 1,025,555.11 2.00000 1,172,062.98 2.60000 1,523,681.87

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

36,056.530

SY

3.50000 126,197.86 4.05000 146,028.95 2.98000 107,448.46
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):913

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108024N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9E-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

1 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

125,000.00000 125,000.00 425,000.00000 425,000.00 394,000.00000 394,000.00

0085 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

1.000

EA

6,500.00000 6,500.00 7,300.00000 7,300.00 1,437.50000 1,437.50

0090 51615

14/1 ENCLOSED COND. CABLE

1,990.000

LF

3.75000 7,462.50 3.70000 7,363.00 3.45000 6,865.50

0100 51912

SAW CUT 3/8"

660.000

LF

3.75000 2,475.00 3.70000 2,442.00 3.45000 2,277.00

0110 51913

SAWCUT 5/8"

150.000

LF

3.75000 562.50 3.70000 555.00 3.45000 517.50

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

65,160.000

LF

0.60000 39,096.00 0.80000 52,128.00 1.14000 74,282.40

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.75000 0.75 1.00000 1.00 1.43000 1.43
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):913

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108024N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9E-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

1 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,464.000

LF

1.45000 5,022.80 1.00000 3,464.00 3.45000 11,950.80

0142 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.81000 1.81 1.25000 1.25 4.31000 4.31

0148 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

7.50000 7.50 10.75000 10.75 10.43000 10.43

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,356.000

LF

6.00000 8,136.00 8.60000 11,661.60 8.34000 11,309.04

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

135,988.000

LF

0.12000 16,318.56 0.14000 19,038.32 0.01000 1,359.88

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,761.000

LF

1.00000 1,761.00 0.60000 1,056.60 0.29000 510.69

0184 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

2,062.50000 2,062.50 2,312.50000 2,312.50 1,436.06000 1,436.06

Page 3 of 5

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):913

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108024N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9E-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

1 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

18.000

EA

150.00000 2,700.00 125.00000 2,250.00 203.85000 3,669.30

0192 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

200.00000 200.00 156.25000 156.25 254.81000 254.81

0200 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

187.50000 375.00 155.00000 310.00 345.00000 690.00

0202 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

250.00000 250.00 193.75000 193.75 431.25000 431.25

0210 54402

NS PAVE. MESSAGE MARKING
"STOP AHEAD"

6.000

EA

1,650.00000 9,900.00 1,850.00000 11,100.00 1,148.85000 6,893.10

0220 54402

NS PAVE. MESSAGE MARKING
Pave. Message Sharrows

42.000

EA

535.00000 22,470.00 430.00000 18,060.00 458.85000 19,271.70

0230 56022

1" METAL CONDUIT

25.000

LF

11.00000 275.00 1.25000 31.25 1.15000 28.75
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):913

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108024N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9E-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) FORT MYER
CONSTRUCTION
CORPORATION

Section Total with LCC: $7,035,596.71 $7,187,518.71 $7,897,437.92

Life Cycle Costs:

$7,897,437.92$7,035,596.71 $7,187,518.71Section Totals:

( ) indicates item is bid as Lump Sum

$7,187,518.71$7,035,596.71 $7,897,437.92

$7,035,596.71

Contract Item Totals

$7,187,518.71 7,897,437.92Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 5

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):913

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108024N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/07/2016Date Printed:

PM9E-029-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A477 ARTHUR CONSTRUCTION CO., INC. $7,035,596.71 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$7,187,518.71 102.16%

3 F034 FORT MYER CONSTRUCTION CORPORATION $7,897,437.92 112.25%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108024N01

February 03, 2016 10:00 AM

PM9E-029-F16, N501, NONE;

FAIRFAX

913

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

45,774.560

GAL

2.10000 96,126.58 2.35000 107,570.22

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

291.570

TON

40.00000 11,662.80 38.00000 11,079.66

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

23,691.300

TON

70.75000 1,676,159.48 66.00000 1,563,625.80

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

10,463.270

TON

71.25000 745,507.99 66.00000 690,575.82

0060 16365

ASPHALT CONCRETE TY. IM-19.0A

6,186.130

TON

66.75000 412,924.18 63.50000 392,819.26

0070 16390

ASPHALT CONCRETE TY.
BM-25.0A

1,531.200

TON

64.00000 97,996.80 60.25000 92,254.80

0080 16502

SURF. PREPARATION &
RESTORATION TYPE II

3,453.200

TON

85.00000 293,522.00 125.00000 431,650.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):915

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107961N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9W-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 16517

FLEXIBLE PAVE. TIE-IN PLANING
ABOVE 2" - 4"

187.730

SY

4.00000 750.92 16.50000 3,097.55

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

316,974.840

SY

1.70000 538,857.23 1.70000 538,857.23

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

50,811.860

SY

2.80000 142,273.21 3.30000 167,679.14

0120 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

75,000.00000 75,000.00 201,000.00000 201,000.00

0125 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

2.000

EA

5,945.00000 11,890.00 4,500.00000 9,000.00

0130 51615

14/1 ENCLOSED COND. CABLE

43,382.000

LF

0.21000 9,110.22 0.25000 10,845.50

0140 51912

SAW CUT 3/8"

14,388.000

LF

1.31000 18,848.28 1.50000 21,582.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):915

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107961N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9W-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 51913

SAWCUT 5/8"

1,635.000

LF

41.74000 68,244.90 46.00000 75,210.00

0160 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

87,109.000

LF

0.93000 81,011.37 0.75000 65,331.75

0170 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.16000 1.16 0.94000 0.94

0180 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

2,527.000

LF

1.88000 4,750.76 1.00000 2,527.00

0182 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.35000 2.35 1.25000 1.25

0190 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

567.000

LF

2.51000 1,423.17 1.15000 652.05

0192 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

3.14000 3.14 1.44000 1.44
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):915

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107961N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9W-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0198 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.91000 5.91 6.25000 6.25

0200 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

294.000

LF

4.73000 1,390.62 5.00000 1,470.00

0208 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.91000 8.91 10.00000 10.00

0210 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,087.000

LF

7.13000 14,880.31 8.00000 16,696.00

0220 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

205,982.000

LF

0.02000 4,119.64 0.13000 26,777.66

0230 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,290.000

LF

0.26000 595.40 0.60000 1,374.00

0244 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

1,311.19000 1,311.19 2,187.50000 2,187.50
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):915

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107961N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9W-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

46.000

EA

131.25000 6,037.50 125.00000 5,750.00

0252 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

164.06000 164.06 156.25000 156.25

0260 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

5.000

EA

315.00000 1,575.00 155.00000 775.00

0262 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

393.75000 393.75 193.75000 193.75

0270 54400

PAVEMENT MESSAGE MARK.
"ONLY"

6.000

EA

472.50000 2,835.00 380.00000 2,280.00

0280 54402

NS PAVE. MESSAGE MARKING
"STOP AHEAD"

1.000

EA

1,048.95000 1,048.95 1,750.00000 1,750.00

0284 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

590.63000 590.63 475.00000 475.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):915

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107961N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9W-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 56022

1" METAL CONDUIT

545.000

LF

1.05000 572.25 1.20000 654.00

Section Total with LCC: $4,321,595.66 $4,445,916.82

Life Cycle Costs:

$4,321,595.66 $4,445,916.82Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):915

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107961N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9W-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

30.00000 30.00 33.00000 33.00

Section Total with LCC: $30.00 $33.00

Life Cycle Costs:

$30.00 $33.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,445,949.82$4,321,625.66

$4,321,625.66

Contract Item Totals

$4,445,949.82Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):915

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107961N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9W-076-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B042 JULIUS BRANSCOME, INC. $4,321,625.66 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$4,445,949.82 102.88%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107961N01

February 03, 2016 10:00 AM

PM9W-076-F16, N501, NONE;

PRINCE WILLIAM

915

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) SUPERIOR PAVING
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

45,858.520

GAL

1.80000 82,545.34 2.35000 107,767.52 2.00000 91,717.04

0020 16335

ASPHALT CONCRETE TY. SM-9.5A

31,756.820

TON

66.50000 2,111,828.53 58.00000 1,841,895.56 64.00000 2,032,436.48

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

4,858.600

TON

67.50000 327,955.50 58.00000 281,798.80 66.00000 320,667.60

0040 16365

ASPHALT CONCRETE TY. IM-19.0A

3,488.400

TON

63.00000 219,769.20 55.00000 191,862.00 69.00000 240,699.60

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

4,103.000

TON

75.00000 307,725.00 105.00000 430,815.00 100.00000 410,300.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

367,350.140

SY

1.50000 551,025.21 1.90000 697,965.27 1.85000 679,597.76

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

28,476.800

SY

1.75000 49,834.40 5.25000 149,503.20 2.85000 81,158.88

Page 1 of 10

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) SUPERIOR PAVING
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

20,000.00000 20,000.00 260,000.00000 260,000.00 165,000.00000 165,000.00

0090 51615

14/1 ENCLOSED COND. CABLE

6,766.000

LF

2.36000 15,967.76 2.70000 18,268.20 2.25000 15,223.50

0100 51912

SAW CUT 3/8"

2,244.000

LF

4.20000 9,424.80 4.80000 10,771.20 4.00000 8,976.00

0110 51913

SAWCUT 5/8"

510.000

LF

7.35000 3,748.50 8.50000 4,335.00 7.00000 3,570.00

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

74,226.000

LF

0.75000 55,669.50 0.80000 59,380.80 0.71000 52,700.46

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.94000 0.94 1.00000 1.00 0.89000 0.89

0140 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,550.000

LF

1.22000 4,331.00 1.05000 3,727.50 1.16000 4,118.00

0142 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.53000 1.53 1.31000 1.31 1.45000 1.45
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) SUPERIOR PAVING
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,077.000

LF

1.39000 1,497.03 1.20000 1,292.40 1.32000 1,421.64

0152 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.74000 1.74 1.50000 1.50 1.65000 1.65

0158 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

6.70000 6.70 4.50000 4.50 6.38000 6.38

0160 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

1,365.000

LF

5.36000 7,316.40 3.60000 4,914.00 5.10000 6,961.50

0168 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.25000 9.25 10.63000 10.63 8.81000 8.81

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,337.000

LF

7.40000 9,893.80 8.50000 11,364.50 7.05000 9,425.85

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

150,607.000

LF

0.15000 22,591.05 0.13000 19,578.91 0.14000 21,084.98
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) SUPERIOR PAVING
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,094.000

LF

5.30000 11,098.20 0.60000 1,256.40 5.05000 10,574.70

0195 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

2,205.00000 2,205.00 2,312.50000 2,312.50 2,100.00000 2,100.00

0200 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

20.000

EA

130.20000 2,604.00 125.00000 2,500.00 124.00000 2,480.00

0202 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

162.75000 162.75 156.25000 156.25 155.00000 155.00

0210 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

5.000

EA

189.00000 945.00 155.00000 775.00 180.00000 900.00

0212 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

236.25000 236.25 193.75000 193.75 225.00000 225.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) SUPERIOR PAVING
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,596.00000 3,192.00 1,850.00000 3,700.00 1,520.00000 3,040.00

0222 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,995.00000 1,995.00 2,312.50000 2,312.50 1,900.00000 1,900.00

0230 54402

NS PAVE. MESSAGE MARKING
"STOP AHEAD"

2.000

EA

1,764.00000 3,528.00 1,850.00000 3,700.00 1,680.00000 3,360.00

0240 56022

1" METAL CONDUIT

85.000

LF

1.05000 89.25 1.20000 102.00 1.00000 85.00

Section Total with LCC: $3,827,198.63 $4,112,267.20 $4,169,898.17

Life Cycle Costs:

$4,169,898.17$3,827,198.63 $4,112,267.20Section Totals:

( ) indicates item is bid as Lump Sum

$4,112,267.20$3,827,198.63 $4,169,898.17

$3,827,198.63

Contract Item Totals

$4,112,267.20 4,169,898.17Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

45,858.520

GAL

2.60000 119,232.15 3.00000 137,575.56

0020 16335

ASPHALT CONCRETE TY. SM-9.5A

31,756.820

TON

68.00000 2,159,463.76 80.00000 2,540,545.60

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

4,858.600

TON

70.00000 340,102.00 80.00000 388,688.00

0040 16365

ASPHALT CONCRETE TY. IM-19.0A

3,488.400

TON

70.00000 244,188.00 80.00000 279,072.00

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

4,103.000

TON

105.00000 430,815.00 115.00000 471,845.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

367,350.140

SY

2.45000 900,007.84 1.75000 642,862.75

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

28,476.800

SY

5.00000 142,384.00 3.75000 106,788.00

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

200,000.00000 200,000.00 90,000.00000 90,000.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 51615

14/1 ENCLOSED COND. CABLE

6,766.000

LF

2.25000 15,223.50 2.75000 18,606.50

0100 51912

SAW CUT 3/8"

2,244.000

LF

4.00000 8,976.00 5.00000 11,220.00

0110 51913

SAWCUT 5/8"

510.000

LF

7.00000 3,570.00 8.50000 4,335.00

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

74,226.000

LF

1.20000 89,071.20 0.60000 44,535.60

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.50000 1.50 0.90000 0.90

0140 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,550.000

LF

2.00000 7,100.00 1.45000 5,147.50

0142 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.50000 2.50 2.18000 2.18

0150 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,077.000

LF

2.20000 2,369.40 1.90000 2,046.30
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0152 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

2.75000 2.75 2.85000 2.85

0158 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

6.25000 6.25 8.60000 8.60

0160 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

1,365.000

LF

5.00000 6,825.00 2.90000 3,958.50

0168 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.25000 9.25 4.35000 4.35

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,337.000

LF

7.40000 9,893.80 5.75000 7,687.75

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

150,607.000

LF

0.01000 1,506.07 0.12000 18,072.84

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,094.000

LF

0.30000 628.20 1.00000 2,094.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0195 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

1,500.00000 1,500.00 2,475.00000 2,475.00

0200 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

20.000

EA

132.00000 2,640.00 100.00000 2,000.00

0202 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

165.00000 165.00 135.00000 135.00

0210 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

5.000

EA

320.00000 1,600.00 200.00000 1,000.00

0212 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

400.00000 400.00 300.00000 300.00

0220 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,200.00000 2,400.00 1,075.00000 2,150.00

0222 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,500.00000 1,500.00 1,610.00000 1,610.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54402

NS PAVE. MESSAGE MARKING
"STOP AHEAD"

2.000

EA

1,200.00000 2,400.00 1,650.00000 3,300.00

0240 56022

1" METAL CONDUIT

85.000

LF

1.00000 85.00 11.00000 935.00

Section Total with LCC: $4,694,068.17 $4,789,004.78

Life Cycle Costs:

$4,694,068.17 $4,789,004.78Section Totals:

( ) indicates item is bid as Lump Sum

$4,789,004.78$4,694,068.17

$4,694,068.17

Contract Item Totals

$4,789,004.78Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):916

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108026N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

PM9X-076-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B042 JULIUS BRANSCOME, INC. $3,827,198.63 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$4,112,267.20 107.45%

3 S066 SUPERIOR PAVING CORPORATION $4,169,898.17 108.95%

4 C224 CHEMUNG CONTRACTING CORPORATION $4,694,068.17 122.65%

5 A477 ARTHUR CONSTRUCTION CO., INC. $4,789,004.78 125.13%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108026N01

February 03, 2016 10:00 AM

PM9X-076-F16, N501, NONE;

PRINCE WILLIAM

916

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) SUPERIOR PAVING
CORPORATION

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10011

HYDRAULIC CEMENT

723.000

TON

140.00000 101,220.00 138.00000 99,774.00 165.00000 119,295.00

0020 10028

MANIPULATION 8"

23,466.600

SY

4.75000 111,466.35 8.10000 190,079.46 5.85000 137,279.61

0030 10417

TACK COAT

36,292.240

GAL

2.75000 99,803.66 2.00000 72,584.48 2.35000 85,286.76

0040 10497

NS PAVEMENT Ty. B Crack
Sealant/Filler

5,698.000

LB

2.25000 12,820.50 1.75000 9,971.50 2.20000 12,535.60

0050 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,608.290

TON

21.00000 75,774.09 42.00000 151,548.18 47.00000 169,589.63

0060 16326

ASPHALT CONCRETE TY.
SM-4.75A

4,032.170

TON

65.10000 262,494.27 82.60000 333,057.24 82.00000 330,637.94

0070 16335

ASPHALT CONCRETE TY. SM-9.5A

26,408.620

TON

56.15000 1,482,844.01 66.70000 1,761,454.95 69.00000 1,822,194.78

Page 1 of 11

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) SUPERIOR PAVING
CORPORATION

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16365

ASPHALT CONCRETE TY. IM-19.0A

2,576.420

TON

56.43000 145,387.38 62.95000 162,185.64 65.00000 167,467.30

0090 16390

ASPHALT CONCRETE TY.
BM-25.0A

8,302.690

TON

64.27000 533,613.89 61.00000 506,464.09 58.00000 481,556.02

0100 16502

SURF. PREPARATION &
RESTORATION TYPE II

13,159.620

TON

97.48000 1,282,799.76 102.00000 1,342,281.24 102.00000 1,342,281.24

0110 16515

NS FLEXIBLE PAVEMENT
PLANING 5.0" Depth

23,471.360

SY

4.65000 109,141.82 4.25000 99,753.28 5.05000 118,530.37

0120 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

102,650.650

SY

2.05000 210,433.83 2.05000 210,433.83 2.10000 215,566.37

0122 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

123,106.130

SY

1.75000 215,435.73 2.30000 283,144.10 2.80000 344,697.16

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

160,000.00000 160,000.00 182,500.00000 182,500.00 255,000.00000 255,000.00

Page 2 of 11

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) SUPERIOR PAVING
CORPORATION

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

140,790.000

LF

0.55000 77,434.50 0.59000 83,066.10 0.70000 98,553.00

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.69000 0.69 0.74000 0.74 0.88000 0.88

0160 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

120.000

LF

2.25000 270.00 5.00000 600.00 2.75000 330.00

0162 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

2.81000 2.81 6.25000 6.25 3.44000 3.44

0168 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.75000 8.75 12.12000 12.12 10.63000 10.63

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

902.000

LF

7.00000 6,314.00 9.69000 8,740.38 8.50000 7,667.00

0180 54100

NS PAVEMENT MARKING "YIELD
LINE" H=18" B=12"

76.000

LF

25.00000 1,900.00 22.00000 1,672.00 30.00000 2,280.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) SUPERIOR PAVING
CORPORATION

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

279,698.000

LF

0.13000 36,360.74 0.01000 2,796.98 0.15000 41,954.70

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

373.000

LF

6.60000 2,461.80 0.05000 18.65 8.20000 3,058.60

0210 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

10.000

EA

115.00000 1,150.00 169.00000 1,690.00 140.00000 1,400.00

0212 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

143.75000 143.75 211.25000 211.25 175.00000 175.00

0220 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

225.00000 225.00 300.00000 300.00 250.00000 250.00

0222 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

281.25000 281.25 375.00000 375.00 312.50000 312.50
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) SUPERIOR PAVING
CORPORATION

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,700.00000 3,400.00 1,100.00000 2,200.00 2,000.00000 4,000.00

0232 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,125.00000 2,125.00 1,375.00000 1,375.00 2,500.00000 2,500.00

Section Total with LCC: $4,935,313.58 $5,508,296.46 $5,764,413.53

Life Cycle Costs:

$5,764,413.53$4,935,313.58 $5,508,296.46Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) SUPERIOR PAVING
CORPORATION

(3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

34.00000 34.00 42.00000 42.00 42.00000 42.00

Section Total with LCC: $34.00 $42.00 $42.00

Life Cycle Costs:

$42.00$34.00 $42.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,508,338.46$4,935,347.58 $5,764,455.53

$4,935,347.58

Contract Item Totals

$5,508,338.46 5,764,455.53Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10011

HYDRAULIC CEMENT

723.000

TON

147.50000 106,642.50

0020 10028

MANIPULATION 8"

23,466.600

SY

8.80000 206,506.08

0030 10417

TACK COAT

36,292.240

GAL

2.25000 81,657.54

0040 10497

NS PAVEMENT Ty. B Crack
Sealant/Filler

5,698.000

LB

3.75000 21,367.50

0050 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,608.290

TON

40.00000 144,331.60

0060 16326

ASPHALT CONCRETE TY.
SM-4.75A

4,032.170

TON

87.81000 354,064.85

0070 16335

ASPHALT CONCRETE TY. SM-9.5A

26,408.620

TON

70.33000 1,857,318.24

0080 16365

ASPHALT CONCRETE TY. IM-19.0A

2,576.420

TON

71.28000 183,647.22
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16390

ASPHALT CONCRETE TY.
BM-25.0A

8,302.690

TON

59.00000 489,858.71

0100 16502

SURF. PREPARATION &
RESTORATION TYPE II

13,159.620

TON

95.92000 1,262,270.75

0110 16515

NS FLEXIBLE PAVEMENT
PLANING 5.0" Depth

23,471.360

SY

5.75000 134,960.32

0120 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

102,650.650

SY

2.80000 287,421.82

0122 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

123,106.130

SY

3.15000 387,784.31

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

382,000.00000 382,000.00

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

140,790.000

LF

0.64000 90,105.60

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.80000 0.80
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

120.000

LF

5.40000 648.00

0162 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

6.75000 6.75

0168 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

13.09000 13.09

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

902.000

LF

10.47000 9,443.94

0180 54100

NS PAVEMENT MARKING "YIELD
LINE" H=18" B=12"

76.000

LF

23.76000 1,805.76

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

279,698.000

LF

0.01000 2,796.98

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

373.000

LF

0.05000 18.65
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

10.000

EA

182.52000 1,825.20

0212 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

228.15000 228.15

0220 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

324.00000 324.00

0222 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

405.00000 405.00

0230 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,188.00000 2,376.00

0232 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,485.00000 1,485.00

Section Total with LCC: $6,011,314.36

Life Cycle Costs:

$6,011,314.36Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FRANCIS O. DAY CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

36.00000 36.00

Section Total with LCC: $36.00

Life Cycle Costs:

$36.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,011,350.36

$6,011,350.36

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):917

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000108025N01

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/07/2016Date Printed:

PM9N-053-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P014 STUART M. PERRY, INCORPORATED $4,935,347.58 100.00%

2 S066 SUPERIOR PAVING CORPORATION $5,508,338.46 111.61%

3 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$5,764,455.53 116.80%

4 D499 FRANCIS O. DAY CO., INC. $6,011,350.36 121.80%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108025N01

February 03, 2016 10:00 AM

PM9N-053-F16, N501, NONE;

LOUDOUN

917

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

200.000

TON

50.00000 10,000.00 35.00000 7,000.00 30.00000 6,000.00

0020 10497

NS PAVEMENT TYPE A CRACK
SEALANT/FILLER

627.000

LB

9.81000 6,150.87 9.00000 5,643.00 9.81000 6,150.87

0030 16145

LATEX MOD. EMULSION TREAT.
TYPE C

77.000

TON

513.65000 39,551.05 400.00000 30,800.00 513.65000 39,551.05

0040 16325

NS ASPHALT CONCRETE TY
IM-19.0E PATCH

53.000

TON

100.00000 5,300.00 115.00000 6,095.00 65.00000 3,445.00

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

8,396.000

TON

57.00000 478,572.00 70.00000 587,720.00 70.00000 587,720.00

0060 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

24,747.000

TON

75.00000 1,856,025.00 40.00000 989,880.00 74.00000 1,831,278.00

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

333,006.000

SY

1.64000 546,129.84 0.10000 33,300.60 1.49000 496,178.94

Page 1 of 4

RESTORE EXIST. PAVE SB RTE 150 (CHIPPENHAM PKWY)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):I63

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107396N01

11/04/16 COMPLETION DATE

CHESTERFIELD

Min: Max:

03/07/2016Date Printed:

(NFO)0150-020-722, N501, STP-PM04(429);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT, 0.24 MI S RICHMOND CITY
LIMITS TO 0.58 MI E RT 1

(1)

LS

154,000.00000 154,000.00 1,499,710.00000 1,499,710.00 370,108.84000 370,108.84

0090 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

15,940.000

HR

1.00000 15,940.00 0.01000 159.40 0.40000 6,376.00

0100 51615

14/1 ENCLOSED COND. CABLE

114.000

LF

3.50000 399.00 3.50000 399.00 3.50000 399.00

0110 51912

SAW CUT 3/8"

24.000

LF

17.00000 408.00 17.00000 408.00 17.00000 408.00

0120 51913

SAWCUT 5/8"

15.000

LF

30.00000 450.00 30.00000 450.00 30.00000 450.00

0130 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

28,175.000

LF

0.67000 18,877.25 0.90000 25,357.50 0.90000 25,357.50

0140 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

200.000

LF

4.11000 822.00 1.45000 290.00 1.45000 290.00

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,000.000

LF

8.12000 8,120.00 21.00000 21,000.00 21.00000 21,000.00

Page 2 of 4

RESTORE EXIST. PAVE SB RTE 150 (CHIPPENHAM PKWY)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):I63

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107396N01

11/04/16 COMPLETION DATE

CHESTERFIELD

Min: Max:

03/07/2016Date Printed:

(NFO)0150-020-722, N501, STP-PM04(429);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

126,675.000

LF

3.50000 443,362.50 3.05000 386,358.75 3.05000 386,358.75

0170 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

10,740.000

LF

5.50000 59,070.00 4.10000 44,034.00 4.10000 44,034.00

0180 54101

NS PAVEMENT MARKING Wrong
Way Arrow

1.000

EA

600.00000 600.00 595.00000 595.00 595.00000 595.00

0190 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

4,975.000

LF

2.00000 9,950.00 1.15000 5,721.25 1.15000 5,721.25

0200 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,800.000

EA

30.00000 54,000.00 30.50000 54,900.00 30.50000 54,900.00

0210 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

5.000

EA

200.00000 1,000.00 395.00000 1,975.00 395.00000 1,975.00

0220 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

250.00000 250.00 805.00000 805.00 805.00000 805.00

0230 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

166,790.000

LF

0.25000 41,697.50 0.45000 75,055.50 0.45000 75,055.50
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RESTORE EXIST. PAVE SB RTE 150 (CHIPPENHAM PKWY)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):I63

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107396N01

11/04/16 COMPLETION DATE

CHESTERFIELD

Min: Max:

03/07/2016Date Printed:

(NFO)0150-020-722, N501, STP-PM04(429);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 56021

1" PVC CONDUIT

10.000

LF

12.00000 120.00 12.00000 120.00 12.00000 120.00

Section Total with LCC: $3,750,795.01 $3,777,777.00 $3,964,277.70

Life Cycle Costs:

$3,964,277.70$3,750,795.01 $3,777,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,777,777.00$3,750,795.01 $3,964,277.70

$3,750,795.01

Contract Item Totals

$3,777,777.00 3,964,277.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RESTORE EXIST. PAVE SB RTE 150 (CHIPPENHAM PKWY)

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):I63

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107396N01

11/04/16 COMPLETION DATE

CHESTERFIELD

Min: Max:

03/07/2016Date Printed:

(NFO)0150-020-722, N501, STP-PM04(429);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $3,750,795.01 100.00%

2 G303 ALLAN MYERS VA, INC. $3,777,777.00 100.72%

3 C750 COLONY CONSTRUCTION, INC. $3,964,277.70 105.69%

Vendor Ranking

Contract ID:

RESTORE EXIST. PAVE SB RTE 150 (CHIPPENHAM PKWY)

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

11/04/16 COMPLETION DATE

C0000107396N01

February 03, 2016 10:00 AM

(NFO)0150-020-722, N501, STP-PM04(429);

CHESTERFIELD

I63

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

82,000.00000 82,000.00 100,000.00000 100,000.00 120,000.00000 120,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

12,000.00000 12,000.00 3,995.00000 3,995.00 7,500.00000 7,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

36,000.00000 36,000.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0040 00120

REGULAR EXCAVATION

995.000

CY

51.00000 50,745.00 25.00000 24,875.00 25.00000 24,875.00

0050 00574

ENDWALL GRATE & FRAME
EW-11A

2.000

EA

5,220.00000 10,440.00 5,200.00000 10,400.00 4,800.00000 9,600.00

0060 00700

POST INSTALLATION INSPECTION

97.000

LF

11.00000 1,067.00 10.00000 970.00 45.00000 4,365.00

0070 01182

18" CONC. PIPE

35.000

LF

68.00000 2,380.00 54.00000 1,890.00 28.00000 980.00

0080 01186

STORM SEWER PIPE 18"

62.000

LF

49.00000 3,038.00 26.00000 1,612.00 25.00000 1,550.00

Page 1 of 7

BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):I66

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086596B39

10/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0601-010-713,C501,B639, BROS-010-1(030);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06180

18" END SECTION ES-1 OR 2

4.000

EA

858.00000 3,432.00 400.00000 1,600.00 500.00000 2,000.00

0100 09149

EROSION CONTROL STONE
CLASS A1 EC-1

11.000

SY

82.00000 902.00 50.00000 550.00 20.00000 220.00

0110 10128

AGGR. BASE MATL. TY. I NO. 21B

944.000

TON

30.00000 28,320.00 27.40000 25,865.60 20.00000 18,880.00

0120 10607

ASPHALT CONCRETE TY.
SM-12.5A

204.000

TON

153.00000 31,212.00 139.45000 28,447.80 143.00000 29,172.00

0130 10642

ASPHALT CONCRETE TY.
BM-25.0A

261.000

TON

104.00000 27,144.00 94.45000 24,651.45 100.00000 26,100.00

0140 13320

GUARDRAIL GR-2

100.000

LF

27.50000 2,750.00 25.00000 2,500.00 22.00000 2,200.00

0150 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,701.00000 10,804.00 2,450.00000 9,800.00 2,650.00000 10,600.00

0160 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,756.00000 11,024.00 2,500.00000 10,000.00 2,300.00000 9,200.00

Page 2 of 7

BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):I66

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086596B39

10/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0601-010-713,C501,B639, BROS-010-1(030);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 22501

FENCE FE-W1

130.000

LF

20.00000 2,600.00 20.00000 2,600.00 12.00000 1,560.00

0180 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6004

(1)

LS

112,000.00000 112,000.00 90,000.00000 90,000.00 200,000.00000 200,000.00

0190 24410

DEMOLITION OF PAVEMENT

1,127.000

SY

8.50000 9,579.50 20.00000 22,540.00 5.00000 5,635.00

0200 24501

NS REMOVE EXIST. FENCE

800.000

LF

1.60000 1,280.00 5.00000 4,000.00 5.00000 4,000.00

0210 27012

TOPSOIL CLASS A 2"

0.970

ACRE

14,000.00000 13,580.00 500.00000 485.00 2,000.00000 1,940.00

0220 27102

REGULAR SEED

100.000

LB

17.65000 1,765.00 16.00000 1,600.00 12.00000 1,200.00

0230 27103

OVERSEEDING

62.000

LB

16.50000 1,023.00 15.00000 930.00 20.00000 1,240.00

0240 27215

FERTILIZER(15-30-15)

0.131

TON

2,424.96180 317.67 2,200.00000 288.20 500.00000 65.50

0250 27250

LIME

1.740

TON

138.00000 240.12 125.00000 217.50 300.00000 522.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):I66

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086596B39

10/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0601-010-713,C501,B639, BROS-010-1(030);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 27321

PROTECTIVE COVERING EC-2

516.000

SY

2.55000 1,315.80 2.30000 1,186.80 5.00000 2,580.00

0270 27415

CHECK DAM(ROCK) TY. II

23.000

EA

160.00000 3,680.00 150.00000 3,450.00 200.00000 4,600.00

0275 27430

SILTATION CONTROL
EXCAVATION

246.000

CY

0.01000 2.46 0.01000 2.46 1.00000 246.00

0280 27505

TEMP. SILT FENCE

1,400.000

LF

8.00000 11,200.00 6.00000 8,400.00 7.50000 10,500.00

0290 39004

NS SEED MIXTURE SPECIAL

10.000

LB

122.00000 1,220.00 110.00000 1,100.00 100.00000 1,000.00

0300 54020

TYPE A PAVEMENT LINE
MARKING 4"

2,670.000

LF

1.20000 3,204.00 1.10000 2,937.00 4.50000 12,015.00

0310 61191

PRESTR. CONC. SLAB 4' X 21"
X(+40' - 45')

14.000

EA

11,900.00000 166,600.00 14,600.00000 204,400.00 16,500.00000 231,000.00

0320 62045

RAILING, BR27D  2 RAILS

189.000

LF

206.00000 38,934.00 235.00000 44,415.00 200.00000 37,800.00

Page 4 of 7

BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):I66

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086596B39

10/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0601-010-713,C501,B639, BROS-010-1(030);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 64005

SELECT MATL. TY. I MIN. CBR-30

682.000

TON

32.00000 21,824.00 29.80000 20,323.60 20.00000 13,640.00

0340 64011

STRUCTURE EXCAVATION

336.000

CY

30.00000 10,080.00 30.00000 10,080.00 25.00000 8,400.00

0350 64032

GEOCOMPOSITE WALL DRAIN

93.000

SY

35.00000 3,255.00 45.00000 4,185.00 25.00000 2,325.00

0360 64036

PIPE UNDERDRAIN 6"

130.000

LF

14.00000 1,820.00 21.20000 2,756.00 10.00000 1,300.00

0370 64038

NS PREBORING PILE 10" H-PILE

409.000

L.F.

192.00000 78,528.00 244.00000 99,796.00 450.00000 184,050.00

0380 64045

TEMPORARY SHEET PILING

465.000

SF

25.00000 11,625.00 150.00000 69,750.00 50.00000 23,250.00

0390 64110

STEEL PILES 10"

445.000

LF

61.00000 27,145.00 71.00000 31,595.00 80.00000 35,600.00

0400 65013

CONCRETE CLASS A3

170.300

CY

563.00000 95,878.90 820.00000 139,646.00 500.00000 85,150.00

0410 65200

REINF. STEEL

12,480.000

LB

1.10000 13,728.00 2.30000 28,704.00 1.00000 12,480.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):I66

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086596B39

10/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0601-010-713,C501,B639, BROS-010-1(030);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,330.000

LB

3.00000 18,990.00 2.40000 15,192.00 2.40000 15,192.00

0430 65828

RAILING, BR27D  2 RAILS

47.000

LF

220.00000 10,340.00 235.00000 11,045.00 450.00000 21,150.00

0440 66120

COFFERDAM

3.000

EA

6,500.00000 19,500.00 6,000.00000 18,000.00 3,000.00000 9,000.00

0450 66127

DRY RIPRAP CL.I 26"

515.000

TON

49.00000 25,235.00 42.00000 21,630.00 21.00000 10,815.00

0460 67900

NS DISM. & REM. EXIST. STR. NO
6004

(1)

LS

46,500.00000 46,500.00 40,000.00000 40,000.00 30,000.00000 30,000.00

0470 68476

NS ENV.& WORKER PROTECT.
STR. NO 6004

(1)

LS

3,200.00000 3,200.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0480 68492

NS MATERIAL DISPOSAL STR. NO
6004, TYPE B

(1)

LS

0.01000 0.01 1,500.00000 1,500.00 1,000.00000 1,000.00

Section Total with LCC: $1,069,448.46 $1,182,411.41 $1,291,497.50

Life Cycle Costs:

$1,291,497.50$1,069,448.46 $1,182,411.41Section Totals:
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):I66

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086596B39

10/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0601-010-713,C501,B639, BROS-010-1(030);



( ) indicates item is bid as Lump Sum

$1,182,411.41$1,069,448.46 $1,291,497.50

$1,069,448.46

Contract Item Totals

$1,182,411.41 1,291,497.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):I66

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086596B39

10/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0601-010-713,C501,B639, BROS-010-1(030);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C1334 CROSSROADS BRIDGE INC $1,069,448.46 100.00%

2 K065 KEN CONSTRUCTION CO., INC. $1,182,411.41 110.56%

3 P316 PATRICK CONSTRUCTION, INC. $1,291,497.50 120.76%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK AND APPROACHES

BRISTOLLetting Date:

Contract Description:

District(s):

10/03/16 COMPLETION DATE

C0000086596B39

February 03, 2016 10:00 AM

(NFO)0601-010-713,C501,B639, BROS-010-1(030);

BLAND

I66

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) SUMMERS-TAYLOR, INC. (3) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

77,809.69000 77,809.69 24,500.00000 24,500.00 50,000.00000 50,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

4,000.00000 4,000.00 5,000.00000 5,000.00 2,450.00000 2,450.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

74.000

TON

49.56000 3,667.44 78.00000 5,772.00 55.00000 4,070.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

96.000

TON

140.48000 13,486.08 138.00000 13,248.00 127.71000 12,260.16

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,226.000

SY

7.87000 9,648.62 9.50000 11,647.00 7.15000 8,765.90

0060 13400

NS GUARDRAIL THRIE BEAM

212.000

LF

61.97000 13,137.64 45.00000 9,540.00 70.00000 14,840.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6011

(1)

LS

9,377.25000 9,377.25 12,500.00000 12,500.00 27,000.00000 27,000.00

Page 1 of 12

SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) SUMMERS-TAYLOR, INC. (3) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 27422

DEWATERING BASIN

2.000

EA

658.25000 1,316.50 1,300.00000 2,600.00 2,000.00000 4,000.00

0090 27430

SILTATION CONTROL
EXCAVATION

56.000

CY

1.00000 56.00 13.00000 728.00 0.01000 0.56

0100 27505

TEMP. SILT FENCE

300.000

LF

3.65000 1,095.00 3.10000 930.00 4.00000 1,200.00

0110 50108

SIGN PANEL

12.000

SF

35.00000 420.00 15.00000 180.00 25.00000 300.00

0120 50430

SIGN POST STP-1  2"

40.000

LF

19.00000 760.00 10.60000 424.00 10.00000 400.00

0130 62536

NS BRIDGE SUPERSTRUCTURE
PRECAST CONCRETE SLAB

(1)

LS

191,848.83000 191,848.83 250,000.00000 250,000.00 250,000.00000 250,000.00

0140 64011

STRUCTURE EXCAVATION

169.000

CY

39.50000 6,675.50 27.00000 4,563.00 35.00000 5,915.00

0150 65013

CONCRETE CLASS A3

65.000

CY

652.43000 42,407.95 920.00000 59,800.00 820.00000 53,300.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) SUMMERS-TAYLOR, INC. (3) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 65211

CORROSION RESISTANT REINF.
STEEL CL. I

1,800.000

LB

5.26000 9,468.00 6.50000 11,700.00 2.50000 4,500.00

0170 66120

COFFERDAM

2.000

EA

2,800.00000 5,600.00 19,100.00000 38,200.00 7,000.00000 14,000.00

0180 66921

NS BRIDGE SUBSTRUCTURE
EPOXY INJECTION CRACK
SEALING

10.000

LF

149.10000 1,491.00 320.00000 3,200.00 150.00000 1,500.00

0190 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. NO. 1

28.000

TON

56.26000 1,575.28 51.00000 1,428.00 50.00000 1,400.00

0200 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. TY. 1 NO. 21B

68.000

TON

55.73000 3,789.64 46.00000 3,128.00 50.00000 3,400.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 6011

(1)

LS

3,000.00000 3,000.00 3,400.00000 3,400.00 2,500.00000 2,500.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6011, TYPE B

(1)

LS

400.00000 400.00 450.00000 450.00 2,000.00000 2,000.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) SUMMERS-TAYLOR, INC. (3) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68900

NS REM. PORT. OF EX.STR. NO.
6011

(1)

LS

28,760.00000 28,760.00 29,500.00000 29,500.00 47,000.00000 47,000.00

0240 69805

WATERPROOFING

168.000

SY

23.00000 3,864.00 30.00000 5,040.00 75.00000 12,600.00

Section Total with LCC: $433,654.42 $497,478.00 $523,401.62

Life Cycle Costs:

$523,401.62$433,654.42 $497,478.00Section Totals:

( ) indicates item is bid as Lump Sum

$497,478.00$433,654.42 $523,401.62

$433,654.42

Contract Item Totals

$497,478.00 523,401.62Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) CROSSROADS BRIDGE
INC

(6) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

35,000.00000 35,000.00 44,500.00000 44,500.00 44,250.00000 44,250.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

2,800.00000 2,800.00 6,500.00000 6,500.00 3,025.00000 3,025.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

74.000

TON

50.00000 3,700.00 68.00000 5,032.00 40.00000 2,960.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

96.000

TON

157.00000 15,072.00 145.00000 13,920.00 140.48000 13,486.08

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,226.000

SY

20.00000 24,520.00 12.00000 14,712.00 7.87000 9,648.62

0060 13400

NS GUARDRAIL THRIE BEAM

212.000

LF

125.00000 26,500.00 78.00000 16,536.00 77.00000 16,324.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6011

(1)

LS

20,000.00000 20,000.00 30,000.00000 30,000.00 25,000.00000 25,000.00

0080 27422

DEWATERING BASIN

2.000

EA

1,000.00000 2,000.00 2,850.00000 5,700.00 1,200.00000 2,400.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) CROSSROADS BRIDGE
INC

(6) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 27430

SILTATION CONTROL
EXCAVATION

56.000

CY

1.00000 56.00 0.01000 0.56 0.10000 5.60

0100 27505

TEMP. SILT FENCE

300.000

LF

4.00000 1,200.00 5.00000 1,500.00 3.00000 900.00

0110 50108

SIGN PANEL

12.000

SF

25.00000 300.00 60.00000 720.00 20.00000 240.00

0120 50430

SIGN POST STP-1  2"

40.000

LF

30.00000 1,200.00 40.00000 1,600.00 15.00000 600.00

0130 62536

NS BRIDGE SUPERSTRUCTURE
PRECAST CONCRETE SLAB

(1)

LS

255,000.00000 255,000.00 249,000.00000 249,000.00 236,500.00000 236,500.00

0140 64011

STRUCTURE EXCAVATION

169.000

CY

145.00000 24,505.00 50.00000 8,450.00 50.00000 8,450.00

0150 65013

CONCRETE CLASS A3

65.000

CY

460.00000 29,900.00 850.00000 55,250.00 950.00000 61,750.00

0160 65211

CORROSION RESISTANT REINF.
STEEL CL. I

1,800.000

LB

2.50000 4,500.00 3.00000 5,400.00 2.50000 4,500.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) CROSSROADS BRIDGE
INC

(6) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 66120

COFFERDAM

2.000

EA

5,000.00000 10,000.00 12,000.00000 24,000.00 15,000.00000 30,000.00

0180 66921

NS BRIDGE SUBSTRUCTURE
EPOXY INJECTION CRACK
SEALING

10.000

LF

100.00000 1,000.00 245.00000 2,450.00 200.00000 2,000.00

0190 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. NO. 1

28.000

TON

50.00000 1,400.00 55.00000 1,540.00 50.00000 1,400.00

0200 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. TY. 1 NO. 21B

68.000

TON

50.00000 3,400.00 55.00000 3,740.00 40.00000 2,720.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 6011

(1)

LS

500.00000 500.00 3,800.00000 3,800.00 3,300.00000 3,300.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6011, TYPE B

(1)

LS

5,000.00000 5,000.00 0.01000 0.01 440.00000 440.00

0230 68900

NS REM. PORT. OF EX.STR. NO.
6011

(1)

LS

49,000.00000 49,000.00 35,000.00000 35,000.00 60,000.00000 60,000.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) CROSSROADS BRIDGE
INC

(6) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 69805

WATERPROOFING

168.000

SY

45.00000 7,560.00 16.00000 2,688.00 38.00000 6,384.00

Section Total with LCC: $524,113.00 $532,038.57 $536,283.30

Life Cycle Costs:

$536,283.30$524,113.00 $532,038.57Section Totals:

( ) indicates item is bid as Lump Sum

$532,038.57$524,113.00 $536,283.30

$524,113.00

Contract Item Totals

$532,038.57 536,283.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PATRICK CONSTRUCTION,
INC.

(8) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

80,000.00000 80,000.00 30,000.00000 30,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

4,500.00000 4,500.00 30,000.00000 30,000.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

74.000

TON

25.00000 1,850.00 45.00000 3,330.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

96.000

TON

131.00000 12,576.00 225.00000 21,600.00

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,226.000

SY

8.25000 10,114.50 10.00000 12,260.00

0060 13400

NS GUARDRAIL THRIE BEAM

212.000

LF

75.00000 15,900.00 100.00000 21,200.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6011

(1)

LS

35,000.00000 35,000.00 35,000.00000 35,000.00

0080 27422

DEWATERING BASIN

2.000

EA

1,000.00000 2,000.00 3,500.00000 7,000.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PATRICK CONSTRUCTION,
INC.

(8) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 27430

SILTATION CONTROL
EXCAVATION

56.000

CY

1.00000 56.00 1.00000 56.00

0100 27505

TEMP. SILT FENCE

300.000

LF

9.00000 2,700.00 6.00000 1,800.00

0110 50108

SIGN PANEL

12.000

SF

125.00000 1,500.00 100.00000 1,200.00

0120 50430

SIGN POST STP-1  2"

40.000

LF

25.00000 1,000.00 20.00000 800.00

0130 62536

NS BRIDGE SUPERSTRUCTURE
PRECAST CONCRETE SLAB

(1)

LS

250,000.00000 250,000.00 250,000.00000 250,000.00

0140 64011

STRUCTURE EXCAVATION

169.000

CY

14.00000 2,366.00 35.00000 5,915.00

0150 65013

CONCRETE CLASS A3

65.000

CY

700.00000 45,500.00 1,300.00000 84,500.00

0160 65211

CORROSION RESISTANT REINF.
STEEL CL. I

1,800.000

LB

2.40000 4,320.00 3.00000 5,400.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PATRICK CONSTRUCTION,
INC.

(8) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 66120

COFFERDAM

2.000

EA

4,500.00000 9,000.00 3,500.00000 7,000.00

0180 66921

NS BRIDGE SUBSTRUCTURE
EPOXY INJECTION CRACK
SEALING

10.000

LF

500.00000 5,000.00 1,000.00000 10,000.00

0190 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. NO. 1

28.000

TON

25.50000 714.00 40.00000 1,120.00

0200 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. TY. 1 NO. 21B

68.000

TON

23.50000 1,598.00 40.00000 2,720.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 6011

(1)

LS

4,500.00000 4,500.00 20,000.00000 20,000.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6011, TYPE B

(1)

LS

1,000.00000 1,000.00 20,000.00000 20,000.00

0230 68900

NS REM. PORT. OF EX.STR. NO.
6011

(1)

LS

40,000.00000 40,000.00 5,000.00000 5,000.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PATRICK CONSTRUCTION,
INC.

(8) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 69805

WATERPROOFING

168.000

SY

110.00000 18,480.00 40.00000 6,720.00

Section Total with LCC: $549,674.50 $582,621.00

Life Cycle Costs:

$549,674.50 $582,621.00Section Totals:

( ) indicates item is bid as Lump Sum

$582,621.00$549,674.50

$549,674.50

Contract Item Totals

$582,621.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):I69

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000086479B64

09/06/16 COMPLETION DATE

WASHINGTON

Min: Max:

03/07/2016Date Printed:

(NFO)0611-095-915, B664, BROS-670-1(005);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E054 ESTES BROS. CONST., INC. $433,654.42 100.00%

2 S117 SUMMERS-TAYLOR, INC. $497,478.00 114.72%

3 K065 KEN CONSTRUCTION CO., INC. $523,401.62 120.70%

4 C174 CLECO CORPORATION $524,113.00 120.86%

5 C1334 CROSSROADS BRIDGE INC $532,038.57 122.69%

6 E155 ELK KNOB, INC. $536,283.30 123.67%

7 P316 PATRICK CONSTRUCTION, INC. $549,674.50 126.75%

8 B991 BORING CONTRACTORS, INC. $582,621.00 134.35%

Vendor Ranking

Contract ID:

SUPERSTRUCTURE REPLACEMENT ON ROUTE 611

BRISTOL / LEBANONLetting Date:

Contract Description:

District(s):

09/06/16 COMPLETION DATE

C0000086479B64

February 03, 2016 10:00 AM

(NFO)0611-095-915, B664, BROS-670-1(005);

WASHINGTON

I69

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) HAMMOND - MITCHELL,
INC.

(3) D. A. BROWN, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 42,000.00000 42,000.00 70,000.00000 70,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

6,000.00000 6,000.00 4,730.00000 4,730.00 9,000.00000 9,000.00

0030 00125

GRADING

(1)

LS

40,000.00000 40,000.00 56,400.00000 56,400.00 35,000.00000 35,000.00

0040 00140

BORROW EXCAVATION

68.100

CY

36.00000 2,451.60 74.40000 5,066.64 55.00000 3,745.50

0050 00700

POST INSTALLATION INSPECTION

62.000

LF

15.50000 961.00 17.05000 1,057.10 20.00000 1,240.00

0060 01152

15" CONC. PIPE

62.000

LF

45.00000 2,790.00 102.00000 6,324.00 80.00000 4,960.00

0070 06740

DROP INLET DI-1

1.000

EA

2,800.00000 2,800.00 4,800.00000 4,800.00 5,000.00000 5,000.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) HAMMOND - MITCHELL,
INC.

(3) D. A. BROWN, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 09150

EROSION CONTROL STONE
CLASS I, EC-1

0.500

TON

100.00000 50.00 114.00000 57.00 200.00000 100.00

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

65.000

TON

22.35000 1,452.75 78.00000 5,070.00 40.00000 2,600.00

0100 10607

ASPHALT CONCRETE TY.
SM-12.5A

48.000

TON

206.00000 9,888.00 226.60000 10,876.80 225.00000 10,800.00

0110 10610

ASPHALT CONCRETE TY. IM-19.0A

9.000

TON

513.00000 4,617.00 564.30000 5,078.70 250.00000 2,250.00

0120 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

170.000

SY

26.00000 4,420.00 28.60000 4,862.00 30.00000 5,100.00

0130 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

60.000

LF

10.00000 600.00 20.00000 1,200.00 10.00000 600.00

0140 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

16.000

LF

220.00000 3,520.00 110.00000 1,760.00 100.00000 1,600.00

0150 13320

GUARDRAIL GR-2

18.000

LF

100.00000 1,800.00 55.00000 990.00 50.00000 900.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) HAMMOND - MITCHELL,
INC.

(3) D. A. BROWN, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13331

RAD. GUARDRAIL GR-2

34.000

LF

100.00000 3,400.00 55.00000 1,870.00 50.00000 1,700.00

0170 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,600.00000 7,800.00 2,750.00000 8,250.00 2,500.00000 7,500.00

0180 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

500.00000 1,500.00 1,080.00000 3,240.00 500.00000 1,500.00

0190 13400

NS GUARDRAIL THRIE BEAM
GUARDRAIL SECTION

16.000

LF

253.70000 4,059.20 26.40000 422.40 25.00000 400.00

0200 13401

NS GUARDRAIL W-BEAM TO
THRIE BEAM TRANSITION

4.000

EA

677.69000 2,710.76 825.00000 3,300.00 750.00000 3,000.00

0210 24100

ALLAYING DUST

80.000

HR

1.00000 80.00 14.40000 1,152.00 1.00000 80.00

0220 24152

TYPE III BARRICADE 8'

2.000

EA

400.00000 800.00 180.00000 360.00 400.00000 800.00

0230 24160

CONSTRUCTION SIGNS

256.000

SF

0.00000 0.00 44.40000 11,366.40 15.00000 3,840.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) HAMMOND - MITCHELL,
INC.

(3) D. A. BROWN, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24278

GROUP 2 CHANNELIZING
DEVICES

3,780.000

DAY

0.50000 1,890.00 0.55000 2,079.00 1.00000 3,780.00

0250 24282

FLAGGER SERVICE

1,600.000

HR

0.00000 0.00 1.00000 1,600.00 1.00000 1,600.00

0260 24290

TRAFFIC BARRIER SERVICE
CONCRETE

25.000

LF

30.00000 750.00 96.00000 2,400.00 40.00000 1,000.00

0270 24410

DEMOLITION OF PAVEMENT

140.000

SY

4.00000 560.00 12.00000 1,680.00 8.00000 1,120.00

0280 25507

FIELD OFFICE TY.III

8.000

MO

1,250.00000 10,000.00 1,560.00000 12,480.00 1,500.00000 12,000.00

0290 27022

TOPSOIL CLASS B 2"

0.400

ACRE

1,500.00000 600.00 12,120.00000 4,848.00 5,000.00000 2,000.00

0300 27102

REGULAR SEED

77.000

LB

14.00000 1,078.00 14.85000 1,143.45 25.00000 1,925.00

0310 27103

OVERSEEDING

48.000

LB

8.00000 384.00 3.30000 158.40 20.00000 960.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) HAMMOND - MITCHELL,
INC.

(3) D. A. BROWN, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27215

FERTILIZER(15-30-15)

0.110

TON

1,000.00000 110.00 1,650.00000 181.50 1,500.00000 165.00

0330 27250

LIME

1.520

TON

160.00000 243.20 275.00000 418.00 300.00000 456.00

0340 27422

DEWATERING BASIN

2.000

EA

800.00000 1,600.00 4,200.00000 8,400.00 1,000.00000 2,000.00

0350 27430

SILTATION CONTROL
EXCAVATION

175.000

CY

0.00000 0.00 0.01000 1.75 1.00000 175.00

0360 27451

INLET PROTECTION TYPE A

1.000

EA

350.00000 350.00 60.00000 60.00 400.00000 400.00

0370 27505

TEMP. SILT FENCE

950.000

LF

2.51000 2,384.50 1.50000 1,425.00 3.00000 2,850.00

0380 60420

NS CONCRETE Class A4 (mod)

40.000

CY

710.00000 28,400.00 984.00000 39,360.00 1,250.00000 50,000.00

0390 60490

BRIDGE DECK GROOVING

124.000

SY

30.00000 3,720.00 40.70000 5,046.80 25.00000 3,100.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) HAMMOND - MITCHELL,
INC.

(3) D. A. BROWN, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 61711

CORROSION RESISTANT REINF.
STEEL CL. I

11,660.000

LB

2.10000 24,486.00 2.10000 24,486.00 2.75000 32,065.00

0410 62536

NS BRIDGE SUPERSTRUCTURE
Galvanized truss bridge

(1)

LS

224,538.97000 224,538.97 206,400.00000 206,400.00 235,000.00000 235,000.00

0420 64011

STRUCTURE EXCAVATION

660.000

CY

45.00000 29,700.00 54.00000 35,640.00 48.00000 31,680.00

0430 64032

GEOCOMPOSITE WALL DRAIN

103.000

SY

18.00000 1,854.00 16.80000 1,730.40 75.00000 7,725.00

0440 65013

CONCRETE CLASS A3

241.000

CY

510.00000 122,910.00 720.00000 173,520.00 800.00000 192,800.00

0450 65200

REINF. STEEL

7,410.000

LB

1.33000 9,855.30 1.15000 8,521.50 1.10000 8,151.00

0460 65201

CORROSION RESISTANT
REINF.STEEL LOW CARBON
\CHROMIUM

3,270.000

LB

2.10000 6,867.00 2.10000 6,867.00 2.65000 8,665.50

0470 65810

NS RAILING Thrie rail

140.000

LF

156.90000 21,966.00 66.00000 9,240.00 225.00000 31,500.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) HAMMOND - MITCHELL,
INC.

(3) D. A. BROWN, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 66115

TEMP. CAUSEWAY

(1)

LS

45,500.00000 45,500.00 1.00000 1.00 40,000.00000 40,000.00

0490 66120

COFFERDAM

1.000

EA

7,000.00000 7,000.00 22,800.00000 22,800.00 5,000.00000 5,000.00

0500 66239

DRY RIPRAP CL.II 38"

265.000

TON

49.00000 12,985.00 68.40000 18,126.00 45.00000 11,925.00

0510 67900

NS DISM. & REM. EXIST. STR.
Remove existing str. #6130

(1)

LS

20,000.00000 20,000.00 13,200.00000 13,200.00 38,000.00000 38,000.00

0520 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6130

(1)

LS

11,600.00000 11,600.00 12,760.00000 12,760.00 12,000.00000 12,000.00

0530 68492

NS MATERIAL DISPOSAL STR. NO.
6130, TY. B

(1)

LS

600.00000 600.00 660.00000 660.00 1,000.00000 1,000.00

Section Total with LCC: $743,632.28 $795,466.84 $910,758.00

Life Cycle Costs:

$910,758.00$743,632.28 $795,466.84Section Totals:

$795,466.84$743,632.28 $910,758.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



( ) indicates item is bid as Lump Sum

$743,632.28 $795,466.84 910,758.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) BURLEIGH
CONSTRUCTION CO., INC.

(6) DLB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

77,100.00000 77,100.00 78,000.00000 78,000.00 85,000.00000 85,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0030 00125

GRADING

(1)

LS

47,250.00000 47,250.00 35,000.00000 35,000.00 26,310.12000 26,310.12

0040 00140

BORROW EXCAVATION

68.100

CY

78.75000 5,362.88 70.00000 4,767.00 80.26000 5,465.71

0050 00700

POST INSTALLATION INSPECTION

62.000

LF

26.25000 1,627.50 20.00000 1,240.00 15.88000 984.56

0060 01152

15" CONC. PIPE

62.000

LF

89.25000 5,533.50 63.00000 3,906.00 70.07000 4,344.34

0070 06740

DROP INLET DI-1

1.000

EA

3,675.00000 3,675.00 4,000.00000 4,000.00 2,744.96000 2,744.96

0080 09150

EROSION CONTROL STONE
CLASS I, EC-1

0.500

TON

472.50000 236.25 500.00000 250.00 64.54000 32.27
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) BURLEIGH
CONSTRUCTION CO., INC.

(6) DLB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

65.000

TON

40.00000 2,600.00 45.00000 2,925.00 51.78000 3,365.70

0100 10607

ASPHALT CONCRETE TY.
SM-12.5A

48.000

TON

216.30000 10,382.40 260.00000 12,480.00 255.74000 12,275.52

0110 10610

ASPHALT CONCRETE TY. IM-19.0A

9.000

TON

538.65000 4,847.85 650.00000 5,850.00 636.86000 5,731.74

0120 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

170.000

SY

27.30000 4,641.00 45.00000 7,650.00 32.28000 5,487.60

0130 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

60.000

LF

7.35000 441.00 5.00000 300.00 3.15000 189.00

0140 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

16.000

LF

105.00000 1,680.00 100.00000 1,600.00 124.15000 1,986.40

0150 13320

GUARDRAIL GR-2

18.000

LF

52.50000 945.00 50.00000 900.00 62.07000 1,117.26

0160 13331

RAD. GUARDRAIL GR-2

34.000

LF

52.50000 1,785.00 50.00000 1,700.00 62.07000 2,110.38
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) BURLEIGH
CONSTRUCTION CO., INC.

(6) DLB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,625.00000 7,875.00 3,150.00000 9,450.00 3,103.63000 9,310.89

0180 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,050.00000 3,150.00 1,250.00000 3,750.00 459.68000 1,379.04

0190 13400

NS GUARDRAIL THRIE BEAM
GUARDRAIL SECTION

16.000

LF

25.20000 403.20 75.00000 1,200.00 29.79000 476.64

0200 13401

NS GUARDRAIL W-BEAM TO
THRIE BEAM TRANSITION

4.000

EA

787.50000 3,150.00 500.00000 2,000.00 931.08000 3,724.32

0210 24100

ALLAYING DUST

80.000

HR

1.05000 84.00 32.00000 2,560.00 20.00000 1,600.00

0220 24152

TYPE III BARRICADE 8'

2.000

EA

500.00000 1,000.00 250.00000 500.00 310.97000 621.94

0230 24160

CONSTRUCTION SIGNS

256.000

SF

25.00000 6,400.00 29.00000 7,424.00 35.18000 9,006.08

0240 24278

GROUP 2 CHANNELIZING
DEVICES

3,780.000

DAY

0.50000 1,890.00 1.00000 3,780.00 0.36000 1,360.80
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) BURLEIGH
CONSTRUCTION CO., INC.

(6) DLB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24282

FLAGGER SERVICE

1,600.000

HR

13.00000 20,800.00 1.00000 1,600.00 21.94000 35,104.00

0260 24290

TRAFFIC BARRIER SERVICE
CONCRETE

25.000

LF

75.00000 1,875.00 25.00000 625.00 35.63000 890.75

0270 24410

DEMOLITION OF PAVEMENT

140.000

SY

26.25000 3,675.00 25.00000 3,500.00 10.30000 1,442.00

0280 25507

FIELD OFFICE TY.III

8.000

MO

1,500.00000 12,000.00 945.00000 7,560.00 2,560.60000 20,484.80

0290 27022

TOPSOIL CLASS B 2"

0.400

ACRE

15,750.00000 6,300.00 8,900.00000 3,560.00 19,939.36000 7,975.74

0300 27102

REGULAR SEED

77.000

LB

14.25000 1,097.25 50.00000 3,850.00 74.49000 5,735.73

0310 27103

OVERSEEDING

48.000

LB

3.15000 151.20 5.00000 240.00 7.45000 357.60

0320 27215

FERTILIZER(15-30-15)

0.110

TON

1,575.00000 173.25 1,900.00000 209.00 2,758.50000 303.44

0330 27250

LIME

1.520

TON

262.50000 399.00 250.00000 380.00 372.44000 566.11
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) BURLEIGH
CONSTRUCTION CO., INC.

(6) DLB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27422

DEWATERING BASIN

2.000

EA

2,500.00000 5,000.00 630.00000 1,260.00 1,382.44000 2,764.88

0350 27430

SILTATION CONTROL
EXCAVATION

175.000

CY

0.01000 1.75 1.00000 175.00 13.09000 2,290.75

0360 27451

INLET PROTECTION TYPE A

1.000

EA

367.50000 367.50 440.00000 440.00 248.48000 248.48

0370 27505

TEMP. SILT FENCE

950.000

LF

3.50000 3,325.00 8.85000 8,407.50 3.21000 3,049.50

0380 60420

NS CONCRETE Class A4 (mod)

40.000

CY

1,820.00000 72,800.00 1,350.00000 54,000.00 2,757.67000 110,306.80

0390 60490

BRIDGE DECK GROOVING

124.000

SY

50.00000 6,200.00 32.00000 3,968.00 59.21000 7,342.04

0400 61711

CORROSION RESISTANT REINF.
STEEL CL. I

11,660.000

LB

2.75000 32,065.00 2.85000 33,231.00 3.31000 38,594.60

0410 62536

NS BRIDGE SUPERSTRUCTURE
Galvanized truss bridge

(1)

LS

225,000.00000 225,000.00 227,000.00000 227,000.00 265,573.56000 265,573.56
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) BURLEIGH
CONSTRUCTION CO., INC.

(6) DLB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 64011

STRUCTURE EXCAVATION

660.000

CY

45.00000 29,700.00 78.00000 51,480.00 28.33000 18,697.80

0430 64032

GEOCOMPOSITE WALL DRAIN

103.000

SY

35.00000 3,605.00 38.00000 3,914.00 20.28000 2,088.84

0440 65013

CONCRETE CLASS A3

241.000

CY

710.00000 171,110.00 630.00000 151,830.00 413.26000 99,595.66

0450 65200

REINF. STEEL

7,410.000

LB

2.00000 14,820.00 1.25000 9,262.50 3.42000 25,342.20

0460 65201

CORROSION RESISTANT
REINF.STEEL LOW CARBON
\CHROMIUM

3,270.000

LB

3.50000 11,445.00 2.35000 7,684.50 7.13000 23,315.10

0470 65810

NS RAILING Thrie rail

140.000

LF

84.00000 11,760.00 210.00000 29,400.00 120.50000 16,870.00

0480 66115

TEMP. CAUSEWAY

(1)

LS

35,000.00000 35,000.00 67,000.00000 67,000.00 80,000.00000 80,000.00

0490 66120

COFFERDAM

1.000

EA

10,000.00000 10,000.00 20,200.00000 20,200.00 50,000.00000 50,000.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) BURLEIGH
CONSTRUCTION CO., INC.

(6) DLB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 66239

DRY RIPRAP CL.II 38"

265.000

TON

65.00000 17,225.00 53.00000 14,045.00 64.06000 16,975.90

0510 67900

NS DISM. & REM. EXIST. STR.
Remove existing str. #6130

(1)

LS

45,000.00000 45,000.00 70,600.00000 70,600.00 60,000.00000 60,000.00

0520 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6130

(1)

LS

20,000.00000 20,000.00 5,000.00000 5,000.00 14,400.81000 14,400.81

0530 68492

NS MATERIAL DISPOSAL STR. NO.
6130, TY. B

(1)

LS

15,000.00000 15,000.00 1,300.00000 1,300.00 744.87000 744.87

Section Total with LCC: $972,954.53 $982,953.50 $1,103,687.23

Life Cycle Costs:

$1,103,687.23$972,954.53 $982,953.50Section Totals:

( ) indicates item is bid as Lump Sum

$982,953.50$972,954.53 $1,103,687.23

$972,954.53

Contract Item Totals

$982,953.50 1,103,687.23Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

(8) FIELDER'S CHOICE
ENTERPRISES, INC.

(9) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

95,000.00000 95,000.00 90,000.00000 90,000.00 90,000.00000 90,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

8,000.00000 8,000.00 5,500.00000 5,500.00 10,000.00000 10,000.00

0030 00125

GRADING

(1)

LS

117,452.00000 117,452.00 23,000.00000 23,000.00 115,000.00000 115,000.00

0040 00140

BORROW EXCAVATION

68.100

CY

93.00000 6,333.30 80.00000 5,448.00 50.00000 3,405.00

0050 00700

POST INSTALLATION INSPECTION

62.000

LF

30.00000 1,860.00 27.00000 1,674.00 24.00000 1,488.00

0060 01152

15" CONC. PIPE

62.000

LF

80.00000 4,960.00 80.00000 4,960.00 90.00000 5,580.00

0070 06740

DROP INLET DI-1

1.000

EA

3,500.00000 3,500.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0080 09150

EROSION CONTROL STONE
CLASS I, EC-1

0.500

TON

50.00000 25.00 1,300.00000 650.00 800.00000 400.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

(8) FIELDER'S CHOICE
ENTERPRISES, INC.

(9) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

65.000

TON

60.00000 3,900.00 138.00000 8,970.00 100.00000 6,500.00

0100 10607

ASPHALT CONCRETE TY.
SM-12.5A

48.000

TON

391.00000 18,768.00 220.00000 10,560.00 235.00000 11,280.00

0110 10610

ASPHALT CONCRETE TY. IM-19.0A

9.000

TON

550.00000 4,950.00 550.00000 4,950.00 600.00000 5,400.00

0120 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

170.000

SY

40.00000 6,800.00 30.00000 5,100.00 40.00000 6,800.00

0130 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

60.000

LF

5.00000 300.00 10.50000 630.00 30.00000 1,800.00

0140 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

16.000

LF

286.00000 4,576.00 107.00000 1,712.00 125.00000 2,000.00

0150 13320

GUARDRAIL GR-2

18.000

LF

131.00000 2,358.00 55.00000 990.00 60.00000 1,080.00

0160 13331

RAD. GUARDRAIL GR-2

34.000

LF

129.00000 4,386.00 55.00000 1,870.00 60.00000 2,040.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

(8) FIELDER'S CHOICE
ENTERPRISES, INC.

(9) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

3,450.00000 10,350.00 2,700.00000 8,100.00 3,000.00000 9,000.00

0180 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

600.00000 1,800.00 1,100.00000 3,300.00 1,000.00000 3,000.00

0190 13400

NS GUARDRAIL THRIE BEAM
GUARDRAIL SECTION

16.000

LF

214.00000 3,424.00 141.00000 2,256.00 30.00000 480.00

0200 13401

NS GUARDRAIL W-BEAM TO
THRIE BEAM TRANSITION

4.000

EA

410.00000 1,640.00 86.00000 344.00 1,000.00000 4,000.00

0210 24100

ALLAYING DUST

80.000

HR

20.00000 1,600.00 35.00000 2,800.00 50.00000 4,000.00

0220 24152

TYPE III BARRICADE 8'

2.000

EA

600.00000 1,200.00 650.00000 1,300.00 400.00000 800.00

0230 24160

CONSTRUCTION SIGNS

256.000

SF

28.00000 7,168.00 31.00000 7,936.00 26.00000 6,656.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

(8) FIELDER'S CHOICE
ENTERPRISES, INC.

(9) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24278

GROUP 2 CHANNELIZING
DEVICES

3,780.000

DAY

2.00000 7,560.00 1.70000 6,426.00 1.00000 3,780.00

0250 24282

FLAGGER SERVICE

1,600.000

HR

20.00000 32,000.00 21.00000 33,600.00 15.00000 24,000.00

0260 24290

TRAFFIC BARRIER SERVICE
CONCRETE

25.000

LF

100.00000 2,500.00 120.00000 3,000.00 80.00000 2,000.00

0270 24410

DEMOLITION OF PAVEMENT

140.000

SY

18.00000 2,520.00 13.00000 1,820.00 20.00000 2,800.00

0280 25507

FIELD OFFICE TY.III

8.000

MO

3,000.00000 24,000.00 3,500.00000 28,000.00 2,400.00000 19,200.00

0290 27022

TOPSOIL CLASS B 2"

0.400

ACRE

20,000.00000 8,000.00 25,000.00000 10,000.00 24,000.00000 9,600.00

0300 27102

REGULAR SEED

77.000

LB

20.00000 1,540.00 63.00000 4,851.00 30.00000 2,310.00

0310 27103

OVERSEEDING

48.000

LB

15.00000 720.00 6.50000 312.00 3.00000 144.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

(8) FIELDER'S CHOICE
ENTERPRISES, INC.

(9) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27215

FERTILIZER(15-30-15)

0.110

TON

5,000.00000 550.00 2,500.00000 275.00 2,000.00000 220.00

0330 27250

LIME

1.520

TON

800.00000 1,216.00 320.00000 486.40 200.00000 304.00

0340 27422

DEWATERING BASIN

2.000

EA

3,500.00000 7,000.00 5,600.00000 11,200.00 4,000.00000 8,000.00

0350 27430

SILTATION CONTROL
EXCAVATION

175.000

CY

1.00000 175.00 8.00000 1,400.00 18.00000 3,150.00

0360 27451

INLET PROTECTION TYPE A

1.000

EA

500.00000 500.00 500.00000 500.00 350.00000 350.00

0370 27505

TEMP. SILT FENCE

950.000

LF

7.00000 6,650.00 3.00000 2,850.00 3.00000 2,850.00

0380 60420

NS CONCRETE Class A4 (mod)

40.000

CY

1,500.00000 60,000.00 1,500.00000 60,000.00 2,000.00000 80,000.00

0390 60490

BRIDGE DECK GROOVING

124.000

SY

25.00000 3,100.00 27.00000 3,348.00 40.00000 4,960.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

(8) FIELDER'S CHOICE
ENTERPRISES, INC.

(9) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 61711

CORROSION RESISTANT REINF.
STEEL CL. I

11,660.000

LB

2.50000 29,150.00 3.65000 42,559.00 2.25000 26,235.00

0410 62536

NS BRIDGE SUPERSTRUCTURE
Galvanized truss bridge

(1)

LS

233,610.00000 233,610.00 260,000.00000 260,000.00 330,000.00000 330,000.00

0420 64011

STRUCTURE EXCAVATION

660.000

CY

160.00000 105,600.00 55.00000 36,300.00 85.00000 56,100.00

0430 64032

GEOCOMPOSITE WALL DRAIN

103.000

SY

50.00000 5,150.00 20.00000 2,060.00 35.00000 3,605.00

0440 65013

CONCRETE CLASS A3

241.000

CY

650.00000 156,650.00 830.00000 200,030.00 780.00000 187,980.00

0450 65200

REINF. STEEL

7,410.000

LB

1.50000 11,115.00 3.00000 22,230.00 1.25000 9,262.50

0460 65201

CORROSION RESISTANT
REINF.STEEL LOW CARBON
\CHROMIUM

3,270.000

LB

2.50000 8,175.00 3.60000 11,772.00 2.40000 7,848.00

0470 65810

NS RAILING Thrie rail

140.000

LF

10.00000 1,400.00 200.00000 28,000.00 80.00000 11,200.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

(8) FIELDER'S CHOICE
ENTERPRISES, INC.

(9) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 66115

TEMP. CAUSEWAY

(1)

LS

20,000.00000 20,000.00 61,000.00000 61,000.00 75,000.00000 75,000.00

0490 66120

COFFERDAM

1.000

EA

5,000.00000 5,000.00 55,000.00000 55,000.00 25,000.00000 25,000.00

0500 66239

DRY RIPRAP CL.II 38"

265.000

TON

50.00000 13,250.00 71.00000 18,815.00 54.00000 14,310.00

0510 67900

NS DISM. & REM. EXIST. STR.
Remove existing str. #6130

(1)

LS

60,000.00000 60,000.00 50,000.00000 50,000.00 52,000.00000 52,000.00

0520 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6130

(1)

LS

12,320.00000 12,320.00 25,300.00000 25,300.00 11,600.00000 11,600.00

0530 68492

NS MATERIAL DISPOSAL STR. NO.
6130, TY. B

(1)

LS

660.00000 660.00 14,275.00000 14,275.00 500.00000 500.00

Section Total with LCC: $1,130,461.30 $1,192,459.40 $1,271,017.50

Life Cycle Costs:

$1,271,017.50$1,130,461.30 $1,192,459.40Section Totals:

$1,192,459.40$1,130,461.30 $1,271,017.50Contract Item Totals

Contract Time Totals
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



( ) indicates item is bid as Lump Sum

$1,130,461.30 $1,192,459.40 1,271,017.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTON

Contract ID:

District(s):

Counties:

Project(s):I74

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000089071B82

11/30/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C024 A. R. COFFEY AND SONS, INC. $743,632.28 100.00%

2 H006 HAMMOND - MITCHELL, INC. $795,466.84 106.97%

3 B728 D. A. BROWN, INC. $910,758.00 122.47%

4 F440 FAIRFIELD-ECHOLS, LLC $972,954.53 130.84%

5 W210 BURLEIGH CONSTRUCTION CO., INC. $982,953.50 132.18%

6 D172 DLB, INC. $1,103,687.23 148.42%

7 V229 VIRGINIA INFRASTRUCTURE, INC. $1,130,461.30 152.02%

8 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,192,459.40 160.36%

9 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $1,271,017.50 170.92%

Vendor Ranking

Contract ID:

ROUTE 708 - BRIDGE REPLACEMENT - GILMORE'S MILL

STAUNTON / DISTRICT OFFICE, STAUNTON / LEXINGTONLetting Date:

Contract Description:

District(s):

11/30/16 COMPLETION DATE

C000089071B82

February 03, 2016 10:00 AM

(NFO)0708-081-714,M501, BROS-081-8(043); (NFO)0708-081-714, B682,
BROS-081-8(043);

ROCKBRIDGE

I74

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10375

NS HYDRAULIC CEMENT PVMT TY
I-9" PATCH

525.000

SY

110.00000 57,750.00 170.00000 89,250.00

0020 10375

NS HYDRAULIC CEMENT PVMT TY
II-9" PATCH

525.000

SY

110.00000 57,750.00 170.00000 89,250.00

0030 10375

NS HYDRAULIC CEMENT PVMT TY
IV- A 8" PATCH

3,746.000

SY

105.00000 393,330.00 152.00000 569,392.00

0040 10700

RUMBLE STRIP, ASPHALT

30,000.000

LF

0.43000 12,900.00 0.49000 14,700.00

0050 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

5,556.000

SY

0.54000 3,000.24 1.23000 6,833.88

0060 16325

NS ASPHALT CONCRETE ASPH
CONC TY SM-12.5D (PATCHING)

220.000

TON

30.00000 6,600.00 100.00000 22,000.00

0070 16325

NS ASPHALT CONCRETE STONE
MATRIX SMA-12.5(76-22 OR 64 E)
PATCHING

930.000

TON

43.00000 39,990.00 285.00000 265,050.00
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RTE 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I78

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107394N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/07/2016Date Printed:

(NFO) 0295-043-834,N501, IM-PM04(428);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16355

ASPHALT CONCRETE TY.
SM-12.5D

2,920.000

TON

66.00000 192,720.00 66.00000 192,720.00

0090 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

9,926.000

TON

92.00000 913,192.00 90.00000 893,340.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

126,734.000

SY

1.11000 140,674.74 1.64000 207,843.76

0110 24265

NS MAINTENANCE OF TRAFFIC
FR: 0.1 MI N. I-64   TO: HANOVER
COUNTY LINE (CHICKAHOMINY
BRIDGE)

(1)

LS

431,470.62000 431,470.62 262,750.00000 262,750.00

0120 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

8,700.000

HR

0.01000 87.00 1.00000 8,700.00

0130 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

8,080.000

LF

0.92000 7,433.60 0.92000 7,433.60

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

644.000

LF

9.00000 5,796.00 9.00000 5,796.00
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RTE 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I78

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107394N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/07/2016Date Printed:

(NFO) 0295-043-834,N501, IM-PM04(428);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

55,490.000

LF

3.50000 194,215.00 3.50000 194,215.00

0160 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

6,014.000

LF

4.10000 24,657.40 4.10000 24,657.40

0170 54101

NS PAVEMENT MARKING TY B
CL-I, ARROW

2.000

EA

250.00000 500.00 250.00000 500.00

0180 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,298.000

EA

28.00000 36,344.00 28.00000 36,344.00

0190 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

69,920.000

LF

0.42000 29,366.40 0.42000 29,366.40

Section Total with LCC: $2,547,777.00 $2,920,142.04

Life Cycle Costs:

$2,547,777.00 $2,920,142.04Section Totals:

( ) indicates item is bid as Lump Sum

$2,920,142.04$2,547,777.00

$2,547,777.00

Contract Item Totals

$2,920,142.04Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I78

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107394N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/07/2016Date Printed:

(NFO) 0295-043-834,N501, IM-PM04(428);



( ) indicates item is bid as Lump Sum

Page 4 of 4

RTE 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I78

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000107394N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/07/2016Date Printed:

(NFO) 0295-043-834,N501, IM-PM04(428);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $2,547,777.00 100.00%

2 B850 BRANSCOME INC. $2,920,142.04 114.62%

Vendor Ranking

Contract ID:

RTE 295 NB - RESTORE EXIST PAVEMENT

RICHMOND / SANDSTONLetting Date:

Contract Description:

District(s):

11/04/16 COMPLETION DATE

C0000107394N01

February 03, 2016 10:00 AM

(NFO) 0295-043-834,N501, IM-PM04(428);

HENRICO

I78

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

70,000.00000 70,000.00 53,000.00000 53,000.00 93,000.00000 93,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

18,000.00000 18,000.00 8,600.00000 8,600.00 4,000.00000 4,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

32,000.00000 32,000.00 9,600.00000 9,600.00 29,000.00000 29,000.00

0040 00120

REGULAR EXCAVATION

39.000

CY

34.00000 1,326.00 65.00000 2,535.00 275.00000 10,725.00

0050 00140

BORROW EXCAVATION

34.000

CY

66.00000 2,244.00 137.00000 4,658.00 110.00000 3,740.00

0060 10128

AGGR. BASE MATL. TY. I NO. 21B

100.000

TON

60.00000 6,000.00 57.00000 5,700.00 105.00000 10,500.00

0070 10607

ASPHALT CONCRETE TY.
SM-12.5A

39.000

TON

280.00000 10,920.00 314.00000 12,246.00 240.00000 9,360.00

Page 1 of 16

BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

402.000

SY

10.00000 4,020.00 23.00000 9,246.00 16.00000 6,432.00

0090 10642

ASPHALT CONCRETE TY.
BM-25.0A

69.000

TON

185.00000 12,765.00 273.00000 18,837.00 214.00000 14,766.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

214.000

LF

8.00000 1,712.00 15.00000 3,210.00 6.00000 1,284.00

0110 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,500.00000 10,000.00 3,415.00000 13,660.00 4,300.00000 17,200.00

0120 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

1,200.00000 2,400.00 721.00000 1,442.00 1,100.00000 2,200.00

0130 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,000.00000 8,000.00 2,733.00000 10,932.00 4,300.00000 17,200.00

0140 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

74.000

LF

75.00000 5,550.00 91.00000 6,734.00 170.00000 12,580.00

Page 2 of 16

BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

326.000

LF

35.00000 11,410.00 27.00000 8,802.00 82.00000 26,732.00

0160 13530

RETAINING WALL RW-3

12.000

CY

1,100.00000 13,200.00 1,354.00000 16,248.00 1,720.00000 20,640.00

0170 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

2.000

EA

14,700.00000 29,400.00 18,275.00000 36,550.00 4,100.00000 8,200.00

0180 22501

FENCE FE-W1

265.000

LF

18.00000 4,770.00 42.00000 11,130.00 8.50000 2,252.50

0190 22581

CORNER BRACE UNIT FE-W1,
FE-W2

2.000

EA

125.00000 250.00 307.00000 614.00 500.00000 1,000.00

0200 23042

WATER GATE FE-4 TY.II

1.000

EA

1,620.00000 1,620.00 4,100.00000 4,100.00 1,200.00000 1,200.00

0210 24152

TYPE III BARRICADE 8'

2.000

EA

800.00000 1,600.00 1,100.00000 2,200.00 700.00000 1,400.00

0220 24160

CONSTRUCTION SIGNS

295.000

SF

29.00000 8,555.00 38.00000 11,210.00 34.00000 10,030.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 24260

CR. RUN AGGR. NO. 25 OR 26

43.000

TON

45.00000 1,935.00 109.00000 4,687.00 66.00000 2,838.00

0240 24278

GROUP 2 CHANNELIZING
DEVICES

5,840.000

DAY

0.60000 3,504.00 1.00000 5,840.00 1.75000 10,220.00

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,000.000

HR

5.00000 5,000.00 39.00000 39,000.00 8.00000 8,000.00

0260 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

122.000

SY

11.00000 1,342.00 62.00000 7,564.00 21.00000 2,562.00

0270 24602

NS REMOVE EXIST. FENCE
REMOVE EXISTING FENCE

247.000

LF

2.00000 494.00 8.00000 1,976.00 13.00000 3,211.00

0280 25505

FIELD OFFICE TY.I

9.000

MO

1,550.00000 13,950.00 7,400.00000 66,600.00 3,100.00000 27,900.00

0290 27102

REGULAR SEED

26.000

LB

50.00000 1,300.00 44.00000 1,144.00 32.00000 832.00

0300 27103

OVERSEEDING

12.000

LB

60.00000 720.00 56.00000 672.00 54.00000 648.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 27250

LIME

0.400

TON

120.00000 48.00 3,903.00000 1,561.20 2,500.00000 1,000.00

0320 27422

DEWATERING BASIN

2.000

EA

630.00000 1,260.00 1,060.00000 2,120.00 5,500.00000 11,000.00

0330 27430

SILTATION CONTROL
EXCAVATION

209.000

CY

3.00000 627.00 21.00000 4,389.00 9.00000 1,881.00

0340 27505

TEMP. SILT FENCE

1,184.000

LF

5.00000 5,920.00 2.00000 2,368.00 3.50000 4,144.00

0350 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

70,000.00000 70,000.00 67,500.00000 67,500.00 68,500.00000 68,500.00

0360 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,580.000

LF

1.55000 2,449.00 2.50000 3,950.00 2.00000 3,160.00

0370 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

220.000

LF

2.55000 561.00 7.00000 1,540.00 3.50000 770.00

0380 54242

TEMP. PAVE. MARKER 2 WAY

32.000

EA

11.00000 352.00 12.50000 400.00 20.00000 640.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 54466

CONSTR. PAVE. MARKING (TY. E)
6"

4,740.000

LF

2.25000 10,665.00 3.50000 16,590.00 2.60000 12,324.00

0400 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

1,800.000

LF

1.15000 2,070.00 1.00000 1,800.00 1.40000 2,520.00

0410 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

1,280.000

LF

2.95000 3,776.00 1.00000 1,280.00 3.50000 4,480.00

0420 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

176.000

LF

13.00000 2,288.00 6.00000 1,056.00 14.98000 2,636.48

0430 60125

NS BRIDGE TEMPORARY
SHORING

(1)

LS

26,400.00000 26,400.00 17,000.00000 17,000.00 66,000.00000 66,000.00

0440 61138

PRESTR. CONC. SLAB 3' X 21"
X(+35' - 40')

11.000

EA

17,300.00000 190,300.00 14,910.00000 164,010.00 15,200.00000 167,200.00

0450 64032

GEOCOMPOSITE WALL DRAIN

50.000

SY

17.00000 850.00 86.00000 4,300.00 50.00000 2,500.00

0460 68023

RAILING,KANSAS CORRAL 32"
W/OUT CURB

80.000

LF

355.00000 28,400.00 611.00000 48,880.00 500.00000 40,000.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 68040

CONCRETE CLASS A4

26.400

CY

1,430.00000 37,752.00 1,430.00000 37,752.00 1,720.00000 45,408.00

0480 68090

BRIDGE DECK GROOVING

136.000

SY

35.00000 4,760.00 40.00000 5,440.00 25.00000 3,400.00

0490 68093

CORROSION RESISTANT REINF.
STEEL CL. III

1,630.000

LB

11.00000 17,930.00 6.50000 10,595.00 7.40000 12,062.00

0500 68900

NS REM. PORT. OF EX.STR. Str.
1024

(1)

LS

30,000.00000 30,000.00 27,250.00000 27,250.00 56,500.00000 56,500.00

0510 69005

SELECT MATL. TY. I MIN. CBR-30

216.000

TON

75.00000 16,200.00 66.00000 14,256.00 76.00000 16,416.00

0520 69010

PIPE UNDERDRAIN 6"

112.000

LF

4.50000 504.00 21.00000 2,352.00 44.00000 4,928.00

0530 69011

STRUCTURE EXCAVATION

133.000

CY

50.00000 6,650.00 67.00000 8,911.00 156.00000 20,748.00

0540 69030

CONCRETE CLASS A3

17.000

CY

1,450.00000 24,650.00 2,050.00000 34,850.00 1,700.00000 28,900.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) MCCLAIN & CO., INC. (3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 69091

CORROSION RESISTANT REINF.
STEEL CL. I

1,630.000

LB

4.10000 6,683.00 2.00000 3,260.00 4.45000 7,253.50

0560 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

10.000

SY

1,020.00000 10,200.00 2,427.00000 24,270.00 520.00000 5,200.00

0570 69620

COFFERDAM

1.000

EA

6,200.00000 6,200.00 19,863.00000 19,863.00 22,100.00000 22,100.00

0580 69627

DRY RIPRAP CL. I

82.000

TON

87.00000 7,134.00 100.00000 8,200.00 96.00000 7,872.00

Section Total with LCC: $798,616.00 $914,480.20 $979,195.48

Life Cycle Costs:

$979,195.48$798,616.00 $914,480.20Section Totals:

( ) indicates item is bid as Lump Sum

$914,480.20$798,616.00 $979,195.48

$798,616.00

Contract Item Totals

$914,480.20 979,195.48Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

85,000.00000 85,000.00 100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

15,600.00000 15,600.00 5,000.00000 5,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

14,500.00000 14,500.00 7,500.00000 7,500.00

0040 00120

REGULAR EXCAVATION

39.000

CY

40.00000 1,560.00 100.00000 3,900.00

0050 00140

BORROW EXCAVATION

34.000

CY

40.00000 1,360.00 150.00000 5,100.00

0060 10128

AGGR. BASE MATL. TY. I NO. 21B

100.000

TON

72.00000 7,200.00 45.00000 4,500.00

0070 10607

ASPHALT CONCRETE TY.
SM-12.5A

39.000

TON

435.00000 16,965.00 600.00000 23,400.00

0080 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

402.000

SY

16.00000 6,432.00 35.00000 14,070.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10642

ASPHALT CONCRETE TY.
BM-25.0A

69.000

TON

290.00000 20,010.00 800.00000 55,200.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

214.000

LF

7.00000 1,498.00 35.00000 7,490.00

0110 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

3,900.00000 15,600.00 4,500.00000 18,000.00

0120 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

800.00000 1,600.00 650.00000 1,300.00

0130 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

3,100.00000 12,400.00 2,500.00000 10,000.00

0140 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

74.000

LF

95.00000 7,030.00 75.00000 5,550.00

0150 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

326.000

LF

46.00000 14,996.00 85.00000 27,710.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13530

RETAINING WALL RW-3

12.000

CY

1,115.00000 13,380.00 3,000.00000 36,000.00

0170 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

2.000

EA

18,250.00000 36,500.00 12,500.00000 25,000.00

0180 22501

FENCE FE-W1

265.000

LF

12.50000 3,312.50 125.00000 33,125.00

0190 22581

CORNER BRACE UNIT FE-W1,
FE-W2

2.000

EA

155.00000 310.00 2,500.00000 5,000.00

0200 23042

WATER GATE FE-4 TY.II

1.000

EA

1,240.00000 1,240.00 7,500.00000 7,500.00

0210 24152

TYPE III BARRICADE 8'

2.000

EA

360.00000 720.00 750.00000 1,500.00

0220 24160

CONSTRUCTION SIGNS

295.000

SF

22.50000 6,637.50 25.00000 7,375.00

0230 24260

CR. RUN AGGR. NO. 25 OR 26

43.000

TON

88.00000 3,784.00 50.00000 2,150.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24278

GROUP 2 CHANNELIZING
DEVICES

5,840.000

DAY

0.90000 5,256.00 1.00000 5,840.00

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,000.000

HR

4.50000 4,500.00 15.00000 15,000.00

0260 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

122.000

SY

26.00000 3,172.00 25.00000 3,050.00

0270 24602

NS REMOVE EXIST. FENCE
REMOVE EXISTING FENCE

247.000

LF

3.00000 741.00 12.50000 3,087.50

0280 25505

FIELD OFFICE TY.I

9.000

MO

3,850.00000 34,650.00 2,500.00000 22,500.00

0290 27102

REGULAR SEED

26.000

LB

16.00000 416.00 35.00000 910.00

0300 27103

OVERSEEDING

12.000

LB

15.00000 180.00 40.00000 480.00

0310 27250

LIME

0.400

TON

1,250.00000 500.00 500.00000 200.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27422

DEWATERING BASIN

2.000

EA

750.00000 1,500.00 7,500.00000 15,000.00

0330 27430

SILTATION CONTROL
EXCAVATION

209.000

CY

15.00000 3,135.00 75.00000 15,675.00

0340 27505

TEMP. SILT FENCE

1,184.000

LF

3.00000 3,552.00 3.00000 3,552.00

0350 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

97,500.00000 97,500.00 75,000.00000 75,000.00

0360 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,580.000

LF

2.50000 3,950.00 2.50000 3,950.00

0370 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

220.000

LF

4.00000 880.00 4.00000 880.00

0380 54242

TEMP. PAVE. MARKER 2 WAY

32.000

EA

17.00000 544.00 15.00000 480.00

0390 54466

CONSTR. PAVE. MARKING (TY. E)
6"

4,740.000

LF

3.50000 16,590.00 4.45000 21,093.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

1,800.000

LF

1.75000 3,150.00 2.50000 4,500.00

0410 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

1,280.000

LF

4.50000 5,760.00 6.00000 7,680.00

0420 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

176.000

LF

20.00000 3,520.00 15.00000 2,640.00

0430 60125

NS BRIDGE TEMPORARY
SHORING

(1)

LS

94,600.00000 94,600.00 65,000.00000 65,000.00

0440 61138

PRESTR. CONC. SLAB 3' X 21"
X(+35' - 40')

11.000

EA

24,450.00000 268,950.00 16,500.00000 181,500.00

0450 64032

GEOCOMPOSITE WALL DRAIN

50.000

SY

30.00000 1,500.00 225.00000 11,250.00

0460 68023

RAILING,KANSAS CORRAL 32"
W/OUT CURB

80.000

LF

650.00000 52,000.00 250.00000 20,000.00

0470 68040

CONCRETE CLASS A4

26.400

CY

895.00000 23,628.00 1,500.00000 39,600.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 68090

BRIDGE DECK GROOVING

136.000

SY

42.00000 5,712.00 35.00000 4,760.00

0490 68093

CORROSION RESISTANT REINF.
STEEL CL. III

1,630.000

LB

6.50000 10,595.00 7.50000 12,225.00

0500 68900

NS REM. PORT. OF EX.STR. Str.
1024

(1)

LS

85,750.00000 85,750.00 125,000.00000 125,000.00

0510 69005

SELECT MATL. TY. I MIN. CBR-30

216.000

TON

49.00000 10,584.00 65.00000 14,040.00

0520 69010

PIPE UNDERDRAIN 6"

112.000

LF

15.00000 1,680.00 100.00000 11,200.00

0530 69011

STRUCTURE EXCAVATION

133.000

CY

55.00000 7,315.00 150.00000 19,950.00

0540 69030

CONCRETE CLASS A3

17.000

CY

1,075.00000 18,275.00 1,750.00000 29,750.00

0550 69091

CORROSION RESISTANT REINF.
STEEL CL. I

1,630.000

LB

6.00000 9,780.00 7.50000 12,225.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

10.000

SY

875.00000 8,750.00 2,100.00000 21,000.00

0570 69620

COFFERDAM

1.000

EA

17,500.00000 17,500.00 100,000.00000 100,000.00

0580 69627

DRY RIPRAP CL. I

82.000

TON

112.00000 9,184.00 110.00000 9,020.00

Section Total with LCC: $1,102,934.00 $1,284,407.50

Life Cycle Costs:

$1,102,934.00 $1,284,407.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,284,407.50$1,102,934.00

$1,102,934.00

Contract Item Totals

$1,284,407.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I87

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000082328B01

11/10/16 COMPLETION DATE

RAPPAHANNOCK

Min: Max:

03/07/2016Date Printed:

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K108 KANAWHA STONE COMPANY, INC. $798,616.00 100.00%

2 M813 MCCLAIN & CO., INC. $914,480.20 114.51%

3 F451 FIELDER'S CHOICE ENTERPRISES, INC. $979,195.48 122.61%

4 M640 MARTINS CONSTRUCTION CORP. $1,102,934.00 138.11%

5 M1081 DW MILLER CONSTRUCTION, INC. $1,284,407.50 160.83%

Vendor Ranking

Contract ID:

BRIDGE REHAB RTE. 522 OVER WILSON BRANCH

CULPEPER / WARRENTONLetting Date:

Contract Description:

District(s):

11/10/16 COMPLETION DATE

C0000082328B01

February 03, 2016 10:00 AM

(NFO) 0522-078-106, C501, STP-078-7(012); (NFO) 0522-078-106, B601,
STP-078-7(012);

RAPPAHANNOCK

I87

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

105,000.00000 105,000.00 140,000.00000 140,000.00 138,000.00000 138,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

8,500.00000 8,500.00 16,500.00000 16,500.00 7,500.00000 7,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

35,500.00000 35,500.00 20,000.00000 20,000.00 24,000.00000 24,000.00

0040 00120

REGULAR EXCAVATION

98.000

CY

90.00000 8,820.00 44.00000 4,312.00 150.00000 14,700.00

0050 00134

NS TEST EXCAVATION HAND DIG
GR-2 POSTS

18.000

EA

160.00000 2,880.00 155.00000 2,790.00 200.00000 3,600.00

0060 00270

SELECT MATL. TY. I MIN. CBR-30

6.000

TON

130.00000 780.00 61.00000 366.00 575.00000 3,450.00

0070 01150

15" PIPE

32.000

LF

90.00000 2,880.00 80.00000 2,560.00 100.00000 3,200.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 06150

15" END SECTION ES-1 OR 2

2.000

EA

800.00000 1,600.00 450.00000 900.00 1,000.00000 2,000.00

0090 08962

DROP INLET DI-13 TY.1

2.000

EA

3,300.00000 6,600.00 5,500.00000 11,000.00 6,000.00000 12,000.00

0100 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

4.000

TON

310.00000 1,240.00 170.00000 680.00 250.00000 1,000.00

0110 10128

AGGR. BASE MATL. TY. I NO. 21B

240.000

TON

65.00000 15,600.00 60.00000 14,400.00 50.00000 12,000.00

0120 10608

ASPHALT CONCRETE TY.
SM-12.5D

100.000

TON

192.00000 19,200.00 225.00000 22,500.00 128.00000 12,800.00

0130 10611

ASPHALT CONCRETE TY. IM-19.0D

140.000

TON

183.00000 25,620.00 205.00000 28,700.00 125.00000 17,500.00

0140 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

165.000

LF

20.00000 3,300.00 7.00000 1,155.00 6.00000 990.00

0150 12030

STD. CURB CG-3

54.000

LF

49.00000 2,646.00 53.00000 2,862.00 95.00000 5,130.00

Page 2 of 18

BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 12322

ASPHALT CONCRETE CURB TY.
MC-3B

10.000

LF

155.00000 1,550.00 50.00000 500.00 500.00000 5,000.00

0170 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

10.000

TON

260.00000 2,600.00 320.00000 3,200.00 255.00000 2,550.00

0180 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

1.000

EA

2,100.00000 2,100.00 2,400.00000 2,400.00 2,100.00000 2,100.00

0190 13322

GUARDRAIL GR-2 8'  POST

200.000

LF

25.00000 5,000.00 24.00000 4,800.00 21.00000 4,200.00

0200 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

650.00000 650.00 65.00000 65.00 55.00000 55.00

0210 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

1,950.00000 7,800.00 2,340.00000 9,360.00 2,000.00000 8,000.00

0220 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

20,600.00000 20,600.00 15,400.00000 15,400.00 25,200.00000 25,200.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 24152

TYPE III BARRICADE 8'

8.000

EA

525.00000 4,200.00 320.00000 2,560.00 600.00000 4,800.00

0240 24160

CONSTRUCTION SIGNS

764.000

SF

33.00000 25,212.00 19.00000 14,516.00 26.00000 19,864.00

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

4.90000 6,585.60 5.00000 6,720.00 20.00000 26,880.00

0260 24290

TRAFFIC BARRIER SERVICE
CONCRETE

48.000

LF

25.00000 1,200.00 45.00000 2,160.00 88.00000 4,224.00

0270 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

726.000

SY

14.50000 10,527.00 22.00000 15,972.00 15.00000 10,890.00

0280 24600

REMOVE EXISTING GUARDRAIL

421.000

LF

2.00000 842.00 1.00000 421.00 3.00000 1,263.00

0290 25574

NS CONTRACT NBIS BRIDGE
ACCESS, UNDER BRIDGE (STR.
NO. 6112)

2.000

DAY

2,200.00000 4,400.00 2,150.00000 4,300.00 7,000.00000 14,000.00

0300 27012

TOPSOIL CLASS A 2"

0.250

ACRE

5,500.00000 1,375.00 39,000.00000 9,750.00 17,000.00000 4,250.00

Page 4 of 18

BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 27102

REGULAR SEED

26.000

LB

23.00000 598.00 15.00000 390.00 50.00000 1,300.00

0320 27103

OVERSEEDING

16.000

LB

23.00000 368.00 15.00000 240.00 35.00000 560.00

0330 27104

LEGUME SEED

14.000

LB

25.00000 350.00 16.00000 224.00 75.00000 1,050.00

0340 27105

LEGUME OVERSEEDING

9.000

LB

25.00000 225.00 16.00000 144.00 86.00000 774.00

0350 27215

FERTILIZER(15-30-15)

0.100

TON

3,100.00000 310.00 5,300.00000 530.00 8,000.00000 800.00

0360 27250

LIME

0.500

TON

980.00000 490.00 1,000.00000 500.00 3,500.00000 1,750.00

0370 27505

TEMP. SILT FENCE

500.000

LF

4.20000 2,100.00 2.25000 1,125.00 3.00000 1,500.00

0380 50108

SIGN PANEL

22.000

SF

41.00000 902.00 58.00000 1,276.00 46.00000 1,012.00

0390 50430

SIGN POST STP-1  2"

40.000

LF

46.00000 1,840.00 55.00000 2,200.00 44.00000 1,760.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

1.000

EA

420.00000 420.00 228.00000 228.00 1,500.00000 1,500.00

0410 51248

NS CONC. FOUNDATION STP-1
TYPE A

4.000

EA

360.00000 1,440.00 365.00000 1,460.00 300.00000 1,200.00

0420 51963

NS REMOVE SIGN STRUCTURE
TYPE STP-1

13.000

EA

190.00000 2,470.00 164.00000 2,132.00 326.00000 4,238.00

0430 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

1,000.000

LF

2.10000 2,100.00 1.22000 1,220.00 4.00000 4,000.00

0440 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,000.000

LF

5.00000 5,000.00 4.40000 4,400.00 5.50000 5,500.00

0450 60420

NS CONCRETE CLASS A4 (HES
LIGHTWEIGHT)

205.200

CY

1,010.00000 207,252.00 875.00000 179,550.00 1,475.00000 302,670.00

0460 60490

BRIDGE DECK GROOVING

832.000

SY

4.35000 3,619.20 6.00000 4,992.00 4.10000 3,411.20
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 61711

CORROSION RESISTANT REINF.
STEEL CL. I

50,610.000

LB

2.05000 103,750.50 2.55000 129,055.50 4.55000 230,275.50

0480 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(199500)

LB

485,000.00000 485,000.00 845,000.00000 845,000.00 720,000.00000 720,000.00

0490 62021

NS RAILING BR27C 1 RAIL (HES
LIGHTWEIGHT)

505.000

LF

192.00000 96,960.00 375.00000 189,375.00 350.00000 176,750.00

0500 64032

GEOCOMPOSITE WALL DRAIN

14.000

SY

85.00000 1,190.00 30.00000 420.00 100.00000 1,400.00

0510 64036

PIPE UNDERDRAIN 6"

88.000

LF

18.00000 1,584.00 17.00000 1,496.00 75.00000 6,600.00

0520 68576

SAW CUTTING

60.000

LF

105.00000 6,300.00 10.00000 600.00 16.00000 960.00

0530 68900

NS REM. PORT. OF EX.STR. 6112

(1)

LS

226,000.00000 226,000.00 368,800.00000 368,800.00 226,000.00000 226,000.00

0540 69005

SELECT MATL. TY. I MIN. CBR-30

202.000

TON

57.00000 11,514.00 35.00000 7,070.00 82.00000 16,564.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 69007

FLOWABLE BACKFILL

20.000

CY

483.00000 9,660.00 575.00000 11,500.00 310.00000 6,200.00

0560 69011

STRUCTURE EXCAVATION

140.000

CY

36.00000 5,040.00 53.00000 7,420.00 115.00000 16,100.00

0570 69025

NS CONCRETE CLASS A3 (HES)

29.500

CY

2,200.00000 64,900.00 835.00000 24,632.50 2,280.00000 67,260.00

0580 69091

CORROSION RESISTANT REINF.
STEEL CL. I

2,100.000

LB

2.20000 4,620.00 2.40000 5,040.00 3.80000 7,980.00

0590 69100

REINF. STEEL

4,500.000

LB

1.15000 5,175.00 1.45000 6,525.00 3.00000 13,500.00

0600 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

10.000

SY

1,100.00000 11,000.00 1,198.00000 11,980.00 1,800.00000 18,000.00

0610 69627

DRY RIPRAP CL. I

297.000

TON

113.00000 33,561.00 120.00000 35,640.00 85.00000 25,245.00

0620 69908

NS BR. SUBSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

189.000

SY

4.50000 850.50 40.00000 7,560.00 80.00000 15,120.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 69908

NS BR. SUBSTR. WID./REPAIR
ELASTIC INCLUSION 12"

10.000

SY

202.00000 2,020.00 375.00000 3,750.00 1,200.00000 12,000.00

Section Total with LCC: $1,633,416.80 $2,217,324.00 $2,284,125.70

Life Cycle Costs:

$2,284,125.70$1,633,416.80 $2,217,324.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,217,324.00$1,633,416.80 $2,284,125.70

$1,633,416.80

Contract Item Totals

$2,217,324.00 2,284,125.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

6,500.00000 6,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

30,000.00000 30,000.00

0040 00120

REGULAR EXCAVATION

98.000

CY

36.00000 3,528.00

0050 00134

NS TEST EXCAVATION HAND DIG
GR-2 POSTS

18.000

EA

115.00000 2,070.00

0060 00270

SELECT MATL. TY. I MIN. CBR-30

6.000

TON

40.00000 240.00

0070 01150

15" PIPE

32.000

LF

75.00000 2,400.00

0080 06150

15" END SECTION ES-1 OR 2

2.000

EA

500.00000 1,000.00

0090 08962

DROP INLET DI-13 TY.1

2.000

EA

5,300.00000 10,600.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

4.000

TON

85.00000 340.00

0110 10128

AGGR. BASE MATL. TY. I NO. 21B

240.000

TON

50.00000 12,000.00

0120 10608

ASPHALT CONCRETE TY.
SM-12.5D

100.000

TON

139.18000 13,918.00

0130 10611

ASPHALT CONCRETE TY. IM-19.0D

140.000

TON

165.00000 23,100.00

0140 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

165.000

LF

8.50000 1,402.50

0150 12030

STD. CURB CG-3

54.000

LF

27.00000 1,458.00

0160 12322

ASPHALT CONCRETE CURB TY.
MC-3B

10.000

LF

392.00000 3,920.00

0170 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

10.000

TON

313.00000 3,130.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

1.000

EA

2,000.00000 2,000.00

0190 13322

GUARDRAIL GR-2 8'  POST

200.000

LF

30.00000 6,000.00

0200 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

650.00000 650.00

0210 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,400.00000 9,600.00

0220 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

21,000.00000 21,000.00

0230 24152

TYPE III BARRICADE 8'

8.000

EA

475.00000 3,800.00

0240 24160

CONSTRUCTION SIGNS

764.000

SF

47.00000 35,908.00

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

2.50000 3,360.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24290

TRAFFIC BARRIER SERVICE
CONCRETE

48.000

LF

175.00000 8,400.00

0270 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

726.000

SY

22.00000 15,972.00

0280 24600

REMOVE EXISTING GUARDRAIL

421.000

LF

6.50000 2,736.50

0290 25574

NS CONTRACT NBIS BRIDGE
ACCESS, UNDER BRIDGE (STR.
NO. 6112)

2.000

DAY

4,500.00000 9,000.00

0300 27012

TOPSOIL CLASS A 2"

0.250

ACRE

12,500.00000 3,125.00

0310 27102

REGULAR SEED

26.000

LB

50.00000 1,300.00

0320 27103

OVERSEEDING

16.000

LB

28.00000 448.00

0330 27104

LEGUME SEED

14.000

LB

115.00000 1,610.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27105

LEGUME OVERSEEDING

9.000

LB

62.00000 558.00

0350 27215

FERTILIZER(15-30-15)

0.100

TON

2,500.00000 250.00

0360 27250

LIME

0.500

TON

1,400.00000 700.00

0370 27505

TEMP. SILT FENCE

500.000

LF

3.00000 1,500.00

0380 50108

SIGN PANEL

22.000

SF

41.00000 902.00

0390 50430

SIGN POST STP-1  2"

40.000

LF

50.00000 2,000.00

0400 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

1.000

EA

85.00000 85.00

0410 51248

NS CONC. FOUNDATION STP-1
TYPE A

4.000

EA

250.00000 1,000.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 51963

NS REMOVE SIGN STRUCTURE
TYPE STP-1

13.000

EA

35.00000 455.00

0430 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

1,000.000

LF

2.50000 2,500.00

0440 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,000.000

LF

5.25000 5,250.00

0450 60420

NS CONCRETE CLASS A4 (HES
LIGHTWEIGHT)

205.200

CY

1,250.00000 256,500.00

0460 60490

BRIDGE DECK GROOVING

832.000

SY

20.00000 16,640.00

0470 61711

CORROSION RESISTANT REINF.
STEEL CL. I

50,610.000

LB

3.25000 164,482.50

0480 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(199500)

LB

725,000.00000 725,000.00

0490 62021

NS RAILING BR27C 1 RAIL (HES
LIGHTWEIGHT)

505.000

LF

382.00000 192,910.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 64032

GEOCOMPOSITE WALL DRAIN

14.000

SY

37.00000 518.00

0510 64036

PIPE UNDERDRAIN 6"

88.000

LF

45.00000 3,960.00

0520 68576

SAW CUTTING

60.000

LF

5.00000 300.00

0530 68900

NS REM. PORT. OF EX.STR. 6112

(1)

LS

518,350.00000 518,350.00

0540 69005

SELECT MATL. TY. I MIN. CBR-30

202.000

TON

41.00000 8,282.00

0550 69007

FLOWABLE BACKFILL

20.000

CY

165.00000 3,300.00

0560 69011

STRUCTURE EXCAVATION

140.000

CY

68.00000 9,520.00

0570 69025

NS CONCRETE CLASS A3 (HES)

29.500

CY

1,650.00000 48,675.00

0580 69091

CORROSION RESISTANT REINF.
STEEL CL. I

2,100.000

LB

4.75000 9,975.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. SANDERS
CONSTRUCTION CO.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 69100

REINF. STEEL

4,500.000

LB

4.00000 18,000.00

0600 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

10.000

SY

950.00000 9,500.00

0610 69627

DRY RIPRAP CL. I

297.000

TON

111.00000 32,967.00

0620 69908

NS BR. SUBSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

189.000

SY

45.00000 8,505.00

0630 69908

NS BR. SUBSTR. WID./REPAIR
ELASTIC INCLUSION 12"

10.000

SY

150.00000 1,500.00

Section Total with LCC: $2,384,600.50

Life Cycle Costs:

$2,384,600.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,384,600.50

$2,384,600.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



( ) indicates item is bid as Lump Sum
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BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I89

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000106830B41

09/15/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO) 0722-016-625, B641, BR-BR06(266);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A003 ABERNATHY CONSTRUCTION CORPORATION $1,633,416.80 100.00%

2 M640 MARTINS CONSTRUCTION CORP. $2,217,324.00 135.75%

3 F451 FIELDER'S CHOICE ENTERPRISES, INC. $2,284,125.70 139.84%

4 S837 J. SANDERS CONSTRUCTION CO. $2,384,600.50 145.99%

Vendor Ranking

Contract ID:

BRIDGE REHAB. RTE. 722 OVER MATTAPONI RIVER

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

09/15/16 COMPLETION DATE

C000106830B41

February 03, 2016 10:00 AM

(NFO) 0722-016-625, B641, BR-BR06(266);

CAROLINE

I89

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) CLECO CORPORATION (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

36,277.28000 36,277.28 20,000.00000 20,000.00 25,000.00000 25,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00 2,145.00000 2,145.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

30.000

TON

44.88000 1,346.40 50.00000 1,500.00 50.00000 1,500.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

42.000

TON

201.30000 8,454.60 237.60000 9,979.20 201.30000 8,454.60

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

391.000

SY

12.10000 4,731.10 10.00000 3,910.00 12.10000 4,731.10

0060 10642

ASPHALT CONCRETE TY.
BM-25.0A

17.000

TON

159.50000 2,711.50 200.00000 3,400.00 159.50000 2,711.50

0070 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,100.00000 1,100.00 1,050.00000 1,050.00 1,100.00000 1,100.00

Page 1 of 5

SUPERSTRUCTURE REPLACEMENT OVER MARTINS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I90

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103558B63

07/19/16 COMPLETION DATE

LEE

Min: Max:

03/07/2016Date Printed:

(NFO)0058-052-755, B663, BR-052-1(130);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) CLECO CORPORATION (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13320

GUARDRAIL GR-2

12.500

LF

44.00000 550.00 42.00000 525.00 44.00000 550.00

0090 13331

RAD. GUARDRAIL GR-2

50.000

LF

44.00000 2,200.00 42.00000 2,100.00 44.00000 2,200.00

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

3,080.00000 9,240.00 2,940.00000 8,820.00 3,080.00000 9,240.00

0110 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,000.00000 3,000.00 500.00000 1,500.00 850.00000 2,550.00

0120 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

3,080.00000 12,320.00 2,940.00000 11,760.00 3,080.00000 12,320.00

0130 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 1011

(1)

LS

7,743.70000 7,743.70 10,000.00000 10,000.00 12,500.00000 12,500.00

0140 27422

DEWATERING BASIN

1.000

EA

658.25000 658.25 3,000.00000 3,000.00 1,100.00000 1,100.00

0150 27430

SILTATION CONTROL
EXCAVATION

26.000

CY

1.00000 26.00 1.00000 26.00 0.10000 2.60
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SUPERSTRUCTURE REPLACEMENT OVER MARTINS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I90

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103558B63

07/19/16 COMPLETION DATE

LEE

Min: Max:

03/07/2016Date Printed:

(NFO)0058-052-755, B663, BR-052-1(130);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) CLECO CORPORATION (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 27505

TEMP. SILT FENCE

150.000

LF

3.60000 540.00 5.00000 750.00 3.50000 525.00

0170 27510

COFFERDAMS

1.000

EA

3,544.00000 3,544.00 5,000.00000 5,000.00 7,500.00000 7,500.00

0180 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

200.000

LF

7.15000 1,430.00 6.85000 1,370.00 7.15000 1,430.00

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

8.000

EA

165.00000 1,320.00 157.50000 1,260.00 165.00000 1,320.00

0200 68023

RAILING,KANSAS CORRAL 32"
W/OUT CURB

81.000

LF

155.51000 12,596.31 150.00000 12,150.00 125.00000 10,125.00

0210 68040

CONCRETE CLASS A4

58.400

CY

554.93000 32,407.91 1,000.00000 58,400.00 965.00000 56,356.00

0220 68090

BRIDGE DECK GROOVING

87.000

SY

46.00000 4,002.00 39.00000 3,393.00 35.00000 3,045.00

0230 68091

CORROSION RESISTANT REINF.
STEEL CL. I

9,850.000

LB

1.85000 18,222.50 2.25000 22,162.50 2.50000 24,625.00
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SUPERSTRUCTURE REPLACEMENT OVER MARTINS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I90

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103558B63

07/19/16 COMPLETION DATE

LEE

Min: Max:

03/07/2016Date Printed:

(NFO)0058-052-755, B663, BR-052-1(130);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) CLECO CORPORATION (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 68900

NS REM. PORT. OF EX.STR. NO.
1011

(1)

LS

26,831.55000 26,831.55 50,000.00000 50,000.00 38,500.00000 38,500.00

0250 69005

SELECT MATL. TY. I MIN. CBR-30

76.000

TON

34.39000 2,613.64 50.00000 3,800.00 40.00000 3,040.00

0260 69011

STRUCTURE EXCAVATION

88.000

CY

33.00000 2,904.00 150.00000 13,200.00 40.00000 3,520.00

0270 69030

CONCRETE CLASS A3

17.100

CY

1,449.88000 24,792.95 584.00000 9,986.40 1,850.00000 31,635.00

0280 69091

CORROSION RESISTANT REINF.
STEEL CL. I

600.000

LB

6.73000 4,038.00 2.25000 1,350.00 2.50000 1,500.00

0290 69100

REINF. STEEL

380.000

LB

6.38000 2,424.40 1.50000 570.00 2.00000 760.00

0300 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

6.000

SY

978.30000 5,869.80 500.00000 3,000.00 1,250.00000 7,500.00

0310 69805

WATERPROOFING

93.000

SY

29.55000 2,748.15 53.76000 4,999.68 42.00000 3,906.00
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SUPERSTRUCTURE REPLACEMENT OVER MARTINS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I90

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103558B63

07/19/16 COMPLETION DATE

LEE

Min: Max:

03/07/2016Date Printed:

(NFO)0058-052-755, B663, BR-052-1(130);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) CLECO CORPORATION (3) ELK KNOB, INC.

Section Total with LCC: $239,144.04 $273,961.78 $281,391.80

Life Cycle Costs:

$281,391.80$239,144.04 $273,961.78Section Totals:

( ) indicates item is bid as Lump Sum

$273,961.78$239,144.04 $281,391.80

$239,144.04

Contract Item Totals

$273,961.78 281,391.80Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT OVER MARTINS CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I90

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103558B63

07/19/16 COMPLETION DATE

LEE

Min: Max:

03/07/2016Date Printed:

(NFO)0058-052-755, B663, BR-052-1(130);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E054 ESTES BROS. CONST., INC. $239,144.04 100.00%

2 C174 CLECO CORPORATION $273,961.78 114.56%

3 E155 ELK KNOB, INC. $281,391.80 117.67%

Vendor Ranking

Contract ID:

SUPERSTRUCTURE REPLACEMENT OVER MARTINS CREEK

BRISTOL / WISELetting Date:

Contract Description:

District(s):

07/19/16 COMPLETION DATE

C0000103558B63

February 03, 2016 10:00 AM

(NFO)0058-052-755, B663, BR-052-1(130);

LEE

I90

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) M & F CONCRETE, INC. (3) A. R. COFFEY AND SONS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

25,000.00000 25,000.00 18,000.00000 18,000.00 26,000.00000 26,000.00

0020 00125

GRADING

(1)

LS

55,000.00000 55,000.00 4,880.00000 4,880.00 80,000.00000 80,000.00

0030 06745

DROP INLET DI-2A

1.000

EA

5,200.00000 5,200.00 5,989.20000 5,989.20 4,500.00000 4,500.00

0040 06815

DROP INLET DI-3A

1.000

EA

4,500.00000 4,500.00 8,011.20000 8,011.20 4,500.00000 4,500.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

40.000

TON

60.00000 2,400.00 43.66000 1,746.40 80.00000 3,200.00

0060 10607

ASPHALT CONCRETE TY.
SM-12.5A

14.000

TON

500.00000 7,000.00 478.00000 6,692.00 540.00000 7,560.00

0070 10642

ASPHALT CONCRETE TY.
BM-25.0A

38.000

TON

300.00000 11,400.00 292.00000 11,096.00 285.00000 10,830.00

Page 1 of 11

RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) M & F CONCRETE, INC. (3) A. R. COFFEY AND SONS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 11070

NS SAW-CUT ASPH CONC SAW
CUT ASPHALT CONCRETE 5.5"

1,233.000

LF

5.00000 6,165.00 3.03000 3,735.99 8.00000 9,864.00

0090 12600

STD. COMB. CURB & GUTTER
CG-6

1,175.000

LF

20.00000 23,500.00 50.13000 58,902.75 36.00000 42,300.00

0100 12940

ENTRANCE GUTTER CG-9D

28.000

SY

100.00000 2,800.00 298.00000 8,344.00 134.00000 3,752.00

0110 13108

CG-12 DETECTABLE WARNING
SURFACE

8.000

SY

625.00000 5,000.00 409.00000 3,272.00 210.00000 1,680.00

0120 13114

ENTRANCE GUTTER CG-13  CG-13
Commercial Entrance

34.000

SY

100.00000 3,400.00 295.00000 10,030.00 140.00000 4,760.00

0130 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

675.000

SY

63.00000 42,525.00 83.00000 56,025.00 80.00000 54,000.00

0140 13245

NS SIDEWALK REMOVAL OF
EXISTING SIDEWALK

3.000

SY

20.00000 60.00 65.00000 195.00 50.00000 150.00
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) M & F CONCRETE, INC. (3) A. R. COFFEY AND SONS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 14100

REMOVAL OF SIDEWALK AND
ENTRANCE Remove Existing
Entrance

15.000

SY

12.00000 180.00 65.00000 975.00 200.00000 3,000.00

0160 14120

REMOVAL OF COMB. CURB AND
GUTTER REMOVAL OF COMB.
CURG & GUTTER CG-6

34.000

LF

12.00000 408.00 25.00000 850.00 10.00000 340.00

0170 14440

SAW CUT SIDEWALK  SAW CUT
SIDEWALK

9.000

LF

15.00000 135.00 7.00000 63.00 5.00000 45.00

0180 24160

CONSTRUCTION SIGNS

160.000

SF

22.00000 3,520.00 41.60000 6,656.00 16.00000 2,560.00

0190 24278

GROUP 2 CHANNELIZING
DEVICES

2,700.000

DAY

1.00000 2,700.00 1.00000 2,700.00 1.00000 2,700.00

0200 24282

FLAGGER SERVICE

1,056.000

HR

24.00000 25,344.00 30.00000 31,680.00 15.00000 15,840.00

0210 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

150.000

SY

21.00000 3,150.00 21.00000 3,150.00 9.00000 1,350.00
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) M & F CONCRETE, INC. (3) A. R. COFFEY AND SONS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 25002

HANDRAIL HR-1 TYPE I

210.000

LF

98.00000 20,580.00 126.00000 26,460.00 208.00000 43,680.00

0230 27030

NS TOPSOIL TOPSOIL TYPE B 2"

38.000

CY

65.00000 2,470.00 11.50000 437.00 120.00000 4,560.00

0240 27102

REGULAR SEED

50.000

LB

48.00000 2,400.00 65.00000 3,250.00 14.00000 700.00

0250 27215

FERTILIZER(15-30-15)

0.150

TON

2,000.00000 300.00 2,080.00000 312.00 1,000.00000 150.00

0260 27250

LIME

1.000

TON

225.00000 225.00 650.00000 650.00 180.00000 180.00

0270 27505

TEMP. SILT FENCE

1,000.000

LF

3.00000 3,000.00 2.50000 2,500.00 2.50000 2,500.00

0280 41825

RELOCATE EXIST. FIRE HYDRANT

1.000

EA

2,500.00000 2,500.00 5,480.00000 5,480.00 500.00000 500.00

0290 50108

SIGN PANEL  STOP SIGN R1-1 30"

6.300

SF

60.00000 378.00 217.80000 1,372.14 50.00000 315.00

0300 50434

SIGN POST STP-1  2 1/2"

12.000

LF

35.00000 420.00 217.80000 2,613.60 50.00000 600.00
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) M & F CONCRETE, INC. (3) A. R. COFFEY AND SONS,
INC.

300 3001 CONSTRUCTION
ENGINEERING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 50490

CONCRETE FOUNDATION STP-1

1.000

EA

350.00000 350.00 217.80000 217.80 500.00000 500.00

Section Total with LCC: $262,010.00 $286,286.08 $332,616.00

Life Cycle Costs:

$332,616.00$262,010.00 $286,286.08Section Totals:
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PEARSON
CONSTRUCTION, INC.

(2) M & F CONCRETE, INC. (3) A. R. COFFEY AND SONS,
INC.

300 3001 CONSTRUCTION
ENGINEERING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

Section Total with LCC:

Life Cycle Costs:

Section Totals:

( ) indicates item is bid as Lump Sum

$286,286.08$262,010.00 $332,616.00

$262,010.00

Contract Item Totals

$286,286.08 332,616.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) HAMMOND - MITCHELL,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

86,000.00000 86,000.00 37,800.00000 37,800.00

0020 00125

GRADING

(1)

LS

25,000.00000 25,000.00 52,800.00000 52,800.00

0030 06745

DROP INLET DI-2A

1.000

EA

8,000.00000 8,000.00 7,200.00000 7,200.00

0040 06815

DROP INLET DI-3A

1.000

EA

8,000.00000 8,000.00 6,600.00000 6,600.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

40.000

TON

80.00000 3,200.00 84.00000 3,360.00

0060 10607

ASPHALT CONCRETE TY.
SM-12.5A

14.000

TON

150.00000 2,100.00 612.00000 8,568.00

0070 10642

ASPHALT CONCRETE TY.
BM-25.0A

38.000

TON

150.00000 5,700.00 282.00000 10,716.00

0080 11070

NS SAW-CUT ASPH CONC SAW
CUT ASPHALT CONCRETE 5.5"

1,233.000

LF

3.00000 3,699.00 13.20000 16,275.60
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) HAMMOND - MITCHELL,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 12600

STD. COMB. CURB & GUTTER
CG-6

1,175.000

LF

36.00000 42,300.00 42.00000 49,350.00

0100 12940

ENTRANCE GUTTER CG-9D

28.000

SY

175.00000 4,900.00 180.00000 5,040.00

0110 13108

CG-12 DETECTABLE WARNING
SURFACE

8.000

SY

800.00000 6,400.00 600.00000 4,800.00

0120 13114

ENTRANCE GUTTER CG-13  CG-13
Commercial Entrance

34.000

SY

175.00000 5,950.00 180.00000 6,120.00

0130 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

675.000

SY

90.00000 60,750.00 66.00000 44,550.00

0140 13245

NS SIDEWALK REMOVAL OF
EXISTING SIDEWALK

3.000

SY

20.00000 60.00 204.00000 612.00

0150 14100

REMOVAL OF SIDEWALK AND
ENTRANCE Remove Existing
Entrance

15.000

SY

20.00000 300.00 204.00000 3,060.00
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) HAMMOND - MITCHELL,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 14120

REMOVAL OF COMB. CURB AND
GUTTER REMOVAL OF COMB.
CURG & GUTTER CG-6

34.000

LF

15.00000 510.00 36.00000 1,224.00

0170 14440

SAW CUT SIDEWALK  SAW CUT
SIDEWALK

9.000

LF

10.00000 90.00 30.00000 270.00

0180 24160

CONSTRUCTION SIGNS

160.000

SF

60.00000 9,600.00 43.20000 6,912.00

0190 24278

GROUP 2 CHANNELIZING
DEVICES

2,700.000

DAY

4.00000 10,800.00 1.00000 2,700.00

0200 24282

FLAGGER SERVICE

1,056.000

HR

13.00000 13,728.00 21.60000 22,809.60

0210 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

150.000

SY

5.00000 750.00 8.40000 1,260.00

0220 25002

HANDRAIL HR-1 TYPE I

210.000

LF

150.00000 31,500.00 174.00000 36,540.00

0230 27030

NS TOPSOIL TOPSOIL TYPE B 2"

38.000

CY

60.00000 2,280.00 138.00000 5,244.00
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) HAMMOND - MITCHELL,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 27102

REGULAR SEED

50.000

LB

30.00000 1,500.00 18.00000 900.00

0250 27215

FERTILIZER(15-30-15)

0.150

TON

1,500.00000 225.00 1,800.00000 270.00

0260 27250

LIME

1.000

TON

1,500.00000 1,500.00 300.00000 300.00

0270 27505

TEMP. SILT FENCE

1,000.000

LF

6.00000 6,000.00 3.00000 3,000.00

0280 41825

RELOCATE EXIST. FIRE HYDRANT

1.000

EA

5,000.00000 5,000.00 7,800.00000 7,800.00

0290 50108

SIGN PANEL  STOP SIGN R1-1 30"

6.300

SF

60.00000 378.00 48.00000 302.40

0300 50434

SIGN POST STP-1  2 1/2"

12.000

LF

95.00000 1,140.00 33.60000 403.20

0310 50490

CONCRETE FOUNDATION STP-1

1.000

EA

550.00000 550.00 3,120.00000 3,120.00

Section Total with LCC: $347,910.00 $349,906.80

Life Cycle Costs:

$347,910.00 $349,906.80Section Totals:
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) HAMMOND - MITCHELL,
INC.

300 3001 CONSTRUCTION
ENGINEERING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

Section Total with LCC:

Life Cycle Costs:

Section Totals:

( ) indicates item is bid as Lump Sum

$349,906.80$347,910.00

$347,910.00

Contract Item Totals

$349,906.80Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I92

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000068088N01

10/28/16 COMPLETION DATE

ROCKBRIDGE

Min: Max:

03/07/2016Date Printed:

(NFO)0060-103-103,N501, STP-5103(120);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P203 PEARSON CONSTRUCTION, INC. $262,010.00 100.00%

2 M1117 M & F CONCRETE, INC. $286,286.08 109.27%

3 C024 A. R. COFFEY AND SONS, INC. $332,616.00 126.95%

4 J273 JIREH CONSTRUCTION COMPANY, INC. $347,910.00 132.79%

5 H006 HAMMOND - MITCHELL, INC. $349,906.80 133.55%

Vendor Ranking

Contract ID:

RTE. 60 UPGRADE INTERSECTION, C&G AND SIDEWALK

STAUNTONLetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

C000068088N01

February 03, 2016 10:00 AM

(NFO)0060-103-103,N501, STP-5103(120);

ROCKBRIDGE

I92

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

28,500.00000 28,500.00 62,835.69000 62,835.69 65,000.00000 65,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

7,500.00000 7,500.00 2,500.00000 2,500.00 25,000.00000 25,000.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

60.000

TON

35.00000 2,100.00 62.38000 3,742.80 30.00000 1,800.00

0040 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

2,220.00000 2,220.00 2,200.00000 2,200.00 1,100.00000 1,100.00

0050 13320

GUARDRAIL GR-2

38.000

LF

55.00000 2,090.00 55.00000 2,090.00 35.00000 1,330.00

0060 13331

RAD. GUARDRAIL GR-2

75.000

LF

60.00000 4,500.00 60.50000 4,537.50 35.00000 2,625.00

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

3,050.00000 9,150.00 3,025.00000 9,075.00 2,750.00000 8,250.00

Page 1 of 8

SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,100.00000 3,300.00 1,000.00000 3,000.00 1,000.00000 3,000.00

0090 16362

ASPHALT CONCRETE TY.
SM-19.0A

50.000

TON

235.00000 11,750.00 231.00000 11,550.00 225.00000 11,250.00

0100 24265

NS MAINTENANCE OF TRAFFIC
STR.NO. 6023

(1)

LS

17,500.00000 17,500.00 9,980.50000 9,980.50 25,000.00000 25,000.00

0110 27430

SILTATION CONTROL
EXCAVATION

34.000

CY

0.01000 0.34 1.00000 34.00 1.00000 34.00

0120 27505

TEMP. SILT FENCE

180.000

LF

5.00000 900.00 3.65000 657.00 9.00000 1,620.00

0130 60420

NS CONCRETE CLASS A4,
MODIFIED

23.600

CY

1,320.00000 31,152.00 453.55000 10,703.78 700.00000 16,520.00

0140 60490

BRIDGE DECK GROOVING

98.000

SY

95.00000 9,310.00 27.00000 2,646.00 100.00000 9,800.00

0150 61711

CORROSION RESISTANT REINF.
STEEL CL. I

2,430.000

LB

3.00000 7,290.00 3.01000 7,314.30 2.40000 5,832.00

Page 2 of 8

SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 62536

NS BRIDGE SUPERSTRUCTURE
MODULAR BRIDGE
SUPERSTRUCTURE
STR.NO. 6023

(1)

LS

120,000.00000 120,000.00 124,041.47000 124,041.47 130,000.00000 130,000.00

0170 64011

STRUCTURE EXCAVATION

40.000

CY

40.00000 1,600.00 65.00000 2,600.00 35.00000 1,400.00

0180 65013

CONCRETE CLASS A3

9.400

CY

1,300.00000 12,220.00 1,118.45000 10,513.43 1,500.00000 14,100.00

0190 65211

CORROSION RESISTANT REINF.
STEEL CL. I

880.000

LB

2.20000 1,936.00 7.11000 6,256.80 2.40000 2,112.00

0200 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. TY. 1 NO. 21B

84.000

TON

36.00000 3,024.00 92.38000 7,759.92 35.00000 2,940.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR.NO. 6023

(1)

LS

8,200.00000 8,200.00 8,140.00000 8,140.00 8,500.00000 8,500.00

0220 68490

NS DISPOSAL OF MATERIAL
STR.NO. 6023, TYPE B

(1)

LS

650.00000 650.00 660.00000 660.00 1,000.00000 1,000.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68900

NS REM. PORT. OF EX.STR.
STR.NO. 6023

(1)

LS

27,250.00000 27,250.00 45,000.00000 45,000.00 20,000.00000 20,000.00

0240 69908

NS BR. SUBSTR. WID./REPAIR
RUBBLE MORTAR REPAIR

23.000

SY

200.00000 4,600.00 149.00000 3,427.00 100.00000 2,300.00

Section Total with LCC: $316,742.34 $341,265.19 $360,513.00

Life Cycle Costs:

$360,513.00$316,742.34 $341,265.19Section Totals:

( ) indicates item is bid as Lump Sum

$341,265.19$316,742.34 $360,513.00

$316,742.34

Contract Item Totals

$341,265.19 360,513.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

30,000.00000 30,000.00 35,000.00000 35,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

2,500.00000 2,500.00 1,770.00000 1,770.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

60.000

TON

50.00000 3,000.00 50.00000 3,000.00

0040 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

990.00000 990.00 2,000.00000 2,000.00

0050 13320

GUARDRAIL GR-2

38.000

LF

33.00000 1,254.00 50.00000 1,900.00

0060 13331

RAD. GUARDRAIL GR-2

75.000

LF

33.00000 2,475.00 55.00000 4,125.00

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,750.00000 8,250.00 2,750.00000 8,250.00

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,000.00000 3,000.00 300.00000 900.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16362

ASPHALT CONCRETE TY.
SM-19.0A

50.000

TON

262.50000 13,125.00 210.00000 10,500.00

0100 24265

NS MAINTENANCE OF TRAFFIC
STR.NO. 6023

(1)

LS

15,000.00000 15,000.00 32,024.00000 32,024.00

0110 27430

SILTATION CONTROL
EXCAVATION

34.000

CY

1.00000 34.00 0.01000 0.34

0120 27505

TEMP. SILT FENCE

180.000

LF

4.00000 720.00 7.00000 1,260.00

0130 60420

NS CONCRETE CLASS A4,
MODIFIED

23.600

CY

2,000.00000 47,200.00 1,575.00000 37,170.00

0140 60490

BRIDGE DECK GROOVING

98.000

SY

40.00000 3,920.00 18.00000 1,764.00

0150 61711

CORROSION RESISTANT REINF.
STEEL CL. I

2,430.000

LB

4.00000 9,720.00 2.30000 5,589.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 62536

NS BRIDGE SUPERSTRUCTURE
MODULAR BRIDGE
SUPERSTRUCTURE
STR.NO. 6023

(1)

LS

170,000.00000 170,000.00 149,780.00000 149,780.00

0170 64011

STRUCTURE EXCAVATION

40.000

CY

140.00000 5,600.00 50.00000 2,000.00

0180 65013

CONCRETE CLASS A3

9.400

CY

1,064.00000 10,001.60 2,000.00000 18,800.00

0190 65211

CORROSION RESISTANT REINF.
STEEL CL. I

880.000

LB

4.00000 3,520.00 2.30000 2,024.00

0200 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. TY. 1 NO. 21B

84.000

TON

50.00000 4,200.00 50.00000 4,200.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR.NO. 6023

(1)

LS

500.00000 500.00 2,000.00000 2,000.00

0220 68490

NS DISPOSAL OF MATERIAL
STR.NO. 6023, TYPE B

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68900

NS REM. PORT. OF EX.STR.
STR.NO. 6023

(1)

LS

40,000.00000 40,000.00 57,000.00000 57,000.00

0240 69908

NS BR. SUBSTR. WID./REPAIR
RUBBLE MORTAR REPAIR

23.000

SY

217.40000 5,000.20 100.00000 2,300.00

Section Total with LCC: $385,009.80 $385,356.34

Life Cycle Costs:

$385,009.80 $385,356.34Section Totals:

( ) indicates item is bid as Lump Sum

$385,356.34$385,009.80

$385,009.80

Contract Item Totals

$385,356.34Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):I97

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000086295B58

08/12/16 COMPLETION DATE

SMYTH

Min: Max:

03/07/2016Date Printed:

(NFO)0619-086-714, B658, BROS-086-1(054);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C1334 CROSSROADS BRIDGE INC $316,742.34 100.00%

2 E054 ESTES BROS. CONST., INC. $341,265.19 107.74%

3 P316 PATRICK CONSTRUCTION, INC. $360,513.00 113.82%

4 C174 CLECO CORPORATION $385,009.80 121.55%

5 K065 KEN CONSTRUCTION CO., INC. $385,356.34 121.66%

Vendor Ranking

Contract ID:

SUPERSTRUCTURE REPLACEMENT ON RTE. 619 OVER N.F. HOLSTON RIV

BRISTOL / WYTHEVILLELetting Date:

Contract Description:

District(s):

08/12/16 COMPLETION DATE

C000086295B58

February 03, 2016 10:00 AM

(NFO)0619-086-714, B658, BROS-086-1(054);

SMYTH

I97

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) DLB, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

47,000.00000 47,000.00 56,000.00000 56,000.00 55,000.00000 55,000.00

0020 00128

EXTRA EXCAVATION

150.000

CY

25.00000 3,750.00 44.00000 6,600.00 50.69000 7,603.50

0030 00506

NS BEDDING MATL. AGGR. NO.
#57 AGGREGATE

330.000

TON

34.00000 11,220.00 59.00000 19,470.00 25.27000 8,339.10

0040 02090

NS PIPE 10' 3" X 6' 9" PIPE
REHABILITATION METHOD E STR.
6118

98.000

LF

1,550.00000 151,900.00 1,309.00000 128,282.00 1,546.85000 151,591.30

0050 02090

NS PIPE 10' 8" x 6' 11" PIPE
REPLACEMENT METHOD B STR.
6151

42.000

LF

630.00000 26,460.00 1,740.00000 73,080.00 1,242.76000 52,195.92

0060 02090

NS PIPE 6' 1" x 4' 7"  PIPE
REPLACEMENT METHOD B STR.
6117

84.000

LF

420.00000 35,280.00 1,110.00000 93,240.00 971.82000 81,632.88
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PIPE CULVERT REHABILITATION

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I98

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105983N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/07/2016Date Printed:

BRDG-967-243, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) DLB, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 02090

NS PIPE 7' 11" x 5' 7" PIPE
REHABILITATION METHOD E STR.
6020

40.000

LF

1,450.00000 58,000.00 1,334.00000 53,360.00 1,678.68000 67,147.20

0080 02090

NS PIPE 9' 4" x 6' 3" PIPE
REPLACEMENT METHOD B STR.
6219

112.000

LF

580.00000 64,960.00 1,335.00000 149,520.00 841.21000 94,215.52

0090 02090

NS PIPE 9'6" x 6' 5" PIPE
REHABILITATION METHOD E  STR.
6020

40.000

LF

1,600.00000 64,000.00 1,192.00000 47,680.00 1,938.45000 77,538.00

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

200.000

TON

48.00000 9,600.00 86.00000 17,200.00 139.91000 27,982.00

0110 24265

NS MAINTENANCE OF TRAFFIC
STR. 6020

(1)

LS

11,800.00000 11,800.00 2,500.00000 2,500.00 16,000.00000 16,000.00

0120 24265

NS MAINTENANCE OF TRAFFIC
STR. 6117

(1)

LS

3,600.00000 3,600.00 7,500.00000 7,500.00 15,350.00000 15,350.00

0130 24265

NS MAINTENANCE OF TRAFFIC
STR. 6118

(1)

LS

11,800.00000 11,800.00 2,500.00000 2,500.00 15,350.00000 15,350.00
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PIPE CULVERT REHABILITATION

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I98

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105983N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/07/2016Date Printed:

BRDG-967-243, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) DLB, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 24265

NS MAINTENANCE OF TRAFFIC
STR. 6151

(1)

LS

3,600.00000 3,600.00 7,500.00000 7,500.00 15,350.00000 15,350.00

0150 24265

NS MAINTENANCE OF TRAFFIC
STR. 6219

(1)

LS

3,600.00000 3,600.00 7,500.00000 7,500.00 15,350.00000 15,350.00

0160 27102

REGULAR SEED

650.000

LB

3.50000 2,275.00 18.00000 11,700.00 12.09000 7,858.50

0170 27215

FERTILIZER(15-30-15)

1.000

TON

3,500.00000 3,500.00 1,295.00000 1,295.00 3,022.55000 3,022.55

0180 27250

LIME

3.000

TON

1,600.00000 4,800.00 275.00000 825.00 362.71000 1,088.13

0190 27321

PROTECTIVE COVERING EC-2

100.000

SY

8.00000 800.00 4.00000 400.00 18.14000 1,814.00

0200 27326

SOIL STABILIZATION MAT EC-3
TYPE B

20.000

SY

11.00000 220.00 18.00000 360.00 24.18000 483.60

0210 27430

SILTATION CONTROL
EXCAVATION

55.000

CY

11.00000 605.00 12.00000 660.00 0.01000 0.55

Page 3 of 4

PIPE CULVERT REHABILITATION

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I98

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105983N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/07/2016Date Printed:

BRDG-967-243, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) DLB, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 27505

TEMP. SILT FENCE

300.000

LF

5.00000 1,500.00 4.00000 1,200.00 6.05000 1,815.00

Section Total with LCC: $520,270.00 $688,372.00 $716,727.75

Life Cycle Costs:

$716,727.75$520,270.00 $688,372.00Section Totals:

( ) indicates item is bid as Lump Sum

$688,372.00$520,270.00 $716,727.75

$520,270.00

Contract Item Totals

$688,372.00 716,727.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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PIPE CULVERT REHABILITATION

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I98

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105983N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/07/2016Date Printed:

BRDG-967-243, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K108 KANAWHA STONE COMPANY, INC. $520,270.00 100.00%

2 D172 DLB, INC. $688,372.00 132.31%

3 C333 CURTIS CONTRACTING, INC. $716,727.75 137.76%

Vendor Ranking

Contract ID:

PIPE CULVERT REHABILITATION

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

09/30/16 COMPLETION DATE

C0000105983N01

February 03, 2016 10:00 AM

BRDG-967-243, N501, NONE;

CULPEPER

I98

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

177,000.00000 177,000.00 185,000.00000 185,000.00 150,000.00000 150,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

77,000.00000 77,000.00 109,000.00000 109,000.00 36,145.00000 36,145.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

225,000.00000 225,000.00 74,600.00000 74,600.00 109,918.00000 109,918.00

0040 00120

REGULAR EXCAVATION

54,118.000

CY

5.05000 273,295.90 11.00000 595,298.00 9.20000 497,885.60

0050 00154

NS GEOTEXTILE DRAINAGE
FABRIC

727.000

S.Y.

3.20000 2,326.40 2.05000 1,490.35 7.92000 5,757.84

0060 00154

NS GEOTEXTILE LOW
PERMEABILITY GEOSYNTHETIC
LINER

1,240.000

S.Y.

2.25000 2,790.00 10.60000 13,144.00 18.89000 23,423.60

0070 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

2,244.000

SY

2.48000 5,565.12 1.70000 3,814.80 1.78000 3,994.32
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00525

CONCRETE CLASS A3 MISC.

12.400

CY

672.00000 8,332.80 810.00000 10,044.00 305.44000 3,787.46

0090 00529

FLOWABLE BACKFILL

28.000

CY

296.74000 8,308.72 240.00000 6,720.00 232.72000 6,516.16

0100 00588

UNDERDRAIN UD-4

429.000

LF

11.28000 4,839.12 7.25000 3,110.25 23.20000 9,952.80

0110 00591

COMB. UNDERDRAIN CD-2

40.000

LF

14.15000 566.00 13.00000 520.00 28.54000 1,141.60

0120 00595

OUTLET PIPE

7.000

LF

34.54000 241.78 28.00000 196.00 63.28000 442.96

0130 00700

POST INSTALLATION INSPECTION

1,620.000

LF

2.27000 3,677.40 3.30000 5,346.00 5.43000 8,796.60

0140 01156

STORM SEWER PIPE 15"

920.000

LF

34.28000 31,537.60 64.00000 58,880.00 41.83000 38,483.60

0150 01182

18" CONC. PIPE

65.000

LF

54.49000 3,541.85 100.00000 6,500.00 69.55000 4,520.75

0160 01186

STORM SEWER PIPE 18"

356.000

LF

39.42000 14,033.52 75.00000 26,700.00 46.19000 16,443.64
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 01240

24" PIPE

146.000

LF

48.60000 7,095.60 70.00000 10,220.00 41.71000 6,089.66

0180 01242

24" CONC. PIPE

52.000

LF

65.62000 3,412.24 142.00000 7,384.00 172.03000 8,945.56

0190 01246

STORM SEWER PIPE 24"

227.000

LF

48.66000 11,045.82 72.00000 16,344.00 47.20000 10,714.40

0200 02090

NS PIPE 6" SCHED 40 U.D. PIPE

523.000

LF

14.67000 7,672.41 15.50000 8,106.50 22.09000 11,553.07

0210 02112

NS DRAINAGE MANUFACTURED
SWM BMP

1.000

EA

29,912.89000 29,912.89 26,200.00000 26,200.00 40,818.02000 40,818.02

0220 06818

DROP INLET DI-3B,L=6'

2.000

EA

3,801.72000 7,603.44 3,200.00000 6,400.00 5,671.22000 11,342.44

0230 06819

DROP INLET DI-3B,L=8'

1.000

EA

3,530.12000 3,530.12 3,000.00000 3,000.00 5,972.44000 5,972.44

0240 06821

DROP INLET DI-3B,L=12'

1.000

EA

3,974.23000 3,974.23 3,600.00000 3,600.00 6,747.43000 6,747.43

0250 06822

DROP INLET DI-3B,L=14'

1.000

EA

4,687.49000 4,687.49 4,700.00000 4,700.00 7,742.99000 7,742.99
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 06824

DROP INLET DI-3B,L=18'

1.000

EA

4,616.54000 4,616.54 4,600.00000 4,600.00 8,529.73000 8,529.73

0270 06825

DROP INLET DI-3B,L=20'

1.000

EA

4,960.33000 4,960.33 5,200.00000 5,200.00 9,329.49000 9,329.49

0280 06840

DROP INLET DI-3C,L=16'

2.000

EA

4,318.02000 8,636.04 4,300.00000 8,600.00 7,309.44000 14,618.88

0290 07506

DROP INLET DI-5

1.000

EA

5,075.77000 5,075.77 4,500.00000 4,500.00 7,398.11000 7,398.11

0300 07508

DROP INLET DI-7

3.000

EA

3,239.99000 9,719.97 3,300.00000 9,900.00 4,576.53000 13,729.59

0310 09056

MANHOLE MH-1 OR 2

36.000

LF

381.36000 13,728.96 400.00000 14,400.00 616.01000 22,176.36

0320 09057

FRAME & COVER MH-1

6.000

EA

515.13000 3,090.78 400.00000 2,400.00 278.70000 1,672.20

0330 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

23.000

TON

51.85000 1,192.55 55.00000 1,265.00 59.48000 1,368.04

0340 09185

PAVED DITCH PG-2A

4.000

SY

227.43000 909.72 140.00000 560.00 92.32000 369.28
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(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 10065

AGGR. MATL. NO. 1

1,525.000

TON

26.34000 40,168.50 23.00000 35,075.00 31.45000 47,961.25

0360 10103

AGGR. MATL. NO. 25 OR 26

47.000

TON

33.05000 1,553.35 29.00000 1,363.00 48.11000 2,261.17

0370 10128

AGGR. BASE MATL. TY. I NO. 21B

8,684.000

TON

23.26000 201,989.84 22.00000 191,048.00 27.39000 237,854.76

0380 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

535.000

SY

30.00000 16,050.00 35.00000 18,725.00 28.24000 15,108.40

0390 10636

ASPHALT CONCRETE TY. SM-9.5D

1,909.000

TON

90.00000 171,810.00 90.00000 171,810.00 84.67000 161,635.03

0400 10643

ASPHALT CONCRETE TY.
BM-25.0D

1,216.000

TON

79.00000 96,064.00 80.00000 97,280.00 73.81000 89,752.96

0410 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

1,940.000

LF

4.24000 8,225.60 2.25000 4,365.00 5.49000 10,650.60

0420 12020

STD. CURB CG-2

292.000

LF

23.07000 6,736.44 18.50000 5,402.00 26.58000 7,761.36
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 12322

ASPHALT CONCRETE CURB TY.
MC-3B

26.000

LF

116.00000 3,016.00 115.00000 2,990.00 108.61000 2,823.86

0440 12600

STD. COMB. CURB & GUTTER
CG-6

2,117.000

LF

23.91000 50,617.47 21.00000 44,457.00 28.75000 60,863.75

0450 12610

RADIAL COMB. CURB & GUTTER
CG-6

1,004.000

LF

24.35000 24,447.40 19.50000 19,578.00 33.09000 33,222.36

0460 12940

ENTRANCE GUTTER CG-9D

126.000

SY

160.31000 20,199.06 103.00000 12,978.00 17.92000 2,257.92

0470 13108

CG-12 DETECTABLE WARNING
SURFACE

25.000

SY

398.62000 9,965.50 670.00000 16,750.00 108.61000 2,715.25

0480 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

1,133.000

SY

33.20000 37,615.60 64.00000 72,512.00 52.67000 59,675.11

0490 13320

GUARDRAIL GR-2

25.000

LF

145.23000 3,630.75 138.00000 3,450.00 17.59000 439.75

0500 13510

DIRECTIONAL ISLAND CURB SI-3

58.000

LF

48.38000 2,806.04 47.00000 2,726.00 92.32000 5,354.56
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0510 16241

NS AGGR. MATL #8 PEA GRAVEL

108.000

TON

73.37000 7,923.96 56.00000 6,048.00 59.37000 6,411.96

0520 21020

MEDIAN STRIP MS-1

118.000

SY

117.99000 13,922.82 114.00000 13,452.00 70.59000 8,329.62

0530 22501

FENCE FE-W1

1,338.000

LF

3.00000 4,014.00 28.00000 37,464.00 2.74000 3,666.12

0540 22581

CORNER BRACE UNIT FE-W1,
FE-W2

4.000

EA

350.00000 1,400.00 220.00000 880.00 325.82000 1,303.28

0550 22643

FENCE FE-CL

1,701.000

LF

13.00000 22,113.00 36.00000 61,236.00 12.03000 20,463.03

0560 22653

LINE BRACE UNIT FE-CL

1.000

EA

523.00000 523.00 280.00000 280.00 488.73000 488.73

0570 22663

CORNER BRACE UNIT FE-CL

8.000

EA

523.00000 4,184.00 280.00000 2,240.00 488.73000 3,909.84

0580 22677

GATE FE-CL L=14'

3.000

EA

1,500.00000 4,500.00 1,600.00000 4,800.00 1,376.04000 4,128.12

0590 24100

ALLAYING DUST

700.000

HR

38.44000 26,908.00 25.00000 17,500.00 10.00000 7,000.00
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0600 24160

CONSTRUCTION SIGNS

803.000

SF

27.22000 21,857.66 22.00000 17,666.00 16.29000 13,080.87

0610 24272

TRUCK MOUNTED ATTENUATOR

960.000

HR

20.98000 20,140.80 7.00000 6,720.00 16.29000 15,638.40

0620 24278

GROUP 2 CHANNELIZING
DEVICES

24,360.000

DAY

1.16000 28,257.60 0.90000 21,924.00 1.50000 36,540.00

0630 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

7,880.000

HR

5.85000 46,098.00 2.00000 15,760.00 6.50000 51,220.00

0640 24282

FLAGGER SERVICE

480.000

HR

24.60000 11,808.00 20.00000 9,600.00 30.00000 14,400.00

0650 24288

WARNING LIGHT TY. B

170.000

DAY

14.36000 2,441.20 6.50000 1,105.00 3.52000 598.40

0660 24410

DEMOLITION OF PAVEMENT

3,935.000

SY

5.85000 23,019.75 12.50000 49,187.50 9.20000 36,202.00

0670 24503

NS REMOVE EXIST. SWM
FACILITY

(1)

LS

24,393.98000 24,393.98 2,600.00000 2,600.00 14,659.92000 14,659.92
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0680 24602

NS REMOVE EXIST. FENCE EXIST.
FENCE

723.000

LF

5.81000 4,200.63 5.50000 3,976.50 6.83000 4,938.09

0690 24825

NS MODIFY EXIST. DROP INLET

1.000

EA

1,473.52000 1,473.52 2,800.00000 2,800.00 1,465.47000 1,465.47

0700 26117

DRY RIPRAP CL. AI

179.000

TON

54.40000 9,737.60 38.50000 6,891.50 109.37000 19,577.23

0710 27012

TOPSOIL CLASS A 2"

4.000

ACRE

2,645.37000 10,581.48 15,000.00000 60,000.00 7,363.70000 29,454.80

0720 27030

NS TOPSOIL TOPSOIL, LINER
COVER MATERIAL (CLASS A)

374.000

CY

19.00000 7,106.00 70.00000 26,180.00 13.12000 4,906.88

0730 27102

REGULAR SEED

2,220.000

LB

13.94000 30,946.80 14.00000 31,080.00 13.03000 28,926.60

0740 27103

OVERSEEDING

600.000

LB

13.94000 8,364.00 14.00000 8,400.00 13.03000 7,818.00

0750 27104

LEGUME SEED

96.000

LB

24.40000 2,342.40 24.00000 2,304.00 22.81000 2,189.76

0760 27105

LEGUME OVERSEEDING

60.000

LB

24.40000 1,464.00 24.00000 1,440.00 22.81000 1,368.60
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 27215

FERTILIZER(15-30-15)

2.000

TON

2,556.10000 5,112.20 2,500.00000 5,000.00 2,389.33000 4,778.66

0780 27221

FERTILIZER(10-10-10)

1.000

TON

2,672.29000 2,672.29 2,600.00000 2,600.00 2,497.93000 2,497.93

0790 27250

LIME

23.000

TON

1,278.05000 29,395.15 1,300.00000 29,900.00 1,194.66000 27,477.18

0800 27321

PROTECTIVE COVERING EC-2

2,060.000

SY

2.50000 5,150.00 2.40000 4,944.00 4.15000 8,549.00

0810 27345

TEMPORARY DIVERSION DIKE

915.000

LF

2.45000 2,241.75 2.40000 2,196.00 11.92000 10,906.80

0820 27430

SILTATION CONTROL
EXCAVATION

1,630.000

CY

5.48000 8,932.40 8.90000 14,507.00 1.00000 1,630.00

0830 27440

MOWING

20.000

HR

139.42000 2,788.40 133.00000 2,660.00 53.80000 1,076.00

0840 27451

INLET PROTECTION TYPE A

2.000

EA

180.70000 361.40 195.00000 390.00 280.00000 560.00

0850 27461

INLET PROTECTION TYPE B

10.000

EA

295.32000 2,953.20 230.00000 2,300.00 369.10000 3,691.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 27505

TEMP. SILT FENCE

7,204.000

LF

4.02000 28,960.08 3.00000 21,612.00 4.82000 34,723.28

0870 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

2,569.000

CY

4.78000 12,279.82 12.40000 31,855.60 25.04000 64,327.76

0880 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

7.000

LF

940.94000 6,586.58 1,100.00000 7,700.00 1,616.63000 11,316.41

0890 27552

NS NO. 57 STONE GRAVEL

398.000

TON

41.43000 16,489.14 40.00000 15,920.00 46.37000 18,455.26

0900 28805

BED PREPARATION

59.000

UNIT

139.42000 8,225.78 133.00000 7,847.00 206.35000 12,174.65

0910 28810

MULCHING

115.000

UNIT

36.02000 4,142.30 35.00000 4,025.00 57.00000 6,555.00

0920 28811

REMULCHING

54.000

CY

36.02000 1,945.08 35.00000 1,890.00 57.00000 3,078.00

0930 28820

WATERING

58.000

UNIT

60.41000 3,503.78 60.00000 3,480.00 190.00000 11,020.00

0940 28864

VEGETATION CONTROL

3.000

UNIT

1,626.61000 4,879.83 1,600.00000 4,800.00 651.64000 1,954.92
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0950 29122

FRINGETREE 0.75" CAL.

5.000

EA

320.67000 1,603.35 320.00000 1,600.00 230.25000 1,151.25

0960 30558

BLACK GUM 2.50" CA..

3.000

EA

494.96000 1,484.88 480.00000 1,440.00 838.50000 2,515.50

0970 30887

COMMON BALD CYPRESS 2.0"
CAL.

3.000

EA

418.27000 1,254.81 400.00000 1,200.00 545.20000 1,635.60

0980 32133

EASTERN REDCEDAR 6'

7.000

EA

557.69000 3,903.83 550.00000 3,850.00 313.90000 2,197.30

0990 32213

NORWAY SPRUCE 6'

8.000

EA

240.51000 1,924.08 230.00000 1,840.00 293.25000 2,346.00

1000 32263

EASTERN WHITE PINE 6'

3.000

EA

261.42000 784.26 250.00000 750.00 376.85000 1,130.55

1010 33045

BLACK CHOKEBERRY 4'

1.000

EA

52.28000 52.28 50.00000 50.00 50.00000 50.00

1020 33697

SWEETBAY MAGNOLIA 6'

5.000

EA

306.73000 1,533.65 300.00000 1,500.00 482.25000 2,411.25

1050 38950

NS LANDSCAPE SPARTAN
JUNIPER 6'

40.000

EA

487.98000 19,519.20 470.00000 18,800.00 425.00000 17,000.00
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1060 38950

NS LANDSCAPE BLUE
SWITCHGRASS, #1 CONT.

55.000

EA

12.72000 699.60 12.50000 687.50 22.81000 1,254.55

1070 38950

NS LANDSCAPE LITTLE
BLUESTEM, #1 CONT.

58.000

EA

17.26000 1,001.08 17.00000 986.00 22.81000 1,322.98

1080 38950

NS LANDSCAPE PURPLE
CONEFLOWER, #1 CONT.

215.000

EA

13.94000 2,997.10 13.40000 2,881.00 17.40000 3,741.00

1090 38950

NS LANDSCAPE BEE BALM, #1
CONT.

200.000

EA

14.82000 2,964.00 15.00000 3,000.00 19.55000 3,910.00

1100 38950

NS LANDSCAPE TURTLEHEAD, 2"
PLUG

200.000

EA

3.60000 720.00 3.50000 700.00 4.20000 840.00

1110 38950

NS LANDSCAPE BLUE FLAG IRIS,
2" PLUG

850.000

EA

3.60000 3,060.00 3.50000 2,975.00 3.80000 3,230.00

1115 38950

NS LANDSCAPE GREENLEAF
AMERICAN HOLLY 6'

11.000

EA

592.55000 6,518.05 570.00000 6,270.00 673.35000 7,406.85

1116 38950

NS LANDSCAPE DENSE
INKBERRY 3'

13.000

EA

63.90000 830.70 61.00000 793.00 190.00000 2,470.00
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1120 38950

NS LANDSCAPE PICKERELWEED,
2" PLUG

150.000

EA

3.66000 549.00 3.50000 525.00 4.20000 630.00

1130 38950

NS LANDSCAPE BROADLEAF
ARROWHEAD, 2" PLUG

150.000

EA

2.79000 418.50 2.70000 405.00 4.20000 630.00

1140 38950

NS LANDSCAPE BIKE LOCKERS

5.000

EA

662.17000 3,310.85 710.00000 3,550.00 5,690.95000 28,454.75

1150 38950

NS LANDSCAPE BIKE RACKS

5.000

EA

4,550.69000 22,753.45 700.00000 3,500.00 792.80000 3,964.00

1160 38950

NS LANDSCAPE 36 GAL. STEEL
TRASH RECEPTACLES

4.000

EA

1,726.22000 6,904.88 1,150.00000 4,600.00 1,763.76000 7,055.04

1170 39004

NS SEED MIXTURE BASIN SLOPE
SEED MIX

12.000

LB

37.18000 446.16 36.00000 432.00 123.81000 1,485.72

1180 39004

NS SEED MIXTURE NATIVE STEEP
SLOPE AND MEADOW MIX
W/ANNUAL RYEGRASS

76.000

LB

29.05000 2,207.80 28.00000 2,128.00 46.70000 3,549.20

1190 40061

6" DI WATER MAIN

10.000

LF

109.20000 1,092.00 136.00000 1,360.00 82.88000 828.80
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1200 40081

8" DI WATER MAIN

551.000

LF

45.70000 25,180.70 59.00000 32,509.00 64.29000 35,423.79

1210 40121

12" DI WATER MAIN

309.000

LF

94.88000 29,317.92 115.00000 35,535.00 159.48000 49,279.32

1220 41006

6" GATE VALVE & BOX

1.000

EA

1,638.43000 1,638.43 1,000.00000 1,000.00 1,614.29000 1,614.29

1230 41008

8" GATE VALVE & BOX

4.000

EA

1,823.38000 7,293.52 1,300.00000 5,200.00 2,101.90000 8,407.60

1240 41012

12" GATE VALVE & BOX

1.000

EA

2,832.07000 2,832.07 2,200.00000 2,200.00 3,849.04000 3,849.04

1250 41413

12"X12" TAPPING SLEEVE VALVE
& BOX

1.000

EA

6,125.36000 6,125.36 8,500.00000 8,500.00 11,015.71000 11,015.71

1260 41816

2" BLOW-OFF VALVE & MANHOLE

1.000

EA

2,751.26000 2,751.26 3,400.00000 3,400.00 3,500.22000 3,500.22

1270 41820

FIRE HYDRANT

1.000

EA

4,190.27000 4,190.27 3,000.00000 3,000.00 4,626.15000 4,626.15

1280 42047

4" SANITARY SEWER FORCE MAIN

10.000

LF

193.48000 1,934.80 75.00000 750.00 192.49000 1,924.90
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1290 42060

6" SAN. SEWER PIPE

43.000

LF

124.00000 5,332.00 190.00000 8,170.00 57.12000 2,456.16

1300 42100

10" SAN. SEWER PIPE

966.000

LF

44.33000 42,822.78 50.00000 48,300.00 75.28000 72,720.48

1310 42127

12" SANITARY SEWER FORCE
MAIN

12.000

LF

337.42000 4,049.04 370.00000 4,440.00 408.73000 4,904.76

1320 42755

SANITARY SEWER MANHOLE

42.000

LF

474.42000 19,925.64 940.00000 39,480.00 1,025.81000 43,084.02

1330 42764

MANHOLE FRAME & COVER F&C-1

6.000

EA

585.81000 3,514.86 485.00000 2,910.00 697.64000 4,185.84

1340 42765

ADJUST EXIST FRAME & COVER

3.000

EA

521.12000 1,563.36 615.00000 1,845.00 1,360.38000 4,081.14

1350 42846

6" SEWER CLEANOUT

2.000

EA

413.39000 826.78 610.00000 1,220.00 3,302.76000 6,605.52

1360 45584

24" JACKED STEEL ENCASEMENT
PIPE

96.000

LF

353.66000 33,951.36 400.00000 38,400.00 311.45000 29,899.20

1370 50108

SIGN PANEL

224.000

SF

56.41000 12,635.84 54.00000 12,096.00 52.73000 11,811.52
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 50430

SIGN POST STP-1  2"

265.000

LF

36.08000 9,561.20 35.00000 9,275.00 33.72000 8,935.80

1390 50432

SIGN POST STP-1  2 3/16"

15.000

LF

36.77000 551.55 35.00000 525.00 34.36000 515.40

1400 50434

SIGN POST STP-1  2 1/2"

110.000

LF

37.44000 4,118.40 36.00000 3,960.00 34.99000 3,848.90

1410 50490

CONCRETE FOUNDATION STP-1

34.000

EA

1,089.40000 37,039.60 1,040.00000 35,360.00 1,018.32000 34,622.88

1420 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

3.000

EA

817.37000 2,452.11 780.00000 2,340.00 764.04000 2,292.12

1430 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

9.000

EA

742.41000 6,681.69 725.00000 6,525.00 693.97000 6,245.73

1440 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

2.000

EA

742.41000 1,484.82 725.00000 1,450.00 693.97000 1,387.94

1450 51248

NS CONC. FOUNDATION LIGHT
POLE FOUNDATION WITH ABOVE
GROUND EXTENSION

8.000

EA

3,289.33000 26,314.64 2,800.00000 22,400.00 3,258.18000 26,065.44
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1460 51963

NS REMOVE REMOVE-DISPOSE
SIGN STRUCT. TY. STP-1

8.000

EA

592.49000 4,739.92 575.00000 4,600.00 553.83000 4,430.64

1470 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

10,950.000

LF

1.28000 14,016.00 1.25000 13,687.50 1.19000 13,030.50

1480 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

200.000

LF

2.03000 406.00 2.00000 400.00 1.90000 380.00

1490 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

65.000

LF

24.98000 1,623.70 24.00000 1,560.00 23.35000 1,517.75

1500 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,625.000

LF

1.22000 1,982.50 1.20000 1,950.00 1.14000 1,852.50

1510 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

433.000

SF

6.91000 2,992.03 6.60000 2,857.80 6.46000 2,797.18

1520 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

14.000

EA

458.93000 6,425.02 440.00000 6,160.00 428.99000 6,005.86
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1530 54402

NS PAVE. MESSAGE MARKING
INTERNATIONAL SYMBOL OF
ACCESSIBILITY PARKING SPACE

13.000

EA

691.31000 8,987.03 660.00000 8,580.00 646.20000 8,400.60

1540 55040

4 CONDUCTOR CABLE

7,325.000

LF

7.46000 54,644.50 2.75000 20,143.75 2.17000 15,895.25

1550 55140

CONCRETE FOUNDATION LF-1 TY.
A

10.000

EA

1,780.14000 17,801.40 1,700.00000 17,000.00 3,040.96000 30,409.60

1560 55170

LIGHTING POLE LP-1 35'-8'

11.000

EA

4,220.03000 46,420.33 3,400.00000 37,400.00 3,258.18000 35,839.98

1570 55347

ELECT. SERVICE SE-8 TYPE B

1.000

EA

4,049.24000 4,049.24 3,300.00000 3,300.00 4,344.23000 4,344.23

1580 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

2,759.67000 2,759.67 2,200.00000 2,200.00 11,783.74000 11,783.74

1590 55587

JUNCTION BOX JB-S2

6.000

EA

1,707.44000 10,244.64 1,300.00000 7,800.00 868.85000 5,213.10

1600 55588

JUNCTION BOX JB-S3

1.000

EA

2,142.77000 2,142.77 2,000.00000 2,000.00 1,086.06000 1,086.06
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1610 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

159.80000 799.00 215.00000 1,075.00 108.61000 543.05

1620 56030

2" CONDUIT

2,025.000

LF

5.52000 11,178.00 3.50000 7,087.50 1.09000 2,207.25

1630 56034

3" CONDUIT

250.000

LF

6.39000 1,597.50 5.00000 1,250.00 2.17000 542.50

1640 56038

4" CONDUIT

475.000

LF

7.82000 3,714.50 6.50000 3,087.50 4.34000 2,061.50

1650 56200

TRENCH EXCAVATION ECI-1

2,500.000

LF

8.85000 22,125.00 8.60000 21,500.00 5.43000 13,575.00

1660 59000

NS LIGHTING LUMINAIRE 274
WATT LED

25.000

EA

1,484.34000 37,108.50 1,000.00000 25,000.00 1,846.30000 46,157.50

1670 59000

NS LIGHTING LIGHTING POLE LP-1
35'-4' (TWIN)

7.000

EA

4,829.68000 33,807.76 3,600.00000 25,200.00 4,235.63000 29,649.41

1680 70000

NS DEMO. OF BLDG. RUINS,
PARCEL 001, D-1

(1)

LS

3,030.78000 3,030.78 1,300.00000 1,300.00 1,547.31000 1,547.31
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DLB, INC. (2) DCI/SHIRES, INC. (3) E. C. PACE COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1690 70000

NS DEMO. OF BLDG. WELL
HOUSE, PARCEL 001, D-2

(1)

LS

757.70000 757.70 650.00000 650.00 1,873.13000 1,873.13

1700 85004

NS  RIGID FLOW SPREADER

225.000

LF

58.55000 13,173.75 15.30000 3,442.50 38.62000 8,689.50

1710 85006

NS  BIORETENTION SOIL MEDIA

596.000

CY

153.97000 91,766.12 135.00000 80,460.00 147.61000 87,975.56

1720 85011

NS  REMOVE & RELOCATE EXIST.
SHELTER

(1)

LS

2,319.97000 2,319.97 1,100.00000 1,100.00 2,144.74000 2,144.74

1730 85012

NS  CURB CUT

8.000

EA

137.36000 1,098.88 65.00000 520.00 398.36000 3,186.88

1740 85012

NS  INSTALL BUS SHELTER

3.000

EA

2,383.07000 7,149.21 930.00000 2,790.00 2,144.73000 6,434.19

Section Total with LCC: $2,941,642.97 $3,214,127.05 $3,244,212.00

Life Cycle Costs:

$3,244,212.00$2,941,642.97 $3,214,127.05Section Totals:

$3,214,127.05$2,941,642.97 $3,244,212.00

$2,941,642.97

Contract Item Totals

$3,214,127.05

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum

$2,941,642.97 $3,214,127.05 3,244,212.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

200,000.00000 200,000.00 229,500.00000 229,500.00 235,000.00000 235,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

50,000.00000 50,000.00 29,828.43000 29,828.43 25,000.00000 25,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

100,000.00000 100,000.00 250,000.00000 250,000.00 108,000.00000 108,000.00

0040 00120

REGULAR EXCAVATION

54,118.000

CY

8.90000 481,650.20 17.80000 963,300.40 28.00000 1,515,304.00

0050 00154

NS GEOTEXTILE DRAINAGE
FABRIC

727.000

S.Y.

2.00000 1,454.00 5.85000 4,252.95 4.00000 2,908.00

0060 00154

NS GEOTEXTILE LOW
PERMEABILITY GEOSYNTHETIC
LINER

1,240.000

S.Y.

10.00000 12,400.00 14.00000 17,360.00 9.50000 11,780.00

0070 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

2,244.000

SY

4.00000 8,976.00 3.10000 6,956.40 4.25000 9,537.00

0080 00525

CONCRETE CLASS A3 MISC.

12.400

CY

1,500.00000 18,600.00 910.00000 11,284.00 1,100.00000 13,640.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00529

FLOWABLE BACKFILL

28.000

CY

225.00000 6,300.00 250.00000 7,000.00 160.00000 4,480.00

0100 00588

UNDERDRAIN UD-4

429.000

LF

8.00000 3,432.00 28.00000 12,012.00 38.00000 16,302.00

0110 00591

COMB. UNDERDRAIN CD-2

40.000

LF

8.00000 320.00 28.00000 1,120.00 20.00000 800.00

0120 00595

OUTLET PIPE

7.000

LF

8.00000 56.00 28.00000 196.00 100.00000 700.00

0130 00700

POST INSTALLATION INSPECTION

1,620.000

LF

3.00000 4,860.00 5.50000 8,910.00 4.50000 7,290.00

0140 01156

STORM SEWER PIPE 15"

920.000

LF

50.00000 46,000.00 53.00000 48,760.00 74.00000 68,080.00

0150 01182

18" CONC. PIPE

65.000

LF

55.00000 3,575.00 58.50000 3,802.50 90.00000 5,850.00

0160 01186

STORM SEWER PIPE 18"

356.000

LF

55.00000 19,580.00 58.50000 20,826.00 81.00000 28,836.00

0170 01240

24" PIPE

146.000

LF

85.00000 12,410.00 90.00000 13,140.00 110.00000 16,060.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 01242

24" CONC. PIPE

52.000

LF

90.00000 4,680.00 95.00000 4,940.00 110.00000 5,720.00

0190 01246

STORM SEWER PIPE 24"

227.000

LF

90.00000 20,430.00 95.00000 21,565.00 110.00000 24,970.00

0200 02090

NS PIPE 6" SCHED 40 U.D. PIPE

523.000

LF

20.00000 10,460.00 20.50000 10,721.50 41.00000 21,443.00

0210 02112

NS DRAINAGE MANUFACTURED
SWM BMP

1.000

EA

35,000.00000 35,000.00 37,100.00000 37,100.00 35,000.00000 35,000.00

0220 06818

DROP INLET DI-3B,L=6'

2.000

EA

3,500.00000 7,000.00 3,700.00000 7,400.00 6,000.00000 12,000.00

0230 06819

DROP INLET DI-3B,L=8'

1.000

EA

3,200.00000 3,200.00 3,400.00000 3,400.00 6,000.00000 6,000.00

0240 06821

DROP INLET DI-3B,L=12'

1.000

EA

4,200.00000 4,200.00 4,450.00000 4,450.00 6,500.00000 6,500.00

0250 06822

DROP INLET DI-3B,L=14'

1.000

EA

5,000.00000 5,000.00 5,300.00000 5,300.00 7,000.00000 7,000.00

0260 06824

DROP INLET DI-3B,L=18'

1.000

EA

6,000.00000 6,000.00 6,350.00000 6,350.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 06825

DROP INLET DI-3B,L=20'

1.000

EA

7,000.00000 7,000.00 7,415.00000 7,415.00 9,000.00000 9,000.00

0280 06840

DROP INLET DI-3C,L=16'

2.000

EA

5,000.00000 10,000.00 5,300.00000 10,600.00 8,000.00000 16,000.00

0290 07506

DROP INLET DI-5

1.000

EA

5,000.00000 5,000.00 5,300.00000 5,300.00 7,200.00000 7,200.00

0300 07508

DROP INLET DI-7

3.000

EA

2,000.00000 6,000.00 2,100.00000 6,300.00 5,100.00000 15,300.00

0310 09056

MANHOLE MH-1 OR 2

36.000

LF

400.00000 14,400.00 425.00000 15,300.00 675.00000 24,300.00

0320 09057

FRAME & COVER MH-1

6.000

EA

700.00000 4,200.00 740.00000 4,440.00 800.00000 4,800.00

0330 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

23.000

TON

55.00000 1,265.00 62.00000 1,426.00 75.00000 1,725.00

0340 09185

PAVED DITCH PG-2A

4.000

SY

137.50000 550.00 230.00000 920.00 100.00000 400.00

0350 10065

AGGR. MATL. NO. 1

1,525.000

TON

30.00000 45,750.00 32.50000 49,562.50 31.00000 47,275.00
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(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 10103

AGGR. MATL. NO. 25 OR 26

47.000

TON

26.00000 1,222.00 40.00000 1,880.00 38.00000 1,786.00

0370 10128

AGGR. BASE MATL. TY. I NO. 21B

8,684.000

TON

26.00000 225,784.00 22.50000 195,390.00 25.00000 217,100.00

0380 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

535.000

SY

31.37000 16,782.95 30.00000 16,050.00 31.00000 16,585.00

0390 10636

ASPHALT CONCRETE TY. SM-9.5D

1,909.000

TON

105.80000 201,972.20 102.00000 194,718.00 103.00000 196,627.00

0400 10643

ASPHALT CONCRETE TY.
BM-25.0D

1,216.000

TON

103.48000 125,831.68 100.00000 121,600.00 101.00000 122,816.00

0410 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

1,940.000

LF

4.00000 7,760.00 2.25000 4,365.00 3.00000 5,820.00

0420 12020

STD. CURB CG-2

292.000

LF

19.80000 5,781.60 38.00000 11,096.00 17.50000 5,110.00

0430 12322

ASPHALT CONCRETE CURB TY.
MC-3B

26.000

LF

147.43000 3,833.18 168.00000 4,368.00 145.00000 3,770.00

Page 27 of 44

RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount
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INCORPORATED
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ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 12600

STD. COMB. CURB & GUTTER
CG-6

2,117.000

LF

18.70000 39,587.90 38.00000 80,446.00 19.00000 40,223.00

0450 12610

RADIAL COMB. CURB & GUTTER
CG-6

1,004.000

LF

18.70000 18,774.80 43.00000 43,172.00 19.00000 19,076.00

0460 12940

ENTRANCE GUTTER CG-9D

126.000

SY

77.00000 9,702.00 155.00000 19,530.00 100.00000 12,600.00

0470 13108

CG-12 DETECTABLE WARNING
SURFACE

25.000

SY

330.00000 8,250.00 560.00000 14,000.00 650.00000 16,250.00

0480 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

1,133.000

SY

33.00000 37,389.00 66.00000 74,778.00 54.00000 61,182.00

0490 13320

GUARDRAIL GR-2

25.000

LF

3,437.50000 85,937.50 110.00000 2,750.00 134.00000 3,350.00

0500 13510

DIRECTIONAL ISLAND CURB SI-3

58.000

LF

55.00000 3,190.00 55.00000 3,190.00 27.00000 1,566.00

0510 16241

NS AGGR. MATL #8 PEA GRAVEL

108.000

TON

50.00000 5,400.00 60.00000 6,480.00 63.00000 6,804.00
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(4) BORING CONTRACTORS,
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ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 21020

MEDIAN STRIP MS-1

118.000

SY

79.20000 9,345.60 215.00000 25,370.00 100.00000 11,800.00

0530 22501

FENCE FE-W1

1,338.000

LF

11.00000 14,718.00 10.00000 13,380.00 9.75000 13,045.50

0540 22581

CORNER BRACE UNIT FE-W1,
FE-W2

4.000

EA

550.00000 2,200.00 250.00000 1,000.00 250.00000 1,000.00

0550 22643

FENCE FE-CL

1,701.000

LF

26.40000 44,906.40 23.00000 39,123.00 21.50000 36,571.50

0560 22653

LINE BRACE UNIT FE-CL

1.000

EA

550.00000 550.00 325.00000 325.00 500.00000 500.00

0570 22663

CORNER BRACE UNIT FE-CL

8.000

EA

550.00000 4,400.00 325.00000 2,600.00 310.00000 2,480.00

0580 22677

GATE FE-CL L=14'

3.000

EA

3,300.00000 9,900.00 1,110.00000 3,330.00 1,100.00000 3,300.00

0590 24100

ALLAYING DUST

700.000

HR

35.00000 24,500.00 52.00000 36,400.00 30.00000 21,000.00

0600 24160

CONSTRUCTION SIGNS

803.000

SF

20.00000 16,060.00 21.00000 16,863.00 29.50000 23,688.50
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(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 24272

TRUCK MOUNTED ATTENUATOR

960.000

HR

35.00000 33,600.00 15.00000 14,400.00 40.00000 38,400.00

0620 24278

GROUP 2 CHANNELIZING
DEVICES

24,360.000

DAY

1.00000 24,360.00 0.75000 18,270.00 1.00000 24,360.00

0630 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

7,880.000

HR

8.00000 63,040.00 4.50000 35,460.00 8.00000 63,040.00

0640 24282

FLAGGER SERVICE

480.000

HR

25.00000 12,000.00 30.00000 14,400.00 17.00000 8,160.00

0650 24288

WARNING LIGHT TY. B

170.000

DAY

1.00000 170.00 7.00000 1,190.00 9.00000 1,530.00

0660 24410

DEMOLITION OF PAVEMENT

3,935.000

SY

1.00000 3,935.00 7.00000 27,545.00 10.00000 39,350.00

0670 24503

NS REMOVE EXIST. SWM
FACILITY

(1)

LS

2,500.00000 2,500.00 5,600.00000 5,600.00 24,000.00000 24,000.00

0680 24602

NS REMOVE EXIST. FENCE EXIST.
FENCE

723.000

LF

1.00000 723.00 5.50000 3,976.50 5.50000 3,976.50
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(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 24825

NS MODIFY EXIST. DROP INLET

1.000

EA

1,500.00000 1,500.00 1,400.00000 1,400.00 2,500.00000 2,500.00

0700 26117

DRY RIPRAP CL. AI

179.000

TON

40.00000 7,160.00 47.50000 8,502.50 50.00000 8,950.00

0710 27012

TOPSOIL CLASS A 2"

4.000

ACRE

5,000.00000 20,000.00 5,600.00000 22,400.00 2,600.00000 10,400.00

0720 27030

NS TOPSOIL TOPSOIL, LINER
COVER MATERIAL (CLASS A)

374.000

CY

40.00000 14,960.00 15.50000 5,797.00 34.00000 12,716.00

0730 27102

REGULAR SEED

2,220.000

LB

13.20000 29,304.00 12.25000 27,195.00 13.00000 28,860.00

0740 27103

OVERSEEDING

600.000

LB

13.20000 7,920.00 4.20000 2,520.00 13.00000 7,800.00

0750 27104

LEGUME SEED

96.000

LB

23.10000 2,217.60 33.00000 3,168.00 22.50000 2,160.00

0760 27105

LEGUME OVERSEEDING

60.000

LB

23.10000 1,386.00 25.00000 1,500.00 22.50000 1,350.00

0770 27215

FERTILIZER(15-30-15)

2.000

TON

2,420.00000 4,840.00 1,675.00000 3,350.00 2,500.00000 5,000.00
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(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 27221

FERTILIZER(10-10-10)

1.000

TON

2,530.00000 2,530.00 735.00000 735.00 2,500.00000 2,500.00

0790 27250

LIME

23.000

TON

1,210.00000 27,830.00 170.00000 3,910.00 1,200.00000 27,600.00

0800 27321

PROTECTIVE COVERING EC-2

2,060.000

SY

2.37000 4,882.20 1.70000 3,502.00 5.00000 10,300.00

0810 27345

TEMPORARY DIVERSION DIKE

915.000

LF

12.00000 10,980.00 2.50000 2,287.50 5.00000 4,575.00

0820 27430

SILTATION CONTROL
EXCAVATION

1,630.000

CY

1.00000 1,630.00 1.10000 1,793.00 10.00000 16,300.00

0830 27440

MOWING

20.000

HR

132.00000 2,640.00 215.00000 4,300.00 130.00000 2,600.00

0840 27451

INLET PROTECTION TYPE A

2.000

EA

800.00000 1,600.00 240.00000 480.00 200.00000 400.00

0850 27461

INLET PROTECTION TYPE B

10.000

EA

1,000.00000 10,000.00 400.00000 4,000.00 175.00000 1,750.00

0860 27505

TEMP. SILT FENCE

7,204.000

LF

4.00000 28,816.00 4.00000 28,816.00 2.50000 18,010.00
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(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

2,569.000

CY

10.00000 25,690.00 13.45000 34,553.05 13.00000 33,397.00

0880 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

7.000

LF

1,500.00000 10,500.00 2,900.00000 20,300.00 2,700.00000 18,900.00

0890 27552

NS NO. 57 STONE GRAVEL

398.000

TON

45.00000 17,910.00 41.60000 16,556.80 40.00000 15,920.00

0900 28805

BED PREPARATION

59.000

UNIT

132.00000 7,788.00 210.00000 12,390.00 128.00000 7,552.00

0910 28810

MULCHING

115.000

UNIT

34.10000 3,921.50 60.00000 6,900.00 33.00000 3,795.00

0920 28811

REMULCHING

54.000

CY

34.10000 1,841.40 60.00000 3,240.00 33.00000 1,782.00

0930 28820

WATERING

58.000

UNIT

57.20000 3,317.60 195.00000 11,310.00 55.00000 3,190.00

0940 28864

VEGETATION CONTROL

3.000

UNIT

1,540.00000 4,620.00 670.00000 2,010.00 1,500.00000 4,500.00

0950 29122

FRINGETREE 0.75" CAL.

5.000

EA

303.60000 1,518.00 235.00000 1,175.00 300.00000 1,500.00
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ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 30558

BLACK GUM 2.50" CA..

3.000

EA

468.60000 1,405.80 860.00000 2,580.00 460.00000 1,380.00

0970 30887

COMMON BALD CYPRESS 2.0"
CAL.

3.000

EA

396.00000 1,188.00 560.00000 1,680.00 400.00000 1,200.00

0980 32133

EASTERN REDCEDAR 6'

7.000

EA

528.00000 3,696.00 320.00000 2,240.00 525.00000 3,675.00

0990 32213

NORWAY SPRUCE 6'

8.000

EA

227.70000 1,821.60 300.00000 2,400.00 225.00000 1,800.00

1000 32263

EASTERN WHITE PINE 6'

3.000

EA

247.50000 742.50 385.00000 1,155.00 250.00000 750.00

1010 33045

BLACK CHOKEBERRY 4'

1.000

EA

49.50000 49.50 50.00000 50.00 500.00000 500.00

1020 33697

SWEETBAY MAGNOLIA 6'

5.000

EA

290.40000 1,452.00 500.00000 2,500.00 300.00000 1,500.00

1050 38950

NS LANDSCAPE SPARTAN
JUNIPER 6'

40.000

EA

462.00000 18,480.00 435.00000 17,400.00 35.00000 1,400.00
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(4) BORING CONTRACTORS,
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(5) W. C. ENGLISH,
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(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1060 38950

NS LANDSCAPE BLUE
SWITCHGRASS, #1 CONT.

55.000

EA

12.05000 662.75 25.00000 1,375.00 20.00000 1,100.00

1070 38950

NS LANDSCAPE LITTLE
BLUESTEM, #1 CONT.

58.000

EA

16.34000 947.72 25.00000 1,450.00 20.00000 1,160.00

1080 38950

NS LANDSCAPE PURPLE
CONEFLOWER, #1 CONT.

215.000

EA

13.20000 2,838.00 18.00000 3,870.00 15.00000 3,225.00

1090 38950

NS LANDSCAPE BEE BALM, #1
CONT.

200.000

EA

14.03000 2,806.00 20.00000 4,000.00 15.00000 3,000.00

1100 38950

NS LANDSCAPE TURTLEHEAD, 2"
PLUG

200.000

EA

3.41000 682.00 4.30000 860.00 10.00000 2,000.00

1110 38950

NS LANDSCAPE BLUE FLAG IRIS,
2" PLUG

850.000

EA

3.41000 2,898.50 4.00000 3,400.00 5.00000 4,250.00

1115 38950

NS LANDSCAPE GREENLEAF
AMERICAN HOLLY 6'

11.000

EA

561.00000 6,171.00 690.00000 7,590.00 550.00000 6,050.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1116 38950

NS LANDSCAPE DENSE
INKBERRY 3'

13.000

EA

60.50000 786.50 195.00000 2,535.00 60.00000 780.00

1120 38950

NS LANDSCAPE PICKERELWEED,
2" PLUG

150.000

EA

3.47000 520.50 4.30000 645.00 5.00000 750.00

1130 38950

NS LANDSCAPE BROADLEAF
ARROWHEAD, 2" PLUG

150.000

EA

2.64000 396.00 4.30000 645.00 5.00000 750.00

1140 38950

NS LANDSCAPE BIKE LOCKERS

5.000

EA

3,000.00000 15,000.00 4,300.00000 21,500.00 1,600.00000 8,000.00

1150 38950

NS LANDSCAPE BIKE RACKS

5.000

EA

250.00000 1,250.00 825.00000 4,125.00 1,000.00000 5,000.00

1160 38950

NS LANDSCAPE 36 GAL. STEEL
TRASH RECEPTACLES

4.000

EA

1,800.00000 7,200.00 1,650.00000 6,600.00 1,700.00000 6,800.00

1170 39004

NS SEED MIXTURE BASIN SLOPE
SEED MIX

12.000

LB

35.20000 422.40 125.00000 1,500.00 50.00000 600.00
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1180 39004

NS SEED MIXTURE NATIVE STEEP
SLOPE AND MEADOW MIX
W/ANNUAL RYEGRASS

76.000

LB

27.50000 2,090.00 50.00000 3,800.00 50.00000 3,800.00

1190 40061

6" DI WATER MAIN

10.000

LF

85.00000 850.00 90.00000 900.00 110.00000 1,100.00

1200 40081

8" DI WATER MAIN

551.000

LF

80.00000 44,080.00 85.00000 46,835.00 135.00000 74,385.00

1210 40121

12" DI WATER MAIN

309.000

LF

145.00000 44,805.00 155.00000 47,895.00 220.00000 67,980.00

1220 41006

6" GATE VALVE & BOX

1.000

EA

1,300.00000 1,300.00 1,375.00000 1,375.00 1,400.00000 1,400.00

1230 41008

8" GATE VALVE & BOX

4.000

EA

1,700.00000 6,800.00 1,800.00000 7,200.00 1,800.00000 7,200.00

1240 41012

12" GATE VALVE & BOX

1.000

EA

2,500.00000 2,500.00 2,650.00000 2,650.00 3,000.00000 3,000.00

1250 41413

12"X12" TAPPING SLEEVE VALVE
& BOX

1.000

EA

9,000.00000 9,000.00 9,500.00000 9,500.00 12,000.00000 12,000.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1260 41816

2" BLOW-OFF VALVE & MANHOLE

1.000

EA

3,000.00000 3,000.00 3,175.00000 3,175.00 7,000.00000 7,000.00

1270 41820

FIRE HYDRANT

1.000

EA

4,000.00000 4,000.00 4,230.00000 4,230.00 4,500.00000 4,500.00

1280 42047

4" SANITARY SEWER FORCE MAIN

10.000

LF

150.00000 1,500.00 160.00000 1,600.00 185.00000 1,850.00

1290 42060

6" SAN. SEWER PIPE

43.000

LF

300.00000 12,900.00 315.00000 13,545.00 97.00000 4,171.00

1300 42100

10" SAN. SEWER PIPE

966.000

LF

95.00000 91,770.00 100.00000 96,600.00 96.00000 92,736.00

1310 42127

12" SANITARY SEWER FORCE
MAIN

12.000

LF

300.00000 3,600.00 315.00000 3,780.00 620.00000 7,440.00

1320 42755

SANITARY SEWER MANHOLE

42.000

LF

400.00000 16,800.00 420.00000 17,640.00 1,100.00000 46,200.00

1330 42764

MANHOLE FRAME & COVER F&C-1

6.000

EA

1,000.00000 6,000.00 1,050.00000 6,300.00 925.00000 5,550.00

1340 42765

ADJUST EXIST FRAME & COVER

3.000

EA

500.00000 1,500.00 530.00000 1,590.00 1,200.00000 3,600.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1350 42846

6" SEWER CLEANOUT

2.000

EA

1,500.00000 3,000.00 1,590.00000 3,180.00 1,100.00000 2,200.00

1360 45584

24" JACKED STEEL ENCASEMENT
PIPE

96.000

LF

350.00000 33,600.00 370.00000 35,520.00 460.00000 44,160.00

1370 50108

SIGN PANEL

224.000

SF

53.41000 11,963.84 33.50000 7,504.00 36.00000 8,064.00

1380 50430

SIGN POST STP-1  2"

265.000

LF

34.16000 9,052.40 19.00000 5,035.00 21.00000 5,565.00

1390 50432

SIGN POST STP-1  2 3/16"

15.000

LF

34.80000 522.00 21.00000 315.00 23.00000 345.00

1400 50434

SIGN POST STP-1  2 1/2"

110.000

LF

35.56000 3,911.60 23.50000 2,585.00 26.00000 2,860.00

1410 50490

CONCRETE FOUNDATION STP-1

34.000

EA

1,031.39000 35,067.26 670.00000 22,780.00 726.00000 24,684.00

1420 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

3.000

EA

773.85000 2,321.55 555.00000 1,665.00 700.00000 2,100.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1430 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

9.000

EA

702.88000 6,325.92 280.00000 2,520.00 250.00000 2,250.00

1440 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

2.000

EA

702.88000 1,405.76 220.00000 440.00 500.00000 1,000.00

1450 51248

NS CONC. FOUNDATION LIGHT
POLE FOUNDATION WITH ABOVE
GROUND EXTENSION

8.000

EA

3,114.19000 24,913.52 3,340.00000 26,720.00 3,100.00000 24,800.00

1460 51963

NS REMOVE REMOVE-DISPOSE
SIGN STRUCT. TY. STP-1

8.000

EA

560.94000 4,487.52 445.00000 3,560.00 600.00000 4,800.00

1470 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

10,950.000

LF

1.21000 13,249.50 1.20000 13,140.00 1.25000 13,687.50

1480 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

200.000

LF

1.95000 390.00 1.95000 390.00 3.00000 600.00

1490 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

65.000

LF

23.65000 1,537.25 24.00000 1,560.00 25.00000 1,625.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1500 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,625.000

LF

1.16000 1,885.00 1.15000 1,868.75 1.50000 2,437.50

1510 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

433.000

SF

6.55000 2,836.15 6.60000 2,857.80 6.70000 2,901.10

1520 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

14.000

EA

434.50000 6,083.00 440.00000 6,160.00 450.00000 6,300.00

1530 54402

NS PAVE. MESSAGE MARKING
INTERNATIONAL SYMBOL OF
ACCESSIBILITY PARKING SPACE

13.000

EA

654.50000 8,508.50 660.00000 8,580.00 665.00000 8,645.00

1540 55040

4 CONDUCTOR CABLE

7,325.000

LF

7.06000 51,714.50 2.20000 16,115.00 7.00000 51,275.00

1550 55140

CONCRETE FOUNDATION LF-1 TY.
A

10.000

EA

1,685.35000 16,853.50 3,100.00000 31,000.00 1,700.00000 17,000.00

1560 55170

LIGHTING POLE LP-1 35'-8'

11.000

EA

3,995.33000 43,948.63 3,300.00000 36,300.00 4,000.00000 44,000.00

1570 55347

ELECT. SERVICE SE-8 TYPE B

1.000

EA

3,833.64000 3,833.64 4,460.00000 4,460.00 4,000.00000 4,000.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1580 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

2,612.73000 2,612.73 12,100.00000 12,100.00 2,600.00000 2,600.00

1590 55587

JUNCTION BOX JB-S2

6.000

EA

1,616.53000 9,699.18 891.00000 5,346.00 1,600.00000 9,600.00

1600 55588

JUNCTION BOX JB-S3

1.000

EA

2,028.68000 2,028.68 1,115.00000 1,115.00 2,000.00000 2,000.00

1610 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

151.29000 756.45 110.00000 550.00 150.00000 750.00

1620 56030

2" CONDUIT

2,025.000

LF

5.23000 10,590.75 1.10000 2,227.50 5.20000 10,530.00

1630 56034

3" CONDUIT

250.000

LF

6.05000 1,512.50 2.25000 562.50 6.00000 1,500.00

1640 56038

4" CONDUIT

475.000

LF

7.40000 3,515.00 4.50000 2,137.50 8.00000 3,800.00

1650 56200

TRENCH EXCAVATION ECI-1

2,500.000

LF

8.38000 20,950.00 5.60000 14,000.00 8.30000 20,750.00

1660 59000

NS LIGHTING LUMINAIRE 274
WATT LED

25.000

EA

1,405.31000 35,132.75 1,900.00000 47,500.00 1,400.00000 35,000.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1670 59000

NS LIGHTING LIGHTING POLE LP-1
35'-4' (TWIN)

7.000

EA

4,572.51000 32,007.57 4,400.00000 30,800.00 4,600.00000 32,200.00

1680 70000

NS DEMO. OF BLDG. RUINS,
PARCEL 001, D-1

(1)

LS

500.00000 500.00 50,000.00000 50,000.00 100.00000 100.00

1690 70000

NS DEMO. OF BLDG. WELL
HOUSE, PARCEL 001, D-2

(1)

LS

500.00000 500.00 25,000.00000 25,000.00 100.00000 100.00

1700 85004

NS  RIGID FLOW SPREADER

225.000

LF

100.00000 22,500.00 38.00000 8,550.00 24.00000 5,400.00

1710 85006

NS  BIORETENTION SOIL MEDIA

596.000

CY

200.00000 119,200.00 97.00000 57,812.00 135.00000 80,460.00

1720 85011

NS  REMOVE & RELOCATE EXIST.
SHELTER

(1)

LS

1,500.00000 1,500.00 2,925.00000 2,925.00 13,000.00000 13,000.00

1730 85012

NS  CURB CUT

8.000

EA

500.00000 4,000.00 555.00000 4,440.00 225.00000 1,800.00

1740 85012

NS  INSTALL BUS SHELTER

3.000

EA

1,000.00000 3,000.00 4,785.00000 14,355.00 10,000.00000 30,000.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

Section Total with LCC: $3,362,485.73 $3,990,266.08 $4,547,845.10

Life Cycle Costs:

$4,547,845.10$3,362,485.73 $3,990,266.08Section Totals:

( ) indicates item is bid as Lump Sum

$3,990,266.08$3,362,485.73 $4,547,845.10

$3,362,485.73

Contract Item Totals

$3,990,266.08 4,547,845.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RELOCATION OF FALLING BRANCH PARK AND RIDE

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):J02

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105518M01

12/07/18 COMPLETION DATE

CHRISTIANSBURG

Min: Max:

03/07/2016Date Printed:

(NFO)9999-154-809, R201, M501, STP-5150(191);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D172 DLB, INC. $2,941,642.97 100.00%

2 D549 DCI/SHIRES, INC. $3,214,127.05 109.26%

3 P091 E. C. PACE COMPANY, INC. $3,244,212.00 110.29%

4 B991 BORING CONTRACTORS, INC. $3,362,485.73 114.31%

5 E009 W. C. ENGLISH, INCORPORATED $3,990,266.08 135.65%

6 F451 FIELDER'S CHOICE ENTERPRISES, INC. $4,547,845.10 154.60%

Vendor Ranking

Contract ID:

RELOCATION OF FALLING BRANCH PARK AND RIDE

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

12/07/18 COMPLETION DATE

C0000105518M01

February 03, 2016 10:00 AM

(NFO)9999-154-809, R201, M501, STP-5150(191);

CHRISTIANSBURG

J02

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 104,000.00000 104,000.00 138,000.00000 138,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,500.00000 5,500.00 10,000.00000 10,000.00 8,024.50000 8,024.50

0030 00110

CLEARING AND GRUBBING

(1)

LS

25,000.00000 25,000.00 18,000.00000 18,000.00 10,000.00000 10,000.00

0040 00120

REGULAR EXCAVATION

1,818.000

CY

25.00000 45,450.00 35.00000 63,630.00 25.00000 45,450.00

0050 00525

CONCRETE CLASS A3 MISC.

0.700

CY

1,500.00000 1,050.00 1,500.00000 1,050.00 1,250.00000 875.00

0060 00700

POST INSTALLATION INSPECTION

55.000

LF

100.00000 5,500.00 20.00000 1,100.00 30.80000 1,694.00

0070 01150

15" PIPE

10.000

LF

20.00000 200.00 100.00000 1,000.00 30.00000 300.00

0080 01180

18" PIPE

45.000

LF

30.00000 1,350.00 100.00000 4,500.00 35.00000 1,575.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06150

15" END SECTION ES-1 OR 2

1.000

EA

350.00000 350.00 800.00000 800.00 200.00000 200.00

0100 07508

DROP INLET DI-7

1.000

EA

1,800.00000 1,800.00 3,500.00000 3,500.00 3,850.00000 3,850.00

0110 08962

DROP INLET DI-13 TY.1

1.000

EA

2,750.00000 2,750.00 3,500.00000 3,500.00 4,500.00000 4,500.00

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.000

TON

35.00000 245.00 35.00000 245.00 50.00000 350.00

0130 10065

AGGR. MATL. NO. 1

104.000

TON

20.00000 2,080.00 35.00000 3,640.00 25.00000 2,600.00

0140 10103

AGGR. MATL. NO. 25 OR 26

54.000

TON

22.00000 1,188.00 35.00000 1,890.00 30.00000 1,620.00

0150 10128

AGGR. BASE MATL. TY. I NO. 21B

662.000

TON

20.00000 13,240.00 32.00000 21,184.00 25.00000 16,550.00

0160 10609

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

144.000

TON

110.00000 15,840.00 105.32000 15,166.08 115.86000 16,683.84

0170 10636

ASPHALT CONCRETE TY. SM-9.5D

25.000

TON

140.00000 3,500.00 134.11000 3,352.75 147.52000 3,688.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10642

ASPHALT CONCRETE TY.
BM-25.0A

676.000

TON

75.00000 50,700.00 71.03000 48,016.28 78.14000 52,822.64

0190 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

191.000

LF

5.50000 1,050.50 10.00000 1,910.00 8.00000 1,528.00

0200 12020

STD. CURB CG-2

37.000

LF

50.00000 1,850.00 40.00000 1,480.00 55.00000 2,035.00

0210 13108

CG-12 DETECTABLE WARNING
SURFACE

13.000

SY

450.00000 5,850.00 230.00000 2,990.00 400.00000 5,200.00

0220 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

1.000

EA

3,250.00000 3,250.00 3,000.00000 3,000.00 3,300.00000 3,300.00

0230 13320

GUARDRAIL GR-2

25.000

LF

55.00000 1,375.00 60.00000 1,500.00 66.00000 1,650.00

0240 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

4,250.00000 4,250.00 3,000.00000 3,000.00 3,300.00000 3,300.00

0250 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

3.000

EA

3,500.00000 10,500.00 2,200.00000 6,600.00 2,420.00000 7,260.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13462

MEDIAN BARRIER MB-7F

19.000

LF

250.00000 4,750.00 200.00000 3,800.00 250.00000 4,750.00

0270 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

391.000

LF

40.00000 15,640.00 36.00000 14,076.00 32.00000 12,512.00

0280 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

570.000

LF

40.00000 22,800.00 37.00000 21,090.00 36.00000 20,520.00

0290 13630

IMPACT ATTENUATOR SERVICE
TYPE I-A

2.000

EA

10,000.00000 20,000.00 6,000.00000 12,000.00 12,000.00000 24,000.00

0300 24100

ALLAYING DUST

1,440.000

HR

5.00000 7,200.00 0.01000 14.40 15.00000 21,600.00

0310 24152

TYPE III BARRICADE 8'

11.000

EA

600.00000 6,600.00 200.00000 2,200.00 450.00000 4,950.00

0320 24160

CONSTRUCTION SIGNS

602.000

SF

23.00000 13,846.00 15.00000 9,030.00 20.00000 12,040.00

0330 24272

TRUCK MOUNTED ATTENUATOR

40.000

HR

50.00000 2,000.00 50.00000 2,000.00 20.00000 800.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24278

GROUP 2 CHANNELIZING
DEVICES

12,240.000

DAY

1.00000 12,240.00 0.25000 3,060.00 1.00000 12,240.00

0350 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

45.00000 30,240.00 10.00000 6,720.00 10.00000 6,720.00

0360 24282

FLAGGER SERVICE

320.000

HR

18.00000 5,760.00 50.00000 16,000.00 20.00000 6,400.00

0370 24290

TRAFFIC BARRIER SERVICE
CONCRETE

375.000

LF

40.00000 15,000.00 46.00000 17,250.00 26.00000 9,750.00

0380 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,375.000

SY

5.00000 6,875.00 6.00000 8,250.00 2.50000 3,437.50

0390 24831

NS ADJUST EXIST. DROP INLET
TOP ELEV. 1554.33

1.000

EA

2,500.00000 2,500.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0400 25505

FIELD OFFICE TY.I

17.000

MO

1,750.00000 29,750.00 800.00000 13,600.00 1,500.00000 25,500.00

0410 26126

DRY RIPRAP CL.I 26"

57.000

SY

30.00000 1,710.00 50.00000 2,850.00 60.00000 3,420.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 26271

NS DRY RIPRAP CL. I (VAR.
DEPTH)

2,498.000

TON

22.00000 54,956.00 20.00000 49,960.00 40.00000 99,920.00

0430 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

120.000

LF

10.00000 1,200.00 20.00000 2,400.00 7.50000 900.00

0440 27325

SOIL STABILIZATION MAT EC-3
TYPE A

16.000

SY

5.00000 80.00 20.00000 320.00 35.00000 560.00

0450 27345

TEMPORARY DIVERSION DIKE

77.000

LF

20.00000 1,540.00 1.00000 77.00 10.00000 770.00

0460 27415

CHECK DAM(ROCK) TY. II

5.000

EA

200.00000 1,000.00 100.00000 500.00 250.00000 1,250.00

0470 27422

DEWATERING BASIN

2.000

EA

1,000.00000 2,000.00 1,000.00000 2,000.00 1,200.00000 2,400.00

0480 27430

SILTATION CONTROL
EXCAVATION

192.000

CY

1.00000 192.00 1.00000 192.00 0.10000 19.20

0490 27451

INLET PROTECTION TYPE A

2.000

EA

500.00000 1,000.00 100.00000 200.00 400.00000 800.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27461

INLET PROTECTION TYPE B

1.000

EA

1,000.00000 1,000.00 100.00000 100.00 300.00000 300.00

0510 27505

TEMP. SILT FENCE

862.000

LF

9.00000 7,758.00 4.00000 3,448.00 3.50000 3,017.00

0520 27526

TURBIDITY CURTAIN,
IMPERVIOUS

213.000

LF

50.00000 10,650.00 5.00000 1,065.00 30.00000 6,390.00

0530 27552

NS NO. 57 STONE ...

374.000

TON

19.50000 7,293.00 25.00000 9,350.00 30.00000 11,220.00

0540 50108

SIGN PANEL

67.000

SF

100.00000 6,700.00 54.66000 3,662.22 20.00000 1,340.00

0550 50434

SIGN POST STP-1  2 1/2"

60.000

LF

15.00000 900.00 33.15000 1,989.00 20.00000 1,200.00

0560 50490

CONCRETE FOUNDATION STP-1

5.000

EA

450.00000 2,250.00 1,300.00000 6,500.00 750.00000 3,750.00

0570 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

7.000

EA

300.00000 2,100.00 660.00000 4,620.00 500.00000 3,500.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

3.000

EA

300.00000 900.00 660.00000 1,980.00 500.00000 1,500.00

0590 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

40,000.00000 40,000.00 90,000.00000 90,000.00 45,000.00000 45,000.00

0600 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

1,811.000

LF

1.75000 3,169.25 1.50000 2,716.50 1.65000 2,988.15

0610 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

7.000

LF

22.00000 154.00 20.00000 140.00 22.00000 154.00

0620 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

540.000

LF

7.00000 3,780.00 6.50000 3,510.00 7.15000 3,861.00

0630 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,554.000

LF

2.50000 3,885.00 2.00000 3,108.00 2.20000 3,418.80

0640 54240

TEMP. PAVE. MARKER 1 WAY

8.000

EA

16.50000 132.00 15.00000 120.00 16.50000 132.00

0650 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

1,290.000

LF

1.00000 1,290.00 0.60000 774.00 0.66000 851.40
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

190.000

LF

1.75000 332.50 1.00000 190.00 1.10000 209.00

0670 54564

CONSTR.PAVE.MARK. (TY.F,CL.
II)24"

40.000

LF

3.00000 120.00 2.50000 100.00 2.75000 110.00

0680 60404

CONCRETE CLASS A4

222.600

CY

500.00000 111,300.00 1,000.00000 222,600.00 1,054.00000 234,620.40

0690 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

74.900

CY

395.00000 29,585.50 500.00000 37,450.00 650.00000 48,685.00

0700 60452

REINF. STEEL BRIDGE APPR.
SLAB

14,210.000

LB

1.00000 14,210.00 1.00000 14,210.00 1.05000 14,920.50

0710 60490

BRIDGE DECK GROOVING

450.000

SY

23.00000 10,350.00 15.00000 6,750.00 10.00000 4,500.00

0720 61213

PREST.CONC.BEAM,BULB-T 37"
DEPTH +50'-60'

5.000

EA

41,000.00000 205,000.00 35,720.00000 178,600.00 36,400.00000 182,000.00

0730 61215

PREST.CONC.BEAM,BULB-T 37"
DEPTH +70'-80'

5.000

EA

52,000.00000 260,000.00 38,850.00000 194,250.00 50,700.00000 253,500.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 61711

CORROSION RESISTANT REINF.
STEEL CL. I

38,650.000

LB

2.40000 92,760.00 2.50000 96,625.00 2.35000 90,827.50

0750 62041

RAILING, BR27C   1 RAIL

155.000

LF

110.00000 17,050.00 250.00000 38,750.00 225.00000 34,875.00

0760 62043

RAILING, BR27C  3 RAILS

140.000

LF

200.00000 28,000.00 320.00000 44,800.00 275.00000 38,500.00

0770 64005

SELECT MATL. TY. I MIN. CBR-30

2,267.000

TON

21.00000 47,607.00 15.00000 34,005.00 30.00000 68,010.00

0780 64011

STRUCTURE EXCAVATION

994.000

CY

12.50000 12,425.00 35.00000 34,790.00 35.00000 34,790.00

0790 64030

POROUS BACKFILL

8.000

CY

150.00000 1,200.00 60.00000 480.00 50.00000 400.00

0800 64036

PIPE UNDERDRAIN 6"

167.000

LF

6.00000 1,002.00 4.00000 668.00 16.00000 2,672.00

0810 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

7,500.00000 15,000.00 5,000.00000 10,000.00 2,420.00000 4,840.00

0820 64112

STEEL PILES 12"

582.000

LF

70.00000 40,740.00 60.00000 34,920.00 70.00000 40,740.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 64765

PILE POINT FOR 12" STEEL PILE

27.000

EA

100.00000 2,700.00 120.00000 3,240.00 120.00000 3,240.00

0840 65013

CONCRETE CLASS A3

367.200

CY

475.00000 174,420.00 700.00000 257,040.00 748.00000 274,665.60

0850 65200

REINF. STEEL

33,980.000

LB

1.00000 33,980.00 1.50000 50,970.00 1.05000 35,679.00

0860 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,260.000

LB

2.40000 12,624.00 2.50000 13,150.00 1.80000 9,468.00

0870 66120

COFFERDAM

3.000

EA

4,000.00000 12,000.00 30,000.00000 90,000.00 10,000.00000 30,000.00

0880 66127

DRY RIPRAP CL.I 26"

1,024.000

TON

25.00000 25,600.00 24.00000 24,576.00 40.00000 40,960.00

0890 67090

NS PEDESTRIAN FENCE ...

138.000

LF

30.00000 4,140.00 75.00000 10,350.00 50.00000 6,900.00

0900 67900

NS DISM. & REM. EXIST. STR. NO.
1002

(1)

LS

185,000.00000 185,000.00 100,000.00000 100,000.00 115,000.00000 115,000.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) BUSH & BURCHETT, INC. (3) ELK KNOB, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 67900

NS DISM. & REM. EXIST. STR. NO.
9000

(1)

LS

25,000.00000 25,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

0920 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

45,000.00000 45,000.00 50,000.00000 50,000.00 30,000.00000 30,000.00

0930 68476

NS ENV.& WORKER PROTECT.
STR. NO. 9000

(1)

LS

8,000.00000 8,000.00 1,000.00000 1,000.00 13,420.00000 13,420.00

0940 68490

NS DISPOSAL OF MATERIAL STR.
NO. 9000

(1)

LS

1,200.00000 1,200.00 1,000.00000 1,000.00 660.00000 660.00

Section Total with LCC: $2,071,054.75 $2,228,240.23 $2,349,629.03

Life Cycle Costs:

$2,349,629.03$2,071,054.75 $2,228,240.23Section Totals:

( ) indicates item is bid as Lump Sum

$2,228,240.23$2,071,054.75 $2,349,629.03

$2,071,054.75

Contract Item Totals

$2,228,240.23 2,349,629.03Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

190,000.00000 190,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

7,000.00000 7,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

65,000.00000 65,000.00

0040 00120

REGULAR EXCAVATION

1,818.000

CY

47.00000 85,446.00

0050 00525

CONCRETE CLASS A3 MISC.

0.700

CY

2,500.00000 1,750.00

0060 00700

POST INSTALLATION INSPECTION

55.000

LF

35.00000 1,925.00

0070 01150

15" PIPE

10.000

LF

240.00000 2,400.00

0080 01180

18" PIPE

45.000

LF

73.00000 3,285.00

0090 06150

15" END SECTION ES-1 OR 2

1.000

EA

480.00000 480.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 07508

DROP INLET DI-7

1.000

EA

3,700.00000 3,700.00

0110 08962

DROP INLET DI-13 TY.1

1.000

EA

4,900.00000 4,900.00

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.000

TON

74.00000 518.00

0130 10065

AGGR. MATL. NO. 1

104.000

TON

32.00000 3,328.00

0140 10103

AGGR. MATL. NO. 25 OR 26

54.000

TON

35.00000 1,890.00

0150 10128

AGGR. BASE MATL. TY. I NO. 21B

662.000

TON

44.00000 29,128.00

0160 10609

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

144.000

TON

160.00000 23,040.00

0170 10636

ASPHALT CONCRETE TY. SM-9.5D

25.000

TON

170.00000 4,250.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03
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Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10642

ASPHALT CONCRETE TY.
BM-25.0A

676.000

TON

89.00000 60,164.00

0190 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

191.000

LF

7.20000 1,375.20

0200 12020

STD. CURB CG-2

37.000

LF

120.00000 4,440.00

0210 13108

CG-12 DETECTABLE WARNING
SURFACE

13.000

SY

830.00000 10,790.00

0220 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

1.000

EA

3,800.00000 3,800.00

0230 13320

GUARDRAIL GR-2

25.000

LF

63.00000 1,575.00

0240 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

5,000.00000 5,000.00

0250 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

3.000

EA

3,800.00000 11,400.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK
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Letting Date: BRISTOL

Contract ID:

District(s):

Counties:
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C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13462

MEDIAN BARRIER MB-7F

19.000

LF

290.00000 5,510.00

0270 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

391.000

LF

35.00000 13,685.00

0280 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

570.000

LF

35.00000 19,950.00

0290 13630

IMPACT ATTENUATOR SERVICE
TYPE I-A

2.000

EA

21,000.00000 42,000.00

0300 24100

ALLAYING DUST

1,440.000

HR

52.00000 74,880.00

0310 24152

TYPE III BARRICADE 8'

11.000

EA

610.00000 6,710.00

0320 24160

CONSTRUCTION SIGNS

602.000

SF

37.00000 22,274.00

0330 24272

TRUCK MOUNTED ATTENUATOR

40.000

HR

93.00000 3,720.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24278

GROUP 2 CHANNELIZING
DEVICES

12,240.000

DAY

0.56000 6,854.40

0350 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

74.00000 49,728.00

0360 24282

FLAGGER SERVICE

320.000

HR

49.00000 15,680.00

0370 24290

TRAFFIC BARRIER SERVICE
CONCRETE

375.000

LF

31.00000 11,625.00

0380 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,375.000

SY

2.00000 2,750.00

0390 24831

NS ADJUST EXIST. DROP INLET
TOP ELEV. 1554.33

1.000

EA

830.00000 830.00

0400 25505

FIELD OFFICE TY.I

17.000

MO

1,900.00000 32,300.00

0410 26126

DRY RIPRAP CL.I 26"

57.000

SY

38.00000 2,166.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 26271

NS DRY RIPRAP CL. I (VAR.
DEPTH)

2,498.000

TON

31.00000 77,438.00

0430 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

120.000

LF

8.00000 960.00

0440 27325

SOIL STABILIZATION MAT EC-3
TYPE A

16.000

SY

20.00000 320.00

0450 27345

TEMPORARY DIVERSION DIKE

77.000

LF

20.00000 1,540.00

0460 27415

CHECK DAM(ROCK) TY. II

5.000

EA

360.00000 1,800.00

0470 27422

DEWATERING BASIN

2.000

EA

2,300.00000 4,600.00

0480 27430

SILTATION CONTROL
EXCAVATION

192.000

CY

34.00000 6,528.00

0490 27451

INLET PROTECTION TYPE A

2.000

EA

350.00000 700.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27461

INLET PROTECTION TYPE B

1.000

EA

390.00000 390.00

0510 27505

TEMP. SILT FENCE

862.000

LF

3.70000 3,189.40

0520 27526

TURBIDITY CURTAIN,
IMPERVIOUS

213.000

LF

42.00000 8,946.00

0530 27552

NS NO. 57 STONE ...

374.000

TON

38.00000 14,212.00

0540 50108

SIGN PANEL

67.000

SF

120.00000 8,040.00

0550 50434

SIGN POST STP-1  2 1/2"

60.000

LF

42.00000 2,520.00

0560 50490

CONCRETE FOUNDATION STP-1

5.000

EA

1,600.00000 8,000.00

0570 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

7.000

EA

830.00000 5,810.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

3.000

EA

830.00000 2,490.00

0590 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

47,000.00000 47,000.00

0600 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

1,811.000

LF

1.90000 3,440.90

0610 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

7.000

LF

25.00000 175.00

0620 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

540.000

LF

8.10000 4,374.00

0630 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,554.000

LF

2.50000 3,885.00

0640 54240

TEMP. PAVE. MARKER 1 WAY

8.000

EA

19.00000 152.00

0650 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

1,290.000

LF

0.75000 967.50
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

190.000

LF

1.30000 247.00

0670 54564

CONSTR.PAVE.MARK. (TY.F,CL.
II)24"

40.000

LF

3.10000 124.00

0680 60404

CONCRETE CLASS A4

222.600

CY

1,400.00000 311,640.00

0690 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

74.900

CY

630.00000 47,187.00

0700 60452

REINF. STEEL BRIDGE APPR.
SLAB

14,210.000

LB

1.70000 24,157.00

0710 60490

BRIDGE DECK GROOVING

450.000

SY

8.60000 3,870.00

0720 61213

PREST.CONC.BEAM,BULB-T 37"
DEPTH +50'-60'

5.000

EA

41,000.00000 205,000.00

0730 61215

PREST.CONC.BEAM,BULB-T 37"
DEPTH +70'-80'

5.000

EA

55,000.00000 275,000.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 61711

CORROSION RESISTANT REINF.
STEEL CL. I

38,650.000

LB

3.30000 127,545.00

0750 62041

RAILING, BR27C   1 RAIL

155.000

LF

330.00000 51,150.00

0760 62043

RAILING, BR27C  3 RAILS

140.000

LF

320.00000 44,800.00

0770 64005

SELECT MATL. TY. I MIN. CBR-30

2,267.000

TON

34.00000 77,078.00

0780 64011

STRUCTURE EXCAVATION

994.000

CY

42.00000 41,748.00

0790 64030

POROUS BACKFILL

8.000

CY

150.00000 1,200.00

0800 64036

PIPE UNDERDRAIN 6"

167.000

LF

24.00000 4,008.00

0810 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

2,100.00000 4,200.00

0820 64112

STEEL PILES 12"

582.000

LF

62.00000 36,084.00

Page 22 of 24

BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 64765

PILE POINT FOR 12" STEEL PILE

27.000

EA

140.00000 3,780.00

0840 65013

CONCRETE CLASS A3

367.200

CY

790.00000 290,088.00

0850 65200

REINF. STEEL

33,980.000

LB

2.00000 67,960.00

0860 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,260.000

LB

2.90000 15,254.00

0870 66120

COFFERDAM

3.000

EA

65,000.00000 195,000.00

0880 66127

DRY RIPRAP CL.I 26"

1,024.000

TON

53.00000 54,272.00

0890 67090

NS PEDESTRIAN FENCE ...

138.000

LF

270.00000 37,260.00

0900 67900

NS DISM. & REM. EXIST. STR. NO.
1002

(1)

LS

190,000.00000 190,000.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 67900

NS DISM. & REM. EXIST. STR. NO.
9000

(1)

LS

66,000.00000 66,000.00

0920 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

56,000.00000 56,000.00

0930 68476

NS ENV.& WORKER PROTECT.
STR. NO. 9000

(1)

LS

15,000.00000 15,000.00

0940 68490

NS DISPOSAL OF MATERIAL STR.
NO. 9000

(1)

LS

750.00000 750.00

Section Total with LCC: $3,291,126.40

Life Cycle Costs:

$3,291,126.40Section Totals:

( ) indicates item is bid as Lump Sum

$3,291,126.40

$3,291,126.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J03

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000103556B46

08/15/17 COMPLETION DATE

WISE

Min: Max:

03/07/2016Date Printed:

(NFO)0023-097-884,B646, BR-097-1(095);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P316 PATRICK CONSTRUCTION, INC. $2,071,054.75 100.00%

2 B060 BUSH & BURCHETT, INC. $2,228,240.23 107.59%

3 E155 ELK KNOB, INC. $2,349,629.03 113.45%

4 O017 ORDERS CONSTRUCTION COMPANY, INC. $3,291,126.40 158.91%

Vendor Ranking

Contract ID:

BRIDGE ON RTE. 23 (INDIAN CREEK RD) OVER INDIAN CREEK

BRISTOLLetting Date:

Contract Description:

District(s):

08/15/17 COMPLETION DATE

C0000103556B46

February 03, 2016 10:00 AM

(NFO)0023-097-884,B646, BR-097-1(095);

WISE

J03

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

47,000.00000 47,000.00 75,000.00000 75,000.00 35,000.00000 35,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

4,000.00000 4,000.00 3,500.00000 3,500.00 3,350.00000 3,350.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

160.000

TON

32.00000 5,120.00 18.50000 2,960.00 31.50000 5,040.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

51.500

TON

250.00000 12,875.00 275.00000 14,162.50 300.00000 15,450.00

0050 24152

TYPE III BARRICADE 8'

2.000

EA

400.00000 800.00 700.00000 1,400.00 400.00000 800.00

0060 24160

CONSTRUCTION SIGNS

541.000

SF

17.50000 9,467.50 22.00000 11,902.00 19.00000 10,279.00

0070 24282

FLAGGER SERVICE

400.000

HR

15.00000 6,000.00 15.00000 6,000.00 20.00000 8,000.00

Page 1 of 8

SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

45.00000 2,160.00 50.00000 2,400.00 74.00000 3,552.00

0090 27430

SILTATION CONTROL
EXCAVATION

30.000

CY

0.01000 0.30 1.00000 30.00 1.00000 30.00

0100 27505

TEMP. SILT FENCE

150.000

LF

5.00000 750.00 9.00000 1,350.00 5.50000 825.00

0110 50108

SIGN PANEL

12.000

SF

20.00000 240.00 125.00000 1,500.00 48.00000 576.00

0120 50430

SIGN POST STP-1  2"

40.000

LF

100.00000 4,000.00 15.00000 600.00 36.00000 1,440.00

0130 61701

CORROSION RESISTANT
REINF.STEEL LOW CARBON
\CHROMIUM

690.000

LB

4.75000 3,277.50 3.00000 2,070.00 24.00000 16,560.00

0145 61821

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50

(121300)

LB

245,000.00000 245,000.00 285,000.00000 285,000.00 358,000.00000 358,000.00

0150 62016

RAILING, TEXAS T-6

296.000

LF

129.00000 38,184.00 110.00000 32,560.00 112.00000 33,152.00
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SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 62220

LUMBER, TREATED

15.900

MFBM

5,120.00000 81,408.00 4,000.00000 63,600.00 4,950.00000 78,705.00

0170 65013

CONCRETE CLASS A3

24.000

CY

975.00000 23,400.00 700.00000 16,800.00 850.00000 20,400.00

0180 68476

NS ENV.& WORKER PROTECT. Str.
No. 6018

(1)

LS

13,000.00000 13,000.00 15,000.00000 15,000.00 19,500.00000 19,500.00

0190 68492

NS MATERIAL DISPOSAL STR. NO.
6018, TY. B

(1)

LS

600.00000 600.00 1,000.00000 1,000.00 750.00000 750.00

0200 68900

NS REM. PORT. OF EX.STR. NO.
6018

(1)

LS

54,000.00000 54,000.00 45,000.00000 45,000.00 51,500.00000 51,500.00

0210 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

5.000

SY

350.00000 1,750.00 500.00000 2,500.00 500.00000 2,500.00

0220 69639

DRY RIPRAP CL. II

206.000

TON

50.00000 10,300.00 22.00000 4,532.00 20.00000 4,120.00

Section Total with LCC: $563,332.30 $588,866.50 $669,529.00

Life Cycle Costs:

$669,529.00$563,332.30 $588,866.50Section Totals:

Page 3 of 8

SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



( ) indicates item is bid as Lump Sum

$588,866.50$563,332.30 $669,529.00

$563,332.30

Contract Item Totals

$588,866.50 669,529.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

35,000.00000 35,000.00 60,000.00000 60,000.00 113,000.00000 113,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

3,500.00000 3,500.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

160.000

TON

30.00000 4,800.00 40.00000 6,400.00 49.00000 7,840.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

51.500

TON

291.05000 14,989.08 250.00000 12,875.00 372.00000 19,158.00

0050 24152

TYPE III BARRICADE 8'

2.000

EA

300.00000 600.00 700.00000 1,400.00 2,842.00000 5,684.00

0060 24160

CONSTRUCTION SIGNS

541.000

SF

20.00000 10,820.00 27.00000 14,607.00 6.00000 3,246.00

0070 24282

FLAGGER SERVICE

400.000

HR

15.00000 6,000.00 45.00000 18,000.00 45.00000 18,000.00

0080 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

42.50000 2,040.00 42.00000 2,016.00 46.00000 2,208.00

Page 5 of 8

SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 27430

SILTATION CONTROL
EXCAVATION

30.000

CY

1.00000 30.00 8.00000 240.00 20.00000 600.00

0100 27505

TEMP. SILT FENCE

150.000

LF

4.00000 600.00 8.00000 1,200.00 4.00000 600.00

0110 50108

SIGN PANEL

12.000

SF

50.00000 600.00 55.00000 660.00 98.00000 1,176.00

0120 50430

SIGN POST STP-1  2"

40.000

LF

25.00000 1,000.00 55.00000 2,200.00 29.00000 1,160.00

0130 61701

CORROSION RESISTANT
REINF.STEEL LOW CARBON
\CHROMIUM

690.000

LB

10.00000 6,900.00 6.50000 4,485.00 4.00000 2,760.00

0145 61821

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50

(121300)

LB

400,000.00000 400,000.00 317,000.00000 317,000.00 454,158.00000 454,158.00

0150 62016

RAILING, TEXAS T-6

296.000

LF

75.00000 22,200.00 210.00000 62,160.00 106.00000 31,376.00

0160 62220

LUMBER, TREATED

15.900

MFBM

5,000.00000 79,500.00 5,200.00000 82,680.00 4,400.00000 69,960.00

Page 6 of 8

SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 65013

CONCRETE CLASS A3

24.000

CY

1,250.00000 30,000.00 480.00000 11,520.00 1,675.00000 40,200.00

0180 68476

NS ENV.& WORKER PROTECT. Str.
No. 6018

(1)

LS

500.00000 500.00 12,400.00000 12,400.00 12,000.00000 12,000.00

0190 68492

NS MATERIAL DISPOSAL STR. NO.
6018, TY. B

(1)

LS

5,000.00000 5,000.00 600.00000 600.00 12,000.00000 12,000.00

0200 68900

NS REM. PORT. OF EX.STR. NO.
6018

(1)

LS

40,000.00000 40,000.00 100,000.00000 100,000.00 170,000.00000 170,000.00

0210 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

5.000

SY

700.00000 3,500.00 885.00000 4,425.00 3,000.00000 15,000.00

0220 69639

DRY RIPRAP CL. II

206.000

TON

50.00000 10,300.00 33.00000 6,798.00 52.00000 10,712.00

Section Total with LCC: $677,879.08 $731,666.00 $1,005,838.00

Life Cycle Costs:

$1,005,838.00$677,879.08 $731,666.00Section Totals:

$731,666.00$677,879.08 $1,005,838.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 7 of 8

SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



( ) indicates item is bid as Lump Sum

$677,879.08 $731,666.00 1,005,838.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 8 of 8

SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):J04

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000104899B64

06/03/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)0608-010-759, B640, BROS-010-1(031);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C1334 CROSSROADS BRIDGE INC $563,332.30 100.00%

2 P316 PATRICK CONSTRUCTION, INC. $588,866.50 104.53%

3 D549 DCI/SHIRES, INC. $669,529.00 118.85%

4 C174 CLECO CORPORATION $677,879.08 120.33%

5 K108 KANAWHA STONE COMPANY, INC. $731,666.00 129.88%

6 J286 JIM CONSTRUCTION, INC. $1,005,838.00 178.55%

Vendor Ranking

Contract ID:

SUPERSTRUCTURE REPLACEMENT - RTE 608 OVER KIMBERLING CREEK

BRISTOL / WYTHEVILLELetting Date:

Contract Description:

District(s):

06/03/16 COMPLETION DATE

C0000104899B64

February 03, 2016 10:00 AM

(NFO)0608-010-759, B640, BROS-010-1(031);

BLAND

J04

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A SAFETY, INC. (2) WL MARKERS, INC.

0100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

5.00000 6,000.00 2.50000 3,000.00

0020 24282

FLAGGER SERVICE

420.000

HR

15.00000 6,300.00 0.50000 210.00

0030 54101

NS PAVEMENT MARKING RAISED
SNOW PLOW. PAVEMENT
MARKER INSPECTION

33,620.000

EA

3.50000 117,670.00 3.00000 100,860.00

0040 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

910.000

EA

15.00000 13,650.00 42.00000 38,220.00

0050 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

32,030.000

EA

5.60000 179,368.00 7.50000 240,225.00

0060 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,000.000

EA

40.90000 40,900.00 22.00000 22,000.00

Section Total with LCC: $363,888.00 $404,515.00

Life Cycle Costs:

$363,888.00 $404,515.00Section Totals:

Page 1 of 2

INSPECT AND REPL. SNOW PLOW. (RPM) - PRIMARIES DISTRICTWIDE

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J05

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000106854N01

11/03/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

9999-961-364,N501, NHPP-TS01(240);



( ) indicates item is bid as Lump Sum

$404,515.00$363,888.00

$363,888.00

Contract Item Totals

$404,515.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

INSPECT AND REPL. SNOW PLOW. (RPM) - PRIMARIES DISTRICTWIDE

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J05

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000106854N01

11/03/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

9999-961-364,N501, NHPP-TS01(240);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A1092 A & A SAFETY, INC. $363,888.00 100.00%

2 W949 WL MARKERS, INC. $404,515.00 111.16%

Vendor Ranking

Contract ID:

INSPECT AND REPL. SNOW PLOW. (RPM) - PRIMARIES DISTRICTWIDE

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/03/16 COMPLETION DATE

C0000106854N01

February 03, 2016 10:00 AM

9999-961-364,N501, NHPP-TS01(240);

BRISTOL

J05

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0001 BASE BID- STA. 10+00-23+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

72,808.85000 72,808.85 224,423.65000 224,423.65

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

21,941.96000 21,941.96 50,000.00000 50,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

116,775.87000 116,775.87 390,000.00000 390,000.00

0040 00120

REGULAR EXCAVATION

10,826.000

CY

8.87000 96,026.62 9.00000 97,434.00

0050 00140

BORROW EXCAVATION

17,528.000

CY

25.58000 448,366.24 27.00000 473,256.00

0060 00154

NS GEOTEXTILE SUBGRADE
STABILIZATION

6,800.000

S.Y.

1.45000 9,860.00 5.00000 34,000.00

0070 02090

NS PIPE 24" STORM DRAIN

24.000

LF

98.48000 2,363.52 262.21000 6,293.04

0080 02092

NS SPEC. DES. 8" BOLLARD

4.000

EA

1,075.18000 4,300.72 1,103.59000 4,414.36

Page 1 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0001 BASE BID- STA. 10+00-23+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10122

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

2,559.040

CY

79.03000 202,240.93 130.00000 332,675.20

0100 10251

NS AGGR. MATERIAL GRADE A
SAND

245.000

CY

41.34000 10,128.30 130.00000 31,850.00

0110 10251

NS AGGR. MATERIAL NO. 3
STONE

877.000

CY

76.42000 67,020.34 150.00000 131,550.00

0120 10251

NS AGGR. MATERIAL NO. 57
STONE

190.500

CY

66.47000 12,662.54 300.00000 57,150.00

0130 10251

NS AGGR. MATERIAL NO. 21A,
TY.1, FOR MAINT. OF EXIST. RD.

600.000

CY

103.79000 62,274.00 300.00000 180,000.00

0140 10635

ASPHALT CONCRETE TY. SM-9.5A

1,987.420

TON

109.75000 218,119.35 121.12000 240,716.31

0150 13565

RETAINING WALL EXCAVATION

68.500

CY

28.03000 1,920.06 175.00000 11,987.50

0160 13570

NS RETAINING WALL SEGMENTED
CONCRETE    BLOCK

769.000

S.F.

83.79000 64,434.51 200.00000 153,800.00
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UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0001 BASE BID- STA. 10+00-23+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 23560

TEMP. SAFETY FENCE 4'

7,674.000

LF

2.72000 20,873.28 1.84000 14,120.16

0180 23600

NS FENCE VINYL COATED

293.000

LF

20.67000 6,056.31 20.53000 6,015.29

0190 23602

NS GATE 16' GALVANIZED STEEL

1.000

EA

555.77000 555.77 6,621.52000 6,621.52

0200 23604

NS FENCE LINE BRACE VINYL
COATED

4.000

EA

129.79000 519.16 128.85000 515.40

0210 24100

ALLAYING DUST

500.000

HR

56.11000 28,055.00 118.20000 59,100.00

0220 24500

NS REMOVE EXIST. WOOD FRAME
OBSERVATION PLATFORM

26.890

SY

200.08000 5,380.15 197.00000 5,297.33

0230 24501

NS REMOVE EXIST. HEAVY
TIMBER PILES

24.000

LF

94.48000 2,267.52 242.24000 5,813.76

0240 24502

NS REMOVE EXIST. CABLE GATE
AND SUPPORTS

1.000

EA

555.77000 555.77 676.40000 676.40
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UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0001 BASE BID- STA. 10+00-23+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24502

NS REMOVE EXIST. SIGN

2.000

EA

166.73000 333.46 142.88000 285.76

0260 24504

NS REMOVE EXISTING 50'  METAL
OBSERVATION TOWER

1.000

EA

32,683.25000 32,683.25 5,297.21000 5,297.21

0270 24505

NS RELOCATE EXIST. RE SIGN

2.000

EA

230.06000 460.12 275.90000 551.80

0280 24810

NS RESET EXIST. COMM. VAULT
TO MATCH GRADE

1.000

EA

2,536.47000 2,536.47 1,224.52000 1,224.52

0290 25505

FIELD OFFICE TY.I

9.000

MO

5,440.43000 48,963.87 1,976.00000 17,784.00

0300 27013

TOPSOIL CLASS A

1,850.000

CY

28.19000 52,151.50 37.33000 69,060.50

0310 27102

REGULAR SEED

792.000

LB

8.89000 7,040.88 8.83000 6,993.36

0320 27210

FERTILIZER(10-20-10)

1.000

TON

1,389.43000 1,389.43 1,379.48000 1,379.48

0330 27250

LIME

13.190

TON

327.91000 4,325.13 325.56000 4,294.14
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UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0001 BASE BID- STA. 10+00-23+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27330

HERBICIDE SPRAYING

0.500

UNIT

5,557.74000 2,778.87 5,738.64000 2,869.32

0350 27430

SILTATION CONTROL
EXCAVATION

1,305.000

CY

15.65000 20,423.25 5.69000 7,425.45

0360 27440

MOWING

200.000

HR

79.08000 15,816.00 82.77000 16,554.00

0370 27500

GEOTEXTILE FABRIC

11,476.000

SY

0.91000 10,443.16 0.98000 11,246.48

0380 27505

TEMP. SILT FENCE

7,674.000

LF

1.82000 13,966.68 1.39000 10,666.86

0390 50108

SIGN PANEL

15.750

SF

27.73000 436.75 27.53000 433.60

0400 50430

SIGN POST STP-1  2"

21.000

LF

21.12000 443.52 20.97000 440.37

0410 50490

CONCRETE FOUNDATION STP-1

3.000

EA

389.04000 1,167.12 386.26000 1,158.78

0420 54100

NS PAVEMENT MARKING TYPE A,
PAINT, 18"

3,450.000

LF

1.10000 3,795.00 1.09000 3,760.50

Page 5 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

Section Total with LCC: $1,694,661.23 $2,679,136.05

Life Cycle Costs:

$1,694,661.23 $2,679,136.05Section Totals:

Page 6 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0002 BID OPTION 1- STA. 0+00-10+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 00120

REGULAR EXCAVATION

8,388.000

CY

7.85000 65,845.80 9.00000 75,492.00

0470 00140

BORROW EXCAVATION

12,193.000

CY

25.81000 314,701.33 27.00000 329,211.00

0480 10122

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

1,851.850

CY

78.87000 146,055.41 130.00000 240,740.50

0490 10251

NS AGGR. MATERIAL NO. 3
STONE

597.000

CY

76.42000 45,622.74 150.00000 89,550.00

0500 10251

NS AGGR. MATERIAL NO. 57
STONE

103.870

CY

66.66000 6,923.97 300.00000 31,161.00

0510 10251

NS AGGR. MATERIAL GRADE A
SAND

248.130

CY

50.01000 12,408.98 130.00000 32,256.90

0520 10635

ASPHALT CONCRETE TY. SM-9.5A

1,375.000

TON

109.75000 150,906.25 121.12000 166,540.00

0530 13565

RETAINING WALL EXCAVATION

20.870

CY

43.53000 908.47 175.00000 3,652.25

Page 7 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0002 BID OPTION 1- STA. 0+00-10+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 13570

NS RETAINING WALL SEGMENTED
CONCRETE    BLOCK

468.000

S.F.

85.41000 39,971.88 200.00000 93,600.00

0550 27013

TOPSOIL CLASS A

1,287.000

CY

20.14000 25,920.18 22.87000 29,433.69

0560 27102

REGULAR SEED

551.000

LB

8.89000 4,898.39 8.83000 4,865.33

0570 27210

FERTILIZER(10-20-10)

0.690

TON

1,389.43000 958.71 1,379.49000 951.85

0580 27250

LIME

9.520

TON

327.91000 3,121.70 325.56000 3,099.33

0590 27500

GEOTEXTILE FABRIC

3,182.000

SY

0.90000 2,863.80 0.98000 3,118.36

0730 54100

NS PAVEMENT MARKING TYPE A.
PAINT, 18"

2,625.000

LF

1.39000 3,648.75 1.38000 3,622.50

0731 54101

NS PAVEMENT MARKING 10'X20'
RECTANGLE TY. A, PAINT

2.000

EA

277.89000 555.78 275.90000 551.80

Page 8 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0003 BID OPTION 2- STA 23+00-30+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0732 54101

NS PAVEMENT MARKING 10'X30'
RECTANGLE TY. A, PAINT

2.000

EA

389.04000 778.08 386.26000 772.52

0733 54101

NS PAVEMENT MARKING  ("X") TY.
A. PAINT

1.000

EA

194.52000 194.52 193.13000 193.13

Section Total with LCC: $826,284.74 $1,108,812.16

Life Cycle Costs:

$826,284.74 $1,108,812.16Section Totals:

Page 9 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0003 BID OPTION 2- STA 23+00-30+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 00120

REGULAR EXCAVATION

5,872.000

CY

9.84000 57,780.48 9.00000 52,848.00

0750 00140

BORROW EXCAVATION

8,383.000

CY

21.53000 180,485.99 27.00000 226,341.00

0760 10122

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

1,284.600

CY

80.06000 102,845.08 130.00000 166,998.00

0770 10251

NS AGGR. MATERIAL NO. 3
STONE

435.000

CY

76.43000 33,247.05 150.00000 65,250.00

0780 10251

NS AGGR. MATERIAL NO. 57
STONE

60.000

CY

60.23000 3,613.80 300.00000 18,000.00

0790 10251

NS AGGR. MATERIAL GRADE A
SAND

172.830

CY

41.40000 7,155.16 130.00000 22,467.90

0800 10635

ASPHALT CONCRETE TY. SM-9.5A

953.330

TON

109.75000 104,627.97 121.12000 115,467.33

0810 27013

TOPSOIL CLASS A

885.000

CY

44.36000 39,258.60 23.54000 20,832.90

Page 10 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

0003 BID OPTION 2- STA 23+00-30+00SECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 27102

REGULAR SEED

378.480

LB

8.89000 3,364.69 8.83000 3,341.98

0830 27215

FERTILIZER(15-30-15)

0.470

TON

1,389.45000 653.04 1,379.51000 648.37

0840 27250

LIME

6.310

TON

327.91000 2,069.11 325.56000 2,054.28

0850 27500

GEOTEXTILE FABRIC

2,320.000

SY

0.90000 2,088.00 0.98000 2,273.60

0860 54100

NS PAVEMENT MARKING TYPE A
PAINT, 18"

1,800.000

LF

1.39000 2,502.00 1.38000 2,484.00

0861 54101

NS PAVEMENT MARKING 10'X20'
RECTANGLE TY. A, PAINT

2.000

EA

277.89000 555.78 275.90000 551.80

0862 54101

NS PAVEMENT MARKING 10'X30'
RECTANGLE TY. A, PAINT

2.000

EA

389.04000 778.08 386.26000 772.52

0863 54101

NS PAVEMENT MARKING ("X") TY.
A. PAINT

1.000

EA

194.52000 194.52 193.13000 193.13

Page 11 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) E. V. WILLIAMS, INC.

Section Total with LCC: $541,219.35 $700,524.81

Life Cycle Costs:

$541,219.35 $700,524.81Section Totals:

( ) indicates item is bid as Lump Sum

$4,488,473.02$3,062,165.32

$3,062,165.32

Contract Item Totals

$4,488,473.02Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 12 of 12

UAS AIRSTRIP

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J06

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000000108111

12/09/16 COMPLETION DATE

ACCOMACK

Min: Max:

03/07/2016Date Printed:

WALLOPS FLIGHT FACILITY, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $3,062,165.32 100.00%

2 W488 E. V. WILLIAMS, INC. $4,488,473.02 146.58%

Vendor Ranking

Contract ID:

UAS AIRSTRIP

HAMPTON ROADS / ACCOMACLetting Date:

Contract Description:

District(s):

12/09/16 COMPLETION DATE

C0000000108111

February 03, 2016 10:00 AM

WALLOPS FLIGHT FACILITY, NONE;

ACCOMACK

J06

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DURA MARK INC. (2) OGLESBY
CONSTRUCTION, INC.

(3) A & A SAFETY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24272

TRUCK MOUNTED ATTENUATOR

1,600.000

HR

0.50000 800.00 0.50000 800.00 5.00000 8,000.00

0020 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

1.00000 100.00 1.00000 100.00 4.00000 400.00

0030 24282

FLAGGER SERVICE

100.000

HR

1.00000 100.00 1.00000 100.00 50.00000 5,000.00

0040 54020

TYPE A PAVEMENT LINE
MARKING 4"

9,900,296.000

LF

0.05000 495,014.80 0.05250 519,765.54 0.05800 574,217.17

0050 54028

TYPE A PAVEMENT LINE
MARKING 24"

2,000.000

LF

8.00000 16,000.00 4.00000 8,000.00 2.50000 5,000.00

0060 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

36.000

EA

277.50000 9,990.00 222.00000 7,992.00 800.00000 28,800.00

0070 54402

NS PAVE. MESSAGE MARKING Ty.
B Mess. School

4.000

EA

1,500.00000 6,000.00 800.00000 3,200.00 865.00000 3,460.00

Page 1 of 2

REPLACE/RETRACE PAVEMENT LINE MARKING

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J09

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105085N01

10/01/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

(NFO)9999-961-267,N501, NHPP-TS01(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DURA MARK INC. (2) OGLESBY
CONSTRUCTION, INC.

(3) A & A SAFETY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54402

NS PAVE. MESSAGE MARKING TY.
B R/R Crossing

8.000

EA

1,500.00000 12,000.00 800.00000 6,400.00 915.00000 7,320.00

Section Total with LCC: $540,004.80 $546,357.54 $632,197.17

Life Cycle Costs:

$632,197.17$540,004.80 $546,357.54Section Totals:

( ) indicates item is bid as Lump Sum

$546,357.54$540,004.80 $632,197.17

$540,004.80

Contract Item Totals

$546,357.54 632,197.17Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

REPLACE/RETRACE PAVEMENT LINE MARKING

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J09

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105085N01

10/01/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

(NFO)9999-961-267,N501, NHPP-TS01(243);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D1138 DURA MARK INC. $540,004.80 100.00%

2 O015 OGLESBY CONSTRUCTION, INC. $546,357.54 101.18%

3 A1092 A & A SAFETY, INC. $632,197.17 117.07%

Vendor Ranking

Contract ID:

REPLACE/RETRACE PAVEMENT LINE MARKING

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/01/16 COMPLETION DATE

C0000105085N01

February 03, 2016 10:00 AM

(NFO)9999-961-267,N501, NHPP-TS01(243);

BRISTOL

J09

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DURA MARK INC. (2) OGLESBY
CONSTRUCTION, INC.

(3) A & A SAFETY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24272

TRUCK MOUNTED ATTENUATOR

1,400.000

HR

0.50000 700.00 0.50000 700.00 5.00000 7,000.00

0020 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

1.00000 100.00 1.00000 100.00 4.00000 400.00

0030 24282

FLAGGER SERVICE

100.000

HR

1.00000 100.00 1.00000 100.00 50.00000 5,000.00

0040 54020

TYPE A PAVEMENT LINE
MARKING 4"

8,450,289.000

LF

0.05000 422,514.45 0.05310 448,710.35 0.05700 481,666.47

0050 54026

TYPE A PAVEMENT LINE
MARKING 12"

1,200.000

LF

3.00000 3,600.00 3.46000 4,152.00 2.25000 2,700.00

0060 54028

TYPE A PAVEMENT LINE
MARKING 24"

1,600.000

LF

5.45000 8,720.00 3.95000 6,320.00 2.50000 4,000.00

0070 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

30.000

EA

200.00000 6,000.00 220.00000 6,600.00 850.00000 25,500.00

Page 1 of 2

REPLACE/RETRACE PAVEMENT LINE MARKING

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J10

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

0000105086N01

10/01/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

(NFO)9999-961-268,N501, NHPP-TS01(242);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DURA MARK INC. (2) OGLESBY
CONSTRUCTION, INC.

(3) A & A SAFETY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54402

NS PAVE. MESSAGE MARKING Ty.
B Mess. School

4.000

EA

1,000.00000 4,000.00 800.00000 3,200.00 915.00000 3,660.00

0090 54402

NS PAVE. MESSAGE MARKING TY.
B R/R Crossing

10.000

EA

1,000.00000 10,000.00 795.00000 7,950.00 960.00000 9,600.00

Section Total with LCC: $455,734.45 $477,832.35 $539,526.47

Life Cycle Costs:

$539,526.47$455,734.45 $477,832.35Section Totals:

( ) indicates item is bid as Lump Sum

$477,832.35$455,734.45 $539,526.47

$455,734.45

Contract Item Totals

$477,832.35 539,526.47Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

REPLACE/RETRACE PAVEMENT LINE MARKING

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J10

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

0000105086N01

10/01/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

(NFO)9999-961-268,N501, NHPP-TS01(242);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D1138 DURA MARK INC. $455,734.45 100.00%

2 O015 OGLESBY CONSTRUCTION, INC. $477,832.35 104.85%

3 A1092 A & A SAFETY, INC. $539,526.47 118.39%

Vendor Ranking

Contract ID:

REPLACE/RETRACE PAVEMENT LINE MARKING

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/01/16 COMPLETION DATE

0000105086N01

February 03, 2016 10:00 AM

(NFO)9999-961-268,N501, NHPP-TS01(242);

BRISTOL

J10

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WL MARKERS, INC. (2) A & A SAFETY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24272

TRUCK MOUNTED ATTENUATOR

2,400.000

HR

1.00000 2,400.00 5.00000 12,000.00

0020 54101

NS PAVEMENT MARKING RAISED
SNOW PLOW. PAVEMENT
MARKER INSPECTION

23,980.000

EA

4.00000 95,920.00 3.50000 83,930.00

0030 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

318.000

EA

52.00000 16,536.00 20.00000 6,360.00

0040 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

17,996.000

EA

7.25000 130,471.00 8.00000 143,968.00

0050 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

480.000

EA

50.00000 24,000.00 55.00000 26,400.00

Section Total with LCC: $269,327.00 $272,658.00

Life Cycle Costs:

$269,327.00 $272,658.00Section Totals:

$272,658.00$269,327.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 1 of 2

RAISED PAVEMENT MARKERS (INTERSTATE)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105834N01

10/01/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

9999-961-304,N501, NHPP-TS01(241);



( ) indicates item is bid as Lump Sum

$269,327.00 $272,658.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

RAISED PAVEMENT MARKERS (INTERSTATE)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105834N01

10/01/16 COMPLETION DATE

BRISTOL

Min: Max:

03/07/2016Date Printed:

9999-961-304,N501, NHPP-TS01(241);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W949 WL MARKERS, INC. $269,327.00 100.00%

2 A1092 A & A SAFETY, INC. $272,658.00 101.24%

Vendor Ranking

Contract ID:

RAISED PAVEMENT MARKERS (INTERSTATE)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/01/16 COMPLETION DATE

C0000105834N01

February 03, 2016 10:00 AM

9999-961-304,N501, NHPP-TS01(241);

BRISTOL

J11

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A SAFETY, INC. (2) OGLESBY
CONSTRUCTION, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24272

TRUCK MOUNTED ATTENUATOR

300.000

HR

3.60000 1,080.00 1.00000 300.00

0020 24279

PORTABLE CHANGEABLE
MESSAGE SIGN Raised Snow plow
pavement marker inspection

40.000

HR

4.00000 160.00 1.00000 40.00

0030 24282

FLAGGER SERVICE

40.000

HR

150.00000 6,000.00 1.00000 40.00

0040 54022

TYPE A PAVEMENT LINE
MARKING 6"

1,574,000.000

LF

0.08700 136,938.00 0.09900 155,826.00

0050 54024

TYPE A PAVEMENT LINE
MARKING 8"

42,000.000

LF

0.45000 18,900.00 0.77500 32,550.00

Section Total with LCC: $163,078.00 $188,756.00

Life Cycle Costs:

$163,078.00 $188,756.00Section Totals:

$188,756.00$163,078.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 1 of 2

PAVEMENT MARKING (INTERSTATE)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J29

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105084N01

08/31/16 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

03/07/2016Date Printed:

(NFO)9999-961-266,N501, NHPP-TS01(244);



( ) indicates item is bid as Lump Sum

$163,078.00 $188,756.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

PAVEMENT MARKING (INTERSTATE)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J29

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0000105084N01

08/31/16 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

03/07/2016Date Printed:

(NFO)9999-961-266,N501, NHPP-TS01(244);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A1092 A & A SAFETY, INC. $163,078.00 100.00%

2 O015 OGLESBY CONSTRUCTION, INC. $188,756.00 115.75%

Vendor Ranking

Contract ID:

PAVEMENT MARKING (INTERSTATE)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

08/31/16 COMPLETION DATE

C0000105084N01

February 03, 2016 10:00 AM

(NFO)9999-961-266,N501, NHPP-TS01(244);

BLAND, SMYTH, WASHINGTON, WYTHE

J29

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

2,323.970

TON

35.00000 81,338.95 41.00000 95,282.77

0020 10417

TACK COAT

20,328.000

GAL

2.25000 45,738.00 2.25000 45,738.00

0030 10505

NS PAVEMENT ASPHALT
CONCRETE TY. IM-19.0E

1,232.060

TON

99.50000 122,589.97 98.75000 121,665.93

0040 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

10,500.00000 10,500.00 4,200.00000 4,200.00

0050 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

1,060.00000 1,060.00 1,050.00000 1,050.00

0060 16340

ASPHALT CONCRETE TY. SM-9.5D

16,184.170

TON

72.75000 1,177,398.37 80.10000 1,296,352.02

0070 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

3,141.140

TON

98.50000 309,402.29 101.55000 318,982.77

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):306

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3B600107927

12/02/16 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

03/07/2016Date Printed:

(NFO) PM3B-015-F16, N501, STP-PM03(337); PM3B-963-F16, N501, NONE;
(NFO) PM3B-963-F16, N501, STP-PM03(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16365

ASPHALT CONCRETE TY. IM-19.0A

1,146.110

TON

74.00000 84,812.14 65.20000 74,726.37

0090 16370

ASPHALT CONCRETE TY. IM-19.0D

767.950

TON

77.50000 59,516.13 68.55000 52,642.97

0100 16390

ASPHALT CONCRETE TY.
BM-25.0A

400.000

TON

84.50000 33,800.00 71.95000 28,780.00

0110 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

2,581.060

SY

7.75000 20,003.22 11.85000 30,585.56

0120 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

171,478.010

SY

1.83000 313,804.76 1.90000 325,808.22

0130 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

17,315.460

SY

4.60000 79,651.12 7.55000 130,731.72

0140 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

48,500.00000 48,500.00 47,900.00000 47,900.00

0150 24600

REMOVE EXISTING GUARDRAIL

75.000

LF

5.30000 397.50 4.20000 315.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):306

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3B600107927

12/02/16 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

03/07/2016Date Printed:

(NFO) PM3B-015-F16, N501, STP-PM03(337); PM3B-963-F16, N501, NONE;
(NFO) PM3B-963-F16, N501, STP-PM03(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54020

TYPE A PAVEMENT LINE
MARKING 4"

9,814.000

LF

0.34000 3,336.76 0.51000 5,005.14

0165 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.42500 0.43 0.65000 0.65

0170 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

32,708.000

LF

0.57000 18,643.56 0.63000 20,606.04

0175 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.71250 0.71 0.79000 0.79

0180 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

76,980.000

LF

0.72000 55,425.60 0.85000 65,433.00

0190 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.90000 0.90 1.07000 1.07

0200 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,531.000

LF

7.00000 10,717.00 7.65000 11,712.15
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):306

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3B600107927

12/02/16 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

03/07/2016Date Printed:

(NFO) PM3B-015-F16, N501, STP-PM03(337); PM3B-963-F16, N501, NONE;
(NFO) PM3B-963-F16, N501, STP-PM03(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.75000 8.75 9.60000 9.60

0210 54100

NS PAVEMENT MARKING
TEMPORARY

45,818.000

LF

0.17000 7,789.06 0.01000 458.18

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

437.000

EA

26.40000 11,536.80 28.35000 12,388.95

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

31.000

EA

118.75000 3,681.25 131.25000 4,068.75

0235 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

148.44000 148.44 164.10000 164.10

0240 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

38.000

EA

200.00000 7,600.00 262.50000 9,975.00

0245 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

250.00000 250.00 328.15000 328.15
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):306

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3B600107927

12/02/16 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

03/07/2016Date Printed:

(NFO) PM3B-015-F16, N501, STP-PM03(337); PM3B-963-F16, N501, NONE;
(NFO) PM3B-963-F16, N501, STP-PM03(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $2,507,651.71 $2,704,912.90

Life Cycle Costs:

$2,507,651.71 $2,704,912.90Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):306

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3B600107927

12/02/16 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

03/07/2016Date Printed:

(NFO) PM3B-015-F16, N501, STP-PM03(337); PM3B-963-F16, N501, NONE;
(NFO) PM3B-963-F16, N501, STP-PM03(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00 0.00000 0.00

Section Total with LCC: $45.00 $0.00

Life Cycle Costs:

$45.00 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,704,912.90$2,507,696.71

$2,507,696.71

Contract Item Totals

$2,704,912.90Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):306

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3B600107927

12/02/16 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

03/07/2016Date Printed:

(NFO) PM3B-015-F16, N501, STP-PM03(337); PM3B-963-F16, N501, NONE;
(NFO) PM3B-963-F16, N501, STP-PM03(336);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $2,507,696.71 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $2,704,912.90 107.86%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM3B600107927

February 03, 2016 10:00 AM

(NFO) PM3B-015-F16, N501, STP-PM03(337); PM3B-963-F16, N501, NONE;
(NFO) PM3B-963-F16, N501, STP-PM03(336);

APPOMATTOX, CAMPBELL

306

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ADAMS CONSTRUCTION
COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

6,205.270

TON

25.00000 155,131.75 33.79000 209,676.07 25.00000 155,131.75

0020 10417

TACK COAT

51,280.000

GAL

2.00000 102,560.00 1.98000 101,534.40 1.90000 97,432.00

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

14,699.340

TON

62.50000 918,708.75 63.23000 929,439.27 61.00000 896,659.74

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

35,942.800

TON

62.50000 2,246,425.00 63.69000 2,289,196.93 59.00000 2,120,625.20

0050 16390

ASPHALT CONCRETE TY.
BM-25.0A

2,671.680

TON

58.00000 154,957.44 65.09000 173,899.65 63.00000 168,315.84

0060 16395

ASPH. CONC. TY. BM-25.0A (T)

3,757.910

TON

67.00000 251,779.97 75.05000 282,031.15 79.00000 296,874.89

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

400.000

SY

25.00000 10,000.00 26.91000 10,764.00 20.00000 8,000.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ADAMS CONSTRUCTION
COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

407,202.080

SY

1.22000 496,786.54 1.12000 456,066.33 1.10000 447,922.29

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

16,192.000

SY

2.00000 32,384.00 6.00000 97,152.00 3.00000 48,576.00

0100 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

112,027.68000 112,027.68 98,000.00000 98,000.00 543,718.53000 543,718.53

0110 54020

TYPE A PAVEMENT LINE
MARKING 4"

66,468.000

LF

0.20000 13,293.60 0.20000 13,293.60 0.20000 13,293.60

0115 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.25000 0.25 0.25000 0.25 0.25000 0.25

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

507,943.000

LF

0.44000 223,494.92 0.49000 248,892.07 0.49000 248,892.07

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.55000 0.55 0.62000 0.62 0.61000 0.61
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ADAMS CONSTRUCTION
COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

732.000

LF

4.00000 2,928.00 7.51000 5,497.32 4.00000 2,928.00

0145 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

5.00000 5.00 9.27000 9.27 5.00000 5.00

0150 54100

NS PAVEMENT MARKING
TEMPORARY

283,298.000

LF

0.10000 28,329.80 0.01000 2,832.98 0.01000 2,832.98

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,643.000

EA

25.00000 41,075.00 25.45000 41,814.35 25.00000 41,075.00

0170 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

17.000

EA

95.00000 1,615.00 128.75000 2,188.75 95.00000 1,615.00

0175 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

118.75000 118.75 160.95000 160.95 118.75000 118.75

0180 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,150.00000 2,300.00 1,133.00000 2,266.00 1,150.00000 2,300.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ADAMS CONSTRUCTION
COMPANY

(3) ALLAN MYERS VA, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,437.50000 1,437.50 1,416.25000 1,416.25 1,437.50000 1,437.50

Section Total with LCC: $4,795,359.50 $4,966,132.21 $5,097,755.00

Life Cycle Costs:

$5,097,755.00$4,795,359.50 $4,966,132.21Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ADAMS CONSTRUCTION
COMPANY

(3) ALLAN MYERS VA, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

17.50000 17.50 0.00000 0.00 22.00000 22.00

Section Total with LCC: $17.50 $0.00 $22.00

Life Cycle Costs:

$22.00$17.50 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,966,132.21$4,795,377.00 $5,097,777.00

$4,795,377.00

Contract Item Totals

$4,966,132.21 5,097,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

6,205.270

TON

36.50000 226,492.36

0020 10417

TACK COAT

51,280.000

GAL

1.00000 51,280.00

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

14,699.340

TON

64.88000 953,693.18

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

35,942.800

TON

61.83000 2,222,343.32

0050 16390

ASPHALT CONCRETE TY.
BM-25.0A

2,671.680

TON

58.55000 156,426.86

0060 16395

ASPH. CONC. TY. BM-25.0A (T)

3,757.910

TON

69.75000 262,114.22

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

400.000

SY

24.00000 9,600.00

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

407,202.080

SY

1.95000 794,044.06
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

16,192.000

SY

2.85000 46,147.20

0100 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

81,750.00000 81,750.00

0110 54020

TYPE A PAVEMENT LINE
MARKING 4"

66,468.000

LF

0.20000 13,293.60

0115 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.40000 0.40

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

507,943.000

LF

0.44000 223,494.92

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.80000 0.80

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

732.000

LF

4.00000 2,928.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.00000 8.00

0150 54100

NS PAVEMENT MARKING
TEMPORARY

283,298.000

LF

0.10000 28,329.80

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,643.000

EA

25.00000 41,075.00

0170 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

17.000

EA

95.00000 1,615.00

0175 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

118.75000 118.75

0180 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,150.00000 2,300.00

0185 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,437.50000 1,437.50
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S. L. WILLIAMSON
COMPANY, INCORPORATED

Section Total with LCC: $5,118,492.97

Life Cycle Costs:

$5,118,492.97Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S. L. WILLIAMSON
COMPANY, INCORPORATED

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00

Section Total with LCC: $45.00

Life Cycle Costs:

$45.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,118,537.97

$5,118,537.97

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):307

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3C600107925

12/02/16 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

03/07/2016Date Printed:

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C750 COLONY CONSTRUCTION, INC. $4,795,377.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $4,966,132.21 103.56%

3 G303 ALLAN MYERS VA, INC. $5,097,777.00 106.31%

4 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $5,118,537.97 106.74%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM3C600107925

February 03, 2016 10:00 AM

(NFO) PM3C-963-F16, N501, STP-PM03(334); (NFO) PM3C-963-F16, N501,
STP-PM03(335); PM3C-014-F16, N501, NONE;

BUCKINGHAM, CUMBERLAND

307

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

41,223.910

GAL

2.43000 100,174.10 1.90000 78,325.43

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,693.990

TON

40.92000 69,318.07 42.00000 71,147.58

0030 16325

NS ASPHALT CONCRETE IM-19.0A
(PATCH)

952.000

TON

94.59000 90,049.68 98.00000 93,296.00

0040 16325

NS ASPHALT CONCRETE IM-19.0E

883.000

TON

75.34000 66,525.22 105.00000 92,715.00

0050 16325

NS ASPHALT CONCRETE IM-19.0E
(PATCH)

1,106.240

TON

77.00000 85,180.48 105.00000 116,155.20

0060 16325

NS ASPHALT CONCRETE
SM-12.5ESL (SPOT LEVEL)

1,325.000

TON

81.12000 107,484.00 34.00000 45,050.00

0070 16350

ASPHALT CONCRETE TY.
SM-12.5A

24,428.330

TON

64.53000 1,576,360.13 68.00000 1,661,126.44
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):407

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4B600107841

12/02/16 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

03/07/2016Date Printed:

(NFO)PM4B-058-F16, P401, STP-PM04(444);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

15,529.210

TON

73.15000 1,135,961.71 81.00000 1,257,866.01

0090 16373

ASPH. CONC. TY. IM-19.0A (T)

5,901.900

TON

81.11000 478,703.11 79.00000 466,250.10

0100 16387

MACHINE SHOULDERS

79,994.000

LF

0.25000 19,998.50 0.22000 17,598.68

0110 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

11,953.880

SY

3.63000 43,392.58 0.10000 1,195.39

0120 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 2"-4" (PATCH)

5,397.330

SY

3.00000 16,191.99 0.10000 539.73

0130 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

381,757.690

SY

1.19000 454,291.65 1.23000 469,561.96

0140 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

10,700.800

SY

2.20000 23,541.76 0.25000 2,675.20

0150 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

188,123.91000 188,123.91 563,155.91000 563,155.91
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):407

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4B600107841

12/02/16 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

03/07/2016Date Printed:

(NFO)PM4B-058-F16, P401, STP-PM04(444);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51615

14/1 ENCLOSED COND. CABLE

1,033.000

LF

2.00000 2,066.00 3.00000 3,099.00

0170 51912

SAW CUT 3/8"

372.000

LF

25.00000 9,300.00 18.00000 6,696.00

0180 51913

SAWCUT 5/8"

24.000

LF

35.00000 840.00 26.00000 624.00

0190 54020

TYPE A PAVEMENT LINE
MARKING 4"

774.000

LF

1.00000 774.00 1.00000 774.00

0192 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

1.25000 1.25 1.25000 1.25

0200 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

477,596.600

LF

0.49000 234,022.33 0.56000 267,454.10

0210 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.61000 0.61 0.70000 0.70

0220 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,214.000

LF

0.65000 789.10 0.65000 789.10
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):407

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4B600107841

12/02/16 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

03/07/2016Date Printed:

(NFO)PM4B-058-F16, P401, STP-PM04(444);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0222 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.81000 0.81 0.81000 0.81

0230 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

255.000

LF

1.00000 255.00 1.00000 255.00

0232 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.25000 1.25 1.25000 1.25

0238 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.00000 5.00 5.00000 5.00

0240 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

38.000

LF

4.00000 152.00 4.00000 152.00

0248 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

5.00000 5.00 5.00000 5.00

0250 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

504.000

LF

4.00000 2,016.00 4.00000 2,016.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):407

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4B600107841

12/02/16 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

03/07/2016Date Printed:

(NFO)PM4B-058-F16, P401, STP-PM04(444);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F/CL I) (4")

406,691.000

LF

0.10000 40,669.10 0.01000 4,066.91

0270 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK. (STOP BAR
12") (TY. F/CL I)

1,008.000

LF

3.00000 3,024.00 3.00000 3,024.00

0280 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

109.000

EA

39.00000 4,251.00 39.00000 4,251.00

0290 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

14.000

EA

125.00000 1,750.00 125.00000 1,750.00

0292 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

156.25000 156.25 156.25000 156.25

0300 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

250.00000 250.00 250.00000 250.00

0302 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

312.50000 312.50 312.50000 312.50
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):407

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4B600107841

12/02/16 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

03/07/2016Date Printed:

(NFO)PM4B-058-F16, P401, STP-PM04(444);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54400

PAVEMENT MESSAGE MARK.
"ONLY"

2.000

EA

250.00000 500.00 250.00000 500.00

0312 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

312.50000 312.50 312.50000 312.50

0320 56021

1" PVC CONDUIT

10.000

LF

5.00000 50.00 14.00000 140.00

Section Total with LCC: $4,756,800.59 $5,233,295.00

Life Cycle Costs:

$4,756,800.59 $5,233,295.00Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):407

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4B600107841

12/02/16 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

03/07/2016Date Printed:

(NFO)PM4B-058-F16, P401, STP-PM04(444);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

40.92000 40.92 38.00000 38.00

Section Total with LCC: $40.92 $38.00

Life Cycle Costs:

$40.92 $38.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,233,333.00$4,756,841.51

$4,756,841.51

Contract Item Totals

$5,233,333.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):407

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4B600107841

12/02/16 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

03/07/2016Date Printed:

(NFO)PM4B-058-F16, P401, STP-PM04(444);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $4,756,841.51 100.00%

2 G303 ALLAN MYERS VA, INC. $5,233,333.00 110.02%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2 )

RICHMONDLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM4B600107841

February 03, 2016 10:00 AM

(NFO)PM4B-058-F16, P401, STP-PM04(444);

BRUNSWICK, LUNENBURG, MECKLENBURG

407

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

83,196.350

GAL

2.00000 166,392.70 0.95000 79,036.53 1.75000 145,593.61

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,465.240

TON

21.00000 72,770.04 25.00000 86,631.00 30.00000 103,957.20

0030 16325

NS ASPHALT CONCRETE IM-19.0A
(PATCH)

913.000

TON

40.00000 36,520.00 30.00000 27,390.00 100.00000 91,300.00

0040 16325

NS ASPHALT CONCRETE IM-19.0E

2,162.320

TON

63.00000 136,226.16 78.00000 168,660.96 75.00000 162,174.00

0050 16325

NS ASPHALT CONCRETE IM-19.0E
(PATCH)

1,088.000

TON

50.00000 54,400.00 40.00000 43,520.00 100.00000 108,800.00

0060 16325

NS ASPHALT CONCRETE IM-19.0E
(T)

6,008.050

TON

65.00000 390,523.25 82.00000 492,660.10 100.00000 600,805.00

0070 16330

ASPHALT CONCRETE TY. SM-9.0A

7,846.600

TON

55.00000 431,563.00 60.00000 470,796.00 75.00000 588,495.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16350

ASPHALT CONCRETE TY.
SM-12.5A

37,876.150

TON

55.00000 2,083,188.25 57.00000 2,158,940.55 62.00000 2,348,321.30

0090 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

20,200.580

TON

65.00000 1,313,037.70 68.00000 1,373,639.44 77.00000 1,555,444.66

0100 16365

ASPHALT CONCRETE TY. IM-19.0A

154.880

TON

55.00000 8,518.40 70.00000 10,841.60 75.00000 11,616.00

0110 16387

MACHINE SHOULDERS

100,796.000

LF

0.15000 15,119.40 0.10000 10,079.60 1.00000 100,796.00

0120 16515

NS FLEXIBLE PAVEMENT
PLANING ABOVE 4"

1,232.000

SY

2.00000 2,464.00 6.00000 7,392.00 6.01000 7,404.32

0130 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2"  EDGE
MILL (PATCH)

6,381.000

SY

0.15000 957.15 0.50000 3,190.50 4.64000 29,607.84

0140 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

11,806.000

SY

0.10000 1,180.60 0.50000 5,903.00 3.13000 36,952.78
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" EDGE MILL
(C&G)

1,009.070

SY

0.10000 100.91 8.00000 8,072.56 7.33000 7,396.48

0160 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

125,757.870

SY

0.05000 6,287.89 1.19000 149,651.87 1.17000 147,136.71

0170 16517

FLEXIBLE PAVE. TIE-IN PLANING
ABOVE 2" - 4"

2,921.600

SY

1.50000 4,382.40 6.00000 17,529.60 5.06000 14,783.30

0180 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

114,207.530

SY

0.95000 108,497.15 1.19000 135,906.96 1.36000 155,322.24

0190 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

16,581.250

SY

1.50000 24,871.88 1.80000 29,846.25 2.68000 44,437.75

0200 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

248,688.92000 248,688.92 782,364.56000 782,364.56 462,000.00000 462,000.00

0210 51615

14/1 ENCLOSED COND. CABLE

23,878.000

LF

2.00000 47,756.00 2.50000 59,695.00 2.50000 59,695.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 51912

SAW CUT 3/8"

9,004.000

LF

10.00000 90,040.00 12.50000 112,550.00 12.50000 112,550.00

0230 51913

SAWCUT 5/8"

465.000

LF

50.00000 23,250.00 20.00000 9,300.00 20.00000 9,300.00

0240 54020

TYPE A PAVEMENT LINE
MARKING 4"

27,915.000

LF

0.23000 6,420.45 0.23000 6,420.45 0.23000 6,420.45

0242 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.28750 0.29 0.29000 0.29 0.29000 0.29

0250 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

454,116.000

LF

0.47000 213,434.52 0.47000 213,434.52 0.47000 213,434.52

0260 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.58750 0.59 0.59000 0.59 0.59000 0.59

0270 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

560.000

LF

0.99000 554.40 0.99000 554.40 0.99000 554.40

0272 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.23750 1.24 1.24000 1.24 1.24000 1.24
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0278 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

1.87500 1.88 1.88000 1.88 1.88000 1.88

0280 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

84.000

LF

1.50000 126.00 1.50000 126.00 1.50000 126.00

0288 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

6.25000 6.25 6.25000 6.25 6.25000 6.25

0290 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,823.000

LF

5.00000 9,115.00 5.00000 9,115.00 5.00000 9,115.00

0300 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F/CL I) (4")

330,208.000

LF

0.15000 49,531.20 0.15000 49,531.20 0.15000 49,531.20

0310 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK. (STOP BAR
12") (TY. F/CL I)

3,152.000

LF

1.20000 3,782.40 1.20000 3,782.40 1.20000 3,782.40

0320 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

342,360.000

LF

0.25000 85,590.00 0.01000 3,423.60 0.45000 154,062.00

Page 5 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,330.000

SF

6.00000 13,980.00 2.57000 5,988.10 10.50000 24,465.00

0340 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

938.000

EA

25.25000 23,684.50 25.25000 23,684.50 25.25000 23,684.50

0350 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

86.000

EA

105.00000 9,030.00 105.00000 9,030.00 105.00000 9,030.00

0352 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

131.25000 131.25 131.50000 131.50 131.25000 131.25

0360 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

600.00000 600.00 600.00000 600.00 600.00000 600.00

0370 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

5.000

EA

650.00000 3,250.00 650.00000 3,250.00 650.00000 3,250.00

0372 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

812.50000 812.50 812.50000 812.50 812.50000 812.50
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

450.00000 900.00 450.00000 900.00 450.00000 900.00

0382 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

750.00000 750.00 750.00000 750.00 750.00000 750.00

0388 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

562.50000 562.50 562.50000 562.50 562.50000 562.50

0390 56021

1" PVC CONDUIT

205.000

LF

2.00000 410.00 10.00000 2,050.00 10.00000 2,050.00

Section Total with LCC: $5,689,410.77 $6,577,755.00 $7,407,161.16

Life Cycle Costs:

$7,407,161.16$5,689,410.77 $6,577,755.00Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

17.00000 17.00 22.00000 22.00 50.00000 50.00

Section Total with LCC: $17.00 $22.00 $50.00

Life Cycle Costs:

$50.00$17.00 $22.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,577,777.00$5,689,427.77 $7,407,211.16

$5,689,427.77

Contract Item Totals

$6,577,777.00 7,407,211.16Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):408

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4C600107846

12/02/16 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

03/07/2016Date Printed:

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C750 COLONY CONSTRUCTION, INC. $5,689,427.77 100.00%

2 G303 ALLAN MYERS VA, INC. $6,577,777.00 115.61%

3 B850 BRANSCOME INC. $7,407,211.16 130.19%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

RICHMONDLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM4C600107846

February 03, 2016 10:00 AM

PM4C-020-F16, P401, None; (NFO)PM4C-020-F16, P401, STP-PM04(442);

AMELIA, CHESTERFIELD, POWHATAN

408

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

47,569.870

GAL

0.99000 47,094.17 2.26000 107,507.91

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

853.450

TON

30.00000 25,603.50 34.95000 29,828.08

0030 16325

NS ASPHALT CONCRETE IM-19.0A
(PATCH)

1,077.270

TON

30.00000 32,318.10 91.00000 98,031.57

0040 16325

NS ASPHALT CONCRETE SM-9.0E

1,306.800

TON

76.00000 99,316.80 80.85000 105,654.78

0050 16335

ASPHALT CONCRETE TY. SM-9.5A

3,750.030

TON

66.00000 247,501.98 70.05000 262,689.60

0060 16345

ASPHALT CONCRETE TY. SM-9.5E
(76-22 OR 64E)

4,724.800

TON

74.00000 349,635.20 82.42000 389,418.02

0070 16350

ASPHALT CONCRETE TY.
SM-12.5A

16,634.120

TON

47.00000 781,803.64 62.69000 1,042,792.98

Page 1 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):409

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4D600107844

12/02/16 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

03/07/2016Date Printed:

(NFO)PM4D-026-F16, P401, STP-PM04 (443); PM4D-026-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

12,366.520

TON

72.00000 890,389.44 73.27000 906,094.92

0090 16365

ASPHALT CONCRETE TY. IM-19.0A

2,927.230

TON

64.00000 187,342.72 63.14000 184,825.30

0100 16373

ASPH. CONC. TY. IM-19.0A (T)

948.640

TON

84.00000 79,685.76 72.00000 68,302.08

0110 16387

MACHINE SHOULDERS

184,465.000

LF

0.11000 20,291.15 0.25000 46,116.25

0120 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

8,176.140

SY

1.00000 8,176.14 5.86000 47,912.18

0130 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" EDGE MILL
(PATCH)

1,865.000

SY

1.00000 1,865.00 3.07000 5,725.55

0140 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

504.530

SY

7.80000 3,935.33 8.80000 4,439.86

0150 16517

FLEXIBLE PAVE. TIE-IN PLANING
ABOVE 2" - 4"

23,443.200

SY

1.03000 24,146.50 2.22000 52,043.90

Page 2 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):409

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4D600107844

12/02/16 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

03/07/2016Date Printed:

(NFO)PM4D-026-F16, P401, STP-PM04 (443); PM4D-026-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

327,700.270

SY

0.82000 268,714.22 1.34000 439,118.36

0170 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,112.000

SY

4.25000 8,976.00 4.41000 9,313.92

0180 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

660,016.88000 660,016.88 131,845.17000 131,845.17

0190 51615

14/1 ENCLOSED COND. CABLE

2,408.000

LF

3.11000 7,488.88 2.50000 6,020.00

0200 51912

SAW CUT 3/8"

906.000

LF

17.74000 16,072.44 15.00000 13,590.00

0210 51913

SAWCUT 5/8"

60.000

LF

20.10000 1,206.00 35.00000 2,100.00

0220 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

416,131.000

LF

0.53000 220,549.43 0.42000 174,775.02

0230 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.67000 0.67 0.53000 0.53

Page 3 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):409

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4D600107844

12/02/16 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

03/07/2016Date Printed:

(NFO)PM4D-026-F16, P401, STP-PM04 (443); PM4D-026-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

905.000

LF

0.60000 543.00 0.60000 543.00

0242 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.75000 0.75 0.75000 0.75

0248 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

6.50000 6.50 6.50000 6.50

0250 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

443.000

LF

5.20000 2,303.60 5.20000 2,303.60

0260 54100

NS PAVEMENT MARKING TEMP
PAVE LINE MARK (TY F/CL I) (4")

367,790.200

LF

0.01000 3,677.90 0.14000 51,490.63

0270 54100

NS PAVEMENT MARKING TEMP
PAVE MESS MARK (STOP BAR 12")
(TY F/CL I)

852.000

LF

1.60000 1,363.20 1.60000 1,363.20

0280 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

67,275.000

LF

0.19000 12,782.25 0.40000 26,910.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):409

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4D600107844

12/02/16 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

03/07/2016Date Printed:

(NFO)PM4D-026-F16, P401, STP-PM04 (443); PM4D-026-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

68.000

SF

15.00000 1,020.00 15.00000 1,020.00

0300 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

332.000

EA

30.00000 9,960.00 30.00000 9,960.00

0310 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

10.000

EA

89.00000 890.00 89.00000 890.00

0312 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

111.25000 111.25 111.25000 111.25

0320 55587

JUNCTION BOX JB-S2

1.000

EA

784.20000 784.20 3,500.00000 3,500.00

0330 56021

1" PVC CONDUIT

60.000

LF

2.99000 179.40 20.00000 1,200.00

Section Total with LCC: $4,015,752.00 $4,227,444.91

Life Cycle Costs:

$4,015,752.00 $4,227,444.91Section Totals:

Page 5 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):409

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4D600107844

12/02/16 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

03/07/2016Date Printed:

(NFO)PM4D-026-F16, P401, STP-PM04 (443); PM4D-026-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

25.00000 25.00 42.45000 42.45

Section Total with LCC: $25.00 $42.45

Life Cycle Costs:

$25.00 $42.45Section Totals:

( ) indicates item is bid as Lump Sum

$4,227,487.36$4,015,777.00

$4,015,777.00

Contract Item Totals

$4,227,487.36Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):409

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM4D600107844

12/02/16 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

03/07/2016Date Printed:

(NFO)PM4D-026-F16, P401, STP-PM04 (443); PM4D-026-F16, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $4,015,777.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $4,227,487.36 105.27%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

RICHMONDLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM4D600107844

February 03, 2016 10:00 AM

(NFO)PM4D-026-F16, P401, STP-PM04 (443); PM4D-026-F16, P401, NONE;

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

409

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

7,604.000

GAL

3.00000 22,812.00 2.25000 17,109.00

0020 10700

RUMBLE STRIP, ASPHALT

14,045.000

LF

0.50000 7,022.50 1.80000 25,281.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

2,607.000

SY

5.00000 13,035.00 2.45000 6,387.15

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,974.070

TON

79.00000 155,951.53 64.00000 126,340.48

0050 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

3,214.410

TON

105.00000 337,513.05 102.55000 329,637.75

0060 16405

STONE MATRIX ASPHALT
SMA-19.0(76-22 OR 64E)

3,175.690

TON

105.00000 333,447.45 102.55000 325,667.01

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

18,298.130

SY

2.50000 45,745.33 3.50000 64,043.46

Page 1 of 3

2016 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107319

12/02/16 COMPLETION DATE

STAFFORD

Min: Max:

03/07/2016Date Printed:

(NFO)PM6A-966-F16,P401, STP-PM06(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

28,869.870

SY

3.50000 101,044.55 4.50000 129,914.42

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

50,000.00000 50,000.00 80,000.00000 80,000.00

0100 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

17,622.000

LF

4.50000 79,299.00 3.20000 56,390.40

0110 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (6")

35,244.000

LF

0.60000 21,146.40 0.60000 21,146.40

0120 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

180.000

EA

73.50000 13,230.00 60.80000 10,944.00

Section Total with LCC: $1,180,246.81 $1,192,861.07

Life Cycle Costs:

$1,180,246.81 $1,192,861.07Section Totals:

$1,192,861.07$1,180,246.81

$1,180,246.81

Contract Item Totals

$1,192,861.07

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 3

2016 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107319

12/02/16 COMPLETION DATE

STAFFORD

Min: Max:

03/07/2016Date Printed:

(NFO)PM6A-966-F16,P401, STP-PM06(371);



( ) indicates item is bid as Lump Sum

$1,180,246.81 $1,192,861.07Contract Grand Totals

Page 3 of 3

2016 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107319

12/02/16 COMPLETION DATE

STAFFORD

Min: Max:

03/07/2016Date Printed:

(NFO)PM6A-966-F16,P401, STP-PM06(371);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$1,180,246.81 100.00%

2 S066 SUPERIOR PAVING CORPORATION $1,192,861.07 101.07%

Vendor Ranking

Contract ID:

2016 PLANT MIX

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM6A600107319

February 03, 2016 10:00 AM

(NFO)PM6A-966-F16,P401, STP-PM06(371);

STAFFORD

604

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) SUPERIOR PAVING
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

141.000

GAL

2.50000 352.50 2.60000 366.60 2.10000 296.10

0020 10497

NS PAVEMENT TY. A CRACK
SEALANT

2,500.000

LB

2.77000 6,925.00 4.30000 10,750.00 2.85000 7,125.00

0030 10505

NS PAVEMENT IM-19.0A
PATCHING

232.320

TON

80.00000 18,585.60 152.00000 35,312.64 125.00000 29,040.00

0040 10700

RUMBLE STRIP, ASPHALT

13,750.000

LF

0.93000 12,787.50 0.50000 6,875.00 1.60000 22,000.00

0050 16325

NS ASPHALT CONCRETE THMACO

3,553.000

TON

105.00000 373,065.00 110.00000 390,830.00 150.00000 532,950.00

0060 16515

NS FLEXIBLE PAVEMENT
PLANING PATCHING

1,408.000

SY

10.00000 14,080.00 20.00000 28,160.00 10.00000 14,080.00

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

3,520.000

SY

4.20000 14,784.00 7.00000 24,640.00 5.75000 20,240.00

Page 1 of 3

2016 PLANT MIX THMACO

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6J600108039

10/07/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO)PM6J-016-F16,P401, STP-PM06(384);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) SUPERIOR PAVING
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

26,500.00000 26,500.00 45,000.00000 45,000.00 50,000.00000 50,000.00

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

68,292.000

LF

0.61000 41,658.12 1.00000 68,292.00 0.51000 34,828.92

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.76000 0.76 1.25000 1.25 0.63000 0.63

0110 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (4")

139,414.000

LF

0.10000 13,941.40 0.11000 15,335.54 0.02000 2,788.28

0120 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

67,892.000

LF

0.36000 24,441.12 0.45000 30,551.40 0.45000 30,551.40

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,122.000

EA

25.00000 28,050.00 32.00000 35,904.00 24.70000 27,713.40

Section Total with LCC: $575,171.00 $692,018.43 $771,613.73

Life Cycle Costs:

$771,613.73$575,171.00 $692,018.43Section Totals:

$692,018.43$575,171.00 $771,613.73Contract Item Totals

Page 2 of 3

2016 PLANT MIX THMACO

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6J600108039

10/07/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO)PM6J-016-F16,P401, STP-PM06(384);



( ) indicates item is bid as Lump Sum

$575,171.00 $692,018.43 771,613.73Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 3

2016 PLANT MIX THMACO

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6J600108039

10/07/16 COMPLETION DATE

CAROLINE

Min: Max:

03/07/2016Date Printed:

(NFO)PM6J-016-F16,P401, STP-PM06(384);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $575,171.00 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$692,018.43 120.32%

3 S066 SUPERIOR PAVING CORPORATION $771,613.73 134.15%

Vendor Ranking

Contract ID:

2016 PLANT MIX THMACO

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

10/07/16 COMPLETION DATE

CPM6J600108039

February 03, 2016 10:00 AM

(NFO)PM6J-016-F16,P401, STP-PM06(384);

CAROLINE

605

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

14,605.000

GAL

3.18000 46,443.90 2.03000 29,648.15 0.90000 13,144.50

0020 10505

NS PAVEMENT IM-19.0A
PATCHING

232.320

TON

69.44000 16,132.30 85.03000 19,754.17 37.00000 8,595.84

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,490.080

TON

38.63000 57,561.79 54.35000 80,985.85 36.00000 53,642.88

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

11,347.930

TON

66.09000 749,984.69 68.04000 772,113.16 72.00000 817,050.96

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

4,725.980

TON

66.50000 314,277.67 72.54000 342,822.59 73.00000 344,996.54

0060 16515

NS FLEXIBLE PAVEMENT
PLANING PATCHING

1,408.000

SY

7.10000 9,996.80 6.70000 9,433.60 1.00000 1,408.00

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

110,028.540

SY

1.57000 172,744.81 1.07000 117,730.54 1.53000 168,343.67

Page 1 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

50,219.00000 50,219.00 52,548.60000 52,548.60 226,488.51000 226,488.51

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

133,764.000

LF

0.59000 78,920.76 0.56000 74,907.84 0.52000 69,557.28

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.74000 0.74 0.70000 0.70 0.65000 0.65

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

75.000

LF

1.10000 82.50 1.14000 85.50 0.96000 72.00

0112 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.38000 1.38 1.43000 1.43 1.20000 1.20

0118 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

2.69000 2.69 3.21000 3.21 6.38000 6.38

0120 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

420.000

LF

2.15000 903.00 2.57000 1,079.40 5.10000 2,142.00

Page 2 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0128 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

5.31000 5.31 4.65000 4.65 9.00000 9.00

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

503.000

LF

4.25000 2,137.75 3.72000 1,871.16 7.20000 3,621.60

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(4")

147,719.000

LF

0.27000 39,884.13 0.33000 48,747.27 0.21000 31,020.99

0150 54100

NS PAVEMENT MARKING
Transverse Raised Rumble Strips
(THERMO)

440.000

LF

12.75000 5,610.00 22.81000 10,036.40 2.60000 1,144.00

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

555.000

EA

27.50000 15,262.50 36.87000 20,462.85 22.80000 12,654.00

0170 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

6.000

EA

131.25000 787.50 114.34000 686.04 124.00000 744.00

0172 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

164.00000 164.00 142.93000 142.93 155.00000 155.00

Page 3 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

4.000

EA

262.50000 1,050.00 114.34000 457.36 180.00000 720.00

0182 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

328.00000 328.00 142.93000 142.93 225.00000 225.00

Section Total with LCC: $1,562,501.22 $1,583,666.33 $1,755,744.00

Life Cycle Costs:

$1,755,744.00$1,562,501.22 $1,583,666.33Section Totals:

Page 4 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

31.20000 31.20 50.87000 50.87 33.00000 33.00

Section Total with LCC: $31.20 $50.87 $33.00

Life Cycle Costs:

$33.00$31.20 $50.87Section Totals:

( ) indicates item is bid as Lump Sum

$1,583,717.20$1,562,532.42 $1,755,777.00

$1,562,532.42

Contract Item Totals

$1,583,717.20 1,755,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

14,605.000

GAL

2.50000 36,512.50

0020 10505

NS PAVEMENT IM-19.0A
PATCHING

232.320

TON

130.00000 30,201.60

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,490.080

TON

47.00000 70,033.76

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

11,347.930

TON

80.50000 913,508.37

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

4,725.980

TON

81.00000 382,804.38

0060 16515

NS FLEXIBLE PAVEMENT
PLANING PATCHING

1,408.000

SY

9.70000 13,657.60

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

110,028.540

SY

2.75000 302,578.49

Page 6 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

80,000.00000 80,000.00

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

133,764.000

LF

0.70000 93,634.80

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.86000 0.86

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

75.000

LF

1.25000 93.75

0112 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.56000 1.56

0118 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

3.13000 3.13

0120 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

420.000

LF

2.50000 1,050.00

Page 7 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0128 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

6.25000 6.25

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

503.000

LF

5.00000 2,515.00

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(4")

147,719.000

LF

0.30000 44,315.70

0150 54100

NS PAVEMENT MARKING
Transverse Raised Rumble Strips
(THERMO)

440.000

LF

15.00000 6,600.00

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

555.000

EA

33.00000 18,315.00

0170 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

6.000

EA

158.00000 948.00

Page 8 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0172 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

197.50000 197.50

0180 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

4.000

EA

315.00000 1,260.00

0182 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

393.75000 393.75

Section Total with LCC: $1,998,632.00

Life Cycle Costs:

$1,998,632.00Section Totals:

Page 9 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

42.00000 42.00

Section Total with LCC: $42.00

Life Cycle Costs:

$42.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,998,674.00

$1,998,674.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 10 of 10

2016 PLANT MIX (VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):606

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6A600107326

12/02/16 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, WESTMORELAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,562,532.42 100.00%

2 B850 BRANSCOME INC. $1,583,717.20 101.36%

3 G303 ALLAN MYERS VA, INC. $1,755,777.00 112.37%

4 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$1,998,674.00 127.91%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2 )

FREDERICKSBURG / NORTHERN NECKLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM6A600107326

February 03, 2016 10:00 AM

(NFO)PM6D-966-F16,P401, STP-PM06(376); (NFO)PM6D-966-F16,P401,
STP-PM06(377); PM6D-966-F16,P401, NONE;

LANCASTER, NORTHUMBERLAND, WESTMORELAND

606

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

71,140.000

GAL

1.92000 136,588.80 1.90000 135,166.00 3.00000 213,420.00

0020 10505

NS PAVEMENT IM-19.0A FOR
PATCHING

4,231.320

TON

69.44000 293,822.86 32.00000 135,402.24 125.00000 528,915.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

9,558.670

TON

36.49000 348,795.87 21.00000 200,732.07 36.50000 348,891.46

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

35,332.000

TON

62.13000 2,195,177.16 65.00000 2,296,580.00 70.70000 2,497,972.40

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

36,414.290

TON

62.24000 2,266,425.41 65.00000 2,366,928.85 69.00000 2,512,586.01

0060 16365

ASPHALT CONCRETE TY. IM-19.0A

278.780

TON

63.24000 17,630.05 74.00000 20,629.72 95.00000 26,484.10
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):607

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6C600107323

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

Min: Max:

03/07/2016Date Printed:

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16370

ASPHALT CONCRETE TY. IM-19.0D

8,340.930

TON

57.91000 483,023.26 65.00000 542,160.45 66.00000 550,501.38

0080 16395

ASPH. CONC. TY. BM-25.0A (T)

5,885.440

TON

82.20000 483,783.17 80.00000 470,835.20 92.00000 541,460.48

0090 16515

NS FLEXIBLE PAVEMENT
PLANING PATCHING

25,644.370

SY

3.50000 89,755.30 0.20000 5,128.87 12.50000 320,554.63

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

366,543.060

SY

1.11000 406,862.80 0.95000 348,215.91 2.40000 879,703.34

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

78,361.070

SY

1.91000 149,669.64 1.15000 90,115.23 4.30000 336,952.60

0120 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

245,156.54000 245,156.54 844,752.31000 844,752.31 550,000.00000 550,000.00

0130 51615

14/1 ENCLOSED COND. CABLE

2,976.000

LF

3.38000 10,058.88 3.11000 9,255.36 1.75000 5,208.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):607

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6C600107323

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

Min: Max:

03/07/2016Date Printed:

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 51912

SAW CUT 3/8"

962.000

LF

19.28000 18,547.36 17.74000 17,065.88 15.00000 14,430.00

0150 51913

SAWCUT 5/8"

86.000

LF

21.84000 1,878.24 20.10000 1,728.60 37.00000 3,182.00

0160 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

629,115.000

LF

0.53000 333,430.95 0.54000 339,722.10 0.60000 377,469.00

0170 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.66000 0.66 0.68000 0.68 0.75000 0.75

0180 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

750.000

LF

1.08000 810.00 3.00000 2,250.00 2.90000 2,175.00

0182 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.35000 1.35 3.75000 3.75 3.63000 3.63

0188 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

2.38000 2.38 7.10000 7.10 7.31000 7.31
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):607

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6C600107323

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

Min: Max:

03/07/2016Date Printed:

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

740.000

LF

1.90000 1,406.00 5.68000 4,203.20 5.58000 4,129.20

0198 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

4.74000 4.74 18.75000 18.75 20.50000 20.50

0200 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

385.000

LF

3.79000 1,459.15 15.00000 5,775.00 16.40000 6,314.00

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

698,760.000

LF

0.24000 167,702.40 0.01000 6,987.60 0.01000 6,987.60

0220 54101

NS PAVEMENT MARKING PAVE.
MESS. MARK "360"

2.000

EA

1,630.01000 3,260.02 750.00000 1,500.00 790.00000 1,580.00

0230 54101

NS PAVEMENT MARKING PAVE.
MESS. MARK "WEST"

2.000

EA

1,086.67000 2,173.34 750.00000 1,500.00 790.00000 1,580.00

0240 54101

NS PAVEMENT MARKING TEMP.
PAVE. MESSAGE - "SCHOOL"

1.000

EA

815.00000 815.00 400.00000 400.00 235.00000 235.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):607

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6C600107323

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

Min: Max:

03/07/2016Date Printed:

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0242 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,018.76000 1,018.76 500.00000 500.00 294.00000 294.00

0250 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

77.000

SF

21.73000 1,673.21 10.10000 777.70 3.50000 269.50

0260 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

3,004.000

EA

38.03000 114,242.12 26.00000 78,104.00 28.00000 84,112.00

0270 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

34.000

EA

81.50000 2,771.00 165.00000 5,610.00 160.00000 5,440.00

0272 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

101.88000 101.88 206.25000 206.25 200.00000 200.00

0280 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

217.33000 217.33 600.00000 600.00 585.00000 585.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):607

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6C600107323

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

Min: Max:

03/07/2016Date Printed:

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,086.67000 2,173.34 1,200.00000 2,400.00 1,170.00000 2,340.00

0294 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,358.34000 1,358.34 1,500.00000 1,500.00 1,462.50000 1,462.50

0298 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

271.67000 271.67 750.00000 750.00 731.25000 731.25

0300 56021

1" PVC CONDUIT

82.000

LF

3.25000 266.50 2.99000 245.18 5.80000 475.60

Section Total with LCC: $7,782,335.48 $7,937,758.00 $9,826,673.24

Life Cycle Costs:

$9,826,673.24$7,782,335.48 $7,937,758.00Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):607

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6C600107323

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

Min: Max:

03/07/2016Date Printed:

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

33.00000 33.00 19.00000 19.00 31.50000 31.50

Section Total with LCC: $33.00 $19.00 $31.50

Life Cycle Costs:

$31.50$33.00 $19.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,937,777.00$7,782,368.48 $9,826,704.74

$7,782,368.48

Contract Item Totals

$7,937,777.00 9,826,704.74Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):607

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM6C600107323

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

Min: Max:

03/07/2016Date Printed:

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $7,782,368.48 100.00%

2 G303 ALLAN MYERS VA, INC. $7,937,777.00 102.00%

3 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$9,826,704.74 126.27%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM6C600107323

February 03, 2016 10:00 AM

(NFO)PM6C-966-F16,P401, STP-PM06(375); (NFO)PM6C-966-F16,P401,
STP-966-6(077); (NFO)PM6C-966-F16,P401, STP-PM06(374);
PM6C-966-F16,P401, NONE;

ESSEX, GLOUCESTER, KING WILLIAM, MIDDLESEX

607

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

22,567.470

GAL

1.00000 22,567.47 2.60000 58,675.42

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

80.00000 1,000.00 85.00000 1,062.50

0030 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

750.00000 750.00 800.00000 800.00

0040 13320

GUARDRAIL GR-2

2,000.000

LF

15.60000 31,200.00 16.50000 33,000.00

0050 13322

GUARDRAIL GR-2 8'  POST

100.000

LF

24.00000 2,400.00 25.00000 2,500.00

0060 13331

RAD. GUARDRAIL GR-2

37.500

LF

18.00000 675.00 19.00000 712.50

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

2,300.00000 11,500.00 2,450.00000 12,250.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):705

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7A600107500

12/02/16 COMPLETION DATE

ALBEMARLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

500.00000 2,500.00 550.00000 2,750.00

0090 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,278.160

TON

32.25000 105,720.66 30.00000 98,344.80

0100 16326

ASPHALT CONCRETE TY.
SM-4.75A

531.690

TON

84.56000 44,959.71 100.00000 53,169.00

0110 16335

ASPHALT CONCRETE TY. SM-9.5A

450.710

TON

72.00000 32,451.12 75.00000 33,803.25

0120 16350

ASPHALT CONCRETE TY.
SM-12.5A

18,686.340

TON

55.00000 1,027,748.70 72.00000 1,345,416.48

0130 16355

ASPHALT CONCRETE TY.
SM-12.5D

5,610.530

TON

67.00000 375,905.51 72.00000 403,958.16

0140 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

3,471.320

SY

8.25000 28,638.39 10.00000 34,713.20
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):705

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7A600107500

12/02/16 COMPLETION DATE

ALBEMARLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

59,798.920

SY

3.00000 179,396.76 5.50000 328,894.06

0160 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

49,400.00000 49,400.00 85,000.00000 85,000.00

0170 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXISTING GUARDRAIL

2,362.500

LF

1.00000 2,362.50 1.00000 2,362.50

0180 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

2,162.500

LF

3.00000 6,487.50 3.50000 7,568.75

0190 54020

TYPE A PAVEMENT LINE
MARKING 4"

142,066.000

LF

0.31000 44,040.46 0.33000 46,881.78

0200 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.39000 0.39 0.41000 0.41

0210 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

26,167.000

LF

3.86000 101,004.62 4.10000 107,284.70
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):705

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7A600107500

12/02/16 COMPLETION DATE

ALBEMARLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
12"

340.000

LF

10.00000 3,400.00 10.60000 3,604.00

0225 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 12"

1.000

LF

12.50000 12.50 13.25000 13.25

0230 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

1,935.000

LF

27.40000 53,019.00 23.45000 45,375.75

0235 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

34.25000 34.25 29.31000 29.31

0240 54100

NS PAVEMENT MARKING
TEMP.PAVE.LINE MARK(TY.F,CL
I)(4")

27,686.000

LF

0.14000 3,876.04 0.15000 4,152.90

Page 4 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):705

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7A600107500

12/02/16 COMPLETION DATE

ALBEMARLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"SCHOOL"

2.000

EA

999.00000 1,998.00 1,060.00000 2,120.00

0255 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"SCHOOL"

1.000

EA

1,248.75000 1,248.75 1,325.00000 1,325.00

0260 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW DOUBLE

2.000

EA

400.00000 800.00 425.00000 850.00

0265 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

500.00000 500.00 531.25000 531.25

0270 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

31.000

EA

169.00000 5,239.00 180.00000 5,580.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):705

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7A600107500

12/02/16 COMPLETION DATE

ALBEMARLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0275 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

211.25000 211.25 225.00000 225.00

0280 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
SHARROW SYMBOL

12.000

EA

325.00000 3,900.00 350.00000 4,200.00

0290 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,596.000

SF

3.39000 8,800.44 3.50000 9,086.00

0300 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

913.000

EA

26.96000 24,614.48 29.00000 26,477.00

Section Total with LCC: $2,178,362.50 $2,762,716.97

Life Cycle Costs:

$2,178,362.50 $2,762,716.97Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):705

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7A600107500

12/02/16 COMPLETION DATE

ALBEMARLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00 75.00000 75.00

Section Total with LCC: $45.00 $75.00

Life Cycle Costs:

$45.00 $75.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,762,791.97$2,178,407.50

$2,178,407.50

Contract Item Totals

$2,762,791.97Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):705

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7A600107500

12/02/16 COMPLETION DATE

ALBEMARLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,178,407.50 100.00%

2 C224 CHEMUNG CONTRACTING CORPORATION $2,762,791.97 126.83%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7A600107500

February 03, 2016 10:00 AM

(NFO) PM7A-967-F16,P401, STP-PM0-7(291); (NFO) PM7A-967-F16,P401,
STP-PM0-7(290); (NFO) PM7A-967-F16,P401, NONE; (NFO)
PM7A-967-F16,P401, NHPP-PM0-7(289);

ALBEMARLE

705

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

24,530.360

GAL

1.00000 24,530.36 2.60000 63,778.94

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

542.080

TON

32.00000 17,346.56 25.00000 13,552.00

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

4,020.880

TON

58.60000 235,623.57 67.00000 269,398.96

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

22,925.320

TON

56.00000 1,283,817.92 67.00000 1,535,996.44

0050 16395

ASPH. CONC. TY. BM-25.0A (T)

1,020.100

TON

62.00000 63,246.20 85.00000 86,708.50

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

216,795.900

SY

1.47000 318,689.97 1.70000 368,553.03

0070 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

37,500.00000 37,500.00 70,000.00000 70,000.00

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):706

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7B600107502

12/02/16 COMPLETION DATE

GREENE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7B-967-F16,P401, STP-PM0-7(292); (NFO) PM7B-967-F16,P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54020

TYPE A PAVEMENT LINE
MARKING 4"

218,395.000

LF

0.16000 34,943.20 0.16000 34,943.20

0090 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.20000 0.20 0.20000 0.20

0100 54028

TYPE A PAVEMENT LINE
MARKING 24"

892.000

LF

7.99000 7,127.08 8.50000 7,582.00

0105 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

9.99000 9.99 10.63000 10.63

0110 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

854.000

LF

18.00000 15,372.00 19.10000 16,311.40

0115 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

22.50000 22.50 23.88000 23.88

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):706

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7B600107502

12/02/16 COMPLETION DATE

GREENE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7B-967-F16,P401, STP-PM0-7(292); (NFO) PM7B-967-F16,P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 54100

NS PAVEMENT MARKING
TEMP.PAVE.LINE MARK(TY.F,CL
I)(4")

191,169.000

LF

0.01000 1,911.69 0.01000 1,911.69

0130 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"SCHOOL"

4.000

EA

1,100.00000 4,400.00 1,200.00000 4,800.00

0135 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"SCHOOL"

1.000

EA

1,375.00000 1,375.00 1,500.00000 1,500.00

0140 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

55.000

EA

159.00000 8,745.00 170.00000 9,350.00

0145 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

198.75000 198.75 212.50000 212.50

0150 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

90.000

SF

5.99000 539.10 5.00000 450.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):706

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7B600107502

12/02/16 COMPLETION DATE

GREENE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7B-967-F16,P401, STP-PM0-7(292); (NFO) PM7B-967-F16,P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

992.000

EA

25.00000 24,800.00 26.00000 25,792.00

Section Total with LCC: $2,080,199.09 $2,510,875.37

Life Cycle Costs:

$2,080,199.09 $2,510,875.37Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):706

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7B600107502

12/02/16 COMPLETION DATE

GREENE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7B-967-F16,P401, STP-PM0-7(292); (NFO) PM7B-967-F16,P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00 75.00000 75.00

Section Total with LCC: $45.00 $75.00

Life Cycle Costs:

$45.00 $75.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,510,950.37$2,080,244.09

$2,080,244.09

Contract Item Totals

$2,510,950.37Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):706

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7B600107502

12/02/16 COMPLETION DATE

GREENE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7B-967-F16,P401, STP-PM0-7(292); (NFO) PM7B-967-F16,P401,
NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,080,244.09 100.00%

2 C224 CHEMUNG CONTRACTING CORPORATION $2,510,950.37 120.70%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7B600107502

February 03, 2016 10:00 AM

(NFO) PM7B-967-F16,P401, STP-PM0-7(292); (NFO) PM7B-967-F16,P401,
NONE;

GREENE

706

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

31,009.760

GAL

1.00000 31,009.76 0.90000 27,908.78 2.60000 80,625.38

0020 10700

RUMBLE STRIP, ASPHALT

25,000.000

LF

0.60000 15,000.00 0.40000 10,000.00 0.50000 12,500.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

4,083.000

SY

2.00000 8,166.00 0.58000 2,368.14 2.35000 9,595.05

0040 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

87.500

LF

60.00000 5,250.00 60.00000 5,250.00 65.00000 5,687.50

0050 13320

GUARDRAIL GR-2

4,712.500

LF

15.60000 73,515.00 15.60000 73,515.00 16.50000 77,756.25

0060 13322

GUARDRAIL GR-2 8'  POST

400.000

LF

24.00000 9,600.00 24.00000 9,600.00 25.00000 10,000.00

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

16.000

EA

2,300.00000 36,800.00 2,300.00000 36,800.00 2,500.00000 40,000.00

Page 1 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):707

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7C600107505

12/02/16 COMPLETION DATE

FLUVANNA, LOUISA

Min: Max:

03/07/2016Date Printed:

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

16.000

EA

500.00000 8,000.00 500.00000 8,000.00 550.00000 8,800.00

0090 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

4.000

EA

2,100.00000 8,400.00 2,100.00000 8,400.00 2,500.00000 10,000.00

0100 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

5,578.390

TON

32.00000 178,508.48 25.00000 139,459.75 30.00000 167,351.70

0110 16350

ASPHALT CONCRETE TY.
SM-12.5A

29,869.880

TON

58.00000 1,732,453.04 30.00000 896,096.40 65.50000 1,956,477.14

0120 16355

ASPHALT CONCRETE TY.
SM-12.5D

1,565.230

TON

59.00000 92,348.57 58.00000 90,783.34 65.00000 101,739.95

0130 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

4,226.110

TON

102.00000 431,063.22 82.00000 346,541.02 105.00000 443,741.55

0140 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,511.000

SY

12.00000 18,132.00 10.00000 15,110.00 10.00000 15,110.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):707

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7C600107505

12/02/16 COMPLETION DATE

FLUVANNA, LOUISA

Min: Max:

03/07/2016Date Printed:

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

99,290.490

SY

2.10000 208,510.03 1.43000 141,985.40 2.50000 248,226.23

0160 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

46,700.00000 46,700.00 1,215,700.02000 1,215,700.02 125,000.00000 125,000.00

0170 24601

NS REMOVE EXIST. GUARDRAIL ...

5,940.500

LF

1.00000 5,940.50 1.00000 5,940.50 1.00000 5,940.50

0180 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

5,200.000

LF

3.00000 15,600.00 3.00000 15,600.00 3.25000 16,900.00

0190 54020

TYPE A PAVEMENT LINE
MARKING 4"

287,425.000

LF

0.19000 54,610.75 0.19000 54,610.75 0.20000 57,485.00

0200 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.24000 0.24 0.24000 0.24 0.25000 0.25

0210 54028

TYPE A PAVEMENT LINE
MARKING 24"

622.000

LF

5.10000 3,172.20 5.10000 3,172.20 3.20000 1,990.40
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):707

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7C600107505

12/02/16 COMPLETION DATE

FLUVANNA, LOUISA

Min: Max:

03/07/2016Date Printed:

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0215 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

6.38000 6.38 6.38000 6.38 4.00000 4.00

0220 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

27,562.000

LF

3.90000 107,491.80 3.90000 107,491.80 1.20000 33,074.40

0230 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

1,650.000

LF

4.90000 8,085.00 4.90000 8,085.00 1.10000 1,815.00

0240 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

837.000

LF

16.90000 14,145.30 16.90000 14,145.30 26.50000 22,180.50

0245 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

21.13000 21.13 21.13000 21.13 33.13000 33.13

0250 54100

NS PAVEMENT MARKING
TEMP.PAVE.LINE MARK(TY.F,CL
I)(4")

50,745.000

LF

0.16000 8,119.20 0.16000 8,119.20 0.10000 5,074.50
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):707

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7C600107505

12/02/16 COMPLETION DATE

FLUVANNA, LOUISA

Min: Max:

03/07/2016Date Printed:

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"STOP AHEAD"

2.000

EA

1,660.00000 3,320.00 1,660.00000 3,320.00 1,100.00000 2,200.00

0265 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"STOP AHEAD"

1.000

EA

2,075.00000 2,075.00 2,075.00000 2,075.00 1,375.00000 1,375.00

0270 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW DOUBLE

2.000

EA

460.00000 920.00 460.00000 920.00 1,100.00000 2,200.00

0275 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

575.00000 575.00 575.00000 575.00 1,375.00000 1,375.00

0280 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

62.000

EA

265.00000 16,430.00 265.00000 16,430.00 460.00000 28,520.00

0285 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

331.25000 331.25 331.25000 331.25 575.00000 575.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):707

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7C600107505

12/02/16 COMPLETION DATE

FLUVANNA, LOUISA

Min: Max:

03/07/2016Date Printed:

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,178.000

SF

4.20000 4,947.60 4.20000 4,947.60 6.00000 7,068.00

0300 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,097.000

EA

31.40000 34,445.80 31.40000 34,445.80 39.00000 42,783.00

Section Total with LCC: $3,183,693.25 $3,307,755.00 $3,543,204.43

Life Cycle Costs:

$3,543,204.43$3,183,693.25 $3,307,755.00Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):707

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7C600107505

12/02/16 COMPLETION DATE

FLUVANNA, LOUISA

Min: Max:

03/07/2016Date Printed:

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) ALLAN MYERS VA, INC. (3) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00 22.00000 22.00 75.00000 75.00

Section Total with LCC: $45.00 $22.00 $75.00

Life Cycle Costs:

$75.00$45.00 $22.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,307,777.00$3,183,738.25 $3,543,279.43

$3,183,738.25

Contract Item Totals

$3,307,777.00 3,543,279.43Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):707

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7C600107505

12/02/16 COMPLETION DATE

FLUVANNA, LOUISA

Min: Max:

03/07/2016Date Printed:

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $3,183,738.25 100.00%

2 G303 ALLAN MYERS VA, INC. $3,307,777.00 103.90%

3 C224 CHEMUNG CONTRACTING CORPORATION $3,543,279.43 111.29%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7C600107505

February 03, 2016 10:00 AM

(NFO) PM7C-967-F16,P401, NHPP-PM0-7(294); (NFO) PM7C-967-F16,P401,
STP-PM0-7(293);

FLUVANNA, LOUISA

707

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

22,894.330

GAL

2.60000 59,525.26 2.00000 45,788.66 1.50000 34,341.50

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

85.00000 2,125.00 80.00000 2,000.00 85.00000 2,125.00

0030 13320

GUARDRAIL GR-2

2,112.500

LF

16.50000 34,856.25 15.60000 32,955.00 16.25000 34,328.13

0040 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,400.00000 14,400.00 2,300.00000 13,800.00 2,400.00000 14,400.00

0050 13349

GUARDRAIL TERMINAL SITE
PREPARATION

6.000

EA

530.00000 3,180.00 500.00000 3,000.00 600.00000 3,600.00

0060 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

2,225.00000 4,450.00 2,100.00000 4,200.00 2,200.00000 4,400.00

0070 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,656.810

TON

22.00000 80,449.82 28.50000 104,219.09 36.00000 131,645.16
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):708

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7D600107466

12/02/16 COMPLETION DATE

CULPEPER, MADISON, ORANGE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7D-967-F16,P401, STP-PM07(285); (NFO) PM7D-967-F16,P401,
NHPP-PM07(286); (NFO) PM7D-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16350

ASPHALT CONCRETE TY.
SM-12.5A

20,964.890

TON

60.00000 1,257,893.40 60.00000 1,257,893.40 65.00000 1,362,717.85

0090 16395

ASPH. CONC. TY. BM-25.0A (T)

2,113.060

TON

70.00000 147,914.20 80.25000 169,573.07 74.00000 156,366.44

0100 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

5,363.600

TON

90.00000 482,724.00 85.50000 458,587.80 120.00000 643,632.00

0110 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,085.000

SY

12.00000 13,020.00 25.00000 27,125.00 15.00000 16,275.00

0120 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

66,103.400

SY

2.50000 165,258.50 2.50000 165,258.50 2.50000 165,258.50

0130 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

63,000.00000 63,000.00 75,000.00000 75,000.00 42,000.00000 42,000.00

0140 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXISTING GUARDRAIL

2,345.000

LF

1.00000 2,345.00 1.00000 2,345.00 2.00000 4,690.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):708

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7D600107466

12/02/16 COMPLETION DATE

CULPEPER, MADISON, ORANGE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7D-967-F16,P401, STP-PM07(285); (NFO) PM7D-967-F16,P401,
NHPP-PM07(286); (NFO) PM7D-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

2,137.500

LF

3.25000 6,946.88 3.00000 6,412.50 3.25000 6,946.88

0160 54020

TYPE A PAVEMENT LINE
MARKING 4"

147,000.000

LF

0.25000 36,750.00 0.23000 33,810.00 0.24000 35,280.00

0170 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.31000 0.31 0.29000 0.29 0.50000 0.50

0180 54028

TYPE A PAVEMENT LINE
MARKING 24"

210.000

LF

6.15000 1,291.50 5.80000 1,218.00 6.00000 1,260.00

0185 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

7.68000 7.68 7.25000 7.25 8.00000 8.00

0190 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

1,320.000

LF

5.10000 6,732.00 4.80000 6,336.00 5.00000 6,600.00

0200 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

562.000

LF

14.45000 8,120.90 13.60000 7,643.20 14.00000 7,868.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):708

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7D600107466

12/02/16 COMPLETION DATE

CULPEPER, MADISON, ORANGE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7D-967-F16,P401, STP-PM07(285); (NFO) PM7D-967-F16,P401,
NHPP-PM07(286); (NFO) PM7D-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

18.06000 18.06 17.00000 17.00 18.00000 18.00

0210 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC 4"

600.000

LF

3.65000 2,190.00 3.46000 2,076.00 4.00000 2,400.00

0215 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFROMED THERMO
LINE MARK 4"

1.000

LF

4.56000 4.56 4.33000 4.33 6.00000 6.00

0220 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC 6"

190.000

LF

5.15000 978.50 4.85000 921.50 4.95000 940.50

0225 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFROMED THERMO
LINE MARK 6"

1.000

LF

6.43000 6.43 6.06000 6.06 8.00000 8.00

0230 54100

NS PAVEMENT MARKING
TEMP.PAVE.LINE MARK(TY.F,CL
I)(4")

41,903.000

LF

0.05000 2,095.15 0.04000 1,676.12 0.06000 2,514.18
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):708

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7D600107466

12/02/16 COMPLETION DATE

CULPEPER, MADISON, ORANGE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7D-967-F16,P401, STP-PM07(285); (NFO) PM7D-967-F16,P401,
NHPP-PM07(286); (NFO) PM7D-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54101

NS PAVEMENT MARKING PREF.
THERMO. ELONG. ARROW SINGLE

7.000

EA

260.00000 1,820.00 246.00000 1,722.00 300.00000 2,100.00

0245 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

325.00000 325.00 307.50000 307.50 500.00000 500.00

0250 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

64.000

SF

6.60000 422.40 6.60000 422.40 8.00000 512.00

0260 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

408.000

EA

25.00000 10,200.00 23.40000 9,547.20 25.00000 10,200.00

Section Total with LCC: $2,409,050.80 $2,433,872.87 $2,692,941.64

Life Cycle Costs:

$2,692,941.64$2,409,050.80 $2,433,872.87Section Totals:

Page 5 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):708

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7D600107466

12/02/16 COMPLETION DATE

CULPEPER, MADISON, ORANGE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7D-967-F16,P401, STP-PM07(285); (NFO) PM7D-967-F16,P401,
NHPP-PM07(286); (NFO) PM7D-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

(3) S. L. WILLIAMSON
COMPANY, INCORPORATED

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

75.00000 75.00 28.50000 28.50 45.00000 45.00

Section Total with LCC: $75.00 $28.50 $45.00

Life Cycle Costs:

$45.00$75.00 $28.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,433,901.37$2,409,125.80 $2,692,986.64

$2,409,125.80

Contract Item Totals

$2,433,901.37 2,692,986.64Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):708

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7D600107466

12/02/16 COMPLETION DATE

CULPEPER, MADISON, ORANGE

Min: Max:

03/07/2016Date Printed:

(NFO) PM7D-967-F16,P401, STP-PM07(285); (NFO) PM7D-967-F16,P401,
NHPP-PM07(286); (NFO) PM7D-967-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C224 CHEMUNG CONTRACTING CORPORATION $2,409,125.80 100.00%

2 S066 SUPERIOR PAVING CORPORATION $2,433,901.37 101.03%

3 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,692,986.64 111.78%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7D600107466

February 03, 2016 10:00 AM

(NFO) PM7D-967-F16,P401, STP-PM07(285); (NFO) PM7D-967-F16,P401,
NHPP-PM07(286); (NFO) PM7D-967-F16,P401, NONE;

CULPEPER, MADISON, ORANGE

708

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

17,743.730

GAL

2.00000 35,487.46 2.60000 46,133.70

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

80.00000 1,000.00 95.00000 1,187.50

0030 13315

GUARDRAIL TERMINAL GR-11

12.000

EA

700.00000 8,400.00 660.00000 7,920.00

0040 13320

GUARDRAIL GR-2

4,237.500

LF

15.60000 66,105.00 16.00000 67,800.00

0050 13323

GUARDRAIL GR-2A

25.000

LF

25.00000 625.00 22.00000 550.00

0060 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

11.000

EA

2,300.00000 25,300.00 2,100.00000 23,100.00

0070 13349

GUARDRAIL TERMINAL SITE
PREPARATION

12.000

EA

500.00000 6,000.00 180.00000 2,160.00

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7F600107411

12/02/16 COMPLETION DATE

FAUQUIER

Min: Max:

03/07/2016Date Printed:

(NFO) PM7F-967-F16,P401, NHPP-PM07(288);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13355

GUARDRAIL GR-10

37.500

LF

25.00000 937.50 25.00000 937.50

0090 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

618.000

TON

35.00000 21,630.00 35.00000 21,630.00

0100 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,153.000

TON

81.00000 93,393.00 64.00000 73,792.00

0110 16392

ASPHALT CONCRETE TY.
BM-25.0D

8,112.190

TON

56.00000 454,282.64 64.00000 519,180.16

0120 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

13,844.160

TON

85.00000 1,176,753.60 92.00000 1,273,662.72

0130 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

130,401.000

SY

1.80000 234,721.80 2.75000 358,602.75

0140 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

47,027.200

SY

3.25000 152,838.40 3.75000 176,352.00

0150 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

70,000.00000 70,000.00 45,000.00000 45,000.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7F600107411

12/02/16 COMPLETION DATE

FAUQUIER

Min: Max:

03/07/2016Date Printed:

(NFO) PM7F-967-F16,P401, NHPP-PM07(288);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXISTING GUARDRAIL

4,922.500

LF

1.00000 4,922.50 1.00000 4,922.50

0170 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

4,462.500

LF

3.00000 13,387.50 1.75000 7,809.38

0180 54020

TYPE A PAVEMENT LINE
MARKING 4"

86,626.000

LF

0.17000 14,726.42 0.20000 17,325.20

0190 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.22000 0.22 0.25000 0.25

0200 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

79.000

LF

22.00000 1,738.00 25.00000 1,975.00

0205 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

27.50000 27.50 31.25000 31.25

0210 54100

NS PAVEMENT MARKING
TEMP.PAVE.LINE MARK(TY.F,CL
I)(4")

86,626.000

LF

0.01000 866.26 0.01000 866.26
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7F600107411

12/02/16 COMPLETION DATE

FAUQUIER

Min: Max:

03/07/2016Date Printed:

(NFO) PM7F-967-F16,P401, NHPP-PM07(288);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"SCHOOL"

1.000

EA

1,100.00000 1,100.00 1,200.00000 1,200.00

0225 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"SCHOOL"

1.000

EA

1,375.00000 1,375.00 1,500.00000 1,500.00

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

538.000

EA

24.55000 13,207.90 26.00000 13,988.00

Section Total with LCC: $2,398,825.70 $2,667,626.17

Life Cycle Costs:

$2,398,825.70 $2,667,626.17Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7F600107411

12/02/16 COMPLETION DATE

FAUQUIER

Min: Max:

03/07/2016Date Printed:

(NFO) PM7F-967-F16,P401, NHPP-PM07(288);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

35.00000 35.00 75.00000 75.00

Section Total with LCC: $35.00 $75.00

Life Cycle Costs:

$35.00 $75.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,667,701.17$2,398,860.70

$2,398,860.70

Contract Item Totals

$2,667,701.17Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM7F600107411

12/02/16 COMPLETION DATE

FAUQUIER

Min: Max:

03/07/2016Date Printed:

(NFO) PM7F-967-F16,P401, NHPP-PM07(288);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $2,398,860.70 100.00%

2 C224 CHEMUNG CONTRACTING CORPORATION $2,667,701.17 111.21%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7F600107411

February 03, 2016 10:00 AM

(NFO) PM7F-967-F16,P401, NHPP-PM07(288);

FAUQUIER

710

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

32,988.680

GAL

2.36000 77,853.28

0020 10706

PAVEMENT SHOULDER WEDGE
PREPARATION

77,933.000

LF

0.10000 7,793.30

0030 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

87.22000 1,090.25

0040 13315

GUARDRAIL TERMINAL GR-11

3.000

EA

708.68000 2,126.04

0050 13320

GUARDRAIL GR-2

3,813.000

LF

16.35000 62,342.55

0060 13331

RAD. GUARDRAIL GR-2

213.000

LF

18.53000 3,946.89

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

25.000

EA

2,289.60000 57,240.00

Page 1 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):806

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8G600107269

12/02/16 COMPLETION DATE

ROCKINGHAM

Min: Max:

03/07/2016Date Printed:

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

25.000

EA

436.11000 10,902.75

0090 13355

GUARDRAIL GR-10

12.500

LF

29.44000 368.00

0100 13385

FIXED OBJECT ATTACH.
GR-FOA-3 TY. I

4.000

EA

1,962.51000 7,850.04

0110 13401

NS GUARDRAIL BRGR TY. IA

4.000

EA

2,398.63000 9,594.52

0120 16241

NS AGGR. MATL 21B UNDER GR

417.000

TON

43.83000 18,277.11

0130 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,817.250

TON

46.65000 84,774.71

0140 16350

ASPHALT CONCRETE TY.
SM-12.5A

30,514.530

TON

63.41000 1,934,926.35

0150 16395

ASPH. CONC. TY. BM-25.0A (T)

2,818.820

TON

71.31000 201,010.05

Page 2 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):806

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8G600107269

12/02/16 COMPLETION DATE

ROCKINGHAM

Min: Max:

03/07/2016Date Printed:

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

13,400.730

SY

4.40000 58,963.21

0170 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

19,490.000

SY

2.82000 54,961.80

0180 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107269

(1)

LS

45,940.00000 45,940.00

0190 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107270

(1)

LS

13,115.00000 13,115.00

0200 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

5,475.000

LF

0.55000 3,011.25

0210 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

4,075.000

LF

2.18000 8,883.50

0220 51615

14/1 ENCLOSED COND. CABLE

1,500.000

LF

3.82000 5,730.00

0230 51912

SAW CUT 3/8"

700.000

LF

19.63000 13,741.00

Page 3 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):806

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8G600107269

12/02/16 COMPLETION DATE

ROCKINGHAM

Min: Max:

03/07/2016Date Printed:

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 51913

SAWCUT 5/8"

250.000

LF

27.26000 6,815.00

0250 54020

TYPE A PAVEMENT LINE
MARKING 4"

206,540.000

LF

0.18000 37,177.20

0260 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.23000 0.23

0270 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,314.000

LF

8.72000 11,458.08

0275 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.90000 10.90

0280 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

196,090.000

LF

0.07000 13,726.30

0290 54100

NS PAVEMENT MARKING Temp.
Pave. Line Marking(Ty D CL II)(24")

486.000

LF

8.72000 4,237.92

Page 4 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):806

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8G600107269

12/02/16 COMPLETION DATE

ROCKINGHAM

Min: Max:

03/07/2016Date Printed:

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54101

NS PAVEMENT MARKING Temp.
Pave. Message Marking (Ty D)
(Elongated Arrow)

27.000

EA

359.79000 9,714.33

0310 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

4,702.000

SF

0.50000 2,351.00

0320 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

393.000

EA

32.71000 12,855.03

0330 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

3.000

EA

218.06000 654.18

0340 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

36.000

EA

109.00000 3,924.00

0345 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

136.25000 136.25

0350 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

16.000

EA

218.04000 3,488.64

Page 5 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):806

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8G600107269

12/02/16 COMPLETION DATE

ROCKINGHAM

Min: Max:

03/07/2016Date Printed:

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

272.55000 272.55

0360 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,090.28000 2,180.56

0365 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,362.85000 1,362.85

0370 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

981.24000 1,962.48

0375 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,226.55000 1,226.55

Section Total with LCC: $2,797,995.65

Life Cycle Costs:

$2,797,995.65Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):806

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8G600107269

12/02/16 COMPLETION DATE

ROCKINGHAM

Min: Max:

03/07/2016Date Printed:

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,797,995.65

$2,797,995.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 7 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):806

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8G600107269

12/02/16 COMPLETION DATE

ROCKINGHAM

Min: Max:

03/07/2016Date Printed:

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $2,797,995.65 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8G600107269

February 03, 2016 10:00 AM

PM8G-082-F16,N501, NONE; (NFO)PM8G-082-F16,N501, STP-PM08(406);

ROCKINGHAM

806

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,245.780

GAL

2.50000 13,114.45 2.60000 13,639.03

0020 10497

NS PAVEMENT CRACK SEAL - TY.
B

12,705.000

LB

1.90000 24,139.50 1.75000 22,233.75

0030 10505

NS PAVEMENT SM-4.75A

3,074.860

TON

75.10000 230,921.99 83.00000 255,213.38

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

135.000

TON

62.00000 8,370.00 81.20000 10,962.00

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

1,642.490

TON

65.00000 106,761.85 74.75000 122,776.13

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

704.000

SY

4.50000 3,168.00 3.75000 2,640.00

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107251

(1)

LS

15,400.00000 15,400.00 12,133.44000 12,133.44

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):807

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8I600107251

12/02/16 COMPLETION DATE

FREDERICK

Min: Max:

03/07/2016Date Printed:

PM8I-968-F16,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,000.000

LF

2.20000 2,200.00 0.75000 750.00

0090 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

2.75000 2.75 0.94000 0.94

0100 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

12.000

LF

35.00000 420.00 21.50000 258.00

0105 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

43.75000 43.75 26.88000 26.88

0110 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

1,000.000

LF

0.46000 460.00 0.20000 200.00

Section Total with LCC: $405,002.29 $440,833.55

Life Cycle Costs:

$405,002.29 $440,833.55Section Totals:

$440,833.55$405,002.29

$405,002.29

Contract Item Totals

$440,833.55Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):807

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8I600107251

12/02/16 COMPLETION DATE

FREDERICK

Min: Max:

03/07/2016Date Printed:

PM8I-968-F16,N501, NONE;



( ) indicates item is bid as Lump Sum

Page 3 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):807

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM8I600107251

12/02/16 COMPLETION DATE

FREDERICK

Min: Max:

03/07/2016Date Printed:

PM8I-968-F16,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P014 STUART M. PERRY, INCORPORATED $405,002.29 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $440,833.55 108.85%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8I600107251

February 03, 2016 10:00 AM

PM8I-968-F16,N501, NONE;

FREDERICK

807

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 Reg. Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

35,451.000

GAL

2.13000 75,510.63

0020 10700

RUMBLE STRIP, ASPHALT

114,897.000

LF

0.21000 24,128.37

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

19,148.000

SY

0.57000 10,914.36

0040 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

100.00000 1,250.00

0050 13315

GUARDRAIL TERMINAL GR-11

11.000

EA

600.00000 6,600.00

0060 13320

GUARDRAIL GR-2

18,512.500

LF

14.60000 270,282.50

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

13.000

EA

2,200.00000 28,600.00

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):102

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMA107380

12/02/16 COMPLETION DATE

SMYTH, WASHINGTON, WYTHE

Min: Max:

03/07/2016Date Printed:

(NFO) PM1A-961-F17,N501, IM-PM01(309);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 Reg. Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13346

REMOVE GR-7 TERMINAL

2.000

EA

100.00000 200.00

0090 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

5.000

EA

1,750.00000 8,750.00

0100 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

500.00000 1,000.00

0110 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

4.000

EA

1,985.00000 7,940.00

0120 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

1.000

EA

500.00000 500.00

0130 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

929.280

TON

32.85000 30,526.85

0140 16325

NS ASPHALT CONCRETE IM-19.0E

1,450.530

TON

64.66000 93,791.27

0150 16350

ASPHALT CONCRETE TY.
SM-12.5A

5,517.830

TON

64.37000 355,182.72

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):102

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMA107380

12/02/16 COMPLETION DATE

SMYTH, WASHINGTON, WYTHE

Min: Max:

03/07/2016Date Printed:

(NFO) PM1A-961-F17,N501, IM-PM01(309);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 Reg. Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

32,816.340

TON

77.22000 2,534,077.77

0170 16365

ASPHALT CONCRETE TY. IM-19.0A

1,375.000

TON

121.90000 167,612.50

0180 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

331,660.260

SY

1.97000 653,370.71

0190 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

12,613.330

SY

3.06000 38,596.79

0200 24265

NS MAINTENANCE OF TRAFFIC
Various Locations

(1)

LS

61,095.24000 61,095.24

0210 24504

NS REMOVE EXISTING GR-9

11.000

EA

100.00000 1,100.00

0220 24601

NS REMOVE EXIST. GUARDRAIL
GR-2

18,337.500

LF

0.75000 13,753.13

0230 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

153,416.000

LF

2.88000 441,838.08

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):102

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMA107380

12/02/16 COMPLETION DATE

SMYTH, WASHINGTON, WYTHE

Min: Max:

03/07/2016Date Printed:

(NFO) PM1A-961-F17,N501, IM-PM01(309);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 Reg. Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

4,491.000

LF

3.83000 17,200.53

0250 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,306.000

EA

26.50000 34,609.00

0260 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

395.00000 790.00

0265 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

493.75000 493.75

Section Total with LCC: $4,879,714.20

Life Cycle Costs:

$4,879,714.20Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):102

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMA107380

12/02/16 COMPLETION DATE

SMYTH, WASHINGTON, WYTHE

Min: Max:

03/07/2016Date Printed:

(NFO) PM1A-961-F17,N501, IM-PM01(309);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

33.85000 33.85

Section Total with LCC: $33.85

Life Cycle Costs:

$33.85Section Totals:

( ) indicates item is bid as Lump Sum

$4,879,748.05

$4,879,748.05

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):102

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMA107380

12/02/16 COMPLETION DATE

SMYTH, WASHINGTON, WYTHE

Min: Max:

03/07/2016Date Printed:

(NFO) PM1A-961-F17,N501, IM-PM01(309);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $4,879,748.05 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM115PMA107380

February 03, 2016 10:00 AM

(NFO) PM1A-961-F17,N501, IM-PM01(309);

SMYTH, WASHINGTON, WYTHE

102

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 Reg Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

19,654.000

GAL

2.13000 41,863.02

0020 10700

RUMBLE STRIP, ASPHALT

75,821.000

LF

0.27000 20,471.67

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

12,637.000

SY

0.67000 8,466.79

0040 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

87.500

LF

100.00000 8,750.00

0050 13315

GUARDRAIL TERMINAL GR-11

10.000

EA

600.00000 6,000.00

0060 13320

GUARDRAIL GR-2

13,425.000

LF

14.60000 196,005.00

0070 13323

GUARDRAIL GR-2A

12,237.500

LF

19.50000 238,631.25

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMB107381

12/02/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM1B-961-F17,N501, IM-PM01(310);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 Reg Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

7.000

EA

2,200.00000 15,400.00

0090 13346

REMOVE GR-7 TERMINAL

4.000

EA

100.00000 400.00

0100 13347

GUARDRAIL TERMINAL
GR-7(WEATHERING STEEL)

1.000

EA

2,200.00000 2,200.00

0110 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

12.000

EA

1,985.00000 23,820.00

0120 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

10.000

EA

500.00000 5,000.00

0130 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

973.810

TON

29.54000 28,766.35

0140 16350

ASPHALT CONCRETE TY.
SM-12.5A

4,966.480

TON

69.21000 343,730.08

0150 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

17,156.690

TON

83.71000 1,436,186.52

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMB107381

12/02/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM1B-961-F17,N501, IM-PM01(310);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 Reg Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16365

ASPHALT CONCRETE TY. IM-19.0A

1,050.000

TON

125.89000 132,184.50

0170 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

196,545.070

SY

1.59000 312,506.66

0180 24265

NS MAINTENANCE OF TRAFFIC
Various Locations

(1)

LS

46,407.23000 46,407.23

0190 24504

NS REMOVE EXISTING GR-9

3.000

EA

100.00000 300.00

0200 24601

NS REMOVE EXIST. GUARDRAIL
GR-2

25,237.500

LF

1.00000 25,237.50

0210 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

86,370.000

LF

2.88000 248,745.60

0220 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,375.000

LF

3.83000 5,266.25

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

601.000

EA

26.50000 15,926.50

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMB107381

12/02/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM1B-961-F17,N501, IM-PM01(310);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

Section Total with LCC: $3,162,264.92

Life Cycle Costs:

$3,162,264.92Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMB107381

12/02/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM1B-961-F17,N501, IM-PM01(310);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

30.53000 30.53

Section Total with LCC: $30.53

Life Cycle Costs:

$30.53Section Totals:

( ) indicates item is bid as Lump Sum

$3,162,295.45

$3,162,295.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM115PMB107381

12/02/16 COMPLETION DATE

BLAND

Min: Max:

03/07/2016Date Printed:

(NFO)PM1B-961-F17,N501, IM-PM01(310);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $3,162,295.45 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM115PMB107381

February 03, 2016 10:00 AM

(NFO)PM1B-961-F17,N501, IM-PM01(310);

BLAND

103

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

57,931.000

GAL

1.84000 106,593.04 1.94000 112,386.14

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,827.470

TON

21.52000 82,367.15 19.03000 72,836.75

0030 16350

ASPHALT CONCRETE TY.
SM-12.5A

22,572.320

TON

54.97000 1,240,800.43 59.74000 1,348,470.40

0040 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

3,249.940

TON

61.49000 199,838.81 79.41000 258,077.74

0050 16362

ASPHALT CONCRETE TY.
SM-19.0A

30,703.860

TON

57.11000 1,753,497.44 57.68000 1,770,998.64

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,736.530

SY

4.01000 6,963.49 4.16000 7,223.96

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107364

12/02/16 COMPLETION DATE

BRISTOL, LEE, SCOTT

Min: Max:

03/07/2016Date Printed:

(NFO)PM1C-961-F17,N501, STP-PM01(311); (NFO) PM1C-961-F17,N501,
STP-PM01(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

211,306.780

SY

1.50000 316,960.17 1.32000 278,924.95

0080 24265

NS MAINTENANCE OF TRAFFIC
Various Locations

(1)

LS

112,227.25000 112,227.25 54,550.70000 54,550.70

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

249,576.000

LF

0.45000 112,309.20 0.44000 109,813.44

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.57000 0.57 0.55000 0.55

0110 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

150.000

LF

9.12000 1,368.00 8.62000 1,293.00

0115 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

11.39000 11.39 10.78000 10.78

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

816.000

LF

12.04000 9,824.64 12.12000 9,889.92

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107364

12/02/16 COMPLETION DATE

BRISTOL, LEE, SCOTT

Min: Max:

03/07/2016Date Printed:

(NFO)PM1C-961-F17,N501, STP-PM01(311); (NFO) PM1C-961-F17,N501,
STP-PM01(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

15.05000 15.05 15.15000 15.15

0130 54100

NS PAVEMENT MARKING temp
pave mark 4"

93,868.000

LF

0.12000 11,264.16 0.11000 10,325.48

0140 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

580.000

EA

26.88000 15,590.40 25.68000 14,894.40

0150 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

22.000

EA

148.06000 3,257.32 141.00000 3,102.00

0155 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

185.08000 185.08 176.25000 176.25

0160 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

808.55000 1,617.10 800.00000 1,600.00

0165 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,010.69000 1,010.69 1,000.00000 1,000.00

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107364

12/02/16 COMPLETION DATE

BRISTOL, LEE, SCOTT

Min: Max:

03/07/2016Date Printed:

(NFO)PM1C-961-F17,N501, STP-PM01(311); (NFO) PM1C-961-F17,N501,
STP-PM01(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

Section Total with LCC: $3,975,701.38 $4,055,590.25

Life Cycle Costs:

$3,975,701.38 $4,055,590.25Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107364

12/02/16 COMPLETION DATE

BRISTOL, LEE, SCOTT

Min: Max:

03/07/2016Date Printed:

(NFO)PM1C-961-F17,N501, STP-PM01(311); (NFO) PM1C-961-F17,N501,
STP-PM01(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 19.03000 19.03

Section Total with LCC: $0.00 $19.03

Life Cycle Costs:

$0.00 $19.03Section Totals:

( ) indicates item is bid as Lump Sum

$4,055,609.28$3,975,701.38

$3,975,701.38

Contract Item Totals

$4,055,609.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107364

12/02/16 COMPLETION DATE

BRISTOL, LEE, SCOTT

Min: Max:

03/07/2016Date Printed:

(NFO)PM1C-961-F17,N501, STP-PM01(311); (NFO) PM1C-961-F17,N501,
STP-PM01(311);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R206 ROGERS GROUP, INC. $3,975,701.38 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $4,055,609.28 102.01%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0M115PM107364

February 03, 2016 10:00 AM

(NFO)PM1C-961-F17,N501, STP-PM01(311); (NFO) PM1C-961-F17,N501,
STP-PM01(311);

BRISTOL, LEE, SCOTT

104

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

69,662.000

GAL

1.81000 126,088.22 1.94000 135,144.28

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,265.390

TON

24.02000 78,434.67 22.31000 72,850.85

0030 16350

ASPHALT CONCRETE TY.
SM-12.5A

3,055.060

TON

59.09000 180,523.50 59.04000 180,370.74

0040 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

38,764.350

TON

60.67000 2,351,833.11 67.57000 2,619,307.13

0050 16362

ASPHALT CONCRETE TY.
SM-19.0A

30,950.110

TON

55.81000 1,727,325.64 54.00000 1,671,305.94

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

7,626.670

SY

2.51000 19,142.94 4.07000 31,040.55
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107373

12/02/16 COMPLETION DATE

DICKENSON, WISE

Min: Max:

03/07/2016Date Printed:

(NFO)PM1D-961-F17,N501, STP-PM01(319); (NFO) PM1D-961-F17,N501,
None; (NFO) PM1D-961-F17,N501, STP-PM01(312);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

327,225.080

SY

1.46000 477,748.62 1.45000 474,476.37

0080 24265

NS MAINTENANCE OF TRAFFIC
Various Locations

(1)

LS

158,897.74000 158,897.74 62,093.48000 62,093.48

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

407,276.000

LF

0.44000 179,201.44 0.43000 175,128.68

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.56000 0.56 0.54000 0.54

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,093.000

LF

10.82000 22,646.26 10.65000 22,290.45

0115 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

13.52000 13.52 13.30000 13.30

0120 54100

NS PAVEMENT MARKING temp
pave mark 4"

186,832.000

LF

0.12000 22,419.84 0.11000 20,551.52
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107373

12/02/16 COMPLETION DATE

DICKENSON, WISE

Min: Max:

03/07/2016Date Printed:

(NFO)PM1D-961-F17,N501, STP-PM01(319); (NFO) PM1D-961-F17,N501,
None; (NFO) PM1D-961-F17,N501, STP-PM01(312);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,120.000

EA

24.98000 27,977.60 23.78000 26,633.60

0140 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

45.000

EA

146.26000 6,581.70 139.14000 6,261.30

0145 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

182.83000 182.83 173.93000 173.93

0150 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

190.55000 381.10 193.31000 386.62

0155 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

238.19000 238.19 241.64000 241.64

0160 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

3.000

EA

736.45000 2,209.35 695.75000 2,087.25

0165 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

920.56000 920.56 869.69000 869.69
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107373

12/02/16 COMPLETION DATE

DICKENSON, WISE

Min: Max:

03/07/2016Date Printed:

(NFO)PM1D-961-F17,N501, STP-PM01(319); (NFO) PM1D-961-F17,N501,
None; (NFO) PM1D-961-F17,N501, STP-PM01(312);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

Section Total with LCC: $5,382,767.39 $5,501,227.86

Life Cycle Costs:

$5,382,767.39 $5,501,227.86Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107373

12/02/16 COMPLETION DATE

DICKENSON, WISE

Min: Max:

03/07/2016Date Printed:

(NFO)PM1D-961-F17,N501, STP-PM01(319); (NFO) PM1D-961-F17,N501,
None; (NFO) PM1D-961-F17,N501, STP-PM01(312);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 22.31000 22.31

Section Total with LCC: $0.00 $22.31

Life Cycle Costs:

$0.00 $22.31Section Totals:

( ) indicates item is bid as Lump Sum

$5,501,250.17$5,382,767.39

$5,382,767.39

Contract Item Totals

$5,501,250.17Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C0M115PM107373

12/02/16 COMPLETION DATE

DICKENSON, WISE

Min: Max:

03/07/2016Date Printed:

(NFO)PM1D-961-F17,N501, STP-PM01(319); (NFO) PM1D-961-F17,N501,
None; (NFO) PM1D-961-F17,N501, STP-PM01(312);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R206 ROGERS GROUP, INC. $5,382,767.39 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $5,501,250.17 102.20%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0M115PM107373

February 03, 2016 10:00 AM

(NFO)PM1D-961-F17,N501, STP-PM01(319); (NFO) PM1D-961-F17,N501,
None; (NFO) PM1D-961-F17,N501, STP-PM01(312);

DICKENSON, WISE

105

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00595

OUTLET PIPE

200.000

LF

47.00000 9,400.00

0020 00596

ENDWALL EW-12

3.000

EA

1,620.00000 4,860.00

0030 00597

UNDERDRAIN UD-7

1,050.000

LF

65.43000 68,701.50

0040 10417

TACK COAT

15,274.000

GAL

2.47000 37,726.78

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

7,239.620

TON

82.62000 598,137.40

0060 16370

ASPHALT CONCRETE TY. IM-19.0D

8,933.830

TON

76.61000 684,420.72

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

22,794.330

SY

2.57000 58,581.43

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

64,973.330

SY

4.45000 289,131.32

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):211

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2A600106309

12/02/16 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

(NFO)PM2A-017-F16,P401, STP-PM02(401);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

207,236.03000 207,236.03

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" LINE MARK. 4"

1,720.000

LF

0.86000 1,479.20

0105 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.08000 1.08

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

54,580.000

LF

1.34000 73,137.20

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.68000 1.68

0130 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

287.000

LF

17.82000 5,114.34

0135 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

22.28000 22.28

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):211

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2A600106309

12/02/16 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

(NFO)PM2A-017-F16,P401, STP-PM02(401);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F, CL. I)
(4")

58,020.000

LF

0.16000 9,283.20

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F, CL. I)
(6")

54,580.000

LF

0.19000 10,370.20

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

287.000

LF

2.97000 852.39

0170 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

306.000

EA

35.10000 10,740.60

Section Total with LCC: $2,069,197.35

Life Cycle Costs:

$2,069,197.35Section Totals:

( ) indicates item is bid as Lump Sum

$2,069,197.35

$2,069,197.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):211

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2A600106309

12/02/16 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

(NFO)PM2A-017-F16,P401, STP-PM02(401);



( ) indicates item is bid as Lump Sum

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):211

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2A600106309

12/02/16 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

(NFO)PM2A-017-F16,P401, STP-PM02(401);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $2,069,197.35 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2A600106309

February 03, 2016 10:00 AM

(NFO)PM2A-017-F16,P401, STP-PM02(401);

CARROLL

211

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

2,779.000

GAL

3.34000 9,281.86 3.00000 8,337.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,455.860

TON

48.98000 71,308.02 60.19000 87,628.21

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

5,314.320

TON

79.60000 423,019.87 83.36000 443,001.72

0040 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

50.000

TON

195.00000 9,750.00 111.31000 5,565.50

0050 16340

ASPHALT CONCRETE TY. SM-9.5D
PAVEMENT

1,469.550

TON

87.13000 128,041.89 87.50000 128,585.63

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

667.620

SY

26.15000 17,458.26 15.57000 10,394.84

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

13,470.800

SY

3.89000 52,401.41 4.75000 63,986.30

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):212

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM20600106776

12/02/16 COMPLETION DATE

FLOYD

Min: Max:

03/07/2016Date Printed:

(NFO)PM2U-031-F16, P401, NONE; (NFO)PM2B-031-F16,P401,
STP-BR02(370); (NFO)PM20-031-F16,P401, STP-PM02(420);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

58,662.54000 58,662.54 38,710.85000 38,710.85

0090 54020

TYPE A PAVEMENT LINE
MARKING 4"

106,160.000

LF

0.26000 27,601.60 0.28000 29,724.80

0100 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33 0.35000 0.35

0110 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" LINE MARK. 4"

5,480.000

LF

0.98000 5,370.40 1.05000 5,754.00

0115 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.23000 1.23 1.31000 1.31

0120 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 12"

380.000

LF

8.50000 3,230.00 9.08000 3,450.40

0125 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 12"

1.000

LF

10.62000 10.62 11.35000 11.35

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):212

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM20600106776

12/02/16 COMPLETION DATE

FLOYD

Min: Max:

03/07/2016Date Printed:

(NFO)PM2U-031-F16, P401, NONE; (NFO)PM2B-031-F16,P401,
STP-BR02(370); (NFO)PM20-031-F16,P401, STP-PM02(420);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

108.000

LF

17.00000 1,836.00 18.15000 1,960.20

0135 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

21.25000 21.25 22.69000 22.69

0140 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 4"

1,130.000

LF

1.18000 1,333.40 1.27000 1,435.10

0145 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 4"

1.000

LF

1.48000 1.48 1.59000 1.59

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL I) (4")

11,770.000

LF

0.15000 1,765.50 0.17000 2,000.90

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

37.000

LF

2.83000 104.71 3.03000 112.11
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):212

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM20600106776

12/02/16 COMPLETION DATE

FLOYD

Min: Max:

03/07/2016Date Printed:

(NFO)PM2U-031-F16, P401, NONE; (NFO)PM2B-031-F16,P401,
STP-BR02(370); (NFO)PM20-031-F16,P401, STP-PM02(420);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54101

NS PAVEMENT MARKING
PREFORMED THERMO
PEDESTRIAN SYMBOL

2.000

EA

509.85000 1,019.70 544.50000 1,089.00

0180 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

20.000

SF

5.95000 119.00 6.55000 131.00

Section Total with LCC: $812,339.07 $831,904.85

Life Cycle Costs:

$812,339.07 $831,904.85Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):212

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM20600106776

12/02/16 COMPLETION DATE

FLOYD

Min: Max:

03/07/2016Date Printed:

(NFO)PM2U-031-F16, P401, NONE; (NFO)PM2B-031-F16,P401,
STP-BR02(370); (NFO)PM20-031-F16,P401, STP-PM02(420);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

58.98000 58.98 0.00000 0.00

Section Total with LCC: $58.98 $0.00

Life Cycle Costs:

$58.98 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$831,904.85$812,398.05

$812,398.05

Contract Item Totals

$831,904.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):212

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM20600106776

12/02/16 COMPLETION DATE

FLOYD

Min: Max:

03/07/2016Date Printed:

(NFO)PM2U-031-F16, P401, NONE; (NFO)PM2B-031-F16,P401,
STP-BR02(370); (NFO)PM20-031-F16,P401, STP-PM02(420);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $812,398.05 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $831,904.85 102.40%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM20600106776

February 03, 2016 10:00 AM

(NFO)PM2U-031-F16, P401, NONE; (NFO)PM2B-031-F16,P401,
STP-BR02(370); (NFO)PM20-031-F16,P401, STP-PM02(420);

FLOYD

212

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

15,170.000

GAL

2.40000 36,408.00 2.90000 43,993.00

0020 16340

ASPHALT CONCRETE TY. SM-9.5D
PAVEMENT

11,479.150

TON

78.42000 900,194.94 108.68000 1,247,554.02

0030 16345

ASPHALT CONCRETE TY. SM-9.5E
(76-22 OR 64E)

813.800

TON

102.42000 83,349.40 91.83000 74,731.25

0040 16370

ASPHALT CONCRETE TY. IM-19.0D

225.000

TON

96.70000 21,757.50 120.73000 27,164.25

0050 16392

ASPHALT CONCRETE TY.
BM-25.0D

456.900

TON

104.40000 47,700.36 142.52000 65,117.39

0060 16515

NS FLEXIBLE PAVEMENT
PLANING 6" DEEP MILLING

328.530

SY

12.02000 3,948.93 26.96000 8,857.17

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

149,272.690

SY

1.69000 252,270.85 3.95000 589,627.13

Page 1 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):213

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2D600106312

12/02/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

(NFO)PM2D-060-F16, P401, STP-PM02(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,584.000

SY

6.32000 10,010.88 15.76000 24,963.84

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

72,158.20000 72,158.20 150,328.00000 150,328.00

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

3,716.000

LF

0.84000 3,121.44 0.86000 3,195.76

0105 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.05000 1.05 1.08000 1.08

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

82,656.000

LF

1.30000 107,452.80 1.34000 110,759.04

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.63000 1.63 1.67000 1.67

0130 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 4"

2,042.000

LF

1.21000 2,470.82 1.24000 2,532.08

Page 2 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):213

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2D600106312

12/02/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

(NFO)PM2D-060-F16, P401, STP-PM02(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 4"

1.000

LF

1.51000 1.51 1.55000 1.55

0140 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

1,411.000

LF

17.33000 24,452.63 17.82000 25,144.02

0145 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

21.66000 21.66 22.28000 22.28

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I)(6")

82,656.000

LF

0.19000 15,704.64 0.19000 15,704.64

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL I) (4")

90,088.000

LF

0.16000 14,414.08 0.16000 14,414.08

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESSAGE MARK. (STOP
BAR 12")

565.000

LF

2.89000 1,632.85 2.97000 1,678.05

Page 3 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):213

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2D600106312

12/02/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

(NFO)PM2D-060-F16, P401, STP-PM02(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 54101

NS PAVEMENT MARKING
MESSAGE MARK "MOTORCYCLE
PARKING"

1.000

EA

519.75000 519.75 534.60000 534.60

0190 54101

NS PAVEMENT MARKING
MESSAGE MARK. "15 MIN
PARKING"

6.000

EA

687.75000 4,126.50 707.40000 4,244.40

0200 54101

NS PAVEMENT MARKING
MESSAGE MARK. "15 MPH"

2.000

EA

624.75000 1,249.50 642.60000 1,285.20

0210 54101

NS PAVEMENT MARKING
MESSAGE MARK. "BUS STOP"

3.000

EA

834.75000 2,504.25 858.60000 2,575.80

0220 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED DOUBLE ARROW

3.000

EA

845.25000 2,535.75 869.40000 2,608.20

0225 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

1,056.56000 1,056.56 1,112.83000 1,112.83

Page 4 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):213

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2D600106312

12/02/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

(NFO)PM2D-060-F16, P401, STP-PM02(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

61.000

EA

414.75000 25,299.75 426.60000 26,022.60

0235 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

518.44000 518.44 533.25000 533.25

0240 54101

NS PAVEMENT MARKING
PREFORMED THERMO HANDICAP
PARKING

7.000

EA

792.75000 5,549.25 815.40000 5,707.80

0250 54101

NS PAVEMENT MARKING TEMP.
PAVE MESS MARK (TURN AND
THROUGH LANE ARROW)

3.000

EA

131.25000 393.75 135.00000 405.00

0260 54101

NS PAVEMENT MARKING TEMP.
PAVE MESS MARK (TURN LANE
ARROW)

37.000

EA

99.75000 3,690.75 102.60000 3,796.20

0270 54101

NS PAVEMENT MARKING TEMP.
PAVE MESS MARK. (THROUGH
LANE ARROW)

19.000

EA

99.75000 1,895.25 102.60000 1,949.40

Page 5 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):213

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2D600106312

12/02/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

(NFO)PM2D-060-F16, P401, STP-PM02(403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

828.000

EA

34.13000 28,259.64 35.10000 29,062.80

0290 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

551.25000 551.25 567.00000 567.00

0295 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

689.06000 689.06 708.75000 708.75

0300 54404

PAVE. MESSAGE MARK. R/R
CROSSING

5.000

EA

1,181.25000 5,906.25 1,215.00000 6,075.00

0305 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,476.56000 1,476.56 1,518.75000 1,518.75

Section Total with LCC: $1,683,296.43 $2,494,497.88

Life Cycle Costs:

$1,683,296.43 $2,494,497.88Section Totals:

$2,494,497.88$1,683,296.43

$1,683,296.43

Contract Item Totals

$2,494,497.88Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):213

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2D600106312

12/02/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

(NFO)PM2D-060-F16, P401, STP-PM02(403);



( ) indicates item is bid as Lump Sum

Page 7 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):213

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2D600106312

12/02/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

(NFO)PM2D-060-F16, P401, STP-PM02(403);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,683,296.43 100.00%

2 T006 BOXLEY ASPHALT, LLC $2,494,497.88 148.19%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2D600106312

February 03, 2016 10:00 AM

(NFO)PM2D-060-F16, P401, STP-PM02(403);

MONTGOMERY

213

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

18,578.000

GAL

2.40000 44,587.20

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

220.000

TON

40.68000 8,949.60

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

16,716.870

TON

81.57000 1,363,595.09

0040 16370

ASPHALT CONCRETE TY. IM-19.0D

1,481.040

TON

79.37000 117,550.14

0050 16392

ASPHALT CONCRETE TY.
BM-25.0D

556.280

TON

104.67000 58,225.83

0060 16515

NS FLEXIBLE PAVEMENT
PLANING 5" DEEP MILLING

938.670

SY

10.31000 9,677.69

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,800.000

SY

5.12000 9,216.00

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):214

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2E600106313

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

(NFO)PM2E-035-F16, P401, STP-PM02(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

165,637.940

SY

2.30000 380,967.26

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,355.200

SY

13.00000 17,617.60

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

81,508.72000 81,508.72

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

111,744.000

LF

1.30000 145,267.20

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.63000 1.63

0130 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

941.000

LF

17.33000 16,307.53

0135 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

21.66000 21.66

Page 2 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):214

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2E600106313

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

(NFO)PM2E-035-F16, P401, STP-PM02(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 4"

348.000

LF

1.21000 421.08

0145 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MAKR 4"

1.000

LF

1.51000 1.51

0150 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 12"

245.000

LF

8.66000 2,121.70

0155 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 12"

1.000

LF

10.83000 10.83

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (4")

112,092.000

LF

0.16000 17,934.72

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (6")

111,744.000

LF

0.19000 21,231.36

Page 3 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):214

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2E600106313

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

(NFO)PM2E-035-F16, P401, STP-PM02(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

245.000

LF

2.89000 708.05

0190 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED DOUBLE ARROW

11.000

EA

845.25000 9,297.75

0195 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

1,056.56000 1,056.56

0200 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

16.000

EA

414.75000 6,636.00

0205 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

518.44000 518.44

0210 54101

NS PAVEMENT MARKING TEMP.
PAVE MESS MARK (TURN AND
THROUGH LANE ARROW)

11.000

EA

131.25000 1,443.75

Page 4 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):214

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2E600106313

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

(NFO)PM2E-035-F16, P401, STP-PM02(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54101

NS PAVEMENT MARKING TEMP.
PAVE MESS MARK (TURN LANE
ARROW)

12.000

EA

99.75000 1,197.00

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

394.000

EA

34.13000 13,447.22

0240 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

624.75000 624.75

0245 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

780.94000 780.94

Section Total with LCC: $2,330,924.81

Life Cycle Costs:

$2,330,924.81Section Totals:

Page 5 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):214

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2E600106313

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

(NFO)PM2E-035-F16, P401, STP-PM02(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,330,924.81

$2,330,924.81

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 6 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):214

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2E600106313

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

(NFO)PM2E-035-F16, P401, STP-PM02(404);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $2,330,924.81 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2E600106313

February 03, 2016 10:00 AM

(NFO)PM2E-035-F16, P401, STP-PM02(404);

GILES

214

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

27,331.000

GAL

2.60000 71,060.60 2.77000 75,706.87

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

20,727.740

TON

86.00000 1,782,585.64 90.34000 1,872,544.03

0030 16370

ASPHALT CONCRETE TY. IM-19.0D

3,018.400

TON

76.00000 229,398.40 85.22000 257,228.05

0040 16392

ASPHALT CONCRETE TY.
BM-25.0D

1,030.280

TON

94.00000 96,846.32 93.80000 96,640.26

0050 16515

NS FLEXIBLE PAVEMENT
PLANING 8" DEEP MILLING

616.000

SY

19.00000 11,704.00 15.02000 9,252.32

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

225,138.780

SY

1.40000 315,194.29 1.26000 283,674.86

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

24,927.460

SY

3.50000 87,246.11 2.87000 71,541.81

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):215

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2F600106314

12/02/16 COMPLETION DATE

HENRY

Min: Max:

03/07/2016Date Printed:

220B-044-F16,N501, NONE; (NFO)PM2F-044-F16,P401, STP-PM02(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

67,300.00000 67,300.00 161,293.15000 161,293.15

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

76,733.000

LF

0.66000 50,643.78 0.66000 50,643.78

0095 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.83000 0.83 0.83000 0.83

0100 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

96,737.000

LF

0.99000 95,769.63 0.78000 75,454.86

0110 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.24000 1.24 1.03000 1.03

0120 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

1,187.000

LF

18.00000 21,366.00 16.20000 19,229.40

0125 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

22.50000 22.50 20.25000 20.25

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):215

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2F600106314

12/02/16 COMPLETION DATE

HENRY

Min: Max:

03/07/2016Date Printed:

220B-044-F16,N501, NONE; (NFO)PM2F-044-F16,P401, STP-PM02(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 4"

96.000

LF

5.00000 480.00 3.45000 331.20

0135 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 4"

1.000

LF

6.25000 6.25 4.31000 4.31

0140 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 12"

380.000

LF

10.00000 3,800.00 9.20000 3,496.00

0145 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 12"

1.000

LF

12.50000 12.50 11.50000 11.50

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (4")

211,775.000

LF

0.01000 2,117.75 0.19000 40,237.25

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (6")

58,309.000

LF

0.01000 583.09 0.21000 12,244.89

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):215

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2F600106314

12/02/16 COMPLETION DATE

HENRY

Min: Max:

03/07/2016Date Printed:

220B-044-F16,N501, NONE; (NFO)PM2F-044-F16,P401, STP-PM02(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

764.000

LF

12.00000 9,168.00 5.90000 4,507.60

0180 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

102.000

EA

169.00000 17,238.00 262.00000 26,724.00

0185 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

211.25000 211.25 327.50000 327.50

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

3,260.000

EA

26.00000 84,760.00 19.80000 64,548.00

0200 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

550.00000 550.00 460.00000 460.00

0205 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

687.50000 687.50 575.00000 575.00

0210 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

3.000

EA

999.00000 2,997.00 1,600.00000 4,800.00

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):215

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2F600106314

12/02/16 COMPLETION DATE

HENRY

Min: Max:

03/07/2016Date Printed:

220B-044-F16,N501, NONE; (NFO)PM2F-044-F16,P401, STP-PM02(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0215 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,248.75000 1,248.75 2,000.00000 2,000.00

0220 85021

NS  IMPRESSED DIAGONAL
HERRINGBONE CROSSWALK -
BRIK RED

125.000

SY

165.00000 20,625.00 163.37000 20,421.25

Section Total with LCC: $2,973,624.43 $3,153,920.00

Life Cycle Costs:

$2,973,624.43 $3,153,920.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,153,920.00$2,973,624.43

$2,973,624.43

Contract Item Totals

$3,153,920.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):215

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2F600106314

12/02/16 COMPLETION DATE

HENRY

Min: Max:

03/07/2016Date Printed:

220B-044-F16,N501, NONE; (NFO)PM2F-044-F16,P401, STP-PM02(405);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A837 APAC-ATLANTIC, INC. $2,973,624.43 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $3,153,920.00 106.06%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2F600106314

February 03, 2016 10:00 AM

220B-044-F16,N501, NONE; (NFO)PM2F-044-F16,P401, STP-PM02(405);

HENRY

215

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

24,625.000

GAL

3.00000 73,875.00

0020 10700

RUMBLE STRIP, ASPHALT

24,024.000

LF

0.44000 10,570.56

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

4,004.000

SY

2.44000 9,769.76

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

1,118.040

TON

93.99000 105,084.58

0050 16370

ASPHALT CONCRETE TY. IM-19.0D

10,789.170

TON

80.67000 870,362.34

0060 16392

ASPHALT CONCRETE TY.
BM-25.0D

2,168.320

TON

91.04000 197,403.85

0070 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

13,506.170

TON

122.86000 1,659,368.05

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2S600106307

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM2S-962-F16,P401, IM-PM02(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16515

NS FLEXIBLE PAVEMENT
PLANING 8" DEEP MILLING

4,928.000

SY

15.96000 78,650.88

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

78,519.470

SY

5.03000 394,952.93

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

78,466.670

SY

5.84000 458,245.35

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

225,366.00000 225,366.00

0120 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

90,820.000

LF

3.25000 295,165.00

0130 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

6,740.000

LF

4.40000 29,656.00

0140 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

200.000

LF

18.15000 3,630.00

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2S600106307

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM2S-962-F16,P401, IM-PM02(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

22.69000 22.69

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (8")

6,740.000

LF

0.26000 1,752.40

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. MARK (TY. F, CL. I) (6")

90,820.000

LF

0.20000 18,164.00

0170 54101

NS PAVEMENT MARKING
PREFPRMED THERMO
ELONGATED SINGLE ARROW

14.000

EA

434.50000 6,083.00

0175 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

543.13000 543.13

0180 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

922.000

EA

35.48000 32,712.56

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2S600106307

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM2S-962-F16,P401, IM-PM02(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $4,471,378.08

Life Cycle Costs:

$4,471,378.08Section Totals:

( ) indicates item is bid as Lump Sum

$4,471,378.08

$4,471,378.08

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2S600106307

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM2S-962-F16,P401, IM-PM02(399);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $4,471,378.08 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2S600106307

February 03, 2016 10:00 AM

(NFO)PM2S-962-F16,P401, IM-PM02(399);

MONTGOMERY, PULASKI

216

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

12,490.000

GAL

2.39000 29,851.10 2.47000 30,850.30

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,297.380

TON

39.42000 90,562.72 48.69000 111,859.43

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

10,070.590

TON

74.31000 748,345.54 80.87000 814,408.61

0040 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

200.000

TON

100.73000 20,146.00 133.47000 26,694.00

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

154.410

SY

33.77000 5,214.43 60.49000 9,340.26

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

24,632.10000 24,632.10 67,105.11000 67,105.11

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

188,000.000

LF

0.26000 48,880.00 0.26000 48,880.00

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):217

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM21600106777

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM21-962-F16,P401, STP-PM02(419);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33 0.33000 0.33

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 4"

100.000

LF

1.21000 121.00 1.18000 118.00

0095 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 4"

1.000

LF

1.51000 1.51 1.48000 1.48

0100 54100

NS PAVEMENT MARKING
PREFPRMED THERMO PAVE. LINE
MARK. 24"

10.000

LF

18.38000 183.80 18.03000 180.30

0105 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

22.98000 22.98 22.54000 22.54

0110 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

350.000

SF

6.25000 2,187.50 5.95000 2,082.50

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):217

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM21600106777

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM21-962-F16,P401, STP-PM02(419);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

Section Total with LCC: $970,149.01 $1,111,542.86

Life Cycle Costs:

$970,149.01 $1,111,542.86Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):217

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM21600106777

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM21-962-F16,P401, STP-PM02(419);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 58.75000 58.75

Section Total with LCC: $0.00 $58.75

Life Cycle Costs:

$0.00 $58.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,111,601.61$970,149.01

$970,149.01

Contract Item Totals

$1,111,601.61Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):217

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM21600106777

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/07/2016Date Printed:

(NFO)PM21-962-F16,P401, STP-PM02(419);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $970,149.01 100.00%

2 T006 BOXLEY ASPHALT, LLC $1,111,601.61 114.58%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM21600106777

February 03, 2016 10:00 AM

(NFO)PM21-962-F16,P401, STP-PM02(419);

MONTGOMERY, PULASKI

217

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

15,994.000

GAL

2.94000 47,022.36 2.60000 41,584.40

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,926.580

TON

33.26000 97,338.05 51.00000 149,255.58

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

9,996.190

TON

84.21000 841,779.16 90.00000 899,657.10

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

3,256.930

TON

86.73000 282,473.54 85.00000 276,839.05

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,173.340

SY

12.80000 15,018.75 10.00000 11,733.40

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

9,269.330

SY

1.97000 18,260.58 3.00000 27,807.99

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

69,649.97000 69,649.97 48,000.00000 48,000.00

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):218

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM22600106778

12/02/16 COMPLETION DATE

HENRY, PATRICK

Min: Max:

03/07/2016Date Printed:

(NFO)PM22-962-F16,P401, STP-PM02(418); PM2W-962-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54020

TYPE A PAVEMENT LINE
MARKING 4"

179,026.000

LF

0.15000 26,853.90 0.15000 26,853.90

0090 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.19000 0.19 0.19000 0.19

0100 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

33.000

LF

22.00000 726.00 22.00000 726.00

0105 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

27.50000 27.50 27.50000 27.50

0110 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

66.000

SF

50.00000 3,300.00 50.00000 3,300.00

Section Total with LCC: $1,402,450.00 $1,485,785.11

Life Cycle Costs:

$1,402,450.00 $1,485,785.11Section Totals:

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):218

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM22600106778

12/02/16 COMPLETION DATE

HENRY, PATRICK

Min: Max:

03/07/2016Date Printed:

(NFO)PM22-962-F16,P401, STP-PM02(418); PM2W-962-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

33.26000 33.26 51.00000 51.00

Section Total with LCC: $33.26 $51.00

Life Cycle Costs:

$33.26 $51.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,485,836.11$1,402,483.26

$1,402,483.26

Contract Item Totals

$1,485,836.11Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):218

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM22600106778

12/02/16 COMPLETION DATE

HENRY, PATRICK

Min: Max:

03/07/2016Date Printed:

(NFO)PM22-962-F16,P401, STP-PM02(418); PM2W-962-F16, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,402,483.26 100.00%

2 A837 APAC-ATLANTIC, INC. $1,485,836.11 105.94%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM22600106778

February 03, 2016 10:00 AM

(NFO)PM22-962-F16,P401, STP-PM02(418); PM2W-962-F16, P401, NONE;

HENRY, PATRICK

218

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

3,453.000

GAL

2.42000 8,356.26 3.00000 10,359.00

0020 16335

ASPHALT CONCRETE TY. SM-9.5A

2,500.000

TON

76.84000 192,100.00 79.18000 197,950.00

0030 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

645.000

SY

9.64000 6,217.80 9.47000 6,108.15

0040 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

1,935.000

SY

9.64000 18,653.40 9.47000 18,324.45

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

2,488.23000 2,488.23 2,784.95000 2,784.95

Section Total with LCC: $227,815.69 $235,526.55

Life Cycle Costs:

$227,815.69 $235,526.55Section Totals:

$235,526.55$227,815.69Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 1 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):219

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM29600106775

06/30/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

PM29-060-F16,P401, NONE;



( ) indicates item is bid as Lump Sum

$227,815.69 $235,526.55Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):219

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM29600106775

06/30/16 COMPLETION DATE

MONTGOMERY

Min: Max:

03/07/2016Date Printed:

PM29-060-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $227,815.69 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $235,526.55 103.38%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

06/30/16 COMPLETION DATE

CPM29600106775

February 03, 2016 10:00 AM

PM29-060-F16,P401, NONE;

MONTGOMERY

219

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

7,172.000

GAL

2.39000 17,141.08

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,373.260

TON

42.57000 58,459.68

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

5,995.090

TON

76.85000 460,722.67

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

17,489.57000 17,489.57

0050 54020

TYPE A PAVEMENT LINE
MARKING 4"

114,470.000

LF

0.26000 29,762.20

0060 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33

Section Total with LCC: $583,575.53

Life Cycle Costs:

$583,575.53Section Totals:

Page 1 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2T600106324

12/02/16 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

(NFO)PM2T-017-F16,P401, STP-PM02(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$583,575.53

$583,575.53

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2T600106324

12/02/16 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

(NFO)PM2T-017-F16,P401, STP-PM02(417);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $583,575.53 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2T600106324

February 03, 2016 10:00 AM

(NFO)PM2T-017-F16,P401, STP-PM02(417);

CARROLL

220

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

4,238.000

GAL

2.46000 10,425.48 3.15000 13,349.70

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

867.320

TON

48.96000 42,463.99 51.78000 44,909.83

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

3,366.700

TON

82.96000 279,301.43 89.28000 300,578.98

0040 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

100.000

TON

137.49000 13,749.00 231.20000 23,120.00

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

234.080

SY

33.67000 7,881.47 35.92000 8,408.15

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

16,825.70000 16,825.70 23,558.00000 23,558.00

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

63,150.000

LF

0.27000 17,050.50 0.27000 17,050.50

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):221

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2V600106326

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

PM2V-035-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.34000 0.34 0.35000 0.35

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

40.000

LF

17.82000 712.80 17.82000 712.80

0095 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

22.28000 22.28 22.28000 22.28

0100 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,664.000

SF

6.43000 10,699.52 5.95000 9,900.80

0110 54404

PAVE. MESSAGE MARK. R/R
CROSSING

4.000

EA

1,290.60000 5,162.40 1,290.60000 5,162.40

0115 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

1,613.25000 1,613.25 1,613.25000 1,613.25

Section Total with LCC: $405,908.16 $448,387.04

Life Cycle Costs:

$405,908.16 $448,387.04Section Totals:

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):221

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2V600106326

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

PM2V-035-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 61.78000 61.78

Section Total with LCC: $0.00 $61.78

Life Cycle Costs:

$0.00 $61.78Section Totals:

( ) indicates item is bid as Lump Sum

$448,448.82$405,908.16

$405,908.16

Contract Item Totals

$448,448.82Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):221

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2V600106326

12/02/16 COMPLETION DATE

GILES

Min: Max:

03/07/2016Date Printed:

PM2V-035-F16, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $405,908.16 100.00%

2 T006 BOXLEY ASPHALT, LLC $448,448.82 110.48%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2V600106326

February 03, 2016 10:00 AM

PM2V-035-F16, P401, NONE;

GILES

221

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

13,993.000

GAL

2.98000 41,699.14 3.00000 41,979.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,217.080

TON

50.13000 61,012.22 58.52000 71,223.52

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

11,421.900

TON

76.85000 877,773.02 77.05000 880,057.40

0040 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,366.260

SY

14.29000 19,523.86 18.47000 25,234.82

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

51,040.50000 51,040.50 53,325.00000 53,325.00

0060 54020

TYPE A PAVEMENT LINE
MARKING 4"

63,988.000

LF

0.27000 17,276.76 0.28000 17,916.64

0070 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.35000 0.35 0.35000 0.35

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):229

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2Y600106330

12/02/16 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

PM2Y-962-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

166.000

LF

17.82000 2,958.12 18.15000 3,012.90

0085 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

22.28000 22.28 22.69000 22.69

0090 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

332.000

SF

5.95000 1,975.40 6.55000 2,174.60

Section Total with LCC: $1,073,281.65 $1,094,946.92

Life Cycle Costs:

$1,073,281.65 $1,094,946.92Section Totals:

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):229

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2Y600106330

12/02/16 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

PM2Y-962-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

60.13000 60.13 0.00000 0.00

Section Total with LCC: $60.13 $0.00

Life Cycle Costs:

$60.13 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,094,946.92$1,073,341.78

$1,073,341.78

Contract Item Totals

$1,094,946.92Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):229

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2Y600106330

12/02/16 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

PM2Y-962-F16, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $1,073,341.78 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $1,094,946.92 102.01%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2Y600106330

February 03, 2016 10:00 AM

PM2Y-962-F16, P401, NONE;

BOTETOURT, ROANOKE

229

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,839.000

GAL

2.78000 16,232.42 2.25000 13,137.75

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

211.340

TON

52.25000 11,042.52 49.00000 10,355.66

0030 16325

NS ASPHALT CONCRETE SM-4.75

1,480.270

TON

74.80000 110,724.20 88.50000 131,003.90

0040 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

300.000

TON

80.85000 24,255.00 85.25000 25,575.00

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

1,163.200

TON

69.55000 80,900.56 79.80000 92,823.36

0060 16370

ASPHALT CONCRETE TY. IM-19.0D

178.000

TON

71.00000 12,638.00 78.00000 13,884.00

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,196.800

SY

10.30000 12,327.04 6.00000 7,180.80

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2Z600106331

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/07/2016Date Printed:

PM2Z-009-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

1,730.660

SY

6.60000 11,422.36 5.00000 8,653.30

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

4,805.00000 4,805.00 6,800.00000 6,800.00

0100 54020

TYPE A PAVEMENT LINE
MARKING 4"

44,880.000

LF

0.26000 11,668.80 0.25000 11,220.00

0110 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.34000 0.34 0.31250 0.31

Section Total with LCC: $296,016.24 $320,634.08

Life Cycle Costs:

$296,016.24 $320,634.08Section Totals:

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2Z600106331

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/07/2016Date Printed:

PM2Z-009-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 50.00000 50.00

Section Total with LCC: $0.00 $50.00

Life Cycle Costs:

$0.00 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$320,684.08$296,016.24

$296,016.24

Contract Item Totals

$320,684.08Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM2Z600106331

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/07/2016Date Printed:

PM2Z-009-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $296,016.24 100.00%

2 T006 BOXLEY ASPHALT, LLC $320,684.08 108.33%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2Z600106331

February 03, 2016 10:00 AM

PM2Z-009-F16,P401, NONE;

BEDFORD

230

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

3,460.790

TON

34.50000 119,397.26 42.00000 145,353.18

0020 10417

TACK COAT

31,669.000

GAL

2.15000 68,088.35 2.00000 63,338.00

0030 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

260.00000 3,250.00 125.00000 1,562.50

0040 13322

GUARDRAIL GR-2 8'  POST

237.500

LF

39.50000 9,381.25 25.00000 5,937.50

0050 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

3,150.00000 3,150.00 2,600.00000 2,600.00

0060 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

830.00000 830.00 1,100.00000 1,100.00

0070 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

75.000

TON

42.00000 3,150.00 48.00000 3,600.00

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):305

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3A600107930

12/02/16 COMPLETION DATE

AMHERST, NELSON

Min: Max:

03/07/2016Date Printed:

(NFO) PM3A-963-F16, N501, STP-PM03(338);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16340

ASPHALT CONCRETE TY. SM-9.5D

21,850.130

TON

70.75000 1,545,896.70 72.00000 1,573,209.36

0090 16370

ASPHALT CONCRETE TY. IM-19.0D

2,904.000

TON

69.50000 201,828.00 67.25000 195,294.00

0100 16390

ASPHALT CONCRETE TY.
BM-25.0A

6,926.330

TON

66.50000 460,600.95 62.00000 429,432.46

0110 16395

ASPH. CONC. TY. BM-25.0A (T)

702.120

TON

84.60000 59,399.35 110.00000 77,233.20

0120 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

985.600

SY

3.50000 3,449.60 9.00000 8,870.40

0130 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

164,563.810

SY

1.41000 232,034.97 2.50000 411,409.53

0140 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

30,647.470

SY

3.25000 99,604.28 5.43000 166,415.76

0150 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

36,500.00000 36,500.00 50,000.00000 50,000.00

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):305

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3A600107930

12/02/16 COMPLETION DATE

AMHERST, NELSON

Min: Max:

03/07/2016Date Printed:

(NFO) PM3A-963-F16, N501, STP-PM03(338);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24600

REMOVE EXISTING GUARDRAIL

275.000

LF

2.10000 577.50 2.25000 618.75

0170 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

275.000

LF

4.15000 1,141.25 6.50000 1,787.50

0180 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

302,200.000

LF

0.52000 157,144.00 0.55000 166,210.00

0190 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.65000 0.65 0.90000 0.90

0200 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

5,830.000

LF

0.82000 4,780.60 0.82000 4,780.60

0205 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.02500 1.03 1.60000 1.60

0210 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

556.000

LF

7.75000 4,309.00 7.75000 4,309.00

0215 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.69000 9.69 12.00000 12.00

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):305

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3A600107930

12/02/16 COMPLETION DATE

AMHERST, NELSON

Min: Max:

03/07/2016Date Printed:

(NFO) PM3A-963-F16, N501, STP-PM03(338);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54100

NS PAVEMENT MARKING
TEMPORARY

149,387.000

LF

0.02000 2,987.74 0.02000 2,987.74

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

857.000

EA

27.60000 23,653.20 28.00000 23,996.00

0240 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

13.000

EA

175.50000 2,281.50 180.00000 2,340.00

0245 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

219.37000 219.37 225.00000 225.00

0250 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

310.00000 620.00 325.00000 650.00

0255 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

387.50000 387.50 400.00000 400.00

Section Total with LCC: $3,044,673.74 $3,343,674.98

Life Cycle Costs:

$3,044,673.74 $3,343,674.98Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):305

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3A600107930

12/02/16 COMPLETION DATE

AMHERST, NELSON

Min: Max:

03/07/2016Date Printed:

(NFO) PM3A-963-F16, N501, STP-PM03(338);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) S. L. WILLIAMSON
COMPANY, INCORPORATED

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

34.50000 34.50 45.00000 45.00

Section Total with LCC: $34.50 $45.00

Life Cycle Costs:

$34.50 $45.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,343,719.98$3,044,708.24

$3,044,708.24

Contract Item Totals

$3,343,719.98Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):305

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CPM3A600107930

12/02/16 COMPLETION DATE

AMHERST, NELSON

Min: Max:

03/07/2016Date Printed:

(NFO) PM3A-963-F16, N501, STP-PM03(338);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $3,044,708.24 100.00%

2 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $3,343,719.98 109.82%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM3A600107930

February 03, 2016 10:00 AM

(NFO) PM3A-963-F16, N501, STP-PM03(338);

AMHERST, NELSON

305

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

37,665.250

GAL

2.22000 83,616.86

0020 10700

RUMBLE STRIP, ASPHALT

65,680.000

LF

0.28000 18,390.40

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

10,948.000

SY

1.61000 17,626.28

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,632.050

TON

71.76000 117,115.91

0050 16335

ASPHALT CONCRETE TY. SM-9.5A

7,589.750

TON

86.25000 654,615.94

0060 16340

ASPHALT CONCRETE TY. SM-9.5D

23,484.080

TON

86.25000 2,025,501.90

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

145,901.650

SY

1.61000 234,901.66

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):504

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMG107258

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5G-001-671, P401, STP-PM05(395); (NFO) PM5G-001-673, P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

106,407.80000 106,407.80

0090 51615

14/1 ENCLOSED COND. CABLE

2,100.000

LF

2.22000 4,662.00

0100 51912

SAW CUT 3/8"

660.000

LF

66.69000 44,015.40

0110 51913

SAWCUT 5/8"

40.000

LF

66.69000 2,667.60

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

77,780.000

LF

0.52000 40,445.60

0125 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.66000 0.66

0130 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

143,991.000

LF

0.66000 95,034.06

0140 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.82000 0.82

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):504

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMG107258

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5G-001-671, P401, STP-PM05(395); (NFO) PM5G-001-673, P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

176.000

LF

3.89000 684.64

0155 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

4.87000 4.87

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(24")

156.000

LF

5.56000 867.36

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(4")

91,571.000

LF

0.21000 19,229.91

0180 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

640.000

LF

1.11000 710.40

0190 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,079.000

SF

1.17000 1,262.43

0200 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,705.000

EA

30.29000 51,644.45
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):504

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMG107258

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5G-001-671, P401, STP-PM05(395); (NFO) PM5G-001-673, P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

68.000

EA

55.58000 3,779.44

0215 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

69.47000 69.47

0220 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

277.88000 277.88

0225 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

347.35000 347.35

0230 56021

1" PVC CONDUIT

40.000

LF

13.34000 533.60

Section Total with LCC: $3,524,414.69

Life Cycle Costs:

$3,524,414.69Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):504

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMG107258

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5G-001-671, P401, STP-PM05(395); (NFO) PM5G-001-673, P401,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

61.30000 61.30

Section Total with LCC: $61.30

Life Cycle Costs:

$61.30Section Totals:

( ) indicates item is bid as Lump Sum

$3,524,475.99

$3,524,475.99

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):504

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMG107258

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5G-001-671, P401, STP-PM05(395); (NFO) PM5G-001-673, P401,
NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $3,524,475.99 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / ACCOMACLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PMG107258

February 03, 2016 10:00 AM

(NFO) PM5G-001-671, P401, STP-PM05(395); (NFO) PM5G-001-673, P401,
NONE;

ACCOMACK, NORTHAMPTON

504

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

4,980.100

GAL

2.24000 11,155.42 0.95000 4,731.10

0020 10505

NS PAVEMENT Asphalt Patching
Type II - 19.0 D

100.000

TON

126.41000 12,641.00 127.00000 12,700.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

387.200

TON

30.41000 11,774.75 40.00000 15,488.00

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

4,421.740

TON

62.24000 275,209.10 66.00000 291,834.84

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

952.200

TON

70.77000 67,387.19 71.00000 67,606.20

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

49,801.330

SY

1.13000 56,275.50 0.90000 44,821.20

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

16,690.92000 16,690.92 47,580.97000 47,580.97

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):505

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMC107423

12/02/16 COMPLETION DATE

GREENSVILLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM5C-040-754, P401, NONE; (NFO) PM5C-040-753, P401, STP-PM05
(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

59,000.000

LF

0.44000 25,960.00 0.44000 25,960.00

0090 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.55000 0.55 0.55000 0.55

0100 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

6,400.000

LF

0.66000 4,224.00 0.66000 4,224.00

0105 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.82500 0.83 0.83000 0.83

0110 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

400.000

LF

1.00000 400.00 1.00000 400.00

0115 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.25000 1.25 1.25000 1.25

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

575.000

LF

3.00000 1,725.00 3.00000 1,725.00

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):505

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMC107423

12/02/16 COMPLETION DATE

GREENSVILLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM5C-040-754, P401, NONE; (NFO) PM5C-040-753, P401, STP-PM05
(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

3.75000 3.75 3.75000 3.75

0130 54100

NS PAVEMENT MARKING
Temporary Pavement Marking (TY F)
(6")

6,400.000

LF

0.22000 1,408.00 0.22000 1,408.00

0140 54100

NS PAVEMENT MARKING Yellow
Temporary Pavement Marking (TY F)
(4”)

27,000.000

LF

0.20000 5,400.00 0.20000 5,400.00

0150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

56.000

EA

55.00000 3,080.00 55.00000 3,080.00

Section Total with LCC: $493,337.26 $526,965.69

Life Cycle Costs:

$493,337.26 $526,965.69Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):505

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMC107423

12/02/16 COMPLETION DATE

GREENSVILLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM5C-040-754, P401, NONE; (NFO) PM5C-040-753, P401, STP-PM05
(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) ALLAN MYERS VA, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

77.64000 77.64 35.00000 35.00

Section Total with LCC: $77.64 $35.00

Life Cycle Costs:

$77.64 $35.00Section Totals:

( ) indicates item is bid as Lump Sum

$527,000.69$493,414.90

$493,414.90

Contract Item Totals

$527,000.69Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):505

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMC107423

12/02/16 COMPLETION DATE

GREENSVILLE

Min: Max:

03/07/2016Date Printed:

(NFO) PM5C-040-754, P401, NONE; (NFO) PM5C-040-753, P401, STP-PM05
(405);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $493,414.90 100.00%

2 G303 ALLAN MYERS VA, INC. $527,000.69 106.81%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PMC107423

February 03, 2016 10:00 AM

(NFO) PM5C-040-754, P401, NONE; (NFO) PM5C-040-753, P401, STP-PM05
(405);

GREENSVILLE

505

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

12,727.000

GAL

1.96000 24,944.92 0.90000 11,454.30 2.21000 28,126.67

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

376.300

TON

71.45000 26,886.64 45.00000 16,933.50 52.98000 19,936.37

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

1,168.860

TON

77.55000 90,645.09 46.00000 53,767.56 69.59000 81,340.97

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

12,434.830

TON

70.74000 879,639.87 68.00000 845,568.44 68.80000 855,516.30

0050 16357

ASPH. CON. TY. SM-12.5DSL(SPOT
LEVEL)

10.000

TON

76.88000 768.80 130.00000 1,300.00 92.07000 920.70

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

127,289.340

SY

1.06000 134,926.70 1.23000 156,565.89 1.84000 234,212.39

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

44,579.78000 44,579.78 150,962.16000 150,962.16 40,836.90000 40,836.90

Page 1 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

27,447.000

LF

1.11000 30,466.17 0.54000 14,821.38 1.00000 27,447.00

0090 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.39000 1.39 0.68000 0.68 1.25000 1.25

0100 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

88,368.000

LF

0.83000 73,345.44 0.64000 56,555.52 0.75000 66,276.00

0105 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.04000 1.04 1.00000 1.00 0.94000 0.94

0110 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,600.000

LF

1.11000 1,776.00 1.09000 1,744.00 1.00000 1,600.00

0115 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.39000 1.39 1.88000 1.88 1.25000 1.25

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

18.000

LF

11.06000 199.08 10.00000 180.00 10.00000 180.00

Page 2 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

13.83000 13.83 6.25000 6.25 12.50000 12.50

0130 54100

NS PAVEMENT MARKING
Temporary Pavement Marking - (TY
F) (6")

87,400.000

LF

0.13000 11,362.00 0.29000 25,346.00 0.12000 10,488.00

0140 54100

NS PAVEMENT MARKING
Temporary Pavement Marking (TY F)
(4")

18,100.000

LF

0.11000 1,991.00 0.29000 5,249.00 0.10000 1,810.00

0150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

522.000

EA

30.97000 16,166.34 27.52000 14,365.44 28.00000 14,616.00

0160 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

165.93000 1,327.44 55.00000 440.00 150.00000 1,200.00

0165 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

207.41000 207.41 250.00000 250.00 187.50000 187.50

Page 3 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $1,339,250.33 $1,355,513.00 $1,384,710.74

Life Cycle Costs:

$1,384,710.74$1,339,250.33 $1,355,513.00Section Totals:

Page 4 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

66.54000 66.54 42.00000 42.00 4,389.84000 4,389.84

Section Total with LCC: $66.54 $42.00 $4,389.84

Life Cycle Costs:

$4,389.84$66.54 $42.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,355,555.00$1,339,316.87 $1,389,100.58

$1,339,316.87

Contract Item Totals

$1,355,555.00 1,389,100.58Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

12,727.000

GAL

3.09000 39,326.43

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

376.300

TON

26.38000 9,926.79

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

1,168.860

TON

66.24000 77,425.29

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

12,434.830

TON

73.08000 908,737.38

0050 16357

ASPH. CON. TY. SM-12.5DSL(SPOT
LEVEL)

10.000

TON

220.96000 2,209.60

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

127,289.340

SY

1.86000 236,758.17

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

47,950.00000 47,950.00

Page 6 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

27,447.000

LF

1.00000 27,447.00

0090 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.25000 1.25

0100 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

88,368.000

LF

0.75000 66,276.00

0105 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.94000 0.94

0110 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,600.000

LF

1.00000 1,600.00

0115 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.25000 1.25

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

18.000

LF

10.00000 180.00

Page 7 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

12.50000 12.50

0130 54100

NS PAVEMENT MARKING
Temporary Pavement Marking - (TY
F) (6")

87,400.000

LF

0.14000 12,236.00

0140 54100

NS PAVEMENT MARKING
Temporary Pavement Marking (TY F)
(4")

18,100.000

LF

0.11000 1,991.00

0150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

522.000

EA

37.18000 19,407.96

0160 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

150.00000 1,200.00

0165 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

187.50000 187.50

Page 8 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

Section Total with LCC: $1,452,875.06

Life Cycle Costs:

$1,452,875.06Section Totals:

Page 9 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

22.53000 22.53

Section Total with LCC: $22.53

Life Cycle Costs:

$22.53Section Totals:

( ) indicates item is bid as Lump Sum

$1,452,897.59

$1,452,897.59

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 10 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):506

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM516PMD107424

12/02/16 COMPLETION DATE

SOUTHAMPTON

Min: Max:

03/07/2016Date Printed:

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $1,339,316.87 100.00%

2 G303 ALLAN MYERS VA, INC. $1,355,555.00 101.21%

3 A006 ADAMS CONSTRUCTION COMPANY $1,389,100.58 103.72%

4 C333 CURTIS CONTRACTING, INC. $1,452,897.59 108.48%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PMD107424

February 03, 2016 10:00 AM

(NFO) PM5D-087-662, P401, NONE; (NFO) PM5D-087-660, P401, STP-PM05
(406);

SOUTHAMPTON

506

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

1,000.000

TON

27.00000 27,000.00 31.29000 31,290.00 45.00000 45,000.00

0020 10417

TACK COAT

18,139.500

GAL

0.90000 16,325.55 2.19000 39,725.51 1.90000 34,465.05

0030 10499

NS PAVEMENT ASPHALT PATCH
0"-5", (IM-19.0A OR D)

1,000.000

SY

25.00000 25,000.00 30.21000 30,210.00 15.00000 15,000.00

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

19,843.450

TON

62.00000 1,230,293.90 64.75000 1,284,863.39 67.00000 1,329,511.15

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

176,680.530

SY

0.69000 121,909.57 1.21000 213,783.44 0.89000 157,245.67

0060 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

215,236.29000 215,236.29 67,453.00000 67,453.00 92,000.00000 92,000.00

0070 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

127,258.000

LF

3.29000 418,678.82 3.35000 426,314.30 3.35000 426,314.30

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM16PM5P107873

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/07/2016Date Printed:

(NFO) PM5P-091-F16, P401, IM-PM05 (407);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

4,650.000

LF

4.99000 23,203.50 4.95000 23,017.50 4.95000 23,017.50

0090 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) - 4"

127,258.000

LF

0.24000 30,541.92 0.26000 33,087.08 0.26000 33,087.08

0100 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) - 6"

4,650.000

LF

0.29000 1,348.50 0.46000 2,139.00 0.46000 2,139.00

0110 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,500.000

LF

0.95000 2,375.00 1.00000 2,500.00 1.00000 2,500.00

0120 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

25.000

EA

25.00000 625.00 20.00000 500.00 20.00000 500.00

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

855.000

EA

29.49000 25,213.95 29.00000 24,795.00 29.00000 24,795.00

Section Total with LCC: $2,137,752.00 $2,179,678.22 $2,185,574.75

Life Cycle Costs:

$2,185,574.75$2,137,752.00 $2,179,678.22Section Totals:

Page 2 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM16PM5P107873

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/07/2016Date Printed:

(NFO) PM5P-091-F16, P401, IM-PM05 (407);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

25.00000 25.00 53.01000 53.01 60.00000 60.00

Section Total with LCC: $25.00 $53.01 $60.00

Life Cycle Costs:

$60.00$25.00 $53.01Section Totals:

( ) indicates item is bid as Lump Sum

$2,179,731.23$2,137,777.00 $2,185,634.75

$2,137,777.00

Contract Item Totals

$2,179,731.23 2,185,634.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM16PM5P107873

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/07/2016Date Printed:

(NFO) PM5P-091-F16, P401, IM-PM05 (407);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

1,000.000

TON

34.78000 34,780.00

0020 10417

TACK COAT

18,139.500

GAL

3.16000 57,320.82

0030 10499

NS PAVEMENT ASPHALT PATCH
0"-5", (IM-19.0A OR D)

1,000.000

SY

1.00000 1,000.00

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

19,843.450

TON

74.99000 1,488,060.32

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

176,680.530

SY

1.93000 340,993.42

0060 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

72,700.00000 72,700.00

0070 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

127,258.000

LF

3.80000 483,580.40

0080 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

4,650.000

LF

5.48000 25,482.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM16PM5P107873

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/07/2016Date Printed:

(NFO) PM5P-091-F16, P401, IM-PM05 (407);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) - 4"

127,258.000

LF

0.29000 36,904.82

0100 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) - 6"

4,650.000

LF

0.51000 2,371.50

0110 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,500.000

LF

1.11000 2,775.00

0120 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

25.000

EA

22.14000 553.50

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

855.000

EA

32.10000 27,445.50

Section Total with LCC: $2,573,967.28

Life Cycle Costs:

$2,573,967.28Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM16PM5P107873

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/07/2016Date Printed:

(NFO) PM5P-091-F16, P401, IM-PM05 (407);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

28.00000 28.00

Section Total with LCC: $28.00

Life Cycle Costs:

$28.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,573,995.28

$2,573,995.28

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

CM16PM5P107873

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/07/2016Date Printed:

(NFO) PM5P-091-F16, P401, IM-PM05 (407);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $2,137,777.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $2,179,731.23 101.96%

3 B850 BRANSCOME INC. $2,185,634.75 102.24%

4 C333 CURTIS CONTRACTING, INC. $2,573,995.28 120.41%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM16PM5P107873

February 03, 2016 10:00 AM

(NFO) PM5P-091-F16, P401, IM-PM05 (407);

SUSSEX

510

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

1,904,630.01000 1,904,630.01 2,725,000.00000 2,725,000.00 2,950,000.00000 2,950,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

362,250.00000 362,250.00 530,000.00000 530,000.00 850,000.00000 850,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

2,424,914.51000 2,424,914.51 400,000.00000 400,000.00 185,000.00000 185,000.00

0040 00115

NS SOIL DISPOSAL OF
CONTAMINATED SOIL

14,730.000

TON

1.15000 16,939.50 36.00000 530,280.00 110.00000 1,620,300.00

0050 00120

REGULAR EXCAVATION

83,131.000

CY

24.44000 2,031,721.64 44.00000 3,657,764.00 50.00000 4,156,550.00

0060 00134

NS TEST EXCAVATION UTILITY
TEST HOLE (PAVED)

100.000

EA

402.50000 40,250.00 600.00000 60,000.00 750.00000 75,000.00

0070 00134

NS TEST EXCAVATION UTILITY
TEST HOLE (UNPAVED)

400.000

EA

1,811.25000 724,500.00 450.00000 180,000.00 525.00000 210,000.00

Page 1 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00140

BORROW EXCAVATION

12,492.000

CY

1.00000 12,492.00 12.00000 149,904.00 1.00000 12,492.00

0090 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT MINOR STRUCTURE
EXCAVATION PIPE CULVERT

16,129.000

CY

9.00000 145,161.00 10.00000 161,290.00 21.00000 338,709.00

0100 00270

SELECT MATL. TY. I MIN. CBR-30

89,542.000

TON

26.22000 2,347,791.24 25.00000 2,238,550.00 30.00000 2,686,260.00

0110 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

78,370.000

SY

1.15000 90,125.50 1.00000 78,370.00 1.25000 97,962.50

0120 00505

BEDDING MATL. AGGR. NO. 25 OR
26

2,865.000

TON

26.80000 76,782.00 30.00000 85,950.00 45.00000 128,925.00

0130 00506

NS BEDDING MATL. AGGR. NO. 25
OR NO. 26 (PIPE CULVERT)

1,624.000

TON

28.52000 46,316.48 30.00000 48,720.00 50.00000 81,200.00

0140 00525

CONCRETE CLASS A3 MISC.

38.360

CY

1,610.00000 61,759.60 1,500.00000 57,540.00 850.00000 32,606.00

0150 00529

FLOWABLE BACKFILL

208.000

CY

248.40000 51,667.20 250.00000 52,000.00 275.00000 57,200.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00585

UNDERDRAIN UD-2

167.000

LF

20.63000 3,445.21 35.00000 5,845.00 35.00000 5,845.00

0170 00587

UNDERDRAIN UD-3

1,180.000

LF

9.72000 11,469.60 20.00000 23,600.00 28.00000 33,040.00

0180 00588

UNDERDRAIN UD-4

18,273.000

LF

6.84000 124,987.32 10.00000 182,730.00 10.00000 182,730.00

0190 00590

COMB. UNDERDRAIN CD-1

229.000

LF

16.39000 3,753.31 20.00000 4,580.00 20.00000 4,580.00

0200 00591

COMB. UNDERDRAIN CD-2

1,418.000

LF

16.39000 23,241.02 20.00000 28,360.00 20.00000 28,360.00

0210 00595

OUTLET PIPE

1,004.000

LF

10.93000 10,973.72 12.00000 12,048.00 17.00000 17,068.00

0220 00596

ENDWALL EW-12

1.000

EA

1,092.50000 1,092.50 1,250.00000 1,250.00 1,500.00000 1,500.00

0230 00700

POST INSTALLATION INSPECTION

19,713.000

LF

2.30000 45,339.90 3.00000 59,139.00 14.00000 275,982.00

0240 01152

15" CONC. PIPE

208.000

LF

57.99000 12,061.92 120.00000 24,960.00 125.00000 26,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 01156

STORM SEWER PIPE 15"

6,358.000

LF

59.17000 376,202.86 128.00000 813,824.00 135.00000 858,330.00

0260 01182

18" CONC. PIPE

48.000

LF

70.00000 3,360.00 180.00000 8,640.00 150.00000 7,200.00

0270 01186

STORM SEWER PIPE 18"

1,862.000

LF

87.06000 162,105.72 150.00000 279,300.00 150.00000 279,300.00

0280 01242

24" CONC. PIPE

114.000

LF

87.40000 9,963.60 180.00000 20,520.00 155.00000 17,670.00

0290 01246

STORM SEWER PIPE 24"

2,839.000

LF

89.70000 254,658.30 210.00000 596,190.00 155.00000 440,045.00

0300 01306

STORM SEWER PIPE 30"

2,557.000

LF

109.48000 279,940.36 235.00000 600,895.00 205.00000 524,185.00

0310 01366

STORM SEWER PIPE 36"

1,634.000

LF

150.65000 246,162.10 260.00000 424,840.00 250.00000 408,500.00

0320 01426

STORM SEWER PIPE 42"

1,710.000

LF

207.00000 353,970.00 280.00000 478,800.00 350.00000 598,500.00

0330 01480

48" PIPE

130.000

LF

238.05000 30,946.50 310.00000 40,300.00 400.00000 52,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 01486

STORM SEWER PIPE 48"

579.000

LF

238.05000 137,830.95 400.00000 231,600.00 400.00000 231,600.00

0350 01546

STORM SEWER PIPE 54"

675.000

LF

357.65000 241,413.75 500.00000 337,500.00 500.00000 337,500.00

0360 01606

STORM SEWER PIPE 60"

343.000

LF

385.25000 132,140.75 700.00000 240,100.00 525.00000 180,075.00

0370 01666

STORM SEWER PIPE 66"

250.000

LF

440.45000 110,112.50 700.00000 175,000.00 600.00000 150,000.00

0380 02090

NS PIPE JACKED AND BORED 42"

27.000

LF

1,534.41000 41,429.07 2,600.00000 70,200.00 3,200.00000 86,400.00

0390 02090

NS PIPE JACKED AND BORED 48"

212.000

LF

1,230.03000 260,766.36 1,400.00000 296,800.00 1,600.00000 339,200.00

0400 02090

NS PIPE JACKED AND BORED 56"

157.000

LF

1,266.65000 198,864.05 2,700.00000 423,900.00 1,800.00000 282,600.00

0410 02090

NS PIPE JACKED AND BORED 64"

197.000

LF

1,451.00000 285,847.00 3,100.00000 610,700.00 2,600.00000 512,200.00

0420 02092

NS SPEC. DES. JUNCTION BOX

2.000

EA

23,874.00000 47,748.00 20,000.00000 40,000.00 25,000.00000 50,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 06240

24" END SECTION ES-1 OR 2

1.000

EA

1,335.15000 1,335.15 1,300.00000 1,300.00 2,400.00000 2,400.00

0440 06360

36" END SECTION ES-1 OR 2

2.000

EA

2,673.75000 5,347.50 2,300.00000 4,600.00 2,500.00000 5,000.00

0450 06420

42" END SECTION ES-1 OR 2

1.000

EA

3,330.40000 3,330.40 2,900.00000 2,900.00 4,000.00000 4,000.00

0460 06480

48" END SECTION ES-1 OR 2

1.000

EA

4,370.00000 4,370.00 6,500.00000 6,500.00 4,500.00000 4,500.00

0470 06740

DROP INLET DI-1

13.000

EA

3,586.85000 46,629.05 4,400.00000 57,200.00 4,500.00000 58,500.00

0480 06741

DROP INLET DI-1A

1.000

EA

5,370.50000 5,370.50 5,200.00000 5,200.00 5,500.00000 5,500.00

0490 06745

DROP INLET DI-2A

3.000

EA

4,025.00000 12,075.00 4,400.00000 13,200.00 4,500.00000 13,500.00

0500 06747

DROP INLET DI-2B,L=4'

3.000

EA

6,566.50000 19,699.50 6,000.00000 18,000.00 6,500.00000 19,500.00

0510 06748

DROP INLET DI-2B,L=6'

7.000

EA

7,886.70000 55,206.90 7,200.00000 50,400.00 7,700.00000 53,900.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 06749

DROP INLET DI-2B,L=8'

3.000

EA

8,227.10000 24,681.30 7,600.00000 22,800.00 7,800.00000 23,400.00

0530 06750

DROP INLET DI-2B,L=10'

2.000

EA

9,004.50000 18,009.00 7,800.00000 15,600.00 7,900.00000 15,800.00

0540 06751

DROP INLET DI-2B,L=12'

2.000

EA

9,122.95000 18,245.90 8,100.00000 16,200.00 8,500.00000 17,000.00

0550 06762

DROP INLET DI-2BB,L=16'

1.000

EA

9,027.50000 9,027.50 9,000.00000 9,000.00 9,200.00000 9,200.00

0560 06765

DROP INLET DI-2C,L=6'

3.000

EA

6,579.15000 19,737.45 6,500.00000 19,500.00 7,000.00000 21,000.00

0570 06766

DROP INLET DI-2C,L=8'

1.000

EA

6,258.30000 6,258.30 6,000.00000 6,000.00 6,500.00000 6,500.00

0580 06768

DROP INLET DI-2C,L=12'

1.000

EA

7,488.80000 7,488.80 7,200.00000 7,200.00 8,000.00000 8,000.00

0590 06777

DROP INLET DI-2CC,L=14'

1.000

EA

8,806.70000 8,806.70 8,700.00000 8,700.00 9,000.00000 9,000.00

0600 06783

DROP INLET DI-2E,L=6

2.000

EA

14,674.00000 29,348.00 12,000.00000 24,000.00 12,500.00000 25,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016
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C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 06784

DROP INLET DI-2E,L=8'

1.000

EA

15,735.45000 15,735.45 12,000.00000 12,000.00 13,000.00000 13,000.00

0620 06785

DROP INLET DI-2E,L=10'

1.000

EA

16,894.65000 16,894.65 13,000.00000 13,000.00 8,000.00000 8,000.00

0630 06800

DROP INLET DI-2F,L=8'

1.000

EA

10,160.25000 10,160.25 9,000.00000 9,000.00 9,500.00000 9,500.00

0640 06805

DROP INLET DI-2F,L=18'

1.000

EA

12,821.35000 12,821.35 10,000.00000 10,000.00 11,500.00000 11,500.00

0650 06807

DROP INLET DI-2FF,L=6'

1.000

EA

10,895.10000 10,895.10 10,000.00000 10,000.00 9,500.00000 9,500.00

0660 06812

DROP INLET DI-2FF,L=16'

1.000

EA

13,726.40000 13,726.40 12,000.00000 12,000.00 12,000.00000 12,000.00

0670 06815

DROP INLET DI-3A

9.000

EA

4,092.85000 36,835.65 4,600.00000 41,400.00 5,000.00000 45,000.00

0680 06816

DROP INLET DI-3AA

7.000

EA

6,392.85000 44,749.95 6,600.00000 46,200.00 5,000.00000 35,000.00

0690 06817

DROP INLET DI-3B,L=4'

35.000

EA

3,768.55000 131,899.25 4,400.00000 154,000.00 5,000.00000 175,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 06818

DROP INLET DI-3B,L=6'

30.000

EA

4,141.15000 124,234.50 4,500.00000 135,000.00 5,000.00000 150,000.00

0710 06819

DROP INLET DI-3B,L=8'

19.000

EA

4,451.65000 84,581.35 4,800.00000 91,200.00 7,800.00000 148,200.00

0720 06820

DROP INLET DI-3B,L=10'

12.000

EA

5,322.20000 63,866.40 5,200.00000 62,400.00 6,000.00000 72,000.00

0730 06821

DROP INLET DI-3B,L=12'

11.000

EA

9,088.45000 99,972.95 5,500.00000 60,500.00 6,100.00000 67,100.00

0740 06822

DROP INLET DI-3B,L=14'

2.000

EA

6,086.95000 12,173.90 5,800.00000 11,600.00 6,500.00000 13,000.00

0750 06823

DROP INLET DI-3B,L=16'

6.000

EA

6,745.90000 40,475.40 6,200.00000 37,200.00 7,000.00000 42,000.00

0760 06824

DROP INLET DI-3B,L=18'

4.000

EA

7,887.85000 31,551.40 6,800.00000 27,200.00 7,500.00000 30,000.00

0770 06825

DROP INLET DI-3B,L=20'

1.000

EA

7,627.95000 7,627.95 6,500.00000 6,500.00 7,500.00000 7,500.00

0780 06826

DROP INLET DI-3BB,L=4'

4.000

EA

6,216.90000 24,867.60 6,500.00000 26,000.00 6,500.00000 26,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 06827

DROP INLET DI-3BB,L=6'

8.000

EA

6,019.10000 48,152.80 6,500.00000 52,000.00 6,500.00000 52,000.00

0800 06828

DROP INLET DI-3BB,L=8'

1.000

EA

7,784.35000 7,784.35 7,200.00000 7,200.00 8,400.00000 8,400.00

0810 06831

DROP INLET DI-3BB,L=14'

1.000

EA

6,842.50000 6,842.50 6,600.00000 6,600.00 8,000.00000 8,000.00

0820 06834

DROP INLET DI-3BB,L=20'

1.000

EA

8,432.95000 8,432.95 8,500.00000 8,500.00 8,500.00000 8,500.00

0830 06835

DROP INLET DI-3C,L=6'

2.000

EA

4,002.00000 8,004.00 4,500.00000 9,000.00 4,500.00000 9,000.00

0840 06837

DROP INLET DI-3C,L=10'

1.000

EA

8,918.25000 8,918.25 7,400.00000 7,400.00 7,900.00000 7,900.00

0850 06838

DROP INLET DI-3C,L=12'

1.000

EA

7,864.85000 7,864.85 6,800.00000 6,800.00 8,000.00000 8,000.00

0860 06839

DROP INLET DI-3C,L=14'

1.000

EA

6,096.15000 6,096.15 5,500.00000 5,500.00 7,500.00000 7,500.00

0870 06840

DROP INLET DI-3C,L=16'

3.000

EA

6,719.45000 20,158.35 6,000.00000 18,000.00 7,500.00000 22,500.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 06841

DROP INLET DI-3C,L=18'

3.000

EA

7,968.35000 23,905.05 6,900.00000 20,700.00 8,000.00000 24,000.00

0890 06842

DROP INLET DI-3C,L=20'

4.000

EA

8,243.20000 32,972.80 7,000.00000 28,000.00 8,400.00000 33,600.00

0900 06843

DROP INLET DI-3CC,L=6'

1.000

EA

8,316.80000 8,316.80 8,000.00000 8,000.00 8,300.00000 8,300.00

0910 06848

DROP INLET DI-3CC,L=16'

1.000

EA

10,103.90000 10,103.90 9,500.00000 9,500.00 9,500.00000 9,500.00

0920 07108

DROP INLET DI-4AA

11.000

EA

9,372.50000 103,097.50 10,000.00000 110,000.00 8,500.00000 93,500.00

0930 07110

DROP INLET DI-4B,L=6'

5.000

EA

6,319.25000 31,596.25 6,500.00000 32,500.00 7,700.00000 38,500.00

0940 07112

DROP INLET DI-4B,L=8'

1.000

EA

8,071.85000 8,071.85 7,500.00000 7,500.00 7,800.00000 7,800.00

0950 07126

DROP INLET DI-4BB,L=6'

7.000

EA

13,450.40000 94,152.80 13,000.00000 91,000.00 9,500.00000 66,500.00

0960 07128

DROP INLET DI-4BB,L=8'

3.000

EA

9,073.50000 27,220.50 9,000.00000 27,000.00 9,500.00000 28,500.00
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Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 07130

DROP INLET DI-4BB,L=10'

1.000

EA

12,662.65000 12,662.65 14,000.00000 14,000.00 10,000.00000 10,000.00

0980 07220

DROP INLET DI-4CC,L=8'

1.000

EA

8,312.20000 8,312.20 8,500.00000 8,500.00 8,500.00000 8,500.00

0990 07228

DROP INLET DI-4CC,L=16'

1.000

EA

10,608.75000 10,608.75 10,000.00000 10,000.00 9,000.00000 9,000.00

1000 07506

DROP INLET DI-5

1.000

EA

4,259.60000 4,259.60 4,300.00000 4,300.00 4,500.00000 4,500.00

1010 07508

DROP INLET DI-7

22.000

EA

6,310.05000 138,821.10 7,500.00000 165,000.00 5,500.00000 121,000.00

1020 07510

DROP INLET DI-7A

1.000

EA

8,697.45000 8,697.45 10,000.00000 10,000.00 6,000.00000 6,000.00

1030 08990

NS DROP INLET TEMPORARY DI-1
TOP

16.000

EA

1,516.85000 24,269.60 1,250.00000 20,000.00 2,400.00000 38,400.00

1040 09055

MANHOLE MH-2

135.700

LF

671.60000 91,136.12 1,350.00000 183,195.00 450.00000 61,065.00

1050 09056

MANHOLE MH-1 OR 2

164.700

LF

629.05000 103,604.54 550.00000 90,585.00 550.00000 90,585.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1060 09057

FRAME & COVER MH-1

28.000

EA

462.30000 12,944.40 400.00000 11,200.00 800.00000 22,400.00

1070 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

318.000

TON

83.95000 26,696.10 90.00000 28,620.00 120.00000 38,160.00

1080 09150

EROSION CONTROL STONE
CLASS I, EC-1

572.000

TON

89.70000 51,308.40 95.00000 54,340.00 85.00000 48,620.00

1090 09152

EROSION CONTROL STONE
CLASS II, EC-1

80.000

TON

102.32000 8,185.60 100.00000 8,000.00 120.00000 9,600.00

1100 09185

PAVED DITCH PG-2A

213.000

SY

63.25000 13,472.25 70.00000 14,910.00 95.00000 20,235.00

1110 09250

SLOPE DRAIN

8.000

EA

1,380.00000 11,040.00 1,000.00000 8,000.00 1,800.00000 14,400.00

1120 10017

CEM. STAB. AGGR. BASE MATL.
TY.I NO.21A

36,901.000

TON

42.41000 1,564,971.41 42.00000 1,549,842.00 47.00000 1,734,347.00

1130 10062

ASPH-STAB. OPEN-GRADED
MATERIAL

9,940.000

TON

85.22000 847,086.80 85.00000 844,900.00 125.00000 1,242,500.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1140 10128

AGGR. BASE MATL. TY. I NO. 21B

17,348.000

TON

27.54000 477,763.92 35.00000 607,180.00 38.00000 659,224.00

1150 10495

PILOT VEHICLES

1,008.000

HR

1.15000 1,159.20 39.00000 39,312.00 45.00000 45,360.00

1160 10611

ASPHALT CONCRETE TY. IM-19.0D

10,152.000

TON

89.70000 910,634.40 85.00000 862,920.00 106.00000 1,076,112.00

1170 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

22,751.000

SY

2.13000 48,459.63 2.00000 45,502.00 5.00000 113,755.00

1180 10635

ASPHALT CONCRETE TY. SM-9.5A

690.000

TON

113.85000 78,556.50 110.00000 75,900.00 145.00000 100,050.00

1190 10636

ASPHALT CONCRETE TY. SM-9.5D

11,790.000

TON

102.64000 1,210,125.60 95.00000 1,120,050.00 120.00000 1,414,800.00

1200 10642

ASPHALT CONCRETE TY.
BM-25.0A

53,948.000

TON

86.94000 4,690,239.12 85.00000 4,585,580.00 97.00000 5,232,956.00

1210 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

72,690.000

LF

2.30000 167,187.00 2.00000 145,380.00 2.25000 163,552.50
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Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11
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Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 12020

STD. CURB CG-2

425.000

LF

17.25000 7,331.25 20.00000 8,500.00 21.00000 8,925.00

1230 12022

RADIAL CURB CG-2

30.000

LF

18.40000 552.00 36.00000 1,080.00 22.00000 660.00

1240 12030

STD. CURB CG-3

193.000

LF

17.25000 3,329.25 24.00000 4,632.00 20.00000 3,860.00

1250 12032

RADIAL CURB CG-3

50.000

LF

18.40000 920.00 30.00000 1,500.00 20.00000 1,000.00

1260 12311

ASPHALT CONCRETE CURB MC-3

270.000

LF

57.50000 15,525.00 60.00000 16,200.00 70.00000 18,900.00

1270 12600

STD. COMB. CURB & GUTTER
CG-6

5,127.000

LF

21.28000 109,102.56 25.00000 128,175.00 25.00000 128,175.00

1280 12610

RADIAL COMB. CURB & GUTTER
CG-6

853.000

LF

23.00000 19,619.00 30.00000 25,590.00 30.00000 25,590.00

1290 12700

STD. COMB. CURB & GUTTER
CG-7

10,508.000

LF

29.90000 314,189.20 33.00000 346,764.00 34.00000 357,272.00
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Letting Date: NORTHERN VIRGINIA
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Counties:
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11/29/19 COMPLETION DATE

PRINCE WILLIAM
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(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1300 12710

RADIAL COMB. CURB & GUTTER
CG-7

2,134.000

LF

32.20000 68,714.80 38.00000 81,092.00 45.00000 96,030.00

1310 12940

ENTRANCE GUTTER CG-9D

244.000

SY

82.80000 20,203.20 90.00000 21,960.00 100.00000 24,400.00

1320 13108

CG-12 DETECTABLE WARNING
SURFACE

106.000

SY

316.25000 33,522.50 550.00000 58,300.00 325.00000 34,450.00

1330 13212

R/W MONUMENT RM-2

175.000

EA

115.00000 20,125.00 65.00000 11,375.00 140.00000 24,500.00

1340 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

3,814.000

SY

33.35000 127,196.90 35.00000 133,490.00 35.00000 133,490.00

1350 13232

GEOTEXTILE DRAINAGE FABRIC

7,595.000

SY

1.73000 13,139.35 1.00000 7,595.00 3.00000 22,785.00

1360 13240

ASPHALT CONCRETE SIDEWALK

83.000

TON

109.25000 9,067.75 120.00000 9,960.00 185.00000 15,355.00

1370 13244

NS SAW CUT H.C.C. ITEMS FULL
DEPTH

4,445.000

LF

3.45000 15,335.25 3.50000 15,557.50 3.00000 13,335.00
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Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11
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February 03, 2016
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C00094102C501
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PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 13315

GUARDRAIL TERMINAL GR-11

2.000

EA

787.75000 1,575.50 1,000.00000 2,000.00 800.00000 1,600.00

1390 13320

GUARDRAIL GR-2

774.000

LF

16.96000 13,127.04 20.00000 15,480.00 21.00000 16,254.00

1400 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,547.25000 7,641.75 2,800.00000 8,400.00 3,000.00000 9,000.00

1410 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

3.000

EA

1,914.75000 5,744.25 2,100.00000 6,300.00 2,200.00000 6,600.00

1420 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

2.000

EA

632.50000 1,265.00 700.00000 1,400.00 750.00000 1,500.00

1430 13401

NS GUARDRAIL HAND DIG POST
HOLES

98.000

EA

49.45000 4,846.10 55.00000 5,390.00 50.00000 4,900.00

1440 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,591.000

LF

11.11000 17,676.01 55.00000 87,505.00 80.00000 127,280.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1450 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

24,159.000

LF

5.75000 138,914.25 8.50000 205,351.50 21.00000 507,339.00

1460 13520

RETAINING WALL RW-2

292.000

CY

1,167.25000 340,837.00 700.00000 204,400.00 925.00000 270,100.00

1470 13530

RETAINING WALL RW-3

920.000

CY

914.25000 841,110.00 520.00000 478,400.00 725.00000 667,000.00

1480 13565

RETAINING WALL EXCAVATION

2,203.000

CY

34.50000 76,003.50 50.00000 110,150.00 80.00000 176,240.00

1490 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

59.000

EA

987.94000 58,288.46 1,450.00000 85,550.00 3,500.00000 206,500.00

1500 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

418.000

TON

28.39000 11,867.02 40.00000 16,720.00 55.00000 22,990.00

1510 21021

NS MEDIAN STRIP MS-1A,
STAMPED CONCRETE

2,035.000

SY

113.85000 231,684.75 110.00000 223,850.00 130.00000 264,550.00

1520 21110

MEDIAN STRIP MS-1A

76.000

SY

97.75000 7,429.00 110.00000 8,360.00 120.00000 9,120.00
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Unit PriceQuantity and Units
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1530 21215

MEDIAN STRIP MS-2

2,472.000

LF

34.50000 85,284.00 44.00000 108,768.00 50.00000 123,600.00

1540 23560

TEMP. SAFETY FENCE 4'

19,200.000

LF

2.88000 55,296.00 3.00000 57,600.00 2.50000 48,000.00

1550 23600

NS FENCE ORNAMENTAL

6,099.000

LF

29.79000 181,689.21 31.00000 189,069.00 35.00000 213,465.00

1560 24100

ALLAYING DUST

600.000

HR

1.15000 690.00 15.00000 9,000.00 75.00000 45,000.00

1570 24152

TYPE III BARRICADE 8'

98.000

EA

63.44000 6,217.12 125.00000 12,250.00 275.00000 26,950.00

1580 24160

CONSTRUCTION SIGNS

3,678.000

SF

23.44000 86,212.32 35.00000 128,730.00 25.00000 91,950.00

1590 24272

TRUCK MOUNTED ATTENUATOR

2,876.000

HR

1.15000 3,307.40 16.00000 46,016.00 50.00000 143,800.00

1600 24278

GROUP 2 CHANNELIZING
DEVICES

314,225.000

DAY

0.23000 72,271.75 1.00000 314,225.00 0.25000 78,556.25
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(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1610 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

90,720.000

HR

0.12000 10,886.40 1.00000 90,720.00 2.00000 181,440.00

1620 24281

ELECTRONIC ARROW

11,228.000

HR

0.92000 10,329.76 3.25000 36,491.00 1.50000 16,842.00

1630 24282

FLAGGER SERVICE

12,480.000

HR

1.15000 14,352.00 22.00000 274,560.00 30.00000 374,400.00

1640 24292

TRAFFIC BARR. SERVICE, CONC.
LATERAL SUPPORT

1.000

EA

3,450.00000 3,450.00 1,000.00000 1,000.00 4,500.00000 4,500.00

1650 24400

OBSCURING ROADWAY

157.000

UNIT

488.75000 76,733.75 200.00000 31,400.00 3,200.00000 502,400.00

1660 24420

DEMOLITION OF PAVEMENT
(RIGID)

18,707.000

SY

5.46000 102,140.22 14.00000 261,898.00 16.00000 299,312.00

1670 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

97,700.000

SY

5.18000 506,086.00 5.50000 537,350.00 10.00000 977,000.00

1680 24600

REMOVE EXISTING GUARDRAIL

952.000

LF

1.78000 1,694.56 5.00000 4,760.00 3.00000 2,856.00
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(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1690 24831

NS ADJUST EXIST. DROP INLET .

1.000

EA

1,610.00000 1,610.00 1,100.00000 1,100.00 2,800.00000 2,800.00

1700 24832

NS ADJUST EXIST. MANHOLE .

1.000

EA

1,380.00000 1,380.00 1,100.00000 1,100.00 1,800.00000 1,800.00

1710 25002

HANDRAIL HR-1 TYPE I

16.000

LF

253.00000 4,048.00 250.00000 4,000.00 260.00000 4,160.00

1720 25003

HANDRAIL HR-1 TYPE II

1,618.000

LF

109.25000 176,766.50 120.00000 194,160.00 125.00000 202,250.00

1730 25004

HANDRAIL HR-1 TYPE III

67.000

LF

149.50000 10,016.50 145.00000 9,715.00 155.00000 10,385.00

1740 25508

NS FIELD OFFICE TY.1 MODIFIED

48.000

MO

6,555.00000 314,640.00 2,600.00000 124,800.00 5,500.00000 264,000.00

1750 25561

FORMAL PARTNERING

16.000

DAY

1,150.00000 18,400.00 600.00000 9,600.00 5,100.00000 81,600.00

1760 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

14,375.00000 14,375.00 150,000.00000 150,000.00 1,000.00000 1,000.00

1770 25567

PROGRESS SCHEDULE UPDATES

47.000

EA

1,380.00000 64,860.00 500.00000 23,500.00 750.00000 35,250.00
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(1) FORT MYER
CONSTRUCTION
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(2) SHIRLEY CONTRACTING
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(3) THE LANE
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CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1780 27022

TOPSOIL CLASS B 2"

16.500

ACRE

5,502.75000 90,795.38 5,500.00000 90,750.00 12,000.00000 198,000.00

1790 27023

TOPSOIL CLASS B

20.000

CY

51.75000 1,035.00 75.00000 1,500.00 200.00000 4,000.00

1800 27102

REGULAR SEED

9,206.000

LB

17.25000 158,803.50 10.00000 92,060.00 10.00000 92,060.00

1810 27103

OVERSEEDING

4,845.000

LB

17.25000 83,576.25 12.00000 58,140.00 12.00000 58,140.00

1820 27215

FERTILIZER(15-30-15)

12.000

TON

2,070.00000 24,840.00 1,400.00000 16,800.00 1,300.00000 15,600.00

1830 27250

LIME

75.000

TON

862.50000 64,687.50 100.00000 7,500.00 800.00000 60,000.00

1840 27288

EROSION CONTROL MULCH

17.000

ACRE

3,392.50000 57,672.50 2,000.00000 34,000.00 2,100.00000 35,700.00

1850 27321

PROTECTIVE COVERING EC-2

384.000

SY

9.49000 3,644.16 4.00000 1,536.00 2.50000 960.00

1860 27325

SOIL STABILIZATION MAT EC-3
TYPE A

200.000

SY

11.21000 2,242.00 10.00000 2,000.00 6.00000 1,200.00
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(1) FORT MYER
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(2) SHIRLEY CONTRACTING
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CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1870 27326

SOIL STABILIZATION MAT EC-3
TYPE B

360.000

SY

17.30000 6,228.00 10.00000 3,600.00 6.00000 2,160.00

1880 27345

TEMPORARY DIVERSION DIKE

3,142.000

LF

2.30000 7,226.60 5.00000 15,710.00 7.00000 21,994.00

1890 27410

CHECK DAM, ROCK TY. I

46.000

EA

971.75000 44,700.50 300.00000 13,800.00 600.00000 27,600.00

1900 27415

CHECK DAM(ROCK) TY. II

42.000

EA

782.00000 32,844.00 300.00000 12,600.00 300.00000 12,600.00

1910 27422

DEWATERING BASIN

22.000

EA

1,265.00000 27,830.00 2,000.00000 44,000.00 700.00000 15,400.00

1920 27430

SILTATION CONTROL
EXCAVATION

3,507.000

CY

2.30000 8,066.10 3.50000 12,274.50 50.00000 175,350.00

1930 27440

MOWING

1,485.000

HR

5.75000 8,538.75 50.00000 74,250.00 65.00000 96,525.00

1940 27451

INLET PROTECTION TYPE A

58.000

EA

304.75000 17,675.50 225.00000 13,050.00 350.00000 20,300.00
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(1) FORT MYER
CONSTRUCTION
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(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
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CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1950 27461

INLET PROTECTION TYPE B

323.000

EA

166.75000 53,860.25 180.00000 58,140.00 175.00000 56,525.00

1960 27505

TEMP. SILT FENCE

24,492.000

LF

1.90000 46,534.80 3.00000 73,476.00 5.00000 122,460.00

1970 27506

TEMP. FILTER BARRIER

24,816.000

LF

1.90000 47,150.40 3.00000 74,448.00 4.00000 99,264.00

1980 27552

NS NO. 57 STONE BEDDING
MATERIAL AGGR NO 57

2,239.000

TON

29.06000 65,065.34 32.00000 71,648.00 55.00000 123,145.00

1990 28864

VEGETATION CONTROL

3.000

UNIT

2,610.50000 7,831.50 2,600.00000 7,800.00 18,000.00000 54,000.00

2000 29083

EASTERN REDBUD 1.0" CAL.

148.000

EA

92.00000 13,616.00 200.00000 29,600.00 150.00000 22,200.00

2010 29122

FRINGETREE 0.75" CAL.

58.000

EA

80.50000 4,669.00 130.00000 7,540.00 115.00000 6,670.00

2020 30058

RED MAPLE 2.50" CAL.

38.000

EA

207.00000 7,866.00 400.00000 15,200.00 400.00000 15,200.00

2030 30488

AMERICAN SWEETGUM 2.50" CAL.

47.000

EA

207.00000 9,729.00 350.00000 16,450.00 400.00000 18,800.00
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(1) FORT MYER
CONSTRUCTION
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(2) SHIRLEY CONTRACTING
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(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2040 30558

BLACK GUM 2.50" CA..

27.000

EA

207.00000 5,589.00 450.00000 12,150.00 375.00000 10,125.00

2050 30667

WHITE OAK 2.0" CAL.

15.000

EA

195.50000 2,932.50 400.00000 6,000.00 325.00000 4,875.00

2060 30707

SCARLET OAK 2.0" CAL.

12.000

EA

195.50000 2,346.00 350.00000 4,200.00 325.00000 3,900.00

2070 30832

COMMON SASSAFRAS 0.75" CAL.

59.000

EA

92.00000 5,428.00 140.00000 8,260.00 125.00000 7,375.00

2080 30887

COMMON BALD CYPRESS 2.0"
CAL.

13.000

EA

195.50000 2,541.50 350.00000 4,550.00 275.00000 3,575.00

2090 32144

EASTERN REDCEDAR 8'

33.000

EA

172.50000 5,692.50 200.00000 6,600.00 325.00000 10,725.00

2100 32304

VIRGINIA PINE 8'

3.000

EA

172.50000 517.50 200.00000 600.00 325.00000 975.00

2110 33025

RED CHOKEBERRY 4'

49.000

EA

43.70000 2,141.30 90.00000 4,410.00 125.00000 6,125.00

2120 33184

SUMMERSWEET 3H

27.000

EA

34.50000 931.50 60.00000 1,620.00 75.00000 2,025.00
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CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2130 33834

FRAGRANT SUMAC 3'

160.000

EA

34.50000 5,520.00 75.00000 12,000.00 75.00000 12,000.00

2140 33864

STAGHORN SUMAC 3'

70.000

EA

34.50000 2,415.00 100.00000 7,000.00 60.00000 4,200.00

2150 34103

ARROWWOOD 2'

19.000

EA

28.75000 546.25 45.00000 855.00 60.00000 1,140.00

2160 35645

SOUTHERN WAXMYRTLE 4'

131.000

EA

40.25000 5,272.75 70.00000 9,170.00 100.00000 13,100.00

2170 37252

VIRGINIA CREEPER 2 YR. NO. 2

23.000

EA

5.75000 132.25 120.00000 2,760.00 22.00000 506.00

2180 38900

NS PLANT OR TREE AROMATIC
ASTER (1 QT.)

1,617.000

EA

5.18000 8,376.06 19.00000 30,723.00 10.00000 16,170.00

2190 38900

NS PLANT OR TREE AUTUMN
MOOR GRASS (1 GAL.)

727.000

EA

6.90000 5,016.30 8.00000 5,816.00 12.00000 8,724.00

2200 38900

NS PLANT OR TREE BERKELEY
SEDGE (1 QT.)

837.000

EA

5.18000 4,335.66 20.00000 16,740.00 10.00000 8,370.00
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(2) SHIRLEY CONTRACTING
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CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2210 38900

NS PLANT OR TREE BLUE GRAMA
GRASS (1 GAL.)

2,636.000

EA

6.90000 18,188.40 12.00000 31,632.00 12.00000 31,632.00

2220 38900

NS PLANT OR TREE BLUESTAR (1
GAL.)

950.000

EA

6.90000 6,555.00 12.00000 11,400.00 12.00000 11,400.00

2230 38900

NS PLANT OR TREE CATMINT (1
QT.)

682.000

EA

4.89000 3,334.98 19.00000 12,958.00 10.00000 6,820.00

2240 38900

NS PLANT OR TREE EASTER
BLUESTAR (1 QT.)

717.000

EA

5.18000 3,714.06 9.00000 6,453.00 10.00000 7,170.00

2250 38900

NS PLANT OR TREE FEATHER
REED GRASS (1 GAL.)

6,550.000

EA

6.90000 45,195.00 19.00000 124,450.00 12.00000 78,600.00

2260 38900

NS PLANT OR TREE FOUNTAIN
GRASS (1 GAL.)

1,458.000

EA

6.90000 10,060.20 17.00000 24,786.00 12.00000 17,496.00

2270 38900

NS PLANT OR TREE GOLDENROD
(1 QT.)

1,777.000

EA

4.89000 8,689.53 9.00000 15,993.00 12.00000 21,324.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2280 38900

NS PLANT OR TREE HYSSOPLEAF
THOROUGHWORT (1 QT.)

1,497.000

EA

5.18000 7,754.46 10.00000 14,970.00 12.00000 17,964.00

2290 38900

NS PLANT OR TREE KALIMERIS (1
QT.)

125.000

EA

5.18000 647.50 14.00000 1,750.00 12.00000 1,500.00

2300 38900

NS PLANT OR TREE KOREAN
FEATHER REED GRASS (1 GAL.)

1,947.000

EA

6.90000 13,434.30 19.00000 36,993.00 12.00000 23,364.00

2310 38900

NS PLANT OR TREE LESSER
CALAMINT (1 QT.)

3,470.000

EA

5.18000 17,974.60 14.00000 48,580.00 10.00000 34,700.00

2320 38900

NS PLANT OR TREE MEADOW
SAGE (1 QT.)

717.000

EA

4.89000 3,506.13 8.00000 5,736.00 10.00000 7,170.00

2330 38900

NS PLANT OR TREE MEXICAN
FEATHER GRASS (1 QT.)

1,246.000

EA

4.89000 6,092.94 8.00000 9,968.00 10.00000 12,460.00

2340 38900

NS PLANT OR TREE MOUNTAIN
MINT (1 QT.)

552.000

EA

4.89000 2,699.28 12.00000 6,624.00 12.00000 6,624.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2350 38900

NS PLANT OR TREE ORIENTAL
FOUNTAIN GRASS (1 GAL.)

1,702.000

EA

6.90000 11,743.80 10.00000 17,020.00 12.00000 20,424.00

2360 38900

NS PLANT OR TREE PURPLE
CONEFLOWER (1 QT.)

864.000

EA

5.18000 4,475.52 12.00000 10,368.00 11.00000 9,504.00

2370 38900

NS PLANT OR TREE RED DAYLILY
(1 GAL.)

1,298.000

EA

6.90000 8,956.20 14.00000 18,172.00 11.00000 14,278.00

2380 38900

NS PLANT OR TREE RUSSIAN
SAGE (1 QT.)

1,666.000

EA

4.89000 8,146.74 17.00000 28,322.00 10.00000 16,660.00

2390 38900

NS PLANT OR TREE
SWITCHGRASS (1 GAL.)

961.000

EA

6.90000 6,630.90 20.00000 19,220.00 12.00000 11,532.00

2400 38900

NS PLANT OR TREE TATARIAN
ASTER (1 QT.)

793.000

EA

5.18000 4,107.74 15.00000 11,895.00 10.00000 7,930.00

2410 38900

NS PLANT OR TREE THREADLEAF
COREOPSIS (1 QT.)

744.000

EA

5.18000 3,853.92 15.00000 11,160.00 10.00000 7,440.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2420 38900

NS PLANT OR TREE WHITE
CONEFLOWER (1 QT.)

855.000

EA

5.18000 4,428.90 15.00000 12,825.00 10.00000 8,550.00

2430 38930

NS CONCRETE  DISCONTINUITY
SECTIONS

20.000

EA

575.00000 11,500.00 2,800.00000 56,000.00 1,600.00000 32,000.00

2440 39001

NS TREE BLUE ARROW CEDAR 8'

79.000

EA

143.75000 11,356.25 350.00000 27,650.00 315.00000 24,885.00

2450 39001

NS TREE BRODIE 10'

27.000

EA

230.00000 6,210.00 350.00000 9,450.00 415.00000 11,205.00

2460 39001

NS TREE HOLLYWOOD JUNIPER

60.000

EA

230.00000 13,800.00 350.00000 21,000.00 315.00000 18,900.00

2470 39001

NS TREE LILAC TREE 1" CAL.

34.000

EA

92.00000 3,128.00 200.00000 6,800.00 200.00000 6,800.00

2480 39001

NS TREE NUTALL OAK 2.0" CAL.

20.000

EA

184.00000 3,680.00 350.00000 7,000.00 315.00000 6,300.00

2490 39001

NS TREE SWAMP WHITE OAK 2.0"
CAL.

12.000

EA

184.00000 2,208.00 350.00000 4,200.00 315.00000 3,780.00
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2500 39002

NS SHRUB DOUBLE PLAY ARTIST
SPIREA 3 GAL.

440.000

EA

28.75000 12,650.00 60.00000 26,400.00 65.00000 28,600.00

2510 39002

NS SHRUB FOTHERGILLA 2'

27.000

EA

28.75000 776.25 50.00000 1,350.00 65.00000 1,755.00

2520 39002

NS SHRUB LIMELIGHT
HYDRANGEA 2.5'

112.000

EA

32.20000 3,606.40 80.00000 8,960.00 85.00000 9,520.00

2530 39002

NS SHRUB NEW JERSEY TEA 1
GAL.

721.000

EA

8.05000 5,804.05 30.00000 21,630.00 20.00000 14,420.00

2540 39002

NS SHRUB POSSUMHAW 3 GAL.

62.000

EA

28.75000 1,782.50 55.00000 3,410.00 65.00000 4,030.00

2550 39002

NS SHRUB RUGOSA ROSE 3 GAL.

437.000

EA

28.75000 12,563.75 60.00000 26,220.00 65.00000 28,405.00

2560 39002

NS SHRUB VIRGINIA SWEETSPIRE
3'

99.000

EA

29.90000 2,960.10 70.00000 6,930.00 65.00000 6,435.00

2570 39005

NS ORGANIC BACKFILL ..

715.000

CY

57.50000 41,112.50 60.00000 42,900.00 95.00000 67,925.00

Page 31 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2580 40006

2" WATER SERVICE LINE

510.000

LF

68.60000 34,986.00 250.00000 127,500.00 110.00000 56,100.00

2590 40061

6" DI WATER MAIN

1,017.000

LF

84.58000 86,017.86 450.00000 457,650.00 225.00000 228,825.00

2600 40081

8" DI WATER MAIN

1,767.000

LF

95.14000 168,112.38 300.00000 530,100.00 225.00000 397,575.00

2610 40101

10" DI WATER MAIN

15.000

LF

598.46000 8,976.90 3,600.00000 54,000.00 375.00000 5,625.00

2620 40121

12" DI WATER MAIN

1,025.000

LF

167.33000 171,513.25 400.00000 410,000.00 270.00000 276,750.00

2630 40161

16" DI WATER MAIN

8,126.000

LF

170.78000 1,387,758.28 275.00000 2,234,650.00 255.00000 2,072,130.00

2640 40380

NS WATER MAIN 16" JACK &
BORED STEEL ENCASE. PIPE

59.000

LF

463.20000 27,328.80 1,300.00000 76,700.00 1,300.00000 76,700.00

2650 40380

NS WATER MAIN 30" JACK &
BORED STEEL ENCASE. PIPE

197.000

LF

528.71000 104,155.87 1,200.00000 236,400.00 1,500.00000 295,500.00
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2660 40406

16" BEND

52.000

EA

2,450.19000 127,409.88 2,000.00000 104,000.00 3,000.00000 156,000.00

2670 40422

16" BRANCH

36.000

EA

3,220.58000 115,940.88 2,900.00000 104,400.00 3,500.00000 126,000.00

2680 40440

16" PLUG OR CAP

6.000

EA

1,400.93000 8,405.58 2,400.00000 14,400.00 2,000.00000 12,000.00

2690 40460

16" REDUCER

1.000

EA

1,962.59000 1,962.59 1,900.00000 1,900.00 2,500.00000 2,500.00

2700 41006

6" GATE VALVE & BOX

31.000

EA

2,147.74000 66,579.94 1,900.00000 58,900.00 2,000.00000 62,000.00

2710 41008

8" GATE VALVE & BOX

6.000

EA

3,557.64000 21,345.84 2,400.00000 14,400.00 2,300.00000 13,800.00

2720 41010

10" GATE VALVE & BOX

1.000

EA

4,571.25000 4,571.25 4,100.00000 4,100.00 3,500.00000 3,500.00

2730 41012

12" GATE VALVE & BOX

7.000

EA

5,663.29000 39,643.03 4,500.00000 31,500.00 4,500.00000 31,500.00

2740 41018

16" BUTTERFLY VALVE & BOX

35.000

EA

5,819.00000 203,665.00 6,800.00000 238,000.00 7,500.00000 262,500.00
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2750 41104

ADJUST EXIST. VALVE BOX

4.000

EA

391.00000 1,564.00 480.00000 1,920.00 2,500.00000 10,000.00

2760 41820

FIRE HYDRANT

25.000

EA

6,283.49000 157,087.25 9,500.00000 237,500.00 5,500.00000 137,500.00

2770 41970

5/8" WATER METER & BOX

1.000

EA

1,968.23000 1,968.23 6,000.00000 6,000.00 7,000.00000 7,000.00

2780 41971

3/4" WATER METER & BOX

14.000

EA

4,849.72000 67,896.08 6,000.00000 84,000.00 7,500.00000 105,000.00

2790 41972

1" WATER METER & BOX

5.000

EA

4,890.38000 24,451.90 6,000.00000 30,000.00 7,200.00000 36,000.00

2800 41974

1 1/2" WATER METER & BOX

3.000

EA

4,667.74000 14,003.22 8,000.00000 24,000.00 7,500.00000 22,500.00

2810 41977

ADJUST EXIST. WATER METER
BOX

4.000

EA

419.75000 1,679.00 700.00000 2,800.00 7,000.00000 28,000.00

2820 42044

4" SANITARY SERVICE LATERAL
CONNECTION

937.000

LF

83.38000 78,127.06 250.00000 234,250.00 175.00000 163,975.00
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2830 42080

8" SAN. SEWER PIPE

925.000

LF

99.76000 92,278.00 370.00000 342,250.00 375.00000 346,875.00

2840 42082

8" DI SANITARY SEWER PIPE

153.000

LF

131.10000 20,058.30 400.00000 61,200.00 425.00000 65,025.00

2850 42120

12" SAN. SEWER PIPE

2,153.000

LF

147.49000 317,545.97 825.00000 1,776,225.00 395.00000 850,435.00

2860 42160

16" SAN. SEWER PIPE

68.000

LF

164.74000 11,202.32 400.00000 27,200.00 575.00000 39,100.00

2870 42712

12" SANITARY DROP
CONNECTION

4.000

LF

2,866.49000 11,465.96 1,700.00000 6,800.00 825.00000 3,300.00

2880 42755

SANITARY SEWER MANHOLE

370.000

LF

548.55000 202,963.50 2,300.00000 851,000.00 675.00000 249,750.00

2890 42758

MANHOLE FRAME & COVER WF &
C-1

4.000

EA

637.39000 2,549.56 1,900.00000 7,600.00 1,300.00000 5,200.00

2900 42764

MANHOLE FRAME & COVER F&C-1

27.000

EA

556.49000 15,025.23 1,800.00000 48,600.00 1,100.00000 29,700.00

Page 35 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION
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2910 42765

ADJUST EXIST FRAME & COVER

5.000

EA

259.90000 1,299.50 750.00000 3,750.00 1,900.00000 9,500.00

2920 42771

RECONSTRUCT EXISTING
SANITARY MANHOLE

40.000

LF

770.50000 30,820.00 1,250.00000 50,000.00 325.00000 13,000.00

2930 42845

4" SEWER CLEANOUT

17.000

EA

1,094.51000 18,606.67 3,300.00000 56,100.00 2,500.00000 42,500.00

2940 45562

16" STEEL ENCASE. PIPE

153.000

LF

120.18000 18,387.54 650.00000 99,450.00 210.00000 32,130.00

2950 49000

NS SANITARY SEWER 2" FORCE
MAIN

694.000

LF

28.75000 19,952.50 100.00000 69,400.00 175.00000 121,450.00

2960 49001

NS SANITARY SEWER 2"
FLUSHING STATION

1.000

EA

3,450.00000 3,450.00 10,000.00000 10,000.00 14,000.00000 14,000.00

2970 50108

SIGN PANEL

1,441.120

SF

40.25000 58,005.08 30.00000 43,233.60 50.00000 72,056.00

2980 50430

SIGN POST STP-1  2"

852.000

LF

32.20000 27,434.40 40.00000 34,080.00 30.00000 25,560.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2990 50432

SIGN POST STP-1  2 3/16"

108.000

LF

369.80000 39,938.40 44.00000 4,752.00 35.00000 3,780.00

3000 50434

SIGN POST STP-1  2 1/2"

612.000

LF

49.45000 30,263.40 45.00000 27,540.00 50.00000 30,600.00

3010 50490

CONCRETE FOUNDATION STP-1

122.000

EA

230.00000 28,060.00 360.00000 43,920.00 550.00000 67,100.00

3020 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

67.000

EA

517.50000 34,672.50 200.00000 13,400.00 375.00000 25,125.00

3030 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

18.000

EA

391.00000 7,038.00 300.00000 5,400.00 175.00000 3,150.00

3040 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

24.000

EA

575.00000 13,800.00 110.00000 2,640.00 175.00000 4,200.00

3050 51137

INSTALL CONTROLLER

3.000

EA

4,025.00000 12,075.00 5,000.00000 15,000.00 4,500.00000 13,500.00

3060 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

38.000

EA

172.50000 6,555.00 200.00000 7,600.00 225.00000 8,550.00
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3070 51170

ELECTRICAL SERVICE SE-5

4.000

EA

4,485.00000 17,940.00 5,700.00000 22,800.00 4,500.00000 18,000.00

3080 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

138.000

EA

258.75000 35,707.50 330.00000 45,540.00 325.00000 44,850.00

3090 51198

PEDESTRIAN ACTUATION PA-2

13.000

EA

155.25000 2,018.25 200.00000 2,600.00 300.00000 3,900.00

3100 51212

PEDESTAL POLE PF-2 12'

14.000

EA

575.00000 8,050.00 725.00000 10,150.00 650.00000 9,100.00

3110 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

175.000

CY

1,014.30000 177,502.50 1,200.00000 210,000.00 1,200.00000 210,000.00

3120 51240

CONCRETE FOUNDATION PF-2

16.000

EA

920.00000 14,720.00 1,100.00000 17,600.00 900.00000 14,400.00

3130 51247

CONCRETE FOUND. CF-3

3.000

EA

2,139.00000 6,417.00 2,700.00000 8,100.00 2,500.00000 7,500.00

3140 51248

NS CONC. FOUNDATION 30 IN X
13 FT LIGHT POLE FOUNDATION

80.000

EA

4,053.75000 324,300.00 4,900.00000 392,000.00 5,000.00000 400,000.00
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3150 51248

NS CONC. FOUNDATION 30 IN x
17FT LIGHT POLE FOUNDATION

2.000

EA

6,727.50000 13,455.00 8,200.00000 16,400.00 7,100.00000 14,200.00

3160 51425

NS SIGNAL POLE MP-1 COMB.
LUMIN. ONE ARM 65'

2.000

EA

18,549.50000 37,099.00 14,000.00000 28,000.00 20,000.00000 40,000.00

3170 51425

NS SIGNAL POLE MP-1, ONE ARM
78'

2.000

EA

19,228.00000 38,456.00 24,000.00000 48,000.00 21,000.00000 42,000.00

3180 51425

NS SIGNAL POLE MP-1COMB.
LUMIN. ONE ARM 35'

1.000

EA

11,298.75000 11,298.75 26,000.00000 26,000.00 13,000.00000 13,000.00

3190 51425

NS SIGNAL POLE MP-1COMB.
LUMIN. ONE ARM 55'

2.000

EA

14,386.50000 28,773.00 1,300.00000 2,600.00 18,000.00000 36,000.00

3200 51425

NS SIGNAL POLE MP-1COMB.
LUMIN. ONE ARM 78'

1.000

EA

21,217.50000 21,217.50 23,000.00000 23,000.00 25,000.00000 25,000.00

3210 51425

NS SIGNAL POLE PEDESTAL POLE
PF-2, 15'

2.000

EA

1,081.00000 2,162.00 1,300.00000 2,600.00 1,250.00000 2,500.00
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3220 51540

LOOP DETECTOR AMPLIFIER

48.000

EA

1.15000 55.20 20.00000 960.00 50.00000 2,400.00

3230 51600

14/2 CONDUCTOR CABLE

2,630.000

LF

3.62000 9,520.60 4.00000 10,520.00 4.00000 10,520.00

3240 51607

14/7 CONDUCTOR CABLE

10,095.000

LF

4.20000 42,399.00 5.00000 50,475.00 4.25000 42,903.75

3250 51615

14/1 ENCLOSED COND. CABLE

20,440.000

LF

3.34000 68,269.60 4.00000 81,760.00 4.00000 81,760.00

3260 51700

14/2 CONDUCTOR CABLE
SHIELDED

9,305.000

LF

3.62000 33,684.10 4.00000 37,220.00 4.00000 37,220.00

3270 51830

HANGER ASSEMBLY SM-3, ONE
WAY

36.000

EA

287.50000 10,350.00 350.00000 12,600.00 325.00000 11,700.00

3280 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

14.000

EA

178.25000 2,495.50 225.00000 3,150.00 210.00000 2,940.00

3290 51840

NS HANGER ASSEMBLY SMB-1,
ONE WAY

4.000

EA

195.50000 782.00 250.00000 1,000.00 225.00000 900.00
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3300 51912

SAW CUT 3/8"

6,625.000

LF

6.21000 41,141.25 8.00000 53,000.00 7.00000 46,375.00

3310 51913

SAWCUT 5/8"

1,765.000

LF

6.61000 11,666.65 10.00000 17,650.00 8.00000 14,120.00

3320 51961

NS MODIFY MODIFY EXIST
CONTROLLER CABINET

1.000

EA

2,438.00000 2,438.00 3,100.00000 3,100.00 2,500.00000 2,500.00

3330 51963

NS REMOVE SIGN STRUCT TY
STP-1

73.000

EA

299.00000 21,827.00 250.00000 18,250.00 175.00000 12,775.00

3340 51963

NS REMOVE SIGN STRUCT TY
STP-2

2.000

EA

718.75000 1,437.50 500.00000 1,000.00 375.00000 750.00

3350 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF
DAVIS/ANNAPOLIS WAY)

(1)

LS

11,467.80000 11,467.80 14,000.00000 14,000.00 20,000.00000 20,000.00

3360 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF DAVIS/MARY'S
WAY/MT. PLEASANT)

(1)

LS

9,637.00000 9,637.00 12,000.00000 12,000.00 10,000.00000 10,000.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3370 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF
DAVIS/OCCOQUAN)

(1)

LS

11,467.80000 11,467.80 14,000.00000 14,000.00 15,000.00000 15,000.00

3380 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF DAVIS/ROUTE
123)

(1)

LS

11,467.80000 11,467.80 14,000.00000 14,000.00 15,000.00000 15,000.00

3390 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS &
ANNAPOLIS)

(1)

LS

114,425.00000 114,425.00 150,000.00000 150,000.00 125,000.00000 125,000.00

3400 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS &
OCCOQUAN)

(1)

LS

151,943.75000 151,943.75 225,000.00000 225,000.00 165,000.00000 165,000.00

3410 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS & RTE
123)

(1)

LS

132,825.00000 132,825.00 175,000.00000 175,000.00 145,000.00000 145,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3420 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS/MARY'S
WAY/MT. PLEASANT)

(1)

LS

5,175.00000 5,175.00 50,000.00000 50,000.00 7,000.00000 7,000.00

3430 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPT POWER SUPPLY
BATTERY

18.000

EA

327.75000 5,899.50 500.00000 9,000.00 1,500.00000 27,000.00

3440 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPT POWER SUPPLY
CABINET

3.000

EA

2,921.00000 8,763.00 3,500.00000 10,500.00 2,800.00000 8,400.00

3450 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY

3.000

EA

2,530.00000 7,590.00 3,500.00000 10,500.00 4,600.00000 13,800.00

3460 52404

PEDESTRIAN SIGNAL HEAD SP-9

13.000

EA

575.00000 7,475.00 700.00000 9,100.00 700.00000 9,100.00

3470 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

39,110.000

LF

0.81000 31,679.10 1.00000 39,110.00 1.25000 48,887.50
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Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3480 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

2,386.000

LF

2.19000 5,225.34 2.50000 5,965.00 2.00000 4,772.00

3490 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

631.000

LF

1.93000 1,217.83 2.50000 1,577.50 2.50000 1,577.50

3500 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,142.000

LF

7.76000 24,381.92 9.00000 28,278.00 8.00000 25,136.00

3510 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

236.000

LF

3.16000 745.76 6.00000 1,416.00 5.00000 1,180.00

3520 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

130.000

LF

4.60000 598.00 10.00000 1,300.00 6.00000 780.00

3530 54100

NS PAVEMENT MARKING TY B CL
VI PAVE LINE MARK 8" CONTRAST

30.000

LF

6.67000 200.10 10.00000 300.00 24.00000 720.00

3540 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

23,302.000

LF

0.75000 17,476.50 1.00000 23,302.00 1.25000 29,127.50
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(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3550 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

27.000

SF

4.31000 116.37 10.00000 270.00 20.00000 540.00

3560 54240

TEMP. PAVE. MARKER 1 WAY

1,873.000

EA

8.63000 16,163.99 10.00000 18,730.00 10.00000 18,730.00

3570 54242

TEMP. PAVE. MARKER 2 WAY

416.000

EA

8.63000 3,590.08 10.00000 4,160.00 12.00000 4,992.00

3580 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

66.000

EA

120.75000 7,969.50 200.00000 13,200.00 115.00000 7,590.00

3590 54400

PAVEMENT MESSAGE MARK.
"ONLY"

54.000

EA

454.25000 24,529.50 500.00000 27,000.00 375.00000 20,250.00

3600 54424

CONSTR. P.M. TY. D ELONG.
ARROW

79.000

EA

143.75000 11,356.25 175.00000 13,825.00 175.00000 13,825.00

3610 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

2,000.000

LF

1.32000 2,640.00 2.00000 4,000.00 2.50000 5,000.00

3620 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

87,147.000

LF

0.37000 32,244.39 1.00000 87,147.00 0.50000 43,573.50
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Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3630 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

3,920.000

LF

0.74000 2,900.80 2.00000 7,840.00 1.00000 3,920.00

3640 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

1,339.000

LF

5.00000 6,695.00 6.00000 8,034.00 1.25000 1,673.75

3650 55020

2 CONDUCTOR CABLE

57,250.000

LF

4.60000 263,350.00 5.00000 286,250.00 4.00000 229,000.00

3660 55060

6 CONDUCTOR CABLE

795.000

LF

1.90000 1,510.50 2.00000 1,590.00 2.00000 1,590.00

3670 55140

CONCRETE FOUNDATION LF-1 TY.
A

14.000

EA

2,530.00000 35,420.00 3,000.00000 42,000.00 5,000.00000 70,000.00

3680 55178

LIGHTING POLE LP-1 40'-12'

14.000

EA

2,875.00000 40,250.00 3,200.00000 44,800.00 2,600.00000 36,400.00

3690 55348

ELECT. SERVICE SE-9 TYPE A

2.000

EA

8,337.50000 16,675.00 10,000.00000 20,000.00 11,000.00000 22,000.00

3700 55353

CONTROL CENTER CCW-1 TYPE D

2.000

EA

13,541.25000 27,082.50 16,000.00000 32,000.00 21,000.00000 42,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3710 55502

LUMINAIRE 250 WATT H.P.S.

33.000

EA

546.25000 18,026.25 600.00000 19,800.00 800.00000 26,400.00

3720 55504

LUMINAIRE 400 WATT H.P.S.

75.000

EA

546.25000 40,968.75 600.00000 45,000.00 900.00000 67,500.00

3730 55586

JUNCTION BOX JB-S1

25.000

EA

1,121.25000 28,031.25 1,250.00000 31,250.00 2,500.00000 62,500.00

3740 55587

JUNCTION BOX JB-S2

29.000

EA

1,184.50000 34,350.50 1,400.00000 40,600.00 2,200.00000 63,800.00

3750 55588

JUNCTION BOX JB-S3

5.000

EA

1,322.50000 6,612.50 1,600.00000 8,000.00 2,300.00000 11,500.00

3760 56014

ELECT. SER. GRD.
ELECTRODE(10')

15.000

EA

172.50000 2,587.50 220.00000 3,300.00 125.00000 1,875.00

3770 56020

1" CONDUIT

20.000

LF

21.85000 437.00 30.00000 600.00 6.00000 120.00

3780 56022

1" METAL CONDUIT

610.000

LF

22.71000 13,853.10 30.00000 18,300.00 17.00000 10,370.00

3790 56024

1 1/4" CONDUIT

5,515.000

LF

7.82000 43,127.30 16.00000 88,240.00 7.00000 38,605.00
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(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3800 56026

1 1/4" METAL CONDUIT

90.000

LF

25.88000 2,329.20 35.00000 3,150.00 15.00000 1,350.00

3810 56030

2" CONDUIT

16,105.000

LF

7.82000 125,941.10 9.00000 144,945.00 7.00000 112,735.00

3820 56034

3" CONDUIT

915.000

LF

5.75000 5,261.25 7.00000 6,405.00 9.00000 8,235.00

3830 56038

4" CONDUIT

675.000

LF

11.79000 7,958.25 14.00000 9,450.00 10.00000 6,750.00

3840 56042

NS CONDUIT 2" CONDUIT
CONCRETE ENCASED

75.000

LF

65.26000 4,894.50 15.00000 1,125.00 18.00000 1,350.00

3850 56042

NS CONDUIT 3" METAL CONDUIT
CONCRETE ENCASED

275.000

LF

63.25000 17,393.75 80.00000 22,000.00 55.00000 15,125.00

3860 56042

NS CONDUIT 4" METAL CONDUIT
CONCRETE ENCASED

100.000

LF

77.05000 7,705.00 90.00000 9,000.00 65.00000 6,500.00

3870 56042

NS CONDUIT BORED CONDUIT 1
1/4"

480.000

LF

12.65000 6,072.00 90.00000 43,200.00 20.00000 9,600.00
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(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3880 56050

BORED CONDUIT 2"

240.000

LF

20.47000 4,912.80 24.00000 5,760.00 20.00000 4,800.00

3890 56052

BORED CONDUIT 4"

3,120.000

LF

16.68000 52,041.60 20.00000 62,400.00 35.00000 109,200.00

3900 56200

TRENCH EXCAVATION ECI-1

22,585.000

LF

9.20000 207,782.00 11.00000 248,435.00 16.00000 361,360.00

3910 56202

TRENCH EXCAVATION ECI-2

15.000

LF

97.75000 1,466.25 200.00000 3,000.00 125.00000 1,875.00

3920 56205

TEST BORE

10.000

EA

2,328.75000 23,287.50 3,000.00000 30,000.00 2,500.00000 25,000.00

3930 59000

NS LIGHTING LIGHTING POLE LP-1
40'-15'

1.000

EA

3,910.00000 3,910.00 4,500.00000 4,500.00 3,600.00000 3,600.00

3940 59000

NS LIGHTING LIGHTING POLE LP-1
40'-15' (TWIN)

5.000

EA

4,111.25000 20,556.25 5,000.00000 25,000.00 4,500.00000 22,500.00

3950 59000

NS LIGHTING LIGHTING POLE LP-1
40'-20'

76.000

EA

3,047.50000 231,610.00 3,500.00000 266,000.00 3,600.00000 273,600.00
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(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3960 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. COMCAST
MANHOLE FRAME & COVER

9.000

EA

2,585.41000 23,268.69 3,000.00000 27,000.00 350.00000 3,150.00

3970 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. COX HANDHOLE

1.000

EA

2,585.41000 2,585.41 3,000.00000 3,000.00 300.00000 300.00

3980 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. DVP MANHOLE
FRAME & COVER

20.000

EA

4,321.45000 86,429.00 5,400.00000 108,000.00 250.00000 5,000.00

3990 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. VZN HANDHOLE
FRAME & COVER

7.000

EA

2,831.29000 19,819.03 3,500.00000 24,500.00 300.00000 2,100.00

4000 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (ANALOG)

2.000

EA

7,860.25000 15,720.50 9,000.00000 18,000.00 9,000.00000 18,000.00

4010 59050

NS COMMUNICATION EQUIP.
CIRCULAR VAULT

3.000

EA

2,616.25000 7,848.75 3,000.00000 9,000.00 3,000.00000 9,000.00
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(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4020 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO DECODER
(H.264/MPEG4)

2.000

EA

2,875.00000 5,750.00 3,200.00000 6,400.00 3,000.00000 6,000.00

4030 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO ENCODER
(H.264/MPEG4)

2.000

EA

2,875.00000 5,750.00 3,200.00000 6,400.00 3,000.00000 6,000.00

4040 59050

NS COMMUNICATION EQUIP. DMS
BUTTERFLY STRUCTURE, TYPE 2

1.000

EA

58,132.50000 58,132.50 70,000.00000 70,000.00 65,000.00000 65,000.00

4050 59050

NS COMMUNICATION EQUIP.
DYNAMIC MESSAGE SIGN TYPE 2

1.000

EA

77,193.75000 77,193.75 90,000.00000 90,000.00 90,000.00000 90,000.00

4060 59050

NS COMMUNICATION EQUIP.
GROUND MOUNTED
CONTROLLER CABINET

1.000

EA

23,661.25000 23,661.25 29,000.00000 29,000.00 7,500.00000 7,500.00

4070 59050

NS COMMUNICATION EQUIP. ITS
BROADBAND SERVICE

1.000

EA

1,380.00000 1,380.00 1,700.00000 1,700.00 1,500.00000 1,500.00

Page 51 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
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(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4080 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH, 1 GBPS

3.000

EA

3,887.46000 11,662.38 5,000.00000 15,000.00 4,500.00000 13,500.00

4090 59050

NS COMMUNICATION EQUIP.
POLE MOUNTED ITS CONTROL
CABINET

2.000

EA

8,199.50000 16,399.00 10,000.00000 20,000.00 8,500.00000 17,000.00

4100 59050

NS COMMUNICATION EQUIP.
UNINTERRUPTABLE POWER
SYSTEM

3.000

EA

19,780.00000 59,340.00 24,000.00000 72,000.00 21,000.00000 63,000.00

4110 59060

NS COMMUNICATION EQUIP.
REM. DMS

(1)

LS

8,050.00000 8,050.00 10,000.00000 10,000.00 10,000.00000 10,000.00

4120 59060

NS COMMUNICATION EQUIP.
SIREN RELOCATION

(1)

LS

21,850.00000 21,850.00 25,000.00000 25,000.00 2,500.00000 2,500.00

4130 59071

NS COMMUNICATION EQUIP.
CCTV COMPOSITE CABLE
(ANALOG)

205.000

LF

17.25000 3,536.25 20.00000 4,100.00 20.00000 4,100.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4140 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE (48
CT/SINGLE MODE)

3,760.000

LF

11.99000 45,082.40 14.00000 52,640.00 12.00000 45,120.00

4150 60404

CONCRETE CLASS A4

440.200

CY

691.33000 304,323.47 800.00000 352,160.00 950.00000 418,190.00

4160 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

341.000

CY

511.54000 174,435.14 450.00000 153,450.00 750.00000 255,750.00

4170 60452

REINF. STEEL BRIDGE APPR.
SLAB

95,440.000

LB

1.21000 115,482.40 1.00000 95,440.00 2.00000 190,880.00

4180 60490

BRIDGE DECK GROOVING

1,286.000

SY

5.09000 6,545.74 4.00000 5,144.00 6.00000 7,716.00

4190 61205

NS PRE CONC BEAM BULB-T 29"
DEPTH +70'-80'

19.000

EA

26,691.70000 507,142.30 30,000.00000 570,000.00 40,000.00000 760,000.00

4200 61713

CORROSION RESISTANT REINF.
STEEL CL. III

68,570.000

LB

3.51000 240,680.70 3.50000 239,995.00 5.00000 342,850.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4210 62043

RAILING, BR27C  3 RAILS

164.000

LF

190.33000 31,214.12 420.00000 68,880.00 500.00000 82,000.00

4220 64005

SELECT MATL. TY. I MIN. CBR-30

8,150.000

TON

43.13000 351,509.50 32.00000 260,800.00 50.00000 407,500.00

4230 64011

STRUCTURE EXCAVATION

3,928.000

CY

51.75000 203,274.00 50.00000 196,400.00 75.00000 294,600.00

4240 64032

GEOCOMPOSITE WALL DRAIN

296.000

SY

29.03000 8,592.88 20.00000 5,920.00 30.00000 8,880.00

4250 64045

TEMPORARY SHEET PILING

3,775.000

SF

90.36000 341,109.00 33.00000 124,575.00 150.00000 566,250.00

4260 64114

STEEL PILES 14"

1,931.000

LF

122.18000 235,929.58 80.00000 154,480.00 175.00000 337,925.00

4270 64775

PILE POINT FOR 14" STEEL PILE

94.000

EA

166.75000 15,674.50 125.00000 11,750.00 180.00000 16,920.00

4280 65013

CONCRETE CLASS A3

648.300

CY

535.13000 346,924.78 700.00000 453,810.00 700.00000 453,810.00

4290 65200

REINF. STEEL

63,930.000

LB

1.44000 92,059.20 1.00000 63,930.00 2.00000 127,860.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4300 65211

CORROSION RESISTANT REINF.
STEEL CL. I

14,790.000

LB

2.24000 33,129.60 2.00000 29,580.00 3.50000 51,765.00

4310 66120

COFFERDAM

4.000

EA

14,526.32000 58,105.28 20,000.00000 80,000.00 20,000.00000 80,000.00

4320 66239

DRY RIPRAP CL.II 38"

1,377.000

TON

55.99000 77,098.23 95.00000 130,815.00 90.00000 123,930.00

4330 66926

NS BRIDGE SUBSTRUCTURE ACB
SLOPE PROTECTION

1,864.000

SY

130.87000 243,941.68 100.00000 186,400.00 200.00000 372,800.00

4340 66926

NS BRIDGE SUBSTRUCTURE
ELASTIC INCLUSION 10"

33.000

SY

117.25000 3,869.25 80.00000 2,640.00 525.00000 17,325.00

4350 67260

NS CONDUIT SYSTEM BRIDGE
CONDUIT

(1)

LS

15,652.10000 15,652.10 14,000.00000 14,000.00 30,000.00000 30,000.00

4360 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1001

(1)

LS

84,117.90000 84,117.90 90,000.00000 90,000.00 130,000.00000 130,000.00

4370 70000

NS DEMO. OF BLDG. D1

(1)

LS

184.00000 184.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4380 70000

NS DEMO. OF BLDG. D109

(1)

LS

1,150.00000 1,150.00 1,000.00000 1,000.00 1.00000 1.00

4390 70000

NS DEMO. OF BLDG. D110

(1)

LS

12,075.00000 12,075.00 35,000.00000 35,000.00 25,000.00000 25,000.00

4400 70000

NS DEMO. OF BLDG. D111

(1)

LS

287.50000 287.50 2,000.00000 2,000.00 1.00000 1.00

4410 70000

NS DEMO. OF BLDG. D112

(1)

LS

575.00000 575.00 2,000.00000 2,000.00 1.00000 1.00

4420 70000

NS DEMO. OF BLDG. D113

(1)

LS

230.00000 230.00 1,000.00000 1,000.00 1.00000 1.00

4430 70000

NS DEMO. OF BLDG. D115

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4440 70000

NS DEMO. OF BLDG. D12

(1)

LS

4,025.00000 4,025.00 1,000.00000 1,000.00 1.00000 1.00

4450 70000

NS DEMO. OF BLDG. D123

(1)

LS

5,175.00000 5,175.00 2,500.00000 2,500.00 1.00000 1.00

4460 70000

NS DEMO. OF BLDG. D124

(1)

LS

4,600.00000 4,600.00 2,000.00000 2,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4470 70000

NS DEMO. OF BLDG. D13

(1)

LS

359,720.00000 359,720.00 200,000.00000 200,000.00 110,000.00000 110,000.00

4480 70000

NS DEMO. OF BLDG. D130

(1)

LS

2,875.00000 2,875.00 1,500.00000 1,500.00 1.00000 1.00

4490 70000

NS DEMO. OF BLDG. D132

(1)

LS

2,300.00000 2,300.00 1,500.00000 1,500.00 1.00000 1.00

4500 70000

NS DEMO. OF BLDG. D133

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4510 70000

NS DEMO. OF BLDG. D135

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4520 70000

NS DEMO. OF BLDG. D136

(1)

LS

2,300.00000 2,300.00 1,500.00000 1,500.00 1.00000 1.00

4530 70000

NS DEMO. OF BLDG. D137

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4540 70000

NS DEMO. OF BLDG. D14

(1)

LS

1,000.01000 1,000.01 1,000.00000 1,000.00 1.00000 1.00

4550 70000

NS DEMO. OF BLDG. D149

(1)

LS

345.00000 345.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4560 70000

NS DEMO. OF BLDG. D152

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4570 70000

NS DEMO. OF BLDG. D153

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4580 70000

NS DEMO. OF BLDG. D154

(1)

LS

1,150.00000 1,150.00 1,500.00000 1,500.00 1.00000 1.00

4590 70000

NS DEMO. OF BLDG. D158

(1)

LS

1,150.00000 1,150.00 1,000.00000 1,000.00 1.00000 1.00

4600 70000

NS DEMO. OF BLDG. D17

(1)

LS

1,000.01000 1,000.01 1,000.00000 1,000.00 1,000.00000 1,000.00

4610 70000

NS DEMO. OF BLDG. D19

(1)

LS

230.00000 230.00 1,000.00000 1,000.00 1.00000 1.00

4620 70000

NS DEMO. OF BLDG. D21

(1)

LS

1,150.00000 1,150.00 2,000.00000 2,000.00 1.00000 1.00

4630 70000

NS DEMO. OF BLDG. D22

(1)

LS

1,150.00000 1,150.00 2,000.00000 2,000.00 1.00000 1.00

4640 70000

NS DEMO. OF BLDG. D4

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 1.00000 1.00

Page 58 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4650 70000

NS DEMO. OF BLDG. D45

(1)

LS

575.00000 575.00 1,500.00000 1,500.00 1.00000 1.00

4660 70000

NS DEMO. OF BLDG. D47

(1)

LS

805.00000 805.00 2,000.00000 2,000.00 1.00000 1.00

4670 70000

NS DEMO. OF BLDG. D49

(1)

LS

5,750.00000 5,750.00 100,000.00000 100,000.00 1.00000 1.00

4680 70000

NS DEMO. OF BLDG. D51

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4690 70000

NS DEMO. OF BLDG. D520

(1)

LS

1,150.00000 1,150.00 1,000.00000 1,000.00 1.00000 1.00

4700 70000

NS DEMO. OF BLDG. D522

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4710 70000

NS DEMO. OF BLDG. D6

(1)

LS

230.00000 230.00 1,000.00000 1,000.00 1.00000 1.00

4720 70000

NS DEMO. OF BLDG. D62

(1)

LS

920.00000 920.00 1,500.00000 1,500.00 1.00000 1.00

4730 70000

NS DEMO. OF BLDG. D69

(1)

LS

920.00000 920.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4740 70000

NS DEMO. OF BLDG. D70

(1)

LS

1,725.00000 1,725.00 1,500.00000 1,500.00 1.00000 1.00

4750 70000

NS DEMO. OF BLDG. D86

(1)

LS

1,000.01000 1,000.01 1,000.00000 1,000.00 1.00000 1.00

4760 70000

NS DEMO. OF BLDG. D87

(1)

LS

1,000.01000 1,000.01 1,000.00000 1,000.00 1.00000 1.00

4770 70000

NS DEMO. OF BLDG. D876

(1)

LS

24,150.00000 24,150.00 50,000.00000 50,000.00 25,000.00000 25,000.00

4780 70000

NS DEMO. OF BLDG. D88

(1)

LS

12,880.00000 12,880.00 50,000.00000 50,000.00 20,000.00000 20,000.00

4790 70000

NS DEMO. OF BLDG. D880

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4800 70000

NS DEMO. OF BLDG. D883

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4810 70000

NS DEMO. OF BLDG. D884

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4820 70000

NS DEMO. OF BLDG. D885

(1)

LS

575.00000 575.00 5,000.00000 5,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4830 70000

NS DEMO. OF BLDG. D887

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4840 70000

NS DEMO. OF BLDG. D888

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4850 70000

NS DEMO. OF BLDG. D89

(1)

LS

1,000.01000 1,000.01 1,500.00000 1,500.00 1.00000 1.00

4860 70000

NS DEMO. OF BLDG. D890

(1)

LS

920.00000 920.00 1,000.00000 1,000.00 1.00000 1.00

4870 70000

NS DEMO. OF BLDG. D894

(1)

LS

862.50000 862.50 1,000.00000 1,000.00 1.00000 1.00

4880 70000

NS DEMO. OF BLDG. D895

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4890 70000

NS DEMO. OF BLDG. D896

(1)

LS

345.00000 345.00 1,000.00000 1,000.00 1.00000 1.00

4900 70000

NS DEMO. OF BLDG. D897

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4910 70000

NS DEMO. OF BLDG. D898

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4920 70000

NS DEMO. OF BLDG. D899

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4930 70000

NS DEMO. OF BLDG. D90

(1)

LS

1,000.01000 1,000.01 1,500.00000 1,500.00 1.00000 1.00

4940 70000

NS DEMO. OF BLDG. D901

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4950 70000

NS DEMO. OF BLDG. D902

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4960 70000

NS DEMO. OF BLDG. D903

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4970 70000

NS DEMO. OF BLDG. D905

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4980 70000

NS DEMO. OF BLDG. D906

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

4990 70000

NS DEMO. OF BLDG. D909

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5000 70000

NS DEMO. OF BLDG. D911

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5010 70000

NS DEMO. OF BLDG. D912

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5020 70000

NS DEMO. OF BLDG. D913

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5030 70000

NS DEMO. OF BLDG. D914

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5040 70000

NS DEMO. OF BLDG. D915

(1)

LS

690.00000 690.00 1,000.00000 1,000.00 1.00000 1.00

5050 70000

NS DEMO. OF BLDG. D916

(1)

LS

230.00000 230.00 1,000.00000 1,000.00 1.00000 1.00

5060 70000

NS DEMO. OF BLDG. D917

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5070 70000

NS DEMO. OF BLDG. D918

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5080 70000

NS DEMO. OF BLDG. D919

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5090 70000

NS DEMO. OF BLDG. D92

(1)

LS

230.00000 230.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5100 70000

NS DEMO. OF BLDG. D920

(1)

LS

575.00000 575.00 5,000.00000 5,000.00 1.00000 1.00

5110 70000

NS DEMO. OF BLDG. D921

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5120 70000

NS DEMO. OF BLDG. D922

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5130 70000

NS DEMO. OF BLDG. D923

(1)

LS

2,300.00000 2,300.00 1,000.00000 1,000.00 1.00000 1.00

5140 70000

NS DEMO. OF BLDG. D925

(1)

LS

345.00000 345.00 1,000.00000 1,000.00 1.00000 1.00

5150 70000

NS DEMO. OF BLDG. D926

(1)

LS

345.00000 345.00 1,000.00000 1,000.00 1.00000 1.00

5160 70000

NS DEMO. OF BLDG. D928

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5170 70000

NS DEMO. OF BLDG. D929

(1)

LS

5,750.00000 5,750.00 1,000.00000 1,000.00 1.00000 1.00

5180 70000

NS DEMO. OF BLDG. D930

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5190 70000

NS DEMO. OF BLDG. D931

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5200 70000

NS DEMO. OF BLDG. D932

(1)

LS

575.00000 575.00 2,000.00000 2,000.00 1.00000 1.00

5210 70000

NS DEMO. OF BLDG. D933

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5220 70000

NS DEMO. OF BLDG. D935

(1)

LS

575.00000 575.00 2,000.00000 2,000.00 1.00000 1.00

5230 70000

NS DEMO. OF BLDG. D936

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5240 70000

NS DEMO. OF BLDG. D937

(1)

LS

460.00000 460.00 1,000.00000 1,000.00 1.00000 1.00

5250 70000

NS DEMO. OF BLDG. D938

(1)

LS

690.00000 690.00 1,000.00000 1,000.00 1.00000 1.00

5260 70000

NS DEMO. OF BLDG. D939

(1)

LS

345.00000 345.00 1,000.00000 1,000.00 1.00000 1.00

5270 70000

NS DEMO. OF BLDG. D94

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5280 70000

NS DEMO. OF BLDG. D941

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5290 70000

NS DEMO. OF BLDG. D942

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5300 70000

NS DEMO. OF BLDG. D943

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5310 70000

NS DEMO. OF BLDG. D944

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5320 70000

NS DEMO. OF BLDG. D945

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5330 70000

NS DEMO. OF BLDG. D946

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5340 70000

NS DEMO. OF BLDG. D947

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5350 70000

NS DEMO. OF BLDG. D948

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5360 70000

NS DEMO. OF BLDG. D949

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5370 70000

NS DEMO. OF BLDG. D950

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5380 70000

NS DEMO. OF BLDG. D951

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5390 70000

NS DEMO. OF BLDG. D953

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5400 70000

NS DEMO. OF BLDG. D956

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5410 70000

NS DEMO. OF BLDG. D957

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5420 70000

NS DEMO. OF BLDG. D958

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5430 70000

NS DEMO. OF BLDG. D960

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5440 70000

NS DEMO. OF BLDG. D963

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5450 70000

NS DEMO. OF BLDG. D964

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5460 70000

NS DEMO. OF BLDG. D965

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5470 70000

NS DEMO. OF BLDG. D966

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5480 70000

NS DEMO. OF BLDG. D967

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5490 70000

NS DEMO. OF BLDG. D968

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5500 70000

NS DEMO. OF BLDG. D969

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5510 70000

NS DEMO. OF BLDG. D97

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5520 70000

NS DEMO. OF BLDG. D971

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5530 70000

NS DEMO. OF BLDG. D974

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5540 70000

NS DEMO. OF BLDG. D975

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5550 70000

NS DEMO. OF BLDG. D976

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5560 70000

NS DEMO. OF BLDG. D977

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5570 70000

NS DEMO. OF BLDG. D978

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5580 70000

NS DEMO. OF BLDG. D980

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5590 70000

NS DEMO. OF BLDG. D981

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5600 70000

NS DEMO. OF BLDG. D982

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5610 70000

NS DEMO. OF BLDG. D983

(1)

LS

575.00000 575.00 10,000.00000 10,000.00 1.00000 1.00

5620 70000

NS DEMO. OF BLDG. D984

(1)

LS

575.00000 575.00 10,000.00000 10,000.00 1.00000 1.00

5630 70000

NS DEMO. OF BLDG. D985

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5640 70000

NS DEMO. OF BLDG. D986

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5650 70000

NS DEMO. OF BLDG. D987

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5660 70000

NS DEMO. OF BLDG. D988

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5670 70000

NS DEMO. OF BLDG. D989

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5680 70000

NS DEMO. OF BLDG. D990

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5690 70000

NS DEMO. OF BLDG. D992

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5700 70000

NS DEMO. OF BLDG. D995

(1)

LS

2,300.00000 2,300.00 5,000.00000 5,000.00 2,500.00000 2,500.00

5710 70000

NS DEMO. OF BLDG. D997

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5720 70000

NS DEMO. OF BLDG. D998

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5730 70000

NS DEMO. OF BLDG. D999

(1)

LS

575.00000 575.00 1,000.00000 1,000.00 1.00000 1.00

5740 70005

NS DEMOLITION WITH ACM
(D-125)

(1)

LS

575.00000 575.00 2,000.00000 2,000.00 1,000.00000 1,000.00

5750 70005

NS DEMOLITION WITH ACM
(D-157)

(1)

LS

11,500.00000 11,500.00 75,000.00000 75,000.00 20,000.00000 20,000.00

5760 70005

NS DEMOLITION WITH ACM (D23)

(1)

LS

220,800.00000 220,800.00 250,000.00000 250,000.00 105,000.00000 105,000.00

5770 70005

NS DEMOLITION WITH ACM (D-28)

(1)

LS

27,600.00000 27,600.00 100,000.00000 100,000.00 35,000.00000 35,000.00

5780 70005

NS DEMOLITION WITH ACM (D-32)

(1)

LS

11,040.00000 11,040.00 50,000.00000 50,000.00 12,000.00000 12,000.00

5790 70110

FRIABLE ACM

130.000

SF

28.75000 3,737.50 120.00000 15,600.00 35.00000 4,550.00

5800 70111

FRIABLE ACM

100.000

LF

23.00000 2,300.00 150.00000 15,000.00 45.00000 4,500.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5810 70112

CAT II NF ACM

540.000

SF

6.90000 3,726.00 25.00000 13,500.00 30.00000 16,200.00

5820 70113

CAT II NF ACM

340.000

LF

9.20000 3,128.00 30.00000 10,200.00 30.00000 10,200.00

5830 70114

CAT I NF ACM

2,830.000

SF

5.75000 16,272.50 10.00000 28,300.00 15.00000 42,450.00

5840 70115

CAT I NF ACM

80.000

LF

23.00000 1,840.00 30.00000 2,400.00 30.00000 2,400.00

5850 70200

NS CLEARING OF PARCEL NO.
(100)

(1)

LS

1,150.00000 1,150.00 1,000.00000 1,000.00 20,000.00000 20,000.00

5860 70200

NS CLEARING OF PARCEL NO.
(101)

(1)

LS

1,725.00000 1,725.00 2,000.00000 2,000.00 3,200.00000 3,200.00

5870 70200

NS CLEARING OF PARCEL NO.
(102)

(1)

LS

2,300.00000 2,300.00 2,000.00000 2,000.00 1,100.00000 1,100.00

5880 70200

NS CLEARING OF PARCEL NO.
(112)

(1)

LS

2,875.00000 2,875.00 2,000.00000 2,000.00 3,000.00000 3,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5890 70200

NS CLEARING OF PARCEL NO.
(115)

(1)

LS

2,300.00000 2,300.00 2,000.00000 2,000.00 5,500.00000 5,500.00

5900 70200

NS CLEARING OF PARCEL NO.
(149)

(1)

LS

1,150.00000 1,150.00 2,000.00000 2,000.00 15,000.00000 15,000.00

5910 70200

NS CLEARING OF PARCEL NO.
(155)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 1,600.00000 1,600.00

5920 70200

NS CLEARING OF PARCEL NO.
(27)

(1)

LS

3,162.50000 3,162.50 1,000.00000 1,000.00 20,000.00000 20,000.00

5930 70200

NS CLEARING OF PARCEL NO.
(28)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 1,600.00000 1,600.00

5940 70200

NS CLEARING OF PARCEL NO.
(31)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 8,500.00000 8,500.00

5950 70200

NS CLEARING OF PARCEL NO.
(39)

(1)

LS

1,150.00000 1,150.00 1,000.00000 1,000.00 36,000.00000 36,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5960 70200

NS CLEARING OF PARCEL NO.
(40)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 16,000.00000 16,000.00

5970 70200

NS CLEARING OF PARCEL NO.
(44)

(1)

LS

2,012.50000 2,012.50 1,000.00000 1,000.00 125,000.00000 125,000.00

5980 70200

NS CLEARING OF PARCEL NO.
(47)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 1.00000 1.00

5990 70200

NS CLEARING OF PARCEL NO.
(49)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 1.00000 1.00

6000 70200

NS CLEARING OF PARCEL NO.
(50)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 15,000.00000 15,000.00

6010 70200

NS CLEARING OF PARCEL NO.
(54)

(1)

LS

2,875.00000 2,875.00 1,000.00000 1,000.00 7,000.00000 7,000.00

6020 70200

NS CLEARING OF PARCEL NO.
(57)

(1)

LS

2,300.00000 2,300.00 1,000.00000 1,000.00 7,000.00000 7,000.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6030 70200

NS CLEARING OF PARCEL NO.
(71)

(1)

LS

2,300.00000 2,300.00 1,000.00000 1,000.00 6,000.00000 6,000.00

6040 70200

NS CLEARING OF PARCEL NO.
(72)

(1)

LS

1,150.00000 1,150.00 1,000.00000 1,000.00 7,300.00000 7,300.00

6050 70200

NS CLEARING OF PARCEL NO.
(74)

(1)

LS

1,150.00000 1,150.00 1,000.00000 1,000.00 6,100.00000 6,100.00

6060 70200

NS CLEARING OF PARCEL NO.
(94)

(1)

LS

2,012.50000 2,012.50 1,000.00000 1,000.00 8,000.00000 8,000.00

6070 70200

NS CLEARING OF PARCEL NO.
(96)

(1)

LS

1,725.00000 1,725.00 1,000.00000 1,000.00 7,500.00000 7,500.00

6080 70515

NS ENVIR.PROTECTION
CONTAMINATED GROUND WATER

409,000.000

GAL

0.01000 4,090.00 0.80000 327,200.00 0.95000 388,550.00

6090 70520

NS ENVIR. PROTECTION
MANAGEMENT OF
CONTAMINATED SOIL

(1)

LS

34,500.00000 34,500.00 150,000.00000 150,000.00 150,000.00000 150,000.00
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Project(s):I11
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Contract Time:

February 03, 2016
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C00094102C501
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PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) SHIRLEY CONTRACTING
COMPANY, LLC

(3) THE LANE
CONSTRUCTION
CORPORATION

Section Total with LCC: $43,246,647.92 $53,865,294.60 $59,351,315.75

Life Cycle Costs:

$59,351,315.75$43,246,647.92 $53,865,294.60Section Totals:

( ) indicates item is bid as Lump Sum

$53,865,294.60$43,246,647.92 $59,351,315.75

$43,246,647.92

Contract Item Totals

$53,865,294.60 59,351,315.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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February 03, 2016
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PRINCE WILLIAM
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03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

3,475,000.00000 3,475,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

350,450.00000 350,450.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

310,000.00000 310,000.00

0040 00115

NS SOIL DISPOSAL OF
CONTAMINATED SOIL

14,730.000

TON

35.00000 515,550.00

0050 00120

REGULAR EXCAVATION

83,131.000

CY

69.75000 5,798,387.25

0060 00134

NS TEST EXCAVATION UTILITY
TEST HOLE (PAVED)

100.000

EA

566.60000 56,660.00

0070 00134

NS TEST EXCAVATION UTILITY
TEST HOLE (UNPAVED)

400.000

EA

506.20000 202,480.00

0080 00140

BORROW EXCAVATION

12,492.000

CY

21.00000 262,332.00
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February 03, 2016
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11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT MINOR STRUCTURE
EXCAVATION PIPE CULVERT

16,129.000

CY

32.10000 517,740.90

0100 00270

SELECT MATL. TY. I MIN. CBR-30

89,542.000

TON

36.62000 3,279,028.04

0110 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

78,370.000

SY

1.30000 101,881.00

0120 00505

BEDDING MATL. AGGR. NO. 25 OR
26

2,865.000

TON

50.60000 144,969.00

0130 00506

NS BEDDING MATL. AGGR. NO. 25
OR NO. 26 (PIPE CULVERT)

1,624.000

TON

50.60000 82,174.40

0140 00525

CONCRETE CLASS A3 MISC.

38.360

CY

2,194.00000 84,161.84

0150 00529

FLOWABLE BACKFILL

208.000

CY

317.12000 65,960.96

0160 00585

UNDERDRAIN UD-2

167.000

LF

56.80000 9,485.60
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District(s):

Counties:

Project(s):I11
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Contract Time:

February 03, 2016
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C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00587

UNDERDRAIN UD-3

1,180.000

LF

33.60000 39,648.00

0180 00588

UNDERDRAIN UD-4

18,273.000

LF

12.20000 222,930.60

0190 00590

COMB. UNDERDRAIN CD-1

229.000

LF

24.80000 5,679.20

0200 00591

COMB. UNDERDRAIN CD-2

1,418.000

LF

24.80000 35,166.40

0210 00595

OUTLET PIPE

1,004.000

LF

24.80000 24,899.20

0220 00596

ENDWALL EW-12

1.000

EA

1,687.00000 1,687.00

0230 00700

POST INSTALLATION INSPECTION

19,713.000

LF

2.70000 53,225.10

0240 01152

15" CONC. PIPE

208.000

LF

85.30000 17,742.40

0250 01156

STORM SEWER PIPE 15"

6,358.000

LF

187.10000 1,189,581.80
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PRINCE WILLIAM

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 01182

18" CONC. PIPE

48.000

LF

85.20000 4,089.60

0270 01186

STORM SEWER PIPE 18"

1,862.000

LF

138.21000 257,347.02

0280 01242

24" CONC. PIPE

114.000

LF

106.80000 12,175.20

0290 01246

STORM SEWER PIPE 24"

2,839.000

LF

197.50000 560,702.50

0300 01306

STORM SEWER PIPE 30"

2,557.000

LF

306.90000 784,743.30

0310 01366

STORM SEWER PIPE 36"

1,634.000

LF

209.50000 342,323.00

0320 01426

STORM SEWER PIPE 42"

1,710.000

LF

354.15000 605,596.50

0330 01480

48" PIPE

130.000

LF

313.50000 40,755.00

0340 01486

STORM SEWER PIPE 48"

579.000

LF

285.70000 165,420.30
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 01546

STORM SEWER PIPE 54"

675.000

LF

388.30000 262,102.50

0360 01606

STORM SEWER PIPE 60"

343.000

LF

440.80000 151,194.40

0370 01666

STORM SEWER PIPE 66"

250.000

LF

445.10000 111,275.00

0380 02090

NS PIPE JACKED AND BORED 42"

27.000

LF

1,900.00000 51,300.00

0390 02090

NS PIPE JACKED AND BORED 48"

212.000

LF

1,697.00000 359,764.00

0400 02090

NS PIPE JACKED AND BORED 56"

157.000

LF

1,790.00000 281,030.00

0410 02090

NS PIPE JACKED AND BORED 64"

197.000

LF

2,489.00000 490,333.00

0420 02092

NS SPEC. DES. JUNCTION BOX

2.000

EA

20,510.00000 41,020.00

0430 06240

24" END SECTION ES-1 OR 2

1.000

EA

247.50000 247.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 06360

36" END SECTION ES-1 OR 2

2.000

EA

2,621.00000 5,242.00

0450 06420

42" END SECTION ES-1 OR 2

1.000

EA

4,464.00000 4,464.00

0460 06480

48" END SECTION ES-1 OR 2

1.000

EA

5,938.00000 5,938.00

0470 06740

DROP INLET DI-1

13.000

EA

5,909.00000 76,817.00

0480 06741

DROP INLET DI-1A

1.000

EA

6,617.00000 6,617.00

0490 06745

DROP INLET DI-2A

3.000

EA

5,586.00000 16,758.00

0500 06747

DROP INLET DI-2B,L=4'

3.000

EA

7,597.00000 22,791.00

0510 06748

DROP INLET DI-2B,L=6'

7.000

EA

9,461.00000 66,227.00

0520 06749

DROP INLET DI-2B,L=8'

3.000

EA

2,822.00000 8,466.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 06750

DROP INLET DI-2B,L=10'

2.000

EA

9,897.00000 19,794.00

0540 06751

DROP INLET DI-2B,L=12'

2.000

EA

10,250.00000 20,500.00

0550 06762

DROP INLET DI-2BB,L=16'

1.000

EA

10,380.00000 10,380.00

0560 06765

DROP INLET DI-2C,L=6'

3.000

EA

8,281.00000 24,843.00

0570 06766

DROP INLET DI-2C,L=8'

1.000

EA

7,659.00000 7,659.00

0580 06768

DROP INLET DI-2C,L=12'

1.000

EA

9,215.00000 9,215.00

0590 06777

DROP INLET DI-2CC,L=14'

1.000

EA

10,030.00000 10,030.00

0600 06783

DROP INLET DI-2E,L=6

2.000

EA

15,930.00000 31,860.00

0610 06784

DROP INLET DI-2E,L=8'

1.000

EA

16,500.00000 16,500.00
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(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 06785

DROP INLET DI-2E,L=10'

1.000

EA

17,030.00000 17,030.00

0630 06800

DROP INLET DI-2F,L=8'

1.000

EA

11,580.00000 11,580.00

0640 06805

DROP INLET DI-2F,L=18'

1.000

EA

13,930.00000 13,930.00

0650 06807

DROP INLET DI-2FF,L=6'

1.000

EA

14,730.00000 14,730.00

0660 06812

DROP INLET DI-2FF,L=16'

1.000

EA

12,230.00000 12,230.00

0670 06815

DROP INLET DI-3A

9.000

EA

5,793.00000 52,137.00

0680 06816

DROP INLET DI-3AA

7.000

EA

7,199.00000 50,393.00

0690 06817

DROP INLET DI-3B,L=4'

35.000

EA

6,039.00000 211,365.00

0700 06818

DROP INLET DI-3B,L=6'

30.000

EA

5,906.00000 177,180.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 06819

DROP INLET DI-3B,L=8'

19.000

EA

6,110.00000 116,090.00

0720 06820

DROP INLET DI-3B,L=10'

12.000

EA

6,855.00000 82,260.00

0730 06821

DROP INLET DI-3B,L=12'

11.000

EA

6,855.00000 75,405.00

0740 06822

DROP INLET DI-3B,L=14'

2.000

EA

7,326.00000 14,652.00

0750 06823

DROP INLET DI-3B,L=16'

6.000

EA

7,835.00000 47,010.00

0760 06824

DROP INLET DI-3B,L=18'

4.000

EA

8,712.00000 34,848.00

0770 06825

DROP INLET DI-3B,L=20'

1.000

EA

8,521.00000 8,521.00

0780 06826

DROP INLET DI-3BB,L=4'

4.000

EA

7,428.00000 29,712.00

0790 06827

DROP INLET DI-3BB,L=6'

8.000

EA

7,407.00000 59,256.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 06828

DROP INLET DI-3BB,L=8'

1.000

EA

8,637.00000 8,637.00

0810 06831

DROP INLET DI-3BB,L=14'

1.000

EA

7,908.00000 7,908.00

0820 06834

DROP INLET DI-3BB,L=20'

1.000

EA

9,135.00000 9,135.00

0830 06835

DROP INLET DI-3C,L=6'

2.000

EA

5,721.00000 11,442.00

0840 06837

DROP INLET DI-3C,L=10'

1.000

EA

9,508.00000 9,508.00

0850 06838

DROP INLET DI-3C,L=12'

1.000

EA

8,699.00000 8,699.00

0860 06839

DROP INLET DI-3C,L=14'

1.000

EA

7,330.00000 7,330.00

0870 06840

DROP INLET DI-3C,L=16'

3.000

EA

7,813.00000 23,439.00

0880 06841

DROP INLET DI-3C,L=18'

3.000

EA

7,176.00000 21,528.00
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(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 06842

DROP INLET DI-3C,L=20'

4.000

EA

9,140.00000 36,560.00

0900 06843

DROP INLET DI-3CC,L=6'

1.000

EA

9,099.00000 9,099.00

0910 06848

DROP INLET DI-3CC,L=16'

1.000

EA

10,070.00000 10,070.00

0920 07108

DROP INLET DI-4AA

11.000

EA

9,846.00000 108,306.00

0930 07110

DROP INLET DI-4B,L=6'

5.000

EA

7,501.00000 37,505.00

0940 07112

DROP INLET DI-4B,L=8'

1.000

EA

8,859.00000 8,859.00

0950 07126

DROP INLET DI-4BB,L=6'

7.000

EA

12,990.00000 90,930.00

0960 07128

DROP INLET DI-4BB,L=8'

3.000

EA

9,926.00000 29,778.00

0970 07130

DROP INLET DI-4BB,L=10'

1.000

EA

12,810.00000 12,810.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0980 07220

DROP INLET DI-4CC,L=8'

1.000

EA

9,037.00000 9,037.00

0990 07228

DROP INLET DI-4CC,L=16'

1.000

EA

11,550.00000 11,550.00

1000 07506

DROP INLET DI-5

1.000

EA

5,075.00000 5,075.00

1010 07508

DROP INLET DI-7

22.000

EA

7,578.00000 166,716.00

1020 07510

DROP INLET DI-7A

1.000

EA

9,623.00000 9,623.00

1030 08990

NS DROP INLET TEMPORARY DI-1
TOP

16.000

EA

4,150.00000 66,400.00

1040 09055

MANHOLE MH-2

135.700

LF

416.20000 56,478.34

1050 09056

MANHOLE MH-1 OR 2

164.700

LF

847.53000 139,588.19

1060 09057

FRAME & COVER MH-1

28.000

EA

838.40000 23,475.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1070 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

318.000

TON

77.00000 24,486.00

1080 09150

EROSION CONTROL STONE
CLASS I, EC-1

572.000

TON

77.00000 44,044.00

1090 09152

EROSION CONTROL STONE
CLASS II, EC-1

80.000

TON

148.30000 11,864.00

1100 09185

PAVED DITCH PG-2A

213.000

SY

107.61000 22,920.93

1110 09250

SLOPE DRAIN

8.000

EA

1,283.00000 10,264.00

1120 10017

CEM. STAB. AGGR. BASE MATL.
TY.I NO.21A

36,901.000

TON

58.95000 2,175,313.95

1130 10062

ASPH-STAB. OPEN-GRADED
MATERIAL

9,940.000

TON

130.00000 1,292,200.00

1140 10128

AGGR. BASE MATL. TY. I NO. 21B

17,348.000

TON

41.82000 725,493.36
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1150 10495

PILOT VEHICLES

1,008.000

HR

89.30000 90,014.40

1160 10611

ASPHALT CONCRETE TY. IM-19.0D

10,152.000

TON

130.00000 1,319,760.00

1170 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

22,751.000

SY

1.50000 34,126.50

1180 10635

ASPHALT CONCRETE TY. SM-9.5A

690.000

TON

146.00000 100,740.00

1190 10636

ASPHALT CONCRETE TY. SM-9.5D

11,790.000

TON

146.00000 1,721,340.00

1200 10642

ASPHALT CONCRETE TY.
BM-25.0A

53,948.000

TON

90.00000 4,855,320.00

1210 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

72,690.000

LF

1.85000 134,476.50

1220 12020

STD. CURB CG-2

425.000

LF

33.30000 14,152.50

1230 12022

RADIAL CURB CG-2

30.000

LF

35.00000 1,050.00
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1240 12030

STD. CURB CG-3

193.000

LF

33.30000 6,426.90

1250 12032

RADIAL CURB CG-3

50.000

LF

35.00000 1,750.00

1260 12311

ASPHALT CONCRETE CURB MC-3

270.000

LF

83.90000 22,653.00

1270 12600

STD. COMB. CURB & GUTTER
CG-6

5,127.000

LF

39.20000 200,978.40

1280 12610

RADIAL COMB. CURB & GUTTER
CG-6

853.000

LF

41.70000 35,570.10

1290 12700

STD. COMB. CURB & GUTTER
CG-7

10,508.000

LF

51.80000 544,314.40

1300 12710

RADIAL COMB. CURB & GUTTER
CG-7

2,134.000

LF

55.10000 117,583.40

1310 12940

ENTRANCE GUTTER CG-9D

244.000

SY

136.68000 33,349.92
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1320 13108

CG-12 DETECTABLE WARNING
SURFACE

106.000

SY

461.20000 48,887.20

1330 13212

R/W MONUMENT RM-2

175.000

EA

142.60000 24,955.00

1340 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

3,814.000

SY

61.70000 235,323.80

1350 13232

GEOTEXTILE DRAINAGE FABRIC

7,595.000

SY

1.00000 7,595.00

1360 13240

ASPHALT CONCRETE SIDEWALK

83.000

TON

494.20000 41,018.60

1370 13244

NS SAW CUT H.C.C. ITEMS FULL
DEPTH

4,445.000

LF

1.85000 8,223.25

1380 13315

GUARDRAIL TERMINAL GR-11

2.000

EA

1,149.00000 2,298.00

1390 13320

GUARDRAIL GR-2

774.000

LF

24.70000 19,117.80
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1400 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

3,715.00000 11,145.00

1410 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

3.000

EA

2,792.00000 8,376.00

1420 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

2.000

EA

922.40000 1,844.80

1430 13401

NS GUARDRAIL HAND DIG POST
HOLES

98.000

EA

72.10000 7,065.80

1440 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,591.000

LF

52.20000 83,050.20

1450 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

24,159.000

LF

37.20000 898,714.80

1460 13520

RETAINING WALL RW-2

292.000

CY

1,660.00000 484,720.00

1470 13530

RETAINING WALL RW-3

920.000

CY

1,291.00000 1,187,720.00
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1480 13565

RETAINING WALL EXCAVATION

2,203.000

CY

34.07000 75,056.21

1490 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

59.000

EA

6,000.00000 354,000.00

1500 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

418.000

TON

30.80000 12,874.40

1510 21021

NS MEDIAN STRIP MS-1A,
STAMPED CONCRETE

2,035.000

SY

166.00000 337,810.00

1520 21110

MEDIAN STRIP MS-1A

76.000

SY

142.60000 10,837.60

1530 21215

MEDIAN STRIP MS-2

2,472.000

LF

50.30000 124,341.60

1540 23560

TEMP. SAFETY FENCE 4'

19,200.000

LF

4.20000 80,640.00

1550 23600

NS FENCE ORNAMENTAL

6,099.000

LF

41.80000 254,938.20

1560 24100

ALLAYING DUST

600.000

HR

84.20000 50,520.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1570 24152

TYPE III BARRICADE 8'

98.000

EA

352.20000 34,515.60

1580 24160

CONSTRUCTION SIGNS

3,678.000

SF

13.30000 48,917.40

1590 24272

TRUCK MOUNTED ATTENUATOR

2,876.000

HR

25.00000 71,900.00

1600 24278

GROUP 2 CHANNELIZING
DEVICES

314,225.000

DAY

0.50000 157,112.50

1610 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

90,720.000

HR

2.96000 268,531.20

1620 24281

ELECTRONIC ARROW

11,228.000

HR

17.50000 196,490.00

1630 24282

FLAGGER SERVICE

12,480.000

HR

37.70000 470,496.00

1640 24292

TRAFFIC BARR. SERVICE, CONC.
LATERAL SUPPORT

1.000

EA

7,813.00000 7,813.00

1650 24400

OBSCURING ROADWAY

157.000

UNIT

1,031.00000 161,867.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1660 24420

DEMOLITION OF PAVEMENT
(RIGID)

18,707.000

SY

19.10000 357,303.70

1670 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

97,700.000

SY

6.35000 620,395.00

1680 24600

REMOVE EXISTING GUARDRAIL

952.000

LF

2.65000 2,522.80

1690 24831

NS ADJUST EXIST. DROP INLET .

1.000

EA

1,682.00000 1,682.00

1700 24832

NS ADJUST EXIST. MANHOLE .

1.000

EA

1,682.00000 1,682.00

1710 25002

HANDRAIL HR-1 TYPE I

16.000

LF

105.70000 1,691.20

1720 25003

HANDRAIL HR-1 TYPE II

1,618.000

LF

162.70000 263,248.60

1730 25004

HANDRAIL HR-1 TYPE III

67.000

LF

181.10000 12,133.70

1740 25508

NS FIELD OFFICE TY.1 MODIFIED

48.000

MO

5,845.00000 280,560.00
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1750 25561

FORMAL PARTNERING

16.000

DAY

4,438.00000 71,008.00

1760 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

7,509.00000 7,509.00

1770 25567

PROGRESS SCHEDULE UPDATES

47.000

EA

765.92000 35,998.24

1780 27022

TOPSOIL CLASS B 2"

16.500

ACRE

12,720.00000 209,880.00

1790 27023

TOPSOIL CLASS B

20.000

CY

76.40000 1,528.00

1800 27102

REGULAR SEED

9,206.000

LB

24.30000 223,705.80

1810 27103

OVERSEEDING

4,845.000

LB

15.90000 77,035.50

1820 27215

FERTILIZER(15-30-15)

12.000

TON

2,936.00000 35,232.00

1830 27250

LIME

75.000

TON

447.20000 33,540.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1840 27288

EROSION CONTROL MULCH

17.000

ACRE

2,360.00000 40,120.00

1850 27321

PROTECTIVE COVERING EC-2

384.000

SY

4.95000 1,900.80

1860 27325

SOIL STABILIZATION MAT EC-3
TYPE A

200.000

SY

5.97000 1,194.00

1870 27326

SOIL STABILIZATION MAT EC-3
TYPE B

360.000

SY

15.80000 5,688.00

1880 27345

TEMPORARY DIVERSION DIKE

3,142.000

LF

1.40000 4,398.80

1890 27410

CHECK DAM, ROCK TY. I

46.000

EA

493.20000 22,687.20

1900 27415

CHECK DAM(ROCK) TY. II

42.000

EA

451.70000 18,971.40

1910 27422

DEWATERING BASIN

22.000

EA

652.00000 14,344.00

1920 27430

SILTATION CONTROL
EXCAVATION

3,507.000

CY

72.40000 253,906.80
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1930 27440

MOWING

1,485.000

HR

59.87000 88,906.95

1940 27451

INLET PROTECTION TYPE A

58.000

EA

419.30000 24,319.40

1950 27461

INLET PROTECTION TYPE B

323.000

EA

419.30000 135,433.90

1960 27505

TEMP. SILT FENCE

24,492.000

LF

4.99000 122,215.08

1970 27506

TEMP. FILTER BARRIER

24,816.000

LF

3.70000 91,819.20

1980 27552

NS NO. 57 STONE BEDDING
MATERIAL AGGR NO 57

2,239.000

TON

40.10000 89,783.90

1990 28864

VEGETATION CONTROL

3.000

UNIT

3,868.00000 11,604.00

2000 29083

EASTERN REDBUD 1.0" CAL.

148.000

EA

279.50000 41,366.00

2010 29122

FRINGETREE 0.75" CAL.

58.000

EA

173.60000 10,068.80
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2020 30058

RED MAPLE 2.50" CAL.

38.000

EA

570.00000 21,660.00

2030 30488

AMERICAN SWEETGUM 2.50" CAL.

47.000

EA

503.99000 23,687.53

2040 30558

BLACK GUM 2.50" CA..

27.000

EA

633.40000 17,101.80

2050 30667

WHITE OAK 2.0" CAL.

15.000

EA

532.20000 7,983.00

2060 30707

SCARLET OAK 2.0" CAL.

12.000

EA

505.40000 6,064.80

2070 30832

COMMON SASSAFRAS 0.75" CAL.

59.000

EA

193.39000 11,410.01

2080 30887

COMMON BALD CYPRESS 2.0"
CAL.

13.000

EA

511.80000 6,653.40

2090 32144

EASTERN REDCEDAR 8'

33.000

EA

288.70000 9,527.10

2100 32304

VIRGINIA PINE 8'

3.000

EA

237.10000 711.30
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2110 33025

RED CHOKEBERRY 4'

49.000

EA

120.20000 5,889.80

2120 33184

SUMMERSWEET 3H

27.000

EA

77.10000 2,081.70

2130 33834

FRAGRANT SUMAC 3'

160.000

EA

105.80000 16,928.00

2140 33864

STAGHORN SUMAC 3'

70.000

EA

151.67000 10,616.90

2150 34103

ARROWWOOD 2'

19.000

EA

59.40000 1,128.60

2160 35645

SOUTHERN WAXMYRTLE 4'

131.000

EA

104.40000 13,676.40

2170 37252

VIRGINIA CREEPER 2 YR. NO. 2

23.000

EA

171.06000 3,934.38

2180 38900

NS PLANT OR TREE AROMATIC
ASTER (1 QT.)

1,617.000

EA

20.40000 32,986.80

2190 38900

NS PLANT OR TREE AUTUMN
MOOR GRASS (1 GAL.)

727.000

EA

28.00000 20,356.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2200 38900

NS PLANT OR TREE BERKELEY
SEDGE (1 QT.)

837.000

EA

14.30000 11,969.10

2210 38900

NS PLANT OR TREE BLUE GRAMA
GRASS (1 GAL.)

2,636.000

EA

28.40000 74,862.40

2220 38900

NS PLANT OR TREE BLUESTAR (1
GAL.)

950.000

EA

25.40000 24,130.00

2230 38900

NS PLANT OR TREE CATMINT (1
QT.)

682.000

EA

11.50000 7,843.00

2240 38900

NS PLANT OR TREE EASTER
BLUESTAR (1 QT.)

717.000

EA

20.40000 14,626.80

2250 38900

NS PLANT OR TREE FEATHER
REED GRASS (1 GAL.)

6,550.000

EA

22.90000 149,995.00

2260 38900

NS PLANT OR TREE FOUNTAIN
GRASS (1 GAL.)

1,458.000

EA

25.40000 37,033.20

2270 38900

NS PLANT OR TREE GOLDENROD
(1 QT.)

1,777.000

EA

11.32000 20,115.64
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2280 38900

NS PLANT OR TREE HYSSOPLEAF
THOROUGHWORT (1 QT.)

1,497.000

EA

19.50000 29,191.50

2290 38900

NS PLANT OR TREE KALIMERIS (1
QT.)

125.000

EA

19.50000 2,437.50

2300 38900

NS PLANT OR TREE KOREAN
FEATHER REED GRASS (1 GAL.)

1,947.000

EA

18.90000 36,798.30

2310 38900

NS PLANT OR TREE LESSER
CALAMINT (1 QT.)

3,470.000

EA

18.10000 62,807.00

2320 38900

NS PLANT OR TREE MEADOW
SAGE (1 QT.)

717.000

EA

18.10000 12,977.70

2330 38900

NS PLANT OR TREE MEXICAN
FEATHER GRASS (1 QT.)

1,246.000

EA

15.10000 18,814.60

2340 38900

NS PLANT OR TREE MOUNTAIN
MINT (1 QT.)

552.000

EA

18.10000 9,991.20

2350 38900

NS PLANT OR TREE ORIENTAL
FOUNTAIN GRASS (1 GAL.)

1,702.000

EA

25.40000 43,230.80
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2360 38900

NS PLANT OR TREE PURPLE
CONEFLOWER (1 QT.)

864.000

EA

11.70000 10,108.80

2370 38900

NS PLANT OR TREE RED DAYLILY
(1 GAL.)

1,298.000

EA

26.20000 34,007.60

2380 38900

NS PLANT OR TREE RUSSIAN
SAGE (1 QT.)

1,666.000

EA

11.70000 19,492.20

2390 38900

NS PLANT OR TREE
SWITCHGRASS (1 GAL.)

961.000

EA

23.97000 23,035.17

2400 38900

NS PLANT OR TREE TATARIAN
ASTER (1 QT.)

793.000

EA

20.40000 16,177.20

2410 38900

NS PLANT OR TREE THREADLEAF
COREOPSIS (1 QT.)

744.000

EA

17.70000 13,168.80

2420 38900

NS PLANT OR TREE WHITE
CONEFLOWER (1 QT.)

855.000

EA

11.70000 10,003.50

2430 38930

NS CONCRETE  DISCONTINUITY
SECTIONS

20.000

EA

171.06000 3,421.20
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2440 39001

NS TREE BLUE ARROW CEDAR 8'

79.000

EA

389.70000 30,786.30

2450 39001

NS TREE BRODIE 10'

27.000

EA

505.40000 13,645.80

2460 39001

NS TREE HOLLYWOOD JUNIPER

60.000

EA

505.40000 30,324.00

2470 39001

NS TREE LILAC TREE 1" CAL.

34.000

EA

287.80000 9,785.20

2480 39001

NS TREE NUTALL OAK 2.0" CAL.

20.000

EA

494.20000 9,884.00

2490 39001

NS TREE SWAMP WHITE OAK 2.0"
CAL.

12.000

EA

511.80000 6,141.60

2500 39002

NS SHRUB DOUBLE PLAY ARTIST
SPIREA 3 GAL.

440.000

EA

77.70000 34,188.00

2510 39002

NS SHRUB FOTHERGILLA 2'

27.000

EA

72.40000 1,954.80

2520 39002

NS SHRUB LIMELIGHT
HYDRANGEA 2.5'

112.000

EA

109.60000 12,275.20
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2530 39002

NS SHRUB NEW JERSEY TEA 1
GAL.

721.000

EA

40.90000 29,488.90

2540 39002

NS SHRUB POSSUMHAW 3 GAL.

62.000

EA

77.10000 4,780.20

2550 39002

NS SHRUB RUGOSA ROSE 3 GAL.

437.000

EA

81.60000 35,659.20

2560 39002

NS SHRUB VIRGINIA SWEETSPIRE
3'

99.000

EA

96.40000 9,543.60

2570 39005

NS ORGANIC BACKFILL ..

715.000

CY

85.40000 61,061.00

2580 40006

2" WATER SERVICE LINE

510.000

LF

151.20000 77,112.00

2590 40061

6" DI WATER MAIN

1,017.000

LF

379.30000 385,748.10

2600 40081

8" DI WATER MAIN

1,767.000

LF

162.60000 287,314.20

2610 40101

10" DI WATER MAIN

15.000

LF

1,337.00000 20,055.00
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2620 40121

12" DI WATER MAIN

1,025.000

LF

275.40000 282,285.00

2630 40161

16" DI WATER MAIN

8,126.000

LF

248.90000 2,022,561.40

2640 40380

NS WATER MAIN 16" JACK &
BORED STEEL ENCASE. PIPE

59.000

LF

570.00000 33,630.00

2650 40380

NS WATER MAIN 30" JACK &
BORED STEEL ENCASE. PIPE

197.000

LF

700.00000 137,900.00

2660 40406

16" BEND

52.000

EA

2,132.00000 110,864.00

2670 40422

16" BRANCH

36.000

EA

2,520.00000 90,720.00

2680 40440

16" PLUG OR CAP

6.000

EA

1,315.00000 7,890.00

2690 40460

16" REDUCER

1.000

EA

1,758.00000 1,758.00

2700 41006

6" GATE VALVE & BOX

31.000

EA

2,432.00000 75,392.00
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2710 41008

8" GATE VALVE & BOX

6.000

EA

3,048.00000 18,288.00

2720 41010

10" GATE VALVE & BOX

1.000

EA

4,057.00000 4,057.00

2730 41012

12" GATE VALVE & BOX

7.000

EA

4,688.00000 32,816.00

2740 41018

16" BUTTERFLY VALVE & BOX

35.000

EA

5,019.00000 175,665.00

2750 41104

ADJUST EXIST. VALVE BOX

4.000

EA

161.40000 645.60

2760 41820

FIRE HYDRANT

25.000

EA

5,091.00000 127,275.00

2770 41970

5/8" WATER METER & BOX

1.000

EA

1,765.00000 1,765.00

2780 41971

3/4" WATER METER & BOX

14.000

EA

4,196.00000 58,744.00

2790 41972

1" WATER METER & BOX

5.000

EA

4,159.00000 20,795.00
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2800 41974

1 1/2" WATER METER & BOX

3.000

EA

4,229.00000 12,687.00

2810 41977

ADJUST EXIST. WATER METER
BOX

4.000

EA

204.70000 818.80

2820 42044

4" SANITARY SERVICE LATERAL
CONNECTION

937.000

LF

715.62000 670,535.94

2830 42080

8" SAN. SEWER PIPE

925.000

LF

668.10000 617,992.50

2840 42082

8" DI SANITARY SEWER PIPE

153.000

LF

877.20000 134,211.60

2850 42120

12" SAN. SEWER PIPE

2,153.000

LF

789.50000 1,699,793.50

2860 42160

16" SAN. SEWER PIPE

68.000

LF

1,020.00000 69,360.00

2870 42712

12" SANITARY DROP
CONNECTION

4.000

LF

898.20000 3,592.80

2880 42755

SANITARY SEWER MANHOLE

370.000

LF

591.90000 219,003.00
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2890 42758

MANHOLE FRAME & COVER WF &
C-1

4.000

EA

1,492.00000 5,968.00

2900 42764

MANHOLE FRAME & COVER F&C-1

27.000

EA

1,714.00000 46,278.00

2910 42765

ADJUST EXIST FRAME & COVER

5.000

EA

411.80000 2,059.00

2920 42771

RECONSTRUCT EXISTING
SANITARY MANHOLE

40.000

LF

528.67000 21,146.80

2930 42845

4" SEWER CLEANOUT

17.000

EA

1,069.00000 18,173.00

2940 45562

16" STEEL ENCASE. PIPE

153.000

LF

173.50000 26,545.50

2950 49000

NS SANITARY SEWER 2" FORCE
MAIN

694.000

LF

39.20000 27,204.80

2960 49001

NS SANITARY SEWER 2"
FLUSHING STATION

1.000

EA

2,802.00000 2,802.00
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2970 50108

SIGN PANEL

1,441.120

SF

38.60000 55,627.23

2980 50430

SIGN POST STP-1  2"

852.000

LF

28.50000 24,282.00

2990 50432

SIGN POST STP-1  2 3/16"

108.000

LF

59.87000 6,465.96

3000 50434

SIGN POST STP-1  2 1/2"

612.000

LF

92.20000 56,426.40

3010 50490

CONCRETE FOUNDATION STP-1

122.000

EA

109.00000 13,298.00

3020 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

67.000

EA

342.11000 22,921.37

3030 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

18.000

EA

171.06000 3,079.08

3040 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

24.000

EA

251.60000 6,038.40

3050 51137

INSTALL CONTROLLER

3.000

EA

2,800.00000 8,400.00
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3060 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

38.000

EA

350.00000 13,300.00

3070 51170

ELECTRICAL SERVICE SE-5

4.000

EA

3,800.00000 15,200.00

3080 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

138.000

EA

350.00000 48,300.00

3090 51198

PEDESTRIAN ACTUATION PA-2

13.000

EA

300.00000 3,900.00

3100 51212

PEDESTAL POLE PF-2 12'

14.000

EA

925.00000 12,950.00

3110 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

175.000

CY

2,500.00000 437,500.00

3120 51240

CONCRETE FOUNDATION PF-2

16.000

EA

625.00000 10,000.00

3130 51247

CONCRETE FOUND. CF-3

3.000

EA

4,600.00000 13,800.00
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3140 51248

NS CONC. FOUNDATION 30 IN X
13 FT LIGHT POLE FOUNDATION

80.000

EA

5,300.00000 424,000.00

3150 51248

NS CONC. FOUNDATION 30 IN x
17FT LIGHT POLE FOUNDATION

2.000

EA

7,500.00000 15,000.00

3160 51425

NS SIGNAL POLE MP-1 COMB.
LUMIN. ONE ARM 65'

2.000

EA

25,050.00000 50,100.00

3170 51425

NS SIGNAL POLE MP-1, ONE ARM
78'

2.000

EA

22,350.00000 44,700.00

3180 51425

NS SIGNAL POLE MP-1COMB.
LUMIN. ONE ARM 35'

1.000

EA

18,750.00000 18,750.00

3190 51425

NS SIGNAL POLE MP-1COMB.
LUMIN. ONE ARM 55'

2.000

EA

26,600.00000 53,200.00

3200 51425

NS SIGNAL POLE MP-1COMB.
LUMIN. ONE ARM 78'

1.000

EA

925.00000 925.00

3210 51425

NS SIGNAL POLE PEDESTAL POLE
PF-2, 15'

2.000

EA

23,500.00000 47,000.00
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3220 51540

LOOP DETECTOR AMPLIFIER

48.000

EA

375.00000 18,000.00

3230 51600

14/2 CONDUCTOR CABLE

2,630.000

LF

1.50000 3,945.00

3240 51607

14/7 CONDUCTOR CABLE

10,095.000

LF

2.00000 20,190.00

3250 51615

14/1 ENCLOSED COND. CABLE

20,440.000

LF

1.50000 30,660.00

3260 51700

14/2 CONDUCTOR CABLE
SHIELDED

9,305.000

LF

1.95000 18,144.75

3270 51830

HANGER ASSEMBLY SM-3, ONE
WAY

36.000

EA

660.00000 23,760.00

3280 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

14.000

EA

325.00000 4,550.00

3290 51840

NS HANGER ASSEMBLY SMB-1,
ONE WAY

4.000

EA

300.00000 1,200.00
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3300 51912

SAW CUT 3/8"

6,625.000

LF

16.00000 106,000.00

3310 51913

SAWCUT 5/8"

1,765.000

LF

16.00000 28,240.00

3320 51961

NS MODIFY MODIFY EXIST
CONTROLLER CABINET

1.000

EA

3,500.00000 3,500.00

3330 51963

NS REMOVE SIGN STRUCT TY
STP-1

73.000

EA

200.00000 14,600.00

3340 51963

NS REMOVE SIGN STRUCT TY
STP-2

2.000

EA

350.00000 700.00

3350 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF
DAVIS/ANNAPOLIS WAY)

(1)

LS

143,500.00000 143,500.00

3360 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF DAVIS/MARY'S
WAY/MT. PLEASANT)

(1)

LS

172,300.00000 172,300.00
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3370 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF
DAVIS/OCCOQUAN)

(1)

LS

155,250.00000 155,250.00

3380 52000

NS TRAFFIC SIGNALIZATION
REMOVE EXIST. SIGNAL
EQUIPMENT (JEFF DAVIS/ROUTE
123)

(1)

LS

3,300.00000 3,300.00

3390 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS &
ANNAPOLIS)

(1)

LS

37,400.00000 37,400.00

3400 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS &
OCCOQUAN)

(1)

LS

28,880.00000 28,880.00

3410 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS & RTE
123)

(1)

LS

17,690.00000 17,690.00

3420 52000

NS TRAFFIC SIGNALIZATION
TEMPORARY (JEFF DAVIS/MARY'S
WAY/MT. PLEASANT)

(1)

LS

5,300.00000 5,300.00
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3430 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPT POWER SUPPLY
BATTERY

18.000

EA

925.00000 16,650.00

3440 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPT POWER SUPPLY
CABINET

3.000

EA

2,900.00000 8,700.00

3450 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY

3.000

EA

5,400.00000 16,200.00

3460 52404

PEDESTRIAN SIGNAL HEAD SP-9

13.000

EA

883.00000 11,479.00

3470 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

39,110.000

LF

1.10000 43,021.00

3480 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

2,386.000

LF

3.42000 8,160.12

3490 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

631.000

LF

2.20000 1,388.20
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3500 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,142.000

LF

11.70000 36,761.40

3510 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

236.000

LF

6.70000 1,581.20

3520 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

130.000

LF

6.70000 871.00

3530 54100

NS PAVEMENT MARKING TY B CL
VI PAVE LINE MARK 8" CONTRAST

30.000

LF

25.20000 756.00

3540 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

23,302.000

LF

1.50000 34,953.00

3550 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

27.000

SF

5.05000 136.35

3560 54240

TEMP. PAVE. MARKER 1 WAY

1,873.000

EA

6.70000 12,549.10

3570 54242

TEMP. PAVE. MARKER 2 WAY

416.000

EA

10.10000 4,201.60
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3580 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

66.000

EA

134.20000 8,857.20

3590 54400

PAVEMENT MESSAGE MARK.
"ONLY"

54.000

EA

461.20000 24,904.80

3600 54424

CONSTR. P.M. TY. D ELONG.
ARROW

79.000

EA

251.60000 19,876.40

3610 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

2,000.000

LF

3.42000 6,840.00

3620 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

87,147.000

LF

0.26000 22,658.22

3630 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

3,920.000

LF

0.51000 1,999.20

3640 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

1,339.000

LF

1.70000 2,276.30

3650 55020

2 CONDUCTOR CABLE

57,250.000

LF

5.35000 306,287.50
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3660 55060

6 CONDUCTOR CABLE

795.000

LF

2.40000 1,908.00

3670 55140

CONCRETE FOUNDATION LF-1 TY.
A

14.000

EA

6,000.00000 84,000.00

3680 55178

LIGHTING POLE LP-1 40'-12'

14.000

EA

2,500.00000 35,000.00

3690 55348

ELECT. SERVICE SE-9 TYPE A

2.000

EA

17,000.00000 34,000.00

3700 55353

CONTROL CENTER CCW-1 TYPE D

2.000

EA

21,000.00000 42,000.00

3710 55502

LUMINAIRE 250 WATT H.P.S.

33.000

EA

825.00000 27,225.00

3720 55504

LUMINAIRE 400 WATT H.P.S.

75.000

EA

825.00000 61,875.00

3730 55586

JUNCTION BOX JB-S1

25.000

EA

4,000.00000 100,000.00

3740 55587

JUNCTION BOX JB-S2

29.000

EA

4,000.00000 116,000.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3750 55588

JUNCTION BOX JB-S3

5.000

EA

4,000.00000 20,000.00

3760 56014

ELECT. SER. GRD.
ELECTRODE(10')

15.000

EA

450.00000 6,750.00

3770 56020

1" CONDUIT

20.000

LF

8.30000 166.00

3780 56022

1" METAL CONDUIT

610.000

LF

23.20000 14,152.00

3790 56024

1 1/4" CONDUIT

5,515.000

LF

8.50000 46,877.50

3800 56026

1 1/4" METAL CONDUIT

90.000

LF

25.80000 2,322.00

3810 56030

2" CONDUIT

16,105.000

LF

7.00000 112,735.00

3820 56034

3" CONDUIT

915.000

LF

11.10000 10,156.50

3830 56038

4" CONDUIT

675.000

LF

14.50000 9,787.50
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3840 56042

NS CONDUIT 2" CONDUIT
CONCRETE ENCASED

75.000

LF

21.00000 1,575.00

3850 56042

NS CONDUIT 3" METAL CONDUIT
CONCRETE ENCASED

275.000

LF

77.40000 21,285.00

3860 56042

NS CONDUIT 4" METAL CONDUIT
CONCRETE ENCASED

100.000

LF

87.70000 8,770.00

3870 56042

NS CONDUIT BORED CONDUIT 1
1/4"

480.000

LF

30.20000 14,496.00

3880 56050

BORED CONDUIT 2"

240.000

LF

73.30000 17,592.00

3890 56052

BORED CONDUIT 4"

3,120.000

LF

80.00000 249,600.00

3900 56200

TRENCH EXCAVATION ECI-1

22,585.000

LF

17.00000 383,945.00

3910 56202

TRENCH EXCAVATION ECI-2

15.000

LF

328.40000 4,926.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3920 56205

TEST BORE

10.000

EA

3,895.00000 38,950.00

3930 59000

NS LIGHTING LIGHTING POLE LP-1
40'-15'

1.000

EA

5,411.00000 5,411.00

3940 59000

NS LIGHTING LIGHTING POLE LP-1
40'-15' (TWIN)

5.000

EA

6,157.00000 30,785.00

3950 59000

NS LIGHTING LIGHTING POLE LP-1
40'-20'

76.000

EA

5,000.00000 380,000.00

3960 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. COMCAST
MANHOLE FRAME & COVER

9.000

EA

4,019.00000 36,171.00

3970 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. COX HANDHOLE

1.000

EA

4,019.00000 4,019.00

3980 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. DVP MANHOLE
FRAME & COVER

20.000

EA

6,718.00000 134,360.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3990 59050

NS COMMUNICATION EQUIP.
ADJUST EXIST. VZN HANDHOLE
FRAME & COVER

7.000

EA

4,401.00000 30,807.00

4000 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (ANALOG)

2.000

EA

13,360.00000 26,720.00

4010 59050

NS COMMUNICATION EQUIP.
CIRCULAR VAULT

3.000

EA

5,888.00000 17,664.00

4020 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO DECODER
(H.264/MPEG4)

2.000

EA

3,495.00000 6,990.00

4030 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO ENCODER
(H.264/MPEG4)

2.000

EA

2,858.00000 5,716.00

4040 59050

NS COMMUNICATION EQUIP. DMS
BUTTERFLY STRUCTURE, TYPE 2

1.000

EA

92,570.00000 92,570.00

4050 59050

NS COMMUNICATION EQUIP.
DYNAMIC MESSAGE SIGN TYPE 2

1.000

EA

143,620.00000 143,620.00
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4060 59050

NS COMMUNICATION EQUIP.
GROUND MOUNTED
CONTROLLER CABINET

1.000

EA

20,330.00000 20,330.00

4070 59050

NS COMMUNICATION EQUIP. ITS
BROADBAND SERVICE

1.000

EA

18,200.00000 18,200.00

4080 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH, 1 GBPS

3.000

EA

6,043.00000 18,129.00

4090 59050

NS COMMUNICATION EQUIP.
POLE MOUNTED ITS CONTROL
CABINET

2.000

EA

18,130.00000 36,260.00

4100 59050

NS COMMUNICATION EQUIP.
UNINTERRUPTABLE POWER
SYSTEM

3.000

EA

23,550.00000 70,650.00

4110 59060

NS COMMUNICATION EQUIP.
REM. DMS

(1)

LS

22,540.00000 22,540.00

4120 59060

NS COMMUNICATION EQUIP.
SIREN RELOCATION

(1)

LS

23,780.00000 23,780.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4130 59071

NS COMMUNICATION EQUIP.
CCTV COMPOSITE CABLE
(ANALOG)

205.000

LF

18.70000 3,833.50

4140 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE (48
CT/SINGLE MODE)

3,760.000

LF

8.57000 32,223.20

4150 60404

CONCRETE CLASS A4

440.200

CY

1,386.00000 610,117.20

4160 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

341.000

CY

954.80000 325,586.80

4170 60452

REINF. STEEL BRIDGE APPR.
SLAB

95,440.000

LB

2.65000 252,916.00

4180 60490

BRIDGE DECK GROOVING

1,286.000

SY

6.60000 8,487.60

4190 61205

NS PRE CONC BEAM BULB-T 29"
DEPTH +70'-80'

19.000

EA

64,210.00000 1,219,990.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4200 61713

CORROSION RESISTANT REINF.
STEEL CL. III

68,570.000

LB

7.35000 503,989.50

4210 62043

RAILING, BR27C  3 RAILS

164.000

LF

697.80000 114,439.20

4220 64005

SELECT MATL. TY. I MIN. CBR-30

8,150.000

TON

79.00000 643,850.00

4230 64011

STRUCTURE EXCAVATION

3,928.000

CY

115.70000 454,469.60

4240 64032

GEOCOMPOSITE WALL DRAIN

296.000

SY

45.90000 13,586.40

4250 64045

TEMPORARY SHEET PILING

3,775.000

SF

202.00000 762,550.00

4260 64114

STEEL PILES 14"

1,931.000

LF

229.50000 443,164.50

4270 64775

PILE POINT FOR 14" STEEL PILE

94.000

EA

220.30000 20,708.20

4280 65013

CONCRETE CLASS A3

648.300

CY

945.60000 613,032.48

Page 127 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4290 65200

REINF. STEEL

63,930.000

LB

2.65000 169,414.50

4300 65211

CORROSION RESISTANT REINF.
STEEL CL. I

14,790.000

LB

4.60000 68,034.00

4310 66120

COFFERDAM

4.000

EA

24,240.00000 96,960.00

4320 66239

DRY RIPRAP CL.II 38"

1,377.000

TON

119.40000 164,413.80

4330 66926

NS BRIDGE SUBSTRUCTURE ACB
SLOPE PROTECTION

1,864.000

SY

303.00000 564,792.00

4340 66926

NS BRIDGE SUBSTRUCTURE
ELASTIC INCLUSION 10"

33.000

SY

312.20000 10,302.60

4350 67260

NS CONDUIT SYSTEM BRIDGE
CONDUIT

(1)

LS

32,130.00000 32,130.00

4360 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1001

(1)

LS

1,617.00000 1,617.00
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4370 70000

NS DEMO. OF BLDG. D1

(1)

LS

181,320.00000 181,320.00

4380 70000

NS DEMO. OF BLDG. D109

(1)

LS

1.85000 1.85

4390 70000

NS DEMO. OF BLDG. D110

(1)

LS

3,375.00000 3,375.00

4400 70000

NS DEMO. OF BLDG. D111

(1)

LS

1.85000 1.85

4410 70000

NS DEMO. OF BLDG. D112

(1)

LS

1.85000 1.85

4420 70000

NS DEMO. OF BLDG. D113

(1)

LS

2,812.00000 2,812.00

4430 70000

NS DEMO. OF BLDG. D115

(1)

LS

375.00000 375.00

4440 70000

NS DEMO. OF BLDG. D12

(1)

LS

7,500.00000 7,500.00

4450 70000

NS DEMO. OF BLDG. D123

(1)

LS

1,500.00000 1,500.00
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4460 70000

NS DEMO. OF BLDG. D124

(1)

LS

1,500.00000 1,500.00

4470 70000

NS DEMO. OF BLDG. D13

(1)

LS

1.85000 1.85

4480 70000

NS DEMO. OF BLDG. D130

(1)

LS

1,500.00000 1,500.00

4490 70000

NS DEMO. OF BLDG. D132

(1)

LS

1.85000 1.85

4500 70000

NS DEMO. OF BLDG. D133

(1)

LS

1,875.00000 1,875.00

4510 70000

NS DEMO. OF BLDG. D135

(1)

LS

3,750.00000 3,750.00

4520 70000

NS DEMO. OF BLDG. D136

(1)

LS

1.85000 1.85

4530 70000

NS DEMO. OF BLDG. D137

(1)

LS

2,625.00000 2,625.00

4540 70000

NS DEMO. OF BLDG. D14

(1)

LS

375.00000 375.00
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(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4550 70000

NS DEMO. OF BLDG. D149

(1)

LS

4,687.00000 4,687.00

4560 70000

NS DEMO. OF BLDG. D152

(1)

LS

1.85000 1.85

4570 70000

NS DEMO. OF BLDG. D153

(1)

LS

1,687.00000 1,687.00

4580 70000

NS DEMO. OF BLDG. D154

(1)

LS

468.70000 468.70

4590 70000

NS DEMO. OF BLDG. D158

(1)

LS

1.85000 1.85

4600 70000

NS DEMO. OF BLDG. D17

(1)

LS

10,310.00000 10,310.00

4610 70000

NS DEMO. OF BLDG. D19

(1)

LS

13,120.00000 13,120.00

4620 70000

NS DEMO. OF BLDG. D21

(1)

LS

937.50000 937.50

4630 70000

NS DEMO. OF BLDG. D22

(1)

LS

750.00000 750.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4640 70000

NS DEMO. OF BLDG. D4

(1)

LS

750.00000 750.00

4650 70000

NS DEMO. OF BLDG. D45

(1)

LS

10,310.00000 10,310.00

4660 70000

NS DEMO. OF BLDG. D47

(1)

LS

937.50000 937.50

4670 70000

NS DEMO. OF BLDG. D49

(1)

LS

14,060.00000 14,060.00

4680 70000

NS DEMO. OF BLDG. D51

(1)

LS

2,812.00000 2,812.00

4690 70000

NS DEMO. OF BLDG. D520

(1)

LS

2,812.00000 2,812.00

4700 70000

NS DEMO. OF BLDG. D522

(1)

LS

937.50000 937.50

4710 70000

NS DEMO. OF BLDG. D6

(1)

LS

1.85000 1.85

4720 70000

NS DEMO. OF BLDG. D62

(1)

LS

1.85000 1.85
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4730 70000

NS DEMO. OF BLDG. D69

(1)

LS

10,310.00000 10,310.00

4740 70000

NS DEMO. OF BLDG. D70

(1)

LS

375.00000 375.00

4750 70000

NS DEMO. OF BLDG. D86

(1)

LS

750.00000 750.00

4760 70000

NS DEMO. OF BLDG. D87

(1)

LS

750.00000 750.00

4770 70000

NS DEMO. OF BLDG. D876

(1)

LS

11,250.00000 11,250.00

4780 70000

NS DEMO. OF BLDG. D88

(1)

LS

2,812.00000 2,812.00

4790 70000

NS DEMO. OF BLDG. D880

(1)

LS

2,812.00000 2,812.00

4800 70000

NS DEMO. OF BLDG. D883

(1)

LS

2,812.00000 2,812.00

4810 70000

NS DEMO. OF BLDG. D884

(1)

LS

2,812.00000 2,812.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4820 70000

NS DEMO. OF BLDG. D885

(1)

LS

1,875.00000 1,875.00

4830 70000

NS DEMO. OF BLDG. D887

(1)

LS

750.00000 750.00

4840 70000

NS DEMO. OF BLDG. D888

(1)

LS

937.50000 937.50

4850 70000

NS DEMO. OF BLDG. D89

(1)

LS

937.50000 937.50

4860 70000

NS DEMO. OF BLDG. D890

(1)

LS

937.50000 937.50

4870 70000

NS DEMO. OF BLDG. D894

(1)

LS

375.00000 375.00

4880 70000

NS DEMO. OF BLDG. D895

(1)

LS

2,812.00000 2,812.00

4890 70000

NS DEMO. OF BLDG. D896

(1)

LS

2,812.00000 2,812.00

4900 70000

NS DEMO. OF BLDG. D897

(1)

LS

2,812.00000 2,812.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4910 70000

NS DEMO. OF BLDG. D898

(1)

LS

750.00000 750.00

4920 70000

NS DEMO. OF BLDG. D899

(1)

LS

1,500.00000 1,500.00

4930 70000

NS DEMO. OF BLDG. D90

(1)

LS

1,687.00000 1,687.00

4940 70000

NS DEMO. OF BLDG. D901

(1)

LS

2,812.00000 2,812.00

4950 70000

NS DEMO. OF BLDG. D902

(1)

LS

1.85000 1.85

4960 70000

NS DEMO. OF BLDG. D903

(1)

LS

1,687.00000 1,687.00

4970 70000

NS DEMO. OF BLDG. D905

(1)

LS

1,687.00000 1,687.00

4980 70000

NS DEMO. OF BLDG. D906

(1)

LS

1,687.00000 1,687.00

4990 70000

NS DEMO. OF BLDG. D909

(1)

LS

1,687.00000 1,687.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5000 70000

NS DEMO. OF BLDG. D911

(1)

LS

1,687.00000 1,687.00

5010 70000

NS DEMO. OF BLDG. D912

(1)

LS

1,687.00000 1,687.00

5020 70000

NS DEMO. OF BLDG. D913

(1)

LS

375.00000 375.00

5030 70000

NS DEMO. OF BLDG. D914

(1)

LS

468.70000 468.70

5040 70000

NS DEMO. OF BLDG. D915

(1)

LS

1,687.00000 1,687.00

5050 70000

NS DEMO. OF BLDG. D916

(1)

LS

1,687.00000 1,687.00

5060 70000

NS DEMO. OF BLDG. D917

(1)

LS

1,687.00000 1,687.00

5070 70000

NS DEMO. OF BLDG. D918

(1)

LS

7,500.00000 7,500.00

5080 70000

NS DEMO. OF BLDG. D919

(1)

LS

1,875.00000 1,875.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5090 70000

NS DEMO. OF BLDG. D92

(1)

LS

1,875.00000 1,875.00

5100 70000

NS DEMO. OF BLDG. D920

(1)

LS

1,875.00000 1,875.00

5110 70000

NS DEMO. OF BLDG. D921

(1)

LS

9,375.00000 9,375.00

5120 70000

NS DEMO. OF BLDG. D922

(1)

LS

187.50000 187.50

5130 70000

NS DEMO. OF BLDG. D923

(1)

LS

187.50000 187.50

5140 70000

NS DEMO. OF BLDG. D925

(1)

LS

1,687.00000 1,687.00

5150 70000

NS DEMO. OF BLDG. D926

(1)

LS

1,687.00000 1,687.00

5160 70000

NS DEMO. OF BLDG. D928

(1)

LS

937.50000 937.50

5170 70000

NS DEMO. OF BLDG. D929

(1)

LS

937.50000 937.50
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5180 70000

NS DEMO. OF BLDG. D930

(1)

LS

937.50000 937.50

5190 70000

NS DEMO. OF BLDG. D931

(1)

LS

937.50000 937.50

5200 70000

NS DEMO. OF BLDG. D932

(1)

LS

937.50000 937.50

5210 70000

NS DEMO. OF BLDG. D933

(1)

LS

937.50000 937.50

5220 70000

NS DEMO. OF BLDG. D935

(1)

LS

937.50000 937.50

5230 70000

NS DEMO. OF BLDG. D936

(1)

LS

937.50000 937.50

5240 70000

NS DEMO. OF BLDG. D937

(1)

LS

9,375.00000 9,375.00

5250 70000

NS DEMO. OF BLDG. D938

(1)

LS

375.00000 375.00

5260 70000

NS DEMO. OF BLDG. D939

(1)

LS

1,031.00000 1,031.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5270 70000

NS DEMO. OF BLDG. D94

(1)

LS

1,031.00000 1,031.00

5280 70000

NS DEMO. OF BLDG. D941

(1)

LS

2,625.00000 2,625.00

5290 70000

NS DEMO. OF BLDG. D942

(1)

LS

1,687.00000 1,687.00

5300 70000

NS DEMO. OF BLDG. D943

(1)

LS

2,812.00000 2,812.00

5310 70000

NS DEMO. OF BLDG. D944

(1)

LS

1,875.00000 1,875.00

5320 70000

NS DEMO. OF BLDG. D945

(1)

LS

1,875.00000 1,875.00

5330 70000

NS DEMO. OF BLDG. D946

(1)

LS

187.50000 187.50

5340 70000

NS DEMO. OF BLDG. D947

(1)

LS

2,812.00000 2,812.00

5350 70000

NS DEMO. OF BLDG. D948

(1)

LS

2,812.00000 2,812.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5360 70000

NS DEMO. OF BLDG. D949

(1)

LS

2,812.00000 2,812.00

5370 70000

NS DEMO. OF BLDG. D950

(1)

LS

1,125.00000 1,125.00

5380 70000

NS DEMO. OF BLDG. D951

(1)

LS

1,125.00000 1,125.00

5390 70000

NS DEMO. OF BLDG. D953

(1)

LS

1,125.00000 1,125.00

5400 70000

NS DEMO. OF BLDG. D956

(1)

LS

1,125.00000 1,125.00

5410 70000

NS DEMO. OF BLDG. D957

(1)

LS

1,125.00000 1,125.00

5420 70000

NS DEMO. OF BLDG. D958

(1)

LS

937.50000 937.50

5430 70000

NS DEMO. OF BLDG. D960

(1)

LS

2,812.00000 2,812.00

5440 70000

NS DEMO. OF BLDG. D963

(1)

LS

2,812.00000 2,812.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5450 70000

NS DEMO. OF BLDG. D964

(1)

LS

2,812.00000 2,812.00

5460 70000

NS DEMO. OF BLDG. D965

(1)

LS

15,000.00000 15,000.00

5470 70000

NS DEMO. OF BLDG. D966

(1)

LS

2,812.00000 2,812.00

5480 70000

NS DEMO. OF BLDG. D967

(1)

LS

2,812.00000 2,812.00

5490 70000

NS DEMO. OF BLDG. D968

(1)

LS

1,125.00000 1,125.00

5500 70000

NS DEMO. OF BLDG. D969

(1)

LS

750.00000 750.00

5510 70000

NS DEMO. OF BLDG. D97

(1)

LS

843.70000 843.70

5520 70000

NS DEMO. OF BLDG. D971

(1)

LS

843.70000 843.70

5530 70000

NS DEMO. OF BLDG. D974

(1)

LS

843.70000 843.70
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5540 70000

NS DEMO. OF BLDG. D975

(1)

LS

1,125.00000 1,125.00

5550 70000

NS DEMO. OF BLDG. D976

(1)

LS

1,125.00000 1,125.00

5560 70000

NS DEMO. OF BLDG. D977

(1)

LS

1,125.00000 1,125.00

5570 70000

NS DEMO. OF BLDG. D978

(1)

LS

375.00000 375.00

5580 70000

NS DEMO. OF BLDG. D980

(1)

LS

46.90000 46.90

5590 70000

NS DEMO. OF BLDG. D981

(1)

LS

46.90000 46.90

5600 70000

NS DEMO. OF BLDG. D982

(1)

LS

375.00000 375.00

5610 70000

NS DEMO. OF BLDG. D983

(1)

LS

1,312.00000 1,312.00

5620 70000

NS DEMO. OF BLDG. D984

(1)

LS

1,312.00000 1,312.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5630 70000

NS DEMO. OF BLDG. D985

(1)

LS

1,312.00000 1,312.00

5640 70000

NS DEMO. OF BLDG. D986

(1)

LS

2,812.00000 2,812.00

5650 70000

NS DEMO. OF BLDG. D987

(1)

LS

2,812.00000 2,812.00

5660 70000

NS DEMO. OF BLDG. D988

(1)

LS

2,812.00000 2,812.00

5670 70000

NS DEMO. OF BLDG. D989

(1)

LS

1,500.00000 1,500.00

5680 70000

NS DEMO. OF BLDG. D990

(1)

LS

1,500.00000 1,500.00

5690 70000

NS DEMO. OF BLDG. D992

(1)

LS

2,812.00000 2,812.00

5700 70000

NS DEMO. OF BLDG. D995

(1)

LS

2,812.00000 2,812.00

5710 70000

NS DEMO. OF BLDG. D997

(1)

LS

196,870.00000 196,870.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5720 70000

NS DEMO. OF BLDG. D998

(1)

LS

8,385.00000 8,385.00

5730 70000

NS DEMO. OF BLDG. D999

(1)

LS

937.50000 937.50

5740 70005

NS DEMOLITION WITH ACM
(D-125)

(1)

LS

61,360.00000 61,360.00

5750 70005

NS DEMOLITION WITH ACM
(D-157)

(1)

LS

15,190.00000 15,190.00

5760 70005

NS DEMOLITION WITH ACM (D23)

(1)

LS

20,000.00000 20,000.00

5770 70005

NS DEMOLITION WITH ACM (D-28)

(1)

LS

1,875.00000 1,875.00

5780 70005

NS DEMOLITION WITH ACM (D-32)

(1)

LS

46.90000 46.90

5790 70110

FRIABLE ACM

130.000

SF

46.90000 6,097.00

5800 70111

FRIABLE ACM

100.000

LF

46.90000 4,690.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5810 70112

CAT II NF ACM

540.000

SF

46.90000 25,326.00

5820 70113

CAT II NF ACM

340.000

LF

46.90000 15,946.00

5830 70114

CAT I NF ACM

2,830.000

SF

46.90000 132,727.00

5840 70115

CAT I NF ACM

80.000

LF

46.90000 3,752.00

5850 70200

NS CLEARING OF PARCEL NO.
(100)

(1)

LS

8,134.00000 8,134.00

5860 70200

NS CLEARING OF PARCEL NO.
(101)

(1)

LS

8,134.00000 8,134.00

5870 70200

NS CLEARING OF PARCEL NO.
(102)

(1)

LS

8,134.00000 8,134.00

5880 70200

NS CLEARING OF PARCEL NO.
(112)

(1)

LS

8,134.00000 8,134.00
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5890 70200

NS CLEARING OF PARCEL NO.
(115)

(1)

LS

3,354.00000 3,354.00

5900 70200

NS CLEARING OF PARCEL NO.
(149)

(1)

LS

3,354.00000 3,354.00

5910 70200

NS CLEARING OF PARCEL NO.
(155)

(1)

LS

8,134.00000 8,134.00

5920 70200

NS CLEARING OF PARCEL NO.
(27)

(1)

LS

3,354.00000 3,354.00

5930 70200

NS CLEARING OF PARCEL NO.
(28)

(1)

LS

8,134.00000 8,134.00

5940 70200

NS CLEARING OF PARCEL NO.
(31)

(1)

LS

3,354.00000 3,354.00

5950 70200

NS CLEARING OF PARCEL NO.
(39)

(1)

LS

3,354.00000 3,354.00

5960 70200

NS CLEARING OF PARCEL NO.
(40)

(1)

LS

461.20000 461.20
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

5970 70200

NS CLEARING OF PARCEL NO.
(44)

(1)

LS

6,457.00000 6,457.00

5980 70200

NS CLEARING OF PARCEL NO.
(47)

(1)

LS

3,354.00000 3,354.00

5990 70200

NS CLEARING OF PARCEL NO.
(49)

(1)

LS

3,354.00000 3,354.00

6000 70200

NS CLEARING OF PARCEL NO.
(50)

(1)

LS

8,134.00000 8,134.00

6010 70200

NS CLEARING OF PARCEL NO.
(54)

(1)

LS

8,134.00000 8,134.00

6020 70200

NS CLEARING OF PARCEL NO.
(57)

(1)

LS

8,134.00000 8,134.00

6030 70200

NS CLEARING OF PARCEL NO.
(71)

(1)

LS

8,570.00000 8,570.00

6040 70200

NS CLEARING OF PARCEL NO.
(72)

(1)

LS

8,134.00000 8,134.00

Page 147 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

6050 70200

NS CLEARING OF PARCEL NO.
(74)

(1)

LS

8,134.00000 8,134.00

6060 70200

NS CLEARING OF PARCEL NO.
(94)

(1)

LS

8,134.00000 8,134.00

6070 70200

NS CLEARING OF PARCEL NO.
(96)

(1)

LS

8,134.00000 8,134.00

6080 70515

NS ENVIR.PROTECTION
CONTAMINATED GROUND WATER

409,000.000

GAL

0.55000 224,950.00

6090 70520

NS ENVIR. PROTECTION
MANAGEMENT OF
CONTAMINATED SOIL

(1)

LS

25,160.00000 25,160.00

Section Total with LCC: $68,901,993.91

Life Cycle Costs:

$68,901,993.91Section Totals:

$68,901,993.91

$68,901,993.91

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 148 of 149

RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



( ) indicates item is bid as Lump Sum

$68,901,993.91Contract Grand Totals
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RTE. 1 WIDENING

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):I11

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00094102C501

11/29/19 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/07/2016Date Printed:

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F034 FORT MYER CONSTRUCTION CORPORATION $43,246,647.92 100.00%

2 S018 SHIRLEY CONTRACTING COMPANY, LLC $53,865,294.60 124.55%

3 L002 THE LANE CONSTRUCTION CORPORATION $59,351,315.75 137.24%

4 B319 BRANCH HIGHWAYS, INC. $68,901,993.91 159.32%

Vendor Ranking

Contract ID:

RTE. 1 WIDENING

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

11/29/19 COMPLETION DATE

C00094102C501

February 03, 2016 10:00 AM

(NFO)0123-076-004,B606,C501, NHPP-5A01(644);

PRINCE WILLIAM

I11

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

200,646.25000 200,646.25 150,000.00000 150,000.00 250,000.00000 250,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

185,000.00000 185,000.00 50,000.00000 50,000.00 110,000.00000 110,000.00

0030 00120

REGULAR EXCAVATION

11,908.000

CY

16.00000 190,528.00 22.00000 261,976.00 18.00000 214,344.00

0040 00140

BORROW EXCAVATION

1,080.000

CY

11.00000 11,880.00 1.00000 1,080.00 25.00000 27,000.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

1,159.000

CY

15.00000 17,385.00 20.00000 23,180.00 37.00000 42,883.00

0060 00505

BEDDING MATL. AGGR. NO. 25 OR
26

92.000

TON

40.00000 3,680.00 35.00000 3,220.00 33.00000 3,036.00

0070 00525

CONCRETE CLASS A3 MISC.

12.500

CY

1,140.00000 14,250.00 1,200.00000 15,000.00 2,300.00000 28,750.00

Page 1 of 48

BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00591

COMB. UNDERDRAIN CD-2

80.000

LF

25.00000 2,000.00 18.00000 1,440.00 24.00000 1,920.00

0090 00595

OUTLET PIPE

82.000

LF

23.00000 1,886.00 20.00000 1,640.00 21.00000 1,722.00

0100 00596

ENDWALL EW-12

4.000

EA

700.00000 2,800.00 800.00000 3,200.00 1,150.00000 4,600.00

0110 00700

POST INSTALLATION INSPECTION

444.000

LF

6.00000 2,664.00 5.00000 2,220.00 18.00000 7,992.00

0120 01186

STORM SEWER PIPE 18"

184.000

LF

70.00000 12,880.00 65.00000 11,960.00 75.00000 13,800.00

0130 01246

STORM SEWER PIPE 24"

65.000

LF

112.00000 7,280.00 70.00000 4,550.00 95.00000 6,175.00

0140 01480

48" PIPE

195.000

LF

230.00000 44,850.00 175.00000 34,125.00 410.00000 79,950.00

0150 07506

DROP INLET DI-5

3.000

EA

4,350.00000 13,050.00 4,500.00000 13,500.00 5,400.00000 16,200.00

0160 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

4.500

TON

41.00000 184.50 80.00000 360.00 115.00000 517.50
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BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 09150

EROSION CONTROL STONE
CLASS I, EC-1

10.000

TON

41.00000 410.00 80.00000 800.00 105.00000 1,050.00

0180 09152

EROSION CONTROL STONE
CLASS II, EC-1

60.000

TON

41.00000 2,460.00 80.00000 4,800.00 85.00000 5,100.00

0190 09250

SLOPE DRAIN

4.000

EA

515.00000 2,060.00 1,500.00000 6,000.00 2,400.00000 9,600.00

0200 10041

COVER MATL. FINE AGGR. OR
AGGR. NO. 10

10.000

TON

100.00000 1,000.00 100.00000 1,000.00 120.00000 1,200.00

0210 10128

AGGR. BASE MATL. TY. I NO. 21B

2,863.000

TON

27.00000 77,301.00 28.00000 80,164.00 29.00000 83,027.00

0220 10416

LIQUID ASPHALT

533.000

GAL

7.50000 3,997.50 8.00000 4,264.00 8.50000 4,530.50

0230 10611

ASPHALT CONCRETE TY. IM-19.0D

1,004.000

TON

76.50000 76,806.00 80.00000 80,320.00 85.00000 85,340.00

0240 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

676.000

SY

5.50000 3,718.00 6.00000 4,056.00 6.50000 4,394.00
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BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 10636

ASPHALT CONCRETE TY. SM-9.5D

249.000

TON

89.00000 22,161.00 90.00000 22,410.00 95.00000 23,655.00

0260 10642

ASPHALT CONCRETE TY.
BM-25.0A

2,141.000

TON

69.50000 148,799.50 72.00000 154,152.00 75.00000 160,575.00

0270 13232

GEOTEXTILE DRAINAGE FABRIC

10.000

SY

10.00000 100.00 10.00000 100.00 19.00000 190.00

0280 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,000.00000 1,000.00 1,000.00000 1,000.00 1,200.00000 1,200.00

0290 13320

GUARDRAIL GR-2

1,908.000

LF

18.00000 34,344.00 18.00000 34,344.00 21.00000 40,068.00

0300 13331

RAD. GUARDRAIL GR-2

338.300

LF

20.00000 6,766.00 20.00000 6,766.00 23.00000 7,780.90

0310 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

3,000.00000 15,000.00 3,000.00000 15,000.00 3,300.00000 16,500.00

0320 13372

NS SP.DES. GR.BR.ATTACH
BR_GR_1

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 24,000.00000 24,000.00
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BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

3,000.00000 12,000.00 3,000.00000 12,000.00 3,300.00000 13,200.00

0340 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

75.00000 3,000.00 30.00000 1,200.00 40.00000 1,600.00

0350 24100

ALLAYING DUST

100.000

HR

40.00000 4,000.00 10.00000 1,000.00 35.00000 3,500.00

0360 24152

TYPE III BARRICADE 8'

14.000

EA

600.00000 8,400.00 450.00000 6,300.00 350.00000 4,900.00

0370 24160

CONSTRUCTION SIGNS

972.000

SF

26.00000 25,272.00 52.00000 50,544.00 20.00000 19,440.00

0380 24260

CR. RUN AGGR. NO. 25 OR 26

320.000

TON

37.00000 11,840.00 26.00000 8,320.00 32.00000 10,240.00

0390 24278

GROUP 2 CHANNELIZING
DEVICES

23,853.000

DAY

0.50000 11,926.50 0.50000 11,926.50 0.75000 17,889.75

0400 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

5.50000 5,544.00 8.00000 8,064.00 6.00000 6,048.00
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BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24282

FLAGGER SERVICE

720.000

HR

40.00000 28,800.00 25.00000 18,000.00 18.00000 12,960.00

0420 24287

WARNING LIGHT TY. A

1,488.000

DAY

3.00000 4,464.00 4.00000 5,952.00 2.00000 2,976.00

0430 24400

OBSCURING ROADWAY

7.000

UNIT

150.00000 1,050.00 500.00000 3,500.00 650.00000 4,550.00

0440 24410

DEMOLITION OF PAVEMENT

6,357.000

SY

4.00000 25,428.00 9.00000 57,213.00 6.00000 38,142.00

0450 24600

REMOVE EXISTING GUARDRAIL

1,972.000

LF

2.00000 3,944.00 2.00000 3,944.00 3.00000 5,916.00

0460 25506

FIELD OFFICE TY.II

20.000

MO

1,150.00000 23,000.00 2,000.00000 40,000.00 1,100.00000 22,000.00

0470 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

7,000.00000 7,000.00 10,000.00000 10,000.00 12,000.00000 12,000.00

0480 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

500.00000 10,000.00 1,800.00000 36,000.00 900.00000 18,000.00

0490 26119

DRY RIPRAP CL.I 18"

160.000

TON

34.00000 5,440.00 60.00000 9,600.00 87.00000 13,920.00
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BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27102

REGULAR SEED

1,280.000

LB

10.00000 12,800.00 14.00000 17,920.00 14.00000 17,920.00

0510 27103

OVERSEEDING

800.000

LB

3.00000 2,400.00 7.50000 6,000.00 6.00000 4,800.00

0520 27104

LEGUME SEED

144.000

LB

30.00000 4,320.00 30.00000 4,320.00 35.00000 5,040.00

0530 27105

LEGUME OVERSEEDING

90.000

LB

28.00000 2,520.00 30.00000 2,700.00 35.00000 3,150.00

0540 27215

FERTILIZER(15-30-15)

1.400

TON

1,500.00000 2,100.00 1,000.00000 1,400.00 1,800.00000 2,520.00

0550 27250

LIME

19.000

TON

175.00000 3,325.00 225.00000 4,275.00 200.00000 3,800.00

0560 27321

PROTECTIVE COVERING EC-2

1,070.000

SY

1.50000 1,605.00 1.25000 1,337.50 3.00000 3,210.00

0570 27326

SOIL STABILIZATION MAT EC-3
TYPE B

255.000

SY

4.15000 1,058.25 4.00000 1,020.00 7.50000 1,912.50
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BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

975.000

SY

3.00000 2,925.00 5.00000 4,875.00 35.00000 34,125.00

0590 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

569.000

CY

3.50000 1,991.50 10.00000 5,690.00 45.00000 25,605.00

0600 27415

CHECK DAM(ROCK) TY. II

21.000

EA

185.00000 3,885.00 300.00000 6,300.00 350.00000 7,350.00

0610 27422

DEWATERING BASIN

3.000

EA

630.00000 1,890.00 2,000.00000 6,000.00 1,500.00000 4,500.00

0620 27430

SILTATION CONTROL
EXCAVATION

1,257.000

CY

1.75000 2,199.75 3.00000 3,771.00 1.00000 1,257.00

0630 27451

INLET PROTECTION TYPE A

3.000

EA

150.00000 450.00 500.00000 1,500.00 650.00000 1,950.00

0640 27505

TEMP. SILT FENCE

7,016.000

LF

2.50000 17,540.00 2.00000 14,032.00 4.00000 28,064.00

0650 27552

NS NO. 57 STONE 57 STONE

134.000

TON

35.00000 4,690.00 30.00000 4,020.00 44.00000 5,896.00
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Project(s):I41
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

1.000

EA

1,250.00000 1,250.00 2,000.00000 2,000.00 4,500.00000 4,500.00

0670 50108

SIGN PANEL

118.000

SF

30.00000 3,540.00 35.00000 4,130.00 36.00000 4,248.00

0680 50900

NS TRAFFIC SIGN TRAFFIC SIGN
SIGN POST STP-1, 2 1/2" 10 ga.

58.000

LF

12.00000 696.00 13.00000 754.00 15.00000 870.00

0690 50900

NS TRAFFIC SIGN TRAFFIC SIGN
SIGN POST STP-1, 2" 14 ga.

88.000

LF

5.00000 440.00 5.50000 484.00 6.00000 528.00

0700 50902

NS TRAFFIC SIGN CONTROL
SYSTEM-OPERATING VEHICLE
ACTIVATED FLASHING BEACON

1.000

EA

5,700.00000 5,700.00 6,500.00000 6,500.00 6,500.00000 6,500.00

0710 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN PANEL

1.000

EA

650.00000 650.00 950.00000 950.00 800.00000 800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN STRUCTURE AND SIGN
PANEL

11.000

EA

860.00000 9,460.00 1,100.00000 12,100.00 1,000.00000 11,000.00

0730 50902

NS TRAFFIC SIGN REMOVE AND
DISPOSE GROUND MOUNTED
SIGN STRUCTURE AND SIGN
PANEL

10.000

EA

312.00000 3,120.00 350.00000 3,500.00 360.00000 3,600.00

0740 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

5.000

EA

110.00000 550.00 125.00000 625.00 130.00000 650.00

0750 51162

FLASHING BEACON FB-2

1.000

EA

2,210.00000 2,210.00 2,400.00000 2,400.00 2,500.00000 2,500.00

0760 51248

NS CONC. FOUNDATION STP-1
TYPE A

14.000

EA

400.00000 5,600.00 650.00000 9,100.00 460.00000 6,440.00

0770 51248

NS CONC. FOUNDATION STP-1
TYPE B

10.000

EA

540.00000 5,400.00 900.00000 9,000.00 595.00000 5,950.00

0780 51602

14/4 CONDUCTOR CABLE

21.000

LF

4.00000 84.00 5.00000 105.00 5.00000 105.00

Page 10 of 48

BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 51615

14/1 ENCLOSED COND. CABLE

1,892.000

LF

2.00000 3,784.00 2.80000 5,297.60 3.00000 5,676.00

0800 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,092.000

LF

2.00000 2,184.00 2.80000 3,057.60 3.00000 3,276.00

0810 51913

SAWCUT 5/8"

684.000

LF

15.00000 10,260.00 17.00000 11,628.00 20.00000 13,680.00

0820 54020

TYPE A PAVEMENT LINE
MARKING 4"

9,465.000

LF

0.75000 7,098.75 0.52000 4,921.80 1.30000 12,304.50

0830 54060

TYPE B CLASS IV PAVE. LINE
MARKING 24"

20.000

LF

25.00000 500.00 25.00000 500.00 30.00000 600.00

0840 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,750.000

LF

1.75000 3,062.50 1.75000 3,062.50 2.30000 4,025.00

0850 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

60.000

EA

66.00000 3,960.00 120.00000 7,200.00 75.00000 4,500.00

0860 54242

TEMP. PAVE. MARKER 2 WAY

62.000

EA

11.00000 682.00 18.00000 1,116.00 12.90000 799.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

17,204.000

LF

1.50000 25,806.00 1.10000 18,924.40 1.60000 27,526.40

0880 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

1,100.000

LF

3.00000 3,300.00 2.50000 2,750.00 3.30000 3,630.00

0890 54522

CONSTR.PAVE.MARK. (TY.D,CL.
I)24"

24.000

LF

10.50000 252.00 25.00000 600.00 12.50000 300.00

0900 55060

6 CONDUCTOR CABLE

1,809.000

LF

2.00000 3,618.00 2.50000 4,522.50 3.00000 5,427.00

0910 55344

ELECT. SERVICE SE-7 TYPE A

1.000

EA

3,700.00000 3,700.00 10,000.00000 10,000.00 4,500.00000 4,500.00

0920 55587

JUNCTION BOX JB-S2

4.000

EA

850.00000 3,400.00 900.00000 3,600.00 995.00000 3,980.00

0930 56022

1" METAL CONDUIT

58.000

LF

9.00000 522.00 10.00000 580.00 11.00000 638.00

0940 56030

2" CONDUIT

1,205.000

LF

3.00000 3,615.00 3.50000 4,217.50 3.80000 4,579.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 56200

TRENCH EXCAVATION ECI-1

614.000

LF

7.00000 4,298.00 10.00000 6,140.00 8.20000 5,034.80

0960 60420

NS CONCRETE LOW CRACKING
BRIDGE

446.500

CY

1,020.00000 455,430.00 750.00000 334,875.00 795.00000 354,967.50

0970 60490

BRIDGE DECK GROOVING

1,345.000

SY

6.00000 8,070.00 2.70000 3,631.50 4.50000 6,052.50

0980 61242

PREST.CONC.BEAM,BULB-T 61"
DEPTH +60'-70'

5.000

EA

27,600.00000 138,000.00 31,000.00000 155,000.00 29,000.00000 145,000.00

0990 61246

PREST.CONC.BEAM,BULB-T 61"
DEPTH +100'-110'

10.000

EA

32,000.00000 320,000.00 34,000.00000 340,000.00 40,000.00000 400,000.00

1000 61712

CORROSION RESISTANT REINF.
STEEL CL. II

90,170.000

LB

4.00000 360,680.00 3.50000 315,595.00 3.60000 324,612.00

1010 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

558.000

LF

190.00000 106,020.00 250.00000 139,500.00 175.00000 97,650.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 10"

36.000

SY

93.00000 3,348.00 200.00000 7,200.00 225.00000 8,100.00

1030 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 15"

29.000

SY

120.00000 3,480.00 250.00000 7,250.00 275.00000 7,975.00

1040 64005

SELECT MATL. TY. I MIN. CBR-30

1,710.000

TON

31.00000 53,010.00 26.00000 44,460.00 30.00000 51,300.00

1050 64011

STRUCTURE EXCAVATION

1,812.000

CY

28.00000 50,736.00 50.00000 90,600.00 45.00000 81,540.00

1060 64032

GEOCOMPOSITE WALL DRAIN

88.000

SY

18.00000 1,584.00 20.00000 1,760.00 40.00000 3,520.00

1070 64036

PIPE UNDERDRAIN 6"

73.000

LF

7.00000 511.00 25.00000 1,825.00 20.00000 1,460.00

1080 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

3,200.00000 6,400.00 2,000.00000 4,000.00 3,000.00000 6,000.00

1090 64112

STEEL PILES 12"

744.000

LF

62.00000 46,128.00 50.00000 37,200.00 50.00000 37,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 64765

PILE POINT FOR 12" STEEL PILE

24.000

EA

155.00000 3,720.00 150.00000 3,600.00 125.00000 3,000.00

1110 64768

DRIVING TEST FOR 12" STEEL
PILE

83.000

LF

62.00000 5,146.00 75.00000 6,225.00 120.00000 9,960.00

1120 65013

CONCRETE CLASS A3

757.800

CY

550.00000 416,790.00 700.00000 530,460.00 800.00000 606,240.00

1130 65200

REINF. STEEL

104,110.000

LB

1.40000 145,754.00 1.00000 104,110.00 1.00000 104,110.00

1140 65211

CORROSION RESISTANT REINF.
STEEL CL. I

10,410.000

LB

2.40000 24,984.00 2.00000 20,820.00 2.20000 22,902.00

1150 66121

NS COFFERDAM COFFERDAM
PIER 1

1.000

EA

15,000.00000 15,000.00 60,000.00000 60,000.00 25,000.00000 25,000.00

1160 66121

NS COFFERDAM COFFERDAM
PIER 2

1.000

EA

15,000.00000 15,000.00 60,000.00000 60,000.00 25,000.00000 25,000.00

1170 66239

DRY RIPRAP CL.II 38"

1,729.000

TON

54.00000 93,366.00 45.00000 77,805.00 50.00000 86,450.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) HAYMES BROTHERS, INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1180 67900

NS DISM. & REM. EXIST. STR. NO.
1029

(1)

LS

110,000.00000 110,000.00 175,000.00000 175,000.00 160,000.00000 160,000.00

1190 67900

NS DISM. & REM. EXIST. STR. NO.
6079

(1)

LS

110,000.00000 110,000.00 150,000.00000 150,000.00 142,000.00000 142,000.00

Section Total with LCC: $3,995,594.00 $4,192,033.40 $4,493,687.65

Life Cycle Costs:

$4,493,687.65$3,995,594.00 $4,192,033.40Section Totals:

( ) indicates item is bid as Lump Sum

$4,192,033.40$3,995,594.00 $4,493,687.65

$3,995,594.00

Contract Item Totals

$4,192,033.40 4,493,687.65Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

245,000.00000 245,000.00 270,000.00000 270,000.00 283,000.00000 283,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

45,000.00000 45,000.00 100,000.00000 100,000.00 280,000.00000 280,000.00

0030 00120

REGULAR EXCAVATION

11,908.000

CY

26.00000 309,608.00 16.00000 190,528.00 19.35000 230,419.80

0040 00140

BORROW EXCAVATION

1,080.000

CY

34.00000 36,720.00 20.00000 21,600.00 26.00000 28,080.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

1,159.000

CY

22.00000 25,498.00 52.00000 60,268.00 37.50000 43,462.50

0060 00505

BEDDING MATL. AGGR. NO. 25 OR
26

92.000

TON

43.00000 3,956.00 38.00000 3,496.00 34.50000 3,174.00

0070 00525

CONCRETE CLASS A3 MISC.

12.500

CY

1,700.00000 21,250.00 1,250.00000 15,625.00 1,138.00000 14,225.00

0080 00591

COMB. UNDERDRAIN CD-2

80.000

LF

58.00000 4,640.00 35.00000 2,800.00 56.00000 4,480.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00595

OUTLET PIPE

82.000

LF

30.00000 2,460.00 35.00000 2,870.00 33.50000 2,747.00

0100 00596

ENDWALL EW-12

4.000

EA

680.00000 2,720.00 800.00000 3,200.00 672.00000 2,688.00

0110 00700

POST INSTALLATION INSPECTION

444.000

LF

4.30000 1,909.20 6.00000 2,664.00 5.60000 2,486.40

0120 01186

STORM SEWER PIPE 18"

184.000

LF

77.00000 14,168.00 82.00000 15,088.00 52.60000 9,678.40

0130 01246

STORM SEWER PIPE 24"

65.000

LF

100.00000 6,500.00 100.00000 6,500.00 80.00000 5,200.00

0140 01480

48" PIPE

195.000

LF

140.00000 27,300.00 200.00000 39,000.00 186.00000 36,270.00

0150 07506

DROP INLET DI-5

3.000

EA

4,500.00000 13,500.00 4,800.00000 14,400.00 4,195.00000 12,585.00

0160 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

4.500

TON

58.00000 261.00 80.00000 360.00 154.00000 693.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 09150

EROSION CONTROL STONE
CLASS I, EC-1

10.000

TON

55.00000 550.00 80.00000 800.00 99.50000 995.00

0180 09152

EROSION CONTROL STONE
CLASS II, EC-1

60.000

TON

65.00000 3,900.00 70.00000 4,200.00 79.50000 4,770.00

0190 09250

SLOPE DRAIN

4.000

EA

1,500.00000 6,000.00 1,500.00000 6,000.00 715.00000 2,860.00

0200 10041

COVER MATL. FINE AGGR. OR
AGGR. NO. 10

10.000

TON

120.00000 1,200.00 110.00000 1,100.00 112.00000 1,120.00

0210 10128

AGGR. BASE MATL. TY. I NO. 21B

2,863.000

TON

63.00000 180,369.00 28.00000 80,164.00 27.00000 77,301.00

0220 10416

LIQUID ASPHALT

533.000

GAL

9.30000 4,956.90 7.75000 4,130.75 8.39000 4,471.87

0230 10611

ASPHALT CONCRETE TY. IM-19.0D

1,004.000

TON

100.00000 100,400.00 85.00000 85,340.00 85.50000 85,842.00

0240 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

676.000

SY

8.10000 5,475.60 6.00000 4,056.00 13.00000 8,788.00

Page 19 of 48

BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 10636

ASPHALT CONCRETE TY. SM-9.5D

249.000

TON

110.00000 27,390.00 100.00000 24,900.00 100.00000 24,900.00

0260 10642

ASPHALT CONCRETE TY.
BM-25.0A

2,141.000

TON

86.00000 184,126.00 73.00000 156,293.00 78.00000 166,998.00

0270 13232

GEOTEXTILE DRAINAGE FABRIC

10.000

SY

24.00000 240.00 6.00000 60.00 57.50000 575.00

0280 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

930.00000 930.00 825.00000 825.00 840.00000 840.00

0290 13320

GUARDRAIL GR-2

1,908.000

LF

20.00000 38,160.00 18.00000 34,344.00 18.50000 35,298.00

0300 13331

RAD. GUARDRAIL GR-2

338.300

LF

23.00000 7,780.90 20.00000 6,766.00 21.00000 7,104.30

0310 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

3,000.00000 15,000.00 2,600.00000 13,000.00 2,687.00000 13,435.00

0320 13372

NS SP.DES. GR.BR.ATTACH
BR_GR_1

(1)

LS

9,300.00000 9,300.00 8,300.00000 8,300.00 8,398.00000 8,398.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,600.00000 10,400.00 2,300.00000 9,200.00 2,352.00000 9,408.00

0340 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

34.00000 1,360.00 50.00000 2,000.00 94.00000 3,760.00

0350 24100

ALLAYING DUST

100.000

HR

30.00000 3,000.00 65.00000 6,500.00 52.00000 5,200.00

0360 24152

TYPE III BARRICADE 8'

14.000

EA

600.00000 8,400.00 225.00000 3,150.00 369.00000 5,166.00

0370 24160

CONSTRUCTION SIGNS

972.000

SF

30.00000 29,160.00 25.00000 24,300.00 28.00000 27,216.00

0380 24260

CR. RUN AGGR. NO. 25 OR 26

320.000

TON

23.00000 7,360.00 30.00000 9,600.00 35.00000 11,200.00

0390 24278

GROUP 2 CHANNELIZING
DEVICES

23,853.000

DAY

0.56000 13,357.68 0.50000 11,926.50 0.70000 16,697.10

0400 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

5.70000 5,745.60 9.00000 9,072.00 4.50000 4,536.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24282

FLAGGER SERVICE

720.000

HR

32.00000 23,040.00 25.00000 18,000.00 27.00000 19,440.00

0420 24287

WARNING LIGHT TY. A

1,488.000

DAY

1.00000 1,488.00 2.00000 2,976.00 4.15000 6,175.20

0430 24400

OBSCURING ROADWAY

7.000

UNIT

500.00000 3,500.00 900.00000 6,300.00 206.00000 1,442.00

0440 24410

DEMOLITION OF PAVEMENT

6,357.000

SY

4.40000 27,970.80 6.00000 38,142.00 6.75000 42,909.75

0450 24600

REMOVE EXISTING GUARDRAIL

1,972.000

LF

10.00000 19,720.00 2.00000 3,944.00 2.25000 4,437.00

0460 25506

FIELD OFFICE TY.II

20.000

MO

1,700.00000 34,000.00 2,000.00000 40,000.00 2,775.00000 55,500.00

0470 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

6,500.00000 6,500.00 8,000.00000 8,000.00 6,307.00000 6,307.00

0480 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

1,300.00000 26,000.00 500.00000 10,000.00 631.00000 12,620.00

0490 26119

DRY RIPRAP CL.I 18"

160.000

TON

62.00000 9,920.00 55.00000 8,800.00 52.00000 8,320.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27102

REGULAR SEED

1,280.000

LB

14.00000 17,920.00 16.00000 20,480.00 11.15000 14,272.00

0510 27103

OVERSEEDING

800.000

LB

3.70000 2,960.00 4.00000 3,200.00 3.35000 2,680.00

0520 27104

LEGUME SEED

144.000

LB

37.00000 5,328.00 38.00000 5,472.00 33.50000 4,824.00

0530 27105

LEGUME OVERSEEDING

90.000

LB

35.00000 3,150.00 32.50000 2,925.00 31.50000 2,835.00

0540 27215

FERTILIZER(15-30-15)

1.400

TON

1,900.00000 2,660.00 1,800.00000 2,520.00 1,680.00000 2,352.00

0550 27250

LIME

19.000

TON

220.00000 4,180.00 200.00000 3,800.00 196.00000 3,724.00

0560 27321

PROTECTIVE COVERING EC-2

1,070.000

SY

1.90000 2,033.00 3.00000 3,210.00 1.70000 1,819.00

0570 27326

SOIL STABILIZATION MAT EC-3
TYPE B

255.000

SY

5.10000 1,300.50 8.00000 2,040.00 4.70000 1,198.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

975.000

SY

5.20000 5,070.00 22.00000 21,450.00 27.00000 26,325.00

0590 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

569.000

CY

22.00000 12,518.00 45.00000 25,605.00 24.00000 13,656.00

0600 27415

CHECK DAM(ROCK) TY. II

21.000

EA

340.00000 7,140.00 350.00000 7,350.00 284.00000 5,964.00

0610 27422

DEWATERING BASIN

3.000

EA

3,600.00000 10,800.00 2,800.00000 8,400.00 2,600.00000 7,800.00

0620 27430

SILTATION CONTROL
EXCAVATION

1,257.000

CY

7.10000 8,924.70 0.01000 12.57 11.70000 14,706.90

0630 27451

INLET PROTECTION TYPE A

3.000

EA

440.00000 1,320.00 250.00000 750.00 400.00000 1,200.00

0640 27505

TEMP. SILT FENCE

7,016.000

LF

4.50000 31,572.00 3.00000 21,048.00 3.25000 22,802.00

0650 27552

NS NO. 57 STONE 57 STONE

134.000

TON

46.00000 6,164.00 32.00000 4,288.00 44.00000 5,896.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

1.000

EA

5,000.00000 5,000.00 1,200.00000 1,200.00 4,910.00000 4,910.00

0670 50108

SIGN PANEL

118.000

SF

66.00000 7,788.00 43.00000 5,074.00 54.00000 6,372.00

0680 50900

NS TRAFFIC SIGN TRAFFIC SIGN
SIGN POST STP-1, 2 1/2" 10 ga.

58.000

LF

57.00000 3,306.00 22.00000 1,276.00 35.00000 2,030.00

0690 50900

NS TRAFFIC SIGN TRAFFIC SIGN
SIGN POST STP-1, 2" 14 ga.

88.000

LF

45.00000 3,960.00 26.00000 2,288.00 34.00000 2,992.00

0700 50902

NS TRAFFIC SIGN CONTROL
SYSTEM-OPERATING VEHICLE
ACTIVATED FLASHING BEACON

1.000

EA

11,000.00000 11,000.00 10,000.00000 10,000.00 10,241.00000 10,241.00

0710 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN PANEL

1.000

EA

1,200.00000 1,200.00 750.00000 750.00 758.00000 758.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN STRUCTURE AND SIGN
PANEL

11.000

EA

590.00000 6,490.00 960.00000 10,560.00 1,157.00000 12,727.00

0730 50902

NS TRAFFIC SIGN REMOVE AND
DISPOSE GROUND MOUNTED
SIGN STRUCTURE AND SIGN
PANEL

10.000

EA

740.00000 7,400.00 450.00000 4,500.00 876.00000 8,760.00

0740 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

5.000

EA

190.00000 950.00 165.00000 825.00 151.00000 755.00

0750 51162

FLASHING BEACON FB-2

1.000

EA

5,800.00000 5,800.00 6,800.00000 6,800.00 10,619.00000 10,619.00

0760 51248

NS CONC. FOUNDATION STP-1
TYPE A

14.000

EA

380.00000 5,320.00 650.00000 9,100.00 1,005.00000 14,070.00

0770 51248

NS CONC. FOUNDATION STP-1
TYPE B

10.000

EA

480.00000 4,800.00 750.00000 7,500.00 1,042.00000 10,420.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 51602

14/4 CONDUCTOR CABLE

21.000

LF

18.00000 378.00 4.00000 84.00 3.90000 81.90

0790 51615

14/1 ENCLOSED COND. CABLE

1,892.000

LF

3.20000 6,054.40 2.00000 3,784.00 2.95000 5,581.40

0800 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,092.000

LF

3.40000 3,712.80 2.00000 2,184.00 3.70000 4,040.40

0810 51913

SAWCUT 5/8"

684.000

LF

49.00000 33,516.00 25.00000 17,100.00 33.00000 22,572.00

0820 54020

TYPE A PAVEMENT LINE
MARKING 4"

9,465.000

LF

0.61000 5,773.65 1.00000 9,465.00 0.90000 8,518.50

0830 54060

TYPE B CLASS IV PAVE. LINE
MARKING 24"

20.000

LF

27.00000 540.00 28.00000 560.00 28.00000 560.00

0840 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,750.000

LF

1.50000 2,625.00 2.00000 3,500.00 2.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

60.000

EA

140.00000 8,400.00 75.00000 4,500.00 73.00000 4,380.00

0860 54242

TEMP. PAVE. MARKER 2 WAY

62.000

EA

19.00000 1,178.00 12.00000 744.00 12.00000 744.00

0870 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

17,204.000

LF

1.20000 20,644.80 1.65000 28,386.60 1.65000 28,386.60

0880 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

1,100.000

LF

2.80000 3,080.00 3.25000 3,575.00 3.25000 3,575.00

0890 54522

CONSTR.PAVE.MARK. (TY.D,CL.
I)24"

24.000

LF

27.00000 648.00 25.00000 600.00 11.75000 282.00

0900 55060

6 CONDUCTOR CABLE

1,809.000

LF

3.50000 6,331.50 3.00000 5,427.00 8.75000 15,828.75

0910 55344

ELECT. SERVICE SE-7 TYPE A

1.000

EA

4,000.00000 4,000.00 4,000.00000 4,000.00 3,628.00000 3,628.00

0920 55587

JUNCTION BOX JB-S2

4.000

EA

1,400.00000 5,600.00 1,100.00000 4,400.00 1,514.00000 6,056.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0930 56022

1" METAL CONDUIT

58.000

LF

11.00000 638.00 10.00000 580.00 15.00000 870.00

0940 56030

2" CONDUIT

1,205.000

LF

12.00000 14,460.00 5.00000 6,025.00 5.20000 6,266.00

0950 56200

TRENCH EXCAVATION ECI-1

614.000

LF

14.00000 8,596.00 10.00000 6,140.00 8.35000 5,126.90

0960 60420

NS CONCRETE LOW CRACKING
BRIDGE

446.500

CY

870.00000 388,455.00 1,025.00000 457,662.50 575.00000 256,737.50

0970 60490

BRIDGE DECK GROOVING

1,345.000

SY

3.30000 4,438.50 4.00000 5,380.00 5.25000 7,061.25

0980 61242

PREST.CONC.BEAM,BULB-T 61"
DEPTH +60'-70'

5.000

EA

20,000.00000 100,000.00 36,500.00000 182,500.00 24,000.00000 120,000.00

0990 61246

PREST.CONC.BEAM,BULB-T 61"
DEPTH +100'-110'

10.000

EA

28,000.00000 280,000.00 48,600.00000 486,000.00 31,500.00000 315,000.00

1000 61712

CORROSION RESISTANT REINF.
STEEL CL. II

90,170.000

LB

3.80000 342,646.00 3.50000 315,595.00 3.55000 320,103.50
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

558.000

LF

150.00000 83,700.00 300.00000 167,400.00 350.00000 195,300.00

1020 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 10"

36.000

SY

150.00000 5,400.00 200.00000 7,200.00 113.00000 4,068.00

1030 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 15"

29.000

SY

160.00000 4,640.00 250.00000 7,250.00 130.00000 3,770.00

1040 64005

SELECT MATL. TY. I MIN. CBR-30

1,710.000

TON

33.00000 56,430.00 30.00000 51,300.00 38.00000 64,980.00

1050 64011

STRUCTURE EXCAVATION

1,812.000

CY

33.00000 59,796.00 40.00000 72,480.00 45.00000 81,540.00

1060 64032

GEOCOMPOSITE WALL DRAIN

88.000

SY

35.00000 3,080.00 32.00000 2,816.00 40.00000 3,520.00

1070 64036

PIPE UNDERDRAIN 6"

73.000

LF

34.00000 2,482.00 37.00000 2,701.00 3.00000 219.00

1080 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

1,600.00000 3,200.00 3,500.00000 7,000.00 2,800.00000 5,600.00
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BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 64112

STEEL PILES 12"

744.000

LF

51.00000 37,944.00 53.00000 39,432.00 45.00000 33,480.00

1100 64765

PILE POINT FOR 12" STEEL PILE

24.000

EA

130.00000 3,120.00 170.00000 4,080.00 115.00000 2,760.00

1110 64768

DRIVING TEST FOR 12" STEEL
PILE

83.000

LF

99.00000 8,217.00 73.00000 6,059.00 45.00000 3,735.00

1120 65013

CONCRETE CLASS A3

757.800

CY

650.00000 492,570.00 800.00000 606,240.00 700.00000 530,460.00

1130 65200

REINF. STEEL

104,110.000

LB

1.60000 166,576.00 1.40000 145,754.00 1.32000 137,425.20

1140 65211

CORROSION RESISTANT REINF.
STEEL CL. I

10,410.000

LB

2.70000 28,107.00 2.00000 20,820.00 2.39000 24,879.90

1150 66121

NS COFFERDAM COFFERDAM
PIER 1

1.000

EA

61,000.00000 61,000.00 28,000.00000 28,000.00 135,000.00000 135,000.00

1160 66121

NS COFFERDAM COFFERDAM
PIER 2

1.000

EA

62,000.00000 62,000.00 85,000.00000 85,000.00 146,000.00000 146,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 66239

DRY RIPRAP CL.II 38"

1,729.000

TON

63.00000 108,927.00 52.00000 89,908.00 50.00000 86,450.00

1180 67900

NS DISM. & REM. EXIST. STR. NO.
1029

(1)

LS

265,000.00000 265,000.00 285,000.00000 285,000.00 535,000.00000 535,000.00

1190 67900

NS DISM. & REM. EXIST. STR. NO.
6079

(1)

LS

90,000.00000 90,000.00 175,000.00000 175,000.00 72,000.00000 72,000.00

Section Total with LCC: $4,547,149.53 $4,934,643.92 $5,065,014.52

Life Cycle Costs:

$5,065,014.52$4,547,149.53 $4,934,643.92Section Totals:

( ) indicates item is bid as Lump Sum

$4,934,643.92$4,547,149.53 $5,065,014.52

$4,547,149.53

Contract Item Totals

$4,934,643.92 5,065,014.52Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

345,000.00000 345,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

100,000.00000 100,000.00

0030 00120

REGULAR EXCAVATION

11,908.000

CY

19.50000 232,206.00

0040 00140

BORROW EXCAVATION

1,080.000

CY

36.75000 39,690.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

1,159.000

CY

35.75000 41,434.25

0060 00505

BEDDING MATL. AGGR. NO. 25 OR
26

92.000

TON

29.50000 2,714.00

0070 00525

CONCRETE CLASS A3 MISC.

12.500

CY

2,000.00000 25,000.00

0080 00591

COMB. UNDERDRAIN CD-2

80.000

LF

20.50000 1,640.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00595

OUTLET PIPE

82.000

LF

17.25000 1,414.50

0100 00596

ENDWALL EW-12

4.000

EA

1,015.00000 4,060.00

0110 00700

POST INSTALLATION INSPECTION

444.000

LF

16.25000 7,215.00

0120 01186

STORM SEWER PIPE 18"

184.000

LF

66.00000 12,144.00

0130 01246

STORM SEWER PIPE 24"

65.000

LF

89.00000 5,785.00

0140 01480

48" PIPE

195.000

LF

433.00000 84,435.00

0150 07506

DROP INLET DI-5

3.000

EA

5,000.00000 15,000.00

0160 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

4.500

TON

100.00000 450.00

Page 34 of 48

BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 09150

EROSION CONTROL STONE
CLASS I, EC-1

10.000

TON

92.00000 920.00

0180 09152

EROSION CONTROL STONE
CLASS II, EC-1

60.000

TON

76.00000 4,560.00

0190 09250

SLOPE DRAIN

4.000

EA

2,185.00000 8,740.00

0200 10041

COVER MATL. FINE AGGR. OR
AGGR. NO. 10

10.000

TON

100.00000 1,000.00

0210 10128

AGGR. BASE MATL. TY. I NO. 21B

2,863.000

TON

25.50000 73,006.50

0220 10416

LIQUID ASPHALT

533.000

GAL

7.50000 3,997.50

0230 10611

ASPHALT CONCRETE TY. IM-19.0D

1,004.000

TON

77.25000 77,559.00

0240 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

676.000

SY

5.50000 3,718.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 10636

ASPHALT CONCRETE TY. SM-9.5D

249.000

TON

90.00000 22,410.00

0260 10642

ASPHALT CONCRETE TY.
BM-25.0A

2,141.000

TON

70.00000 149,870.00

0270 13232

GEOTEXTILE DRAINAGE FABRIC

10.000

SY

15.25000 152.50

0280 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

750.00000 750.00

0290 13320

GUARDRAIL GR-2

1,908.000

LF

16.50000 31,482.00

0300 13331

RAD. GUARDRAIL GR-2

338.300

LF

18.50000 6,258.55

0310 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

2,400.00000 12,000.00

0320 13372

NS SP.DES. GR.BR.ATTACH
BR_GR_1

(1)

LS

7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,100.00000 8,400.00

0340 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

260.00000 10,400.00

0350 24100

ALLAYING DUST

100.000

HR

30.50000 3,050.00

0360 24152

TYPE III BARRICADE 8'

14.000

EA

295.00000 4,130.00

0370 24160

CONSTRUCTION SIGNS

972.000

SF

20.00000 19,440.00

0380 24260

CR. RUN AGGR. NO. 25 OR 26

320.000

TON

28.50000 9,120.00

0390 24278

GROUP 2 CHANNELIZING
DEVICES

23,853.000

DAY

0.50000 11,926.50

0400 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

6.00000 6,048.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24282

FLAGGER SERVICE

720.000

HR

42.00000 30,240.00

0420 24287

WARNING LIGHT TY. A

1,488.000

DAY

1.00000 1,488.00

0430 24400

OBSCURING ROADWAY

7.000

UNIT

510.00000 3,570.00

0440 24410

DEMOLITION OF PAVEMENT

6,357.000

SY

4.85000 30,831.45

0450 24600

REMOVE EXISTING GUARDRAIL

1,972.000

LF

2.00000 3,944.00

0460 25506

FIELD OFFICE TY.II

20.000

MO

2,200.00000 44,000.00

0470 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

4,000.00000 4,000.00

0480 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

160.00000 3,200.00

0490 26119

DRY RIPRAP CL.I 18"

160.000

TON

76.25000 12,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27102

REGULAR SEED

1,280.000

LB

11.25000 14,400.00

0510 27103

OVERSEEDING

800.000

LB

4.00000 3,200.00

0520 27104

LEGUME SEED

144.000

LB

32.50000 4,680.00

0530 27105

LEGUME OVERSEEDING

90.000

LB

32.50000 2,925.00

0540 27215

FERTILIZER(15-30-15)

1.400

TON

1,640.00000 2,296.00

0550 27250

LIME

19.000

TON

174.00000 3,306.00

0560 27321

PROTECTIVE COVERING EC-2

1,070.000

SY

2.25000 2,407.50

0570 27326

SOIL STABILIZATION MAT EC-3
TYPE B

255.000

SY

6.10000 1,555.50

Page 39 of 48

BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

975.000

SY

30.50000 29,737.50

0590 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

569.000

CY

40.50000 23,044.50

0600 27415

CHECK DAM(ROCK) TY. II

21.000

EA

255.00000 5,355.00

0610 27422

DEWATERING BASIN

3.000

EA

10,000.00000 30,000.00

0620 27430

SILTATION CONTROL
EXCAVATION

1,257.000

CY

1.00000 1,257.00

0630 27451

INLET PROTECTION TYPE A

3.000

EA

560.00000 1,680.00

0640 27505

TEMP. SILT FENCE

7,016.000

LF

2.80000 19,644.80

0650 27552

NS NO. 57 STONE 57 STONE

134.000

TON

40.00000 5,360.00
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Unit Price Ext Amount Unit Price
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(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

1.000

EA

3,560.00000 3,560.00

0670 50108

SIGN PANEL

118.000

SF

50.50000 5,959.00

0680 50900

NS TRAFFIC SIGN TRAFFIC SIGN
SIGN POST STP-1, 2 1/2" 10 ga.

58.000

LF

33.00000 1,914.00

0690 50900

NS TRAFFIC SIGN TRAFFIC SIGN
SIGN POST STP-1, 2" 14 ga.

88.000

LF

31.75000 2,794.00

0700 50902

NS TRAFFIC SIGN CONTROL
SYSTEM-OPERATING VEHICLE
ACTIVATED FLASHING BEACON

1.000

EA

9,550.00000 9,550.00

0710 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN PANEL

1.000

EA

705.00000 705.00
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(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN STRUCTURE AND SIGN
PANEL

11.000

EA

1,080.00000 11,880.00

0730 50902

NS TRAFFIC SIGN REMOVE AND
DISPOSE GROUND MOUNTED
SIGN STRUCTURE AND SIGN
PANEL

10.000

EA

818.00000 8,180.00

0740 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

5.000

EA

140.00000 700.00

0750 51162

FLASHING BEACON FB-2

1.000

EA

9,900.00000 9,900.00

0760 51248

NS CONC. FOUNDATION STP-1
TYPE A

14.000

EA

935.00000 13,090.00

0770 51248

NS CONC. FOUNDATION STP-1
TYPE B

10.000

EA

970.00000 9,700.00
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(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 51602

14/4 CONDUCTOR CABLE

21.000

LF

3.60000 75.60

0790 51615

14/1 ENCLOSED COND. CABLE

1,892.000

LF

2.75000 5,203.00

0800 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,092.000

LF

3.45000 3,767.40

0810 51913

SAWCUT 5/8"

684.000

LF

30.50000 20,862.00

0820 54020

TYPE A PAVEMENT LINE
MARKING 4"

9,465.000

LF

0.75000 7,098.75

0830 54060

TYPE B CLASS IV PAVE. LINE
MARKING 24"

20.000

LF

25.00000 500.00

0840 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,750.000

LF

1.75000 3,062.50
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BRIDGES & APPROACHES OVER PEDLAR RIVER

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

60.000

EA

65.75000 3,945.00

0860 54242

TEMP. PAVE. MARKER 2 WAY

62.000

EA

10.95000 678.90

0870 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

17,204.000

LF

1.45000 24,945.80

0880 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

1,100.000

LF

2.95000 3,245.00

0890 54522

CONSTR.PAVE.MARK. (TY.D,CL.
I)24"

24.000

LF

10.50000 252.00

0900 55060

6 CONDUCTOR CABLE

1,809.000

LF

8.00000 14,472.00

0910 55344

ELECT. SERVICE SE-7 TYPE A

1.000

EA

3,300.00000 3,300.00

0920 55587

JUNCTION BOX JB-S2

4.000

EA

1,475.00000 5,900.00
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Contract ID:

District(s):

Counties:

Project(s):I41
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Contract Time:

February 03, 2016
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C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0930 56022

1" METAL CONDUIT

58.000

LF

13.50000 783.00

0940 56030

2" CONDUIT

1,205.000

LF

4.75000 5,723.75

0950 56200

TRENCH EXCAVATION ECI-1

614.000

LF

7.60000 4,666.40

0960 60420

NS CONCRETE LOW CRACKING
BRIDGE

446.500

CY

900.00000 401,850.00

0970 60490

BRIDGE DECK GROOVING

1,345.000

SY

4.25000 5,716.25

0980 61242

PREST.CONC.BEAM,BULB-T 61"
DEPTH +60'-70'

5.000

EA

40,000.00000 200,000.00

0990 61246

PREST.CONC.BEAM,BULB-T 61"
DEPTH +100'-110'

10.000

EA

45,000.00000 450,000.00

1000 61712

CORROSION RESISTANT REINF.
STEEL CL. II

90,170.000

LB

4.11000 370,598.70
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Contract ID:

District(s):

Counties:

Project(s):I41
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Contract Time:

February 03, 2016
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11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

558.000

LF

300.00000 167,400.00

1020 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 10"

36.000

SY

775.00000 27,900.00

1030 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 15"

29.000

SY

850.00000 24,650.00

1040 64005

SELECT MATL. TY. I MIN. CBR-30

1,710.000

TON

36.00000 61,560.00

1050 64011

STRUCTURE EXCAVATION

1,812.000

CY

70.00000 126,840.00

1060 64032

GEOCOMPOSITE WALL DRAIN

88.000

SY

130.00000 11,440.00

1070 64036

PIPE UNDERDRAIN 6"

73.000

LF

140.00000 10,220.00

1080 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

1,500.00000 3,000.00
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Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41
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Contract Time:

February 03, 2016
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C00100993B50

11/27/17 COMPLETION DATE

AMHERST
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03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 64112

STEEL PILES 12"

744.000

LF

60.00000 44,640.00

1100 64765

PILE POINT FOR 12" STEEL PILE

24.000

EA

200.00000 4,800.00

1110 64768

DRIVING TEST FOR 12" STEEL
PILE

83.000

LF

150.00000 12,450.00

1120 65013

CONCRETE CLASS A3

757.800

CY

750.00000 568,350.00

1130 65200

REINF. STEEL

104,110.000

LB

1.32000 137,425.20

1140 65211

CORROSION RESISTANT REINF.
STEEL CL. I

10,410.000

LB

2.52000 26,233.20

1150 66121

NS COFFERDAM COFFERDAM
PIER 1

1.000

EA

125,000.00000 125,000.00

1160 66121

NS COFFERDAM COFFERDAM
PIER 2

1.000

EA

205,000.00000 205,000.00
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Contract ID:
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Project(s):I41
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AMHERST
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 66239

DRY RIPRAP CL.II 38"

1,729.000

TON

70.00000 121,030.00

1180 67900

NS DISM. & REM. EXIST. STR. NO.
1029

(1)

LS

750,000.00000 750,000.00

1190 67900

NS DISM. & REM. EXIST. STR. NO.
6079

(1)

LS

615,000.00000 615,000.00

Section Total with LCC: $6,336,465.00

Life Cycle Costs:

$6,336,465.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,336,465.00

$6,336,465.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I41

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00100993B50

11/27/17 COMPLETION DATE

AMHERST

Min: Max:

03/07/2016Date Printed:

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K108 KANAWHA STONE COMPANY, INC. $3,995,594.00 100.00%

2 H018 HAYMES BROTHERS, INC. $4,192,033.40 104.92%

3 W210 BURLEIGH CONSTRUCTION CO., INC. $4,493,687.65 112.47%

4 O017 ORDERS CONSTRUCTION COMPANY, INC. $4,547,149.53 113.80%

5 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $4,934,643.92 123.50%

6 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$5,065,014.52 126.76%

7 W140 INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

$6,336,465.00 158.59%

Vendor Ranking

Contract ID:

BRIDGES & APPROACHES OVER PEDLAR RIVER

LYNCHBURG / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/27/17 COMPLETION DATE

C00100993B50

February 03, 2016 10:00 AM

(NFO)0130-005-643, B650, BR-005-3(123); (NFO)0130-005-643,C501,B650,
BR-005-3(123);

AMHERST

I41

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

225,000.00000 225,000.00 250,000.00000 250,000.00 264,000.00000 264,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

50,000.00000 50,000.00 65,000.00000 65,000.00 16,340.00000 16,340.00

0030 00120

REGULAR EXCAVATION

6,006.000

CY

20.00000 120,120.00 28.50000 171,171.00 13.75000 82,582.50

0040 00140

BORROW EXCAVATION

2,384.000

CY

1.00000 2,384.00 31.00000 73,904.00 20.80000 49,587.20

0050 00598

NS UNDERDRAIN 4" PERFORATED

345.000

LF

10.00000 3,450.00 29.00000 10,005.00 13.15000 4,536.75

0060 00700

POST INSTALLATION INSPECTION

732.000

LF

3.75000 2,745.00 12.50000 9,150.00 5.00000 3,660.00

0070 01120

12" PIPE

17.000

LF

30.00000 510.00 85.00000 1,445.00 117.10000 1,990.70

0080 01126

STORM SEWER PIPE 12"

148.000

LF

30.00000 4,440.00 55.00000 8,140.00 35.75000 5,291.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01150

15" PIPE

101.000

LF

35.00000 3,535.00 56.00000 5,656.00 44.56000 4,500.56

0100 01156

STORM SEWER PIPE 15"

340.000

LF

40.00000 13,600.00 56.00000 19,040.00 43.55000 14,807.00

0110 01182

18" CONC. PIPE

38.000

LF

50.00000 1,900.00 63.00000 2,394.00 88.20000 3,351.60

0120 01186

STORM SEWER PIPE 18"

88.000

LF

60.00000 5,280.00 61.00000 5,368.00 57.81000 5,087.28

0130 06150

15" END SECTION ES-1 OR 2

2.000

EA

900.00000 1,800.00 1,600.00000 3,200.00 375.00000 750.00

0140 06740

DROP INLET DI-1

2.000

EA

2,500.00000 5,000.00 5,600.00000 11,200.00 4,265.00000 8,530.00

0150 07508

DROP INLET DI-7

1.000

EA

2,500.00000 2,500.00 5,800.00000 5,800.00 4,525.00000 4,525.00

0160 08924

DROP INLET DI-12B,L=4'

2.000

EA

2,500.00000 5,000.00 6,625.00000 13,250.00 4,140.00000 8,280.00

0170 10041

COVER MATL. FINE AGGR. OR
AGGR. NO. 10

40.700

TON

350.00000 14,245.00 400.00000 16,280.00 429.80000 17,492.86
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

3,075.000

TON

28.00000 86,100.00 39.00000 119,925.00 26.50000 81,487.50

0190 10416

LIQUID ASPHALT

2,492.000

GAL

7.00000 17,444.00 7.50000 18,690.00 7.40000 18,440.80

0200 10611

ASPHALT CONCRETE TY. IM-19.0D

1,175.000

TON

115.00000 135,125.00 125.00000 146,875.00 121.00000 142,175.00

0210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

5,277.000

SY

5.00000 26,385.00 5.25000 27,704.25 5.15000 27,176.55

0220 10636

ASPHALT CONCRETE TY. SM-9.5D

152.000

TON

200.00000 30,400.00 210.00000 31,920.00 205.55000 31,243.60

0230 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,566.000

TON

120.00000 187,920.00 122.00000 191,052.00 119.50000 187,137.00

0240 11070

NS SAW-CUT ASPH CONC (10"
DEPTH)

1,950.000

LF

5.00000 9,750.00 7.00000 13,650.00 2.60000 5,070.00

0250 13315

GUARDRAIL TERMINAL GR-11

2.000

EA

850.00000 1,700.00 800.00000 1,600.00 782.00000 1,564.00
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Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60
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Contract Time:

February 03, 2016

Contract Description:

C00095952B45
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PITTSYLVANIA

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13320

GUARDRAIL GR-2

620.000

LF

22.00000 13,640.00 18.25000 11,315.00 17.90000 11,098.00

0270 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

2,700.00000 13,500.00 2,620.00000 13,100.00 2,569.00000 12,845.00

0280 13372

NS SP.DES. GR.BR.ATTACH
BR-GR-3

(1)

LS

5,400.00000 5,400.00 9,100.00000 9,100.00 8,936.00000 8,936.00

0290 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

1,800.00000 3,600.00 2,300.00000 4,600.00 2,235.00000 4,470.00

0300 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

2.000

EA

600.00000 1,200.00 700.00000 1,400.00 670.00000 1,340.00

0310 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

25.00000 1,000.00 55.00000 2,200.00 109.00000 4,360.00

0320 24100

ALLAYING DUST

1,000.000

HR

10.00000 10,000.00 10.00000 10,000.00 1.90000 1,900.00

0330 24152

TYPE III BARRICADE 8'

26.000

EA

350.00000 9,100.00 450.00000 11,700.00 448.00000 11,648.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):
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Contract Time:

February 03, 2016
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PITTSYLVANIA
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24160

CONSTRUCTION SIGNS

2,417.000

SF

16.00000 38,672.00 22.50000 54,382.50 16.75000 40,484.75

0350 24260

CR. RUN AGGR. NO. 25 OR 26

15.000

TON

40.00000 600.00 135.00000 2,025.00 70.97000 1,064.55

0360 24272

TRUCK MOUNTED ATTENUATOR

320.000

HR

10.00000 3,200.00 25.00000 8,000.00 14.50000 4,640.00

0370 24278

GROUP 2 CHANNELIZING
DEVICES

13,405.000

DAY

0.55000 7,372.75 1.20000 16,086.00 2.15000 28,820.75

0380 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,800.000

HR

5.00000 24,000.00 13.50000 64,800.00 8.00000 38,400.00

0390 24281

ELECTRONIC ARROW

5,160.000

HR

3.00000 15,480.00 5.50000 28,380.00 4.00000 20,640.00

0400 24282

FLAGGER SERVICE

180.000

HR

28.00000 5,040.00 18.00000 3,240.00 23.85000 4,293.00

0410 24285

TEMPORARY ASPHALT MEDIAN

1,464.000

LF

20.00000 29,280.00 22.50000 32,940.00 13.16000 19,266.24
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Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24286

FLEXIBLE POST DELINEATOR

40.000

EA

40.00000 1,600.00 55.00000 2,200.00 42.00000 1,680.00

0430 24400

OBSCURING ROADWAY

34.000

UNIT

500.00000 17,000.00 120.00000 4,080.00 508.00000 17,272.00

0440 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

4,082.000

SY

10.00000 40,820.00 9.50000 38,779.00 7.80000 31,839.60

0450 24600

REMOVE EXISTING GUARDRAIL

558.000

LF

2.50000 1,395.00 6.00000 3,348.00 2.25000 1,255.50

0460 24825

NS MODIFY EXIST. STRUCTURE

1.000

EA

2,000.00000 2,000.00 4,000.00000 4,000.00 2,780.00000 2,780.00

0470 27030

NS TOPSOIL BIORETENTION SOIL
MIXTURE

65.000

CY

70.00000 4,550.00 300.00000 19,500.00 95.22000 6,189.30

0480 27102

REGULAR SEED

1,050.000

LB

14.00000 14,700.00 12.50000 13,125.00 15.75000 16,537.50

0490 27103

OVERSEEDING

656.000

LB

8.00000 5,248.00 4.50000 2,952.00 5.30000 3,476.80
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27104

LEGUME SEED

163.000

LB

30.00000 4,890.00 33.00000 5,379.00 33.50000 5,460.50

0510 27105

LEGUME OVERSEEDING

102.000

LB

30.00000 3,060.00 25.00000 2,550.00 25.60000 2,611.20

0520 27215

FERTILIZER(15-30-15)

1.000

TON

1,000.00000 1,000.00 1,750.00000 1,750.00 1,759.00000 1,759.00

0530 27250

LIME

16.000

TON

225.00000 3,600.00 175.00000 2,800.00 201.00000 3,216.00

0540 27321

PROTECTIVE COVERING EC-2

1,340.000

SY

1.50000 2,010.00 3.50000 4,690.00 1.10000 1,474.00

0550 27410

CHECK DAM, ROCK TY. I

11.000

EA

300.00000 3,300.00 575.00000 6,325.00 273.50000 3,008.50

0560 27415

CHECK DAM(ROCK) TY. II

34.000

EA

400.00000 13,600.00 400.00000 13,600.00 265.16000 9,015.44

0570 27430

SILTATION CONTROL
EXCAVATION

450.000

CY

1.00000 450.00 1.00000 450.00 3.00000 1,350.00

0580 27451

INLET PROTECTION TYPE A

7.000

EA

500.00000 3,500.00 850.00000 5,950.00 337.00000 2,359.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 27505

TEMP. SILT FENCE

1,620.000

LF

8.00000 12,960.00 5.00000 8,100.00 3.60000 5,832.00

0600 27552

NS NO. 57 STONE ...

30.000

TON

40.00000 1,200.00 165.00000 4,950.00 67.06000 2,011.80

0610 50204

SIGN POST WOOD 4" X 4"

150.000

LF

10.00000 1,500.00 28.50000 4,275.00 5.60000 840.00

0620 50902

NS TRAFFIC SIGN RELOCATE
EXIST. GRD. MTD. SIGN STR. &
SIGN PANEL

27.000

EA

1,400.00000 37,800.00 575.00000 15,525.00 279.00000 7,533.00

0630 50902

NS TRAFFIC SIGN REM. &
DISPOSE GRD. MTD. SIGN STR. &
SIGN PANEL

5.000

EA

500.00000 2,500.00 225.00000 1,125.00 167.00000 835.00

0640 51248

NS CONC. FOUNDATION STP-1
FDN TY. B

2.000

EA

700.00000 1,400.00 575.00000 1,150.00 726.00000 1,452.00

0650 51248

NS CONC. FOUNDATION STP-1
FDN. TY. A

6.000

EA

600.00000 3,600.00 575.00000 3,450.00 502.00000 3,012.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 54022

TYPE A PAVEMENT LINE
MARKING 6"

16,292.000

LF

0.85000 13,848.20 0.60000 9,775.20 0.60000 9,775.20

0670 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,745.000

LF

1.55000 4,254.75 1.00000 2,745.00 1.00000 2,745.00

0680 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

118.000

EA

35.75000 4,218.50 68.00000 8,024.00 66.40000 7,835.20

0690 54240

TEMP. PAVE. MARKER 1 WAY

236.000

EA

10.50000 2,478.00 16.00000 3,776.00 15.65000 3,693.40

0700 54242

TEMP. PAVE. MARKER 2 WAY

40.000

EA

10.95000 438.00 16.00000 640.00 15.65000 626.00

0710 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

4.000

EA

395.00000 1,580.00 145.00000 580.00 140.00000 560.00

0720 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

7,864.000

LF

1.45000 11,402.80 1.50000 11,796.00 1.40000 11,009.60
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

5,460.000

LF

2.95000 16,107.00 2.50000 13,650.00 2.40000 13,104.00

0740 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

24.000

LF

10.50000 252.00 26.50000 636.00 25.70000 616.80

0750 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

117.000

CY

725.00000 84,825.00 480.00000 56,160.00 450.00000 52,650.00

0760 60490

BRIDGE DECK GROOVING

987.000

SY

7.00000 6,909.00 7.50000 7,402.50 6.00000 5,922.00

0770 61713

CORROSION RESISTANT REINF.
STEEL CL. III

58,900.000

LB

3.50000 206,150.00 2.75000 161,975.00 3.36000 197,904.00

0780 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(368900)

LB

800,000.00000 800,000.00 675,000.00000 675,000.00 1,033,000.00000 1,033,000.00

0790 62010

CONCRETE PARAPET

364.000

LF

200.00000 72,800.00 160.00000 58,240.00 122.00000 44,408.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 62504

PREFORMED ELASTOMERIC
JOINT SEALER 3 1/2"

94.000

LF

75.00000 7,050.00 85.00000 7,990.00 80.00000 7,520.00

0810 62531

NS BRIDGE SUPERSTRUCTURE
LOW CRACKING BRIDGE
CONCRETE

250.000

CY

1,400.00000 350,000.00 900.00000 225,000.00 700.00000 175,000.00

0820 62533

NS BRIDGE SUPERSTRUCTURE
CORROSION RESISTANT
REINFORCING STEEL
 CLASS III BRIDGE APPROACH
SLAB

18,700.000

LB

3.50000 65,450.00 2.65000 49,555.00 3.36000 62,832.00

0830 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (16" EPS
MATERIAL)

73.000

SY

170.00000 12,410.00 150.00000 10,950.00 138.00000 10,074.00

0840 64005

SELECT MATL. TY. I MIN. CBR-30

5,620.000

TON

35.00000 196,700.00 46.00000 258,520.00 33.00000 185,460.00

0850 64011

STRUCTURE EXCAVATION

2,869.000

CY

18.00000 51,642.00 25.00000 71,725.00 40.00000 114,760.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 64032

GEOCOMPOSITE WALL DRAIN

540.000

SY

12.00000 6,480.00 25.00000 13,500.00 35.00000 18,900.00

0870 64036

PIPE UNDERDRAIN 6"

250.000

LF

12.00000 3,000.00 25.00000 6,250.00 3.50000 875.00

0880 64045

TEMPORARY SHEET PILING

2,580.000

SF

75.00000 193,500.00 65.00000 167,700.00 52.00000 134,160.00

0890 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

5,000.00000 10,000.00 3,000.00000 6,000.00 3,400.00000 6,800.00

0900 64112

STEEL PILES 12"

4,067.000

LF

60.00000 244,020.00 50.00000 203,350.00 44.00000 178,948.00

0910 64765

PILE POINT FOR 12" STEEL PILE

95.000

EA

130.00000 12,350.00 150.00000 14,250.00 100.00000 9,500.00

0920 64768

DRIVING TEST FOR 12" STEEL
PILE

86.000

LF

75.00000 6,450.00 120.00000 10,320.00 44.00000 3,784.00

0930 65013

CONCRETE CLASS A3

570.400

CY

600.00000 342,240.00 620.00000 353,648.00 600.00000 342,240.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 65200

REINF. STEEL

36,240.000

LB

1.00000 36,240.00 1.10000 39,864.00 1.28000 46,387.20

0950 65211

CORROSION RESISTANT REINF.
STEEL CL. I

42,060.000

LB

1.75000 73,605.00 2.10000 88,326.00 2.25000 94,635.00

0960 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

555.000

SY

175.00000 97,125.00 80.00000 44,400.00 120.00000 66,600.00

0970 67900

NS DISM. & REM. EXIST. STR.
STRUCTURE NUMBER 1006

(1)

LS

350,000.00000 350,000.00 390,000.00000 390,000.00 495,000.00000 495,000.00

Section Total with LCC: $4,604,626.00 $4,637,488.45 $4,673,937.73

Life Cycle Costs:

$4,673,937.73$4,604,626.00 $4,637,488.45Section Totals:

( ) indicates item is bid as Lump Sum

$4,637,488.45$4,604,626.00 $4,673,937.73

$4,604,626.00

Contract Item Totals

$4,637,488.45 4,673,937.73Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 13 of 27

RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

280,000.00000 280,000.00 315,000.00000 315,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

63,000.00000 63,000.00 50,000.00000 50,000.00

0030 00120

REGULAR EXCAVATION

6,006.000

CY

30.00000 180,180.00 28.80000 172,972.80

0040 00140

BORROW EXCAVATION

2,384.000

CY

29.00000 69,136.00 20.85000 49,706.40

0050 00598

NS UNDERDRAIN 4" PERFORATED

345.000

LF

27.00000 9,315.00 17.30000 5,968.50

0060 00700

POST INSTALLATION INSPECTION

732.000

LF

12.00000 8,784.00 14.25000 10,431.00

0070 01120

12" PIPE

17.000

LF

80.00000 1,360.00 76.35000 1,297.95

0080 01126

STORM SEWER PIPE 12"

148.000

LF

52.00000 7,696.00 60.00000 8,880.00

0090 01150

15" PIPE

101.000

LF

53.00000 5,353.00 69.25000 6,994.25
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01156

STORM SEWER PIPE 15"

340.000

LF

53.00000 18,020.00 58.00000 19,720.00

0110 01182

18" CONC. PIPE

38.000

LF

59.00000 2,242.00 83.50000 3,173.00

0120 01186

STORM SEWER PIPE 18"

88.000

LF

57.00000 5,016.00 81.50000 7,172.00

0130 06150

15" END SECTION ES-1 OR 2

2.000

EA

1,510.00000 3,020.00 1,323.00000 2,646.00

0140 06740

DROP INLET DI-1

2.000

EA

5,240.00000 10,480.00 4,885.00000 9,770.00

0150 07508

DROP INLET DI-7

1.000

EA

5,500.00000 5,500.00 4,275.00000 4,275.00

0160 08924

DROP INLET DI-12B,L=4'

2.000

EA

6,230.00000 12,460.00 5,395.00000 10,790.00

0170 10041

COVER MATL. FINE AGGR. OR
AGGR. NO. 10

40.700

TON

450.00000 18,315.00 352.00000 14,326.40
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Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60
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PITTSYLVANIA

Min: Max:
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(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

3,075.000

TON

37.00000 113,775.00 23.50000 72,262.50

0190 10416

LIQUID ASPHALT

2,492.000

GAL

8.40000 20,932.80 6.65000 16,571.80

0200 10611

ASPHALT CONCRETE TY. IM-19.0D

1,175.000

TON

146.00000 171,550.00 110.12000 129,391.00

0210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

5,277.000

SY

5.85000 30,870.45 4.65000 24,538.05

0220 10636

ASPHALT CONCRETE TY. SM-9.5D

152.000

TON

235.00000 35,720.00 186.00000 28,272.00

0230 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,566.000

TON

136.00000 212,976.00 108.00000 169,128.00

0240 11070

NS SAW-CUT ASPH CONC (10"
DEPTH)

1,950.000

LF

5.00000 9,750.00 4.00000 7,800.00

0250 13315

GUARDRAIL TERMINAL GR-11

2.000

EA

890.00000 1,780.00 700.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13320

GUARDRAIL GR-2

620.000

LF

20.00000 12,400.00 16.00000 9,920.00

0270 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

5.000

EA

2,920.00000 14,600.00 2,300.00000 11,500.00

0280 13372

NS SP.DES. GR.BR.ATTACH
BR-GR-3

(1)

LS

10,200.00000 10,200.00 8,000.00000 8,000.00

0290 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

2,500.00000 5,000.00 2,000.00000 4,000.00

0300 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

2.000

EA

765.00000 1,530.00 600.00000 1,200.00

0310 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

25.00000 1,000.00 210.00000 8,400.00

0320 24100

ALLAYING DUST

1,000.000

HR

27.00000 27,000.00 30.00000 30,000.00
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Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24152

TYPE III BARRICADE 8'

26.000

EA

320.00000 8,320.00 295.00000 7,670.00

0340 24160

CONSTRUCTION SIGNS

2,417.000

SF

20.00000 48,340.00 20.00000 48,340.00

0350 24260

CR. RUN AGGR. NO. 25 OR 26

15.000

TON

127.00000 1,905.00 50.90000 763.50

0360 24272

TRUCK MOUNTED ATTENUATOR

320.000

HR

22.00000 7,040.00 50.00000 16,000.00

0370 24278

GROUP 2 CHANNELIZING
DEVICES

13,405.000

DAY

1.25000 16,756.25 0.50000 6,702.50

0380 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,800.000

HR

3.50000 16,800.00 5.85000 28,080.00

0390 24281

ELECTRONIC ARROW

5,160.000

HR

0.90000 4,644.00 8.00000 41,280.00

0400 24282

FLAGGER SERVICE

180.000

HR

23.00000 4,140.00 18.30000 3,294.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24285

TEMPORARY ASPHALT MEDIAN

1,464.000

LF

18.00000 26,352.00 12.58000 18,417.12

0420 24286

FLEXIBLE POST DELINEATOR

40.000

EA

125.00000 5,000.00 40.00000 1,600.00

0430 24400

OBSCURING ROADWAY

34.000

UNIT

125.00000 4,250.00 510.00000 17,340.00

0440 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

4,082.000

SY

7.75000 31,635.50 6.10000 24,900.20

0450 24600

REMOVE EXISTING GUARDRAIL

558.000

LF

6.25000 3,487.50 2.00000 1,116.00

0460 24825

NS MODIFY EXIST. STRUCTURE

1.000

EA

3,750.00000 3,750.00 400.00000 400.00

0470 27030

NS TOPSOIL BIORETENTION SOIL
MIXTURE

65.000

CY

280.00000 18,200.00 168.00000 10,920.00

0480 27102

REGULAR SEED

1,050.000

LB

16.50000 17,325.00 12.50000 13,125.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27103

OVERSEEDING

656.000

LB

4.75000 3,116.00 4.06000 2,663.36

0500 27104

LEGUME SEED

163.000

LB

37.00000 6,031.00 32.50000 5,297.50

0510 27105

LEGUME OVERSEEDING

102.000

LB

28.00000 2,856.00 32.50000 3,315.00

0520 27215

FERTILIZER(15-30-15)

1.000

TON

1,900.00000 1,900.00 1,750.00000 1,750.00

0530 27250

LIME

16.000

TON

190.00000 3,040.00 182.00000 2,912.00

0540 27321

PROTECTIVE COVERING EC-2

1,340.000

SY

2.25000 3,015.00 2.25000 3,015.00

0550 27410

CHECK DAM, ROCK TY. I

11.000

EA

535.00000 5,885.00 510.00000 5,610.00

0560 27415

CHECK DAM(ROCK) TY. II

34.000

EA

375.00000 12,750.00 255.00000 8,670.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 27430

SILTATION CONTROL
EXCAVATION

450.000

CY

6.50000 2,925.00 11.20000 5,040.00

0580 27451

INLET PROTECTION TYPE A

7.000

EA

800.00000 5,600.00 407.00000 2,849.00

0590 27505

TEMP. SILT FENCE

1,620.000

LF

4.25000 6,885.00 4.90000 7,938.00

0600 27552

NS NO. 57 STONE ...

30.000

TON

153.00000 4,590.00 97.00000 2,910.00

0610 50204

SIGN POST WOOD 4" X 4"

150.000

LF

78.00000 11,700.00 44.00000 6,600.00

0620 50902

NS TRAFFIC SIGN RELOCATE
EXIST. GRD. MTD. SIGN STR. &
SIGN PANEL

27.000

EA

686.00000 18,522.00 540.00000 14,580.00

0630 50902

NS TRAFFIC SIGN REM. &
DISPOSE GRD. MTD. SIGN STR. &
SIGN PANEL

5.000

EA

510.00000 2,550.00 50.00000 250.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 51248

NS CONC. FOUNDATION STP-1
FDN TY. B

2.000

EA

686.00000 1,372.00 540.00000 1,080.00

0650 51248

NS CONC. FOUNDATION STP-1
FDN. TY. A

6.000

EA

788.00000 4,728.00 620.00000 3,720.00

0660 54022

TYPE A PAVEMENT LINE
MARKING 6"

16,292.000

LF

0.70000 11,404.40 0.55000 8,960.60

0670 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,745.000

LF

1.15000 3,156.75 0.90000 2,470.50

0680 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

118.000

EA

75.75000 8,938.50 59.50000 7,021.00

0690 54240

TEMP. PAVE. MARKER 1 WAY

236.000

EA

18.00000 4,248.00 14.00000 3,304.00

0700 54242

TEMP. PAVE. MARKER 2 WAY

40.000

EA

18.00000 720.00 14.00000 560.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

4.000

EA

160.00000 640.00 125.00000 500.00

0720 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

7,864.000

LF

1.60000 12,582.40 1.25000 9,830.00

0730 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

5,460.000

LF

2.70000 14,742.00 2.10000 11,466.00

0740 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

24.000

LF

30.00000 720.00 23.00000 552.00

0750 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

117.000

CY

675.00000 78,975.00 700.00000 81,900.00

0760 60490

BRIDGE DECK GROOVING

987.000

SY

12.00000 11,844.00 4.25000 4,194.75

0770 61713

CORROSION RESISTANT REINF.
STEEL CL. III

58,900.000

LB

3.70000 217,930.00 4.50000 265,050.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(368900)

LB

934,000.00000 934,000.00 1,200,000.00000 1,200,000.00

0790 62010

CONCRETE PARAPET

364.000

LF

110.00000 40,040.00 225.00000 81,900.00

0800 62504

PREFORMED ELASTOMERIC
JOINT SEALER 3 1/2"

94.000

LF

65.00000 6,110.00 85.00000 7,990.00

0810 62531

NS BRIDGE SUPERSTRUCTURE
LOW CRACKING BRIDGE
CONCRETE

250.000

CY

965.00000 241,250.00 1,050.00000 262,500.00

0820 62533

NS BRIDGE SUPERSTRUCTURE
CORROSION RESISTANT
REINFORCING STEEL
 CLASS III BRIDGE APPROACH
SLAB

18,700.000

LB

3.30000 61,710.00 4.50000 84,150.00

0830 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (16" EPS
MATERIAL)

73.000

SY

187.00000 13,651.00 275.00000 20,075.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 64005

SELECT MATL. TY. I MIN. CBR-30

5,620.000

TON

32.00000 179,840.00 30.00000 168,600.00

0850 64011

STRUCTURE EXCAVATION

2,869.000

CY

72.00000 206,568.00 55.00000 157,795.00

0860 64032

GEOCOMPOSITE WALL DRAIN

540.000

SY

28.00000 15,120.00 55.00000 29,700.00

0870 64036

PIPE UNDERDRAIN 6"

250.000

LF

32.00000 8,000.00 55.00000 13,750.00

0880 64045

TEMPORARY SHEET PILING

2,580.000

SF

51.00000 131,580.00 85.00000 219,300.00

0890 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

1,800.00000 3,600.00 1,500.00000 3,000.00

0900 64112

STEEL PILES 12"

4,067.000

LF

53.50000 217,584.50 62.00000 252,154.00

0910 64765

PILE POINT FOR 12" STEEL PILE

95.000

EA

150.00000 14,250.00 150.00000 14,250.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

(5) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 64768

DRIVING TEST FOR 12" STEEL
PILE

86.000

LF

64.00000 5,504.00 150.00000 12,900.00

0930 65013

CONCRETE CLASS A3

570.400

CY

635.00000 362,204.00 750.00000 427,800.00

0940 65200

REINF. STEEL

36,240.000

LB

1.10000 39,864.00 1.25000 45,300.00

0950 65211

CORROSION RESISTANT REINF.
STEEL CL. I

42,060.000

LB

2.10000 88,326.00 2.55000 107,253.00

0960 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

555.000

SY

105.00000 58,275.00 215.00000 119,325.00

0970 67900

NS DISM. & REM. EXIST. STR.
STRUCTURE NUMBER 1006

(1)

LS

545,000.00000 545,000.00 500,000.00000 500,000.00

Section Total with LCC: $5,222,749.05 $5,657,205.68

Life Cycle Costs:

$5,222,749.05 $5,657,205.68Section Totals:

$5,657,205.68$5,222,749.05Contract Item Totals

Contract Time Totals
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



( ) indicates item is bid as Lump Sum

$5,222,749.05 $5,657,205.68Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I60

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00095952B45

05/19/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

03/07/2016Date Printed:

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H018 HAYMES BROTHERS, INC. $4,604,626.00 100.00%

2 C1334 CROSSROADS BRIDGE INC $4,637,488.45 100.71%

3 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$4,673,937.73 101.51%

4 W210 BURLEIGH CONSTRUCTION CO., INC. $5,222,749.05 113.42%

5 W140 INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

$5,657,205.68 122.86%

Vendor Ranking

Contract ID:

RTE. 29 SBL BRIDGE OVER NSRR AND APPROACHES

LYNCHBURG / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

05/19/17 COMPLETION DATE

C00095952B45

February 03, 2016 10:00 AM

(NFO)0029-071-681, C501,  B645, BR-029-3(033); (NFO)0029-071-681, B645,
BR-029-3(033);

PITTSYLVANIA

I60

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. L. KENT & SONS, INC. (2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) HENDERSON, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

21,753.00000 21,753.00 35,000.00000 35,000.00 39,000.00000 39,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,000.00000 5,000.00 34,000.00000 34,000.00 17,250.00000 17,250.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

17,280.00000 17,280.00 70,000.00000 70,000.00 42,000.00000 42,000.00

0040 00120

REGULAR EXCAVATION

529.000

CY

106.00000 56,074.00 130.00000 68,770.00 37.50000 19,837.50

0050 00140

BORROW EXCAVATION

232.000

CY

19.00000 4,408.00 10.00000 2,320.00 33.00000 7,656.00

0060 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

280.000

SY

7.50000 2,100.00 4.00000 1,120.00 4.25000 1,190.00

0070 00700

POST INSTALLATION INSPECTION

59.000

LF

9.65000 569.35 8.00000 472.00 10.00000 590.00

0080 01150

15" PIPE

97.000

LF

53.00000 5,141.00 100.00000 9,700.00 70.00000 6,790.00

Page 1 of 12

RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. L. KENT & SONS, INC. (2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) HENDERSON, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01152

15" CONC. PIPE

95.000

LF

99.50000 9,452.50 120.00000 11,400.00 70.00000 6,650.00

0100 10128

AGGR. BASE MATL. TY. I NO. 21B

191.000

TON

33.00000 6,303.00 40.00000 7,640.00 50.00000 9,550.00

0110 10610

ASPHALT CONCRETE TY. IM-19.0A

543.000

TON

114.00000 61,902.00 100.00000 54,300.00 120.00000 65,160.00

0120 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

340.000

SY

22.80000 7,752.00 5.00000 1,700.00 23.00000 7,820.00

0130 10635

ASPHALT CONCRETE TY. SM-9.5A

272.000

TON

126.00000 34,272.00 110.00000 29,920.00 127.00000 34,544.00

0140 11070

NS SAW-CUT ASPH CONC
SAWCUT 9" DEPTH

550.000

LF

4.50000 2,475.00 5.00000 2,750.00 6.00000 3,300.00

0150 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,900.00000 5,800.00 3,000.00000 6,000.00 3,000.00000 6,000.00

0160 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

129.000

TON

31.00000 3,999.00 45.00000 5,805.00 51.00000 6,579.00
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. L. KENT & SONS, INC. (2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) HENDERSON, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 16241

NS AGGR. MATL AGGR NO 3

102.000

TON

60.00000 6,120.00 56.00000 5,712.00 48.00000 4,896.00

0180 24100

ALLAYING DUST

100.000

HR

10.00000 1,000.00 0.01000 1.00 1.00000 100.00

0190 24160

CONSTRUCTION SIGNS

180.000

SF

12.00000 2,160.00 25.00000 4,500.00 16.50000 2,970.00

0200 24272

TRUCK MOUNTED ATTENUATOR

800.000

HR

22.50000 18,000.00 0.01000 8.00 50.00000 40,000.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

2,100.000

DAY

0.55000 1,155.00 0.01000 21.00 2.25000 4,725.00

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

700.000

HR

4.00000 2,800.00 0.01000 7.00 31.00000 21,700.00

0230 24281

ELECTRONIC ARROW

800.000

HR

5.00000 4,000.00 0.01000 8.00 12.00000 9,600.00

0240 24282

FLAGGER SERVICE

1,600.000

HR

14.00000 22,400.00 0.01000 16.00 40.00000 64,000.00
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. L. KENT & SONS, INC. (2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) HENDERSON, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

326.000

SY

15.00000 4,890.00 5.00000 1,630.00 17.00000 5,542.00

0260 24600

REMOVE EXISTING GUARDRAIL

140.000

LF

12.00000 1,680.00 5.50000 770.00 6.50000 910.00

0270 25506

FIELD OFFICE TY.II

3.000

MO

4,200.00000 12,600.00 400.00000 1,200.00 4,350.00000 13,050.00

0280 27102

REGULAR SEED

182.000

LB

14.00000 2,548.00 18.00000 3,276.00 22.50000 4,095.00

0290 27103

OVERSEEDING

114.000

LB

6.00000 684.00 1.00000 114.00 22.50000 2,565.00

0300 27215

FERTILIZER(15-30-15)

0.220

TON

1,450.00000 319.00 1,200.00000 264.00 3,200.00000 704.00

0310 27250

LIME

2.930

TON

300.00000 879.00 0.01000 0.03 2,400.00000 7,032.00

0320 27326

SOIL STABILIZATION MAT EC-3
TYPE B

643.000

SY

3.67000 2,359.81 8.00000 5,144.00 4.00000 2,572.00

0330 27410

CHECK DAM, ROCK TY. I

1.000

EA

560.00000 560.00 550.00000 550.00 455.00000 455.00

Page 4 of 12

RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. L. KENT & SONS, INC. (2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) HENDERSON, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27415

CHECK DAM(ROCK) TY. II

43.000

EA

40.00000 1,720.00 100.00000 4,300.00 455.00000 19,565.00

0350 27430

SILTATION CONTROL
EXCAVATION

100.000

CY

3.00000 300.00 0.01000 1.00 30.00000 3,000.00

0360 27505

TEMP. SILT FENCE

480.000

LF

2.90000 1,392.00 2.00000 960.00 4.50000 2,160.00

0370 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,840.000

LF

1.10000 2,024.00 1.50000 2,760.00 1.00000 1,840.00

0380 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

1,000.00000 1,000.00 1,500.00000 1,500.00 600.00000 600.00

0390 69627

DRY RIPRAP CL. I

27.000

TON

80.00000 2,160.00 150.00000 4,050.00 120.00000 3,240.00

Section Total with LCC: $337,031.66 $377,689.03 $489,237.50

Life Cycle Costs:

$489,237.50$337,031.66 $377,689.03Section Totals:

$377,689.03$337,031.66 $489,237.50Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



( ) indicates item is bid as Lump Sum

$337,031.66 $377,689.03 489,237.50Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. R. CASKEY, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) JIREH CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

44,354.41000 44,354.41 48,000.00000 48,000.00 100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

18,003.96000 18,003.96 7,000.00000 7,000.00 15,000.00000 15,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

59,930.09000 59,930.09 61,000.00000 61,000.00 105,000.00000 105,000.00

0040 00120

REGULAR EXCAVATION

529.000

CY

74.74509 39,540.15 230.00000 121,670.00 90.00000 47,610.00

0050 00140

BORROW EXCAVATION

232.000

CY

50.14457 11,633.54 92.00000 21,344.00 55.00000 12,760.00

0060 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

280.000

SY

4.00854 1,122.39 20.00000 5,600.00 25.00000 7,000.00

0070 00700

POST INSTALLATION INSPECTION

59.000

LF

32.12542 1,895.40 25.00000 1,475.00 4.00000 236.00

0080 01150

15" PIPE

97.000

LF

69.57959 6,749.22 162.00000 15,714.00 100.00000 9,700.00

0090 01152

15" CONC. PIPE

95.000

LF

80.07453 7,607.08 160.00000 15,200.00 150.00000 14,250.00
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. R. CASKEY, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) JIREH CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 10128

AGGR. BASE MATL. TY. I NO. 21B

191.000

TON

38.06471 7,270.36 115.00000 21,965.00 50.00000 9,550.00

0110 10610

ASPHALT CONCRETE TY. IM-19.0A

543.000

TON

119.31092 64,785.83 110.00000 59,730.00 150.00000 81,450.00

0120 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

340.000

SY

31.37182 10,666.42 22.00000 7,480.00 0.10000 34.00

0130 10635

ASPHALT CONCRETE TY. SM-9.5A

272.000

TON

127.27706 34,619.36 121.00000 32,912.00 120.00000 32,640.00

0140 11070

NS SAW-CUT ASPH CONC
SAWCUT 9" DEPTH

550.000

LF

3.13667 1,725.17 8.00000 4,400.00 5.00000 2,750.00

0150 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,983.50000 5,967.00 2,800.00000 5,600.00 3,400.00000 6,800.00

0160 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

129.000

TON

63.22450 8,155.96 82.00000 10,578.00 50.00000 6,450.00

0170 16241

NS AGGR. MATL AGGR NO 3

102.000

TON

100.38931 10,239.71 83.00000 8,466.00 50.00000 5,100.00
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. R. CASKEY, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) JIREH CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 24100

ALLAYING DUST

100.000

HR

33.34500 3,334.50 35.00000 3,500.00 20.00000 2,000.00

0190 24160

CONSTRUCTION SIGNS

180.000

SF

43.54617 7,838.31 39.00000 7,020.00 80.00000 14,400.00

0200 24272

TRUCK MOUNTED ATTENUATOR

800.000

HR

24.12189 19,297.51 25.00000 20,000.00 18.00000 14,400.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

2,100.000

DAY

3.26401 6,854.42 2.00000 4,200.00 3.00000 6,300.00

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

700.000

HR

15.53860 10,877.02 10.00000 7,000.00 8.00000 5,600.00

0230 24281

ELECTRONIC ARROW

800.000

HR

6.32590 5,060.72 6.00000 4,800.00 10.00000 8,000.00

0240 24282

FLAGGER SERVICE

1,600.000

HR

30.42000 48,672.00 21.50000 34,400.00 35.00000 56,000.00

0250 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

326.000

SY

15.38623 5,015.91 35.00000 11,410.00 5.00000 1,630.00

Page 9 of 12

RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. R. CASKEY, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) JIREH CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24600

REMOVE EXISTING GUARDRAIL

140.000

LF

13.20429 1,848.60 6.00000 840.00 7.00000 980.00

0270 25506

FIELD OFFICE TY.II

3.000

MO

9,380.66000 28,141.98 8,000.00000 24,000.00 5,000.00000 15,000.00

0280 27102

REGULAR SEED

182.000

LB

59.87698 10,897.61 20.00000 3,640.00 30.00000 5,460.00

0290 27103

OVERSEEDING

114.000

LB

10.47018 1,193.60 5.00000 570.00 30.00000 3,420.00

0300 27215

FERTILIZER(15-30-15)

0.220

TON

6,197.77273 1,363.51 2,000.00000 440.00 1,500.00000 330.00

0310 27250

LIME

2.930

TON

462.03413 1,353.76 260.00000 761.80 1,500.00000 4,395.00

0320 27326

SOIL STABILIZATION MAT EC-3
TYPE B

643.000

SY

7.19473 4,626.21 7.00000 4,501.00 25.00000 16,075.00

0330 27410

CHECK DAM, ROCK TY. I

1.000

EA

750.74000 750.74 1,200.00000 1,200.00 500.00000 500.00

0340 27415

CHECK DAM(ROCK) TY. II

43.000

EA

575.20953 24,734.01 335.00000 14,405.00 600.00000 25,800.00
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. R. CASKEY, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) JIREH CONSTRUCTION
COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27430

SILTATION CONTROL
EXCAVATION

100.000

CY

16.60210 1,660.21 10.00000 1,000.00 0.10000 10.00

0360 27505

TEMP. SILT FENCE

480.000

LF

13.51504 6,487.22 3.50000 1,680.00 5.00000 2,400.00

0370 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,840.000

LF

1.40290 2,581.34 1.05000 1,932.00 10.00000 18,400.00

0380 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

2,479.82000 2,479.82 810.00000 810.00 8,000.00000 8,000.00

0390 69627

DRY RIPRAP CL. I

27.000

TON

89.76667 2,423.70 125.00000 3,375.00 100.00000 2,700.00

Section Total with LCC: $531,758.75 $599,618.80 $668,130.00

Life Cycle Costs:

$668,130.00$531,758.75 $599,618.80Section Totals:

( ) indicates item is bid as Lump Sum

$599,618.80$531,758.75 $668,130.00

$531,758.75

Contract Item Totals

$599,618.80 668,130.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



( ) indicates item is bid as Lump Sum
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RTE. 613 - WIDENING

Call Order:

Letting Date: RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):I67

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00090930M01

08/12/16 COMPLETION DATE

NEW KENT

Min: Max:

03/07/2016Date Printed:

0613-063-563,M501, STP-5A27(405);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K003 J. L. KENT & SONS, INC. $337,031.66 100.00%

2 H301 HOWARD BROTHERS CONTRACTOR, INC. $377,689.03 112.06%

3 H381 HENDERSON, INC. $489,237.50 145.16%

4 C1331 J. R. CASKEY, INC. $531,758.75 157.78%

5 F451 FIELDER'S CHOICE ENTERPRISES, INC. $599,618.80 177.91%

6 J273 JIREH CONSTRUCTION COMPANY, INC. $668,130.00 198.24%

Vendor Ranking

Contract ID:

RTE. 613 - WIDENING

RICHMOND / SANDSTONLetting Date:

Contract Description:

District(s):

08/12/16 COMPLETION DATE

C00090930M01

February 03, 2016 10:00 AM

0613-063-563,M501, STP-5A27(405);

NEW KENT

I67

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

40,000.00000 40,000.00 80,000.00000 80,000.00 100,000.00000 100,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0030 00120

REGULAR EXCAVATION

565.000

CY

25.00000 14,125.00 25.00000 14,125.00 58.00000 32,770.00

0040 00140

BORROW EXCAVATION

281.000

CY

1.00000 281.00 45.00000 12,645.00 50.00000 14,050.00

0050 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

210.000

SY

5.00000 1,050.00 5.00000 1,050.00 10.00000 2,100.00

0060 00580

UNDERDRAIN UD-1

127.000

LF

20.00000 2,540.00 36.00000 4,572.00 32.00000 4,064.00

0070 00595

OUTLET PIPE

27.000

LF

10.00000 270.00 30.00000 810.00 26.00000 702.00

Page 1 of 13

Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

179.000

TON

28.00000 5,012.00 34.00000 6,086.00 44.00000 7,876.00

0090 10635

ASPHALT CONCRETE TY. SM-9.5A

37.000

TON

220.00000 8,140.00 250.00000 9,250.00 250.00000 9,250.00

0100 10642

ASPHALT CONCRETE TY.
BM-25.0A

123.000

TON

130.00000 15,990.00 200.00000 24,600.00 140.00000 17,220.00

0110 11070

NS SAW-CUT ASPH CONC Saw Cut
6" Depth

40.000

LF

8.00000 320.00 7.00000 280.00 45.00000 1,800.00

0120 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,500.00000 10,000.00 3,000.00000 12,000.00 2,800.00000 11,200.00

0130 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,000.00000 8,000.00 2,600.00000 10,400.00 2,300.00000 9,200.00

0140 24100

ALLAYING DUST

100.000

HR

1.00000 100.00 1.00000 100.00 0.01000 1.00

0150 24152

TYPE III BARRICADE 8'

8.000

EA

300.00000 2,400.00 350.00000 2,800.00 350.00000 2,800.00
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24160

CONSTRUCTION SIGNS

1,373.000

SF

17.50000 24,027.50 22.00000 30,206.00 22.00000 30,206.00

0170 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

8.00000 2,688.00 7.00000 2,352.00 10.00000 3,360.00

0180 24282

FLAGGER SERVICE

120.000

HR

28.00000 3,360.00 1.00000 120.00 30.00000 3,600.00

0190 24288

WARNING LIGHT TY. B

9,308.000

DAY

1.20000 11,169.60 2.00000 18,616.00 1.70000 15,823.60

0200 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

40.000

LF

40.00000 1,600.00 40.00000 1,600.00 50.00000 2,000.00

0210 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

374.000

SY

8.00000 2,992.00 8.00000 2,992.00 22.00000 8,228.00

0220 25506

FIELD OFFICE TY.II

8.000

MO

2,000.00000 16,000.00 1,100.00000 8,800.00 2,400.00000 19,200.00

0230 27321

PROTECTIVE COVERING EC-2

35.000

SY

5.00000 175.00 15.00000 525.00 6.00000 210.00
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 27422

DEWATERING BASIN

2.000

EA

1,000.00000 2,000.00 1,500.00000 3,000.00 1,800.00000 3,600.00

0250 27430

SILTATION CONTROL
EXCAVATION

128.000

CY

10.00000 1,280.00 1.00000 128.00 12.00000 1,536.00

0260 27505

TEMP. SILT FENCE

708.000

LF

5.00000 3,540.00 4.00000 2,832.00 4.00000 2,832.00

0270 27543

NS STORM WATER MANAGEMENT
(PAVRS)

540.000

SY

85.00000 45,900.00 130.00000 70,200.00 80.00000 43,200.00

0280 60125

NS BRIDGE PREFABRICATED
STEEL TRUSS SUPERSTRUCTURE

(1)

LS

300,000.00000 300,000.00 350,000.00000 350,000.00 460,000.00000 460,000.00

0290 60420

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

62.300

CY

1,600.00000 99,680.00 1,025.00000 63,857.50 2,000.00000 124,600.00

0300 60490

BRIDGE DECK GROOVING

261.000

SY

12.25000 3,197.25 20.00000 5,220.00 17.00000 4,437.00
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 61711

CORROSION RESISTANT REINF.
STEEL CL. I

16,550.000

LB

2.00000 33,100.00 2.50000 41,375.00 2.50000 41,375.00

0320 62045

RAILING, BR27D  2 RAILS

218.000

LF

275.00000 59,950.00 275.00000 59,950.00 315.00000 68,670.00

0330 64005

SELECT MATL. TY. I MIN. CBR-30

1,180.000

TON

28.00000 33,040.00 38.00000 44,840.00 30.00000 35,400.00

0340 64011

STRUCTURE EXCAVATION

786.000

CY

20.00000 15,720.00 40.00000 31,440.00 44.00000 34,584.00

0350 64032

GEOCOMPOSITE WALL DRAIN

55.000

SY

20.00000 1,100.00 40.00000 2,200.00 50.00000 2,750.00

0360 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

3,000.00000 6,000.00 2,000.00000 4,000.00 3,500.00000 7,000.00

0370 64110

STEEL PILES 10"

323.000

LF

60.00000 19,380.00 60.00000 19,380.00 95.00000 30,685.00

0380 64755

PILE POINT FOR 10" STEEL PILE

20.000

EA

100.00000 2,000.00 125.00000 2,500.00 140.00000 2,800.00
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 64759

DRIVING TEST FOR 10" STEEL
PILE

55.000

LF

75.00000 4,125.00 85.00000 4,675.00 95.00000 5,225.00

0400 65013

CONCRETE CLASS A3

133.500

CY

600.00000 80,100.00 700.00000 93,450.00 1,000.00000 133,500.00

0410 65200

REINF. STEEL

5,780.000

LB

1.00000 5,780.00 1.20000 6,936.00 1.80000 10,404.00

0420 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,720.000

LB

2.00000 11,440.00 2.50000 14,300.00 2.60000 14,872.00

0430 66239

DRY RIPRAP CL.II 38"

735.000

TON

70.00000 51,450.00 58.00000 42,630.00 74.00000 54,390.00

0440 67900

NS DISM. & REM. EXIST. STR.
DISM. & REM. EX. STR. NO. 6014

(1)

LS

15,000.00000 15,000.00 62,000.00000 62,000.00 55,000.00000 55,000.00

Section Total with LCC: $974,022.35 $1,188,842.50 $1,482,520.60

Life Cycle Costs:

$1,482,520.60$974,022.35 $1,188,842.50Section Totals:

$1,188,842.50$974,022.35 $1,482,520.60Contract Item Totals

Contract Time Totals
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



( ) indicates item is bid as Lump Sum

$974,022.35 $1,188,842.50 1,482,520.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

112,000.00000 112,000.00 125,000.00000 125,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

10,000.00000 10,000.00 10,125.53000 10,125.53

0030 00120

REGULAR EXCAVATION

565.000

CY

33.00000 18,645.00 27.99000 15,814.35

0040 00140

BORROW EXCAVATION

281.000

CY

17.50000 4,917.50 56.20000 15,792.20

0050 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

210.000

SY

3.00000 630.00 9.37000 1,967.70

0060 00580

UNDERDRAIN UD-1

127.000

LF

45.00000 5,715.00 26.78000 3,401.06

0070 00595

OUTLET PIPE

27.000

LF

54.00000 1,458.00 56.20000 1,517.40

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

179.000

TON

30.00000 5,370.00 80.83000 14,468.57

0090 10635

ASPHALT CONCRETE TY. SM-9.5A

37.000

TON

181.20000 6,704.40 311.31000 11,518.47
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 10642

ASPHALT CONCRETE TY.
BM-25.0A

123.000

TON

176.60000 21,721.80 258.11000 31,747.53

0110 11070

NS SAW-CUT ASPH CONC Saw Cut
6" Depth

40.000

LF

23.00000 920.00 5.66000 226.40

0120 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,825.00000 11,300.00 2,830.12000 11,320.48

0130 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,260.00000 9,040.00 2,264.10000 9,056.40

0140 24100

ALLAYING DUST

100.000

HR

1.00000 100.00 65.05000 6,505.00

0150 24152

TYPE III BARRICADE 8'

8.000

EA

550.00000 4,400.00 299.99000 2,399.92

0160 24160

CONSTRUCTION SIGNS

1,373.000

SF

23.00000 31,579.00 32.00000 43,936.00

0170 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

25.00000 8,400.00 13.02000 4,374.72
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 24282

FLAGGER SERVICE

120.000

HR

25.00000 3,000.00 35.21000 4,225.20

0190 24288

WARNING LIGHT TY. B

9,308.000

DAY

0.75000 6,981.00 0.01000 93.08

0200 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

40.000

LF

70.00000 2,800.00 118.00000 4,720.00

0210 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

374.000

SY

14.00000 5,236.00 28.14000 10,524.36

0220 25506

FIELD OFFICE TY.II

8.000

MO

3,985.00000 31,880.00 1,866.25000 14,930.00

0230 27321

PROTECTIVE COVERING EC-2

35.000

SY

11.30000 395.50 29.15000 1,020.25

0240 27422

DEWATERING BASIN

2.000

EA

2,000.00000 4,000.00 6,278.98000 12,557.96

0250 27430

SILTATION CONTROL
EXCAVATION

128.000

CY

1.00000 128.00 14.92000 1,909.76
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 27505

TEMP. SILT FENCE

708.000

LF

3.50000 2,478.00 9.03000 6,393.24

0270 27543

NS STORM WATER MANAGEMENT
(PAVRS)

540.000

SY

104.00000 56,160.00 112.56000 60,782.40

0280 60125

NS BRIDGE PREFABRICATED
STEEL TRUSS SUPERSTRUCTURE

(1)

LS

500,000.00000 500,000.00 425,000.00000 425,000.00

0290 60420

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

62.300

CY

1,500.00000 93,450.00 3,218.29000 200,499.47

0300 60490

BRIDGE DECK GROOVING

261.000

SY

16.50000 4,306.50 10.87000 2,837.07

0310 61711

CORROSION RESISTANT REINF.
STEEL CL. I

16,550.000

LB

2.60000 43,030.00 2.53000 41,871.50

0320 62045

RAILING, BR27D  2 RAILS

218.000

LF

350.00000 76,300.00 478.76000 104,369.68

0330 64005

SELECT MATL. TY. I MIN. CBR-30

1,180.000

TON

34.00000 40,120.00 50.60000 59,708.00
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 64011

STRUCTURE EXCAVATION

786.000

CY

82.00000 64,452.00 179.05000 140,733.30

0350 64032

GEOCOMPOSITE WALL DRAIN

55.000

SY

50.00000 2,750.00 30.24000 1,663.20

0360 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

2,660.00000 5,320.00 2,830.12000 5,660.24

0370 64110

STEEL PILES 10"

323.000

LF

72.00000 23,256.00 141.81000 45,804.63

0380 64755

PILE POINT FOR 10" STEEL PILE

20.000

EA

105.00000 2,100.00 120.00000 2,400.00

0390 64759

DRIVING TEST FOR 10" STEEL
PILE

55.000

LF

55.00000 3,025.00 229.85000 12,641.75

0400 65013

CONCRETE CLASS A3

133.500

CY

960.00000 128,160.00 1,313.29000 175,324.22

0410 65200

REINF. STEEL

5,780.000

LB

1.50000 8,670.00 1.57000 9,074.60
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,720.000

LB

2.50000 14,300.00 2.44000 13,956.80

0430 66239

DRY RIPRAP CL.II 38"

735.000

TON

62.00000 45,570.00 134.09000 98,556.15

0440 67900

NS DISM. & REM. EXIST. STR.
DISM. & REM. EX. STR. NO. 6014

(1)

LS

216,000.00000 216,000.00 115,000.00000 115,000.00

Section Total with LCC: $1,636,768.70 $1,881,428.59

Life Cycle Costs:

$1,636,768.70 $1,881,428.59Section Totals:

( ) indicates item is bid as Lump Sum

$1,881,428.59$1,636,768.70

$1,636,768.70

Contract Item Totals

$1,881,428.59Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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Construct Bridge and Approaches over Saylers Creek, Rte. 619

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):I71

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00087900C01

11/28/16 COMPLETION DATE

PRINCE EDWARD

Min: Max:

03/07/2016Date Printed:

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H018 HAYMES BROTHERS, INC. $974,022.35 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $1,188,842.50 122.05%

3 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $1,482,520.60 152.21%

4 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$1,636,768.70 168.04%

5 C097 CORMAN CONSTRUCTION, INC. $1,881,428.59 193.16%

Vendor Ranking

Contract ID:

Construct Bridge and Approaches over Saylers Creek, Rte. 619

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

11/28/16 COMPLETION DATE

C00087900C01

February 03, 2016 10:00 AM

0619-073-569, C501, BROS-073-3(041); 0619-073-569, B649,
BROS-073-3(041);

PRINCE EDWARD

I71

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

30.000

TON

60.00000 1,800.00 125.00000 3,750.00

0020 10700

RUMBLE STRIP, ASPHALT

59,630.000

LF

0.25000 14,907.50 0.32000 19,081.60

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

8,400.000

SY

0.67000 5,628.00 1.25000 10,500.00

0040 16325

NS ASPHALT CONCRETE
SM-12.5D PATCH

2,000.000

TON

32.00000 64,000.00 90.00000 180,000.00

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

8,303.000

TON

68.00000 564,604.00 67.50000 560,452.50

0060 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

16,643.000

TON

95.00000 1,581,085.00 99.00000 1,647,657.00

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

270,982.000

SY

0.70000 189,687.40 1.56000 422,731.92

Page 1 of 3

RTE 95 - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I77

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107398N01

11/04/16 COMPLETION DATE

PETERSBURG

Min: Max:

03/07/2016Date Printed:

(NFO) 0095-123-777,N501, IM-PM04(430);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
I-95 N&SB MM 47.75 to 51.54

(1)

LS

433,170.10000 433,170.10 153,000.00000 153,000.00

0090 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

12,900.000

HR

0.01000 129.00 1.00000 12,900.00

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

17,929.000

LF

1.10000 19,721.90 3.15000 56,476.35

0110 54060

TYPE B CLASS IV PAVE. LINE
MARKING 24"

36.000

LF

24.95000 898.20 12.00000 432.00

0120 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

127,170.000

LF

3.38000 429,834.60 3.55000 451,453.50

0130 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

10,620.000

LF

4.30000 45,666.00 5.50000 58,410.00

0140 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,640.000

EA

33.50000 54,940.00 32.00000 52,480.00

0150 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

120,530.000

LF

0.01000 1,205.30 0.45000 54,238.50
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RTE 95 - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I77

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107398N01

11/04/16 COMPLETION DATE

PETERSBURG

Min: Max:

03/07/2016Date Printed:

(NFO) 0095-123-777,N501, IM-PM04(430);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54101

NS PAVEMENT MARKING WRONG
WAY ARROW

1.000

EA

500.00000 500.00 500.00000 500.00

Section Total with LCC: $3,407,777.00 $3,684,063.37

Life Cycle Costs:

$3,407,777.00 $3,684,063.37Section Totals:

( ) indicates item is bid as Lump Sum

$3,684,063.37$3,407,777.00

$3,407,777.00

Contract Item Totals

$3,684,063.37Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE 95 - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I77

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107398N01

11/04/16 COMPLETION DATE

PETERSBURG

Min: Max:

03/07/2016Date Printed:

(NFO) 0095-123-777,N501, IM-PM04(430);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $3,407,777.00 100.00%

2 B850 BRANSCOME INC. $3,684,063.37 108.11%

Vendor Ranking

Contract ID:

RTE 95 - RESTORE EXIST PAVEMENT

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

11/04/16 COMPLETION DATE

C000107398N01

February 03, 2016 10:00 AM

(NFO) 0095-123-777,N501, IM-PM04(430);

PETERSBURG

I77

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

75,000.00000 75,000.00 121,000.00000 121,000.00 117,000.00000 117,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

20,000.00000 20,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

0030 00120

REGULAR EXCAVATION

916.000

CY

32.00000 29,312.00 30.00000 27,480.00 22.00000 20,152.00

0040 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

900.000

SY

2.00000 1,800.00 5.00000 4,500.00 6.00000 5,400.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

421.000

TON

32.00000 13,472.00 35.00000 14,735.00 40.00000 16,840.00

0060 10250

NS AGGR. MATERIAL NO. 3

713.000

TON

36.00000 25,668.00 42.00000 29,946.00 40.00000 28,520.00

0070 10636

ASPHALT CONCRETE TY. SM-9.5D

102.000

TON

125.00000 12,750.00 135.00000 13,770.00 145.00000 14,790.00

Page 1 of 16

BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10642

ASPHALT CONCRETE TY.
BM-25.0A

191.000

TON

110.00000 21,010.00 115.00000 21,965.00 125.00000 23,875.00

0090 11070

NS SAW-CUT ASPH CONC 6"
DEPTH

40.000

LF

15.00000 600.00 13.00000 520.00 6.50000 260.00

0100 13320

GUARDRAIL GR-2

138.000

LF

25.00000 3,450.00 30.00000 4,140.00 20.00000 2,760.00

0110 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

3,000.00000 12,000.00 3,500.00000 14,000.00 2,700.00000 10,800.00

0120 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

3,000.00000 12,000.00 3,500.00000 14,000.00 2,200.00000 8,800.00

0130 24100

ALLAYING DUST

100.000

HR

1.00000 100.00 0.01000 1.00 1.00000 100.00

0140 24152

TYPE III BARRICADE 8'

10.000

EA

400.00000 4,000.00 475.00000 4,750.00 350.00000 3,500.00

0150 24160

CONSTRUCTION SIGNS

1,308.000

SF

24.00000 31,392.00 20.00000 26,160.00 22.00000 28,776.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24260

CR. RUN AGGR. NO. 25 OR 26

40.000

TON

35.00000 1,400.00 36.00000 1,440.00 38.00000 1,520.00

0170 24278

GROUP 2 CHANNELIZING
DEVICES

250.000

DAY

1.00000 250.00 1.75000 437.50 1.50000 375.00

0180 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

350.000

HR

6.00000 2,100.00 12.50000 4,375.00 7.00000 2,450.00

0190 24282

FLAGGER SERVICE

120.000

HR

28.00000 3,360.00 18.00000 2,160.00 1.00000 120.00

0200 24287

WARNING LIGHT TY. A

12,890.000

DAY

0.50000 6,445.00 3.00000 38,670.00 1.50000 19,335.00

0210 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

40.000

LF

40.00000 1,600.00 50.00000 2,000.00 40.00000 1,600.00

0220 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

857.000

SY

14.00000 11,998.00 14.00000 11,998.00 8.00000 6,856.00

0230 24600

REMOVE EXISTING GUARDRAIL

568.000

LF

2.50000 1,420.00 3.50000 1,988.00 6.00000 3,408.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 25506

FIELD OFFICE TY.II

8.000

MO

2,000.00000 16,000.00 2,650.00000 21,200.00 1,100.00000 8,800.00

0250 27102

REGULAR SEED

11.000

LB

50.00000 550.00 75.00000 825.00 35.00000 385.00

0260 27103

OVERSEEDING

7.000

LB

30.00000 210.00 5.00000 35.00 7.00000 49.00

0270 27215

FERTILIZER(15-30-15)

0.030

TON

5,000.00000 150.00 2,500.00000 75.00 3,000.00000 90.00

0280 27250

LIME

0.420

TON

2,000.00000 840.00 500.00000 210.00 750.00000 315.00

0290 27422

DEWATERING BASIN

2.000

EA

2,000.00000 4,000.00 2,000.00000 4,000.00 1,500.00000 3,000.00

0300 27430

SILTATION CONTROL
EXCAVATION

202.000

CY

5.00000 1,010.00 0.01000 2.02 1.00000 202.00

0310 27505

TEMP. SILT FENCE

1,140.000

LF

5.00000 5,700.00 5.00000 5,700.00 4.00000 4,560.00

0320 27552

NS NO. 57 STONE ..

356.000

TON

40.00000 14,240.00 38.00000 13,528.00 42.00000 14,952.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 60125

NS BRIDGE PREFABRICATED
STEEL TRUSS SUPERSTRUCTURE

(1)

LS

475,000.00000 475,000.00 540,000.00000 540,000.00 530,000.00000 530,000.00

0340 60420

NS CONCRETE LOW CRACKING
BRIDGE

109.100

CY

900.00000 98,190.00 900.00000 98,190.00 1,100.00000 120,010.00

0350 60490

BRIDGE DECK GROOVING

427.000

SY

7.26000 3,100.02 6.50000 2,775.50 15.00000 6,405.00

0360 61711

CORROSION RESISTANT REINF.
STEEL CL. I

24,570.000

LB

2.00000 49,140.00 2.25000 55,282.50 2.10000 51,597.00

0370 62045

RAILING, BR27D  2 RAILS

300.000

LF

275.00000 82,500.00 300.00000 90,000.00 220.00000 66,000.00

0380 64005

SELECT MATL. TY. I MIN. CBR-30

629.000

TON

42.00000 26,418.00 38.00000 23,902.00 38.00000 23,902.00

0390 64011

STRUCTURE EXCAVATION

506.000

CY

25.00000 12,650.00 25.00000 12,650.00 40.00000 20,240.00

0400 64032

GEOCOMPOSITE WALL DRAIN

24.000

SY

50.00000 1,200.00 115.00000 2,760.00 40.00000 960.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 64036

PIPE UNDERDRAIN 6"

94.000

LF

15.00000 1,410.00 25.00000 2,350.00 35.00000 3,290.00

0420 65013

CONCRETE CLASS A3

83.300

CY

1,000.00000 83,300.00 720.00000 59,976.00 750.00000 62,475.00

0430 65200

REINF. STEEL

4,640.000

LB

1.00000 4,640.00 1.40000 6,496.00 1.30000 6,032.00

0440 65211

CORROSION RESISTANT REINF.
STEEL CL. I

1,920.000

LB

2.00000 3,840.00 2.30000 4,416.00 2.25000 4,320.00

0450 66120

COFFERDAM

2.000

EA

10,000.00000 20,000.00 40,000.00000 80,000.00 23,000.00000 46,000.00

0460 66239

DRY RIPRAP CL.II 38"

1,080.000

TON

50.00000 54,000.00 70.00000 75,600.00 55.00000 59,400.00

0470 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING
DRILLED SHAFT 42"

154.000

LF

160.00000 24,640.00 250.00000 38,500.00 600.00000 92,400.00

0480 66921

NS BRIDGE SUBSTRUCTURE
ROCK SOCKET 36"

30.000

LF

1,000.00000 30,000.00 675.00000 20,250.00 1,700.00000 51,000.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT 36"

54.000

LF

750.00000 40,500.00 675.00000 36,450.00 1,550.00000 83,700.00

0500 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT 42"

33.000

LF

1,100.00000 36,300.00 675.00000 22,275.00 1,800.00000 59,400.00

0510 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT 42"

117.000

LF

275.00000 32,175.00 675.00000 78,975.00 800.00000 93,600.00

0520 66923

NS BRIDGE SUBSTRUCTURE
BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED
SHAFTS

13,410.000

LB

1.00000 13,410.00 3.00000 40,230.00 1.20000 16,092.00

0530 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TESTING

6.000

EA

2,000.00000 12,000.00 3,000.00000 18,000.00 2,500.00000 15,000.00

0540 67900

NS DISM. & REM. EXIST. STR. NO.
6097

(1)

LS

45,000.00000 45,000.00 100,000.00000 100,000.00 75,000.00000 75,000.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CROSSROADS BRIDGE
INC

(3) BURLEIGH
CONSTRUCTION CO., INC.

Section Total with LCC: $1,483,240.02 $1,844,688.52 $1,866,413.00

Life Cycle Costs:

$1,866,413.00$1,483,240.02 $1,844,688.52Section Totals:

( ) indicates item is bid as Lump Sum

$1,844,688.52$1,483,240.02 $1,866,413.00

$1,483,240.02

Contract Item Totals

$1,844,688.52 1,866,413.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

124,000.00000 124,000.00 125,000.00000 125,000.00 165,000.00000 165,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

105,100.00000 105,100.00 50,000.00000 50,000.00 78,000.00000 78,000.00

0030 00120

REGULAR EXCAVATION

916.000

CY

38.00000 34,808.00 27.00000 24,732.00 86.00000 78,776.00

0040 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

900.000

SY

2.60000 2,340.00 5.00000 4,500.00 7.70000 6,930.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

421.000

TON

39.80000 16,755.80 36.00000 15,156.00 60.00000 25,260.00

0060 10250

NS AGGR. MATERIAL NO. 3

713.000

TON

41.50000 29,589.50 40.00000 28,520.00 47.00000 33,511.00

0070 10636

ASPHALT CONCRETE TY. SM-9.5D

102.000

TON

184.00000 18,768.00 135.00000 13,770.00 290.00000 29,580.00

0080 10642

ASPHALT CONCRETE TY.
BM-25.0A

191.000

TON

156.10000 29,815.10 110.00000 21,010.00 190.00000 36,290.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 11070

NS SAW-CUT ASPH CONC 6"
DEPTH

40.000

LF

29.10000 1,164.00 45.00000 1,800.00 8.30000 332.00

0100 13320

GUARDRAIL GR-2

138.000

LF

18.00000 2,484.00 20.00000 2,760.00 23.00000 3,174.00

0110 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,565.00000 10,260.00 2,600.00000 10,400.00 3,200.00000 12,800.00

0120 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,230.00000 8,920.00 2,000.00000 8,000.00 2,400.00000 9,600.00

0130 24100

ALLAYING DUST

100.000

HR

2.40000 240.00 0.01000 1.00 120.00000 12,000.00

0140 24152

TYPE III BARRICADE 8'

10.000

EA

501.70000 5,017.00 350.00000 3,500.00 650.00000 6,500.00

0150 24160

CONSTRUCTION SIGNS

1,308.000

SF

20.30000 26,552.40 25.00000 32,700.00 38.00000 49,704.00

0160 24260

CR. RUN AGGR. NO. 25 OR 26

40.000

TON

59.00000 2,360.00 30.00000 1,200.00 65.00000 2,600.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24278

GROUP 2 CHANNELIZING
DEVICES

250.000

DAY

13.00000 3,250.00 2.00000 500.00 0.60000 150.00

0180 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

350.000

HR

13.90000 4,865.00 12.00000 4,200.00 2.70000 945.00

0190 24282

FLAGGER SERVICE

120.000

HR

28.30000 3,396.00 23.00000 2,760.00 60.00000 7,200.00

0200 24287

WARNING LIGHT TY. A

12,890.000

DAY

1.50000 19,335.00 1.00000 12,890.00 1.50000 19,335.00

0210 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

40.000

LF

110.40000 4,416.00 55.00000 2,200.00 55.00000 2,200.00

0220 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

857.000

SY

10.15000 8,698.55 12.00000 10,284.00 25.00000 21,425.00

0230 24600

REMOVE EXISTING GUARDRAIL

568.000

LF

1.15000 653.20 4.00000 2,272.00 6.60000 3,748.80

0240 25506

FIELD OFFICE TY.II

8.000

MO

2,505.00000 20,040.00 2,600.00000 20,800.00 2,900.00000 23,200.00

Page 11 of 16

BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 27102

REGULAR SEED

11.000

LB

73.00000 803.00 50.00000 550.00 300.00000 3,300.00

0260 27103

OVERSEEDING

7.000

LB

5.00000 35.00 12.00000 84.00 6.00000 42.00

0270 27215

FERTILIZER(15-30-15)

0.030

TON

2,010.00000 60.30 2,000.00000 60.00 2,400.00000 72.00

0280 27250

LIME

0.420

TON

446.00000 187.32 250.00000 105.00 530.00000 222.60

0290 27422

DEWATERING BASIN

2.000

EA

1,418.00000 2,836.00 3,300.00000 6,600.00 4,400.00000 8,800.00

0300 27430

SILTATION CONTROL
EXCAVATION

202.000

CY

4.00000 808.00 10.00000 2,020.00 39.00000 7,878.00

0310 27505

TEMP. SILT FENCE

1,140.000

LF

3.70000 4,218.00 4.00000 4,560.00 4.30000 4,902.00

0320 27552

NS NO. 57 STONE ..

356.000

TON

45.00000 16,020.00 45.00000 16,020.00 49.00000 17,444.00

Page 12 of 16

BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 60125

NS BRIDGE PREFABRICATED
STEEL TRUSS SUPERSTRUCTURE

(1)

LS

550,000.00000 550,000.00 650,000.00000 650,000.00 820,000.00000 820,000.00

0340 60420

NS CONCRETE LOW CRACKING
BRIDGE

109.100

CY

900.00000 98,190.00 1,500.00000 163,650.00 1,200.00000 130,920.00

0350 60490

BRIDGE DECK GROOVING

427.000

SY

11.00000 4,697.00 10.00000 4,270.00 9.70000 4,141.90

0360 61711

CORROSION RESISTANT REINF.
STEEL CL. I

24,570.000

LB

2.50000 61,425.00 2.00000 49,140.00 3.00000 73,710.00

0370 62045

RAILING, BR27D  2 RAILS

300.000

LF

315.00000 94,500.00 260.00000 78,000.00 360.00000 108,000.00

0380 64005

SELECT MATL. TY. I MIN. CBR-30

629.000

TON

40.00000 25,160.00 36.00000 22,644.00 52.00000 32,708.00

0390 64011

STRUCTURE EXCAVATION

506.000

CY

15.00000 7,590.00 42.00000 21,252.00 46.00000 23,276.00

0400 64032

GEOCOMPOSITE WALL DRAIN

24.000

SY

45.00000 1,080.00 50.00000 1,200.00 190.00000 4,560.00

Page 13 of 16

BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 64036

PIPE UNDERDRAIN 6"

94.000

LF

4.00000 376.00 27.00000 2,538.00 41.00000 3,854.00

0420 65013

CONCRETE CLASS A3

83.300

CY

840.00000 69,972.00 890.00000 74,137.00 970.00000 80,801.00

0430 65200

REINF. STEEL

4,640.000

LB

1.30000 6,032.00 1.60000 7,424.00 2.00000 9,280.00

0440 65211

CORROSION RESISTANT REINF.
STEEL CL. I

1,920.000

LB

2.30000 4,416.00 2.80000 5,376.00 3.00000 5,760.00

0450 66120

COFFERDAM

2.000

EA

11,000.00000 22,000.00 28,000.00000 56,000.00 36,000.00000 72,000.00

0460 66239

DRY RIPRAP CL.II 38"

1,080.000

TON

55.00000 59,400.00 58.00000 62,640.00 68.00000 73,440.00

0470 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING
DRILLED SHAFT 42"

154.000

LF

150.00000 23,100.00 200.00000 30,800.00 300.00000 46,200.00

0480 66921

NS BRIDGE SUBSTRUCTURE
ROCK SOCKET 36"

30.000

LF

1,050.00000 31,500.00 1,350.00000 40,500.00 4,700.00000 141,000.00

Page 14 of 16

BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT 36"

54.000

LF

890.00000 48,060.00 1,300.00000 70,200.00 1,100.00000 59,400.00

0500 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT 42"

33.000

LF

1,150.00000 37,950.00 1,200.00000 39,600.00 970.00000 32,010.00

0510 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT 42"

117.000

LF

355.00000 41,535.00 320.00000 37,440.00 800.00000 93,600.00

0520 66923

NS BRIDGE SUBSTRUCTURE
BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED
SHAFTS

13,410.000

LB

1.30000 17,433.00 2.20000 29,502.00 3.00000 40,230.00

0530 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TESTING

6.000

EA

2,000.00000 12,000.00 2,700.00000 16,200.00 4,300.00000 25,800.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) ORDERS CONSTRUCTION
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 67900

NS DISM. & REM. EXIST. STR. NO.
6097

(1)

LS

175,300.00000 175,300.00 100,000.00000 100,000.00 260,000.00000 260,000.00

Section Total with LCC: $1,899,511.17 $1,991,467.00 $2,811,612.30

Life Cycle Costs:

$2,811,612.30$1,899,511.17 $1,991,467.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,991,467.00$1,899,511.17 $2,811,612.30

$1,899,511.17

Contract Item Totals

$1,991,467.00 2,811,612.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT & APPROACHES

Call Order:

Letting Date: LYNCHBURG, LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I85

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00072385B63

11/29/16 COMPLETION DATE

HALIFAX

Min: Max:

03/07/2016Date Printed:

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H018 HAYMES BROTHERS, INC. $1,483,240.02 100.00%

2 C1334 CROSSROADS BRIDGE INC $1,844,688.52 124.37%

3 W210 BURLEIGH CONSTRUCTION CO., INC. $1,866,413.00 125.83%

4 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$1,899,511.17 128.06%

5 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $1,991,467.00 134.26%

6 O017 ORDERS CONSTRUCTION COMPANY, INC. $2,811,612.30 189.56%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT & APPROACHES

LYNCHBURG, LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

11/29/16 COMPLETION DATE

C00072385B63

February 03, 2016 10:00 AM

(NFO)0716-041-374,B663, BR-041-3(055); (NFO)0716-041-374, C501,
BR-041-3(055);

HALIFAX

I85

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) DEANGELO BROTHERS,
LLC

(3) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24160

CONSTRUCTION SIGNS

200.000

SF

0.01000 2.00 0.01000 2.00 0.10000 20.00

0020 24272

TRUCK MOUNTED ATTENUATOR

1,300.000

HR

0.01000 13.00 0.01000 13.00 0.10000 130.00

0030 24278

GROUP 2 CHANNELIZING
DEVICES

100.000

DAY

0.01000 1.00 0.01000 1.00 0.10000 10.00

0040 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

200.000

HR

0.01000 2.00 0.01000 2.00 10.00000 2,000.00

0050 24281

ELECTRONIC ARROW

1,300.000

HR

0.01000 13.00 0.01000 13.00 0.10000 130.00

0060 24282

FLAGGER SERVICE

3,000.000

HR

0.01000 30.00 0.01000 30.00 0.10000 300.00

0070 68910

NS BR. SUPERSTR. WID./REPAIR
Bridge Cleaning and Washing
Superstructure

229,526.000

SY

1.15900 266,020.63 1.42000 325,926.92 1.60000 367,241.60

Page 1 of 2

BRIDGE CLEANING & WASHING (NORTH)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I99

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00107735N01

10/30/18 COMPLETION DATE

SHENANDOAH

Min: Max:

03/07/2016Date Printed:

(NFO)BC8B-968-280, N501, STP-BR0-8(231);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) DEANGELO BROTHERS,
LLC

(3) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68910

NS BR. SUPERSTR. WID./REPAIR
Bridge Cleaning Superstructure

45,770.000

SY

0.85000 38,904.50 1.56000 71,401.20 1.40000 64,078.00

Section Total with LCC: $304,986.13 $397,389.12 $433,909.60

Life Cycle Costs:

$433,909.60$304,986.13 $397,389.12Section Totals:

( ) indicates item is bid as Lump Sum

$397,389.12$304,986.13 $433,909.60

$304,986.13

Contract Item Totals

$397,389.12 433,909.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

BRIDGE CLEANING & WASHING (NORTH)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):I99

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00107735N01

10/30/18 COMPLETION DATE

SHENANDOAH

Min: Max:

03/07/2016Date Printed:

(NFO)BC8B-968-280, N501, STP-BR0-8(231);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W210 BURLEIGH CONSTRUCTION CO., INC. $304,986.13 100.00%

2 D582 DEANGELO BROTHERS, LLC $397,389.12 130.30%

3 L005 LANFORD BROTHERS COMPANY, INCORPORATED $433,909.60 142.27%

Vendor Ranking

Contract ID:

BRIDGE CLEANING & WASHING (NORTH)

STAUNTONLetting Date:

Contract Description:

District(s):

10/30/18 COMPLETION DATE

C00107735N01

February 03, 2016 10:00 AM

(NFO)BC8B-968-280, N501, STP-BR0-8(231);

SHENANDOAH

I99

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) DEANGELO BROTHERS,
LLC

(3) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24160

CONSTRUCTION SIGNS

200.000

SF

0.01000 2.00 0.01000 2.00 0.10000 20.00

0020 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

0.01000 12.00 0.01000 12.00 0.10000 120.00

0030 24278

GROUP 2 CHANNELIZING
DEVICES

100.000

DAY

0.01000 1.00 0.01000 1.00 0.10000 10.00

0040 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

200.000

HR

0.01000 2.00 0.01000 2.00 10.00000 2,000.00

0050 24281

ELECTRONIC ARROW

1,200.000

HR

0.01000 12.00 0.01000 12.00 0.10000 120.00

0060 24282

FLAGGER SERVICE

2,800.000

HR

0.01000 28.00 0.01000 28.00 0.10000 280.00

0070 68910

NS BR. SUPERSTR. WID./REPAIR
Bridge Cleaning and Washing
Superstructure

176,179.000

SY

1.15900 204,191.46 1.43000 251,935.97 1.90000 334,740.10

Page 1 of 4

BRIDGE CLEANING & WASHING (SOUTH)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J01

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00107736N01

10/30/18 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)BC8A-968-281, N501, STP-BR0-8(232);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) DEANGELO BROTHERS,
LLC

(3) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68910

NS BR. SUPERSTR. WID./REPAIR
Bridge Cleaning Superstructure

23,855.000

SY

0.69000 16,459.95 1.77000 42,223.35 1.45000 34,589.75

Section Total with LCC: $220,708.41 $294,216.32 $371,879.85

Life Cycle Costs:

$371,879.85$220,708.41 $294,216.32Section Totals:

( ) indicates item is bid as Lump Sum

$294,216.32$220,708.41 $371,879.85

$220,708.41

Contract Item Totals

$294,216.32 371,879.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

BRIDGE CLEANING & WASHING (SOUTH)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J01

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00107736N01

10/30/18 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)BC8A-968-281, N501, STP-BR0-8(232);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCLAIN & CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24160

CONSTRUCTION SIGNS

200.000

SF

111.00000 22,200.00

0020 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

41.00000 49,200.00

0030 24278

GROUP 2 CHANNELIZING
DEVICES

100.000

DAY

11.00000 1,100.00

0040 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

200.000

HR

23.00000 4,600.00

0050 24281

ELECTRONIC ARROW

1,200.000

HR

8.00000 9,600.00

0060 24282

FLAGGER SERVICE

2,800.000

HR

44.00000 123,200.00

0070 68910

NS BR. SUPERSTR. WID./REPAIR
Bridge Cleaning and Washing
Superstructure

176,179.000

SY

2.15000 378,784.85

0080 68910

NS BR. SUPERSTR. WID./REPAIR
Bridge Cleaning Superstructure

23,855.000

SY

1.50000 35,782.50

Page 3 of 4

BRIDGE CLEANING & WASHING (SOUTH)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J01

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00107736N01

10/30/18 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)BC8A-968-281, N501, STP-BR0-8(232);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCLAIN & CO., INC.

Section Total with LCC: $624,467.35

Life Cycle Costs:

$624,467.35Section Totals:

( ) indicates item is bid as Lump Sum

$624,467.35

$624,467.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

BRIDGE CLEANING & WASHING (SOUTH)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J01

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C00107736N01

10/30/18 COMPLETION DATE

AUGUSTA

Min: Max:

03/07/2016Date Printed:

(NFO)BC8A-968-281, N501, STP-BR0-8(232);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W210 BURLEIGH CONSTRUCTION CO., INC. $220,708.41 100.00%

2 D582 DEANGELO BROTHERS, LLC $294,216.32 133.31%

3 L005 LANFORD BROTHERS COMPANY, INCORPORATED $371,879.85 168.49%

4 M813 MCCLAIN & CO., INC. $624,467.35 282.94%

Vendor Ranking

Contract ID:

BRIDGE CLEANING & WASHING (SOUTH)

STAUNTONLetting Date:

Contract Description:

District(s):

10/30/18 COMPLETION DATE

C00107736N01

February 03, 2016 10:00 AM

(NFO)BC8A-968-281, N501, STP-BR0-8(232);

AUGUSTA

J01

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION PER ROUTE

5.000

EA

1,500.00000 7,500.00

0020 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

12,000.00000 12,000.00

0030 10608

ASPHALT CONCRETE TY.
SM-12.5D

1,000.000

TON

169.10000 169,100.00

0040 10611

ASPHALT CONCRETE TY. IM-19.0D

300.000

TON

157.70000 47,310.00

0050 10636

ASPHALT CONCRETE TY. SM-9.5D

1,000.000

TON

165.90000 165,900.00

0060 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,000.000

TON

39.95000 39,950.00

0070 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

300.000

TON

228.60000 68,580.00

Page 1 of 7

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T81

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107833N01B

06/30/17 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

9999-962-402,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16387

MACHINE SHOULDERS

3,000.000

LF

6.20000 18,600.00

0090 16392

ASPHALT CONCRETE TY.
BM-25.0D

600.000

TON

185.00000 111,000.00

0100 16515

NS FLEXIBLE PAVEMENT
PLANING OVER 4"

500.000

SY

32.65000 16,325.00

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

3,000.000

SY

9.20000 27,600.00

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,000.000

SY

16.90000 33,800.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

30.00000 3,000.00

0140 50902

NS TRAFFIC SIGN TTC- 11.1

2.000

EA

275.00000 550.00

0150 50902

NS TRAFFIC SIGN TTC- 12.1

2.000

EA

275.00000 550.00

Page 2 of 7

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T81

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107833N01B

06/30/17 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

9999-962-402,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 50902

NS TRAFFIC SIGN TTC- 16.1

2.000

EA

275.00000 550.00

0170 50902

NS TRAFFIC SIGN TTC- 17.1

2.000

EA

275.00000 550.00

0180 50902

NS TRAFFIC SIGN TTC- 18.1

2.000

EA

275.00000 550.00

0190 50902

NS TRAFFIC SIGN TTC- 37.1

2.000

EA

275.00000 550.00

0200 50902

NS TRAFFIC SIGN TTC- 39.1

2.000

EA

275.00000 550.00

0210 50902

NS TRAFFIC SIGN TTC- 4.1

2.000

EA

275.00000 550.00

0220 50902

NS TRAFFIC SIGN TTC- 53.0

2.000

EA

275.00000 550.00

0230 50902

NS TRAFFIC SIGN TTC- 57.0

2.000

EA

275.00000 550.00

0240 50902

NS TRAFFIC SIGN TTC- 58.0

2.000

EA

275.00000 550.00

Page 3 of 7

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T81

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107833N01B

06/30/17 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

9999-962-402,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54020

TYPE A PAVEMENT LINE
MARKING 4"

2,000.000

LF

2.45000 4,900.00

0260 54022

TYPE A PAVEMENT LINE
MARKING 6"

1,000.000

LF

3.20000 3,200.00

0270 54024

TYPE A PAVEMENT LINE
MARKING 8"

500.000

LF

3.20000 1,600.00

0280 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

1,000.000

LF

3.80000 3,800.00

0290 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,000.000

LF

4.20000 4,200.00

0300 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

500.000

LF

5.20000 2,600.00

0310 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

24.000

LF

43.90000 1,053.60

Page 4 of 7

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T81

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107833N01B

06/30/17 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

9999-962-402,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,000.000

LF

5.25000 5,250.00

0330 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

500.000

LF

5.95000 2,975.00

0340 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

500.000

LF

9.95000 4,975.00

0350 54100

NS PAVEMENT MARKING (TY. F,
CL I) 6"

200.000

LF

2.45000 490.00

0360 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

100.000

LF

3.50000 350.00

0370 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

100.000

SF

8.90000 890.00

0380 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

1,000.000

EA

12.00000 12,000.00

Page 5 of 7

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T81

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107833N01B

06/30/17 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

9999-962-402,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,000.000

EA

56.40000 56,400.00

0400 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

500.00000 1,000.00

0410 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

1,000.00000 2,000.00

0420 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

1,000.000

LF

2.20000 2,200.00

0430 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

500.000

LF

3.20000 1,600.00

Section Total with LCC: $838,198.60

Life Cycle Costs:

$838,198.60Section Totals:

( ) indicates item is bid as Lump Sum

$838,198.60

$838,198.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 6 of 7

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T81

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107833N01B

06/30/17 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

9999-962-402,N501, NONE;



( ) indicates item is bid as Lump Sum

Page 7 of 7

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T81

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107833N01B

06/30/17 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/07/2016Date Printed:

9999-962-402,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W959 WEATHERMAN-COLLINS CONTRACTING, L.L.C. $838,198.60 100.00%

Vendor Ranking

Contract ID:

ON-CALL PAVING INTERSTATE ROUTES ROANOKE AND BOTETOURT CO

SALEMLetting Date:

Contract Description:

District(s):

06/30/17 COMPLETION DATE

C000107833N01B

February 03, 2016 10:00 AM

9999-962-402,N501, NONE;

BOTETOURT, ROANOKE

T81

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION PER TASK
ORDER

5.000

EA

1,500.00000 7,500.00

0020 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

12,000.00000 12,000.00

0030 10608

ASPHALT CONCRETE TY.
SM-12.5D

1,000.000

TON

169.00000 169,000.00

0040 10611

ASPHALT CONCRETE TY. IM-19.0D

300.000

TON

158.00000 47,400.00

0050 10636

ASPHALT CONCRETE TY. SM-9.5D

1,000.000

TON

166.00000 166,000.00

0060 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,000.000

TON

40.00000 40,000.00

0070 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

300.000

TON

229.00000 68,700.00

Page 1 of 7

ON-CALL PAVING I77

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T82

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107832N01B

06/30/17 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

0077-017-846,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16387

MACHINE SHOULDERS

3,000.000

LF

6.20000 18,600.00

0090 16392

ASPHALT CONCRETE TY.
BM-25.0D

600.000

TON

185.00000 111,000.00

0100 16515

NS FLEXIBLE PAVEMENT
PLANING OVER 4"

500.000

SY

32.65000 16,325.00

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

3,000.000

SY

9.20000 27,600.00

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,000.000

SY

16.90000 33,800.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

30.00000 3,000.00

0140 50902

NS TRAFFIC SIGN TTC- 11.1

2.000

EA

275.00000 550.00

0150 50902

NS TRAFFIC SIGN TTC- 12.1

2.000

EA

275.00000 550.00

Page 2 of 7

ON-CALL PAVING I77

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T82

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107832N01B

06/30/17 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

0077-017-846,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 50902

NS TRAFFIC SIGN TTC- 16.1

2.000

EA

275.00000 550.00

0170 50902

NS TRAFFIC SIGN TTC- 17.1

2.000

EA

275.00000 550.00

0180 50902

NS TRAFFIC SIGN TTC- 18.1

2.000

EA

275.00000 550.00

0190 50902

NS TRAFFIC SIGN TTC- 37.1

2.000

EA

275.00000 550.00

0200 50902

NS TRAFFIC SIGN TTC- 39.1

2.000

EA

275.00000 550.00

0210 50902

NS TRAFFIC SIGN TTC- 4.1

2.000

EA

275.00000 550.00

0220 50902

NS TRAFFIC SIGN TTC- 53.0

2.000

EA

275.00000 550.00

0230 50902

NS TRAFFIC SIGN TTC- 57.0

2.000

EA

275.00000 550.00

0240 50902

NS TRAFFIC SIGN TTC- 58.0

2.000

EA

275.00000 550.00

Page 3 of 7

ON-CALL PAVING I77

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T82

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107832N01B

06/30/17 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

0077-017-846,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54020

TYPE A PAVEMENT LINE
MARKING 4"

2,000.000

LF

2.45000 4,900.00

0260 54022

TYPE A PAVEMENT LINE
MARKING 6"

1,000.000

LF

3.20000 3,200.00

0270 54024

TYPE A PAVEMENT LINE
MARKING 8"

500.000

LF

3.20000 1,600.00

0280 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

1,000.000

LF

3.80000 3,800.00

0290 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,000.000

LF

4.20000 4,200.00

0300 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

500.000

LF

5.20000 2,600.00

0310 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

24.000

LF

43.90000 1,053.60

Page 4 of 7

ON-CALL PAVING I77

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T82

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107832N01B

06/30/17 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

0077-017-846,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,000.000

LF

5.25000 5,250.00

0330 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

500.000

LF

5.95000 2,975.00

0340 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

500.000

LF

9.95000 4,975.00

0350 54100

NS PAVEMENT MARKING (TY. F,
CL I) 6"

200.000

LF

2.45000 490.00

0360 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

100.000

LF

3.50000 350.00

0370 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

100.000

SF

8.90000 890.00

0380 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

1,000.000

EA

12.00000 12,000.00

Page 5 of 7

ON-CALL PAVING I77

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T82

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107832N01B

06/30/17 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

0077-017-846,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,000.000

EA

56.40000 56,400.00

0400 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

500.00000 1,000.00

0410 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

1,000.00000 2,000.00

0420 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

1,000.000

LF

2.20000 2,200.00

0430 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

500.000

LF

3.20000 1,600.00

Section Total with LCC: $838,458.60

Life Cycle Costs:

$838,458.60Section Totals:

( ) indicates item is bid as Lump Sum

$838,458.60

$838,458.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 6 of 7

ON-CALL PAVING I77

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T82

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107832N01B

06/30/17 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

0077-017-846,N501, NONE;



( ) indicates item is bid as Lump Sum

Page 7 of 7

ON-CALL PAVING I77

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):T82

Tabulation of Bids

Contract Time:

February 03, 2016

Contract Description:

C000107832N01B

06/30/17 COMPLETION DATE

CARROLL

Min: Max:

03/07/2016Date Printed:

0077-017-846,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W959 WEATHERMAN-COLLINS CONTRACTING, L.L.C. $838,458.60 100.00%

Vendor Ranking

Contract ID:

ON-CALL PAVING I77

SALEMLetting Date:

Contract Description:

District(s):

06/30/17 COMPLETION DATE

C000107832N01B

February 03, 2016 10:00 AM

0077-017-846,N501, NONE;

CARROLL

T82

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/07/2016
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