
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

4,800,000.00000 4,800,000.00 5,500,000.00000 5,500,000.00 5,750,000.00000 5,750,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

600,000.00000 600,000.00 1,000,000.00000 1,000,000.00 1,200,000.00000 1,200,000.00

0030 00108

NS MONITORING VIBRATION
MONITORING

(1)

LS

200,000.00000 200,000.00 167,000.00000 167,000.00 250,000.00000 250,000.00

0040 00110

CLEARING AND GRUBBING

(1)

LS

3,088,217.00000 3,088,217.00 5,800,000.00000 5,800,000.00 3,100,000.00000 3,100,000.00

0050 00120

REGULAR EXCAVATION

98,352.000

CY

30.00000 2,950,560.00 27.56000 2,710,581.12 25.00000 2,458,800.00

0060 00134

NS TEST EXCAVATION TEST PIT
UNPAVED

5.000

EA

3,000.00000 15,000.00 1,106.38000 5,531.90 1,500.00000 7,500.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 00134

NS TEST EXCAVATION TEST PIT,
PAVED

5.000

EA

5,000.00000 25,000.00 2,212.75000 11,063.75 2,000.00000 10,000.00

0080 00141

NS BORROW EXCAVATION MIN
CBR-10

180,289.000

CY

30.00000 5,408,670.00 24.60000 4,435,109.40 22.00000 3,966,358.00

0090 00154

NS GEOTEXTILE GEOGRID
REINFORCEMENT

15,203.000

S.Y.

8.00000 121,624.00 3.07000 46,673.21 9.00000 136,827.00

0100 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

2,605.000

CY

45.00000 117,225.00 17.96000 46,785.80 30.00000 78,150.00

0110 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

7,618.000

CY

45.00000 342,810.00 26.27000 200,124.86 380.00000 2,894,840.00

0120 00280

SELECT MATL. TY. II MIN. CBR-20

181.000

CY

95.00000 17,195.00 43.76000 7,920.56 95.00000 17,195.00
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0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

8,151.000

SY

6.00000 48,906.00 2.60000 21,192.60 5.00000 40,755.00

0140 00505

BEDDING MATL. AGGR. NO. 25 OR
26

325.200

TON

75.00000 24,390.00 30.19000 9,817.79 60.00000 19,512.00

0150 00506

NS BEDDING MATL. AGGR. NO.
AGGR NO. 57

817.000

TON

75.00000 61,275.00 40.71000 33,260.07 70.00000 57,190.00

0170 00522

CONCRETE CLASS A4 BOX
CULVERT

44.300

CY

2,100.00000 93,030.00 2,788.94000 123,550.04 2,300.00000 101,890.00

0180 00523

NS PRECAST BOX CULVERT 8' x 8'

1,072.000

LF

2,750.00000 2,948,000.00 2,193.48000 2,351,410.56 1,400.00000 1,500,800.00

0190 00523

NS PRECAST BOX CULVERT
DOUBLE 7' x 8'

174.000

LF

2,925.00000 508,950.00 3,682.59000 640,770.66 2,500.00000 435,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 00525

CONCRETE CLASS A3 MISC.

113.600

CY

1,110.00000 126,096.00 1,554.80000 176,625.28 1,000.00000 113,600.00

0210 00529

FLOWABLE BACKFILL

4.100

CY

900.00000 3,690.00 2,987.00000 12,246.70 1,200.00000 4,920.00

0228 00540

REINF. STEEL

2,807.000

LB

4.00000 11,228.00 1.38000 3,873.66 2.50000 7,017.50

0230 00541

CORROSION RESISTANT REINF.
STEEL CL. I

125,473.000

LB

2.00000 250,946.00 2.77000 347,560.21 2.25000 282,314.25

0240 00560

STRUCTURAL STEEL JB-1

150.000

LB

5.00000 750.00 0.55000 82.50 2.00000 300.00

0250 00591

COMB. UNDERDRAIN CD-2

240.000

LF

20.00000 4,800.00 59.05000 14,172.00 25.00000 6,000.00

0260 00595

OUTLET PIPE

311.000

LF

30.00000 9,330.00 43.53000 13,537.83 18.00000 5,598.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 00596

ENDWALL EW-12

3.000

EA

1,000.00000 3,000.00 556.46000 1,669.38 1,300.00000 3,900.00

0280 00700

POST INSTALLATION INSPECTION

6,176.000

LF

4.00000 24,704.00 1.66000 10,252.16 8.00000 49,408.00

0290 01122

12" CONC. PIPE

8.000

LF

275.00000 2,200.00 119.82000 958.56 450.00000 3,600.00

0300 01150

15" PIPE

25.000

LF

250.00000 6,250.00 198.45000 4,961.25 275.00000 6,875.00

0310 01152

15" CONC. PIPE

31.000

LF

250.00000 7,750.00 219.55000 6,806.05 375.00000 11,625.00

0320 01156

STORM SEWER PIPE 15"

127.000

LF

300.00000 38,100.00 188.05000 23,882.35 350.00000 44,450.00

0330 01240

24" PIPE

52.000

LF

200.00000 10,400.00 175.12000 9,106.24 260.00000 13,520.00

0340 01241

JACKED & BORED 24" PIPE

136.000

LF

1,400.00000 190,400.00 663.83000 90,280.88 2,200.00000 299,200.00
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NORFOLK
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 01242

24" CONC. PIPE

517.000

LF

175.00000 90,475.00 241.60000 124,907.20 250.00000 129,250.00

0360 01246

STORM SEWER PIPE 24"

3,372.000

LF

80.00000 269,760.00 160.72000 541,947.84 260.00000 876,720.00

0370 01302

30" CONC. PIPE

40.000

LF

365.00000 14,600.00 403.28000 16,131.20 505.00000 20,200.00

0380 01306

STORM SEWER PIPE 30"

48.000

LF

460.00000 22,080.00 200.02000 9,600.96 550.00000 26,400.00

0390 01426

STORM SEWER PIPE 42"

13.000

LF

870.00000 11,310.00 565.41000 7,350.33 575.00000 7,475.00

0400 01482

48" CONC. PIPE

8.000

LF

600.00000 4,800.00 644.10000 5,152.80 700.00000 5,600.00

0410 01486

STORM SEWER PIPE 48"

199.000

LF

390.00000 77,610.00 259.77000 51,694.23 460.00000 91,540.00

0420 01601

JACKED & BORED 60" PIPE

381.000

LF

2,200.00000 838,200.00 2,848.92000 1,085,438.52 3,800.00000 1,447,800.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 01602

60" CONC. PIPE

140.000

LF

700.00000 98,000.00 823.24000 115,253.60 760.00000 106,400.00

0440 02090

NS PIPE 24" x 38" ELLIPTICAL
CONC

8.000

LF

800.00000 6,400.00 632.49000 5,059.92 625.00000 5,000.00

0450 02090

NS PIPE CORRUGATED 15"

156.000

LF

65.00000 10,140.00 94.61000 14,759.16 200.00000 31,200.00

0460 02097

NS SPEC. DESIGN RETAINING
WALL P

4,800.000

SF

250.00000 1,200,000.00 284.44000 1,365,312.00 165.00000 792,000.00

0470 02097

NS SPEC. DESIGN RETAINING
WALL R

17,041.000

SF

250.00000 4,260,250.00 304.59000 5,190,518.19 155.00000 2,641,355.00

0480 06240

24" END SECTION ES-1 OR 2

10.000

EA

2,000.00000 20,000.00 1,887.00000 18,870.00 2,000.00000 20,000.00

0490 06241

24" END SECTION ES-1

4.000

EA

2,200.00000 8,800.00 1,887.00000 7,548.00 2,100.00000 8,400.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66
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Contract Time:
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NORFOLK
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0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 06301

30" END SECTION ES-1

1.000

EA

2,500.00000 2,500.00 2,163.96000 2,163.96 2,400.00000 2,400.00

0510 06420

42" END SECTION ES-1 OR 2

1.000

EA

3,600.00000 3,600.00 3,993.90000 3,993.90 2,300.00000 2,300.00

0520 06495

NS END SECTION STANDARD 15"
ES-2

5.000

EA

2,000.00000 10,000.00 779.19000 3,895.95 575.00000 2,875.00

0530 06758

DROP INLET DI-2BB,L=8'

1.000

EA

13,000.00000 13,000.00 13,738.89000 13,738.89 20,000.00000 20,000.00

0540 06835

DROP INLET DI-3C,L=6'

1.000

EA

7,400.00000 7,400.00 9,685.01000 9,685.01 13,000.00000 13,000.00

0550 07106

DROP INLET DI-4A

2.000

EA

7,600.00000 15,200.00 10,024.35000 20,048.70 12,000.00000 24,000.00

0560 07508

DROP INLET DI-7

4.000

EA

6,800.00000 27,200.00 8,057.78000 32,231.12 14,000.00000 56,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 08195

DROP INLET DI-10H TY. I,L=20'

1.000

EA

6,900.00000 6,900.00 6,240.15000 6,240.15 19,000.00000 19,000.00

0580 08242

DROP INLET DI-10J TY. III

2.000

EA

4,800.00000 9,600.00 9,239.15000 18,478.30 15,000.00000 30,000.00

0590 08273

DROP INLET DI-10K TY. III,L=10'

17.000

EA

5,500.00000 93,500.00 11,114.80000 188,951.60 17,000.00000 289,000.00

0600 08275

DROP INLET DI-10K TY. III,L=14'

2.000

EA

8,300.00000 16,600.00 11,114.80000 22,229.60 19,000.00000 38,000.00

0610 08300

DROP INLET DI-10L TY. III,L=6'

2.000

EA

4,900.00000 9,800.00 9,293.84000 18,587.68 16,500.00000 33,000.00

0620 08962

DROP INLET DI-13 TY.1

1.000

EA

7,100.00000 7,100.00 9,189.96000 9,189.96 13,000.00000 13,000.00

0630 08965

DROP INLET DI-13 TY.II

4.000

EA

7,100.00000 28,400.00 9,396.98000 37,587.92 12,500.00000 50,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66
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Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 08990

NS DROP INLET DI-7 (INSTALLED
AT BOX CULVERT SITE)

2.000

EA

5,500.00000 11,000.00 9,379.40000 18,758.80 13,000.00000 26,000.00

0650 09055

MANHOLE MH-2

12.000

LF

900.00000 10,800.00 1,223.04000 14,676.48 1,400.00000 16,800.00

0660 09056

MANHOLE MH-1 OR 2

74.300

LF

900.00000 66,870.00 1,211.44000 90,009.99 1,100.00000 81,730.00

0670 09057

FRAME & COVER MH-1

15.000

EA

400.00000 6,000.00 673.07000 10,096.05 1,300.00000 19,500.00

0680 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

137.400

TON

150.00000 20,610.00 114.25000 15,697.95 135.00000 18,549.00

0690 09150

EROSION CONTROL STONE
CLASS I, EC-1

732.000

TON

150.00000 109,800.00 114.25000 83,631.00 140.00000 102,480.00

0700 09155

GABIONS

16.000

CY

800.00000 12,800.00 324.89000 5,198.24 325.00000 5,200.00

Page 10 of 144

RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 09215

PAVED DITCH PG-5

65.000

SY

108.00000 7,020.00 182.02000 11,831.30 105.00000 6,825.00

0720 09250

SLOPE DRAIN

8.000

EA

3,100.00000 24,800.00 3,245.53000 25,964.24 825.00000 6,600.00

0730 10034

NS CEM. STAB. CEM. TREATED
AGGR. BASE MATL. NO. 21A

1,217.000

TON

52.00000 63,284.00 78.41000 95,424.97 65.00000 79,105.00

0740 10034

NS CEM. STAB. TREATED AGGR.
BASE MATL. NO. 21A

8,982.000

TON

53.00000 476,046.00 75.30000 676,344.60 60.00000 538,920.00

0750 10065

AGGR. MATL. NO. 1

239.000

TON

75.00000 17,925.00 75.58000 18,063.62 61.00000 14,579.00

0760 10100

AGGR. MATL. NO. 21B

996.000

TON

50.00000 49,800.00 53.32000 53,106.72 50.00000 49,800.00

0770 10250

NS AGGR. MATERIAL #57 STONE
(DAPS)

9,033.000

TON

75.00000 677,475.00 44.35000 400,613.55 55.00000 496,815.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0775 10251

NS AGGR. MATERIAL PILE
DENSIFIED AGGREGATE

12,517.000

CY

300.00000 3,755,100.00 254.57000 3,186,452.69 300.00000 3,755,100.00

0780 10250

NS AGGR. MATERIAL #57 STONE
BEHIND BARRIER 1

2,452.000

TON

50.00000 122,600.00 54.10000 132,653.20 56.00000 137,312.00

0790 10417

TACK COAT

7,969.000

GAL

4.00000 31,876.00 4.27000 34,027.63 7.00000 55,783.00

0800 10495

PILOT VEHICLES

10,000.000

HR

44.00000 440,000.00 1.00000 10,000.00 1.00000 10,000.00

0810 10611

ASPHALT CONCRETE TY. IM-19.0D

3,160.000

TON

88.00000 278,080.00 95.15000 300,674.00 130.00000 410,800.00

0820 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

22,448.000

SY

6.00000 134,688.00 2.58000 57,915.84 2.50000 56,120.00

0830 10635

ASPHALT CONCRETE TY. SM-9.5A

98.000

TON

130.00000 12,740.00 138.30000 13,553.40 155.00000 15,190.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 10636

ASPHALT CONCRETE TY. SM-9.5D

946.000

TON

97.00000 91,762.00 105.11000 99,434.06 115.00000 108,790.00

0850 10642

ASPHALT CONCRETE TY.
BM-25.0A

6,850.000

TON

82.00000 561,700.00 88.51000 606,293.50 100.00000 685,000.00

0860 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

13,355.000

LF

3.00000 40,065.00 1.66000 22,169.30 2.50000 33,387.50

0870 11071

NS SAW-CUT
HYDR.CEM.CONC.PAVE. FULL
DEPTH

5,735.000

LF

4.00000 22,940.00 3.32000 19,040.20 6.00000 34,410.00

0880 12020

STD. CURB CG-2

128.000

LF

33.00000 4,224.00 43.91000 5,620.48 35.00000 4,480.00

0890 12022

RADIAL CURB CG-2

12.000

LF

33.00000 396.00 47.42000 569.04 50.00000 600.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 12322

ASPHALT CONCRETE CURB TY.
MC-3B

1,773.000

LF

19.00000 33,687.00 20.53000 36,399.69 12.00000 21,276.00

0910 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

53.000

TON

200.00000 10,600.00 269.42000 14,279.26 250.00000 13,250.00

0920 12600

STD. COMB. CURB & GUTTER
CG-6

28.000

LF

41.00000 1,148.00 38.82000 1,086.96 35.00000 980.00

0930 12720

NS COMB. CURB & GUTTER CG-6
MOD.

108.000

LF

41.00000 4,428.00 63.37000 6,843.96 38.00000 4,104.00

0940 12940

ENTRANCE GUTTER CG-9D

287.000

SY

92.00000 26,404.00 150.85000 43,293.95 75.00000 21,525.00

0950 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

542.000

SY

65.00000 35,230.00 87.03000 47,170.26 50.00000 27,100.00

Page 14 of 144

RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 13244

NS SAW CUT H.C.C. ITEMS 8" MAX

64.000

LF

6.00000 384.00 11.06000 707.84 5.00000 320.00

0970 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

620.00000 2,480.00 561.86000 2,247.44 1,525.00000 6,100.00

0980 13320

GUARDRAIL GR-2

4,960.000

LF

18.00000 89,280.00 17.48000 86,700.80 20.00000 99,200.00

0990 13323

GUARDRAIL GR-2A

1,617.000

LF

26.00000 42,042.00 25.01000 40,441.17 30.00000 48,510.00

1000 13331

RAD. GUARDRAIL GR-2

211.000

LF

21.00000 4,431.00 21.50000 4,536.50 25.00000 5,275.00

1010 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,100.00000 6,300.00 2,605.87000 7,817.61 3,100.00000 9,300.00

1020 13355

GUARDRAIL GR-10

25.000

LF

26.00000 650.00 40.07000 1,001.75 30.00000 750.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1030 13390

FIXED OBJECT ATTACH.
GR-FOA-4 TY. II

1.000

EA

2,300.00000 2,300.00 3,258.15000 3,258.15 2,500.00000 2,500.00

1040 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

5.000

EA

2,300.00000 11,500.00 1,729.45000 8,647.25 3,100.00000 15,500.00

1050 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

5.000

EA

1,100.00000 5,500.00 307.03000 1,535.15 2,500.00000 12,500.00

1060 13421

MEDIAN BARRIER MB-3

75.000

LF

24.00000 1,800.00 76.94000 5,770.50 45.00000 3,375.00

1070 13461

MEDIAN BARRIER MB-7E

20.000

LF

490.00000 9,800.00 287.17000 5,743.40 150.00000 3,000.00

1080 13462

MEDIAN BARRIER MB-7F

1,401.000

LF

102.00000 142,902.00 124.14000 173,920.14 95.00000 133,095.00

1083 13460

MEDIAN BARRIER MB-7D

122.000

LF

96.00000 11,712.00 243.81000 29,744.82 60.00000 7,320.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 13470

MEDIAN BARRIER MB-9A

48.000

L.F.

110.00000 5,280.00 379.97000 18,238.56 230.00000 11,040.00

1100 13479

NS BARRIER SPECIAL DESIGN
TRANSITION BARRIER

44.000

LF

540.00000 23,760.00 590.60000 25,986.40 500.00000 22,000.00

1110 13479

NS BARRIER SPECIAL DESIGN
TRANSITION BPPS TO EXIST.
CONC. BAR.

12.000

LF

500.00000 6,000.00 1,038.88000 12,466.56 410.00000 4,920.00

1120 13479

NS BARRIER ST'D BPB-3A

1,213.000

LF

44.00000 53,372.00 177.76000 215,622.88 150.00000 181,950.00

1130 13480

CABLE BARRICADE CR-1

2.000

EA

620.00000 1,240.00 1,708.94000 3,417.88 1,250.00000 2,500.00

1140 13485

MEDIAN BARRIER MB-8A TYPE I

220.000

LF

188.00000 41,360.00 121.01000 26,622.20 125.00000 27,500.00

1150 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

350.000

LF

75.00000 26,250.00 81.16000 28,406.00 75.00000 26,250.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1160 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

3,024.000

LF

69.00000 208,656.00 67.83000 205,117.92 90.00000 272,160.00

1170 13543

NS WALL SOUND BARRIER (ON
BRDG OR RETAINING WALL

30,938.000

SF

38.00000 1,175,644.00 63.14000 1,953,425.32 60.00000 1,856,280.00

1180 13543

NS WALL SOUND BARRIER WALL
ON STRUCTURE

7,760.000

SF

53.00000 411,280.00 63.14000 489,966.40 45.00000 349,200.00

1190 13570

NS RETAINING WALL  FOR MSE
RETAINING WALLS M,N,O,Q

20,870.000

S.F.

200.00000 4,174,000.00 105.11000 2,193,645.70 110.00000 2,295,700.00

1200 13611

IMPACT ATTENUATOR SERVICE
TYPE I

8.000

EA

12,300.00000 98,400.00 10,981.95000 87,855.60 25,000.00000 200,000.00

1210 13710

NS IMPACT ATTENUATOR
SPECIAL DESIGN IMPACT
ATTENUATOR

3.000

EA

25,000.00000 75,000.00 39,300.28000 117,900.84 35,000.00000 105,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 13755

SOUND BARRIER WALL
ABSORPTIVE

41,918.000

SF

42.00000 1,760,556.00 62.10000 2,603,107.80 60.00000 2,515,080.00

1230 13815

NS RETAINING STRUCTURE
ABUT. A MSE WALL M

1,000.000

SF

100.00000 100,000.00 75.97000 75,970.00 145.00000 145,000.00

1240 13815

NS RETAINING STRUCTURE
ABUT. B MSE WALL C & D

750.000

SF

75.00000 56,250.00 143.64000 107,730.00 195.00000 146,250.00

1247 13815

NS RETAINING STRUCTURE
ABUT. B MSE WALL Q&S

1,170.000

SF

75.00000 87,750.00 88.01000 102,971.70 200.00000 234,000.00

1250 16355

ASPHALT CONCRETE TY.
SM-12.5D

5,339.000

TON

108.00000 576,612.00 116.17000 620,231.63 115.00000 613,985.00

1260 22643

FENCE FE-CL

6,306.000

LF

17.00000 107,202.00 12.17000 76,744.02 18.00000 113,508.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1270 22653

LINE BRACE UNIT FE-CL

7.000

EA

184.00000 1,288.00 177.02000 1,239.14 250.00000 1,750.00

1280 22663

CORNER BRACE UNIT FE-CL

65.000

EA

184.00000 11,960.00 177.02000 11,506.30 255.00000 16,575.00

1290 22674

GATE FE-CL L=3'

6.000

EA

970.00000 5,820.00 663.83000 3,982.98 500.00000 3,000.00

1300 22676

GATE FE-CL L=12'

3.000

EA

1,600.00000 4,800.00 1,051.06000 3,153.18 1,200.00000 3,600.00

1310 22677

GATE FE-CL L=14'

2.000

EA

1,800.00000 3,600.00 1,106.38000 2,212.76 1,500.00000 3,000.00

1320 23041

WATER GATE FE-4 TY.I

2.000

EA

1,600.00000 3,200.00 2,422.97000 4,845.94 1,200.00000 2,400.00

1330 23560

TEMP. SAFETY FENCE 4'

10,560.000

LF

5.00000 52,800.00 2.77000 29,251.20 4.00000 42,240.00

1340 23600

NS FENCE TEMPORARY  (FE-CL)

1,783.000

LF

11.00000 19,613.00 14.38000 25,639.54 12.00000 21,396.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1350 24100

ALLAYING DUST

1,040.000

HR

75.00000 78,000.00 75.01000 78,010.40 95.00000 98,800.00

1360 24152

TYPE III BARRICADE 8'

20.000

EA

500.00000 10,000.00 405.77000 8,115.40 270.00000 5,400.00

1370 24160

CONSTRUCTION SIGNS

3,830.000

SF

30.00000 114,900.00 33.19000 127,117.70 20.00000 76,600.00

1380 24260

CR. RUN AGGR. NO. 25 OR 26

4,977.000

TON

50.00000 248,850.00 37.84000 188,329.68 51.00000 253,827.00

1390 24272

TRUCK MOUNTED ATTENUATOR

1,360.000

HR

75.00000 102,000.00 62.95000 85,612.00 30.00000 40,800.00

1400 24278

GROUP 2 CHANNELIZING
DEVICES

451,754.000

DAY

0.25000 112,938.50 0.23000 103,903.42 0.15000 67,763.10

1410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

18,620.000

HR

9.00000 167,580.00 9.33000 173,724.60 2.00000 37,240.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1420 24281

ELECTRONIC ARROW

25,760.000

HR

6.00000 154,560.00 1.69000 43,534.40 1.00000 25,760.00

1430 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

9,300.000

LF

40.00000 372,000.00 37.32000 347,076.00 56.00000 520,800.00

1440 24360

NS SAFETY WRECKER SERVICE

250.000

HR

41.00000 10,250.00 331.91000 82,977.50 190.00000 47,500.00

1450 24420

DEMOLITION OF PAVEMENT
(RIGID)

6,155.000

SY

9.00000 55,395.00 7.79000 47,947.45 8.00000 49,240.00

1460 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

13,680.000

SY

6.00000 82,080.00 7.16000 97,948.80 6.00000 82,080.00

1470 24501

NS REMOVE EXIST. CONDUCTOR
CABLE

7,100.000

LF

2.00000 14,200.00 1.11000 7,881.00 1.00000 7,100.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1480 24501

NS REMOVE EXIST. EXPOSED
CONDUIT AND CABLE

300.000

LF

32.00000 9,600.00 5.53000 1,659.00 5.00000 1,500.00

1490 24501

NS REMOVE EXIST. FIBER OPTIC
CABLE

7,035.000

LF

2.00000 14,070.00 1.00000 7,035.00 1.25000 8,793.75

1500 24502

NS REMOVE EXIST. / SALVAGE
DMS

1.000

EA

2,800.00000 2,800.00 6,638.26000 6,638.26 3,000.00000 3,000.00

1510 24502

NS REMOVE EXIST. /SALVAGE O/H
SIGN STRUCTURE TY.
BUTTERFLY

1.000

EA

3,600.00000 3,600.00 5,531.89000 5,531.89 6,200.00000 6,200.00

1520 24502

NS REMOVE EXIST. AND DISPOSE
EXIST. ELECTRICAL SERVICE

1.000

EA

900.00000 900.00 4,425.51000 4,425.51 3,100.00000 3,100.00

1530 24502

NS REMOVE EXIST. AND
SALVAGE EXISTING CABINET

8.000

EA

1,700.00000 13,600.00 1,659.57000 13,276.56 625.00000 5,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1540 24502

NS REMOVE EXIST. REMOVE AND
DISPOSE EXISTING CABINET

4.000

EA

1,100.00000 4,400.00 1,106.38000 4,425.52 610.00000 2,440.00

1550 24503

NS REMOVE EXIST. AND DISPOSE
OF  SIGNAL EQUIPMENT (INT. NO.
1)

(1)

LS

2,500.00000 2,500.00 5,531.89000 5,531.89 5,100.00000 5,100.00

1560 24503

NS REMOVE EXIST. BOX
CULVERT (CONCRETE, 6'x7',
LOOP A)

(1)

LS

34,500.00000 34,500.00 45,495.46000 45,495.46 225,000.00000 225,000.00

1570 24503

NS REMOVE EXIST. BOX
CULVERT (CONCRETE, 6'x7',
RAMP A)

(1)

LS

27,500.00000 27,500.00 41,618.13000 41,618.13 135,000.00000 135,000.00

1575 24505

NS RELOCATE EXIST. RE DMS

1.000

EA

5,500.00000 5,500.00 12,889.29000 12,889.29 17,000.00000 17,000.00

1580 24601

NS REMOVE EXIST. GUARDRAIL ...

11,186.000

LF

2.00000 22,372.00 2.93000 32,774.98 2.50000 27,965.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1590 24602

NS REMOVE EXIST. FENCE AND
DISPOSE

5,184.000

LF

2.00000 10,368.00 3.87000 20,062.08 2.25000 11,664.00

1600 24703

NS REMOVE EXIST AND DISPOSE
OF  SOUND BARRIER

1,372.000

LF

50.00000 68,600.00 103.50000 142,002.00 75.00000 102,900.00

1610 24703

NS REMOVE EXIST REMOVE AND
DISPOSE OF EXISTING
CONCRETE BARRIER

2,978.000

LF

15.00000 44,670.00 14.35000 42,734.30 20.00000 59,560.00

1620 24825

NS MODIFY EXIST.  REMOVE AND
DISPOSE EXIST. VEH. DET.

1.000

EA

1,800.00000 1,800.00 1,028.93000 1,028.93 1,200.00000 1,200.00

1630 24825

NS MODIFY EXIST. SPLICE
ENCLOSURE

5.000

EA

1,600.00000 8,000.00 1,327.65000 6,638.25 1,225.00000 6,125.00

1640 24825

NS MODIFY EXIST. TMS CABINET

3.000

EA

2,300.00000 6,900.00 5,531.89000 16,595.67 3,200.00000 9,600.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1650 25508

NS FIELD OFFICE MODIFIED
TYPE 1

44.000

MO

3,800.00000 167,200.00 4,572.32000 201,182.08 7,300.00000 321,200.00

1660 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

75,000.00000 75,000.00 132,765.26000 132,765.26 6,400.00000 6,400.00

1670 25567

PROGRESS SCHEDULE UPDATES

44.000

EA

800.00000 35,200.00 2,715.65000 119,488.60 625.00000 27,500.00

1680 25575

NS CONTRACT PUMP AND HAUL
SERVICE FOR SEWER

88.000

HR

425.00000 37,400.00 387.23000 34,076.24 324.00000 28,512.00

1690 26117

DRY RIPRAP CL. AI

115.000

TON

90.00000 10,350.00 103.74000 11,930.10 80.00000 9,200.00

1700 26127

DRY RIPRAP CL.I 26"

247.000

TON

90.00000 22,230.00 98.36000 24,294.92 85.00000 20,995.00

1710 27000

SELECTIVE TREE REMOVAL
TRIMMING AND CLEANUP

0.100

ACRE

26,000.00000 2,600.00 165,956.60000 16,595.66 135,000.00000 13,500.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1720 27022

TOPSOIL CLASS B 2"

23.400

ACRE

10,000.00000 234,000.00 22,851.67000 534,729.08 12,000.00000 280,800.00

1730 27023

TOPSOIL CLASS B

5,001.000

CY

33.00000 165,033.00 15.87000 79,365.87 42.00000 210,042.00

1740 27102

REGULAR SEED

6,259.000

LB

15.00000 93,885.00 9.96000 62,339.64 15.00000 93,885.00

1750 27103

OVERSEEDING

2,574.000

LB

8.00000 20,592.00 16.60000 42,728.40 7.00000 18,018.00

1760 27215

FERTILIZER(15-30-15)

5.000

TON

1,600.00000 8,000.00 1,493.61000 7,468.05 1,800.00000 9,000.00

1770 27250

LIME

56.000

TON

185.00000 10,360.00 331.91000 18,586.96 285.00000 15,960.00

1780 27275

NS EROSION CONTROL TEMP
SILT FENCE TY. A

20,016.000

LF

1.50000 30,024.00 1.94000 38,831.04 4.00000 80,064.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1790 27275

NS EROSION CONTROL TEMP
SILT FENCE TYPE B

15,294.000

LF

4.00000 61,176.00 3.32000 50,776.08 8.00000 122,352.00

1800 27321

PROTECTIVE COVERING EC-2

7,488.000

SY

6.00000 44,928.00 1.00000 7,488.00 3.00000 22,464.00

1810 27325

SOIL STABILIZATION MAT EC-3
TYPE A

80.000

SY

25.00000 2,000.00 2.16000 172.80 16.00000 1,280.00

1820 27327

SOIL STABILIZATION MAT EC-3
TYPE C

14,315.000

SY

12.00000 171,780.00 3.60000 51,534.00 8.00000 114,520.00

1830 27330

HERBICIDE SPRAYING
HERBICIDE SPRAY

6.000

UNIT

3,500.00000 21,000.00 3,991.81000 23,950.86 1,200.00000 7,200.00

1840 27410

CHECK DAM, ROCK TY. I

9.000

EA

2,500.00000 22,500.00 481.98000 4,337.82 1,500.00000 13,500.00

1850 27415

CHECK DAM(ROCK) TY. II

40.000

EA

1,500.00000 60,000.00 208.48000 8,339.20 300.00000 12,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1860 27422

DEWATERING BASIN

25.000

EA

1,000.00000 25,000.00 624.68000 15,617.00 700.00000 17,500.00

1870 27430

SILTATION CONTROL
EXCAVATION

7,144.000

CY

27.00000 192,888.00 1.00000 7,144.00 5.00000 35,720.00

1880 27440

MOWING

480.000

HR

136.00000 65,280.00 49.79000 23,899.20 75.00000 36,000.00

1890 27451

INLET PROTECTION TYPE A

11.000

EA

307.00000 3,377.00 558.98000 6,148.78 550.00000 6,050.00

1900 27461

INLET PROTECTION TYPE B

45.000

EA

358.00000 16,110.00 277.72000 12,497.40 185.00000 8,325.00

1910 27525

TURBIDITY CURTAIN, PERVIOUS

2,722.000

LF

17.00000 46,274.00 20.47000 55,719.34 25.00000 68,050.00

1920 27543

NS STORM WATER MANAGEMENT
LOW PERMEABLE LINER

15,005.000

SY

7.00000 105,035.00 7.13000 106,985.65 2.30000 34,511.50
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1930 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

35,405.000

CY

14.00000 495,670.00 24.97000 884,062.85 20.00000 708,100.00

1940 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

27.100

LF

2,500.00000 67,750.00 2,767.98000 75,012.26 3,500.00000 94,850.00

1950 27580

TEMP. SEDIMENT BASIN
EXCAVATION

519.000

CY

17.00000 8,823.00 24.97000 12,959.43 50.00000 25,950.00

1970 28811

REMULCHING

636.000

CY

70.00000 44,520.00 71.91000 45,734.76 65.00000 41,340.00

1980 30738

WATER OAK 2.50" CAL.

3.000

EA

430.00000 1,290.00 359.57000 1,078.71 320.00000 960.00

1990 30757

WILLOW OAK 2.0" CAL.

3.000

EA

368.00000 1,104.00 359.57000 1,078.71 250.00000 750.00

2000 32144

EASTERN REDCEDAR 8'

15.000

EA

368.00000 5,520.00 165.96000 2,489.40 250.00000 3,750.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2010 33024

RED CHOKEBERRY 3'  #3

19.000

EA

80.00000 1,520.00 16.60000 315.40 125.00000 2,375.00

2020 38900

NS PLANT OR TREE AMERICAN
SYCAMORE 2.0" CAL.

3.000

EA

368.00000 1,104.00 165.96000 497.88 325.00000 975.00

2030 38900

NS PLANT OR TREE BALD
CYPRESS 10'

3.000

EA

368.00000 1,104.00 165.96000 497.88 325.00000 975.00

2040 38900

NS PLANT OR TREE BLACK
CHERRY 2.0" CAL.

2.000

EA

368.00000 736.00 276.60000 553.20 250.00000 500.00

2050 38900

NS PLANT OR TREE BLACK GUM
2.0" CAL.

4.000

EA

368.00000 1,472.00 276.60000 1,106.40 250.00000 1,000.00

2060 38900

NS PLANT OR TREE BLACK
WILLOW 1.5" CAL.

7.000

EA

276.00000 1,932.00 221.28000 1,548.96 220.00000 1,540.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2070 38900

NS PLANT OR TREE BLACK
WILLOW SEEDLING

42.000

EA

49.00000 2,058.00 4.43000 186.06 12.00000 504.00

2080 38900

NS PLANT OR TREE COASTAL
SWEET PEPPERBUSH #3

24.000

EA

49.00000 1,176.00 27.66000 663.84 13.00000 312.00

2090 38900

NS PLANT OR TREE COMMON
ELDERBERRY 3 GAL.

155.000

EA

49.00000 7,595.00 27.66000 4,287.30 12.00000 1,860.00

2100 38900

NS PLANT OR TREE COMMON
THREE-SQUARE PLUG (2"X5")

3,925.000

EA

5.00000 19,625.00 3.32000 13,031.00 5.00000 19,625.00

2110 38900

NS PLANT OR TREE EASTERN
REDCEDAR 10'

10.000

EA

429.00000 4,290.00 276.59000 2,765.90 320.00000 3,200.00

2120 38900

NS PLANT OR TREE EASTERN
REDCEDAR SEEDLING

282.000

EA

49.00000 13,818.00 4.43000 1,249.26 12.00000 3,384.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2130 38900

NS PLANT OR TREE HIGHBUSH
BLUEBERRY 3 GAL.

39.000

EA

49.00000 1,911.00 27.66000 1,078.74 12.00000 468.00

2140 38900

NS PLANT OR TREE IRONWEED
PLUG (2"X5")

3,575.000

EA

5.00000 17,875.00 3.32000 11,869.00 5.00000 17,875.00

2150 38900

NS PLANT OR TREE JOE PYE
WEED #3

1,145.000

EA

37.00000 42,365.00 22.13000 25,338.85 12.00000 13,740.00

2160 38900

NS PLANT OR TREE LOBLOLLY
PINE 10'

11.000

EA

368.00000 4,048.00 276.59000 3,042.49 320.00000 3,520.00

2170 38900

NS PLANT OR TREE LOBLOLLY
PINE SEEDLING

230.000

EA

19.00000 4,370.00 4.43000 1,018.90 13.00000 2,990.00

2180 38900

NS PLANT OR TREE MARSH
ELDER 1 GAL.

99.000

EA

31.00000 3,069.00 16.60000 1,643.40 64.00000 6,336.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2190 38900

NS PLANT OR TREE PERSIMMON
7 GAL.

8.000

EA

92.00000 736.00 132.77000 1,062.16 250.00000 2,000.00

2200 38900

NS PLANT OR TREE RED OAK
2.50" CAL.

5.000

EA

429.00000 2,145.00 359.57000 1,797.85 400.00000 2,000.00

2210 38900

NS PLANT OR TREE REDBUD 1.5"
CAL.

15.000

EA

276.00000 4,140.00 276.59000 4,148.85 300.00000 4,500.00

2220 38900

NS PLANT OR TREE RIVER OATS
PLUG (2"X5")

12,823.000

EA

5.00000 64,115.00 3.32000 42,572.36 5.00000 64,115.00

2230 38900

NS PLANT OR TREE SALTBUSH
24"

1,900.000

EA

49.00000 93,100.00 16.60000 31,540.00 20.00000 38,000.00

2240 38900

NS PLANT OR TREE SILKY
DOGWOOD #3

20.000

EA

49.00000 980.00 27.66000 553.20 35.00000 700.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2250 38900

NS PLANT OR TREE SMARTWEED
PLUG (2"X5")

390.000

EA

5.00000 1,950.00 3.49000 1,361.10 5.00000 1,950.00

2260 38900

NS PLANT OR TREE SMOOTH
BARK HICKORY 2.0" CAL.

3.000

EA

429.00000 1,287.00 359.57000 1,078.71 400.00000 1,200.00

2270 38900

NS PLANT OR TREE SOFT RUSH
PLUG (2"X5")

11,290.000

EA

5.00000 56,450.00 3.32000 37,482.80 5.00000 56,450.00

2280 38900

NS PLANT OR TREE SOUTHERN
ARROWWOOD #3, 36"

30.000

EA

49.00000 1,470.00 49.79000 1,493.70 60.00000 1,800.00

2290 38900

NS PLANT OR TREE SOUTHERN
ARROWWOOD 3 GAL.

100.000

EA

49.00000 4,900.00 49.79000 4,979.00 60.00000 6,000.00

2300 38900

NS PLANT OR TREE SOUTHERN
RED OAK 2.0" CAL.

3.000

EA

368.00000 1,104.00 359.57000 1,078.71 400.00000 1,200.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2310 38900

NS PLANT OR TREE SOUTHERN
WAX MYRTLE #3

13.000

EA

49.00000 637.00 27.66000 359.58 35.00000 455.00

2320 38900

NS PLANT OR TREE SOUTHERN
WAX MYRTLE 3 GAL.

575.000

EA

49.00000 28,175.00 27.66000 15,904.50 35.00000 20,125.00

2330 38900

NS PLANT OR TREE SWAMP
ROSE 3 GAL.

61.000

EA

49.00000 2,989.00 49.79000 3,037.19 60.00000 3,660.00

2340 38900

NS PLANT OR TREE SWAMP
ROSE MALLOW #3

550.000

EA

49.00000 26,950.00 22.13000 12,171.50 25.00000 13,750.00

2350 38900

NS PLANT OR TREE SWEET FLAG
PLUG (2"X5")

1,610.000

EA

5.00000 8,050.00 3.32000 5,345.20 5.00000 8,050.00

2360 38900

NS PLANT OR TREE
SWITCHGRASS PLUG (2"X5")

9,205.000

EA

5.00000 46,025.00 3.32000 30,560.60 6.00000 55,230.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2370 38900

NS PLANT OR TREE WATER OAK
2.0" CAL.

3.000

EA

368.00000 1,104.00 359.57000 1,078.71 400.00000 1,200.00

2380 38900

NS PLANT OR TREE WILLOW OAK
SEEDLING

41.000

EA

19.00000 779.00 4.43000 181.63 6.00000 246.00

2390 38900

NS PLANT OR TREE
WINTERBERRY (MALE) 3 GAL.

10.000

EA

49.00000 490.00 49.79000 497.90 60.00000 600.00

2400 38900

NS PLANT OR TREE
WINTERBERRY 3 GAL.

48.000

EA

49.00000 2,352.00 49.79000 2,389.92 60.00000 2,880.00

2410 39004

NS SEED MIXTURE SWM BASINS

22.000

LB

135.00000 2,970.00 138.30000 3,042.60 150.00000 3,300.00

2420 39004

NS SEED MIXTURE TIDAL
CHANNEL

62.000

LB

146.00000 9,052.00 116.17000 7,202.54 130.00000 8,060.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2430 39009

NS VEGETATION CONTROL
HERBICIDE APPLICATION

6.000

UNIT

4,000.00000 24,000.00 3,991.81000 23,950.86 4,500.00000 27,000.00

2440 40908

8" OFFSET EXIST. PIPE

75.000

LF

372.00000 27,900.00 375.28000 28,146.00 730.00000 54,750.00

2450 40912

12" OFFSET EXIST. PIPE

63.000

LF

439.00000 27,657.00 501.81000 31,614.03 900.00000 56,700.00

2460 42087

8" SANITARY SEWER FORCE MAIN

226.000

LF

245.00000 55,370.00 674.50000 152,437.00 525.00000 118,650.00

2470 42167

16" SANITARY SEWER FORCE
MAIN

424.000

LF

270.00000 114,480.00 596.34000 252,848.16 750.00000 318,000.00

2480 42490

16" BEND FORCE MAIN

10.000

EA

2,300.00000 23,000.00 4,314.87000 43,148.70 3,000.00000 30,000.00

2490 42510

16" PLUG OR CAP FORCE MAIN

2.000

EA

1,500.00000 3,000.00 3,429.77000 6,859.54 3,800.00000 7,600.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2500 44206

6" OFFSET EXIST. PIPE FORCE
MAIN

43.000

LF

370.00000 15,910.00 544.61000 23,418.23 1,100.00000 47,300.00

2510 44300

NS SEWER UTILITY 30"
ENCASEMENT PIPE- CCFRPM
(L.F.)

232.000

LF

140.00000 32,480.00 156.55000 36,319.60 260.00000 60,320.00

2520 44301

NS SEWER UTILITY 16" SOLID
SLEEVE FORCE MAIN

4.000

EA

2,400.00000 9,600.00 4,425.51000 17,702.04 2,200.00000 8,800.00

2530 44301

NS SEWER UTILITY TRACER WIRE
LOCATOR BOX

2.000

EA

1,800.00000 3,600.00 3,319.13000 6,638.26 525.00000 1,050.00

2540 50108

SIGN PANEL

2,832.500

SF

27.00000 76,477.50 44.26000 125,366.45 40.00000 113,300.00

2550 50404

SIGN POST STEEL 4"

335.000

LF

100.00000 33,500.00 57.53000 19,272.55 75.00000 25,125.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2560 50430

SIGN POST STP-1  2"

10.000

LF

40.00000 400.00 27.66000 276.60 25.00000 250.00

2570 50502

CONC. FOUND., SSP-V A 1'9" DIA.
X 4'6" DEPTH

7.000

EA

1,200.00000 8,400.00 1,493.61000 10,455.27 950.00000 6,650.00

2580 50575

CONC. FOUND. O/H SIGN
STRUCTURE

150.000

C.Y.

2,100.00000 315,000.00 2,046.80000 307,020.00 2,500.00000 375,000.00

2590 50710

REMOVE, SALVAGE O/H STR. TY.
DP-1

1.000

EA

7,400.00000 7,400.00 14,050.99000 14,050.99 12,800.00000 12,800.00

2600 50711

REMOVE, SALVAGE O/H STR. TY.
DP-2

2.000

EA

25,500.00000 51,000.00 16,562.47000 33,124.94 16,700.00000 33,400.00

2610 50724

REMOVE, SALVAGE O/H STR. TY.
CD-1

1.000

EA

3,400.00000 3,400.00 13,022.06000 13,022.06 9,500.00000 9,500.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2620 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

14.000

EA

67.00000 938.00 1,095.31000 15,334.34 625.00000 8,750.00

2630 50863

REMOVE-DISPOSE SIGN STRUCT.
TY. V A

19.000

EA

510.00000 9,690.00 3,927.64000 74,625.16 625.00000 11,875.00

2640 50864

REMOVE-DISPOSE SIGN STRUCT.
TY. VI A

7.000

EA

850.00000 5,950.00 387.23000 2,710.61 1,250.00000 8,750.00

2650 50882

REMOVE, DISPOSE SIGN TY.SP-2
FROM O/H STR.

1.000

EA

1,500.00000 1,500.00 387.23000 387.23 1,900.00000 1,900.00

2660 50902

NS TRAFFIC SIGN MEDIAN
BARRIER MOUNT SIGN
STRUCTURE

11.000

EA

2,600.00000 28,600.00 287.66000 3,164.26 1,250.00000 13,750.00

2670 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 1

1.000

EA

88,000.00000 88,000.00 101,344.15000 101,344.15 95,000.00000 95,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2680 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 2

1.000

EA

77,000.00000 77,000.00 75,565.56000 75,565.56 100,000.00000 100,000.00

2690 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 3

1.000

EA

34,000.00000 34,000.00 39,276.39000 39,276.39 85,000.00000 85,000.00

2700 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 4

1.000

EA

43,000.00000 43,000.00 40,935.96000 40,935.96 90,000.00000 90,000.00

2710 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 5

1.000

EA

72,000.00000 72,000.00 66,935.82000 66,935.82 93,000.00000 93,000.00

2720 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 6

1.000

EA

60,000.00000 60,000.00 53,106.10000 53,106.10 96,000.00000 96,000.00

2730 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 7

1.000

EA

66,000.00000 66,000.00 61,957.12000 61,957.12 94,000.00000 94,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2740 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 8

1.000

EA

61,000.00000 61,000.00 49,012.51000 49,012.51 93,000.00000 93,000.00

2750 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 9

1.000

EA

72,000.00000 72,000.00 63,837.96000 63,837.96 93,000.00000 93,000.00

2760 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

15.000

EA

200.00000 3,000.00 387.23000 5,808.45 325.00000 4,875.00

2770 51163

FLASHER

1.000

EA

5,100.00000 5,100.00 5,199.97000 5,199.97 1,500.00000 1,500.00

2780 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

13.000

EA

240.00000 3,120.00 193.62000 2,517.06 375.00000 4,875.00

2790 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

7.500

CY

1,600.00000 12,000.00 1,382.97000 10,372.28 2,500.00000 18,750.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2800 51247

CONCRETE FOUND. CF-3

3.000

EA

4,000.00000 12,000.00 1,659.57000 4,978.71 3,800.00000 11,400.00

2810 51248

NS CONC. FOUNDATION LIGHT
POLE SUPPORT SYSTEM

4.000

EA

2,900.00000 11,600.00 4,425.51000 17,702.04 4,000.00000 16,000.00

2820 51260

NS CONCRETE FOUNDATION
CAMERA POLE

8.000

CY

1,400.00000 11,200.00 1,991.48000 15,931.84 2,500.00000 20,000.00

2830 51425

NS SIGNAL POLE CAMERA POLE,
60'

1.000

EA

20,000.00000 20,000.00 22,127.54000 22,127.54 12,800.00000 12,800.00

2840 51607

14/7 CONDUCTOR CABLE

776.000

LF

4.00000 3,104.00 1.66000 1,288.16 2.50000 1,940.00

2850 51615

14/1 ENCLOSED COND. CABLE

912.000

LF

2.00000 1,824.00 2.77000 2,526.24 1.25000 1,140.00

2860 51912

SAW CUT 3/8"

252.000

LF

15.00000 3,780.00 14.94000 3,764.88 12.00000 3,024.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2870 51913

SAWCUT 5/8"

25.000

LF

22.00000 550.00 16.60000 415.00 15.00000 375.00

2880 52002

NS TRAFFIC SIGNALIZATION
SIGNAL POLE MP-1, ONE ARM 45'

1.000

EA

14,000.00000 14,000.00 11,063.77000 11,063.77 10,300.00000 10,300.00

2890 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

2,891.000

LF

2.50000 7,227.50 2.42000 6,996.22 4.00000 11,564.00

2900 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

37,623.000

LF

3.50000 131,680.50 3.58000 134,690.34 5.00000 188,115.00

2910 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

8,827.000

LF

5.00000 44,135.00 4.97000 43,870.19 8.00000 70,616.00

2920 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

1,026.000

LF

6.00000 6,156.00 6.07000 6,227.82 10.00000 10,260.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2930 54100

NS PAVEMENT MARKING TY.B
CL.VI PAVE. LINE MARK. 24"

2,690.000

LF

11.00000 29,590.00 11.22000 30,181.80 18.00000 48,420.00

2940 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

57,037.000

LF

0.55000 31,370.35 0.54000 30,799.98 0.85000 48,481.45

2950 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

386.000

EA

26.00000 10,036.00 27.60000 10,653.60 35.00000 13,510.00

2960 54402

NS PAVE. MESSAGE MARKING
LANE REDUCTION ARROW

4.000

EA

160.00000 640.00 165.96000 663.84 370.00000 1,480.00

2970 54424

CONSTR. P.M. TY. D ELONG.
ARROW

2.000

EA

200.00000 400.00 110.64000 221.28 125.00000 250.00

2980 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

5,550.000

LF

2.00000 11,100.00 1.26000 6,993.00 3.00000 16,650.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2990 54516

CONSTR.PAVE.MARK. (TY.D,CL.
II)8"

801.000

LF

3.00000 2,403.00 2.20000 1,762.20 5.00000 4,005.00

3000 54526

NS CONSTR.P.M.TY.D 6"

20,166.000

EA

1.50000 30,249.00 1.43000 28,837.38 3.00000 60,498.00

3010 55010

1 CONDUCTOR CABLE

6,025.000

LF

4.00000 24,100.00 2.21000 13,315.25 4.00000 24,100.00

3020 55020

2 CONDUCTOR CABLE

26,615.000

LF

3.00000 79,845.00 1.83000 48,705.45 3.00000 79,845.00

3030 55040

4 CONDUCTOR CABLE

8,465.000

LF

2.00000 16,930.00 1.33000 11,258.45 2.00000 16,930.00

3040 55060

6 CONDUCTOR CABLE

17,850.000

LF

2.00000 35,700.00 1.11000 19,813.50 1.25000 22,312.50

3050 55080

8 CONDUCTOR CABLE

32,645.000

LF

2.00000 65,290.00 1.66000 54,190.70 1.00000 32,645.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3060 55140

CONCRETE FOUNDATION LF-1 TY.
A

11.000

EA

1,800.00000 19,800.00 1,880.84000 20,689.24 1,800.00000 19,800.00

3070 55143

CONC. FOUND. HIGH MAST LIGHT.
POLE

12.000

CY

2,100.00000 25,200.00 1,382.97000 16,595.64 2,500.00000 30,000.00

3080 55189

LIGHTING POLE LP-2 TYPE E

10.000

EA

2,200.00000 22,000.00 1,659.57000 16,595.70 3,200.00000 32,000.00

3090 55192

LIGHTING POLE LP-2 TYPE H

9.000

EA

3,400.00000 30,600.00 2,046.80000 18,421.20 3,500.00000 31,500.00

3100 55193

LIGHTING POLE LP-2 TYPE I

2.000

EA

3,600.00000 7,200.00 2,765.95000 5,531.90 3,600.00000 7,200.00

3110 55348

ELECT. SERVICE SE-9 TYPE A

1.000

EA

11,000.00000 11,000.00 17,702.03000 17,702.03 12,600.00000 12,600.00

3120 55353

CONTROL CENTER CCW-1 TYPE D

4.000

EA

14,400.00000 57,600.00 8,851.02000 35,404.08 19,000.00000 76,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3130 55581

JUNCTION BOX JB-R2

3.000

EA

3,400.00000 10,200.00 2,434.03000 7,302.09 2,200.00000 6,600.00

3140 55586

JUNCTION BOX JB-S1

5.000

EA

1,500.00000 7,500.00 1,217.01000 6,085.05 1,260.00000 6,300.00

3150 55587

JUNCTION BOX JB-S2

51.000

EA

1,500.00000 76,500.00 1,770.20000 90,280.20 1,670.00000 85,170.00

3160 55588

JUNCTION BOX JB-S3

10.000

EA

2,600.00000 26,000.00 2,046.80000 20,468.00 2,000.00000 20,000.00

3170 56014

ELECT. SER. GRD.
ELECTRODE(10') FOUNDATION
GROUNDING ELECTRODE (10')

5.000

EA

220.00000 1,100.00 331.91000 1,659.55 320.00000 1,600.00

3180 56025

NS METAL CONDUIT 12" PIPE
SLEEVE

55.000

LF

160.00000 8,800.00 276.59000 15,212.45 190.00000 10,450.00

3190 56025

NS METAL CONDUIT 6" PIPE
SLEEVE

55.000

LF

77.00000 4,235.00 171.49000 9,431.95 95.00000 5,225.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3200 56030

2" CONDUIT

9,520.000

LF

6.00000 57,120.00 8.85000 84,252.00 6.00000 57,120.00

3210 56032

2" METAL CONDUIT

270.000

LF

37.00000 9,990.00 15.49000 4,182.30 25.00000 6,750.00

3220 56034

3" CONDUIT

3,725.000

LF

8.00000 29,800.00 13.28000 49,468.00 7.00000 26,075.00

3230 56036

3" METAL CONDUIT

75.000

LF

20.00000 1,500.00 19.91000 1,493.25 38.00000 2,850.00

3240 56038

4" CONDUIT

160.000

LF

10.00000 1,600.00 16.60000 2,656.00 8.00000 1,280.00

3250 56042

NS CONDUIT  BORED ITS 3"

2,115.000

LF

20.00000 42,300.00 22.13000 46,804.95 30.00000 63,450.00

3260 56051

BORED CONDUIT 3"

5,590.000

LF

20.00000 111,800.00 22.13000 123,706.70 25.00000 139,750.00

3270 56054

3" PVC CONDUIT

15.000

LF

10.00000 150.00 22.13000 331.95 7.00000 105.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3280 56200

TRENCH EXCAVATION ECI-1

5,495.000

LF

15.00000 82,425.00 2.77000 15,221.15 12.00000 65,940.00

3290 56205

TEST BORE

13.000

EA

2,000.00000 26,000.00 1,659.57000 21,574.41 3,200.00000 41,600.00

3300 59000

NS LIGHTING CONC.
FOUNDATION LF-1 MOD.

4.000

EA

2,800.00000 11,200.00 2,157.44000 8,629.76 3,800.00000 15,200.00

3305 59000

NS LIGHTING ELECTRICAL
SERVICE SE-9, TYPE A MODIFIED

1.000

EA

12,800.00000 12,800.00 8,297.83000 8,297.83 5,000.00000 5,000.00

3310 59000

NS LIGHTING CONC. PARAPET
LIGHT POLE SUPPORT SYSTEM

3.000

EA

2,800.00000 8,400.00 3,319.13000 9,957.39 4,000.00000 12,000.00

3320 59000

NS LIGHTING EXPANSION JOINT
CONDUIT SYSTEM

3.000

EA

13,300.00000 39,900.00 3,872.32000 11,616.96 640.00000 1,920.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3330 59000

NS LIGHTING HIGH MAST LUM.
ASSEM. 8-500 WATT LED

1.000

EA

31,900.00000 31,900.00 21,906.27000 21,906.27 20,000.00000 20,000.00

3340 59000

NS LIGHTING LUMIN. 150 WATT
LED OFFSET

3.000

EA

1,300.00000 3,900.00 1,548.93000 4,646.79 1,200.00000 3,600.00

3350 59000

NS LIGHTING LUMIN. 400 WATT
LED OFFSET

18.000

EA

1,700.00000 30,600.00 2,157.44000 38,833.92 1,200.00000 21,600.00

3360 59000

NS LIGHTING METAL JUNCTION
BOX, NEMA 3R, 12"x12"x6"

4.000

EA

900.00000 3,600.00 663.83000 2,655.32 2,500.00000 10,000.00

3370 59000

NS LIGHTING POLE LP-3, TYPE 7,
130-FT

1.000

EA

30,300.00000 30,300.00 42,595.52000 42,595.52 18,000.00000 18,000.00

3380 59000

NS LIGHTING SALVAGE EXISTING
LIGHT POLE

14.000

EA

1,100.00000 15,400.00 995.74000 13,940.36 1,200.00000 16,800.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3390 59000

NS LIGHTING TEMPORARY
ELECTRICAL SERVICE

1.000

EA

22,400.00000 22,400.00 11,063.77000 11,063.77 19,000.00000 19,000.00

3400 59003

NS LIGHTING MODIFY EXISTING
CONROL CENTER, CC-1

(1)

LS

2,900.00000 2,900.00 3,872.32000 3,872.32 6,000.00000 6,000.00

3410 59003

NS LIGHTING MODIFY EXISTING
CONROL CENTER, CC-7

(1)

LS

3,200.00000 3,200.00 4,425.51000 4,425.51 6,100.00000 6,100.00

3420 59003

NS LIGHTING MODIFY EXISTING
CONROL CENTER, CC-8

(1)

LS

5,700.00000 5,700.00 4,425.51000 4,425.51 6,200.00000 6,200.00

3430 59003

NS LIGHTING TEMPORARY
ROADWAY LIGHTING

(1)

LS

105,000.00000 105,000.00 53,106.10000 53,106.10 125,000.00000 125,000.00

3440 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, B-602

(1)

LS

9,200.00000 9,200.00 11,616.96000 11,616.96 35,000.00000 35,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3450 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, B-604

(1)

LS

11,700.00000 11,700.00 12,170.15000 12,170.15 35,000.00000 35,000.00

3460 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, B-605

(1)

LS

7,000.00000 7,000.00 11,616.96000 11,616.96 35,000.00000 35,000.00

3470 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, CURLEW

(1)

LS

3,000.00000 3,000.00 4,978.70000 4,978.70 36,000.00000 36,000.00

3480 59050

NS COMMUNICATION EQUIP.
CABINET ELECTRICAL SERVICE,
5kVA

1.000

EA

20,200.00000 20,200.00 5,974.44000 5,974.44 6,000.00000 6,000.00

3490 59050

NS COMMUNICATION EQUIP.
CABINET ELECTRICAL SERVICE,
7.5kVA

1.000

EA

25,600.00000 25,600.00 5,974.44000 5,974.44 6,000.00000 6,000.00

3500 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (DIGITAL)

1.000

EA

10,300.00000 10,300.00 10,842.50000 10,842.50 10,000.00000 10,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3510 59050

NS COMMUNICATION EQUIP.
DISTRIBUTION SFP MODULE, 1
GBPS, SHORT HAUL

4.000

EA

600.00000 2,400.00 1,228.08000 4,912.32 2,500.00000 10,000.00

3520 59050

NS COMMUNICATION EQUIP.
DYNAMIC MESSAGE SIGN, TYPE
1, FULL COLOR

1.000

EA

159,000.00000 159,000.00 171,488.46000 171,488.46 125,000.00000 125,000.00

3530 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET

3.000

EA

11,700.00000 35,100.00 6,782.09000 20,346.27 15,000.00000 45,000.00

3540 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH, 1 GPBS

2.000

EA

3,200.00000 6,400.00 2,146.37000 4,292.74 4,500.00000 9,000.00

3550 59050

NS COMMUNICATION EQUIP.
PRE-TERMINATED FIBER PATCH
PANEL, 100-FT

3.000

EA

1,700.00000 5,100.00 1,382.97000 4,148.91 1,200.00000 3,600.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3560 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 12F

2.000

EA

1,400.00000 2,800.00 1,134.04000 2,268.08 600.00000 1,200.00

3570 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 24F

3.000

EA

1,700.00000 5,100.00 1,438.29000 4,314.87 960.00000 2,880.00

3580 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 288F

1.000

EA

6,000.00000 6,000.00 4,978.70000 4,978.70 3,200.00000 3,200.00

3590 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 48F

2.000

EA

3,100.00000 6,200.00 2,566.80000 5,133.60 1,200.00000 2,400.00

3600 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 72F

2.000

EA

4,200.00000 8,400.00 3,485.09000 6,970.18 3,800.00000 7,600.00

3610 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 96F

1.000

EA

4,400.00000 4,400.00 3,623.39000 3,623.39 2,500.00000 2,500.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3620 59050

NS COMMUNICATION EQUIP.
UNINTERRUPTABLE POWER
SUPPLY, ITS-CC

1.000

EA

9,700.00000 9,700.00 2,627.65000 2,627.65 19,000.00000 19,000.00

3630 59050

NS COMMUNICATION EQUIP.
UNITERRUPTABLE POWER
SUPPLY, DMS

1.000

EA

41,000.00000 41,000.00 8,851.02000 8,851.02 10,300.00000 10,300.00

3640 59060

NS COMMUNICATION EQUIP.
MODIFY EXISTING CONTROLLER
CENTER, LC 503-07

(1)

LS

1,600.00000 1,600.00 2,157.44000 2,157.44 6,100.00000 6,100.00

3650 59071

NS COMMUNICATION EQUIP. 3"
CONCRETE ENCASED CONDUIT

125.000

LF

66.00000 8,250.00 82.98000 10,372.50 30.00000 3,750.00

3660 59071

NS COMMUNICATION EQUIP.
CABLE CCTV COMPOSITE CABLE,
DIGITAL

100.000

LF

15.00000 1,500.00 11.06000 1,106.00 13.00000 1,300.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3670 59071

NS COMMUNICATION EQUIP. DMS
COMMUNICATION CABLE

745.000

LF

7.00000 5,215.00 5.53000 4,119.85 6.00000 4,470.00

3680 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE, 12F SMFO

8,500.000

LF

2.00000 17,000.00 1.44000 12,240.00 3.00000 25,500.00

3690 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE, 4F MMFO

3,105.000

LF

2.00000 6,210.00 1.28000 3,974.40 2.50000 7,762.50

3700 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE, 72F SMFO

3,520.000

LF

3.00000 10,560.00 2.16000 7,603.20 6.00000 21,120.00

3710 59071

NS COMMUNICATION EQUIP. ITS
CONDUIT, 2"

1,755.000

LF

6.00000 10,530.00 8.30000 14,566.50 6.50000 11,407.50

3720 59071

NS COMMUNICATION EQUIP.
RELOCATE EXISTING FIBER
OPTIC CABLE

1,910.000

LF

2.00000 3,820.00 1.00000 1,910.00 2.75000 5,252.50
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3730 59071

NS COMMUNICATION EQUIP.
TRENCH EXCAVATION, ECI-ITS

1,655.000

LF

11.00000 18,205.00 2.77000 4,584.35 13.00000 21,515.00

3740 60125

NS BRIDGE PIER PROTECTION,
BPPS "A"

(1)

LS

81,000.00000 81,000.00 96,300.27000 96,300.27 95,000.00000 95,000.00

3750 60125

NS BRIDGE PIER PROTECTION,
BPPS "B"

(1)

LS

22,000.00000 22,000.00 20,683.50000 20,683.50 16,000.00000 16,000.00

3760 60125

NS BRIDGE PIER PROTECTION,
BPPS "C"

(1)

LS

22,000.00000 22,000.00 20,683.50000 20,683.50 15,000.00000 15,000.00

3770 60125

NS BRIDGE PIER PROTECTION,
BPPS "D"

(1)

LS

131,000.00000 131,000.00 163,149.23000 163,149.23 160,000.00000 160,000.00

3780 60125

NS BRIDGE PIER PROTECTION,
BPPS "E"

(1)

LS

91,000.00000 91,000.00 105,790.78000 105,790.78 95,000.00000 95,000.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3790 60125

NS BRIDGE PIER PROTECTION,
BPPS "F"

(1)

LS

142,000.00000 142,000.00 171,831.61000 171,831.61 155,000.00000 155,000.00

3800 60125

NS BRIDGE PIER PROTECTION,
BPPS "G"

(1)

LS

54,000.00000 54,000.00 62,749.32000 62,749.32 85,000.00000 85,000.00

3810 60420

NS CONCRETE A3 (FOR SOUND
BARRIER 1 SUPPORT
STRUCTURE)

300.000

CY

900.00000 270,000.00 0.00000 0.00 1,500.00000 450,000.00

3820 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

264.000

CY

500.00000 132,000.00 300.00000 79,200.00 355.00000 93,720.00

3830 60452

REINF. STEEL BRIDGE APPR.
SLAB

44,180.000

LB

1.00000 44,180.00 1.00000 44,180.00 1.00000 44,180.00

3840 60490

BRIDGE DECK GROOVING

27,135.000

SY

2.00000 54,270.00 2.21000 59,968.35 3.00000 81,405.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3850 61233

PREST.CONC.BEAM,BULB-T
53"DEPTH +70'-80'

4.000

EA

34,000.00000 136,000.00 30,000.00000 120,000.00 20,500.00000 82,000.00

3860 61234

PREST.CONC.BEAM,BULB-T 53"
DEPTH +80'-90'

4.000

EA

30,000.00000 120,000.00 32,000.00000 128,000.00 25,000.00000 100,000.00

3870 61235

PREST.CONC.BEAM,BULB-T 53"
DEPTH +90'-100'

70.000

EA

33,400.00000 2,338,000.00 33,000.00000 2,310,000.00 30,000.00000 2,100,000.00

3880 61246

PREST.CONC.BEAM,BULB-T 61"
DEPTH +100'-110'

15.000

EA

33,400.00000 501,000.00 34,000.00000 510,000.00 30,000.00000 450,000.00

3888 61711

CORROSION RESISTANT REINF.
STEEL CL. I

26,148.000

LB

2.00000 52,296.00 2.00000 52,296.00 2.50000 65,370.00

3890 61713

CORROSION RESISTANT REINF.
STEEL CL. III

1,841,179.000

LB

2.80000 5,155,301.20 3.03000 5,578,772.37 3.30000 6,075,890.70
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3910 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(7100100)

LB

11,200,000.
00000

11,200,000.00 14,525,000.
00000

14,525,000.00 13,685,000.
00000

13,685,000.00

3920 61813

STR.STEEL PLATE GIRDER ASTM
A709 GRADE HPS50W

(109000)

LB

800,000.00000 800,000.00 150,000.00000 150,000.00 285,000.00000 285,000.00

3930 62010

CONCRETE PARAPET

2,048.000

LF

52.00000 106,496.00 181.79000 372,305.92 185.00000 378,880.00

3940 62024

CONCRETE PARAPET 42"

9,981.000

LF

71.00000 708,651.00 201.93000 2,015,463.33 230.00000 2,295,630.00

3950 62402

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2"

45.000

LF

1,100.00000 49,500.00 1,600.00000 72,000.00 1,700.00000 76,500.00

3960 62403

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2 1/4"

57.000

LF

1,100.00000 62,700.00 1,750.00000 99,750.00 1,425.00000 81,225.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3970 62404

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2 1/2"

190.000

LF

1,200.00000 228,000.00 1,600.00000 304,000.00 2,000.00000 380,000.00

3980 62406

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 3"

82.000

LF

1,400.00000 114,800.00 1,800.00000 147,600.00 2,100.00000 172,200.00

3990 64005

SELECT MATL. TY. I MIN. CBR-30

2,982.000

TON

33.00000 98,406.00 35.77000 106,666.14 60.00000 178,920.00

4000 64011

STRUCTURE EXCAVATION

2,612.000

CY

24.00000 62,688.00 90.41000 236,150.92 45.00000 117,540.00

4010 64032

GEOCOMPOSITE WALL DRAIN

249.000

SY

25.00000 6,225.00 100.00000 24,900.00 60.00000 14,940.00

4020 64036

PIPE UNDERDRAIN 6"

476.000

LF

13.00000 6,188.00 10.00000 4,760.00 15.00000 7,140.00

4040 64101

DYNAMIC PILE TEST (FRICTION
PILES)

17.000

EA

3,800.00000 64,600.00 1,200.00000 20,400.00 2,200.00000 37,400.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4050 64112

STEEL PILES 12"

48,781.000

LF

75.00000 3,658,575.00 40.00000 1,951,240.00 60.00000 2,926,860.00

4060 64768

DRIVING TEST FOR 12" STEEL
PILE

1,470.000

LF

85.00000 124,950.00 90.00000 132,300.00 95.00000 139,650.00

4080 65013

CONCRETE CLASS A3

3,340.600

CY

1,000.00000 3,340,600.00 735.00000 2,455,341.00 900.00000 3,006,540.00

4090 65014

CONCRETE CLASS A4

671.000

CY

500.00000 335,500.00 468.73000 314,517.83 320.00000 214,720.00

4100 65200

REINF. STEEL

543,871.000

LB

1.00000 543,871.00 1.00000 543,871.00 1.25000 679,838.75

4110 65211

CORROSION RESISTANT REINF.
STEEL CL. I

51,528.000

LB

1.75000 90,174.00 1.50000 77,292.00 2.50000 128,820.00

4120 65213

CORROSION RESISTANT REINF.
STEEL CL. III

121,031.000

LB

2.75000 332,835.25 3.00000 363,093.00 4.00000 484,124.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4130 65700

CONCRETE PARAPET

74.000

LF

140.00000 10,360.00 270.21000 19,995.54 125.00000 9,250.00

4140 66127

DRY RIPRAP CL.I 26"

177.000

TON

86.00000 15,222.00 99.59000 17,627.43 118.38000 20,953.26

4150 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

372.000

SY

94.00000 34,968.00 90.00000 33,480.00 95.00000 35,340.00

4160 66801

WATERPROOFING

742.000

SY

26.00000 19,292.00 30.00000 22,260.00 5.00000 3,710.00

4170 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION 54"
DRILLED SHAFTS

18,202.000

LF

610.00000 11,103,220.00 550.00000 10,011,100.00 525.00000 9,556,050.00

4180 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION 60"
DRILLED SHAFTS

1,914.000

LF

640.00000 1,224,960.00 600.00000 1,148,400.00 550.00000 1,052,700.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4190 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION 72"
DRILLED SHAFTS

560.000

LF

760.00000 425,600.00 700.00000 392,000.00 700.00000 392,000.00

4200 66921

NS BRIDGE SUBSTRUCTURE STD.
EXCAV.,72" DRILLED SHAFTS FOR
SOUND BARRIER 1 SUPPORT
STRUCTURE

313.000

LF

930.00000 291,090.00 840.00000 262,920.00 1,000.00000 313,000.00

4210 66921

NS BRIDGE SUBSTRUCTURE
BITUMEN COATING FOR STEEL
H-PILES

28,450.000

LF

12.00000 341,400.00 0.00000 0.00 0.00000 0.00

4220 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT (36-INCH DIAMETER)

5,382.000

LF

250.00000 1,345,500.00 248.13000 1,335,435.66 615.00000 3,309,930.00

4222 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (36-INCH DIAMETER)

10.000

LF

2,000.00000 20,000.00 1,133.93000 11,339.30 3,300.00000 33,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4224 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (54-INCH DIAMETER)

10.000

LF

2,000.00000 20,000.00 1,925.00000 19,250.00 3,500.00000 35,000.00

4226 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (60-INCH DIAMETER)

10.000

LF

3,000.00000 30,000.00 2,475.00000 24,750.00 4,000.00000 40,000.00

4228 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (72-INCH DIAMETER)

10.000

LF

4,000.00000 40,000.00 3,300.00000 33,000.00 6,700.00000 67,000.00

4230 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TEST

147.000

EA

1,700.00000 249,900.00 600.00000 88,200.00 1,800.00000 264,600.00

4240 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TEST FOR SOUND BARRIER
1 SUPPORT STRUCTURE

4.000

EA

3,000.00000 12,000.00 600.00000 2,400.00 1,800.00000 7,200.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4250 67400

DECK DRAINAGE SYSTEM

(1)

LS

350,000.00000 350,000.00 400,000.00000 400,000.00 250,000.00000 250,000.00

4260 67904

NS BRIDGE INCIDENTALS
COATING OF METAL ON
STRUCTURES (B616)

(1)

LS

35,000.00000 35,000.00 1.02000 1.02 25,000.00000 25,000.00

4270 67904

NS BRIDGE INCIDENTALS
RELOCATION OF BEAM S7 (B616)

(1)

LS

20,000.00000 20,000.00 18,000.00000 18,000.00 7,800.00000 7,800.00

4280 67904

NS BRIDGE INCIDENTALS
TEMPORARY PIER SUPPORT STR.
NO. 1834

(1)

LS

10,000.00000 10,000.00 2,500.00000 2,500.00 10,500.00000 10,500.00

4290 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING STR. NO.
1834

(1)

LS

324,000.00000 324,000.00 65,000.00000 65,000.00 175,000.00000 175,000.00

4300 67905

NS BRIDGE INCIDENTALS
SPECIAL DESIGN CONCRETE CAP

496.000

SY

44.00000 21,824.00 46.09000 22,860.64 110.00000 54,560.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4310 68010

PARAPET, CONCRETE

190.000

LF

67.00000 12,730.00 274.95000 52,240.50 160.00000 30,400.00

4320 68040

CONCRETE CLASS A4

26.000

CY

890.00000 23,140.00 1,300.00000 33,800.00 1,950.00000 50,700.00

4330 68042

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

8,666.800

CY

494.00000 4,281,399.20 550.00000 4,766,740.00 800.00000 6,933,440.00

4340 68047

CONCRETE PARAPET 42"

33.000

LF

182.00000 6,006.00 365.20000 12,051.60 295.00000 9,735.00

4350 68090

BRIDGE DECK GROOVING

112.000

SY

35.00000 3,920.00 2.21000 247.52 6.00000 672.00

4360 68091

CORROSION RESISTANT REINF.
STEEL CL. I

8,200.000

LB

2.00000 16,400.00 2.00000 16,400.00 2.25000 18,450.00

4370 68093

CORROSION RESISTANT REINF.
STEEL CL. III

22,560.000

LB

3.00000 67,680.00 3.00000 67,680.00 4.25000 95,880.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4380 68472

NS RECOAT EX. STR. NO. 1834

(1)

LS

270,000.00000 270,000.00 400,000.00000 400,000.00 340,000.00000 340,000.00

4390 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 1834

(1)

LS

122,000.00000 122,000.00 1.00000 1.00 60,000.00000 60,000.00

4400 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1834

(1)

LS

11,000.00000 11,000.00 1,350.00000 1,350.00 55,000.00000 55,000.00

4410 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1834

(1)

LS

11,000.00000 11,000.00 1.00000 1.00 18,000.00000 18,000.00

4420 68492

NS MATERIAL DISPOSAL STR. NO.
1834

(1)

LS

53,000.00000 53,000.00 18,000.00000 18,000.00 40,000.00000 40,000.00

4430 68580

BEAM END REPAIR

6.000

EA

2,800.00000 16,800.00 5,000.00000 30,000.00 12,000.00000 72,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4450 68900

NS REM. PORT. OF EX.STR. NO.
1834

(1)

LS

161,000.00000 161,000.00 275,000.00000 275,000.00 30,000.00000 30,000.00

4460 68902

NS BR. SUPERSTR. WID./REPAIR
FULL DEPTH ASPHALT JOINT
(B616)

122.000

LF

123.00000 15,006.00 150.00000 18,300.00 150.00000 18,300.00

4470 68904

NS BR. SUPERSTR. WID./REPAIR
BEARING REPLACEMENT

96.000

EA

2,800.00000 268,800.00 2,200.00000 211,200.00 5,500.00000 528,000.00

4480 69011

STRUCTURE EXCAVATION

73.800

CY

50.00000 3,690.00 90.41000 6,672.26 170.00000 12,546.00

4490 69030

CONCRETE CLASS A3

29.500

CY

1,100.00000 32,450.00 1,200.00000 35,400.00 1,500.00000 44,250.00

4510 69114

STEEL PILE 14"

8,227.000

LF

60.00000 493,620.00 37.51000 308,594.77 80.00000 658,160.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4520 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

29.500

SY

440.00000 12,980.00 1,300.00000 38,350.00 1,400.00000 41,300.00

4530 69627

DRY RIPRAP CL. I

65.000

TON

200.00000 13,000.00 103.73000 6,742.45 115.00000 7,475.00

4540 69908

NS BR. SUBSTR. WID./REPAIR
SLOPE PROTECTION (B616)

10.000

SY

300.00000 3,000.00 125.00000 1,250.00 400.00000 4,000.00

4550 70000

NS DEMO. OF BLDG. PARCEL 001,
D900

(1)

LS

5,000.00000 5,000.00 1,106.38000 1,106.38 1,000.00000 1,000.00

4560 70000

NS DEMO. OF BLDG. PARCEL 005,
D901

(1)

LS

5,000.00000 5,000.00 885.10000 885.10 1,000.00000 1,000.00

4570 70000

NS DEMO. OF BLDG. PARCEL 005,
D902

(1)

LS

5,000.00000 5,000.00 5,531.89000 5,531.89 1,000.00000 1,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4580 70000

NS DEMO. OF BLDG. PARCEL 016,
D701

(1)

LS

2,000.00000 2,000.00 553.19000 553.19 1,000.00000 1,000.00

4590 70000

NS DEMO. OF BLDG. PARCEL 016,
D702

(1)

LS

2,000.00000 2,000.00 553.19000 553.19 1,000.00000 1,000.00

4600 70000

NS DEMO. OF BLDG. PARCEL 016,
D703

(1)

LS

2,000.00000 2,000.00 553.19000 553.19 1,000.00000 1,000.00

4610 70000

NS DEMO. OF BLDG. PARCEL 019,
D3

(1)

LS

50,000.00000 50,000.00 27,659.43000 27,659.43 12,000.00000 12,000.00

4620 70000

NS DEMO. OF BLDG. PARCEL 019,
D5

(1)

LS

50,000.00000 50,000.00 16,595.66000 16,595.66 5,000.00000 5,000.00

4630 70000

NS DEMO. OF BLDG. PARCEL 019,
D700

(1)

LS

2,000.00000 2,000.00 110.64000 110.64 2,000.00000 2,000.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TUTOR PERINI
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) THE LANE
CONSTRUCTION
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4640 70200

NS CLEARING OF PARCEL NO. 1,

(1)

LS

50,000.00000 50,000.00 1,106.38000 1,106.38 2,000.00000 2,000.00

4650 70200

NS CLEARING OF PARCEL NO. 16,

(1)

LS

20,000.00000 20,000.00 11,063.77000 11,063.77 2,000.00000 2,000.00

4660 70200

NS CLEARING OF PARCEL NO. 19

(1)

LS

10,000.00000 10,000.00 5,531.89000 5,531.89 2,000.00000 2,000.00

4670 70200

NS CLEARING OF PARCEL NO. 3,

(1)

LS

5,000.00000 5,000.00 1,106.38000 1,106.38 2,000.00000 2,000.00

4680 70200

NS CLEARING OF PARCEL NO. 5,

(1)

LS

10,000.00000 10,000.00 2,765.94000 2,765.94 2,000.00000 2,000.00

Section Total with LCC: $107,380,000.00 $110,488,632.83 $115,649,073.76

Life Cycle Costs:

$115,649,073.76$107,380,000.00 $110,488,632.83Section Totals:

$110,488,632.83$107,380,000.00 $115,649,073.76

$107,380,000.00

Contract Item Totals

$110,488,632.83

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



( ) indicates item is bid as Lump Sum

$107,380,000.00 $110,488,632.83 115,649,073.76Contract Grand Totals
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

5,862,279.88000 5,862,279.88

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

2,700,000.00000 2,700,000.00

0030 00108

NS MONITORING VIBRATION
MONITORING

(1)

LS

350,124.88000 350,124.88

0040 00110

CLEARING AND GRUBBING

(1)

LS

2,415,970.84000 2,415,970.84

0050 00120

REGULAR EXCAVATION

98,352.000

CY

28.00000 2,753,856.00

0060 00134

NS TEST EXCAVATION TEST PIT
UNPAVED

5.000

EA

1,589.78000 7,948.90

0070 00134

NS TEST EXCAVATION TEST PIT,
PAVED

5.000

EA

3,617.92000 18,089.60
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00141

NS BORROW EXCAVATION MIN
CBR-10

180,289.000

CY

0.01000 1,802.89

0090 00154

NS GEOTEXTILE GEOGRID
REINFORCEMENT

15,203.000

S.Y.

1.69000 25,693.07

0100 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

2,605.000

CY

26.99000 70,308.95

0110 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

7,618.000

CY

3.42000 26,053.56

0120 00280

SELECT MATL. TY. II MIN. CBR-20

181.000

CY

18.44000 3,337.64

0130 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

8,151.000

SY

1.38000 11,248.38

0140 00505

BEDDING MATL. AGGR. NO. 25 OR
26

325.200

TON

48.11000 15,645.37
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 00506

NS BEDDING MATL. AGGR. NO.
AGGR NO. 57

817.000

TON

52.80000 43,137.60

0170 00522

CONCRETE CLASS A4 BOX
CULVERT

44.300

CY

32,683.26000 1,447,868.42

0180 00523

NS PRECAST BOX CULVERT 8' x 8'

1,072.000

LF

2,064.43000 2,213,068.96

0190 00523

NS PRECAST BOX CULVERT
DOUBLE 7' x 8'

174.000

LF

3,027.73000 526,825.02

0200 00525

CONCRETE CLASS A3 MISC.

113.600

CY

2,672.48000 303,593.73

0210 00529

FLOWABLE BACKFILL

4.100

CY

516.31000 2,116.87

0228 00540

REINF. STEEL

2,807.000

LB

1.17000 3,284.19
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 00541

CORROSION RESISTANT REINF.
STEEL CL. I

125,473.000

LB

3.15000 395,239.95

0240 00560

STRUCTURAL STEEL JB-1

150.000

LB

117.34000 17,601.00

0250 00591

COMB. UNDERDRAIN CD-2

240.000

LF

15.88000 3,811.20

0260 00595

OUTLET PIPE

311.000

LF

4.93000 1,533.23

0270 00596

ENDWALL EW-12

3.000

EA

645.43000 1,936.29

0280 00700

POST INSTALLATION INSPECTION

6,176.000

LF

5.57000 34,400.32

0290 01122

12" CONC. PIPE

8.000

LF

1,173.43000 9,387.44

0300 01150

15" PIPE

25.000

LF

298.93000 7,473.25
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 01152

15" CONC. PIPE

31.000

LF

247.42000 7,670.02

0320 01156

STORM SEWER PIPE 15"

127.000

LF

294.35000 37,382.45

0330 01240

24" PIPE

52.000

LF

294.71000 15,324.92

0340 01241

JACKED & BORED 24" PIPE

136.000

LF

906.47000 123,279.92

0350 01242

24" CONC. PIPE

517.000

LF

333.08000 172,202.36

0360 01246

STORM SEWER PIPE 24"

3,372.000

LF

255.18000 860,466.96

0370 01302

30" CONC. PIPE

40.000

LF

418.45000 16,738.00

0380 01306

STORM SEWER PIPE 30"

48.000

LF

426.51000 20,472.48
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 01426

STORM SEWER PIPE 42"

13.000

LF

709.02000 9,217.26

0400 01482

48" CONC. PIPE

8.000

LF

1,537.19000 12,297.52

0410 01486

STORM SEWER PIPE 48"

199.000

LF

215.44000 42,872.56

0420 01601

JACKED & BORED 60" PIPE

381.000

LF

4,295.92000 1,636,745.52

0430 01602

60" CONC. PIPE

140.000

LF

868.34000 121,567.60

0440 02090

NS PIPE 24" x 38" ELLIPTICAL
CONC

8.000

LF

938.74000 7,509.92

0450 02090

NS PIPE CORRUGATED 15"

156.000

LF

117.93000 18,397.08

0460 02097

NS SPEC. DESIGN RETAINING
WALL P

4,800.000

SF

352.04000 1,689,792.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 02097

NS SPEC. DESIGN RETAINING
WALL R

17,041.000

SF

288.34000 4,913,601.94

0480 06240

24" END SECTION ES-1 OR 2

10.000

EA

3,138.92000 31,389.20

0490 06241

24" END SECTION ES-1

4.000

EA

3,138.93000 12,555.72

0500 06301

30" END SECTION ES-1

1.000

EA

6,313.05000 6,313.05

0510 06420

42" END SECTION ES-1 OR 2

1.000

EA

8,214.00000 8,214.00

0520 06495

NS END SECTION STANDARD 15"
ES-2

5.000

EA

2,229.52000 11,147.60

0530 06758

DROP INLET DI-2BB,L=8'

1.000

EA

27,370.23000 27,370.23

0540 06835

DROP INLET DI-3C,L=6'

1.000

EA

9,592.79000 9,592.79
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 07106

DROP INLET DI-4A

2.000

EA

9,886.14000 19,772.28

0560 07508

DROP INLET DI-7

4.000

EA

11,070.60000 44,282.40

0570 08195

DROP INLET DI-10H TY. I,L=20'

1.000

EA

6,776.56000 6,776.56

0580 08242

DROP INLET DI-10J TY. III

2.000

EA

11,763.62000 23,527.24

0590 08273

DROP INLET DI-10K TY. III,L=10'

17.000

EA

21,313.25000 362,325.25

0600 08275

DROP INLET DI-10K TY. III,L=14'

2.000

EA

20,212.32000 40,424.64

0610 08300

DROP INLET DI-10L TY. III,L=6'

2.000

EA

13,494.43000 26,988.86

0620 08962

DROP INLET DI-13 TY.1

1.000

EA

12,350.34000 12,350.34
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 08965

DROP INLET DI-13 TY.II

4.000

EA

14,286.50000 57,146.00

0640 08990

NS DROP INLET DI-7 (INSTALLED
AT BOX CULVERT SITE)

2.000

EA

10,766.21000 21,532.42

0650 09055

MANHOLE MH-2

12.000

LF

2,053.50000 24,642.00

0660 09056

MANHOLE MH-1 OR 2

74.300

LF

1,265.44000 94,022.19

0670 09057

FRAME & COVER MH-1

15.000

EA

821.40000 12,321.00

0680 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

137.400

TON

55.46000 7,620.20

0690 09150

EROSION CONTROL STONE
CLASS I, EC-1

732.000

TON

119.40000 87,400.80
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 09155

GABIONS

16.000

CY

460.62000 7,369.92

0710 09215

PAVED DITCH PG-5

65.000

SY

115.40000 7,501.00

0720 09250

SLOPE DRAIN

8.000

EA

1,568.08000 12,544.64

0730 10034

NS CEM. STAB. CEM. TREATED
AGGR. BASE MATL. NO. 21A

1,217.000

TON

62.17000 75,660.89

0740 10034

NS CEM. STAB. TREATED AGGR.
BASE MATL. NO. 21A

8,982.000

TON

61.73000 554,458.86

0750 10065

AGGR. MATL. NO. 1

239.000

TON

42.09000 10,059.51

0760 10100

AGGR. MATL. NO. 21B

996.000

TON

52.64000 52,429.44
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 10250

NS AGGR. MATERIAL #57 STONE
(DAPS)

9,033.000

TON

40.75000 368,094.75

0775 10251

NS AGGR. MATERIAL PILE
DENSIFIED AGGREGATE

12,517.000

CY

338.21000 4,233,374.57

0780 10250

NS AGGR. MATERIAL #57 STONE
BEHIND BARRIER 1

2,452.000

TON

47.43000 116,298.36

0790 10417

TACK COAT

7,969.000

GAL

3.35000 26,696.15

0800 10495

PILOT VEHICLES

10,000.000

HR

45.52000 455,200.00

0810 10611

ASPHALT CONCRETE TY. IM-19.0D

3,160.000

TON

96.05000 303,518.00

0820 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

22,448.000

SY

5.58000 125,259.84
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 10635

ASPHALT CONCRETE TY. SM-9.5A

98.000

TON

139.60000 13,680.80

0840 10636

ASPHALT CONCRETE TY. SM-9.5D

946.000

TON

106.10000 100,370.60

0850 10642

ASPHALT CONCRETE TY.
BM-25.0A

6,850.000

TON

89.35000 612,047.50

0860 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

13,355.000

LF

1.12000 14,957.60

0870 11071

NS SAW-CUT
HYDR.CEM.CONC.PAVE. FULL
DEPTH

5,735.000

LF

3.40000 19,499.00

0880 12020

STD. CURB CG-2

128.000

LF

47.18000 6,039.04

0890 12022

RADIAL CURB CG-2

12.000

LF

53.12000 637.44
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 12322

ASPHALT CONCRETE CURB TY.
MC-3B

1,773.000

LF

20.28000 35,956.44

0910 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

53.000

TON

195.44000 10,358.32

0920 12600

STD. COMB. CURB & GUTTER
CG-6

28.000

LF

53.05000 1,485.40

0930 12720

NS COMB. CURB & GUTTER CG-6
MOD.

108.000

LF

47.17000 5,094.36

0940 12940

ENTRANCE GUTTER CG-9D

287.000

SY

90.92000 26,094.04

0950 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

542.000

SY

52.46000 28,433.32

0960 13244

NS SAW CUT H.C.C. ITEMS 8" MAX

64.000

LF

3.40000 217.60
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

781.78000 3,127.12

0980 13320

GUARDRAIL GR-2

4,960.000

LF

16.75000 83,080.00

0990 13323

GUARDRAIL GR-2A

1,617.000

LF

25.69000 41,540.73

1000 13331

RAD. GUARDRAIL GR-2

211.000

LF

18.99000 4,006.89

1010 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,708.29000 8,124.87

1020 13355

GUARDRAIL GR-10

25.000

LF

21.22000 530.50

1030 13390

FIXED OBJECT ATTACH.
GR-FOA-4 TY. II

1.000

EA

2,959.59000 2,959.59
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

5.000

EA

2,457.01000 12,285.05

1050 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

5.000

EA

446.73000 2,233.65

1060 13421

MEDIAN BARRIER MB-3

75.000

LF

25.69000 1,926.75

1070 13461

MEDIAN BARRIER MB-7E

20.000

LF

478.22000 9,564.40

1080 13462

MEDIAN BARRIER MB-7F

1,401.000

LF

107.89000 151,153.89

1083 13460

MEDIAN BARRIER MB-7D

122.000

LF

79.47000 9,695.34

1090 13470

MEDIAN BARRIER MB-9A

48.000

L.F.

166.91000 8,011.68
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 13479

NS BARRIER SPECIAL DESIGN
TRANSITION BARRIER

44.000

LF

659.23000 29,006.12

1110 13479

NS BARRIER SPECIAL DESIGN
TRANSITION BPPS TO EXIST.
CONC. BAR.

12.000

LF

770.94000 9,251.28

1120 13479

NS BARRIER ST'D BPB-3A

1,213.000

LF

184.97000 224,368.61

1130 13480

CABLE BARRICADE CR-1

2.000

EA

670.10000 1,340.20

1140 13485

MEDIAN BARRIER MB-8A TYPE I

220.000

LF

245.09000 53,919.80

1150 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

350.000

LF

108.06000 37,821.00

1160 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

3,024.000

LF

71.46000 216,095.04
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 13543

NS WALL SOUND BARRIER (ON
BRDG OR RETAINING WALL

30,938.000

SF

52.27000 1,617,129.26

1180 13543

NS WALL SOUND BARRIER WALL
ON STRUCTURE

7,760.000

SF

68.68000 532,956.80

1190 13570

NS RETAINING WALL  FOR MSE
RETAINING WALLS M,N,O,Q

20,870.000

S.F.

104.55000 2,181,958.50

1200 13611

IMPACT ATTENUATOR SERVICE
TYPE I

8.000

EA

13,917.67000 111,341.36

1210 13710

NS IMPACT ATTENUATOR
SPECIAL DESIGN IMPACT
ATTENUATOR

3.000

EA

26,803.75000 80,411.25

1220 13755

SOUND BARRIER WALL
ABSORPTIVE

41,918.000

SF

55.60000 2,330,640.80

Page 92 of 144

RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1230 13815

NS RETAINING STRUCTURE
ABUT. A MSE WALL M

1,000.000

SF

107.01000 107,010.00

1240 13815

NS RETAINING STRUCTURE
ABUT. B MSE WALL C & D

750.000

SF

94.46000 70,845.00

1247 13815

NS RETAINING STRUCTURE
ABUT. B MSE WALL Q&S

1,170.000

SF

93.84000 109,792.80

1250 16355

ASPHALT CONCRETE TY.
SM-12.5D

5,339.000

TON

117.27000 626,104.53

1260 22643

FENCE FE-CL

6,306.000

LF

12.29000 77,500.74

1270 22653

LINE BRACE UNIT FE-CL

7.000

EA

178.69000 1,250.83

1280 22663

CORNER BRACE UNIT FE-CL

65.000

EA

178.69000 11,614.85
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1290 22674

GATE FE-CL L=3'

6.000

EA

670.10000 4,020.60

1300 22676

GATE FE-CL L=12'

3.000

EA

1,060.98000 3,182.94

1310 22677

GATE FE-CL L=14'

2.000

EA

1,116.83000 2,233.66

1320 23041

WATER GATE FE-4 TY.I

2.000

EA

2,445.84000 4,891.68

1330 23560

TEMP. SAFETY FENCE 4'

10,560.000

LF

1.41000 14,889.60

1340 23600

NS FENCE TEMPORARY  (FE-CL)

1,783.000

LF

17.42000 31,059.86

1350 24100

ALLAYING DUST

1,040.000

HR

10.00000 10,400.00

1360 24152

TYPE III BARRICADE 8'

20.000

EA

376.79000 7,535.80
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1370 24160

CONSTRUCTION SIGNS

3,830.000

SF

15.20000 58,216.00

1380 24260

CR. RUN AGGR. NO. 25 OR 26

4,977.000

TON

48.80000 242,877.60

1390 24272

TRUCK MOUNTED ATTENUATOR

1,360.000

HR

8.98000 12,212.80

1400 24278

GROUP 2 CHANNELIZING
DEVICES

451,754.000

DAY

0.15000 67,763.10

1410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

18,620.000

HR

4.80000 89,376.00

1420 24281

ELECTRONIC ARROW

25,760.000

HR

0.52000 13,395.20

1430 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

9,300.000

LF

30.56000 284,208.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1440 24360

NS SAFETY WRECKER SERVICE

250.000

HR

121.53000 30,382.50

1450 24420

DEMOLITION OF PAVEMENT
(RIGID)

6,155.000

SY

8.20000 50,471.00

1460 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

13,680.000

SY

3.99000 54,583.20

1470 24501

NS REMOVE EXIST. CONDUCTOR
CABLE

7,100.000

LF

1.20000 8,520.00

1480 24501

NS REMOVE EXIST. EXPOSED
CONDUIT AND CABLE

300.000

LF

5.98000 1,794.00

1490 24501

NS REMOVE EXIST. FIBER OPTIC
CABLE

7,035.000

LF

1.08000 7,597.80

1500 24502

NS REMOVE EXIST. / SALVAGE
DMS

1.000

EA

7,181.60000 7,181.60
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1510 24502

NS REMOVE EXIST. /SALVAGE O/H
SIGN STRUCTURE TY.
BUTTERFLY

1.000

EA

5,984.66000 5,984.66

1520 24502

NS REMOVE EXIST. AND DISPOSE
EXIST. ELECTRICAL SERVICE

1.000

EA

4,782.52000 4,782.52

1530 24502

NS REMOVE EXIST. AND
SALVAGE EXISTING CABINET

8.000

EA

1,793.45000 14,347.60

1540 24502

NS REMOVE EXIST. REMOVE AND
DISPOSE EXISTING CABINET

4.000

EA

1,195.63000 4,782.52

1550 24503

NS REMOVE EXIST. AND DISPOSE
OF  SIGNAL EQUIPMENT (INT. NO.
1)

(1)

LS

5,978.15000 5,978.15

1560 24503

NS REMOVE EXIST. BOX
CULVERT (CONCRETE, 6'x7',
LOOP A)

(1)

LS

60,556.17000 60,556.17
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1570 24503

NS REMOVE EXIST. BOX
CULVERT (CONCRETE, 6'x7',
RAMP A)

(1)

LS

48,440.88000 48,440.88

1575 24505

NS RELOCATE EXIST. RE DMS

1.000

EA

13,166.25000 13,166.25

1580 24601

NS REMOVE EXIST. GUARDRAIL ...

11,186.000

LF

1.68000 18,792.48

1590 24602

NS REMOVE EXIST. FENCE AND
DISPOSE

5,184.000

LF

3.91000 20,269.44

1600 24703

NS REMOVE EXIST AND DISPOSE
OF  SOUND BARRIER

1,372.000

LF

45.79000 62,823.88

1610 24703

NS REMOVE EXIST REMOVE AND
DISPOSE OF EXISTING
CONCRETE BARRIER

2,978.000

LF

14.97000 44,580.66
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1620 24825

NS MODIFY EXIST.  REMOVE AND
DISPOSE EXIST. VEH. DET.

1.000

EA

1,111.92000 1,111.92

1630 24825

NS MODIFY EXIST. SPLICE
ENCLOSURE

5.000

EA

1,434.76000 7,173.80

1640 24825

NS MODIFY EXIST. TMS CABINET

3.000

EA

5,978.15000 17,934.45

1650 25508

NS FIELD OFFICE MODIFIED
TYPE 1

44.000

MO

4,566.76000 200,937.44

1660 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

85,436.94000 85,436.94

1670 25567

PROGRESS SCHEDULE UPDATES

44.000

EA

1.00000 44.00

1680 25575

NS CONTRACT PUMP AND HAUL
SERVICE FOR SEWER

88.000

HR

425.04000 37,403.52
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66
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Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1690 26117

DRY RIPRAP CL. AI

115.000

TON

96.92000 11,145.80

1700 26127

DRY RIPRAP CL.I 26"

247.000

TON

90.37000 22,321.39

1710 27000

SELECTIVE TREE REMOVAL
TRIMMING AND CLEANUP

0.100

ACRE

111,682.30000 11,168.23

1720 27022

TOPSOIL CLASS B 2"

23.400

ACRE

16,130.61000 377,456.27

1730 27023

TOPSOIL CLASS B

5,001.000

CY

12.32000 61,612.32

1740 27102

REGULAR SEED

6,259.000

LB

10.05000 62,902.95

1750 27103

OVERSEEDING

2,574.000

LB

16.75000 43,114.50

1760 27215

FERTILIZER(15-30-15)

5.000

TON

1,507.71000 7,538.55
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1770 27250

LIME

56.000

TON

335.05000 18,762.80

1780 27275

NS EROSION CONTROL TEMP
SILT FENCE TY. A

20,016.000

LF

1.41000 28,222.56

1790 27275

NS EROSION CONTROL TEMP
SILT FENCE TYPE B

15,294.000

LF

3.28000 50,164.32

1800 27321

PROTECTIVE COVERING EC-2

7,488.000

SY

1.01000 7,562.88

1810 27325

SOIL STABILIZATION MAT EC-3
TYPE A

80.000

SY

2.18000 174.40

1820 27327

SOIL STABILIZATION MAT EC-3
TYPE C

14,315.000

SY

3.63000 51,963.45

1830 27330

HERBICIDE SPRAYING
HERBICIDE SPRAY

6.000

UNIT

6,365.89000 38,195.34
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1840 27410

CHECK DAM, ROCK TY. I

9.000

EA

1,966.59000 17,699.31

1850 27415

CHECK DAM(ROCK) TY. II

40.000

EA

222.32000 8,892.80

1860 27422

DEWATERING BASIN

25.000

EA

255.96000 6,399.00

1870 27430

SILTATION CONTROL
EXCAVATION

7,144.000

CY

0.01000 71.44

1880 27440

MOWING

480.000

HR

55.84000 26,803.20

1890 27451

INLET PROTECTION TYPE A

11.000

EA

469.37000 5,163.07

1900 27461

INLET PROTECTION TYPE B

45.000

EA

469.37000 21,121.65

1910 27525

TURBIDITY CURTAIN, PERVIOUS

2,722.000

LF

20.66000 56,236.52
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1920 27543

NS STORM WATER MANAGEMENT
LOW PERMEABLE LINER

15,005.000

SY

8.40000 126,042.00

1930 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

35,405.000

CY

25.00000 885,125.00

1940 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

27.100

LF

2,734.09000 74,093.84

1950 27580

TEMP. SEDIMENT BASIN
EXCAVATION

519.000

CY

4.69000 2,434.11

1970 28811

REMULCHING

636.000

CY

72.59000 46,167.24

1980 30738

WATER OAK 2.50" CAL.

3.000

EA

362.97000 1,088.91

1990 30757

WILLOW OAK 2.0" CAL.

3.000

EA

362.97000 1,088.91
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2000 32144

EASTERN REDCEDAR 8'

15.000

EA

167.52000 2,512.80

2010 33024

RED CHOKEBERRY 3'  #3

19.000

EA

16.75000 318.25

2020 38900

NS PLANT OR TREE AMERICAN
SYCAMORE 2.0" CAL.

3.000

EA

167.52000 502.56

2030 38900

NS PLANT OR TREE BALD
CYPRESS 10'

3.000

EA

167.52000 502.56

2040 38900

NS PLANT OR TREE BLACK
CHERRY 2.0" CAL.

2.000

EA

279.21000 558.42

2050 38900

NS PLANT OR TREE BLACK GUM
2.0" CAL.

4.000

EA

279.21000 1,116.84

2060 38900

NS PLANT OR TREE BLACK
WILLOW 1.5" CAL.

7.000

EA

223.36000 1,563.52

Page 104 of 144

RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2070 38900

NS PLANT OR TREE BLACK
WILLOW SEEDLING

42.000

EA

4.47000 187.74

2080 38900

NS PLANT OR TREE COASTAL
SWEET PEPPERBUSH #3

24.000

EA

27.92000 670.08

2090 38900

NS PLANT OR TREE COMMON
ELDERBERRY 3 GAL.

155.000

EA

27.92000 4,327.60

2100 38900

NS PLANT OR TREE COMMON
THREE-SQUARE PLUG (2"X5")

3,925.000

EA

3.35000 13,148.75

2110 38900

NS PLANT OR TREE EASTERN
REDCEDAR 10'

10.000

EA

279.21000 2,792.10

2120 38900

NS PLANT OR TREE EASTERN
REDCEDAR SEEDLING

282.000

EA

4.47000 1,260.54

2130 38900

NS PLANT OR TREE HIGHBUSH
BLUEBERRY 3 GAL.

39.000

EA

27.92000 1,088.88
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2140 38900

NS PLANT OR TREE IRONWEED
PLUG (2"X5")

3,575.000

EA

3.35000 11,976.25

2150 38900

NS PLANT OR TREE JOE PYE
WEED #3

1,145.000

EA

22.34000 25,579.30

2160 38900

NS PLANT OR TREE LOBLOLLY
PINE 10'

11.000

EA

279.21000 3,071.31

2170 38900

NS PLANT OR TREE LOBLOLLY
PINE SEEDLING

230.000

EA

4.47000 1,028.10

2180 38900

NS PLANT OR TREE MARSH
ELDER 1 GAL.

99.000

EA

16.75000 1,658.25

2190 38900

NS PLANT OR TREE PERSIMMON
7 GAL.

8.000

EA

134.02000 1,072.16

2200 38900

NS PLANT OR TREE RED OAK
2.50" CAL.

5.000

EA

362.97000 1,814.85
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2210 38900

NS PLANT OR TREE REDBUD 1.5"
CAL.

15.000

EA

279.21000 4,188.15

2220 38900

NS PLANT OR TREE RIVER OATS
PLUG (2"X5")

12,823.000

EA

3.35000 42,957.05

2230 38900

NS PLANT OR TREE SALTBUSH
24"

1,900.000

EA

16.75000 31,825.00

2240 38900

NS PLANT OR TREE SILKY
DOGWOOD #3

20.000

EA

27.92000 558.40

2250 38900

NS PLANT OR TREE SMARTWEED
PLUG (2"X5")

390.000

EA

3.52000 1,372.80

2260 38900

NS PLANT OR TREE SMOOTH
BARK HICKORY 2.0" CAL.

3.000

EA

362.97000 1,088.91

2270 38900

NS PLANT OR TREE SOFT RUSH
PLUG (2"X5")

11,290.000

EA

3.35000 37,821.50
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2280 38900

NS PLANT OR TREE SOUTHERN
ARROWWOOD #3, 36"

30.000

EA

50.26000 1,507.80

2290 38900

NS PLANT OR TREE SOUTHERN
ARROWWOOD 3 GAL.

100.000

EA

50.26000 5,026.00

2300 38900

NS PLANT OR TREE SOUTHERN
RED OAK 2.0" CAL.

3.000

EA

362.97000 1,088.91

2310 38900

NS PLANT OR TREE SOUTHERN
WAX MYRTLE #3

13.000

EA

27.92000 362.96

2320 38900

NS PLANT OR TREE SOUTHERN
WAX MYRTLE 3 GAL.

575.000

EA

27.92000 16,054.00

2330 38900

NS PLANT OR TREE SWAMP
ROSE 3 GAL.

61.000

EA

50.26000 3,065.86

2340 38900

NS PLANT OR TREE SWAMP
ROSE MALLOW #3

550.000

EA

22.34000 12,287.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2350 38900

NS PLANT OR TREE SWEET FLAG
PLUG (2"X5")

1,610.000

EA

3.35000 5,393.50

2360 38900

NS PLANT OR TREE
SWITCHGRASS PLUG (2"X5")

9,205.000

EA

3.35000 30,836.75

2370 38900

NS PLANT OR TREE WATER OAK
2.0" CAL.

3.000

EA

362.97000 1,088.91

2380 38900

NS PLANT OR TREE WILLOW OAK
SEEDLING

41.000

EA

4.47000 183.27

2390 38900

NS PLANT OR TREE
WINTERBERRY (MALE) 3 GAL.

10.000

EA

50.26000 502.60

2400 38900

NS PLANT OR TREE
WINTERBERRY 3 GAL.

48.000

EA

50.26000 2,412.48

2410 39004

NS SEED MIXTURE SWM BASINS

22.000

LB

139.60000 3,071.20

Page 109 of 144

RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2420 39004

NS SEED MIXTURE TIDAL
CHANNEL

62.000

LB

117.27000 7,270.74

2430 39009

NS VEGETATION CONTROL
HERBICIDE APPLICATION

6.000

UNIT

4,029.50000 24,177.00

2440 40908

8" OFFSET EXIST. PIPE

75.000

LF

411.92000 30,894.00

2450 40912

12" OFFSET EXIST. PIPE

63.000

LF

550.80000 34,700.40

2460 42087

8" SANITARY SEWER FORCE MAIN

226.000

LF

740.35000 167,319.10

2470 42167

16" SANITARY SEWER FORCE
MAIN

424.000

LF

654.56000 277,533.44

2480 42490

16" BEND FORCE MAIN

10.000

EA

4,736.13000 47,361.30
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2490 42510

16" PLUG OR CAP FORCE MAIN

2.000

EA

3,764.61000 7,529.22

2500 44206

6" OFFSET EXIST. PIPE FORCE
MAIN

43.000

LF

597.78000 25,704.54

2510 44300

NS SEWER UTILITY 30"
ENCASEMENT PIPE- CCFRPM
(L.F.)

232.000

LF

171.84000 39,866.88

2520 44301

NS SEWER UTILITY 16" SOLID
SLEEVE FORCE MAIN

4.000

EA

4,857.57000 19,430.28

2530 44301

NS SEWER UTILITY TRACER WIRE
LOCATOR BOX

2.000

EA

3,643.18000 7,286.36

2540 50108

SIGN PANEL

2,832.500

SF

47.88000 135,620.10

2550 50404

SIGN POST STEEL 4"

335.000

LF

62.24000 20,850.40
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2560 50430

SIGN POST STP-1  2"

10.000

LF

29.92000 299.20

2570 50502

CONC. FOUND., SSP-V A 1'9" DIA.
X 4'6" DEPTH

7.000

EA

1,615.86000 11,311.02

2580 50575

CONC. FOUND. O/H SIGN
STRUCTURE

150.000

C.Y.

2,214.33000 332,149.50

2590 50710

REMOVE, SALVAGE O/H STR. TY.
DP-1

1.000

EA

15,201.05000 15,201.05

2600 50711

REMOVE, SALVAGE O/H STR. TY.
DP-2

2.000

EA

17,918.08000 35,836.16

2610 50724

REMOVE, SALVAGE O/H STR. TY.
CD-1

1.000

EA

14,087.88000 14,087.88

2620 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

14.000

EA

1,184.96000 16,589.44
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2630 50863

REMOVE-DISPOSE SIGN STRUCT.
TY. V A

19.000

EA

4,249.11000 80,733.09

2640 50864

REMOVE-DISPOSE SIGN STRUCT.
TY. VI A

7.000

EA

418.93000 2,932.51

2650 50882

REMOVE, DISPOSE SIGN TY.SP-2
FROM O/H STR.

1.000

EA

418.94000 418.94

2660 50902

NS TRAFFIC SIGN MEDIAN
BARRIER MOUNT SIGN
STRUCTURE

11.000

EA

311.20000 3,423.20

2670 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 1

1.000

EA

109,639.02000 109,639.02

2680 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 2

1.000

EA

81,750.50000 81,750.50
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2690 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 3

1.000

EA

42,491.11000 42,491.11

2700 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 4

1.000

EA

44,286.51000 44,286.51

2710 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 5

1.000

EA

72,414.42000 72,414.42

2720 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 6

1.000

EA

57,452.77000 57,452.77

2730 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 7

1.000

EA

67,028.22000 67,028.22

2740 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 8

1.000

EA

53,024.11000 53,024.11

2750 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 9

1.000

EA

69,063.02000 69,063.02
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2760 51160

ELEC.SERV.GROUNDING
ELECTRODE (10')

15.000

EA

418.47000 6,277.05

2770 51163

FLASHER

1.000

EA

5,625.59000 5,625.59

2780 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

13.000

EA

209.27000 2,720.51

2790 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

7.500

CY

1,494.54000 11,209.05

2800 51247

CONCRETE FOUND. CF-3

3.000

EA

1,793.45000 5,380.35

2810 51248

NS CONC. FOUNDATION LIGHT
POLE SUPPORT SYSTEM

4.000

EA

4,782.52000 19,130.08

2820 51260

NS CONCRETE FOUNDATION
CAMERA POLE

8.000

CY

2,152.14000 17,217.12
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2830 51425

NS SIGNAL POLE CAMERA POLE,
60'

1.000

EA

23,912.60000 23,912.60

2840 51607

14/7 CONDUCTOR CABLE

776.000

LF

1.79000 1,389.04

2850 51615

14/1 ENCLOSED COND. CABLE

912.000

LF

2.99000 2,726.88

2860 51912

SAW CUT 3/8"

252.000

LF

16.14000 4,067.28

2870 51913

SAWCUT 5/8"

25.000

LF

17.93000 448.25

2880 52002

NS TRAFFIC SIGNALIZATION
SIGNAL POLE MP-1, ONE ARM 45'

1.000

EA

11,956.30000 11,956.30

2890 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

2,891.000

LF

2.45000 7,082.95
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2900 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

37,623.000

LF

3.62000 136,195.26

2910 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

8,827.000

LF

5.01000 44,223.27

2920 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

1,026.000

LF

6.13000 6,289.38

2930 54100

NS PAVEMENT MARKING TY.B
CL.VI PAVE. LINE MARK. 24"

2,690.000

LF

11.32000 30,450.80

2940 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

57,037.000

LF

0.55000 31,370.35

2950 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

386.000

EA

27.86000 10,753.96

2960 54402

NS PAVE. MESSAGE MARKING
LANE REDUCTION ARROW

4.000

EA

167.53000 670.12
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2970 54424

CONSTR. P.M. TY. D ELONG.
ARROW

2.000

EA

111.69000 223.38

2980 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

5,550.000

LF

1.27000 7,048.50

2990 54516

CONSTR.PAVE.MARK. (TY.D,CL.
II)8"

801.000

LF

2.22000 1,778.22

3000 54526

NS CONSTR.P.M.TY.D 6"

20,166.000

EA

1.44000 29,039.04

3010 55010

1 CONDUCTOR CABLE

6,025.000

LF

2.39000 14,399.75

3020 55020

2 CONDUCTOR CABLE

26,615.000

LF

1.97000 52,431.55

3030 55040

4 CONDUCTOR CABLE

8,465.000

LF

1.43000 12,104.95
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3040 55060

6 CONDUCTOR CABLE

17,850.000

LF

1.20000 21,420.00

3050 55080

8 CONDUCTOR CABLE

32,645.000

LF

1.79000 58,434.55

3060 55140

CONCRETE FOUNDATION LF-1 TY.
A

11.000

EA

2,032.57000 22,358.27

3070 55143

CONC. FOUND. HIGH MAST LIGHT.
POLE

12.000

CY

1,494.54000 17,934.48

3080 55189

LIGHTING POLE LP-2 TYPE E

10.000

EA

1,793.45000 17,934.50

3090 55192

LIGHTING POLE LP-2 TYPE H

9.000

EA

2,211.92000 19,907.28

3100 55193

LIGHTING POLE LP-2 TYPE I

2.000

EA

2,989.08000 5,978.16

3110 55348

ELECT. SERVICE SE-9 TYPE A

1.000

EA

19,130.07000 19,130.07
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3120 55353

CONTROL CENTER CCW-1 TYPE D

4.000

EA

9,565.04000 38,260.16

3130 55581

JUNCTION BOX JB-R2

3.000

EA

2,630.39000 7,891.17

3140 55586

JUNCTION BOX JB-S1

5.000

EA

1,315.48000 6,577.40

3150 55587

JUNCTION BOX JB-S2

51.000

EA

1,913.01000 97,563.51

3160 55588

JUNCTION BOX JB-S3

10.000

EA

2,211.92000 22,119.20

3170 56014

ELECT. SER. GRD.
ELECTRODE(10') FOUNDATION
GROUNDING ELECTRODE (10')

5.000

EA

358.69000 1,793.45

3180 56025

NS METAL CONDUIT 12" PIPE
SLEEVE

55.000

LF

298.91000 16,440.05
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3190 56025

NS METAL CONDUIT 6" PIPE
SLEEVE

55.000

LF

185.32000 10,192.60

3200 56030

2" CONDUIT

9,520.000

LF

9.57000 91,106.40

3210 56032

2" METAL CONDUIT

270.000

LF

16.74000 4,519.80

3220 56034

3" CONDUIT

3,725.000

LF

14.35000 53,453.75

3230 56036

3" METAL CONDUIT

75.000

LF

21.52000 1,614.00

3240 56038

4" CONDUIT

160.000

LF

17.93000 2,868.80

3250 56042

NS CONDUIT  BORED ITS 3"

2,115.000

LF

23.91000 50,569.65

3260 56051

BORED CONDUIT 3"

5,590.000

LF

23.91000 133,656.90
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3270 56054

3" PVC CONDUIT

15.000

LF

23.91000 358.65

3280 56200

TRENCH EXCAVATION ECI-1

5,495.000

LF

2.99000 16,430.05

3290 56205

TEST BORE

13.000

EA

1,794.95000 23,334.35

3300 59000

NS LIGHTING CONC.
FOUNDATION LF-1 MOD.

4.000

EA

2,331.48000 9,325.92

3305 59000

NS LIGHTING ELECTRICAL
SERVICE SE-9, TYPE A MODIFIED

1.000

EA

8,967.22000 8,967.22

3310 59000

NS LIGHTING CONC. PARAPET
LIGHT POLE SUPPORT SYSTEM

3.000

EA

3,586.89000 10,760.67

3320 59000

NS LIGHTING EXPANSION JOINT
CONDUIT SYSTEM

3.000

EA

4,184.71000 12,554.13
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3330 59000

NS LIGHTING HIGH MAST LUM.
ASSEM. 8-500 WATT LED

1.000

EA

23,673.49000 23,673.49

3340 59000

NS LIGHTING LUMIN. 150 WATT
LED OFFSET

3.000

EA

1,673.88000 5,021.64

3350 59000

NS LIGHTING LUMIN. 400 WATT
LED OFFSET

18.000

EA

2,331.48000 41,966.64

3360 59000

NS LIGHTING METAL JUNCTION
BOX, NEMA 3R, 12"x12"x6"

4.000

EA

717.38000 2,869.52

3370 59000

NS LIGHTING POLE LP-3, TYPE 7,
130-FT

1.000

EA

46,031.77000 46,031.77

3380 59000

NS LIGHTING SALVAGE EXISTING
LIGHT POLE

14.000

EA

1,076.07000 15,064.98

3390 59000

NS LIGHTING TEMPORARY
ELECTRICAL SERVICE

1.000

EA

11,956.30000 11,956.30
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3400 59003

NS LIGHTING MODIFY EXISTING
CONROL CENTER, CC-1

(1)

LS

4,184.71000 4,184.71

3410 59003

NS LIGHTING MODIFY EXISTING
CONROL CENTER, CC-7

(1)

LS

4,782.52000 4,782.52

3420 59003

NS LIGHTING MODIFY EXISTING
CONROL CENTER, CC-8

(1)

LS

4,782.52000 4,782.52

3430 59003

NS LIGHTING TEMPORARY
ROADWAY LIGHTING

(1)

LS

57,390.24000 57,390.24

3440 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, B-602

(1)

LS

12,554.13000 12,554.13

3450 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, B-604

(1)

LS

13,151.93000 13,151.93

3460 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, B-605

(1)

LS

12,554.13000 12,554.13
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3470 59003

NS LIGHTING UNDERBRIDGE
LIGHTING SYSTEM, CURLEW

(1)

LS

5,380.35000 5,380.35

3480 59050

NS COMMUNICATION EQUIP.
CABINET ELECTRICAL SERVICE,
5kVA

1.000

EA

6,456.40000 6,456.40

3490 59050

NS COMMUNICATION EQUIP.
CABINET ELECTRICAL SERVICE,
7.5kVA

1.000

EA

6,456.40000 6,456.40

3500 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (DIGITAL)

1.000

EA

11,717.18000 11,717.18

3510 59050

NS COMMUNICATION EQUIP.
DISTRIBUTION SFP MODULE, 1
GBPS, SHORT HAUL

4.000

EA

1,327.15000 5,308.60

3520 59050

NS COMMUNICATION EQUIP.
DYNAMIC MESSAGE SIGN, TYPE
1, FULL COLOR

1.000

EA

185,322.70000 185,322.70
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3530 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET

3.000

EA

7,329.21000 21,987.63

3540 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH, 1 GPBS

2.000

EA

2,319.53000 4,639.06

3550 59050

NS COMMUNICATION EQUIP.
PRE-TERMINATED FIBER PATCH
PANEL, 100-FT

3.000

EA

1,494.54000 4,483.62

3560 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 12F

2.000

EA

1,225.52000 2,451.04

3570 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 24F

3.000

EA

1,554.32000 4,662.96

3580 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 288F

1.000

EA

5,380.35000 5,380.35
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3590 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 48F

2.000

EA

2,773.86000 5,547.72

3600 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 72F

2.000

EA

3,766.24000 7,532.48

3610 59050

NS COMMUNICATION EQUIP. UG
SPLICE ENCLOSURE 96F

1.000

EA

3,915.70000 3,915.70

3620 59050

NS COMMUNICATION EQUIP.
UNINTERRUPTABLE POWER
SUPPLY, ITS-CC

1.000

EA

2,839.62000 2,839.62

3630 59050

NS COMMUNICATION EQUIP.
UNITERRUPTABLE POWER
SUPPLY, DMS

1.000

EA

9,565.05000 9,565.05

3640 59060

NS COMMUNICATION EQUIP.
MODIFY EXISTING CONTROLLER
CENTER, LC 503-07

(1)

LS

2,331.47000 2,331.47
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3650 59071

NS COMMUNICATION EQUIP. 3"
CONCRETE ENCASED CONDUIT

125.000

LF

89.67000 11,208.75

3660 59071

NS COMMUNICATION EQUIP.
CABLE CCTV COMPOSITE CABLE,
DIGITAL

100.000

LF

11.96000 1,196.00

3670 59071

NS COMMUNICATION EQUIP. DMS
COMMUNICATION CABLE

745.000

LF

5.98000 4,455.10

3680 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE, 12F SMFO

8,500.000

LF

1.55000 13,175.00

3690 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE, 4F MMFO

3,105.000

LF

1.39000 4,315.95

3700 59071

NS COMMUNICATION EQUIP.
FIBER OPTIC CABLE, 72F SMFO

3,520.000

LF

2.33000 8,201.60
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3710 59071

NS COMMUNICATION EQUIP. ITS
CONDUIT, 2"

1,755.000

LF

8.97000 15,742.35

3720 59071

NS COMMUNICATION EQUIP.
RELOCATE EXISTING FIBER
OPTIC CABLE

1,910.000

LF

1.08000 2,062.80

3730 59071

NS COMMUNICATION EQUIP.
TRENCH EXCAVATION, ECI-ITS

1,655.000

LF

2.99000 4,948.45

3740 60125

NS BRIDGE PIER PROTECTION,
BPPS "A"

(1)

LS

93,490.60000 93,490.60

3750 60125

NS BRIDGE PIER PROTECTION,
BPPS "B"

(1)

LS

16,743.74000 16,743.74

3760 60125

NS BRIDGE PIER PROTECTION,
BPPS "C"

(1)

LS

16,730.96000 16,730.96
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3770 60125

NS BRIDGE PIER PROTECTION,
BPPS "D"

(1)

LS

149,517.44000 149,517.44

3780 60125

NS BRIDGE PIER PROTECTION,
BPPS "E"

(1)

LS

104,544.22000 104,544.22

3790 60125

NS BRIDGE PIER PROTECTION,
BPPS "F"

(1)

LS

195,802.99000 195,802.99

3800 60125

NS BRIDGE PIER PROTECTION,
BPPS "G"

(1)

LS

96,947.20000 96,947.20

3810 60420

NS CONCRETE A3 (FOR SOUND
BARRIER 1 SUPPORT
STRUCTURE)

300.000

CY

790.00000 237,000.00

3820 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

264.000

CY

554.47000 146,380.08
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3830 60452

REINF. STEEL BRIDGE APPR.
SLAB

44,180.000

LB

1.19000 52,574.20

3840 60490

BRIDGE DECK GROOVING

27,135.000

SY

3.41000 92,530.35

3850 61233

PREST.CONC.BEAM,BULB-T
53"DEPTH +70'-80'

4.000

EA

30,000.00000 120,000.00

3860 61234

PREST.CONC.BEAM,BULB-T 53"
DEPTH +80'-90'

4.000

EA

32,500.00000 130,000.00

3870 61235

PREST.CONC.BEAM,BULB-T 53"
DEPTH +90'-100'

70.000

EA

41,000.00000 2,870,000.00

3880 61246

PREST.CONC.BEAM,BULB-T 61"
DEPTH +100'-110'

15.000

EA

38,000.00000 570,000.00

3888 61711

CORROSION RESISTANT REINF.
STEEL CL. I

26,148.000

LB

3.00000 78,444.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3890 61713

CORROSION RESISTANT REINF.
STEEL CL. III

1,841,179.000

LB

3.34000 6,149,537.86

3910 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(7100100)

LB

16,472,898.
34000

16,472,898.34

3920 61813

STR.STEEL PLATE GIRDER ASTM
A709 GRADE HPS50W

(109000)

LB

910,000.00000 910,000.00

3930 62010

CONCRETE PARAPET

2,048.000

LF

220.95000 452,505.60

3940 62024

CONCRETE PARAPET 42"

9,981.000

LF

248.63000 2,481,576.03

3950 62402

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2"

45.000

LF

1,570.00000 70,650.00

3960 62403

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2 1/4"

57.000

LF

1,800.00000 102,600.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

3970 62404

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2 1/2"

190.000

LF

1,806.06000 343,151.40

3980 62406

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 3"

82.000

LF

2,200.00000 180,400.00

3990 64005

SELECT MATL. TY. I MIN. CBR-30

2,982.000

TON

28.07000 83,704.74

4000 64011

STRUCTURE EXCAVATION

2,612.000

CY

39.71000 103,722.52

4010 64032

GEOCOMPOSITE WALL DRAIN

249.000

SY

129.78000 32,315.22

4020 64036

PIPE UNDERDRAIN 6"

476.000

LF

41.29000 19,654.04

4040 64101

DYNAMIC PILE TEST (FRICTION
PILES)

17.000

EA

2,352.94000 39,999.98
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4050 64112

STEEL PILES 12"

48,781.000

LF

50.08000 2,442,952.48

4060 64768

DRIVING TEST FOR 12" STEEL
PILE

1,470.000

LF

51.59000 75,837.30

4080 65013

CONCRETE CLASS A3

3,340.600

CY

1,021.44000 3,412,222.46

4090 65014

CONCRETE CLASS A4

671.000

CY

1,100.00000 738,100.00

4100 65200

REINF. STEEL

543,871.000

LB

1.72000 935,458.12

4110 65211

CORROSION RESISTANT REINF.
STEEL CL. I

51,528.000

LB

2.91000 149,946.48

4120 65213

CORROSION RESISTANT REINF.
STEEL CL. III

121,031.000

LB

3.64000 440,552.84
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4130 65700

CONCRETE PARAPET

74.000

LF

245.06000 18,134.44

4140 66127

DRY RIPRAP CL.I 26"

177.000

TON

68.81000 12,179.37

4150 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

372.000

SY

97.28000 36,188.16

4160 66801

WATERPROOFING

742.000

SY

51.89000 38,502.38

4170 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION 54"
DRILLED SHAFTS

18,202.000

LF

500.00000 9,101,000.00

4180 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION 60"
DRILLED SHAFTS

1,914.000

LF

558.00000 1,068,012.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4190 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION 72"
DRILLED SHAFTS

560.000

LF

714.00000 399,840.00

4200 66921

NS BRIDGE SUBSTRUCTURE STD.
EXCAV.,72" DRILLED SHAFTS FOR
SOUND BARRIER 1 SUPPORT
STRUCTURE

313.000

LF

831.00000 260,103.00

4210 66921

NS BRIDGE SUBSTRUCTURE
BITUMEN COATING FOR STEEL
H-PILES

28,450.000

LF

0.00000 0.00

4220 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT (36-INCH DIAMETER)

5,382.000

LF

190.34000 1,024,409.88

4222 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (36-INCH DIAMETER)

10.000

LF

1,305.17000 13,051.70
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4224 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (54-INCH DIAMETER)

10.000

LF

200.00000 2,000.00

4226 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (60-INCH DIAMETER)

10.000

LF

230.00000 2,300.00

4228 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (72-INCH DIAMETER)

10.000

LF

324.00000 3,240.00

4230 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TEST

147.000

EA

1,053.07000 154,801.29

4240 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TEST FOR SOUND BARRIER
1 SUPPORT STRUCTURE

4.000

EA

600.00000 2,400.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4250 67400

DECK DRAINAGE SYSTEM

(1)

LS

503,000.00000 503,000.00

4260 67904

NS BRIDGE INCIDENTALS
COATING OF METAL ON
STRUCTURES (B616)

(1)

LS

10,000.00000 10,000.00

4270 67904

NS BRIDGE INCIDENTALS
RELOCATION OF BEAM S7 (B616)

(1)

LS

41,000.00000 41,000.00

4280 67904

NS BRIDGE INCIDENTALS
TEMPORARY PIER SUPPORT STR.
NO. 1834

(1)

LS

16,000.00000 16,000.00

4290 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING STR. NO.
1834

(1)

LS

47,000.00000 47,000.00

4300 67905

NS BRIDGE INCIDENTALS
SPECIAL DESIGN CONCRETE CAP

496.000

SY

74.83000 37,115.68
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4310 68010

PARAPET, CONCRETE

190.000

LF

123.06000 23,381.40

4320 68040

CONCRETE CLASS A4

26.000

CY

1,380.00000 35,880.00

4330 68042

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

8,666.800

CY

851.07000 7,376,053.48

4340 68047

CONCRETE PARAPET 42"

33.000

LF

176.06000 5,809.98

4350 68090

BRIDGE DECK GROOVING

112.000

SY

33.00000 3,696.00

4360 68091

CORROSION RESISTANT REINF.
STEEL CL. I

8,200.000

LB

2.99000 24,518.00

4370 68093

CORROSION RESISTANT REINF.
STEEL CL. III

22,560.000

LB

3.99000 90,014.40
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4380 68472

NS RECOAT EX. STR. NO. 1834

(1)

LS

265,000.00000 265,000.00

4390 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 1834

(1)

LS

120,000.00000 120,000.00

4400 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1834

(1)

LS

35,000.00000 35,000.00

4410 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1834

(1)

LS

10,000.00000 10,000.00

4420 68492

NS MATERIAL DISPOSAL STR. NO.
1834

(1)

LS

20,000.00000 20,000.00

4430 68580

BEAM END REPAIR

6.000

EA

3,640.00000 21,840.00

4450 68900

NS REM. PORT. OF EX.STR. NO.
1834

(1)

LS

455,000.00000 455,000.00
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RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4460 68902

NS BR. SUPERSTR. WID./REPAIR
FULL DEPTH ASPHALT JOINT
(B616)

122.000

LF

170.54000 20,805.88

4470 68904

NS BR. SUPERSTR. WID./REPAIR
BEARING REPLACEMENT

96.000

EA

9,640.50000 925,488.00

4480 69011

STRUCTURE EXCAVATION

73.800

CY

132.02000 9,743.08

4490 69030

CONCRETE CLASS A3

29.500

CY

3,745.00000 110,477.50

4510 69114

STEEL PILE 14"

8,227.000

LF

42.51000 349,729.77

4520 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

29.500

SY

2,800.00000 82,600.00

4530 69627

DRY RIPRAP CL. I

65.000

TON

119.16000 7,745.40
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4540 69908

NS BR. SUBSTR. WID./REPAIR
SLOPE PROTECTION (B616)

10.000

SY

106.45000 1,064.50

4550 70000

NS DEMO. OF BLDG. PARCEL 001,
D900

(1)

LS

1,324.42000 1,324.42

4560 70000

NS DEMO. OF BLDG. PARCEL 005,
D901

(1)

LS

1,037.52000 1,037.52

4570 70000

NS DEMO. OF BLDG. PARCEL 005,
D902

(1)

LS

4,694.73000 4,694.73

4580 70000

NS DEMO. OF BLDG. PARCEL 016,
D701

(1)

LS

558.41000 558.41

4590 70000

NS DEMO. OF BLDG. PARCEL 016,
D702

(1)

LS

558.41000 558.41

4600 70000

NS DEMO. OF BLDG. PARCEL 016,
D703

(1)

LS

558.41000 558.41
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4610 70000

NS DEMO. OF BLDG. PARCEL 019,
D3

(1)

LS

34,677.50000 34,677.50

4620 70000

NS DEMO. OF BLDG. PARCEL 019,
D5

(1)

LS

5,584.12000 5,584.12

4630 70000

NS DEMO. OF BLDG. PARCEL 019,
D700

(1)

LS

1,116.82000 1,116.82

4640 70200

NS CLEARING OF PARCEL NO. 1,

(1)

LS

1.12000 1.12

4650 70200

NS CLEARING OF PARCEL NO. 16,

(1)

LS

1.12000 1.12

4660 70200

NS CLEARING OF PARCEL NO. 19

(1)

LS

1.12000 1.12

4670 70200

NS CLEARING OF PARCEL NO. 3,

(1)

LS

1.12000 1.12
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. V. WILLIAMS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

4680 70200

NS CLEARING OF PARCEL NO. 5,

(1)

LS

1.12000 1.12

Section Total with LCC: $117,245,597.64

Life Cycle Costs:

$117,245,597.64Section Totals:

( ) indicates item is bid as Lump Sum

$117,245,597.64

$117,245,597.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):J66

Tabulation of Bids

Contract Time:

July 06, 2016

Contract Description:

C0000057048C08

10/24/19 COMPLETION DATE

NORFOLK

Min: Max:

09/22/2016Date Printed:

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P010 TUTOR PERINI CORPORATION $107,380,000.00 100.00%

2 W140 INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

$110,488,632.83 102.89%

3 L002 THE LANE CONSTRUCTION CORPORATION $115,649,073.76 107.70%

4 W488 E. V. WILLIAMS, INC. $117,245,597.64 109.19%

Vendor Ranking

Contract ID:

RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB

HAMPTON ROADS / NORFOLKLetting Date:

Contract Description:

District(s):

10/24/19 COMPLETION DATE

C0000057048C08

July 06, 2016 10:00 AM

0264-122-108, B602, NH-0264-6(106); 0264-122-108, B604, NH-0264-6(106);
0264-122-108, L508, NH-0264-6(098); 0264-122-108, B603, NH-0264-6(106);
0264-122-108, C508, NONE; 0264-122-108, C508, NH-0264-6(106);
0264-122-108, B605, NH-0264-6(106); 0264-122-108, B703, NH-0264-6(106);
0264-122-108, B616, NH-0264-6(106);

NORFOLK

J66

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 09/22/2016


