
BID TABULATIONS

JULY 27, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 
Virginia Department of Transportation for the above letting.

The following projects have been rejected:

Order Numbers:  I91 (105642); K14 (107771); K18 (108448); K24 (107118); K25 (108492) 

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items

Page 1



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00120

REGULAR EXCAVATION

6.000

CY

80.00000 480.00 375.00000 2,250.00 250.00000 1,500.00

0020 10035

NS CEM. STAB. APPROACH SLAB
GROUT   STABILIZATION

3.000

CY

500.00000 1,500.00 1,895.00000 5,685.00 3,000.00000 9,000.00

0030 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

26.000

TON

80.00000 2,080.00 129.00000 3,354.00 75.00000 1,950.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

26.000

TON

425.00000 11,050.00 751.00000 19,526.00 380.00000 9,880.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

153.000

TON

425.00000 65,025.00 617.00000 94,401.00 380.00000 58,140.00

0060 10642

ASPHALT CONCRETE TY.
BM-25.0A

21.000

TON

425.00000 8,925.00 794.00000 16,674.00 380.00000 7,980.00

0070 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

15,000.00000 15,000.00 32,896.00000 32,896.00 30,000.00000 30,000.00
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NORTHERN REGION,ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J79

Tabulation of Bids

Contract Time:

July 27, 2016
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09/29/17 COMPLETION DATE

ASHLAND, CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW
KENT
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08/25/2016Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 17374

EMERGENCY MOBILIZATION

1.000

EA

1,500.00000 1,500.00 4,787.00000 4,787.00 25,000.00000 25,000.00

0090 24152

TYPE III BARRICADE 8'

1.000

EA

500.00000 500.00 604.00000 604.00 800.00000 800.00

0100 24160

CONSTRUCTION SIGNS

612.000

SF

20.00000 12,240.00 38.00000 23,256.00 50.00000 30,600.00

0110 24272

TRUCK MOUNTED ATTENUATOR

102.000

HR

30.00000 3,060.00 52.00000 5,304.00 120.00000 12,240.00

0120 24278

GROUP 2 CHANNELIZING
DEVICES

281.000

DAY

3.00000 843.00 6.00000 1,686.00 10.00000 2,810.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

449.000

HR

20.00000 8,980.00 5.00000 2,245.00 25.00000 11,225.00

0140 24281

ELECTRONIC ARROW

164.000

HR

10.00000 1,640.00 17.00000 2,788.00 20.00000 3,280.00

0150 24282

FLAGGER SERVICE

153.000

HR

30.00000 4,590.00 86.00000 13,158.00 40.00000 6,120.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

14.000

LF

25.00000 350.00 208.00000 2,912.00 100.00000 1,400.00

0170 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

14.000

LF

30.00000 420.00 208.00000 2,912.00 100.00000 1,400.00

0180 24360

NS SAFETY NIGHT  EFFECT

36.000

HR

60.00000 2,160.00 15.00000 540.00 750.00000 27,000.00

0190 25574

NS CONTRACT PORTABLE
TRAFFIC       CONTROL SIGNAL

16.000

DAY

150.00000 2,400.00 2,705.00000 43,280.00 400.00000 6,400.00

0200 65095

NS CONCRETE INCIDENTAL
REPAIR

3.000

CY

3,000.00000 9,000.00 5,461.00000 16,383.00 5,000.00000 15,000.00

0210 67907

BRIDGE INCIDENTALS  INSPECT
BRIDGE FOR    ASBESTOS

3.000

EA

3,000.00000 9,000.00 7,214.00000 21,642.00 1,500.00000 4,500.00

0220 67907

BRIDGE INCIDENTALS  RESET
ROCKER EXPANSION BEARING

2.000

EA

1,400.00000 2,800.00 9,805.00000 19,610.00 3,500.00000 7,000.00

0230 68074

SHOTCRETE, CLASS A

21.000

SF

200.00000 4,200.00 317.00000 6,657.00 700.00000 14,700.00
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Unit PriceQuantity and Units

Line No / Item ID
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(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 68076

SHOTCRETE, CLASS B

21.000

SF

220.00000 4,620.00 317.00000 6,657.00 700.00000 14,700.00

0250 68091

CORROSION RESISTANT REINF.
STEEL CL. I

31.000

LB

10.00000 310.00 9.00000 279.00 25.00000 775.00

0260 68100

REINF. STEEL

204.000

LB

3.00000 612.00 2.00000 408.00 5.00000 1,020.00

0270 68166

ANCHOR BOLT REPLACEMENT

3.000

EA

1,000.00000 3,000.00 1,182.00000 3,546.00 2,000.00000 6,000.00

0280 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

510.000

SY

40.00000 20,400.00 41.00000 20,910.00 25.00000 12,750.00

0290 68312

TYPE A PATCHING (HES)

51.000

SY

350.00000 17,850.00 376.00000 19,176.00 850.00000 43,350.00

0300 68317

NS MILLING TYPE A MILLING
(DEPTH 1 1/4"-1 3/4")

255.000

SY

45.00000 11,475.00 64.00000 16,320.00 25.00000 6,375.00

0310 68317

NS MILLING TYPE A
MILLING( DEPTH 2" - 3" )

21.000

SY

400.00000 8,400.00 202.00000 4,242.00 70.00000 1,470.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 68322

TYPE B PATCHING (HES)

204.000

SY

450.00000 91,800.00 574.00000 117,096.00 1,200.00000 244,800.00

0330 68332

TYPE C PATCHING (HES)

31.000

SY

600.00000 18,600.00 1,364.00000 42,284.00 1,600.00000 49,600.00

0340 68345

GRAVITY FILL POLYMER CRACK
SEALING

306.000

LF

20.00000 6,120.00 8.00000 2,448.00 18.00000 5,508.00

0350 68347

GRAVITY FILL POLYMER CRACK
SEALING

31.000

SY

40.00000 1,240.00 79.00000 2,449.00 120.00000 3,720.00

0360 68552

ELASTOMERIC EXPANSION DAM
2+"-3"

11.000

LF

420.00000 4,620.00 781.00000 8,591.00 500.00000 5,500.00

0370 68553

ELASTOMERIC EXPANSION DAM
3+"-4"

8.000

LF

470.00000 3,760.00 1,059.00000 8,472.00 600.00000 4,800.00

0380 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

11.000

LF

145.00000 1,595.00 246.00000 2,706.00 125.00000 1,375.00

0390 68566

PREFORMED ELASTOMERIC
JOINT SEALER 5"

11.000

LF

165.00000 1,815.00 254.00000 2,794.00 150.00000 1,650.00
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Unit PriceQuantity and Units
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(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 68570

EXPANSION JOINT REMOVAL

13.000

LF

200.00000 2,600.00 819.00000 10,647.00 200.00000 2,600.00

0410 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE A

16.000

LF

300.00000 4,800.00 618.00000 9,888.00 500.00000 8,000.00

0420 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE C

16.000

LF

350.00000 5,600.00 914.00000 14,624.00 550.00000 8,800.00

0430 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE D

8.000

LF

400.00000 3,200.00 1,041.00000 8,328.00 600.00000 4,800.00

0440 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE E

16.000

LF

450.00000 7,200.00 989.00000 15,824.00 700.00000 11,200.00

0450 68574

CLEAN AND RESEAL EXPANSION
JOINT

26.000

LF

50.00000 1,300.00 144.00000 3,744.00 125.00000 3,250.00

0460 68579

BACK WALL RECONSTRUCTION
(HES)

39.000

LF

250.00000 9,750.00 502.00000 19,578.00 450.00000 17,550.00

0470 68590

JACKING AND BLOCKING

11.000

EA

2,000.00000 22,000.00 5,360.00000 58,960.00 3,500.00000 38,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

155.000

SY

1,000.00000 155,000.00 1,150.00000 178,250.00 1,700.00000 263,500.00

0490 68638

EPOXY CONC. OVERLAY

2,040.000

SY

50.00000 102,000.00 41.00000 83,640.00 80.00000 163,200.00

0500 68902

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

39.000

LF

160.00000 6,240.00 285.00000 11,115.00 325.00000 12,675.00

0510 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

16.000

LF

30.00000 480.00 259.00000 4,144.00 250.00000 4,000.00

0520 68902

NS BR. SUPERSTR. WID./REPAIR
HOT POUR JOINT SEALER

39.000

LF

20.00000 780.00 52.00000 2,028.00 30.00000 1,170.00

0530 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (3 1/2"
DIA.)

6.000

LF

70.00000 420.00 251.00000 1,506.00 350.00000 2,100.00

0540 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (4" DIA.)

6.000

LF

70.00000 420.00 297.00000 1,782.00 375.00000 2,250.00
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(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (5" DIA.)

6.000

LF

140.00000 840.00 389.00000 2,334.00 400.00000 2,400.00

0560 68902

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT DECK
OVERHANG

11.000

LF

1,000.00000 11,000.00 1,260.00000 13,860.00 750.00000 8,250.00

0570 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVE AND RE-INSTALL
GUARDRAIL BEAM

6.000

LF

25.00000 150.00 77.00000 462.00 110.00000 660.00

0580 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
B

11.000

LF

250.00000 2,750.00 741.00000 8,151.00 350.00000 3,850.00

0590 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE HIGH STRENGTH
GROUT

11.000

LF

120.00000 1,320.00 288.00000 3,168.00 125.00000 1,375.00

0600 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),< 2"

102.000

LF

50.00000 5,100.00 42.00000 4,284.00 45.00000 4,590.00
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Unit PriceQuantity and Units

Line No / Item ID
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Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),> 2"

16.000

LF

70.00000 1,120.00 82.00000 1,312.00 75.00000 1,200.00

0620 68904

NS BR. SUPERSTR. WID./REPAIR
ALUMINUM RAIL TERMINAL END

1.000

EA

2,500.00000 2,500.00 7,747.00000 7,747.00 3,000.00000 3,000.00

0630 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DECK DRAINS

31.000

EA

50.00000 1,550.00 70.00000 2,170.00 250.00000 7,750.00

0640 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DRAINAGE TROUGH
SYSTEM

1.000

EA

1,250.00000 1,250.00 822.00000 822.00 4,000.00000 4,000.00

0650 68904

NS BR. SUPERSTR. WID./REPAIR
CONCRETE BEAM END     REPAIR

11.000

EA

2,000.00000 22,000.00 6,951.00000 76,461.00 3,500.00000 38,500.00

0660 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC     ANODES

204.000

EA

40.00000 8,160.00 48.00000 9,792.00 70.00000 14,280.00

0670 68904

NS BR. SUPERSTR. WID./REPAIR
HOLE DRILLING   (STOP-DRILL
HOLES)

3.000

EA

1,000.00000 3,000.00 373.00000 1,119.00 2,000.00000 6,000.00
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Unit PriceQuantity and Units
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(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 68904

NS BR. SUPERSTR. WID./REPAIR
INSALL ALUMINUM POST  (1 RAIL
USED)

1.000

EA

625.00000 625.00 2,454.00000 2,454.00 1,200.00000 1,200.00

0690 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (1 RAIL
NEW)

1.000

EA

850.00000 850.00 3,882.00000 3,882.00 1,400.00000 1,400.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
NEW)

1.000

EA

4,000.00000 4,000.00 4,596.00000 4,596.00 2,000.00000 2,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
USED)

1.000

EA

850.00000 850.00 2,454.00000 2,454.00 1,800.00000 1,800.00

0720 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXPANSION      ROCKER
BEARING

1.000

EA

800.00000 800.00 4,384.00000 4,384.00 4,000.00000 4,000.00

0730 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY FIXED BEARING

1.000

EA

800.00000 800.00 5,393.00000 5,393.00 3,000.00000 3,000.00
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(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE A)

1.000

EA

2,000.00000 2,000.00 5,848.00000 5,848.00 4,000.00000 4,000.00

0750 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE B)

1.000

EA

2,500.00000 2,500.00 5,848.00000 5,848.00 5,000.00000 5,000.00

0760 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE C)

1.000

EA

3,000.00000 3,000.00 5,991.00000 5,991.00 6,000.00000 6,000.00

0770 68904

NS BR. SUPERSTR. WID./REPAIR
PRESTRESSED BEAM END
REPAIR

3.000

EA

3,000.00000 9,000.00 7,019.00000 21,057.00 4,000.00000 12,000.00

0780 68904

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT BEARING

2.000

EA

3,600.00000 7,200.00 11,987.00000 23,974.00 7,000.00000 14,000.00

0790 68904

NS BR. SUPERSTR. WID./REPAIR
REINFORCING STEEL
SPLICER(#4,#5,#6)

11.000

EA

50.00000 550.00 168.00000 1,848.00 125.00000 1,375.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POST

2.000

EA

1,200.00000 2,400.00 2,422.00000 4,844.00 1,200.00000 2,400.00

0810 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
A

2.000

EA

1,250.00000 2,500.00 2,422.00000 4,844.00 1,500.00000 3,000.00

0820 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE RAIL POST     ANCHOR
BOLTS

5.000

EA

600.00000 3,000.00 1,921.00000 9,605.00 300.00000 1,500.00

0830 68905

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

26.000

CF

350.00000 9,100.00 229.00000 5,954.00 1,500.00000 39,000.00

0840 68906

NS BR. SUPERSTR. WID./REPAIR
FRP WRAPPING OF CONCRETE
STRUCTURE

36.000

SF

400.00000 14,400.00 2,500.00000 90,000.00 500.00000 18,000.00

0850 68910

NS BR. SUPERSTR. WID./REPAIR
BRIDGE CLEANING AND
WASHING-SUPERSTRUCTURE

204.000

SY

10.00000 2,040.00 4.00000 816.00 15.00000 3,060.00

Page 12 of 15

NORTHERN REGION,ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J79

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108309N01

09/29/17 COMPLETION DATE

ASHLAND, CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW
KENT

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-429, N501, NHPP-BR04(282);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT, TYPE EP-3

204.000

SY

40.00000 8,160.00 34.00000 6,936.00 90.00000 18,360.00

0870 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (MOD) (VES)

51.000

SY

800.00000 40,800.00 622.00000 31,722.00 1,500.00000 76,500.00

0880 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (MOD) (VES)

13.000

SY

1,000.00000 13,000.00 2,257.00000 29,341.00 1,800.00000 23,400.00

0890 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING - EPOXY RESIN
(EP-5)

306.000

SY

40.00000 12,240.00 24.00000 7,344.00 120.00000 36,720.00

0900 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING-MEMBRANE

408.000

SY

40.00000 16,320.00 22.00000 8,976.00 60.00000 24,480.00

0910 69007

FLOWABLE BACKFILL

4.000

CY

600.00000 2,400.00 932.00000 3,728.00 400.00000 1,600.00

0920 69009

POROUS BACKFILL

16.000

CY

200.00000 3,200.00 242.00000 3,872.00 100.00000 1,600.00

0930 69010

PIPE UNDERDRAIN 6"

11.000

LF

50.00000 550.00 24.00000 264.00 40.00000 440.00
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NORTHERN REGION,ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J79

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108309N01

09/29/17 COMPLETION DATE

ASHLAND, CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW
KENT

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-429, N501, NHPP-BR04(282);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECT. PRESSURE
CRACK SEALING

1,275.000

LF

35.00000 44,625.00 57.00000 72,675.00 75.00000 95,625.00

0950 69901

NS BR. SUBSTR. WID./REPAIR BR.
SUBSTRUCTURE CLEANING

39.000

LF

25.00000 975.00 89.00000 3,471.00 120.00000 4,680.00

0960 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BRIDGE    SEAT
(TYPE)

5.000

EA

2,000.00000 10,000.00 8,102.00000 40,510.00 6,000.00000 30,000.00

0970 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (MOD)

72.000

SY

1,100.00000 79,200.00 1,038.00000 74,736.00 1,700.00000 122,400.00

Section Total with LCC: $1,043,575.00 $1,644,035.00 $1,889,308.00

Life Cycle Costs:

$1,889,308.00$1,043,575.00 $1,644,035.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,644,035.00$1,043,575.00 $1,889,308.00

$1,043,575.00

Contract Item Totals

$1,644,035.00 1,889,308.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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NORTHERN REGION,ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J79

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108309N01

09/29/17 COMPLETION DATE

ASHLAND, CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW
KENT

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-429, N501, NHPP-BR04(282);



( ) indicates item is bid as Lump Sum
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NORTHERN REGION,ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J79

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108309N01

09/29/17 COMPLETION DATE

ASHLAND, CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW
KENT

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-429, N501, NHPP-BR04(282);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S1190 SRD, INC $1,043,575.00 100.00%

2 M813 MCCLAIN & CO., INC. $1,644,035.00 157.54%

3 H018 HAYMES BROTHERS, INC. $1,889,308.00 181.04%

Vendor Ranking

Contract ID:

NORTHERN REGION,ON-CALL BRIDGE MAINTENANCE

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C0000108309N01

July 27, 2016 10:00 AM

(NFO) 9999-964-429, N501, NHPP-BR04(282);

ASHLAND, CHARLES CITY, GOOCHLAND, HANOVER, HENRICO, NEW
KENT

J79

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00120

REGULAR EXCAVATION

6.000

CY

80.00000 480.00 375.00000 2,250.00 250.00000 1,500.00

0020 10035

NS CEM. STAB. APPROACH SLAB
GROUT   STABILIZATION

3.000

CY

500.00000 1,500.00 1,895.00000 5,685.00 2,000.00000 6,000.00

0030 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

26.000

TON

80.00000 2,080.00 129.00000 3,354.00 75.00000 1,950.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

26.000

TON

425.00000 11,050.00 751.00000 19,526.00 370.00000 9,620.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

153.000

TON

425.00000 65,025.00 617.00000 94,401.00 370.00000 56,610.00

0060 10642

ASPHALT CONCRETE TY.
BM-25.0A

21.000

TON

425.00000 8,925.00 794.00000 16,674.00 370.00000 7,770.00

0070 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

15,000.00000 15,000.00 32,896.00000 32,896.00 30,000.00000 30,000.00

Page 1 of 30

CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 17374

EMERGENCY MOBILIZATION

1.000

EA

1,500.00000 1,500.00 4,787.00000 4,787.00 15,000.00000 15,000.00

0090 24152

TYPE III BARRICADE 8'

1.000

EA

500.00000 500.00 604.00000 604.00 800.00000 800.00

0100 24160

CONSTRUCTION SIGNS

612.000

SF

20.00000 12,240.00 38.00000 23,256.00 55.00000 33,660.00

0110 24272

TRUCK MOUNTED ATTENUATOR

102.000

HR

30.00000 3,060.00 52.00000 5,304.00 125.00000 12,750.00

0120 24278

GROUP 2 CHANNELIZING
DEVICES

281.000

DAY

3.00000 843.00 6.00000 1,686.00 12.00000 3,372.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

449.000

HR

10.00000 4,490.00 5.00000 2,245.00 28.00000 12,572.00

0140 24281

ELECTRONIC ARROW

164.000

HR

10.00000 1,640.00 17.00000 2,788.00 25.00000 4,100.00

0150 24282

FLAGGER SERVICE

153.000

HR

30.00000 4,590.00 86.00000 13,158.00 40.00000 6,120.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

14.000

LF

25.00000 350.00 208.00000 2,912.00 200.00000 2,800.00

0170 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

14.000

LF

30.00000 420.00 208.00000 2,912.00 200.00000 2,800.00

0180 24360

NS SAFETY NIGHT  EFFECT

36.000

HR

60.00000 2,160.00 15.00000 540.00 850.00000 30,600.00

0190 25574

NS CONTRACT PORTABLE
TRAFFIC       CONTROL SIGNAL

16.000

DAY

150.00000 2,400.00 2,705.00000 43,280.00 500.00000 8,000.00

0200 65095

NS CONCRETE INCIDENTAL
REPAIR

3.000

CY

3,500.00000 10,500.00 5,461.00000 16,383.00 5,000.00000 15,000.00

0210 67907

BRIDGE INCIDENTALS  INSPECT
BRIDGE FOR    ASBESTOS

3.000

EA

3,000.00000 9,000.00 7,214.00000 21,642.00 1,500.00000 4,500.00

0220 67907

BRIDGE INCIDENTALS  RESET
ROCKER EXPANSION BEARING

2.000

EA

1,400.00000 2,800.00 9,805.00000 19,610.00 3,500.00000 7,000.00

0230 68074

SHOTCRETE, CLASS A

21.000

SF

200.00000 4,200.00 317.00000 6,657.00 700.00000 14,700.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 68076

SHOTCRETE, CLASS B

21.000

SF

220.00000 4,620.00 317.00000 6,657.00 700.00000 14,700.00

0250 68091

CORROSION RESISTANT REINF.
STEEL CL. I

31.000

LB

10.00000 310.00 9.00000 279.00 25.00000 775.00

0260 68100

REINF. STEEL

204.000

LB

3.00000 612.00 2.00000 408.00 5.00000 1,020.00

0270 68166

ANCHOR BOLT REPLACEMENT

3.000

EA

1,000.00000 3,000.00 1,182.00000 3,546.00 1,500.00000 4,500.00

0280 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

510.000

SY

40.00000 20,400.00 41.00000 20,910.00 15.00000 7,650.00

0290 68312

TYPE A PATCHING (HES)

51.000

SY

350.00000 17,850.00 376.00000 19,176.00 850.00000 43,350.00

0300 68317

NS MILLING TYPE A MILLING
(DEPTH 1 1/4"-1 3/4")

255.000

SY

45.00000 11,475.00 64.00000 16,320.00 25.00000 6,375.00

0310 68317

NS MILLING TYPE A
MILLING( DEPTH 2" - 3" )

21.000

SY

400.00000 8,400.00 202.00000 4,242.00 70.00000 1,470.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 68322

TYPE B PATCHING (HES)

204.000

SY

450.00000 91,800.00 574.00000 117,096.00 1,200.00000 244,800.00

0330 68332

TYPE C PATCHING (HES)

31.000

SY

550.00000 17,050.00 1,364.00000 42,284.00 1,600.00000 49,600.00

0340 68345

GRAVITY FILL POLYMER CRACK
SEALING

306.000

LF

20.00000 6,120.00 8.00000 2,448.00 18.00000 5,508.00

0350 68347

GRAVITY FILL POLYMER CRACK
SEALING

31.000

SY

40.00000 1,240.00 79.00000 2,449.00 120.00000 3,720.00

0360 68552

ELASTOMERIC EXPANSION DAM
2+"-3"

11.000

LF

420.00000 4,620.00 781.00000 8,591.00 500.00000 5,500.00

0370 68553

ELASTOMERIC EXPANSION DAM
3+"-4"

8.000

LF

470.00000 3,760.00 1,059.00000 8,472.00 600.00000 4,800.00

0380 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

11.000

LF

145.00000 1,595.00 246.00000 2,706.00 125.00000 1,375.00

0390 68566

PREFORMED ELASTOMERIC
JOINT SEALER 5"

11.000

LF

165.00000 1,815.00 254.00000 2,794.00 150.00000 1,650.00

Page 5 of 30

CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 68570

EXPANSION JOINT REMOVAL

13.000

LF

200.00000 2,600.00 819.00000 10,647.00 200.00000 2,600.00

0410 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE A

16.000

LF

300.00000 4,800.00 618.00000 9,888.00 500.00000 8,000.00

0420 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE C

16.000

LF

350.00000 5,600.00 914.00000 14,624.00 550.00000 8,800.00

0430 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE D

8.000

LF

400.00000 3,200.00 1,041.00000 8,328.00 600.00000 4,800.00

0440 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE E

16.000

LF

450.00000 7,200.00 989.00000 15,824.00 700.00000 11,200.00

0450 68574

CLEAN AND RESEAL EXPANSION
JOINT

26.000

LF

50.00000 1,300.00 144.00000 3,744.00 125.00000 3,250.00

0460 68579

BACK WALL RECONSTRUCTION
(HES)

39.000

LF

250.00000 9,750.00 502.00000 19,578.00 450.00000 17,550.00

0470 68590

JACKING AND BLOCKING

11.000

EA

2,000.00000 22,000.00 5,360.00000 58,960.00 3,500.00000 38,500.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

155.000

SY

2,000.00000 310,000.00 1,150.00000 178,250.00 1,700.00000 263,500.00

0490 68638

EPOXY CONC. OVERLAY

2,040.000

SY

50.00000 102,000.00 41.00000 83,640.00 80.00000 163,200.00

0500 68902

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

39.000

LF

160.00000 6,240.00 285.00000 11,115.00 325.00000 12,675.00

0510 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

16.000

LF

30.00000 480.00 259.00000 4,144.00 250.00000 4,000.00

0520 68902

NS BR. SUPERSTR. WID./REPAIR
HOT POUR JOINT SEALER

39.000

LF

20.00000 780.00 52.00000 2,028.00 30.00000 1,170.00

0530 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (3 1/2"
DIA.)

6.000

LF

70.00000 420.00 251.00000 1,506.00 350.00000 2,100.00

0540 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (4" DIA.)

6.000

LF

70.00000 420.00 297.00000 1,782.00 375.00000 2,250.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (5" DIA.)

6.000

LF

140.00000 840.00 389.00000 2,334.00 400.00000 2,400.00

0560 68902

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT DECK
OVERHANG

11.000

LF

1,000.00000 11,000.00 1,260.00000 13,860.00 750.00000 8,250.00

0570 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVE AND RE-INSTALL
GUARDRAIL BEAM

6.000

LF

25.00000 150.00 77.00000 462.00 110.00000 660.00

0580 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
B

11.000

LF

250.00000 2,750.00 741.00000 8,151.00 350.00000 3,850.00

0590 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE HIGH STRENGTH
GROUT

11.000

LF

120.00000 1,320.00 288.00000 3,168.00 125.00000 1,375.00

0600 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),< 2"

102.000

LF

50.00000 5,100.00 42.00000 4,284.00 45.00000 4,590.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),> 2"

16.000

LF

70.00000 1,120.00 82.00000 1,312.00 75.00000 1,200.00

0620 68904

NS BR. SUPERSTR. WID./REPAIR
ALUMINUM RAIL TERMINAL END

1.000

EA

2,500.00000 2,500.00 7,747.00000 7,747.00 3,000.00000 3,000.00

0630 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DECK DRAINS

31.000

EA

50.00000 1,550.00 70.00000 2,170.00 250.00000 7,750.00

0640 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DRAINAGE TROUGH
SYSTEM

1.000

EA

1,250.00000 1,250.00 822.00000 822.00 4,000.00000 4,000.00

0650 68904

NS BR. SUPERSTR. WID./REPAIR
CONCRETE BEAM END     REPAIR

11.000

EA

2,500.00000 27,500.00 6,951.00000 76,461.00 3,500.00000 38,500.00

0660 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC     ANODES

204.000

EA

45.00000 9,180.00 48.00000 9,792.00 70.00000 14,280.00

0670 68904

NS BR. SUPERSTR. WID./REPAIR
HOLE DRILLING   (STOP-DRILL
HOLES)

3.000

EA

1,000.00000 3,000.00 373.00000 1,119.00 4,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 68904

NS BR. SUPERSTR. WID./REPAIR
INSALL ALUMINUM POST  (1 RAIL
USED)

1.000

EA

625.00000 625.00 2,454.00000 2,454.00 1,200.00000 1,200.00

0690 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (1 RAIL
NEW)

1.000

EA

850.00000 850.00 3,882.00000 3,882.00 1,400.00000 1,400.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
NEW)

1.000

EA

4,000.00000 4,000.00 4,596.00000 4,596.00 2,000.00000 2,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
USED)

1.000

EA

850.00000 850.00 2,454.00000 2,454.00 1,800.00000 1,800.00

0720 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXPANSION      ROCKER
BEARING

1.000

EA

800.00000 800.00 4,384.00000 4,384.00 4,000.00000 4,000.00

0730 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY FIXED BEARING

1.000

EA

800.00000 800.00 5,393.00000 5,393.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE A)

1.000

EA

2,000.00000 2,000.00 5,848.00000 5,848.00 4,000.00000 4,000.00

0750 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE B)

1.000

EA

2,500.00000 2,500.00 5,848.00000 5,848.00 5,000.00000 5,000.00

0760 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE C)

1.000

EA

3,000.00000 3,000.00 5,991.00000 5,991.00 6,000.00000 6,000.00

0770 68904

NS BR. SUPERSTR. WID./REPAIR
PRESTRESSED BEAM END
REPAIR

3.000

EA

3,500.00000 10,500.00 7,019.00000 21,057.00 4,000.00000 12,000.00

0780 68904

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT BEARING

2.000

EA

3,600.00000 7,200.00 11,987.00000 23,974.00 7,000.00000 14,000.00

0790 68904

NS BR. SUPERSTR. WID./REPAIR
REINFORCING STEEL
SPLICER(#4,#5,#6)

11.000

EA

50.00000 550.00 168.00000 1,848.00 125.00000 1,375.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POST

2.000

EA

1,200.00000 2,400.00 2,422.00000 4,844.00 1,200.00000 2,400.00

0810 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
A

2.000

EA

1,250.00000 2,500.00 2,422.00000 4,844.00 1,500.00000 3,000.00

0820 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE RAIL POST     ANCHOR
BOLTS

5.000

EA

600.00000 3,000.00 1,921.00000 9,605.00 300.00000 1,500.00

0830 68905

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

26.000

CF

350.00000 9,100.00 229.00000 5,954.00 1,500.00000 39,000.00

0840 68906

NS BR. SUPERSTR. WID./REPAIR
FRP WRAPPING OF CONCRETE
STRUCTURE

36.000

SF

400.00000 14,400.00 2,500.00000 90,000.00 750.00000 27,000.00

0850 68910

NS BR. SUPERSTR. WID./REPAIR
BRIDGE CLEANING AND
WASHING-SUPERSTRUCTURE

204.000

SY

10.00000 2,040.00 4.00000 816.00 15.00000 3,060.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT, TYPE EP-3

204.000

SY

40.00000 8,160.00 34.00000 6,936.00 90.00000 18,360.00

0870 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (MOD) (VES)

51.000

SY

800.00000 40,800.00 622.00000 31,722.00 1,500.00000 76,500.00

0880 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (MOD) (VES)

13.000

SY

1,200.00000 15,600.00 2,257.00000 29,341.00 1,800.00000 23,400.00

0890 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING - EPOXY RESIN
(EP-5)

306.000

SY

40.00000 12,240.00 24.00000 7,344.00 120.00000 36,720.00

0900 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING-MEMBRANE

408.000

SY

40.00000 16,320.00 22.00000 8,976.00 60.00000 24,480.00

0910 69007

FLOWABLE BACKFILL

4.000

CY

600.00000 2,400.00 932.00000 3,728.00 400.00000 1,600.00

0920 69009

POROUS BACKFILL

16.000

CY

200.00000 3,200.00 242.00000 3,872.00 100.00000 1,600.00

0930 69010

PIPE UNDERDRAIN 6"

11.000

LF

50.00000 550.00 24.00000 264.00 40.00000 440.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SRD, INC (2) MCCLAIN & CO., INC. (3) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECT. PRESSURE
CRACK SEALING

1,275.000

LF

35.00000 44,625.00 57.00000 72,675.00 75.00000 95,625.00

0950 69901

NS BR. SUBSTR. WID./REPAIR BR.
SUBSTRUCTURE CLEANING

39.000

LF

25.00000 975.00 89.00000 3,471.00 120.00000 4,680.00

0960 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BRIDGE    SEAT
(TYPE)

5.000

EA

2,000.00000 10,000.00 8,102.00000 40,510.00 6,000.00000 30,000.00

0970 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (MOD)

72.000

SY

2,000.00000 144,000.00 1,038.00000 74,736.00 1,700.00000 122,400.00

Section Total with LCC: $1,269,455.00 $1,644,035.00 $1,897,007.00

Life Cycle Costs:

$1,897,007.00$1,269,455.00 $1,644,035.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,644,035.00$1,269,455.00 $1,897,007.00

$1,269,455.00

Contract Item Totals

$1,644,035.00 1,897,007.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00120

REGULAR EXCAVATION

6.000

CY

100.00000 600.00

0020 10035

NS CEM. STAB. APPROACH SLAB
GROUT   STABILIZATION

3.000

CY

3,750.00000 11,250.00

0030 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

26.000

TON

100.00000 2,600.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

26.000

TON

450.00000 11,700.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

153.000

TON

450.00000 68,850.00

0060 10642

ASPHALT CONCRETE TY.
BM-25.0A

21.000

TON

450.00000 9,450.00

0070 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

7,500.00000 7,500.00

0080 17374

EMERGENCY MOBILIZATION

1.000

EA

2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24152

TYPE III BARRICADE 8'

1.000

EA

400.00000 400.00

0100 24160

CONSTRUCTION SIGNS

612.000

SF

24.00000 14,688.00

0110 24272

TRUCK MOUNTED ATTENUATOR

102.000

HR

15.00000 1,530.00

0120 24278

GROUP 2 CHANNELIZING
DEVICES

281.000

DAY

2.00000 562.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

449.000

HR

10.00000 4,490.00

0140 24281

ELECTRONIC ARROW

164.000

HR

20.00000 3,280.00

0150 24282

FLAGGER SERVICE

153.000

HR

25.00000 3,825.00

0160 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

14.000

LF

55.00000 770.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

14.000

LF

55.00000 770.00

0180 24360

NS SAFETY NIGHT  EFFECT

36.000

HR

125.00000 4,500.00

0190 25574

NS CONTRACT PORTABLE
TRAFFIC       CONTROL SIGNAL

16.000

DAY

175.00000 2,800.00

0200 65095

NS CONCRETE INCIDENTAL
REPAIR

3.000

CY

17,000.00000 51,000.00

0210 67907

BRIDGE INCIDENTALS  INSPECT
BRIDGE FOR    ASBESTOS

3.000

EA

5,000.00000 15,000.00

0220 67907

BRIDGE INCIDENTALS  RESET
ROCKER EXPANSION BEARING

2.000

EA

11,500.00000 23,000.00

0230 68074

SHOTCRETE, CLASS A

21.000

SF

250.00000 5,250.00

0240 68076

SHOTCRETE, CLASS B

21.000

SF

240.00000 5,040.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 68091

CORROSION RESISTANT REINF.
STEEL CL. I

31.000

LB

8.00000 248.00

0260 68100

REINF. STEEL

204.000

LB

7.00000 1,428.00

0270 68166

ANCHOR BOLT REPLACEMENT

3.000

EA

7,500.00000 22,500.00

0280 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

510.000

SY

30.00000 15,300.00

0290 68312

TYPE A PATCHING (HES)

51.000

SY

290.00000 14,790.00

0300 68317

NS MILLING TYPE A MILLING
(DEPTH 1 1/4"-1 3/4")

255.000

SY

32.00000 8,160.00

0310 68317

NS MILLING TYPE A
MILLING( DEPTH 2" - 3" )

21.000

SY

75.00000 1,575.00

0320 68322

TYPE B PATCHING (HES)

204.000

SY

550.00000 112,200.00
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(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 68332

TYPE C PATCHING (HES)

31.000

SY

650.00000 20,150.00

0340 68345

GRAVITY FILL POLYMER CRACK
SEALING

306.000

LF

9.00000 2,754.00

0350 68347

GRAVITY FILL POLYMER CRACK
SEALING

31.000

SY

9.00000 279.00

0360 68552

ELASTOMERIC EXPANSION DAM
2+"-3"

11.000

LF

400.00000 4,400.00

0370 68553

ELASTOMERIC EXPANSION DAM
3+"-4"

8.000

LF

400.00000 3,200.00

0380 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

11.000

LF

80.00000 880.00

0390 68566

PREFORMED ELASTOMERIC
JOINT SEALER 5"

11.000

LF

90.00000 990.00
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09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 68570

EXPANSION JOINT REMOVAL

13.000

LF

45.00000 585.00

0410 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE A

16.000

LF

550.00000 8,800.00

0420 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE C

16.000

LF

675.00000 10,800.00

0430 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE D

8.000

LF

850.00000 6,800.00

0440 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE E

16.000

LF

900.00000 14,400.00

0450 68574

CLEAN AND RESEAL EXPANSION
JOINT

26.000

LF

99.00000 2,574.00

0460 68579

BACK WALL RECONSTRUCTION
(HES)

39.000

LF

550.00000 21,450.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 68590

JACKING AND BLOCKING

11.000

EA

5,000.00000 55,000.00

0480 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

155.000

SY

2,000.00000 310,000.00

0490 68638

EPOXY CONC. OVERLAY

2,040.000

SY

52.00000 106,080.00

0500 68902

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

39.000

LF

400.00000 15,600.00

0510 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

16.000

LF

150.00000 2,400.00

0520 68902

NS BR. SUPERSTR. WID./REPAIR
HOT POUR JOINT SEALER

39.000

LF

95.00000 3,705.00

0530 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (3 1/2"
DIA.)

6.000

LF

250.00000 1,500.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (4" DIA.)

6.000

LF

250.00000 1,500.00

0550 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (5" DIA.)

6.000

LF

350.00000 2,100.00

0560 68902

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT DECK
OVERHANG

11.000

LF

2,500.00000 27,500.00

0570 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVE AND RE-INSTALL
GUARDRAIL BEAM

6.000

LF

75.00000 450.00

0580 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
B

11.000

LF

300.00000 3,300.00

0590 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE HIGH STRENGTH
GROUT

11.000

LF

250.00000 2,750.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),< 2"

102.000

LF

75.00000 7,650.00

0610 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),> 2"

16.000

LF

90.00000 1,440.00

0620 68904

NS BR. SUPERSTR. WID./REPAIR
ALUMINUM RAIL TERMINAL END

1.000

EA

7,000.00000 7,000.00

0630 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DECK DRAINS

31.000

EA

1,250.00000 38,750.00

0640 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DRAINAGE TROUGH
SYSTEM

1.000

EA

5,500.00000 5,500.00

0650 68904

NS BR. SUPERSTR. WID./REPAIR
CONCRETE BEAM END     REPAIR

11.000

EA

9,000.00000 99,000.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC     ANODES

204.000

EA

135.00000 27,540.00

0670 68904

NS BR. SUPERSTR. WID./REPAIR
HOLE DRILLING   (STOP-DRILL
HOLES)

3.000

EA

2,000.00000 6,000.00

0680 68904

NS BR. SUPERSTR. WID./REPAIR
INSALL ALUMINUM POST  (1 RAIL
USED)

1.000

EA

1,300.00000 1,300.00

0690 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (1 RAIL
NEW)

1.000

EA

3,500.00000 3,500.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
NEW)

1.000

EA

11,000.00000 11,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
USED)

1.000

EA

3,200.00000 3,200.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXPANSION      ROCKER
BEARING

1.000

EA

11,000.00000 11,000.00

0730 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY FIXED BEARING

1.000

EA

12,500.00000 12,500.00

0740 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE A)

1.000

EA

11,000.00000 11,000.00

0750 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE B)

1.000

EA

11,000.00000 11,000.00

0760 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE C)

1.000

EA

11,000.00000 11,000.00

0770 68904

NS BR. SUPERSTR. WID./REPAIR
PRESTRESSED BEAM END
REPAIR

3.000

EA

10,000.00000 30,000.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 68904

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT BEARING

2.000

EA

3,000.00000 6,000.00

0790 68904

NS BR. SUPERSTR. WID./REPAIR
REINFORCING STEEL
SPLICER(#4,#5,#6)

11.000

EA

125.00000 1,375.00

0800 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POST

2.000

EA

1,500.00000 3,000.00

0810 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
A

2.000

EA

1,500.00000 3,000.00

0820 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE RAIL POST     ANCHOR
BOLTS

5.000

EA

3,500.00000 17,500.00

0830 68905

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

26.000

CF

395.00000 10,270.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 68906

NS BR. SUPERSTR. WID./REPAIR
FRP WRAPPING OF CONCRETE
STRUCTURE

36.000

SF

750.00000 27,000.00

0850 68910

NS BR. SUPERSTR. WID./REPAIR
BRIDGE CLEANING AND
WASHING-SUPERSTRUCTURE

204.000

SY

8.00000 1,632.00

0860 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT, TYPE EP-3

204.000

SY

95.00000 19,380.00

0870 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (MOD) (VES)

51.000

SY

850.00000 43,350.00

0880 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (MOD) (VES)

13.000

SY

1,100.00000 14,300.00

0890 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING - EPOXY RESIN
(EP-5)

306.000

SY

95.00000 29,070.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING-MEMBRANE

408.000

SY

75.00000 30,600.00

0910 69007

FLOWABLE BACKFILL

4.000

CY

495.00000 1,980.00

0920 69009

POROUS BACKFILL

16.000

CY

150.00000 2,400.00

0930 69010

PIPE UNDERDRAIN 6"

11.000

LF

40.00000 440.00

0940 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECT. PRESSURE
CRACK SEALING

1,275.000

LF

150.00000 191,250.00

0950 69901

NS BR. SUBSTR. WID./REPAIR BR.
SUBSTRUCTURE CLEANING

39.000

LF

60.00000 2,340.00

0960 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BRIDGE    SEAT
(TYPE)

5.000

EA

17,000.00000 85,000.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (MOD)

72.000

SY

2,100.00000 151,200.00

Section Total with LCC: $1,996,970.00

Life Cycle Costs:

$1,996,970.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,996,970.00

$1,996,970.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J80

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108310N01

09/29/17 COMPLETION DATE

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-430, N501, NHPP-BR04(283);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S1190 SRD, INC $1,269,455.00 100.00%

2 M813 MCCLAIN & CO., INC. $1,644,035.00 129.51%

3 H018 HAYMES BROTHERS, INC. $1,897,007.00 149.43%

4 W210 BURLEIGH CONSTRUCTION CO., INC. $1,996,970.00 157.31%

Vendor Ranking

Contract ID:

CENTRAL REGION, ON-CALL BRIDGE MAINTENANCE

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C0000108310N01

July 27, 2016 10:00 AM

(NFO) 9999-964-430, N501, NHPP-BR04(283);

AMELIA, CHESTERFIELD, COLONIAL HEIGHTS, POWHATAN, RICHMOND
CITY

J80

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) KEN CONSTRUCTION CO.,
INC.

(3) KING GENERAL
CONTRACTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 00100

MOBILIZATION

(1)

LS

20,266.31000 20,266.31 35,000.00000 35,000.00 25,000.00000 25,000.00

0010 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

14,682.45000 14,682.45 5,200.00000 5,200.00 6,500.00000 6,500.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

13,777.90000 13,777.90 5,000.00000 5,000.00 9,488.00000 9,488.00

0030 00120

REGULAR EXCAVATION

622.000

CY

24.19000 15,046.18 18.00000 11,196.00 44.99000 27,983.78

0040 00700

POST INSTALLATION INSPECTION

198.000

LF

5.30000 1,049.40 5.00000 990.00 10.95000 2,168.10

0050 01180

18" PIPE

198.000

LF

73.53000 14,558.94 30.00000 5,940.00 52.95000 10,484.10

0060 07506

DROP INLET DI-5

1.000

EA

3,751.67000 3,751.67 3,000.00000 3,000.00 2,765.00000 2,765.00

0070 09150

EROSION CONTROL STONE
CLASS I, EC-1

5.000

TON

61.96000 309.80 50.00000 250.00 65.00000 325.00

Page 1 of 10

ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) KEN CONSTRUCTION CO.,
INC.

(3) KING GENERAL
CONTRACTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 09185

PAVED DITCH PG-2A

122.200

SY

75.74000 9,255.43 76.00000 9,287.20 78.95000 9,647.69

0085 10065

AGGR. MATL. NO. 1

722.000

TON

26.62000 19,219.64 22.77000 16,439.94 20.99000 15,154.78

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

2,268.000

TON

24.86000 56,382.48 22.20000 50,349.60 23.45000 53,184.60

0100 10607

ASPHALT CONCRETE TY.
SM-12.5A

492.000

TON

78.78000 38,759.76 82.00000 40,344.00 85.95000 42,287.40

0110 10642

ASPHALT CONCRETE TY.
BM-25.0A

693.000

TON

69.69000 48,295.17 72.00000 49,896.00 80.95000 56,098.35

0120 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

239.760

SY

48.69000 11,673.91 54.00000 12,947.04 62.95000 15,092.89

0130 13320

GUARDRAIL GR-2

200.000

LF

21.64000 4,328.00 20.00000 4,000.00 23.95000 4,790.00

0140 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,812.12000 11,248.48 2,599.00000 10,396.00 2,875.00000 11,500.00

Page 2 of 10

ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) KEN CONSTRUCTION CO.,
INC.

(3) KING GENERAL
CONTRACTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 24160

CONSTRUCTION SIGNS

412.000

SF

21.64000 8,915.68 15.00000 6,180.00 16.25000 6,695.00

0160 24260

CR. RUN AGGR. NO. 25 OR 26

50.000

TON

38.91000 1,945.50 30.00000 1,500.00 35.95000 1,797.50

0170 24278

GROUP 2 CHANNELIZING
DEVICES

600.000

DAY

0.81000 486.00 1.00000 600.00 1.32000 792.00

0175 24152

TYPE III BARRICADE 8'

4.000

EA

386.34000 1,545.36 400.00000 1,600.00 395.00000 1,580.00

0180 24282

FLAGGER SERVICE

100.000

HR

30.90000 3,090.00 25.00000 2,500.00 16.95000 1,695.00

0190 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

54.91000 2,635.68 35.00000 1,680.00 68.00000 3,264.00

0200 24400

OBSCURING ROADWAY

6.890

UNIT

578.04000 3,982.70 300.00000 2,067.00 750.00000 5,167.50

0210 24410

DEMOLITION OF PAVEMENT

2,000.000

SY

7.02000 14,040.00 7.88000 15,760.00 2.95000 5,900.00

0220 26117

DRY RIPRAP CL. AI

722.000

TON

0.01000 7.22 30.00000 21,660.00 28.95000 20,901.90
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) KEN CONSTRUCTION CO.,
INC.

(3) KING GENERAL
CONTRACTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 27102

REGULAR SEED

52.000

LB

27.05000 1,406.60 7.10000 369.20 28.95000 1,505.40

0240 27103

OVERSEEDING

32.500

LB

27.05000 879.13 7.10000 230.75 28.95000 940.88

0250 27215

FERTILIZER(15-30-15)

0.070

TON

3,246.00000 227.22 800.00000 56.00 3,295.00000 230.65

0260 27250

LIME

0.950

TON

308.37000 292.95 180.00000 171.00 375.00000 356.25

0270 27415

CHECK DAM(ROCK) TY. II

2.000

EA

400.22000 800.44 400.00000 800.00 250.00000 500.00

0280 27430

SILTATION CONTROL
EXCAVATION

251.830

CY

2.89000 727.79 0.01000 2.52 0.75000 188.87

0290 27451

INLET PROTECTION TYPE A

1.000

EA

388.49000 388.49 300.00000 300.00 849.00000 849.00

0300 27500

GEOTEXTILE FABRIC

70.000

SY

5.90000 413.00 20.00000 1,400.00 11.95000 836.50

0310 27505

TEMP. SILT FENCE

1,478.000

LF

3.98000 5,882.44 4.00000 5,912.00 2.95000 4,360.10
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) KEN CONSTRUCTION CO.,
INC.

(3) KING GENERAL
CONTRACTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54020

TYPE A PAVEMENT LINE
MARKING 4"

4,100.000

LF

0.20000 820.00 2.00000 8,200.00 2.25000 9,225.00

0330 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,700.000

LF

0.75000 2,025.00 0.01000 27.00 2.95000 7,965.00

0335 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

44.000

LF

10.00000 440.00 50.00000 2,200.00 21.95000 965.80

0340 54402

NS PAVE. MESSAGE MARKING
INTERNATIONAL  SYMBOL OF
ACCESSIBILITY PARKING SYMBOL

3.000

EA

300.00000 900.00 500.00000 1,500.00 578.00000 1,734.00

Section Total with LCC: $334,456.72 $334,951.25 $369,920.04

Life Cycle Costs:

$369,920.04$334,456.72 $334,951.25Section Totals:

( ) indicates item is bid as Lump Sum

$334,951.25$334,456.72 $369,920.04

$334,456.72

Contract Item Totals

$334,951.25 369,920.04Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROGERS GROUP, INC. (5) DCI/SHIRES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 00100

MOBILIZATION

(1)

LS

40,500.00000 40,500.00 43,000.00000 43,000.00

0010 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

7,000.00000 7,000.00 25,000.00000 25,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

10,000.00000 10,000.00 25,000.00000 25,000.00

0030 00120

REGULAR EXCAVATION

622.000

CY

30.00000 18,660.00 60.00000 37,320.00

0040 00700

POST INSTALLATION INSPECTION

198.000

LF

6.00000 1,188.00 6.00000 1,188.00

0050 01180

18" PIPE

198.000

LF

40.00000 7,920.00 60.00000 11,880.00

0060 07506

DROP INLET DI-5

1.000

EA

2,000.00000 2,000.00 4,500.00000 4,500.00

0070 09150

EROSION CONTROL STONE
CLASS I, EC-1

5.000

TON

37.65000 188.25 110.00000 550.00

0080 09185

PAVED DITCH PG-2A

122.200

SY

60.00000 7,332.00 125.00000 15,275.00
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROGERS GROUP, INC. (5) DCI/SHIRES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 10065

AGGR. MATL. NO. 1

722.000

TON

25.00000 18,050.00 30.00000 21,660.00

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

2,268.000

TON

25.00000 56,700.00 25.00000 56,700.00

0100 10607

ASPHALT CONCRETE TY.
SM-12.5A

492.000

TON

102.00000 50,184.00 150.00000 73,800.00

0110 10642

ASPHALT CONCRETE TY.
BM-25.0A

693.000

TON

89.00000 61,677.00 150.00000 103,950.00

0120 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

239.760

SY

40.00000 9,590.40 75.00000 17,982.00

0130 13320

GUARDRAIL GR-2

200.000

LF

20.00000 4,000.00 25.00000 5,000.00

0140 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,599.00000 10,396.00 3,200.00000 12,800.00

0150 24160

CONSTRUCTION SIGNS

412.000

SF

28.00000 11,536.00 18.00000 7,416.00
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROGERS GROUP, INC. (5) DCI/SHIRES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24260

CR. RUN AGGR. NO. 25 OR 26

50.000

TON

25.00000 1,250.00 40.00000 2,000.00

0170 24278

GROUP 2 CHANNELIZING
DEVICES

600.000

DAY

0.01000 6.00 1.35000 810.00

0175 24152

TYPE III BARRICADE 8'

4.000

EA

500.00000 2,000.00 500.00000 2,000.00

0180 24282

FLAGGER SERVICE

100.000

HR

0.01000 1.00 25.00000 2,500.00

0190 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

40.00000 1,920.00 40.00000 1,920.00

0200 24400

OBSCURING ROADWAY

6.890

UNIT

500.00000 3,445.00 600.00000 4,134.00

0210 24410

DEMOLITION OF PAVEMENT

2,000.000

SY

4.20000 8,400.00 7.00000 14,000.00

0220 26117

DRY RIPRAP CL. AI

722.000

TON

28.00000 20,216.00 30.00000 21,660.00

0230 27102

REGULAR SEED

52.000

LB

10.00000 520.00 30.00000 1,560.00
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROGERS GROUP, INC. (5) DCI/SHIRES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 27103

OVERSEEDING

32.500

LB

10.00000 325.00 30.00000 975.00

0250 27215

FERTILIZER(15-30-15)

0.070

TON

1,500.00000 105.00 3,600.00000 252.00

0260 27250

LIME

0.950

TON

300.00000 285.00 400.00000 380.00

0270 27415

CHECK DAM(ROCK) TY. II

2.000

EA

100.00000 200.00 200.00000 400.00

0280 27430

SILTATION CONTROL
EXCAVATION

251.830

CY

0.01000 2.52 20.00000 5,036.60

0290 27451

INLET PROTECTION TYPE A

1.000

EA

100.00000 100.00 125.00000 125.00

0300 27500

GEOTEXTILE FABRIC

70.000

SY

4.50000 315.00 12.00000 840.00

0310 27505

TEMP. SILT FENCE

1,478.000

LF

2.00000 2,956.00 5.00000 7,390.00

0320 54020

TYPE A PAVEMENT LINE
MARKING 4"

4,100.000

LF

5.80000 23,780.00 2.10000 8,610.00
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROGERS GROUP, INC. (5) DCI/SHIRES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,700.000

LF

3.60000 9,720.00 1.80000 4,860.00

0335 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

44.000

LF

25.00000 1,100.00 10.00000 440.00

0340 54402

NS PAVE. MESSAGE MARKING
INTERNATIONAL  SYMBOL OF
ACCESSIBILITY PARKING SYMBOL

3.000

EA

2,200.00000 6,600.00 2,500.00000 7,500.00

Section Total with LCC: $400,168.17 $550,413.60

Life Cycle Costs:

$400,168.17 $550,413.60Section Totals:

( ) indicates item is bid as Lump Sum

$550,413.60$400,168.17

$400,168.17

Contract Item Totals

$550,413.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J86

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000081334C501

11/15/16 COMPLETION DATE

SALTVILLE

Min: Max:

08/25/2016Date Printed:

(NFO) U000-295-105, C501, STP-086-1(041);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $334,456.72 100.00%

2 K065 KEN CONSTRUCTION CO., INC. $334,951.25 100.15%

3 K987 KING GENERAL CONTRACTORS, INC. $369,920.04 110.60%

4 R206 ROGERS GROUP, INC. $400,168.17 119.65%

5 D549 DCI/SHIRES, INC. $550,413.60 164.57%

Vendor Ranking

Contract ID:

ROAD REALIGNMENT ALONG PALMER AVE. IN SALTVILLE

BRISTOLLetting Date:

Contract Description:

District(s):

11/15/16 COMPLETION DATE

C000081334C501

July 27, 2016 10:00 AM

(NFO) U000-295-105, C501, STP-086-1(041);

SALTVILLE

J86

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

15,000.00000 15,000.00 40,000.00000 40,000.00 10,000.00000 10,000.00

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

250.000

LF

60.00000 15,000.00 80.00000 20,000.00 80.00000 20,000.00

0030 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

17.000

EA

1,600.00000 27,200.00 1,800.00000 30,600.00 2,500.00000 42,500.00

0040 13315

GUARDRAIL TERMINAL GR-11

37.000

EA

700.00000 25,900.00 600.00000 22,200.00 1,000.00000 37,000.00

0050 13320

GUARDRAIL GR-2

31,662.500

LF

15.00000 474,937.50 15.00000 474,937.50 18.00000 569,925.00

0060 13322

GUARDRAIL GR-2 8'  POST

3,237.500

LF

17.50000 56,656.25 22.00000 71,225.00 22.00000 71,225.00

0070 13323

GUARDRAIL GR-2A

2,462.500

LF

24.00000 59,100.00 22.00000 54,175.00 29.00000 71,412.50

0080 13331

RAD. GUARDRAIL GR-2

687.500

LF

18.00000 12,375.00 17.00000 11,687.50 30.00000 20,625.00
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GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K04

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108332N01

12/15/17 COMPLETION DATE

BEDFORD, BOTETOURT, ROANOKE

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-446, N501, NHPP-TS02(249);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

41.000

EA

1,800.00000 73,800.00 2,100.00000 86,100.00 2,500.00000 102,500.00

0100 13349

GUARDRAIL TERMINAL SITE
PREPARATION

140.000

EA

300.00000 42,000.00 400.00000 56,000.00 650.00000 91,000.00

0110 13355

GUARDRAIL GR-10

87.500

LF

19.00000 1,662.50 32.00000 2,800.00 30.00000 2,625.00

0120 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

8.000

EA

1,800.00000 14,400.00 2,000.00000 16,000.00 2,400.00000 19,200.00

0130 13385

FIXED OBJECT ATTACH.
GR-FOA-3 TY. I

2.000

EA

1,100.00000 2,200.00 2,000.00000 4,000.00 2,400.00000 4,800.00

0140 13386

FIXED OBJECT ATTACH.
GR-FOA-3 TY. II

2.000

EA

450.00000 900.00 600.00000 1,200.00 1,500.00000 3,000.00

0150 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

1.000

EA

400.00000 400.00 600.00000 600.00 1,500.00000 1,500.00

0160 13401

NS GUARDRAIL BRGR TYPE I
(RUN ON)

11.000

EA

3,500.00000 38,500.00 2,800.00000 30,800.00 4,500.00000 49,500.00
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GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K04

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108332N01

12/15/17 COMPLETION DATE

BEDFORD, BOTETOURT, ROANOKE

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-446, N501, NHPP-TS02(249);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13401

NS GUARDRAIL MB-3 TERMINAL
GR-9

2.000

EA

5,300.00000 10,600.00 5,000.00000 10,000.00 5,000.00000 10,000.00

0180 13401

NS GUARDRAIL -PICKUP &
INSTALL VDOT OWNED GR-9
TERMINALS

80.000

EA

750.00000 60,000.00 1,000.00000 80,000.00 1,500.00000 120,000.00

0190 13401

NS GUARDRAIL REUSE EXISTING
GR-9 TERMINAL

1.000

EA

800.00000 800.00 1,700.00000 1,700.00 1,200.00000 1,200.00

0200 13421

MEDIAN BARRIER MB-3

37.500

LF

24.00000 900.00 27.00000 1,012.50 30.00000 1,125.00

0210 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,458.000

TON

65.00000 224,770.00 45.00000 155,610.00 55.00000 190,190.00

0220 24272

TRUCK MOUNTED ATTENUATOR

650.000

HR

20.00000 13,000.00 5.00000 3,250.00 10.00000 6,500.00

0230 24278

GROUP 2 CHANNELIZING
DEVICES

3,100.000

DAY

0.01000 31.00 0.10000 310.00 1.00000 3,100.00

0240 24281

ELECTRONIC ARROW

650.000

HR

5.00000 3,250.00 4.00000 2,600.00 5.00000 3,250.00
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GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K04

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108332N01

12/15/17 COMPLETION DATE

BEDFORD, BOTETOURT, ROANOKE

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-446, N501, NHPP-TS02(249);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24282

FLAGGER SERVICE

1,200.000

HR

20.00000 24,000.00 10.00000 12,000.00 25.00000 30,000.00

0260 24601

NS REMOVE EXIST. GUARDRAIL ...

36,792.500

LF

0.50000 18,396.25 0.50000 18,396.25 1.10000 40,471.75

0270 24611

NS RESET EXIST. GUARDRAIL ...

50.000

LF

6.00000 300.00 14.00000 700.00 10.00000 500.00

0280 26127

DRY RIPRAP CL.I 26"

237.000

TON

62.50000 14,812.50 90.00000 21,330.00 200.00000 47,400.00

0290 27505

TEMP. SILT FENCE

500.000

LF

2.00000 1,000.00 3.00000 1,500.00 5.00000 2,500.00

0300 27506

TEMP. FILTER BARRIER

500.000

LF

2.00000 1,000.00 5.00000 2,500.00 5.00000 2,500.00

Section Total with LCC: $1,232,891.00 $1,233,233.75 $1,575,549.25

Life Cycle Costs:

$1,575,549.25$1,232,891.00 $1,233,233.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,233,233.75$1,232,891.00 $1,575,549.25

$1,232,891.00

Contract Item Totals

$1,233,233.75 1,575,549.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K04

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108332N01

12/15/17 COMPLETION DATE

BEDFORD, BOTETOURT, ROANOKE

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-446, N501, NHPP-TS02(249);



( ) indicates item is bid as Lump Sum
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GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K04

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108332N01

12/15/17 COMPLETION DATE

BEDFORD, BOTETOURT, ROANOKE

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-446, N501, NHPP-TS02(249);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A880 A & P SERVICES, LLC $1,232,891.00 100.00%

2 M004 MAKCO, INCORPORATED $1,233,233.75 100.03%

3 N234 NICKELSTON INDUSTRIES, INC. $1,575,549.25 127.79%

Vendor Ranking

Contract ID:

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/15/17 COMPLETION DATE

C0000108332N01

July 27, 2016 10:00 AM

(NFO)9999-962-446, N501, NHPP-TS02(249);

BEDFORD, BOTETOURT, ROANOKE

K04

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NICKELSTON INDUSTRIES,
INC.

(2) A & P SERVICES, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

11,000.08000 11,000.08 15,000.00000 15,000.00

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

225.000

LF

47.00000 10,575.00 60.00000 13,500.00

0030 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

12.000

EA

1,950.00000 23,400.00 1,600.00000 19,200.00

0040 13315

GUARDRAIL TERMINAL GR-11

54.000

EA

625.00000 33,750.00 700.00000 37,800.00

0050 13320

GUARDRAIL GR-2

31,287.500

LF

15.35000 480,263.13 15.00000 469,312.50

0060 13322

GUARDRAIL GR-2 8'  POST

1,512.500

LF

19.00000 28,737.50 17.50000 26,468.75

0070 13323

GUARDRAIL GR-2A

2,575.000

LF

23.00000 59,225.00 24.00000 61,800.00

0080 13331

RAD. GUARDRAIL GR-2

637.500

LF

16.00000 10,200.00 17.00000 10,837.50

Page 1 of 4

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K05

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108333N01

12/15/17 COMPLETION DATE

CARROLL, FRANKLIN, HENRY, PATRICK

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-447, N501, NHPP-TS02(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NICKELSTON INDUSTRIES,
INC.

(2) A & P SERVICES, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

133.000

EA

2,100.00000 279,300.00 1,800.00000 239,400.00

0100 13349

GUARDRAIL TERMINAL SITE
PREPARATION

145.000

EA

400.00000 58,000.00 300.00000 43,500.00

0110 13355

GUARDRAIL GR-10

100.000

LF

26.00000 2,600.00 19.00000 1,900.00

0120 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

2,000.00000 2,000.00 1,800.00000 1,800.00

0130 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

1.000

EA

2,000.00000 2,000.00 1,800.00000 1,800.00

0140 13400

NS GUARDRAIL W-BEAM

62.500

LF

16.00000 1,000.00 8.00000 500.00

0150 13401

NS GUARDRAIL BRGR TYPE I
(RUN ON)

19.000

EA

3,300.00000 62,700.00 2,950.00000 56,050.00

0160 13401

NS GUARDRAIL BRGR TYPE II
(RUN OFF)

3.000

EA

1,000.00000 3,000.00 600.00000 1,800.00

Page 2 of 4

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K05

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108333N01

12/15/17 COMPLETION DATE

CARROLL, FRANKLIN, HENRY, PATRICK

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-447, N501, NHPP-TS02(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NICKELSTON INDUSTRIES,
INC.

(2) A & P SERVICES, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13401

NS GUARDRAIL OFFSET BLOCK
(WOOD OR COMPOSITE)

11.000

EA

15.00000 165.00 12.00000 132.00

0180 13401

NS GUARDRAIL REUSE EXISTING
GR-9 TERMINAL

1.000

EA

1,000.00000 1,000.00 1,000.00000 1,000.00

0190 14450

SAW CUT CURB, GUTTER AND
ENTRANCES

150.000

LF

10.00000 1,500.00 20.00000 3,000.00

0200 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,498.000

TON

34.00000 118,932.00 62.50000 218,625.00

0210 24272

TRUCK MOUNTED ATTENUATOR

604.000

HR

0.01000 6.04 20.00000 12,080.00

0220 24278

GROUP 2 CHANNELIZING
DEVICES

2,437.000

DAY

0.01000 24.37 0.01000 24.37

0230 24281

ELECTRONIC ARROW

626.000

HR

0.01000 6.26 5.00000 3,130.00

0240 24282

FLAGGER SERVICE

812.000

HR

0.01000 8.12 20.00000 16,240.00

Page 3 of 4

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K05

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108333N01

12/15/17 COMPLETION DATE

CARROLL, FRANKLIN, HENRY, PATRICK

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-447, N501, NHPP-TS02(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NICKELSTON INDUSTRIES,
INC.

(2) A & P SERVICES, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24601

NS REMOVE EXIST. GUARDRAIL ...

38,562.500

LF

0.90000 34,706.25 0.50000 19,281.25

0260 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION /
MACHINE SHOULDERS

837.500

LF

4.00000 3,350.00 3.00000 2,512.50

0270 26127

DRY RIPRAP CL.I 26"

72.000

TON

60.00000 4,320.00 65.00000 4,680.00

0280 27505

TEMP. SILT FENCE

500.000

LF

3.00000 1,500.00 2.00000 1,000.00

0290 27506

TEMP. FILTER BARRIER

500.000

LF

3.00000 1,500.00 2.00000 1,000.00

Section Total with LCC: $1,234,768.75 $1,283,373.87

Life Cycle Costs:

$1,234,768.75 $1,283,373.87Section Totals:

( ) indicates item is bid as Lump Sum

$1,283,373.87$1,234,768.75

$1,234,768.75

Contract Item Totals

$1,283,373.87Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K05

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108333N01

12/15/17 COMPLETION DATE

CARROLL, FRANKLIN, HENRY, PATRICK

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-447, N501, NHPP-TS02(250);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 N234 NICKELSTON INDUSTRIES, INC. $1,234,768.75 100.00%

2 A880 A & P SERVICES, LLC $1,283,373.87 103.94%

Vendor Ranking

Contract ID:

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/15/17 COMPLETION DATE

C0000108333N01

July 27, 2016 10:00 AM

(NFO)9999-962-447, N501, NHPP-TS02(250);

CARROLL, FRANKLIN, HENRY, PATRICK

K05

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

15,000.00000 15,000.00 40,000.00000 40,000.00 10,000.00000 10,000.00

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

75.000

LF

60.00000 4,500.00 100.00000 7,500.00 80.00000 6,000.00

0030 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

9.000

EA

1,600.00000 14,400.00 2,000.00000 18,000.00 2,300.00000 20,700.00

0040 13315

GUARDRAIL TERMINAL GR-11

47.000

EA

700.00000 32,900.00 600.00000 28,200.00 900.00000 42,300.00

0050 13320

GUARDRAIL GR-2

30,262.500

LF

15.00000 453,937.50 15.50000 469,068.75 18.00000 544,725.00

0060 13322

GUARDRAIL GR-2 8'  POST

5,975.000

LF

17.50000 104,562.50 22.00000 131,450.00 22.00000 131,450.00

0070 13323

GUARDRAIL GR-2A

462.500

LF

24.00000 11,100.00 22.00000 10,175.00 26.00000 12,025.00

0080 13331

RAD. GUARDRAIL GR-2

400.000

LF

17.00000 6,800.00 17.00000 6,800.00 19.00000 7,600.00

Page 1 of 5

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K06

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108334N01

11/17/17 COMPLETION DATE

FLOYD, GILES, MONTGOMERY, PULASKI

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-448, N501, NHPP-TS02(251);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13333

RAD.  GUARDRAIL GR-2A

37.500

LF

28.00000 1,050.00 24.00000 900.00 28.00000 1,050.00

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

56.000

EA

1,800.00000 100,800.00 2,200.00000 123,200.00 2,400.00000 134,400.00

0110 13349

GUARDRAIL TERMINAL SITE
PREPARATION

74.000

EA

300.00000 22,200.00 500.00000 37,000.00 650.00000 48,100.00

0120 13355

GUARDRAIL GR-10

87.500

LF

19.00000 1,662.50 32.00000 2,800.00 30.00000 2,625.00

0130 13385

FIXED OBJECT ATTACH.
GR-FOA-3 TY. I

1.000

EA

1,100.00000 1,100.00 2,000.00000 2,000.00 2,400.00000 2,400.00

0140 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

2,200.00000 4,400.00 2,200.00000 4,400.00 2,200.00000 4,400.00

0150 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

2.000

EA

450.00000 900.00 600.00000 1,200.00 1,000.00000 2,000.00

0160 13400

NS GUARDRAIL POWDER COATED
GR-2

1,400.000

LF

26.00000 36,400.00 28.00000 39,200.00 40.00000 56,000.00

Page 2 of 5

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K06

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108334N01

11/17/17 COMPLETION DATE

FLOYD, GILES, MONTGOMERY, PULASKI

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-448, N501, NHPP-TS02(251);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13400

NS GUARDRAIL POWDER COATED
GR-2 8' POST

525.000

LF

28.00000 14,700.00 34.00000 17,850.00 50.00000 26,250.00

0180 13400

NS GUARDRAIL W-BEAM

6,587.500

LF

7.00000 46,112.50 8.00000 52,700.00 12.00000 79,050.00

0190 13401

NS GUARDRAIL BRGR TYPE I
(RUN ON)

5.000

EA

3,000.00000 15,000.00 3,200.00000 16,000.00 4,000.00000 20,000.00

0200 13401

NS GUARDRAIL POWDER COATED
BRGR TYPE I (RUN ON)

2.000

EA

4,000.00000 8,000.00 4,000.00000 8,000.00 4,000.00000 8,000.00

0210 13401

NS GUARDRAIL POWDER COATED
GR-7 TERMINAL (NCHRP-350)

2.000

EA

3,200.00000 6,400.00 3,400.00000 6,800.00 3,800.00000 7,600.00

0220 13401

NS GUARDRAIL POWDER COATED
GR-9 TERMINAL

7.000

EA

3,600.00000 25,200.00 3,800.00000 26,600.00 4,700.00000 32,900.00

0230 14450

SAW CUT CURB, GUTTER AND
ENTRANCES

25.000

LF

20.00000 500.00 80.00000 2,000.00 100.00000 2,500.00

0240 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,278.000

TON

62.50000 142,375.00 45.00000 102,510.00 38.00000 86,564.00

Page 3 of 5

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K06

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108334N01

11/17/17 COMPLETION DATE

FLOYD, GILES, MONTGOMERY, PULASKI

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-448, N501, NHPP-TS02(251);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24272

TRUCK MOUNTED ATTENUATOR

378.000

HR

20.00000 7,560.00 5.00000 1,890.00 10.00000 3,780.00

0260 24278

GROUP 2 CHANNELIZING
DEVICES

2,238.000

DAY

0.01000 22.38 0.10000 223.80 1.00000 2,238.00

0270 24281

ELECTRONIC ARROW

380.000

HR

5.00000 1,900.00 4.00000 1,520.00 5.00000 1,900.00

0280 24282

FLAGGER SERVICE

748.000

HR

20.00000 14,960.00 10.00000 7,480.00 25.00000 18,700.00

0290 24601

NS REMOVE EXIST. GUARDRAIL ...

36,800.000

LF

0.50000 18,400.00 0.50000 18,400.00 1.00000 36,800.00

0300 24611

NS RESET EXIST. GUARDRAIL ...

912.500

LF

6.00000 5,475.00 14.00000 12,775.00 15.00000 13,687.50

0310 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION /
MACHINE SHOULDERS

2,100.000

LF

5.00000 10,500.00 8.00000 16,800.00 4.50000 9,450.00

0320 26127

DRY RIPRAP CL.I 26"

590.000

TON

65.00000 38,350.00 82.00000 48,380.00 75.00000 44,250.00

Page 4 of 5

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K06

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108334N01

11/17/17 COMPLETION DATE

FLOYD, GILES, MONTGOMERY, PULASKI

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-448, N501, NHPP-TS02(251);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & P SERVICES, LLC (2) MAKCO, INCORPORATED (3) NICKELSTON INDUSTRIES,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27505

TEMP. SILT FENCE

500.000

LF

2.00000 1,000.00 4.00000 2,000.00 3.00000 1,500.00

0340 27506

TEMP. FILTER BARRIER

500.000

LF

2.00000 1,000.00 5.00000 2,500.00 3.00000 1,500.00

Section Total with LCC: $1,169,167.38 $1,266,322.55 $1,422,444.50

Life Cycle Costs:

$1,422,444.50$1,169,167.38 $1,266,322.55Section Totals:

( ) indicates item is bid as Lump Sum

$1,266,322.55$1,169,167.38 $1,422,444.50

$1,169,167.38

Contract Item Totals

$1,266,322.55 1,422,444.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 5

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K06

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108334N01

11/17/17 COMPLETION DATE

FLOYD, GILES, MONTGOMERY, PULASKI

Min: Max:

08/25/2016Date Printed:

(NFO)9999-962-448, N501, NHPP-TS02(251);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A880 A & P SERVICES, LLC $1,169,167.38 100.00%

2 M004 MAKCO, INCORPORATED $1,266,322.55 108.31%

3 N234 NICKELSTON INDUSTRIES, INC. $1,422,444.50 121.66%

Vendor Ranking

Contract ID:

GUARDRAIL UPGRADES FOR 2016 PAVING SCHEDULES

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/17/17 COMPLETION DATE

C0000108334N01

July 27, 2016 10:00 AM

(NFO)9999-962-448, N501, NHPP-TS02(251);

FLOYD, GILES, MONTGOMERY, PULASKI

K06

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

182,116.20000 182,116.20 120,000.00000 120,000.00 127,398.10000 127,398.10

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

21,420.00000 21,420.00 18,000.00000 18,000.00 23,650.90000 23,650.90

0030 00110

CLEARING AND GRUBBING

(1)

LS

14,076.71000 14,076.71 15,000.00000 15,000.00 5,000.00000 5,000.00

0040 00120

REGULAR EXCAVATION

2,801.000

CY

30.77000 86,186.77 15.00000 42,015.00 25.40000 71,145.40

0050 00124

ROCK EXCAVATION

10.000

CY

122.82000 1,228.20 400.00000 4,000.00 350.00000 3,500.00

0060 00141

NS BORROW EXCAVATION
MINIMUM CBR 5.0

5,531.000

CY

22.05000 121,958.55 28.00000 154,868.00 28.00000 154,868.00

0070 00270

SELECT MATL. TY. I MIN. CBR-30

80.000

TON

23.11000 1,848.80 44.00000 3,520.00 32.30000 2,584.00

Page 1 of 19

CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

165.000

SY

3.17000 523.05 5.50000 907.50 5.80000 957.00

0090 00529

FLOWABLE BACKFILL

4.000

CY

159.82000 639.28 350.00000 1,400.00 624.10000 2,496.40

0100 00588

UNDERDRAIN UD-4

1,450.000

LF

18.29000 26,520.50 16.00000 23,200.00 26.60000 38,570.00

0110 00591

COMB. UNDERDRAIN CD-2

60.000

LF

15.20000 912.00 19.00000 1,140.00 45.90000 2,754.00

0120 00595

OUTLET PIPE

43.000

LF

16.01000 688.43 33.00000 1,419.00 49.20000 2,115.60

0130 00596

ENDWALL EW-12

1.000

EA

558.14000 558.14 850.00000 850.00 1,252.90000 1,252.90

0140 00700

POST INSTALLATION INSPECTION

715.000

LF

4.11000 2,938.65 6.50000 4,647.50 3.30000 2,359.50

0150 01150

15" PIPE

74.000

LF

43.90000 3,248.60 71.00000 5,254.00 181.80000 13,453.20

0160 01156

STORM SEWER PIPE 15"

230.000

LF

50.74000 11,670.20 71.00000 16,330.00 71.80000 16,514.00
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Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07
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Contract Time:

July 27, 2016
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FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 01186

STORM SEWER PIPE 18"

271.000

LF

62.05000 16,815.55 81.00000 21,951.00 120.00000 32,520.00

0180 01246

STORM SEWER PIPE 24"

140.000

LF

84.74000 11,863.60 99.00000 13,860.00 118.80000 16,632.00

0190 06150

15" END SECTION ES-1 OR 2

5.000

EA

410.60000 2,053.00 950.00000 4,750.00 939.70000 4,698.50

0200 06180

18" END SECTION ES-1 OR 2

1.000

EA

487.35000 487.35 1,110.00000 1,110.00 1,142.80000 1,142.80

0210 06740

DROP INLET DI-1

1.000

EA

2,849.49000 2,849.49 5,200.00000 5,200.00 3,270.40000 3,270.40

0220 06741

DROP INLET DI-1A

1.000

EA

7,713.41000 7,713.41 7,500.00000 7,500.00 6,686.00000 6,686.00

0230 06747

DROP INLET DI-2B,L=4'

1.000

EA

4,404.54000 4,404.54 7,400.00000 7,400.00 5,793.70000 5,793.70

0240 06815

DROP INLET DI-3A

3.000

EA

3,984.67000 11,954.01 6,800.00000 20,400.00 5,372.30000 16,116.90

0250 06817

DROP INLET DI-3B,L=4'

2.000

EA

3,220.84000 6,441.68 5,600.00000 11,200.00 4,035.10000 8,070.20
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 06818

DROP INLET DI-3B,L=6'

1.000

EA

3,756.05000 3,756.05 6,300.00000 6,300.00 4,618.80000 4,618.80

0270 06826

DROP INLET DI-3BB,L=4'

1.000

EA

4,878.02000 4,878.02 8,300.00000 8,300.00 7,413.10000 7,413.10

0280 06835

DROP INLET DI-3C,L=6'

1.000

EA

3,426.84000 3,426.84 5,800.00000 5,800.00 4,254.10000 4,254.10

0290 07506

DROP INLET DI-5

1.000

EA

3,642.99000 3,642.99 6,400.00000 6,400.00 4,535.90000 4,535.90

0300 09055

MANHOLE MH-2

7.200

LF

704.81000 5,074.63 880.00000 6,336.00 1,073.70000 7,730.64

0310 09056

MANHOLE MH-1 OR 2

9.100

LF

385.92000 3,511.87 880.00000 8,008.00 628.40000 5,718.44

0320 09057

FRAME & COVER MH-1

2.000

EA

477.81000 955.62 750.00000 1,500.00 981.90000 1,963.80

0330 09150

EROSION CONTROL STONE
CLASS I, EC-1

35.000

TON

77.16000 2,700.60 89.00000 3,115.00 220.00000 7,700.00

0340 10128

AGGR. BASE MATL. TY. I NO. 21B

2,336.000

TON

22.94000 53,587.84 29.00000 67,744.00 26.00000 60,736.00
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 10375

NS HYDRAULIC CEMENT
MODIFIED CURBLESS TRUCK
APRON

78.000

SY

228.90000 17,854.20 220.00000 17,160.00 136.10000 10,615.80

0360 10375

NS HYDRAULIC CEMENT TRUCK
APRON

548.000

SY

229.80000 125,930.40 220.00000 120,560.00 129.90000 71,185.20

0370 10610

ASPHALT CONCRETE TY. IM-19.0A

585.000

TON

102.81000 60,143.85 107.00000 62,595.00 113.10000 66,163.50

0380 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

4,958.000

SY

7.70000 38,176.60 8.00000 39,664.00 8.20000 40,655.60

0390 10636

ASPHALT CONCRETE TY. SM-9.5D

1,004.000

TON

103.84000 104,255.36 108.00000 108,432.00 115.80000 116,263.20

0400 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,495.000

TON

91.46000 136,732.70 95.00000 142,025.00 98.40000 147,108.00

0410 11070

NS SAW-CUT ASPH CONC 2"
DEPTH

215.000

LF

4.34000 933.10 2.50000 537.50 4.70000 1,010.50
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,217.000

LF

5.71000 12,659.07 3.50000 7,759.50 6.10000 13,523.70

0430 12020

STD. CURB CG-2

450.000

LF

20.18000 9,081.00 27.50000 12,375.00 20.80000 9,360.00

0440 12022

RADIAL CURB CG-2

717.000

LF

20.18000 14,469.06 27.50000 19,717.50 21.40000 15,343.80

0450 12030

STD. CURB CG-3

86.000

LF

22.32000 1,919.52 27.50000 2,365.00 21.40000 1,840.40

0460 12032

RADIAL CURB CG-3

613.000

LF

20.18000 12,370.34 27.50000 16,857.50 21.20000 12,995.60

0470 12322

ASPHALT CONCRETE CURB TY.
MC-3B

207.000

LF

24.89000 5,152.23 22.25000 4,605.75 22.70000 4,698.90

0480 12700

STD. COMB. CURB & GUTTER
CG-7

537.000

LF

21.57000 11,583.09 27.50000 14,767.50 19.30000 10,364.10

0490 12710

RADIAL COMB. CURB & GUTTER
CG-7

687.000

LF

21.57000 14,818.59 27.50000 18,892.50 19.20000 13,190.40
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 13108

CG-12 DETECTABLE WARNING
SURFACE

18.000

SY

516.06000 9,289.08 385.00000 6,930.00 84.00000 1,512.00

0510 13215

MAILBOX POST, SINGLE

1.000

EA

263.61000 263.61 275.00000 275.00 200.00000 200.00

0520 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

180.000

SY

57.41000 10,333.80 55.00000 9,900.00 53.50000 9,630.00

0530 13315

GUARDRAIL TERMINAL GR-11
POWDER COATED

1.000

EA

856.80000 856.80 1,320.00000 1,320.00 1,989.60000 1,989.60

0540 13320

GUARDRAIL GR-2  POWDER
COATED

293.000

LF

17.14000 5,022.02 33.00000 9,669.00 42.00000 12,306.00

0550 13323

GUARDRAIL GR-2A  USE  BACK
RAIL OPTION
POWDER COATED

163.000

LF

27.85000 4,539.55 46.00000 7,498.00 54.10000 8,818.30

0560 13331

RAD. GUARDRAIL GR-2  POWDER
COATED

34.000

LF

20.35000 691.90 40.00000 1,360.00 65.20000 2,216.80
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9) POWDER
COATED

1.000

EA

2,677.50000 2,677.50 3,850.00000 3,850.00 4,721.80000 4,721.80

0580 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I POWDER COATED

1.000

EA

2,034.90000 2,034.90 3,850.00000 3,850.00 4,721.80000 4,721.80

0590 13401

NS GUARDRAIL MOD. FIXED
OBJECT ATTACH. GR-FOA-1 (TWO
SIDED)
POWDER COATED

1.000

EA

5,355.00000 5,355.00 4,950.00000 4,950.00 5,518.70000 5,518.70

0600 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

45.000

TON

24.80000 1,116.00 40.00000 1,800.00 36.90000 1,660.50

0610 21020

MEDIAN STRIP MS-1

86.000

SY

53.01000 4,558.86 110.00000 9,460.00 125.10000 10,758.60

0620 21110

MEDIAN STRIP MS-1A

276.000

SY

85.95000 23,722.20 114.00000 31,464.00 105.50000 29,118.00

0630 22908

GATE FE-G L=12'

1.000

EA

654.09000 654.09 3,500.00000 3,500.00 2,049.20000 2,049.20
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 24100

ALLAYING DUST

80.000

HR

51.32000 4,105.60 25.00000 2,000.00 29.20000 2,336.00

0650 24150

TYPE III BARRICADE 4'

3.000

EA

414.38000 1,243.14 475.00000 1,425.00 356.70000 1,070.10

0660 24152

TYPE III BARRICADE 8'

12.000

EA

521.48000 6,257.76 625.00000 7,500.00 398.70000 4,784.40

0670 24160

CONSTRUCTION SIGNS

807.000

SF

22.33000 18,020.31 40.00000 32,280.00 46.70000 37,686.90

0680 24278

GROUP 2 CHANNELIZING
DEVICES

13,374.000

DAY

1.06000 14,176.44 1.70000 22,735.80 1.60000 21,398.40

0690 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,000.000

HR

8.63000 17,260.00 8.00000 16,000.00 29.10000 58,200.00

0700 24282

FLAGGER SERVICE

700.000

HR

33.20000 23,240.00 22.00000 15,400.00 28.50000 19,950.00

0710 24400

OBSCURING ROADWAY

7.200

UNIT

500.45000 3,603.24 1,125.00000 8,100.00 952.70000 6,859.44
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

5,291.000

SY

6.96000 36,825.36 5.50000 29,100.50 10.80000 57,142.80

0730 24600

REMOVE EXISTING GUARDRAIL

784.000

LF

4.28000 3,355.52 1.10000 862.40 3.40000 2,665.60

0740 25505

FIELD OFFICE TY.I

11.000

MO

2,009.94000 22,109.34 3,550.00000 39,050.00 5,833.90000 64,172.90

0750 27012

TOPSOIL CLASS A 2"

0.500

ACRE

6,969.30000 3,484.65 3,200.00000 1,600.00 11,317.50000 5,658.75

0760 27102

REGULAR SEED

435.000

LB

31.06000 13,511.10 41.00000 17,835.00 47.10000 20,488.50

0770 27103

OVERSEEDING

272.000

LB

31.06000 8,448.32 22.00000 5,984.00 56.00000 15,232.00

0780 27221

FERTILIZER(10-10-10)

0.600

TON

1,660.05000 996.03 1,700.00000 1,020.00 1,049.10000 629.46

0790 27250

LIME

3.100

TON

192.78000 597.62 200.00000 620.00 204.00000 632.40
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 27275

NS EROSION CONTROL
TEMPORARY SILT FENCE TYPE B

60.000

LF

6.34000 380.40 15.00000 900.00 8.70000 522.00

0810 27284

EROSION CONTROL MULCH

4,830.000

SY

0.32000 1,545.60 0.35000 1,690.50 0.60000 2,898.00

0820 27321

PROTECTIVE COVERING EC-2

393.000

SY

3.78000 1,485.54 5.50000 2,161.50 2.60000 1,021.80

0830 27325

SOIL STABILIZATION MAT EC-3
TYPE A

149.000

SY

4.84000 721.16 6.15000 916.35 5.30000 789.70

0840 27415

CHECK DAM(ROCK) TY. II

13.000

EA

150.26000 1,953.38 255.00000 3,315.00 458.30000 5,957.90

0850 27430

SILTATION CONTROL
EXCAVATION

503.000

CY

0.01000 5.03 10.00000 5,030.00 3.70000 1,861.10

0860 27451

INLET PROTECTION TYPE A

4.000

EA

263.61000 1,054.44 215.00000 860.00 346.00000 1,384.00

0870 27461

INLET PROTECTION TYPE B

11.000

EA

201.01000 2,211.11 190.00000 2,090.00 343.80000 3,781.80
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(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 27505

TEMP. SILT FENCE

1,974.000

LF

2.74000 5,408.76 3.00000 5,922.00 4.10000 8,093.40

0890 38900

NS PLANT OR TREE EASTERN
REDBUD

6.000

EA

366.28000 2,197.68 400.00000 2,400.00 678.80000 4,072.80

0900 38900

NS PLANT OR TREE RED TWIG
DOGWOOD

261.000

EA

132.80000 34,660.80 140.00000 36,540.00 104.80000 27,352.80

0910 38900

NS PLANT OR TREE
SERVICEBERRY

7.000

EA

295.60000 2,069.20 300.00000 2,100.00 672.10000 4,704.70

0920 39005

NS ORGANIC BACKFILL MULCH

3.000

CY

42.84000 128.52 44.00000 132.00 168.60000 505.80

0930 39009

NS VEGETATION CONTROL ...

5.000

UNIT

385.56000 1,927.80 1,100.00000 5,500.00 56.40000 282.00

0940 42044

4" SANITARY SERVICE LATERAL
CONNECTION

76.000

LF

54.02000 4,105.52 88.00000 6,688.00 265.40000 20,170.40

0950 42100

10" SAN. SEWER PIPE

18.000

LF

53.92000 970.56 360.00000 6,480.00 163.80000 2,948.40
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Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 42765

ADJUST EXIST FRAME & COVER

2.000

EA

390.48000 780.96 700.00000 1,400.00 728.10000 1,456.20

0970 42845

4" SEWER CLEANOUT

1.000

EA

380.60000 380.60 650.00000 650.00 215.80000 215.80

0980 45552

12" STEEL ENCASE. PIPE

56.000

LF

170.11000 9,526.16 300.00000 16,800.00 92.30000 5,168.80

0990 45572

18" STEEL ENCASE. PIPE

16.000

LF

124.89000 1,998.24 430.00000 6,880.00 518.90000 8,302.40

1000 50108

SIGN PANEL

412.000

SF

33.20000 13,678.40 37.50000 15,450.00 39.10000 16,109.20

1010 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1 2 1/2" 10 GAUGE

241.000

LF

58.91000 14,197.31 48.50000 11,688.50 50.70000 12,218.70

1020 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1 2" 14 GAUGE

347.000

LF

18.21000 6,318.87 43.00000 14,921.00 44.80000 15,545.60

1030 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1, 2 3/16" 10 GAUGE

24.000

LF

74.97000 1,799.28 70.00000 1,680.00 78.70000 1,888.80
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CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN PANEL

17.000

EA

444.47000 7,555.99 451.00000 7,667.00 475.10000 8,076.70

1050 50902

NS TRAFFIC SIGN REMOVE &
DISPOSE OF EXISTING GROUND
MOUNTED SIGN STRUCTURE AND
SIGN PANEL

18.000

EA

366.58000 6,598.44 150.00000 2,700.00 510.10000 9,181.80

1060 51248

NS CONC. FOUNDATION STP-1
TYPE A

23.000

EA

101.75000 2,340.25 198.00000 4,554.00 211.10000 4,855.30

1070 51248

NS CONC. FOUNDATION STP-1
TYPE B

18.000

EA

262.40000 4,723.20 231.00000 4,158.00 246.90000 4,444.20

1080 51248

NS CONC. FOUNDATION STP-1
TYPE D

12.000

EA

176.72000 2,120.64 484.00000 5,808.00 512.70000 6,152.40

1090 54020

TYPE A PAVEMENT LINE
MARKING 4"

6,311.000

LF

0.34000 2,145.74 0.35000 2,208.85 0.70000 4,417.70
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CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

5,712.000

LF

0.71000 4,055.52 0.75000 4,284.00 0.90000 5,140.80

1110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

336.000

LF

2.36000 792.96 2.50000 840.00 2.40000 806.40

1120 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

60.000

LF

1.41000 84.60 1.50000 90.00 4.90000 294.00

1130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

185.000

LF

7.28000 1,346.80 7.50000 1,387.50 9.90000 1,831.50

1140 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
YIELD BAR TRIANGLE 12" x 18"

39.000

EA

37.49000 1,462.11 38.50000 1,501.50 45.70000 1,782.30

1150 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

7,638.000

LF

0.64000 4,888.32 0.70000 5,346.60 1.10000 8,401.80

1160 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

408.000

SF

3.49000 1,423.92 3.60000 1,468.80 5.10000 2,080.80
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CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

80.000

EA

47.12000 3,769.60 48.00000 3,840.00 50.80000 4,064.00

1180 54240

TEMP. PAVE. MARKER 1 WAY

18.000

EA

11.78000 212.04 12.00000 216.00 30.60000 550.80

1190 54242

TEMP. PAVE. MARKER 2 WAY

81.000

EA

11.78000 954.18 12.00000 972.00 24.50000 1,984.50

1200 54250

PAVEMENT MESSAGE MARK.
BICYCLE ARROW

2.000

EA

214.20000 428.40 220.00000 440.00 263.20000 526.40

1210 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

2.000

EA

192.78000 385.56 198.00000 396.00 473.40000 946.80

1220 54424

CONSTR. P.M. TY. D ELONG.
ARROW

4.000

EA

107.10000 428.40 110.00000 440.00 292.20000 1,168.80

1230 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

792.000

LF

1.45000 1,148.40 1.50000 1,188.00 2.40000 1,900.80
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CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1240 54516

CONSTR.PAVE.MARK. (TY.D,CL.
II)8"

1,753.000

LF

1.82000 3,190.46 1.90000 3,330.70 3.40000 5,960.20

1250 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

53.000

LF

7.50000 397.50 7.70000 408.10 14.90000 789.70

1260 54526

NS CONSTR.P.M.TY.D "ONLY"

4.000

EA

321.30000 1,285.20 330.00000 1,320.00 642.60000 2,570.40

1270 54526

NS CONSTR.P.M.TY.D YIELD BAR
TRIANGLE 12" X 18"

29.000

EA

34.27000 993.83 35.00000 1,015.00 74.90000 2,172.10

1280 55080

8 CONDUCTOR CABLE

3,307.000

LF

3.27000 10,813.89 3.40000 11,243.80 3.50000 11,574.50

1290 55140

CONCRETE FOUNDATION LF-1 TY.
A

9.000

EA

920.73000 8,286.57 950.00000 8,550.00 986.50000 8,878.50

1300 55177

LIGHTING POLE LP-1 40'-10'

4.000

EA

3,763.34000 15,053.36 3,870.00000 15,480.00 4,017.90000 16,071.60

1310 55178

LIGHTING POLE LP-1 40'-12'

1.000

EA

3,767.84000 3,767.84 3,870.00000 3,870.00 4,075.60000 4,075.60
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CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1320 55346

ELECT. SERVICE SE-8 TYPE A

1.000

EA

3,691.42000 3,691.42 3,780.00000 3,780.00 3,994.30000 3,994.30

1330 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

2,862.72000 2,862.72 3,940.00000 3,940.00 3,113.40000 3,113.40

1340 55587

JUNCTION BOX JB-S2

5.000

EA

1,645.15000 8,225.75 1,690.00000 8,450.00 1,762.80000 8,814.00

1350 55588

JUNCTION BOX JB-S3

1.000

EA

2,064.25000 2,064.25 2,120.00000 2,120.00 2,264.70000 2,264.70

1360 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

154.79000 773.95 160.00000 800.00 178.60000 893.00

1370 56030

2" CONDUIT

1,090.000

LF

5.21000 5,678.90 5.50000 5,995.00 5.60000 6,104.00

1380 56050

BORED CONDUIT 2"

292.000

LF

24.53000 7,162.76 25.00000 7,300.00 26.30000 7,679.60

1390 56200

TRENCH EXCAVATION ECI-1

1,090.000

LF

8.60000 9,374.00 9.00000 9,810.00 9.20000 10,028.00
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CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1400 59000

NS LIGHTING LUMINAIRE POLE
MOUNTED LED

9.000

EA

783.99000 7,055.91 805.00000 7,245.00 841.20000 7,570.80

1410 59000

NS LIGHTING POLE LP-1 40'-14'

2.000

EA

4,592.04000 9,184.08 4,700.00000 9,400.00 4,916.40000 9,832.80

1420 59000

NS LIGHTING POLE LP-1 40'-20'

2.000

EA

4,097.52000 8,195.04 4,200.00000 8,400.00 4,390.70000 8,781.40

Section Total with LCC: $1,701,507.84 $1,819,236.15 $1,953,696.43

Life Cycle Costs:

$1,953,696.43$1,701,507.84 $1,819,236.15Section Totals:

( ) indicates item is bid as Lump Sum

$1,819,236.15$1,701,507.84 $1,953,696.43

$1,701,507.84

Contract Item Totals

$1,819,236.15 1,953,696.43Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K07

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000098213C501

08/23/17 COMPLETION DATE

FLUVANNA

Min: Max:

08/25/2016Date Printed:

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H004 HALEY, CHISHOLM & MORRIS, INCORPORATED $1,701,507.84 100.00%

2 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,819,236.15 106.92%

3 C1331 J. R. CASKEY, INC. $1,953,696.43 114.82%

Vendor Ranking

Contract ID:

CONSTRUCT RURAL SINGLE LANE ROUNDABOUT AT RTES. 15/53

CULPEPER / CHARLOTTESVILLELetting Date:

Contract Description:

District(s):

08/23/17 COMPLETION DATE

C000098213C501

July 27, 2016 10:00 AM

(NFO) 0015-032-752, C501, STP-032-7(044); (NFO)0015-032-752, C501,
STP-032-7(044);

FLUVANNA

K07

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DCI/SHIRES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

88,000.00000 88,000.00

0020 10100

AGGR. MATL. NO. 21B

67.000

TON

65.00000 4,355.00

0030 10495

PILOT VEHICLES

100.000

HR

60.00000 6,000.00

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,006.000

SY

15.00000 15,090.00

0050 10631

NS FLEXIBLE PAVEMENT
PLANING (ABOVE 4" DEPTH)

150.000

SY

100.00000 15,000.00

0060 10636

ASPHALT CONCRETE TY. SM-9.5D

504.000

TON

130.00000 65,520.00

0070 10642

ASPHALT CONCRETE TY.
BM-25.0A

93.000

TON

120.00000 11,160.00

Page 1 of 7

PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K17

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106802N02

11/17/17 COMPLETION DATE

PULASKI CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 0099-125-106,N502, STP-5125(118);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DCI/SHIRES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

850.00000 850.00

0090 13320

GUARDRAIL GR-2

5,425.000

LF

19.00000 103,075.00

0100 13323

GUARDRAIL GR-2A

962.500

LF

29.00000 27,912.50

0110 13331

RAD. GUARDRAIL GR-2

200.000

LF

22.00000 4,400.00

0120 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

20.000

EA

2,800.00000 56,000.00

0130 13349

GUARDRAIL TERMINAL SITE
PREPARATION

20.000

EA

800.00000 16,000.00

0140 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

2,600.00000 2,600.00

0150 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

1.000

EA

1,200.00000 1,200.00
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PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K17

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106802N02

11/17/17 COMPLETION DATE

PULASKI CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 0099-125-106,N502, STP-5125(118);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DCI/SHIRES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13385

FIXED OBJECT ATTACH.
GR-FOA-3 TY. I

1.000

EA

2,600.00000 2,600.00

0170 13386

FIXED OBJECT ATTACH.
GR-FOA-3 TY. II

1.000

EA

1,200.00000 1,200.00

0180 13401

NS GUARDRAIL BRGR TYPE I
(RUN ON)

2.000

EA

4,200.00000 8,400.00

0190 13401

NS GUARDRAIL BRGR TYPE II
(RUN OFF)

2.000

EA

1,800.00000 3,600.00

0200 16395

ASPH. CONC. TY. BM-25.0A (T)

1,070.000

TON

170.00000 181,900.00

0210 24160

CONSTRUCTION SIGNS

220.000

SF

25.00000 5,500.00

0220 24278

GROUP 2 CHANNELIZING
DEVICES

1,750.000

DAY

7.75000 13,562.50

0230 24282

FLAGGER SERVICE

2,000.000

HR

23.00000 46,000.00
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PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K17

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106802N02

11/17/17 COMPLETION DATE

PULASKI CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 0099-125-106,N502, STP-5125(118);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DCI/SHIRES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24600

REMOVE EXISTING GUARDRAIL

5,750.000

LF

1.20000 6,900.00

0250 27102

REGULAR SEED

245.000

LB

25.00000 6,125.00

0260 27103

OVERSEEDING

165.000

LB

25.00000 4,125.00

0270 27104

LEGUME SEED

20.000

LB

25.00000 500.00

0280 27105

LEGUME OVERSEEDING

15.000

LB

25.00000 375.00

0290 27215

FERTILIZER(15-30-15)

2.000

TON

1,800.00000 3,600.00

0300 27250

LIME

5.000

TON

150.00000 750.00

0310 27321

PROTECTIVE COVERING EC-2

4.000

SY

3.00000 12.00

0320 27325

SOIL STABILIZATION MAT EC-3
TYPE A

4.000

SY

7.00000 28.00

Page 4 of 7

PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K17

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106802N02

11/17/17 COMPLETION DATE

PULASKI CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 0099-125-106,N502, STP-5125(118);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DCI/SHIRES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27415

CHECK DAM(ROCK) TY. II

6.000

EA

275.00000 1,650.00

0340 27430

SILTATION CONTROL
EXCAVATION

92.000

CY

22.00000 2,024.00

0350 27505

TEMP. SILT FENCE

525.000

LF

7.00000 3,675.00

0360 50108

SIGN PANEL

84.000

SF

48.00000 4,032.00

0370 50434

SIGN POST STP-1  2 1/2"

60.000

LF

40.00000 2,400.00

0380 50490

CONCRETE FOUNDATION STP-1

4.000

EA

1,000.00000 4,000.00

0390 51962

NS RELOCATE SIGN

3.000

EA

1,000.00000 3,000.00

0400 54020

TYPE A PAVEMENT LINE
MARKING 4"

8,490.000

LF

1.00000 8,490.00
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PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K17

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106802N02

11/17/17 COMPLETION DATE

PULASKI CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 0099-125-106,N502, STP-5125(118);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DCI/SHIRES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 54101

NS PAVEMENT MARKING
ELONGATED ARROW SINGLE
(PREFORMED)

1.000

EA

500.00000 500.00

0420 55140

CONCRETE FOUNDATION LF-1 TY.
A

48.000

EA

1,500.00000 72,000.00

0430 55174

LIGHTING POLE LP-1 40'-4'

2.000

EA

3,500.00000 7,000.00

0440 55175

LIGHTING POLE LP-1 40'-6'

2.000

EA

4,000.00000 8,000.00

0450 55176

LIGHTING POLE LP-1 40'-8'

13.000

EA

3,500.00000 45,500.00

0460 55177

LIGHTING POLE LP-1 40'-10'

9.000

EA

3,600.00000 32,400.00

0470 55178

LIGHTING POLE LP-1 40'-12'

22.000

EA

3,000.00000 66,000.00

0480 55580

JUNCTION BOX JB-R1

22.000

EA

2,600.00000 57,200.00

Page 6 of 7

PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K17

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106802N02

11/17/17 COMPLETION DATE

PULASKI CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 0099-125-106,N502, STP-5125(118);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DCI/SHIRES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 56050

BORED CONDUIT 2"

950.000

LF

66.00000 62,700.00

0500 56053

2" PVC CONDUIT

9,200.000

LF

3.00000 27,600.00

0510 56200

TRENCH EXCAVATION ECI-1

9,200.000

LF

8.00000 73,600.00

Section Total with LCC: $1,184,111.00

Life Cycle Costs:

$1,184,111.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,184,111.00

$1,184,111.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 7 of 7

PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K17

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106802N02

11/17/17 COMPLETION DATE

PULASKI CITY

Min: Max:

08/25/2016Date Printed:

(NFO) 0099-125-106,N502, STP-5125(118);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D549 DCI/SHIRES, INC. $1,184,111.00 100.00%

Vendor Ranking

Contract ID:

PAVE SHOULDER, GUARDRAIL REPLACEMENT, AND
STREETLIGHT INST.

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

11/17/17 COMPLETION DATE

C000106802N02

July 27, 2016 10:00 AM

(NFO) 0099-125-106,N502, STP-5125(118);

PULASKI CITY

K17

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

6,000.00000 6,000.00 9,404.62000 9,404.62

0020 13215

MAILBOX POST, SINGLE

3.000

EA

50.00000 150.00 350.00000 1,050.00

0030 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

300.000

LF

80.00000 24,000.00 65.00000 19,500.00

0040 13315

GUARDRAIL TERMINAL GR-11

5.000

EA

650.00000 3,250.00 800.00000 4,000.00

0050 13320

GUARDRAIL GR-2

21,412.500

LF

17.75000 380,071.88 16.75000 358,659.38

0060 13322

GUARDRAIL GR-2 8'  POST

700.000

LF

20.25000 14,175.00 20.00000 14,000.00

0070 13323

GUARDRAIL GR-2A

100.000

LF

23.00000 2,300.00 28.00000 2,800.00

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

86.000

EA

125.00000 10,750.00 700.00000 60,200.00

Page 1 of 4

GUARDRAIL UPGRADES FOR DEFFERED LOCATIONS

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K32

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000107199N01

11/30/17 COMPLETION DATE

VARIOUS

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-966-251,P101, N501, STP-TS06(241);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13355

GUARDRAIL GR-10

350.000

LF

23.00000 8,050.00 26.50000 9,275.00

0100 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

5.000

EA

2,475.00000 12,375.00 2,350.00000 11,750.00

0110 13401

NS GUARDRAIL Hand Dig and
Install Guardrail Post

1,015.000

EA

77.25000 78,408.75 100.00000 101,500.00

0120 13401

NS GUARDRAIL BRGR21

2.000

EA

2,500.00000 5,000.00 5,000.00000 10,000.00

0130 13402

NS GUARDRAIL GR-9 INSTALL
ALTERNATE BREAKAWAY
TERMINAL GR-9

62.000

EA

880.00000 54,560.00 2,400.00000 148,800.00

0140 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

4,298.000

TON

38.00000 163,324.00 50.00000 214,900.00

0150 16387

MACHINE SHOULDERS

19,975.000

LF

4.35000 86,891.25 3.00000 59,925.00

0160 16398

SHOULDER RESTORATION

200.000

LF

5.00000 1,000.00 3.00000 600.00
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GUARDRAIL UPGRADES FOR DEFFERED LOCATIONS

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K32

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000107199N01

11/30/17 COMPLETION DATE

VARIOUS

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-966-251,P101, N501, STP-TS06(241);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24160

CONSTRUCTION SIGNS

296.000

SF

1.00000 296.00 1.00000 296.00

0180 24272

TRUCK MOUNTED ATTENUATOR

900.000

HR

0.01000 9.00 0.01000 9.00

0190 24281

ELECTRONIC ARROW

90.000

HR

65.00000 5,850.00 100.00000 9,000.00

0200 24282

FLAGGER SERVICE

810.000

HR

96.00000 77,760.00 15.00000 12,150.00

0210 24502

NS REMOVE EXIST. Remove
Existing Guardrail Terminal

79.000

EA

170.00000 13,430.00 100.00000 7,900.00

0220 24505

NS RELOCATE EXIST. RE Relocate
Existing Mailbox

3.000

EA

100.00000 300.00 300.00000 900.00

0230 24600

REMOVE EXISTING GUARDRAIL

20,061.000

LF

2.25000 45,137.25 1.00000 20,061.00

0240 27003

NS SELECTIVE CLEARING Tree
and stump removal (12-24")

(1)

LS

700.00000 700.00 6,500.00000 6,500.00
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GUARDRAIL UPGRADES FOR DEFFERED LOCATIONS

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K32

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000107199N01

11/30/17 COMPLETION DATE

VARIOUS

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-966-251,P101, N501, STP-TS06(241);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES,
INC.

Section Total with LCC: $993,788.13 $1,083,180.00

Life Cycle Costs:

$993,788.13 $1,083,180.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,083,180.00$993,788.13

$993,788.13

Contract Item Totals

$1,083,180.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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GUARDRAIL UPGRADES FOR DEFFERED LOCATIONS

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K32

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000107199N01

11/30/17 COMPLETION DATE

VARIOUS

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-966-251,P101, N501, STP-TS06(241);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L159 L. S. LEE, INC. $993,788.13 100.00%

2 N234 NICKELSTON INDUSTRIES, INC. $1,083,180.00 109.00%

Vendor Ranking

Contract ID:

GUARDRAIL UPGRADES FOR DEFFERED LOCATIONS

FREDERICKSBURG / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/30/17 COMPLETION DATE

C0000107199N01

July 27, 2016 10:00 AM

(NFO) 9999-966-251,P101, N501, STP-TS06(241);

VARIOUS

K32

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOWERS CONSTRUCTION
CO., INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

46,000.00000 46,000.00 50,000.00000 50,000.00 80,000.00000 80,000.00

0020 00122

NS GRADING RURAL RUSTIC

5,500.000

LF

22.00000 121,000.00 30.50000 167,750.00 68.00000 374,000.00

0030 01150

15" PIPE

214.000

LF

24.00000 5,136.00 45.00000 9,630.00 125.00000 26,750.00

0040 01180

18" PIPE

164.000

LF

30.00000 4,920.00 48.00000 7,872.00 135.00000 22,140.00

0050 01240

24" PIPE

28.000

LF

50.00000 1,400.00 120.00000 3,360.00 155.00000 4,340.00

0060 01360

36" PIPE

168.000

LF

50.00000 8,400.00 64.00000 10,752.00 230.00000 38,640.00

0070 02092

NS SPEC. DES. CONC. SLAB END
TRTMNT

2.000

EA

4,000.00000 8,000.00 4,650.00000 9,300.00 5,000.00000 10,000.00

0080 09150

EROSION CONTROL STONE
CLASS I, EC-1

76.000

TON

60.00000 4,560.00 58.00000 4,408.00 57.00000 4,332.00

Page 1 of 6

SURFACE TREAT NON-HARD SURFACE ROAD

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):U10

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000004544N02

06/30/17 COMPLETION DATE

MONTGOMERY

Min: Max:

08/25/2016Date Printed:

0606-060-P12,N502, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOWERS CONSTRUCTION
CO., INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10065

AGGR. MATL. NO. 1

188.000

TON

40.00000 7,520.00 35.00000 6,580.00 50.00000 9,400.00

0100 10128

AGGR. BASE MATL. TY. I NO. 21B

5,061.000

TON

23.00000 116,403.00 26.00000 131,586.00 30.00000 151,830.00

0110 10424

BLOTTED SEAL COAT TY. D

11,307.000

SY

8.50000 96,109.50 8.25000 93,282.75 9.65000 109,112.55

0120 10635

ASPHALT CONCRETE TY. SM-9.5A

2.000

TON

700.00000 1,400.00 1,000.00000 2,000.00 720.00000 1,440.00

0130 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

145.000

LF

5.00000 725.00 6.50000 942.50 16.00000 2,320.00

0135 13174

CATTLE GUARD G-3A

1.000

EA

4,000.00000 4,000.00 3,400.00000 3,400.00 15,000.00000 15,000.00

0140 22501

FENCE FE-W1

9,290.000

LF

10.50000 97,545.00 9.50000 88,255.00 11.65000 108,228.50

0150 22541

LINE BRACE UNIT FE-W1,FE-W2

17.000

EA

375.00000 6,375.00 250.00000 4,250.00 410.00000 6,970.00

0160 22581

CORNER BRACE UNIT FE-W1,
FE-W2

24.000

EA

375.00000 9,000.00 325.00000 7,800.00 410.00000 9,840.00
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SURFACE TREAT NON-HARD SURFACE ROAD

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):U10

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000004544N02

06/30/17 COMPLETION DATE

MONTGOMERY

Min: Max:

08/25/2016Date Printed:

0606-060-P12,N502, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOWERS CONSTRUCTION
CO., INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 22908

GATE FE-G L=12'

5.000

EA

1,100.00000 5,500.00 500.00000 2,500.00 1,200.00000 6,000.00

0180 22909

GATE FE-G L=14'

1.000

EA

1,500.00000 1,500.00 500.00000 500.00 1,400.00000 1,400.00

0190 22910

GATE FE-G L=16'

2.000

EA

1,600.00000 3,200.00 500.00000 1,000.00 1,750.00000 3,500.00

0200 24100

ALLAYING DUST

360.000

HR

40.00000 14,400.00 26.00000 9,360.00 26.00000 9,360.00

0210 24152

TYPE III BARRICADE 8'

4.000

EA

500.00000 2,000.00 300.00000 1,200.00 870.00000 3,480.00

0220 24160

CONSTRUCTION SIGNS

244.000

SF

30.00000 7,320.00 16.00000 3,904.00 28.00000 6,832.00

0230 24260

CR. RUN AGGR. NO. 25 OR 26

1,088.000

TON

25.00000 27,200.00 25.00000 27,200.00 32.00000 34,816.00

0240 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

40.00000 26,880.00 8.00000 5,376.00 9.00000 6,048.00

0250 24282

FLAGGER SERVICE

520.000

HR

20.00000 10,400.00 16.00000 8,320.00 23.00000 11,960.00

Page 3 of 6

SURFACE TREAT NON-HARD SURFACE ROAD

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):U10

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000004544N02

06/30/17 COMPLETION DATE

MONTGOMERY

Min: Max:

08/25/2016Date Printed:

0606-060-P12,N502, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOWERS CONSTRUCTION
CO., INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24602

NS REMOVE EXIST. FENCE ...

9,290.000

LF

0.50000 4,645.00 2.00000 18,580.00 5.00000 46,450.00

0270 26119

DRY RIPRAP CL.I 18"

10.000

TON

100.00000 1,000.00 100.00000 1,000.00 84.00000 840.00

0280 27102

REGULAR SEED

328.000

LB

15.00000 4,920.00 12.50000 4,100.00 20.00000 6,560.00

0290 27103

OVERSEEDING

205.000

LB

4.00000 820.00 4.00000 820.00 20.00000 4,100.00

0300 27104

LEGUME SEED

47.000

LB

30.00000 1,410.00 26.00000 1,222.00 20.00000 940.00

0310 27105

LEGUME OVERSEEDING

30.000

LB

25.00000 750.00 20.00000 600.00 20.00000 600.00

0320 27215

FERTILIZER(15-30-15)

1.000

TON

1,750.00000 1,750.00 1,100.00000 1,100.00 2,600.00000 2,600.00

0330 27250

LIME

6.000

TON

250.00000 1,500.00 280.00000 1,680.00 150.00000 900.00

0340 27284

EROSION CONTROL MULCH

2,625.000

SY

1.75000 4,593.75 0.50000 1,312.50 1.16000 3,045.00
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SURFACE TREAT NON-HARD SURFACE ROAD

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):U10

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000004544N02

06/30/17 COMPLETION DATE

MONTGOMERY

Min: Max:

08/25/2016Date Printed:

0606-060-P12,N502, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOWERS CONSTRUCTION
CO., INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27321

PROTECTIVE COVERING EC-2

260.000

SY

3.00000 780.00 2.40000 624.00 3.00000 780.00

0360 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

165.000

SY

80.00000 13,200.00 9.00000 1,485.00 40.00000 6,600.00

0370 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

39.000

CY

100.00000 3,900.00 100.00000 3,900.00 88.00000 3,432.00

0380 27415

CHECK DAM(ROCK) TY. II

32.000

EA

250.00000 8,000.00 180.00000 5,760.00 260.00000 8,320.00

0390 27430

SILTATION CONTROL
EXCAVATION

450.000

CY

5.00000 2,250.00 0.00000 0.00 7.00000 3,150.00

0400 27505

TEMP. SILT FENCE

3,145.000

LF

2.50000 7,862.50 2.50000 7,862.50 5.75000 18,083.75

0410 27510

COFFERDAMS

2.000

EA

1,500.00000 3,000.00 6,000.00000 12,000.00 5,000.00000 10,000.00

0420 50108

SIGN PANEL

6.000

SF

100.00000 600.00 30.00000 180.00 50.00000 300.00
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SURFACE TREAT NON-HARD SURFACE ROAD

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):U10

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000004544N02

06/30/17 COMPLETION DATE

MONTGOMERY

Min: Max:

08/25/2016Date Printed:

0606-060-P12,N502, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOWERS CONSTRUCTION
CO., INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 50430

SIGN POST STP-1  2"

16.000

LF

90.00000 1,440.00 30.00000 480.00 50.00000 800.00

0440 50490

CONCRETE FOUNDATION STP-1

2.000

EA

250.00000 500.00 450.00000 900.00 1,000.00000 2,000.00

Section Total with LCC: $699,814.75 $724,134.25 $1,177,239.80

Life Cycle Costs:

$1,177,239.80$699,814.75 $724,134.25Section Totals:

( ) indicates item is bid as Lump Sum

$724,134.25$699,814.75 $1,177,239.80

$699,814.75

Contract Item Totals

$724,134.25 1,177,239.80Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SURFACE TREAT NON-HARD SURFACE ROAD

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):U10

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000004544N02

06/30/17 COMPLETION DATE

MONTGOMERY

Min: Max:

08/25/2016Date Printed:

0606-060-P12,N502, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S138 SOWERS CONSTRUCTION CO., INC. $699,814.75 100.00%

2 C024 A. R. COFFEY AND SONS, INC. $724,134.25 103.48%

3 D549 DCI/SHIRES, INC. $1,177,239.80 168.22%

Vendor Ranking

Contract ID:

SURFACE TREAT NON-HARD SURFACE ROAD

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

06/30/17 COMPLETION DATE

C0000004544N02

July 27, 2016 10:00 AM

0606-060-P12,N502, NONE;

MONTGOMERY

U10

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00120

REGULAR EXCAVATION

6.000

CY

500.00000 3,000.00 375.00000 2,250.00 100.00000 600.00

0020 10035

NS CEM. STAB. APPROACH SLAB
GROUT   STABILIZATION

3.000

CY

500.00000 1,500.00 1,895.00000 5,685.00 3,750.00000 11,250.00

0030 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

26.000

TON

250.00000 6,500.00 129.00000 3,354.00 100.00000 2,600.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

26.000

TON

400.00000 10,400.00 751.00000 19,526.00 490.00000 12,740.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

153.000

TON

250.00000 38,250.00 617.00000 94,401.00 490.00000 74,970.00

0060 10642

ASPHALT CONCRETE TY.
BM-25.0A

21.000

TON

400.00000 8,400.00 794.00000 16,674.00 490.00000 10,290.00

0070 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

15,000.00000 15,000.00 32,896.00000 32,896.00 5,500.00000 5,500.00

Page 1 of 30

SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 17374

EMERGENCY MOBILIZATION

1.000

EA

15,000.00000 15,000.00 4,787.00000 4,787.00 2,500.00000 2,500.00

0090 24152

TYPE III BARRICADE 8'

1.000

EA

300.00000 300.00 604.00000 604.00 400.00000 400.00

0100 24160

CONSTRUCTION SIGNS

612.000

SF

25.00000 15,300.00 38.00000 23,256.00 24.00000 14,688.00

0110 24272

TRUCK MOUNTED ATTENUATOR

102.000

HR

250.00000 25,500.00 52.00000 5,304.00 15.00000 1,530.00

0120 24278

GROUP 2 CHANNELIZING
DEVICES

281.000

DAY

25.00000 7,025.00 6.00000 1,686.00 2.00000 562.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

449.000

HR

25.00000 11,225.00 5.00000 2,245.00 10.00000 4,490.00

0140 24281

ELECTRONIC ARROW

164.000

HR

100.00000 16,400.00 17.00000 2,788.00 20.00000 3,280.00

0150 24282

FLAGGER SERVICE

153.000

HR

100.00000 15,300.00 86.00000 13,158.00 25.00000 3,825.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

14.000

LF

50.00000 700.00 208.00000 2,912.00 55.00000 770.00

0170 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

14.000

LF

60.00000 840.00 208.00000 2,912.00 55.00000 770.00

0180 24360

NS SAFETY NIGHT  EFFECT

36.000

HR

250.00000 9,000.00 15.00000 540.00 125.00000 4,500.00

0190 25574

NS CONTRACT PORTABLE
TRAFFIC       CONTROL SIGNAL

16.000

DAY

2,000.00000 32,000.00 2,705.00000 43,280.00 175.00000 2,800.00

0200 65095

NS CONCRETE INCIDENTAL
REPAIR

3.000

CY

1,000.00000 3,000.00 5,461.00000 16,383.00 14,000.00000 42,000.00

0210 67907

BRIDGE INCIDENTALS  INSPECT
BRIDGE FOR    ASBESTOS

3.000

EA

1,500.00000 4,500.00 7,214.00000 21,642.00 5,000.00000 15,000.00

0220 67907

BRIDGE INCIDENTALS  RESET
ROCKER EXPANSION BEARING

2.000

EA

4,500.00000 9,000.00 9,805.00000 19,610.00 9,500.00000 19,000.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68074

SHOTCRETE, CLASS A

21.000

SF

150.00000 3,150.00 317.00000 6,657.00 325.00000 6,825.00

0240 68076

SHOTCRETE, CLASS B

21.000

SF

150.00000 3,150.00 317.00000 6,657.00 315.00000 6,615.00

0250 68091

CORROSION RESISTANT REINF.
STEEL CL. I

31.000

LB

5.00000 155.00 9.00000 279.00 8.00000 248.00

0260 68100

REINF. STEEL

204.000

LB

5.00000 1,020.00 2.00000 408.00 7.00000 1,428.00

0270 68166

ANCHOR BOLT REPLACEMENT

3.000

EA

750.00000 2,250.00 1,182.00000 3,546.00 5,500.00000 16,500.00

0280 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

510.000

SY

20.00000 10,200.00 41.00000 20,910.00 30.00000 15,300.00

0290 68312

TYPE A PATCHING (HES)

51.000

SY

500.00000 25,500.00 376.00000 19,176.00 290.00000 14,790.00

0300 68317

NS MILLING TYPE A MILLING
(DEPTH 1 1/4"-1 3/4")

255.000

SY

30.00000 7,650.00 64.00000 16,320.00 32.00000 8,160.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 68317

NS MILLING TYPE A
MILLING( DEPTH 2" - 3" )

21.000

SY

75.00000 1,575.00 202.00000 4,242.00 75.00000 1,575.00

0320 68322

TYPE B PATCHING (HES)

204.000

SY

550.00000 112,200.00 574.00000 117,096.00 550.00000 112,200.00

0330 68332

TYPE C PATCHING (HES)

31.000

SY

1,000.00000 31,000.00 1,364.00000 42,284.00 650.00000 20,150.00

0340 68345

GRAVITY FILL POLYMER CRACK
SEALING

306.000

LF

50.00000 15,300.00 8.00000 2,448.00 9.00000 2,754.00

0350 68347

GRAVITY FILL POLYMER CRACK
SEALING

31.000

SY

50.00000 1,550.00 79.00000 2,449.00 9.00000 279.00

0360 68552

ELASTOMERIC EXPANSION DAM
2+"-3"

11.000

LF

800.00000 8,800.00 781.00000 8,591.00 350.00000 3,850.00

0370 68553

ELASTOMERIC EXPANSION DAM
3+"-4"

8.000

LF

800.00000 6,400.00 1,059.00000 8,472.00 350.00000 2,800.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

11.000

LF

100.00000 1,100.00 246.00000 2,706.00 80.00000 880.00

0390 68566

PREFORMED ELASTOMERIC
JOINT SEALER 5"

11.000

LF

100.00000 1,100.00 254.00000 2,794.00 90.00000 990.00

0400 68570

EXPANSION JOINT REMOVAL

13.000

LF

25.00000 325.00 819.00000 10,647.00 45.00000 585.00

0410 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE A

16.000

LF

400.00000 6,400.00 618.00000 9,888.00 475.00000 7,600.00

0420 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE C

16.000

LF

400.00000 6,400.00 914.00000 14,624.00 575.00000 9,200.00

0430 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE D

8.000

LF

400.00000 3,200.00 1,041.00000 8,328.00 750.00000 6,000.00

0440 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE E

16.000

LF

400.00000 6,400.00 989.00000 15,824.00 800.00000 12,800.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 68574

CLEAN AND RESEAL EXPANSION
JOINT

26.000

LF

75.00000 1,950.00 144.00000 3,744.00 99.00000 2,574.00

0460 68579

BACK WALL RECONSTRUCTION
(HES)

39.000

LF

500.00000 19,500.00 502.00000 19,578.00 350.00000 13,650.00

0470 68590

JACKING AND BLOCKING

11.000

EA

3,000.00000 33,000.00 5,360.00000 58,960.00 3,750.00000 41,250.00

0480 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

155.000

SY

950.00000 147,250.00 1,150.00000 178,250.00 1,500.00000 232,500.00

0490 68638

EPOXY CONC. OVERLAY

2,040.000

SY

50.00000 102,000.00 41.00000 83,640.00 44.00000 89,760.00

0500 68902

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

39.000

LF

250.00000 9,750.00 285.00000 11,115.00 320.00000 12,480.00

0510 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

16.000

LF

100.00000 1,600.00 259.00000 4,144.00 135.00000 2,160.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 68902

NS BR. SUPERSTR. WID./REPAIR
HOT POUR JOINT SEALER

39.000

LF

75.00000 2,925.00 52.00000 2,028.00 95.00000 3,705.00

0530 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (3 1/2"
DIA.)

6.000

LF

150.00000 900.00 251.00000 1,506.00 180.00000 1,080.00

0540 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (4" DIA.)

6.000

LF

150.00000 900.00 297.00000 1,782.00 180.00000 1,080.00

0550 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (5" DIA.)

6.000

LF

150.00000 900.00 389.00000 2,334.00 290.00000 1,740.00

0560 68902

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT DECK
OVERHANG

11.000

LF

1,000.00000 11,000.00 1,260.00000 13,860.00 2,000.00000 22,000.00

0570 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVE AND RE-INSTALL
GUARDRAIL BEAM

6.000

LF

500.00000 3,000.00 77.00000 462.00 456.00000 2,736.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
B

11.000

LF

150.00000 1,650.00 741.00000 8,151.00 225.00000 2,475.00

0590 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE HIGH STRENGTH
GROUT

11.000

LF

100.00000 1,100.00 288.00000 3,168.00 175.00000 1,925.00

0600 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),< 2"

102.000

LF

75.00000 7,650.00 42.00000 4,284.00 55.00000 5,610.00

0610 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),> 2"

16.000

LF

75.00000 1,200.00 82.00000 1,312.00 65.00000 1,040.00

0620 68904

NS BR. SUPERSTR. WID./REPAIR
ALUMINUM RAIL TERMINAL END

1.000

EA

1,000.00000 1,000.00 7,747.00000 7,747.00 5,500.00000 5,500.00

0630 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DECK DRAINS

31.000

EA

1,000.00000 31,000.00 70.00000 2,170.00 1,000.00000 31,000.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DRAINAGE TROUGH
SYSTEM

1.000

EA

5,000.00000 5,000.00 822.00000 822.00 5,500.00000 5,500.00

0650 68904

NS BR. SUPERSTR. WID./REPAIR
CONCRETE BEAM END     REPAIR

11.000

EA

850.00000 9,350.00 6,951.00000 76,461.00 7,900.00000 86,900.00

0660 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC     ANODES

204.000

EA

17.00000 3,468.00 48.00000 9,792.00 110.00000 22,440.00

0670 68904

NS BR. SUPERSTR. WID./REPAIR
HOLE DRILLING   (STOP-DRILL
HOLES)

3.000

EA

1,000.00000 3,000.00 373.00000 1,119.00 1,200.00000 3,600.00

0680 68904

NS BR. SUPERSTR. WID./REPAIR
INSALL ALUMINUM POST  (1 RAIL
USED)

1.000

EA

500.00000 500.00 2,454.00000 2,454.00 1,150.00000 1,150.00

0690 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (1 RAIL
NEW)

1.000

EA

500.00000 500.00 3,882.00000 3,882.00 3,300.00000 3,300.00

Page 10 of 30

SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
NEW)

1.000

EA

500.00000 500.00 4,596.00000 4,596.00 9,900.00000 9,900.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
USED)

1.000

EA

500.00000 500.00 2,454.00000 2,454.00 2,950.00000 2,950.00

0720 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXPANSION      ROCKER
BEARING

1.000

EA

5,000.00000 5,000.00 4,384.00000 4,384.00 9,000.00000 9,000.00

0730 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY FIXED BEARING

1.000

EA

2,500.00000 2,500.00 5,393.00000 5,393.00 10,500.00000 10,500.00

0740 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE A)

1.000

EA

4,500.00000 4,500.00 5,848.00000 5,848.00 8,500.00000 8,500.00

0750 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE B)

1.000

EA

4,500.00000 4,500.00 5,848.00000 5,848.00 8,500.00000 8,500.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE C)

1.000

EA

4,500.00000 4,500.00 5,991.00000 5,991.00 8,500.00000 8,500.00

0770 68904

NS BR. SUPERSTR. WID./REPAIR
PRESTRESSED BEAM END
REPAIR

3.000

EA

4,500.00000 13,500.00 7,019.00000 21,057.00 15,000.00000 45,000.00

0780 68904

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT BEARING

2.000

EA

1,500.00000 3,000.00 11,987.00000 23,974.00 1,250.00000 2,500.00

0790 68904

NS BR. SUPERSTR. WID./REPAIR
REINFORCING STEEL
SPLICER(#4,#5,#6)

11.000

EA

5.00000 55.00 168.00000 1,848.00 125.00000 1,375.00

0800 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POST

2.000

EA

500.00000 1,000.00 2,422.00000 4,844.00 1,000.00000 2,000.00

0810 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
A

2.000

EA

100.00000 200.00 2,422.00000 4,844.00 750.00000 1,500.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81
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Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE RAIL POST     ANCHOR
BOLTS

5.000

EA

150.00000 750.00 1,921.00000 9,605.00 2,500.00000 12,500.00

0830 68905

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

26.000

CF

100.00000 2,600.00 229.00000 5,954.00 395.00000 10,270.00

0840 68906

NS BR. SUPERSTR. WID./REPAIR
FRP WRAPPING OF CONCRETE
STRUCTURE

36.000

SF

150.00000 5,400.00 2,500.00000 90,000.00 150.00000 5,400.00

0850 68910

NS BR. SUPERSTR. WID./REPAIR
BRIDGE CLEANING AND
WASHING-SUPERSTRUCTURE

204.000

SY

25.00000 5,100.00 4.00000 816.00 7.00000 1,428.00

0860 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT, TYPE EP-3

204.000

SY

50.00000 10,200.00 34.00000 6,936.00 85.00000 17,340.00

0870 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (MOD) (VES)

51.000

SY

750.00000 38,250.00 622.00000 31,722.00 800.00000 40,800.00
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Letting Date: RICHMOND / PETERSBURG
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District(s):

Counties:
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Contract Time:

July 27, 2016
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C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (MOD) (VES)

13.000

SY

800.00000 10,400.00 2,257.00000 29,341.00 990.00000 12,870.00

0890 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING - EPOXY RESIN
(EP-5)

306.000

SY

50.00000 15,300.00 24.00000 7,344.00 85.00000 26,010.00

0900 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING-MEMBRANE

408.000

SY

50.00000 20,400.00 22.00000 8,976.00 65.00000 26,520.00

0910 69007

FLOWABLE BACKFILL

4.000

CY

150.00000 600.00 932.00000 3,728.00 495.00000 1,980.00

0920 69009

POROUS BACKFILL

16.000

CY

250.00000 4,000.00 242.00000 3,872.00 100.00000 1,600.00

0930 69010

PIPE UNDERDRAIN 6"

11.000

LF

150.00000 1,650.00 24.00000 264.00 40.00000 440.00

0940 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECT. PRESSURE
CRACK SEALING

1,275.000

LF

25.00000 31,875.00 57.00000 72,675.00 115.00000 146,625.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE
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Contract ID:
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Counties:
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Contract Time:

July 27, 2016
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C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. D. MILLER CO., INC. (2) MCCLAIN & CO., INC. (3) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 69901

NS BR. SUBSTR. WID./REPAIR BR.
SUBSTRUCTURE CLEANING

39.000

LF

100.00000 3,900.00 89.00000 3,471.00 50.00000 1,950.00

0960 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BRIDGE    SEAT
(TYPE)

5.000

EA

2,500.00000 12,500.00 8,102.00000 40,510.00 16,000.00000 80,000.00

0970 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (MOD)

72.000

SY

1,200.00000 86,400.00 1,038.00000 74,736.00 2,100.00000 151,200.00

Section Total with LCC: $1,192,138.00 $1,644,035.00 $1,729,907.00

Life Cycle Costs:

$1,729,907.00$1,192,138.00 $1,644,035.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,644,035.00$1,192,138.00 $1,729,907.00

$1,192,138.00

Contract Item Totals

$1,644,035.00 1,729,907.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Tabulation of Bids
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July 27, 2016
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C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00120

REGULAR EXCAVATION

6.000

CY

250.00000 1,500.00

0020 10035

NS CEM. STAB. APPROACH SLAB
GROUT   STABILIZATION

3.000

CY

2,000.00000 6,000.00

0030 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

26.000

TON

70.00000 1,820.00

0040 10607

ASPHALT CONCRETE TY.
SM-12.5A

26.000

TON

425.00000 11,050.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

153.000

TON

425.00000 65,025.00

0060 10642

ASPHALT CONCRETE TY.
BM-25.0A

21.000

TON

425.00000 8,925.00

0070 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

30,000.00000 30,000.00

0080 17374

EMERGENCY MOBILIZATION

1.000

EA

15,000.00000 15,000.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24152

TYPE III BARRICADE 8'

1.000

EA

800.00000 800.00

0100 24160

CONSTRUCTION SIGNS

612.000

SF

50.00000 30,600.00

0110 24272

TRUCK MOUNTED ATTENUATOR

102.000

HR

120.00000 12,240.00

0120 24278

GROUP 2 CHANNELIZING
DEVICES

281.000

DAY

10.00000 2,810.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

449.000

HR

25.00000 11,225.00

0140 24281

ELECTRONIC ARROW

164.000

HR

100.00000 16,400.00

0150 24282

FLAGGER SERVICE

153.000

HR

40.00000 6,120.00

0160 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

14.000

LF

100.00000 1,400.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

14.000

LF

100.00000 1,400.00

0180 24360

NS SAFETY NIGHT  EFFECT

36.000

HR

750.00000 27,000.00

0190 25574

NS CONTRACT PORTABLE
TRAFFIC       CONTROL SIGNAL

16.000

DAY

400.00000 6,400.00

0200 65095

NS CONCRETE INCIDENTAL
REPAIR

3.000

CY

5,000.00000 15,000.00

0210 67907

BRIDGE INCIDENTALS  INSPECT
BRIDGE FOR    ASBESTOS

3.000

EA

1,500.00000 4,500.00

0220 67907

BRIDGE INCIDENTALS  RESET
ROCKER EXPANSION BEARING

2.000

EA

3,500.00000 7,000.00

0230 68074

SHOTCRETE, CLASS A

21.000

SF

700.00000 14,700.00

0240 68076

SHOTCRETE, CLASS B

21.000

SF

700.00000 14,700.00
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Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):
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Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 68091

CORROSION RESISTANT REINF.
STEEL CL. I

31.000

LB

25.00000 775.00

0260 68100

REINF. STEEL

204.000

LB

5.00000 1,020.00

0270 68166

ANCHOR BOLT REPLACEMENT

3.000

EA

1,500.00000 4,500.00

0280 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

510.000

SY

35.00000 17,850.00

0290 68312

TYPE A PATCHING (HES)

51.000

SY

850.00000 43,350.00

0300 68317

NS MILLING TYPE A MILLING
(DEPTH 1 1/4"-1 3/4")

255.000

SY

25.00000 6,375.00

0310 68317

NS MILLING TYPE A
MILLING( DEPTH 2" - 3" )

21.000

SY

70.00000 1,470.00

0320 68322

TYPE B PATCHING (HES)

204.000

SY

1,200.00000 244,800.00
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Call Order:

Letting Date: RICHMOND / PETERSBURG
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Contract Time:

July 27, 2016
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C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 68332

TYPE C PATCHING (HES)

31.000

SY

1,600.00000 49,600.00

0340 68345

GRAVITY FILL POLYMER CRACK
SEALING

306.000

LF

18.00000 5,508.00

0350 68347

GRAVITY FILL POLYMER CRACK
SEALING

31.000

SY

120.00000 3,720.00

0360 68552

ELASTOMERIC EXPANSION DAM
2+"-3"

11.000

LF

500.00000 5,500.00

0370 68553

ELASTOMERIC EXPANSION DAM
3+"-4"

8.000

LF

600.00000 4,800.00

0380 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

11.000

LF

125.00000 1,375.00

0390 68566

PREFORMED ELASTOMERIC
JOINT SEALER 5"

11.000

LF

150.00000 1,650.00

0400 68570

EXPANSION JOINT REMOVAL

13.000

LF

200.00000 2,600.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE A

16.000

LF

500.00000 8,000.00

0420 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE C

16.000

LF

550.00000 8,800.00

0430 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE D

8.000

LF

600.00000 4,800.00

0440 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE E

16.000

LF

700.00000 11,200.00

0450 68574

CLEAN AND RESEAL EXPANSION
JOINT

26.000

LF

100.00000 2,600.00

0460 68579

BACK WALL RECONSTRUCTION
(HES)

39.000

LF

400.00000 15,600.00

0470 68590

JACKING AND BLOCKING

11.000

EA

3,500.00000 38,500.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

155.000

SY

1,700.00000 263,500.00

0490 68638

EPOXY CONC. OVERLAY

2,040.000

SY

70.00000 142,800.00

0500 68902

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

39.000

LF

325.00000 12,675.00

0510 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

16.000

LF

200.00000 3,200.00

0520 68902

NS BR. SUPERSTR. WID./REPAIR
HOT POUR JOINT SEALER

39.000

LF

25.00000 975.00

0530 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (3 1/2"
DIA.)

6.000

LF

325.00000 1,950.00

0540 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (4" DIA.)

6.000

LF

350.00000 2,100.00
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(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 68902

NS BR. SUPERSTR. WID./REPAIR
INSTALL ALUMINUM RAIL (5" DIA.)

6.000

LF

375.00000 2,250.00

0560 68902

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT DECK
OVERHANG

11.000

LF

700.00000 7,700.00

0570 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVE AND RE-INSTALL
GUARDRAIL BEAM

6.000

LF

100.00000 600.00

0580 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
B

11.000

LF

325.00000 3,575.00

0590 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE HIGH STRENGTH
GROUT

11.000

LF

100.00000 1,100.00

0600 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),< 2"

102.000

LF

45.00000 4,590.00
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(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 68902

NS BR. SUPERSTR. WID./REPAIR
TY. D SILICONE JOINT
SEALANT(RCS),> 2"

16.000

LF

70.00000 1,120.00

0620 68904

NS BR. SUPERSTR. WID./REPAIR
ALUMINUM RAIL TERMINAL END

1.000

EA

2,750.00000 2,750.00

0630 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DECK DRAINS

31.000

EA

225.00000 6,975.00

0640 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN DRAINAGE TROUGH
SYSTEM

1.000

EA

4,000.00000 4,000.00

0650 68904

NS BR. SUPERSTR. WID./REPAIR
CONCRETE BEAM END     REPAIR

11.000

EA

3,500.00000 38,500.00

0660 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC     ANODES

204.000

EA

70.00000 14,280.00

0670 68904

NS BR. SUPERSTR. WID./REPAIR
HOLE DRILLING   (STOP-DRILL
HOLES)

3.000

EA

2,000.00000 6,000.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 68904

NS BR. SUPERSTR. WID./REPAIR
INSALL ALUMINUM POST  (1 RAIL
USED)

1.000

EA

1,100.00000 1,100.00

0690 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (1 RAIL
NEW)

1.000

EA

1,200.00000 1,200.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
NEW)

1.000

EA

2,000.00000 2,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
INSTALL  ALUMINUM POST (2 RAIL
USED)

1.000

EA

1,700.00000 1,700.00

0720 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXPANSION      ROCKER
BEARING

1.000

EA

4,000.00000 4,000.00

0730 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY FIXED BEARING

1.000

EA

2,500.00000 2,500.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE A)

1.000

EA

4,000.00000 4,000.00

0750 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE B)

1.000

EA

4,500.00000 4,500.00

0760 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE
(TYPE C)

1.000

EA

5,500.00000 5,500.00

0770 68904

NS BR. SUPERSTR. WID./REPAIR
PRESTRESSED BEAM END
REPAIR

3.000

EA

3,500.00000 10,500.00

0780 68904

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT BEARING

2.000

EA

6,000.00000 12,000.00

0790 68904

NS BR. SUPERSTR. WID./REPAIR
REINFORCING STEEL
SPLICER(#4,#5,#6)

11.000

EA

100.00000 1,100.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POST

2.000

EA

1,200.00000 2,400.00

0810 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS TYPE
A

2.000

EA

1,400.00000 2,800.00

0820 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE RAIL POST     ANCHOR
BOLTS

5.000

EA

250.00000 1,250.00

0830 68905

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINT

26.000

CF

1,200.00000 31,200.00

0840 68906

NS BR. SUPERSTR. WID./REPAIR
FRP WRAPPING OF CONCRETE
STRUCTURE

36.000

SF

600.00000 21,600.00

0850 68910

NS BR. SUPERSTR. WID./REPAIR
BRIDGE CLEANING AND
WASHING-SUPERSTRUCTURE

204.000

SY

10.00000 2,040.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT, TYPE EP-3

204.000

SY

75.00000 15,300.00

0870 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (MOD) (VES)

51.000

SY

1,300.00000 66,300.00

0880 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (MOD) (VES)

13.000

SY

1,600.00000 20,800.00

0890 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING - EPOXY RESIN
(EP-5)

306.000

SY

100.00000 30,600.00

0900 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOFING-MEMBRANE

408.000

SY

50.00000 20,400.00

0910 69007

FLOWABLE BACKFILL

4.000

CY

300.00000 1,200.00

0920 69009

POROUS BACKFILL

16.000

CY

100.00000 1,600.00

0930 69010

PIPE UNDERDRAIN 6"

11.000

LF

30.00000 330.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECT. PRESSURE
CRACK SEALING

1,275.000

LF

60.00000 76,500.00

0950 69901

NS BR. SUBSTR. WID./REPAIR BR.
SUBSTRUCTURE CLEANING

39.000

LF

100.00000 3,900.00

0960 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BRIDGE    SEAT
(TYPE)

5.000

EA

5,000.00000 25,000.00

0970 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (MOD)

72.000

SY

1,500.00000 108,000.00

Section Total with LCC: $1,797,968.00

Life Cycle Costs:

$1,797,968.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,797,968.00

$1,797,968.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



( ) indicates item is bid as Lump Sum
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SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J81

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108311N501

09/29/17 COMPLETION DATE

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-431, N501, NHPP-BR04(284);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M683 M. D. MILLER CO., INC. $1,192,138.00 100.00%

2 M813 MCCLAIN & CO., INC. $1,644,035.00 137.91%

3 W210 BURLEIGH CONSTRUCTION CO., INC. $1,729,907.00 145.11%

4 H018 HAYMES BROTHERS, INC. $1,797,968.00 150.82%

Vendor Ranking

Contract ID:

SOUTHERN REGION, ON-CALL BRIDGE MAINTENANCE

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C000108311N501

July 27, 2016 10:00 AM

(NFO) 9999-964-431, N501, NHPP-BR04(284);

BRUNSWICK, DINWIDDIE, HOPEWELL, NOTTOWAY, PETERSBURG,
PRINCE GEORGE

J81

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

25,000.00000 25,000.00 17,000.00000 17,000.00 21,000.00000 21,000.00

0020 24152

TYPE III BARRICADE 8'

5.000

EA

500.00000 2,500.00 700.00000 3,500.00 500.00000 2,500.00

0030 24160

CONSTRUCTION SIGNS

500.000

SF

10.00000 5,000.00 20.00000 10,000.00 60.00000 30,000.00

0040 24272

TRUCK MOUNTED ATTENUATOR

400.000

HR

60.00000 24,000.00 40.00000 16,000.00 60.00000 24,000.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

750.000

DAY

40.00000 30,000.00 3.00000 2,250.00 4.00000 3,000.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

800.000

HR

25.00000 20,000.00 10.00000 8,000.00 12.00000 9,600.00

0070 24281

ELECTRONIC ARROW

400.000

HR

10.00000 4,000.00 25.00000 10,000.00 3.00000 1,200.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

400.000

HR

45.00000 18,000.00 30.00000 12,000.00 33.00000 13,200.00

0090 24288

WARNING LIGHT TY. B

120.000

DAY

5.00000 600.00 5.00000 600.00 5.00000 600.00

0100 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

100.000

LF

90.00000 9,000.00 30.00000 3,000.00 110.00000 11,000.00

0110 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

100.000

LF

90.00000 9,000.00 40.00000 4,000.00 100.00000 10,000.00

0130 25574

NS CONTRACT PRE-TASK
ACCESS 35 FT BUCKET TRUCK
OR 35 FT + 6FT MANLIFT

2.000

DAY

900.00000 1,800.00 2,500.00000 5,000.00 600.00000 1,200.00

0140 25574

NS CONTRACT PRE-TASK
ACCESS 80 FT BUCKET TRUCK
OR 80 FT + 6 FT MANLIFT

1.000

DAY

1,500.00000 1,500.00 4,000.00000 4,000.00 2,575.00000 2,575.00

0150 25574

NS CONTRACT PRE-TASK
ACCESS MOOG TRUCK

1.000

DAY

2,000.00000 2,000.00 4,000.00000 4,000.00 1,700.00000 1,700.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 25574

NS CONTRACT PRE-TASK
ACCESS SNOOPER TRUCK

2.000

DAY

3,500.00000 7,000.00 4,000.00000 8,000.00 6,300.00000 12,600.00

0170 67908

NS BRIDGE INCIDENTALS
EMERGENCY MOBLIZATION

1.000

EA

15,000.00000 15,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0180 67908

NS BRIDGE INCIDENTALS SITE
MOBILIZATION CENTRAL REGION

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0190 67908

NS BRIDGE INCIDENTALS SITE
MOBILIZATION SOUTHERN
REGION

1.000

EA

15,000.00000 15,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0200 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION NORTHERN
REGION

2.000

EA

10,000.00000 20,000.00 30,000.00000 60,000.00 45,000.00000 90,000.00

0210 68455

NS PRE. & SPOT COAT EX. STR.
VARIOUS STRUCTURES

100.000

SF

120.00000 12,000.00 200.00000 20,000.00 148.00000 14,800.00

0220 68590

JACKING AND BLOCKING

40.000

EA

3,500.00000 140,000.00 2,000.00000 80,000.00 4,000.00000 160,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68902

NS BR. SUPERSTR. WID./REPAIR
CLEAN AND SEAL EXPANSION
JOINT

300.000

LF

45.00000 13,500.00 60.00000 18,000.00 100.00000 30,000.00

0240 68902

NS BR. SUPERSTR. WID./REPAIR
FILLET WELD

500.000

LF

150.00000 75,000.00 500.00000 250,000.00 125.00000 62,500.00

0250 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATION GROOVE
WELD1"-<2" THICK

10.000

LF

650.00000 6,500.00 1,000.00000 10,000.00 1,200.00000 12,000.00

0260 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATION GROOVE
WELD (<1" THICK)

300.000

LF

350.00000 105,000.00 800.00000 240,000.00 335.00000 100,500.00

0270 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 0 FT - 10
FT

5.000

LF

2,200.00000 11,000.00 5,290.00000 26,450.00 6,000.00000 30,000.00

0280 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 10 FT - 20
FT

15.000

LF

2,200.00000 33,000.00 3,730.00000 55,950.00 3,300.00000 49,500.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING GREATER
THAN 20FT

30.000

LF

2,200.00000 66,000.00 3,243.00000 97,290.00 2,800.00000 84,000.00

0300 68902

NS BR. SUPERSTR. WID./REPAIR
PARTIAL  PENETRATION GROOVE
WELD (<1" THICK)

100.000

LF

300.00000 30,000.00 600.00000 60,000.00 376.00000 37,600.00

0310 68904

NS BR. SUPERSTR. WID./REPAIR
ANCHOR BOLT REPLACEMENT

5.000

EA

2,000.00000 10,000.00 1,000.00000 5,000.00 1,775.00000 8,875.00

0320 68904

NS BR. SUPERSTR. WID./REPAIR
CARRIER BEAM ASSEMBLY
50FT-100FT

1.000

EA

65,000.00000 65,000.00 50.00000 50.00 54,000.00000 54,000.00

0330 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN BEARING ASSEMBLY
STEEL

10.000

EA

600.00000 6,000.00 1,000.00000 10,000.00 1,325.00000 13,250.00

0340 68904

NS BR. SUPERSTR. WID./REPAIR
CRACK REPAIR (Drilling Crack
Arrest Holes)

10.000

EA

400.00000 4,000.00 1,000.00000 10,000.00 1,200.00000 12,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 68904

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

5.000

EA

3,000.00000 15,000.00 1,000.00000 5,000.00 1,900.00000 9,500.00

0360 68904

NS BR. SUPERSTR. WID./REPAIR
GRINDING MINOR DEFECT

4.000

EA

800.00000 3,200.00 600.00000 2,400.00 1,400.00000 5,600.00

0370 68904

NS BR. SUPERSTR. WID./REPAIR
INSPECT
STRUCTURES( STRUCTURE NO.)

4.000

EA

2,500.00000 10,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00

0380 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE BEARING

25.000

EA

3,400.00000 85,000.00 2,000.00000 50,000.00 3,800.00000 95,000.00

0390 68904

NS BR. SUPERSTR. WID./REPAIR
RESET EXISTING ROCKER
EXPANSION BEARING

8.000

EA

2,400.00000 19,200.00 1,200.00000 9,600.00 3,800.00000 30,400.00

0400 68904

NS BR. SUPERSTR. WID./REPAIR
RESET LOW PROFILE BEARING

10.000

EA

2,200.00000 22,000.00 1,200.00000 12,000.00 2,240.00000 22,400.00

0410 68907

NS BR.SUPERSTR. WID./REPAIR
REINFORCING STEEL

200.000

LB

9.00000 1,800.00 5.00000 1,000.00 5.00000 1,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 68907

NS BR.SUPERSTR. WID./REPAIR
REPLACE ROCKER EXPANSION
BEARING

600.000

LB

40.00000 24,000.00 40.00000 24,000.00 150.00000 90,000.00

0430 68907

NS BR.SUPERSTR. WID./REPAIR
STRUCTURAL STEEL

15,000.000

LB

10.00000 150,000.00 10.00000 150,000.00 16.50000 247,500.00

0440 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (VES.)

5.000

SY

750.00000 3,750.00 800.00000 4,000.00 1,260.00000 6,300.00

0450 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (VES.)

5.000

SY

1,000.00000 5,000.00 900.00000 4,500.00 1,600.00000 8,000.00

0460 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

5.000

SY

900.00000 4,500.00 2,000.00000 10,000.00 3,025.00000 15,125.00

0470 69905

NS BR. SUBSTR.WID./REPAIR
BOLTS

625.000

EA

15.00000 9,375.00 40.00000 25,000.00 62.00000 38,750.00

0480 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODE -
TYPE I

20.000

EA

40.00000 800.00 50.00000 1,000.00 148.00000 2,960.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OTB ASSOCIATES, LLC
DBA OTB CONTRACTING

(2) SRD, INC (3) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BEAM SEAT

2.000

EA

4,500.00000 9,000.00 2,500.00000 5,000.00 6,000.00000 12,000.00

Section Total with LCC: $1,159,025.00 $1,395,590.00 $1,534,735.00

Life Cycle Costs:

$1,534,735.00$1,159,025.00 $1,395,590.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,395,590.00$1,159,025.00 $1,534,735.00

$1,159,025.00

Contract Item Totals

$1,395,590.00 1,534,735.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

25,000.00000 25,000.00

0020 24152

TYPE III BARRICADE 8'

5.000

EA

500.00000 2,500.00

0030 24160

CONSTRUCTION SIGNS

500.000

SF

50.00000 25,000.00

0040 24272

TRUCK MOUNTED ATTENUATOR

400.000

HR

35.00000 14,000.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

750.000

DAY

2.00000 1,500.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

800.000

HR

25.00000 20,000.00

0070 24281

ELECTRONIC ARROW

400.000

HR

10.00000 4,000.00

0080 24282

FLAGGER SERVICE

400.000

HR

35.00000 14,000.00

0090 24288

WARNING LIGHT TY. B

120.000

DAY

3.00000 360.00

Page 9 of 16

ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

100.000

LF

50.00000 5,000.00

0110 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

100.000

LF

50.00000 5,000.00

0130 25574

NS CONTRACT PRE-TASK
ACCESS 35 FT BUCKET TRUCK
OR 35 FT + 6FT MANLIFT

2.000

DAY

5,000.00000 10,000.00

0140 25574

NS CONTRACT PRE-TASK
ACCESS 80 FT BUCKET TRUCK
OR 80 FT + 6 FT MANLIFT

1.000

DAY

8,000.00000 8,000.00

0150 25574

NS CONTRACT PRE-TASK
ACCESS MOOG TRUCK

1.000

DAY

6,000.00000 6,000.00

0160 25574

NS CONTRACT PRE-TASK
ACCESS SNOOPER TRUCK

2.000

DAY

6,000.00000 12,000.00

0170 67908

NS BRIDGE INCIDENTALS
EMERGENCY MOBLIZATION

1.000

EA

30,000.00000 30,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 67908

NS BRIDGE INCIDENTALS SITE
MOBILIZATION CENTRAL REGION

1.000

EA

25,000.00000 25,000.00

0190 67908

NS BRIDGE INCIDENTALS SITE
MOBILIZATION SOUTHERN
REGION

1.000

EA

25,000.00000 25,000.00

0200 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION NORTHERN
REGION

2.000

EA

25,000.00000 50,000.00

0210 68455

NS PRE. & SPOT COAT EX. STR.
VARIOUS STRUCTURES

100.000

SF

250.00000 25,000.00

0220 68590

JACKING AND BLOCKING

40.000

EA

5,000.00000 200,000.00

0230 68902

NS BR. SUPERSTR. WID./REPAIR
CLEAN AND SEAL EXPANSION
JOINT

300.000

LF

150.00000 45,000.00

0240 68902

NS BR. SUPERSTR. WID./REPAIR
FILLET WELD

500.000

LF

200.00000 100,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATION GROOVE
WELD1"-<2" THICK

10.000

LF

1,000.00000 10,000.00

0260 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATION GROOVE
WELD (<1" THICK)

300.000

LF

400.00000 120,000.00

0270 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 0 FT - 10
FT

5.000

LF

3,500.00000 17,500.00

0280 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 10 FT - 20
FT

15.000

LF

3,000.00000 45,000.00

0290 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING GREATER
THAN 20FT

30.000

LF

2,800.00000 84,000.00

0300 68902

NS BR. SUPERSTR. WID./REPAIR
PARTIAL  PENETRATION GROOVE
WELD (<1" THICK)

100.000

LF

400.00000 40,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 68904

NS BR. SUPERSTR. WID./REPAIR
ANCHOR BOLT REPLACEMENT

5.000

EA

2,500.00000 12,500.00

0320 68904

NS BR. SUPERSTR. WID./REPAIR
CARRIER BEAM ASSEMBLY
50FT-100FT

1.000

EA

75,000.00000 75,000.00

0330 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN BEARING ASSEMBLY
STEEL

10.000

EA

2,500.00000 25,000.00

0340 68904

NS BR. SUPERSTR. WID./REPAIR
CRACK REPAIR (Drilling Crack
Arrest Holes)

10.000

EA

4,000.00000 40,000.00

0350 68904

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

5.000

EA

1,000.00000 5,000.00

0360 68904

NS BR. SUPERSTR. WID./REPAIR
GRINDING MINOR DEFECT

4.000

EA

5,000.00000 20,000.00

0370 68904

NS BR. SUPERSTR. WID./REPAIR
INSPECT
STRUCTURES( STRUCTURE NO.)

4.000

EA

3,000.00000 12,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE BEARING

25.000

EA

7,000.00000 175,000.00

0390 68904

NS BR. SUPERSTR. WID./REPAIR
RESET EXISTING ROCKER
EXPANSION BEARING

8.000

EA

5,000.00000 40,000.00

0400 68904

NS BR. SUPERSTR. WID./REPAIR
RESET LOW PROFILE BEARING

10.000

EA

2,500.00000 25,000.00

0410 68907

NS BR.SUPERSTR. WID./REPAIR
REINFORCING STEEL

200.000

LB

20.00000 4,000.00

0420 68907

NS BR.SUPERSTR. WID./REPAIR
REPLACE ROCKER EXPANSION
BEARING

600.000

LB

150.00000 90,000.00

0430 68907

NS BR.SUPERSTR. WID./REPAIR
STRUCTURAL STEEL

15,000.000

LB

15.00000 225,000.00

0440 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (VES.)

5.000

SY

1,200.00000 6,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (VES.)

5.000

SY

1,500.00000 7,500.00

0460 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

5.000

SY

2,500.00000 12,500.00

0470 69905

NS BR. SUBSTR.WID./REPAIR
BOLTS

625.000

EA

30.00000 18,750.00

0480 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODE -
TYPE I

20.000

EA

75.00000 1,500.00

0490 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BEAM SEAT

2.000

EA

7,000.00000 14,000.00

Section Total with LCC: $1,777,610.00

Life Cycle Costs:

$1,777,610.00Section Totals:

$1,777,610.00

$1,777,610.00

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



( ) indicates item is bid as Lump Sum

$1,777,610.00Contract Grand Totals
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ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):J82

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108246

09/29/17 COMPLETION DATE

ASHLAND

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-425, N501, STP-BRO4(279);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 O913 OTB ASSOCIATES, LLC DBA OTB CONTRACTING $1,159,025.00 100.00%

2 S1190 SRD, INC $1,395,590.00 120.41%

3 C097 CORMAN CONSTRUCTION, INC. $1,534,735.00 132.42%

4 H018 HAYMES BROTHERS, INC. $1,777,610.00 153.37%

Vendor Ranking

Contract ID:

ON-CALL STRUCTUAL STEEL REPAIR - NORTHERN REGION

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C000108246

July 27, 2016 10:00 AM

(NFO) 9999-964-425, N501, STP-BRO4(279);

ASHLAND

J82

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

21,000.00000 21,000.00 25,000.00000 25,000.00

0020 24152

TYPE III BARRICADE 8'

5.000

EA

500.00000 2,500.00 500.00000 2,500.00

0030 24160

CONSTRUCTION SIGNS

500.000

SF

60.00000 30,000.00 50.00000 25,000.00

0040 24272

TRUCK MOUNTED ATTENUATOR

400.000

HR

60.00000 24,000.00 35.00000 14,000.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

750.000

DAY

4.00000 3,000.00 2.00000 1,500.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

800.000

HR

12.00000 9,600.00 25.00000 20,000.00

0070 24281

ELECTRONIC ARROW

400.000

HR

3.00000 1,200.00 10.00000 4,000.00

Page 1 of 8

ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

400.000

HR

33.00000 13,200.00 35.00000 14,000.00

0090 24288

WARNING LIGHT TY. B

120.000

DAY

5.00000 600.00 3.00000 360.00

0100 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

100.000

LF

110.00000 11,000.00 50.00000 5,000.00

0110 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

100.000

LF

100.00000 10,000.00 50.00000 5,000.00

0130 25574

NS CONTRACT PRE-TASK
ACCESS 35 FT BUCKET TRUCK
OR 35 FT + 6FT MANLIFT

2.000

DAY

600.00000 1,200.00 5,000.00000 10,000.00

0140 25574

NS CONTRACT PRE-TASK
ACCESS 80 FT BUCKET TRUCK
OR 80 FT + 6 FT MANLIFT

1.000

DAY

2,575.00000 2,575.00 8,000.00000 8,000.00

0150 25574

NS CONTRACT PRE-TASK
ACCESS MOOG TRUCK

1.000

DAY

1,700.00000 1,700.00 6,000.00000 6,000.00
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ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 25574

NS CONTRACT PRE-TASK
ACCESS SNOOPER TRUCK

2.000

DAY

6,300.00000 12,600.00 6,000.00000 12,000.00

0170 67908

NS BRIDGE INCIDENTALS
EMERGENCY MOBLIZATION

1.000

EA

15,000.00000 15,000.00 25,000.00000 25,000.00

0180 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION CENTRAL REGION

2.000

EA

45,000.00000 90,000.00 20,000.00000 40,000.00

0190 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION NORTHERN
REGION

1.000

EA

10,000.00000 10,000.00 20,000.00000 20,000.00

0200 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION SOUTHERN
REGION

1.000

EA

10,000.00000 10,000.00 20,000.00000 20,000.00

0210 68455

NS PRE. & SPOT COAT EX. STR.
VARIOUS STRUCTURES

100.000

SF

148.00000 14,800.00 250.00000 25,000.00

0220 68590

JACKING AND BLOCKING

40.000

EA

4,000.00000 160,000.00 5,000.00000 200,000.00
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ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68902

NS BR. SUPERSTR. WID./REPAIR
CLEAN AND SEAL EXPANSION
JOINT

300.000

LF

100.00000 30,000.00 150.00000 45,000.00

0240 68902

NS BR. SUPERSTR. WID./REPAIR
FILLET WELD

500.000

LF

125.00000 62,500.00 200.00000 100,000.00

0250 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATIO GROOVE
WELD1"-<2" THICK

10.000

LF

1,200.00000 12,000.00 1,000.00000 10,000.00

0260 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATION GROOVE
WELD (<1" THICK)

300.000

LF

335.00000 100,500.00 400.00000 120,000.00

0270 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 0FT - 10FT

5.000

LF

6,000.00000 30,000.00 3,500.00000 17,500.00

0280 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 10FT -
20FT

15.000

LF

3,300.00000 49,500.00 3,000.00000 45,000.00
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ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING GREATER
THAN 20FT

30.000

LF

2,800.00000 84,000.00 2,800.00000 84,000.00

0300 68902

NS BR. SUPERSTR. WID./REPAIR
PARTIAL  PENETRATION GROOVE
WELD (<1" THICK)

100.000

LF

376.00000 37,600.00 400.00000 40,000.00

0310 68904

NS BR. SUPERSTR. WID./REPAIR
ANCHOR BOLT REPLACEMENT

5.000

EA

1,775.00000 8,875.00 2,500.00000 12,500.00

0320 68904

NS BR. SUPERSTR. WID./REPAIR
CARRIER BEAM ASSEMBLY
50FT-100FT

1.000

EA

54,000.00000 54,000.00 75,000.00000 75,000.00

0330 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN BEARING ASSEMBLY
STEEL

10.000

EA

1,325.00000 13,250.00 2,500.00000 25,000.00

0340 68904

NS BR. SUPERSTR. WID./REPAIR
CRACK REPAIR (Drilling Crack
Arrest Holes)

10.000

EA

1,200.00000 12,000.00 4,000.00000 40,000.00
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ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 68904

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

5.000

EA

1,900.00000 9,500.00 1,000.00000 5,000.00

0360 68904

NS BR. SUPERSTR. WID./REPAIR
GRINDING MINOR DEFECT

4.000

EA

1,400.00000 5,600.00 5,000.00000 20,000.00

0370 68904

NS BR. SUPERSTR. WID./REPAIR
INSPECT
STRUCTURES( STRUCTURE NO.)

4.000

EA

3,000.00000 12,000.00 3,000.00000 12,000.00

0380 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE BEARING

25.000

EA

3,800.00000 95,000.00 7,000.00000 175,000.00

0390 68904

NS BR. SUPERSTR. WID./REPAIR
RESET EXISTING ROCKER
EXPANSION BEARING

8.000

EA

3,800.00000 30,400.00 5,000.00000 40,000.00

0400 68904

NS BR. SUPERSTR. WID./REPAIR
RESET LOW PROFILE BEARING

10.000

EA

2,240.00000 22,400.00 2,500.00000 25,000.00

0410 68907

NS BR.SUPERSTR. WID./REPAIR
REINFORCING STEEL

200.000

LB

5.00000 1,000.00 20.00000 4,000.00
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ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 68907

NS BR.SUPERSTR. WID./REPAIR
REPLACE ROCKER EXPANSION
BEARING

600.000

LB

150.00000 90,000.00 150.00000 90,000.00

0430 68907

NS BR.SUPERSTR. WID./REPAIR
STRUCTURAL STEEL

15,000.000

LB

16.50000 247,500.00 12.00000 180,000.00

0440 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (VES.)

5.000

SY

1,260.00000 6,300.00 1,200.00000 6,000.00

0450 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (VES.)

5.000

SY

1,600.00000 8,000.00 1,500.00000 7,500.00

0460 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

5.000

SY

3,025.00000 15,125.00 2,500.00000 12,500.00

0470 69905

NS BR. SUBSTR.WID./REPAIR
BOLTS

625.000

EA

62.00000 38,750.00 30.00000 18,750.00

0480 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODE -
TYPE I

20.000

EA

148.00000 2,960.00 75.00000 1,500.00
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ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) CORMAN CONSTRUCTION,
INC.

(3) HAYMES BROTHERS, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BEAM SEAT

2.000

EA

6,000.00000 12,000.00 7,000.00000 14,000.00

Section Total with LCC: $1,534,735.00 $1,707,610.00

Life Cycle Costs:

$1,534,735.00 $1,707,610.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,707,610.00$1,534,735.00

$1,534,735.00

Contract Item Totals

$1,707,610.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):J83

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108249

09/29/17 COMPLETION DATE

CHESTERFIELD

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-426, N501, STP-BRO4(280);



Percent Of Low
BidTotal BidRank Vendor ID/Name

2 C097 CORMAN CONSTRUCTION, INC. $1,534,735.00

3 H018 HAYMES BROTHERS, INC. $1,707,610.00

Vendor Ranking

Contract ID:

ON-CALL STRUCTURAL STEEL REPAIR - CENTRAL REGION

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C000108249

July 27, 2016 10:00 AM

(NFO) 9999-964-426, N501, STP-BRO4(280);

CHESTERFIELD

J83

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

20,000.00000 20,000.00 21,000.00000 21,000.00

0020 24152

TYPE III BARRICADE 8'

5.000

EA

500.00000 2,500.00 500.00000 2,500.00

0030 24160

CONSTRUCTION SIGNS

500.000

SF

35.00000 17,500.00 60.00000 30,000.00

0040 24272

TRUCK MOUNTED ATTENUATOR

400.000

HR

30.00000 12,000.00 60.00000 24,000.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

750.000

DAY

3.00000 2,250.00 4.00000 3,000.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

800.000

HR

15.00000 12,000.00 12.00000 9,600.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24281

ELECTRONIC ARROW

400.000

HR

6.00000 2,400.00 3.00000 1,200.00

0080 24282

FLAGGER SERVICE

400.000

HR

32.00000 12,800.00 33.00000 13,200.00

0090 24288

WARNING LIGHT TY. B

120.000

DAY

3.00000 360.00 5.00000 600.00

0100 24296

TRAF. BARRIER SERVICE CONC.
SINGLE FACE

100.000

LF

35.00000 3,500.00 110.00000 11,000.00

0110 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

100.000

LF

30.00000 3,000.00 100.00000 10,000.00

0130 25574

NS CONTRACT PRE-TASK
ACCESS 35 FT BUCKET TRUCK
OR 35 FT + 6FT MANLIFT

2.000

DAY

4,500.00000 9,000.00 600.00000 1,200.00

0140 25574

NS CONTRACT PRE-TASK
ACCESS 80 FT BUCKET TRUCK
OR 80 FT + 6 FT MANLIFT

1.000

DAY

7,000.00000 7,000.00 2,575.00000 2,575.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 25574

NS CONTRACT PRE-TASK
ACCESS MOOG TRUCK

1.000

DAY

6,000.00000 6,000.00 1,700.00000 1,700.00

0160 25574

NS CONTRACT PRE-TASK
ACCESS SNOOPER TRUCK

2.000

DAY

5,000.00000 10,000.00 6,300.00000 12,600.00

0170 67908

NS BRIDGE INCIDENTALS
EMERGENCY MOBLIZATION

1.000

EA

30,000.00000 30,000.00 15,000.00000 15,000.00

0180 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION CENTRAL REGION

1.000

EA

25,000.00000 25,000.00 10,000.00000 10,000.00

0190 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION NORTHERN
REGION

1.000

EA

25,000.00000 25,000.00 10,000.00000 10,000.00

0200 67908

NS BRIDGE INCIDENTALS SITE
MOBLIZATION SOUTHERN
REGION

2.000

EA

22,000.00000 44,000.00 45,000.00000 90,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 68455

NS PRE. & SPOT COAT EX. STR.
VARIOUS STRUCTURES

100.000

SF

250.00000 25,000.00 148.00000 14,800.00

0220 68590

JACKING AND BLOCKING

40.000

EA

3,500.00000 140,000.00 4,000.00000 160,000.00

0230 68902

NS BR. SUPERSTR. WID./REPAIR
CLEAN AND SEAL EXPANSION
JOINT

300.000

LF

125.00000 37,500.00 100.00000 30,000.00

0240 68902

NS BR. SUPERSTR. WID./REPAIR
FILLET WELD

500.000

LF

200.00000 100,000.00 125.00000 62,500.00

0250 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATIO GROOVE
WELD1"-<2" THICK

10.000

LF

750.00000 7,500.00 1,200.00000 12,000.00

0260 68902

NS BR. SUPERSTR. WID./REPAIR
FULL PENETRATION GROOVE
WELD (<1" THICK)

300.000

LF

300.00000 90,000.00 335.00000 100,500.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 0FT - 10FT

5.000

LF

3,500.00000 17,500.00 6,000.00000 30,000.00

0280 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING 10FT -
20FT

15.000

LF

3,000.00000 45,000.00 3,300.00000 49,500.00

0290 68902

NS BR. SUPERSTR. WID./REPAIR
HEAT STRAIGHTENING GREATER
THAN 20FT

30.000

LF

2,800.00000 84,000.00 2,800.00000 84,000.00

0300 68902

NS BR. SUPERSTR. WID./REPAIR
PARTIAL  PENETRATION GROOVE
WELD (<1" THICK)

100.000

LF

350.00000 35,000.00 376.00000 37,600.00

0310 68904

NS BR. SUPERSTR. WID./REPAIR
ANCHOR BOLT REPLACEMENT

5.000

EA

2,500.00000 12,500.00 1,775.00000 8,875.00

0320 68904

NS BR. SUPERSTR. WID./REPAIR
CARRIER BEAM ASSEMBLY
50FT-100FT

1.000

EA

70,000.00000 70,000.00 54,000.00000 54,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN BEARING ASSEMBLY
STEEL

10.000

EA

2,000.00000 20,000.00 1,325.00000 13,250.00

0340 68904

NS BR. SUPERSTR. WID./REPAIR
CRACK REPAIR (Drilling Crack
Arrest Holes)

10.000

EA

3,500.00000 35,000.00 1,200.00000 12,000.00

0350 68904

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

5.000

EA

1,000.00000 5,000.00 1,900.00000 9,500.00

0360 68904

NS BR. SUPERSTR. WID./REPAIR
GRINDING MINOR DEFECT

4.000

EA

5,000.00000 20,000.00 1,400.00000 5,600.00

0370 68904

NS BR. SUPERSTR. WID./REPAIR
INSPECT
STRUCTURES( STRUCTURE NO.)

4.000

EA

3,000.00000 12,000.00 3,000.00000 12,000.00

0380 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE BEARING

25.000

EA

6,000.00000 150,000.00 3,800.00000 95,000.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 68904

NS BR. SUPERSTR. WID./REPAIR
RESET EXISTING ROCKER
EXPANSION BEARING

8.000

EA

4,000.00000 32,000.00 3,800.00000 30,400.00

0400 68904

NS BR. SUPERSTR. WID./REPAIR
RESET LOW PROFILE BEARING

10.000

EA

2,000.00000 20,000.00 2,240.00000 22,400.00

0410 68907

NS BR.SUPERSTR. WID./REPAIR
REINFORCING STEEL

200.000

LB

20.00000 4,000.00 5.00000 1,000.00

0420 68907

NS BR.SUPERSTR. WID./REPAIR
REPLACE ROCKER EXPANSION
BEARING

600.000

LB

100.00000 60,000.00 150.00000 90,000.00

0430 68907

NS BR.SUPERSTR. WID./REPAIR
STRUCTURAL STEEL

15,000.000

LB

12.00000 180,000.00 16.50000 247,500.00

0440 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (VES.)

5.000

SY

2,000.00000 10,000.00 1,260.00000 6,300.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (VES.)

5.000

SY

2,200.00000 11,000.00 1,600.00000 8,000.00

0460 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

5.000

SY

2,000.00000 10,000.00 3,025.00000 15,125.00

0470 69905

NS BR. SUBSTR.WID./REPAIR
BOLTS

625.000

EA

30.00000 18,750.00 62.00000 38,750.00

0480 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODE -
TYPE I

20.000

EA

75.00000 1,500.00 148.00000 2,960.00

0490 69905

NS BR. SUBSTR.WID./REPAIR
RECONSTRUCT BEAM SEAT

2.000

EA

7,000.00000 14,000.00 6,000.00000 12,000.00

Section Total with LCC: $1,511,560.00 $1,534,735.00

Life Cycle Costs:

$1,511,560.00 $1,534,735.00Section Totals:

$1,534,735.00$1,511,560.00Contract Item Totals

Contract Time Totals
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



( ) indicates item is bid as Lump Sum

$1,511,560.00 $1,534,735.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J84

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108254

09/29/17 COMPLETION DATE

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

Min: Max:

08/25/2016Date Printed:

(NFO) 9999-964-427, N501, STP-BRO4(281);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H018 HAYMES BROTHERS, INC. $1,511,560.00 100.00%

2 C097 CORMAN CONSTRUCTION, INC. $1,534,735.00 101.53%

Vendor Ranking

Contract ID:

ON-CALL STRUCTUAL STEEL REPAIR - SOUTHERN REGION

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C000108254

July 27, 2016 10:00 AM

(NFO) 9999-964-427, N501, STP-BRO4(281);

ALBERTA, BLACKSTONE, BOYDTON, BRODNAX, BRUNSWICK,
BURKEVILLE, CHASE CITY, CLARKSVILLE, CREWE, KENBRIDGE,
LACROSSE, LAWRENCEVILLE, LUNENBURG, MECKLENBURG,
NOTTOWAY, PETERSBURG, SOUTH HILL, VICTORIA

J84

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION

23.000

EA

7,000.00000 161,000.00 29,000.00000 667,000.00 20,000.00000 460,000.00

0020 00120

REGULAR EXCAVATION

51.000

CY

85.00000 4,335.00 75.00000 3,825.00 100.00000 5,100.00

0030 10113

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

50.000

TON

75.00000 3,750.00 58.00000 2,900.00 50.00000 2,500.00

0040 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

76.000

TON

75.00000 5,700.00 58.00000 4,408.00 50.00000 3,800.00

0050 10416

LIQUID ASPHALT

250.000

GAL

32.00000 8,000.00 25.00000 6,250.00 25.00000 6,250.00

0060 10468

COVER MATL. AGGR. NO. 68

10.000

TON

70.00000 700.00 55.00000 550.00 60.00000 600.00

0070 10478

COVER MATL. AGGR. NO. 78

10.000

TON

70.00000 700.00 55.00000 550.00 60.00000 600.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10480

COVER MATL. AGGR. NO. 8

10.000

TON

70.00000 700.00 55.00000 550.00 60.00000 600.00

0090 10611

ASPHALT CONCRETE TY. IM-19.0D

20.000

TON

550.00000 11,000.00 450.00000 9,000.00 450.00000 9,000.00

0100 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,311.000

SY

20.00000 46,220.00 12.00000 27,732.00 15.00000 34,665.00

0110 10636

ASPHALT CONCRETE TY. SM-9.5D

356.000

TON

265.00000 94,340.00 240.00000 85,440.00 215.00000 76,540.00

0120 10643

ASPHALT CONCRETE TY.
BM-25.0D

28.000

TON

535.00000 14,980.00 475.00000 13,300.00 450.00000 12,600.00

0130 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

1,990.000

LF

11.00000 21,890.00 35.00000 69,650.00 40.00000 79,600.00

0140 13611

IMPACT ATTENUATOR SERVICE
TYPE I

10.000

EA

5,000.00000 50,000.00 6,000.00000 60,000.00 8,000.00000 80,000.00

0150 17374

EMERGENCY MOBILIZATION

2.000

EA

500.00000 1,000.00 7,500.00000 15,000.00 25,000.00000 50,000.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24152

TYPE III BARRICADE 8'

4.000

EA

300.00000 1,200.00 475.00000 1,900.00 500.00000 2,000.00

0170 24160

CONSTRUCTION SIGNS

1,350.000

SF

1.00000 1,350.00 1.00000 1,350.00 50.00000 67,500.00

0180 24272

TRUCK MOUNTED ATTENUATOR

3,944.000

HR

28.00000 110,432.00 21.00000 82,824.00 20.00000 78,880.00

0190 24278

GROUP 2 CHANNELIZING
DEVICES

13,379.000

DAY

1.00000 13,379.00 1.50000 20,068.50 1.00000 13,379.00

0200 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

7,820.000

HR

7.00000 54,740.00 9.00000 70,380.00 15.00000 117,300.00

0210 24281

ELECTRONIC ARROW

5,600.000

HR

12.00000 67,200.00 3.75000 21,000.00 5.00000 28,000.00

0220 24282

FLAGGER SERVICE

362.000

HR

21.00000 7,602.00 25.00000 9,050.00 32.00000 11,584.00

0230 24287

WARNING LIGHT TY. A

440.000

DAY

1.50000 660.00 2.65000 1,166.00 2.50000 1,100.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24292

TRAFFIC BARR. SERVICE, CONC.
LATERAL SUPPORT

2.000

EA

1.00000 2.00 500.00000 1,000.00 2,000.00000 4,000.00

0250 24293

NS TRAFFIC BARRIER SERVICE
CONCRETE SINGLE FACE
PARAPET

100.000

LF

25.00000 2,500.00 25.00000 2,500.00 50.00000 5,000.00

0260 24340

NS WORK AREA  PORTABLE
TRAFFIC CONTROL SIGNAL

120.000

DAY

165.00000 19,800.00 250.00000 30,000.00 200.00000 24,000.00

0270 24360

NS SAFETY NIGHT EFFECT

25.000

HR

110.00000 2,750.00 15.00000 375.00 500.00000 12,500.00

0280 24360

NS SAFETY WELDING STEEL,
FIELD

125.000

HR

175.00000 21,875.00 85.00000 10,625.00 200.00000 25,000.00

0290 24410

DEMOLITION OF PAVEMENT

68.000

SY

18.00000 1,224.00 11.00000 748.00 25.00000 1,700.00

0300 54020

TYPE A PAVEMENT LINE
MARKING 4"

100.000

LF

6.00000 600.00 2.50000 250.00 13.00000 1,300.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

13,946.000

LF

3.50000 48,811.00 3.50000 48,811.00 3.25000 45,324.50

0320 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

100.000

LF

3.65000 365.00 3.00000 300.00 18.00000 1,800.00

0330 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

2,764.000

LF

6.25000 17,275.00 8.00000 22,112.00 7.00000 19,348.00

0340 54100

NS PAVEMENT MARKING
CONSTRUCTION PAVEMENT
MARKINGS (TY. D. CL. II) 6"

7,314.000

LF

2.75000 20,113.50 2.55000 18,650.70 2.75000 20,113.50

0350 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

15,516.000

LF

1.75000 27,153.00 1.30000 20,170.80 1.50000 23,274.00

0360 54240

TEMP. PAVE. MARKER 1 WAY

288.000

EA

14.00000 4,032.00 10.00000 2,880.00 17.00000 4,896.00

0370 54242

TEMP. PAVE. MARKER 2 WAY

10.000

EA

0.15000 1.50 10.00000 100.00 17.00000 170.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 54466

CONSTR. PAVE. MARKING (TY. E)
6"

2,590.000

LF

2.75000 7,122.50 5.00000 12,950.00 5.50000 14,245.00

0390 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

100.000

LF

1.75000 175.00 3.00000 300.00 15.00000 1,500.00

0400 54516

CONSTR.PAVE.MARK. (TY.D,CL.
II)8"

4,860.000

LF

3.50000 17,010.00 3.50000 17,010.00 3.00000 14,580.00

0410 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

48.000

LF

15.00000 720.00 25.00000 1,200.00 25.00000 1,200.00

0420 67908

NS BRIDGE INCIDENTALS
REINFORCING STEEL SPLICER
BAR #4

50.000

EA

63.00000 3,150.00 13.00000 650.00 20.00000 1,000.00

0430 67908

NS BRIDGE INCIDENTALS
REINFORCING STEEL SPLICER
BAR #5

84.000

EA

69.00000 5,796.00 24.00000 2,016.00 22.00000 1,848.00

0440 67908

NS BRIDGE INCIDENTALS
REINFORCING STEEL SPLICER
BAR #6

55.000

EA

76.00000 4,180.00 20.00000 1,100.00 25.00000 1,375.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 68090

BRIDGE DECK GROOVING

1,770.000

SY

11.00000 19,470.00 5.45000 9,646.50 4.00000 7,080.00

0460 68091

CORROSION RESISTANT REINF.
STEEL CL. I

2,500.000

LB

3.00000 7,500.00 2.80000 7,000.00 5.00000 12,500.00

0470 68100

REINF. STEEL

100.000

LB

5.00000 500.00 1.10000 110.00 2.00000 200.00

0480 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

203.000

SY

20.00000 4,060.00 15.00000 3,045.00 20.00000 4,060.00

0490 68317

NS MILLING TYPE A MILLING, 1/2"

2,576.000

SY

19.00000 48,944.00 28.50000 73,416.00 20.00000 51,520.00

0500 68322

TYPE B PATCHING (HES)

332.000

SY

375.00000 124,500.00 625.00000 207,500.00 1,000.00000 332,000.00

0510 68332

TYPE C PATCHING (HES)

10.000

SY

550.00000 5,500.00 800.00000 8,000.00 1,200.00000 12,000.00

0520 68400

WATERPROOFING

100.000

SY

46.00000 4,600.00 35.00000 3,500.00 75.00000 7,500.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 68571

NS EXPANSION JT.
RECONSTRUCTION FULL DEPTH
(HES)

50.000

LF

250.00000 12,500.00 250.00000 12,500.00 300.00000 15,000.00

0540 68573

EXPANSION JOINT
RECONSTRUCTION (HES)

120.000

LF

200.00000 24,000.00 200.00000 24,000.00 325.00000 39,000.00

0550 68579

BACK WALL RECONSTRUCTION
(HES)

122.000

LF

250.00000 30,500.00 215.00000 26,230.00 230.00000 28,060.00

0560 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

10.000

SY

1,400.00000 14,000.00 1,000.00000 10,000.00 1,400.00000 14,000.00

0570 68610

LATEX HYDRAULIC CEM CONC 1
1/4"-1 3/4"

100.000

SY

125.00000 12,500.00 125.00000 12,500.00 150.00000 15,000.00

0580 68612

SILICA FUME HYDRAULIC CEM
CONC 1 1/4"-1 3/4"

1,770.000

SY

96.00000 169,920.00 100.00000 177,000.00 140.00000 247,800.00

0590 68638

EPOXY CONC. OVERLAY

28,025.000

SY

37.00000 1,036,925.00 46.00000 1,289,150.00 40.00000 1,121,000.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 68902

NS BR. SUPERSTR. WID./REPAIR
ELASTOMERIC EXPANSION DAM
0"-2"

30.000

LF

200.00000 6,000.00 250.00000 7,500.00 200.00000 6,000.00

0610 68902

NS BR. SUPERSTR. WID./REPAIR
ELASTOMERIC EXPANSION DAM
2+"-3"

30.000

LF

200.00000 6,000.00 250.00000 7,500.00 200.00000 6,000.00

0620 68902

NS BR. SUPERSTR. WID./REPAIR
ELASTOMERIC EXPANSION DAM
3+"-4"

30.000

LF

200.00000 6,000.00 250.00000 7,500.00 200.00000 6,000.00

0630 68902

NS BR. SUPERSTR. WID./REPAIR
EXPANSION JOINT PREPARATION

406.000

LF

20.00000 8,120.00 15.00000 6,090.00 25.00000 10,150.00

0640 68902

NS BR. SUPERSTR. WID./REPAIR
PLACE ASPHALT JOINT PLUG

150.000

LF

200.00000 30,000.00 185.00000 27,750.00 150.00000 22,500.00

0650 68902

NS BR. SUPERSTR. WID./REPAIR
PREFORMED ELASTOMERIC
JOINT SEALER MOD. 1 5/8"

30.000

LF

110.00000 3,300.00 66.00000 1,980.00 75.00000 2,250.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 68902

NS BR. SUPERSTR. WID./REPAIR
PREFORMED ELASTOMERIC
JOINT SEALER MOD. 2 1/2"

206.000

LF

120.00000 24,720.00 92.00000 18,952.00 85.00000 17,510.00

0670 68902

NS BR. SUPERSTR. WID./REPAIR
PREFORMED ELASTOMERIC
JOINT SEALER MOD. 2"

30.000

LF

115.00000 3,450.00 85.00000 2,550.00 100.00000 3,000.00

0680 68902

NS BR. SUPERSTR. WID./REPAIR
PREFORMED ELASTOMERIC
JOINT SEALER MOD. 3 7/8"

30.000

LF

175.00000 5,250.00 130.00000 3,900.00 150.00000 4,500.00

0690 68902

NS BR. SUPERSTR. WID./REPAIR
PREFORMED ELASTOMERIC
JOINT SEALER MOD. 3"

30.000

LF

150.00000 4,500.00 125.00000 3,750.00 125.00000 3,750.00

0700 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVE AND RE-INSTALL
GUARDRAIL BEAM

100.000

LF

50.00000 5,000.00 10.00000 1,000.00 100.00000 10,000.00

0710 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE CURB

50.000

LF

110.00000 5,500.00 150.00000 7,500.00 100.00000 5,000.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS -
TYPE A

80.000

LF

140.00000 11,200.00 125.00000 10,000.00 200.00000 16,000.00

0730 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAILS -
TYPE B

30.000

LF

140.00000 4,200.00 125.00000 3,750.00 225.00000 6,750.00

0740 68902

NS BR. SUPERSTR. WID./REPAIR
SILICONE JOINT SEALANT (1 1/2")

150.000

LF

33.00000 4,950.00 35.00000 5,250.00 30.00000 4,500.00

0750 68902

NS BR. SUPERSTR. WID./REPAIR
SILICONE JOINT SEALANT (1")

230.000

LF

30.00000 6,900.00 35.00000 8,050.00 32.00000 7,360.00

0760 68902

NS BR. SUPERSTR. WID./REPAIR
SILICONE JOINT SEALANT (2 1/2")

150.000

LF

42.00000 6,300.00 40.00000 6,000.00 38.00000 5,700.00

0770 68902

NS BR. SUPERSTR. WID./REPAIR
SILICONE JOINT SEALANT (3")

150.000

LF

47.00000 7,050.00 42.00000 6,300.00 42.00000 6,300.00

0780 68904

NS BR. SUPERSTR. WID./REPAIR
CRACK REPAIR-DRILLING CRACK
ARREST HOLES

12.000

EA

750.00000 9,000.00 365.00000 4,380.00 3,000.00000 36,000.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 68904

NS BR. SUPERSTR. WID./REPAIR
GRINDING MINOR DEFECTS

10.000

EA

800.00000 8,000.00 300.00000 3,000.00 4,000.00000 40,000.00

0800 68904

NS BR. SUPERSTR. WID./REPAIR
LONGITUDINAL STIFFENER BUTT
WELD RETROFIT

50.000

EA

375.00000 18,750.00 1,100.00000 55,000.00 500.00000 25,000.00

0810 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POSTS

8.000

EA

775.00000 6,200.00 750.00000 6,000.00 1,000.00000 8,000.00

0820 68905

NS BR. SUPERSTR. WID./REPAIR
FURNISH ASPHALT JOINT PLUG

100.000

CF

275.00000 27,500.00 68.00000 6,800.00 100.00000 10,000.00

0830 68906

NS BR. SUPERSTR. WID./REPAIR
REMOVE EXISTING ASBESTOS -
CAT I NF ACM

50.000

SF

120.00000 6,000.00 250.00000 12,500.00 100.00000 5,000.00

0840 68906

NS BR. SUPERSTR. WID./REPAIR
REMOVE EXISTING ASBESTOS -
CAT II NF ACM

20.000

SF

175.00000 3,500.00 250.00000 5,000.00 60.00000 1,200.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 68906

NS BR. SUPERSTR. WID./REPAIR
REMOVE EXISTING ASBESTOS -
FRIABLE ACM

20.000

SF

300.00000 6,000.00 250.00000 5,000.00 300.00000 6,000.00

0860 68910

NS BR. SUPERSTR. WID./REPAIR
(TYPE A) HYDRO-DEMOLITON

1,000.000

SY

52.00000 52,000.00 100.00000 100,000.00 35.00000 35,000.00

0870 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING

75.000

SY

22.00000 1,650.00 40.00000 3,000.00 75.00000 5,625.00

0880 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (MOD)

86.000

SY

650.00000 55,900.00 820.00000 70,520.00 1,200.00000 103,200.00

0890 69010

PIPE UNDERDRAIN 6"

140.000

LF

20.00000 2,800.00 24.00000 3,360.00 30.00000 4,200.00

0900 69639

DRY RIPRAP CL. II

50.000

TON

70.00000 3,500.00 50.00000 2,500.00 100.00000 5,000.00

0910 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIZED
ANODES TYPE 1

36.000

EA

450.00000 16,200.00 15.00000 540.00 70.00000 2,520.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CROSSROADS BRIDGE
INC

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIZED
ANODES TYPE 2

36.000

EA

260.00000 9,360.00 15.00000 540.00 120.00000 4,320.00

0930 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (MODIFIED)

10.000

SY

1,400.00000 14,000.00 1,350.00000 13,500.00 1,200.00000 12,000.00

Section Total with LCC: $2,789,752.50 $3,658,201.50 $3,718,827.00

Life Cycle Costs:

$3,718,827.00$2,789,752.50 $3,658,201.50Section Totals:

( ) indicates item is bid as Lump Sum

$3,658,201.50$2,789,752.50 $3,718,827.00

$2,789,752.50

Contract Item Totals

$3,658,201.50 3,718,827.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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DISTRICT-WIDE BRIDGE MAINTENANCE

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K13

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108204N01

09/28/18 COMPLETION DATE

LYNCHBURG

Min: Max:

08/25/2016Date Printed:

(NFO)9999-963-366, N501, STP-BR0-3(332);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W210 BURLEIGH CONSTRUCTION CO., INC. $2,789,752.50 100.00%

2 C1334 CROSSROADS BRIDGE INC $3,658,201.50 131.13%

3 H018 HAYMES BROTHERS, INC. $3,718,827.00 133.30%

Vendor Ranking

Contract ID:

DISTRICT-WIDE BRIDGE MAINTENANCE

LYNCHBURG / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

09/28/18 COMPLETION DATE

C000108204N01

July 27, 2016 10:00 AM

(NFO)9999-963-366, N501, STP-BR0-3(332);

LYNCHBURG

K13

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S. BRANSCOME,
L.L.C.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

39,200.00000 39,200.00 60,000.00000 60,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

30,000.00000 30,000.00 155,500.00000 155,500.00

0030 00120

REGULAR EXCAVATION

75.000

CY

120.00000 9,000.00 152.00000 11,400.00

0040 00141

NS BORROW EXCAVATION
MINIMUM CBR-10

849.000

CY

120.00000 101,880.00 62.00000 52,638.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

16.000

CY

160.00000 2,560.00 150.00000 2,400.00

0060 00506

NS BEDDING MATL. AGGR. NO.
#57 STONE

25.000

TON

95.00000 2,375.00 67.00000 1,675.00

0070 00525

CONCRETE CLASS A3 MISC.

12.520

CY

800.00000 10,016.00 2,200.00000 27,544.00

Page 1 of 5

SLOPE REPAIR PROJECTS

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):U12

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106842N501

12/23/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

08/25/2016Date Printed:

0199-099-655,N501, NONE; 0005-047-683,N501, NONE; 1604-047-690,N501,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S. BRANSCOME,
L.L.C.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00529

FLOWABLE BACKFILL

15.650

CY

190.00000 2,973.50 200.00000 3,130.00

0090 00700

POST INSTALLATION INSPECTION

259.000

LF

5.00000 1,295.00 16.00000 4,144.00

0100 01156

STORM SEWER PIPE 15"

55.000

LF

285.00000 15,675.00 88.00000 4,840.00

0110 01186

STORM SEWER PIPE 18"

54.000

LF

296.00000 15,984.00 117.00000 6,318.00

0120 01302

30" CONC. PIPE

36.000

LF

363.00000 13,068.00 275.00000 9,900.00

0130 01306

STORM SEWER PIPE 30"

132.000

LF

363.00000 47,916.00 215.00000 28,380.00

0140 06180

18" END SECTION ES-1 OR 2

1.000

EA

3,500.00000 3,500.00 2,500.00000 2,500.00

0150 06300

30" END SECTION ES-1 OR 2

1.000

EA

1,768.27000 1,768.27 3,200.00000 3,200.00

0160 06746

DROP INLET DI-2AA

1.000

EA

10,333.00000 10,333.00 8,900.00000 8,900.00
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SLOPE REPAIR PROJECTS

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):U12

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106842N501

12/23/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

08/25/2016Date Printed:

0199-099-655,N501, NONE; 0005-047-683,N501, NONE; 1604-047-690,N501,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S. BRANSCOME,
L.L.C.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 07506

DROP INLET DI-5

1.000

EA

9,672.00000 9,672.00 5,500.00000 5,500.00

0180 09056

MANHOLE MH-1 OR 2

39.800

LF

883.42000 35,160.12 1,025.00000 40,795.00

0190 09057

FRAME & COVER MH-1

2.000

EA

700.00000 1,400.00 775.00000 1,550.00

0200 09150

EROSION CONTROL STONE
CLASS I, EC-1

30.200

TON

180.47000 5,450.19 159.00000 4,801.80

0210 12322

ASPHALT CONCRETE CURB TY.
MC-3B

10.000

LF

100.00000 1,000.00 250.00000 2,500.00

0220 13232

GEOTEXTILE DRAINAGE FABRIC

75.000

SY

73.00000 5,475.00 5.00000 375.00

0230 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

260.00000 3,250.00 135.00000 1,687.50

0240 13322

GUARDRAIL GR-2 8'  POST

435.000

LF

32.00000 13,920.00 43.00000 18,705.00
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SLOPE REPAIR PROJECTS

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):U12

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106842N501

12/23/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

08/25/2016Date Printed:

0199-099-655,N501, NONE; 0005-047-683,N501, NONE; 1604-047-690,N501,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S. BRANSCOME,
L.L.C.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

4,500.00000 4,500.00 4,500.00000 4,500.00

0260 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

1,500.00000 1,500.00 3,500.00000 3,500.00

0270 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

70.000

TON

76.00000 5,320.00 61.00000 4,270.00

0280 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

35,800.00000 35,800.00 125,500.00000 125,500.00

0290 24600

REMOVE EXISTING GUARDRAIL

372.000

LF

18.52000 6,889.44 5.00000 1,860.00

0300 27275

NS EROSION CONTROL TYPE B

52.000

LF

62.00000 3,224.00 22.00000 1,144.00

0310 27327

SOIL STABILIZATION MAT EC-3
TYPE C

1,508.000

SY

6.34000 9,560.72 10.00000 15,080.00

0320 27415

CHECK DAM(ROCK) TY. II

4.000

EA

2,500.00000 10,000.00 100.00000 400.00
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SLOPE REPAIR PROJECTS

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):U12

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106842N501

12/23/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

08/25/2016Date Printed:

0199-099-655,N501, NONE; 0005-047-683,N501, NONE; 1604-047-690,N501,
NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S. BRANSCOME,
L.L.C.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27430

SILTATION CONTROL
EXCAVATION

83.000

CY

135.00000 11,205.00 0.01000 0.83

0340 27451

INLET PROTECTION TYPE A

1.000

EA

2,500.00000 2,500.00 300.00000 300.00

0350 27461

INLET PROTECTION TYPE B

1.000

EA

2,500.00000 2,500.00 300.00000 300.00

0360 27505

TEMP. SILT FENCE

225.000

LF

5.00000 1,125.00 12.00000 2,700.00

Section Total with LCC: $476,995.24 $617,938.13

Life Cycle Costs:

$476,995.24 $617,938.13Section Totals:

( ) indicates item is bid as Lump Sum

$617,938.13$476,995.24

$476,995.24

Contract Item Totals

$617,938.13Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SLOPE REPAIR PROJECTS

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):U12

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000106842N501

12/23/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

08/25/2016Date Printed:

0199-099-655,N501, NONE; 0005-047-683,N501, NONE; 1604-047-690,N501,
NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B978 HENRY S. BRANSCOME, L.L.C. $476,995.24 100.00%

2 H301 HOWARD BROTHERS CONTRACTOR, INC. $617,938.13 129.55%

Vendor Ranking

Contract ID:

SLOPE REPAIR PROJECTS

HAMPTON ROADS / WILLIAMSBURGLetting Date:

Contract Description:

District(s):

12/23/16 COMPLETION DATE

C000106842N501

July 27, 2016 10:00 AM

0199-099-655,N501, NONE; 0005-047-683,N501, NONE; 1604-047-690,N501,
NONE;

JAMES CITY, YORK

U12

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

326,500.00000 326,500.00 360,000.00000 360,000.00 380,000.00000 380,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

34,500.00000 34,500.00 25,000.00000 25,000.00 9,770.52000 9,770.52

0030 00110

CLEARING AND GRUBBING

(1)

LS

5,200.00000 5,200.00 10,000.00000 10,000.00 46,479.81000 46,479.81

0040 00120

REGULAR EXCAVATION

867.000

CY

30.00000 26,010.00 45.00000 39,015.00 55.00000 47,685.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

17.000

CY

18.00000 306.00 40.00000 680.00 32.78000 557.26

0060 00505

BEDDING MATL. AGGR. NO. 25 OR
26

14.000

TON

50.00000 700.00 45.00000 630.00 26.07000 364.98

0070 00506

NS BEDDING MATL. AGGR. NO.
NO. 57

22.000

TON

65.00000 1,430.00 39.00000 858.00 30.42000 669.24

Page 1 of 39

ROUTE 23 OVER N.F. HOLSTON RIVER BRIDGE REPLACEMENT

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J74

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000086598C01

11/21/18 COMPLETION DATE

SCOTT

Min: Max:

09/22/2016Date Printed:

(NFO)0023-084-659,C501,B621, BR-5102(162);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00525

CONCRETE CLASS A3 MISC.

8.000

CY

1,300.00000 10,400.00 750.00000 6,000.00 1,953.90000 15,631.20

0090 00540

REINF. STEEL

664.000

LB

1.00000 664.00 2.50000 1,660.00 1.25000 830.00

0100 00560

STRUCTURAL STEEL JB-1

30.000

LB

25.00000 750.00 25.00000 750.00 16.53000 495.90

0110 00700

POST INSTALLATION INSPECTION

44.000

LF

3.00000 132.00 2.59000 113.96 25.76000 1,133.44

0120 01480

48" PIPE

44.000

LF

250.00000 11,000.00 175.00000 7,700.00 184.25000 8,107.00

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

46.000

TON

75.00000 3,450.00 45.00000 2,070.00 39.11000 1,799.06

0140 10065

AGGR. MATL. NO. 1

45.000

TON

85.00000 3,825.00 55.00000 2,475.00 45.00000 2,025.00

0150 10128

AGGR. BASE MATL. TY. I NO. 21B

903.000

TON

40.00000 36,120.00 30.00000 27,090.00 35.13000 31,722.39

0160 10608

ASPHALT CONCRETE TY.
SM-12.5D

279.000

TON

95.00000 26,505.00 92.00000 25,668.00 102.72000 28,658.88
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ROUTE 23 OVER N.F. HOLSTON RIVER BRIDGE REPLACEMENT

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J74

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000086598C01

11/21/18 COMPLETION DATE

SCOTT

Min: Max:

09/22/2016Date Printed:

(NFO)0023-084-659,C501,B621, BR-5102(162);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10610

ASPHALT CONCRETE TY. IM-19.0A

541.000

TON

82.00000 44,362.00 87.00000 47,067.00 96.82000 52,379.62

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

198.000

SY

39.00000 7,722.00 21.00000 4,158.00 23.62000 4,676.76

0190 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,267.000

TON

65.00000 82,355.00 79.00000 100,093.00 91.51000 115,943.17

0200 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

3,677.000

LF

2.20000 8,089.40 1.22000 4,485.94 2.40000 8,824.80

0210 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

32.000

SY

150.00000 4,800.00 65.00000 2,080.00 195.95000 6,270.40

0220 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,080.00000 1,080.00 950.00000 950.00 1,121.69000 1,121.69

0230 13320

GUARDRAIL GR-2

94.000

LF

28.40000 2,669.60 25.00000 2,350.00 29.52000 2,774.88

0240 13331

RAD. GUARDRAIL GR-2

48.000

LF

45.50000 2,184.00 40.00000 1,920.00 47.23000 2,267.04
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Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

3,406.00000 6,812.00 3,000.00000 6,000.00 3,542.18000 7,084.36

0260 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

840.00000 1,680.00 1,000.00000 2,000.00 1,180.73000 2,361.46

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

3,406.00000 3,406.00 3,000.00000 3,000.00 3,542.18000 3,542.18

0280 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

2,270.00000 4,540.00 2,000.00000 4,000.00 2,361.45000 4,722.90

0290 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

548.000

LF

88.00000 48,224.00 55.00000 30,140.00 30.49000 16,708.52

0300 13606

IMPACT ATTEN. (TL-2, 45 MPH
MAX.    DES.SP)

1.000

EA

21,000.00000 21,000.00 18,000.00000 18,000.00 15,287.02000 15,287.02

0310 13611

IMPACT ATTENUATOR SERVICE
TYPE I

4.000

EA

10,000.00000 40,000.00 3,000.00000 12,000.00 11,164.55000 44,658.20

0320 21020

MEDIAN STRIP MS-1

931.000

SY

100.00000 93,100.00 70.00000 65,170.00 54.02000 50,292.62
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24100

ALLAYING DUST

495.000

HR

60.00000 29,700.00 50.00000 24,750.00 97.43000 48,227.85

0340 24152

TYPE III BARRICADE 8'

17.000

EA

480.00000 8,160.00 110.00000 1,870.00 572.65000 9,735.05

0350 24160

CONSTRUCTION SIGNS

767.000

SF

30.00000 23,010.00 12.00000 9,204.00 16.94000 12,992.98

0360 24278

GROUP 2 CHANNELIZING
DEVICES

121,986.000

DAY

0.70000 85,390.20 0.20000 24,397.20 0.53000 64,652.58

0370 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

29,496.000

HR

1.00000 29,496.00 1.25000 36,870.00 1.69000 49,848.24

0380 24281

ELECTRONIC ARROW

29,160.000

HR

0.30000 8,748.00 0.40000 11,664.00 0.65000 18,954.00

0390 24282

FLAGGER SERVICE

2,000.000

HR

24.00000 48,000.00 15.00000 30,000.00 34.00000 68,000.00

0400 24286

FLEXIBLE POST DELINEATOR

1,440.000

EA

55.00000 79,200.00 37.00000 53,280.00 53.72000 77,356.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

2,360.000

SY

10.00000 23,600.00 2.85000 6,726.00 4.89000 11,540.40

0420 24600

REMOVE EXISTING GUARDRAIL

802.000

LF

2.25000 1,804.50 1.85000 1,483.70 5.85000 4,691.70

0430 25506

FIELD OFFICE TY.II

26.000

MO

2,200.00000 57,200.00 1,200.00000 31,200.00 1,716.76000 44,635.76

0440 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

25,000.00000 25,000.00 12,250.00000 12,250.00 4,722.91000 4,722.91

0450 25567

PROGRESS SCHEDULE UPDATES

24.000

EA

500.00000 12,000.00 650.00000 15,600.00 354.22000 8,501.28

0460 26127

DRY RIPRAP CL.I 26"

380.000

TON

35.00000 13,300.00 39.00000 14,820.00 44.84000 17,039.20

0470 27012

TOPSOIL CLASS A 2"

0.140

ACRE

16,000.00000 2,240.00 12,500.00000 1,750.00 81,719.96000 11,440.79

0480 27102

REGULAR SEED

36.000

LB

8.00000 288.00 16.00000 576.00 94.46000 3,400.56

0490 27103

OVERSEEDING

17.000

LB

8.00000 136.00 16.00000 272.00 53.13000 903.21
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27104

LEGUME SEED

1.100

LB

50.00000 55.00 21.00000 23.10 53.13000 58.44

0510 27105

LEGUME OVERSEEDING

0.700

LB

50.00000 35.00 42.00000 29.40 53.13000 37.19

0520 27215

FERTILIZER(15-30-15)

0.100

TON

900.00000 90.00 2,200.00000 220.00 2,361.45000 236.15

0530 27250

LIME

0.500

TON

202.00000 101.00 125.00000 62.50 236.15000 118.08

0540 27422

DEWATERING BASIN

4.000

EA

500.00000 2,000.00 4,500.00000 18,000.00 1,992.85000 7,971.40

0550 27430

SILTATION CONTROL
EXCAVATION

90.000

CY

8.00000 720.00 20.00000 1,800.00 9.48000 853.20

0560 27505

TEMP. SILT FENCE

532.000

LF

8.00000 4,256.00 3.50000 1,862.00 7.00000 3,724.00

0570 52000

NS TRAFFIC SIGNALIZATION
MAINTENANCE OF NAVIGATION

(1)

LS

23,000.00000 23,000.00 7,500.00000 7,500.00 12,061.55000 12,061.55
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

6,663.000

LF

1.90000 12,659.70 1.65000 10,993.95 2.22000 14,791.86

0590 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

168.000

LF

25.50000 4,284.00 22.00000 3,696.00 25.92000 4,354.56

0595 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,934.000

LF

2.80000 5,415.20 1.65000 3,191.10 2.83000 5,473.22

0600 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,176.000

LF

1.46000 9,016.96 1.25000 7,720.00 1.48000 9,140.48

0610 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6.000

EA

290.00000 1,740.00 250.00000 1,500.00 295.18000 1,771.08

0620 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

6.000

EA

450.00000 2,700.00 400.00000 2,400.00 466.39000 2,798.34

0630 54402

NS PAVE. MESSAGE MARKING
YIELD LINE SYMBOL

5.000

EA

340.00000 1,700.00 300.00000 1,500.00 348.31000 1,741.55
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 54424

CONSTR. P.M. TY. D ELONG.
ARROW

25.000

EA

227.00000 5,675.00 200.00000 5,000.00 230.24000 5,756.00

0650 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

25,200.000

LF

1.60000 40,320.00 1.40000 35,280.00 1.65000 41,580.00

0660 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

230.000

LF

15.00000 3,450.00 13.00000 2,990.00 15.29000 3,516.70

0670 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

5,000.000

LF

1.00000 5,000.00 0.90000 4,500.00 1.06000 5,300.00

0680 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

70.000

LF

12.50000 875.00 11.00000 770.00 12.93000 905.10

0690 67400

DECK DRAINAGE SYSTEM  B621

(1)

LS

40,000.00000 40,000.00 47,000.00000 47,000.00 60,720.26000 60,720.26

0700 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

56,000.00000 56,000.00 12,000.00000 12,000.00 86,399.87000 86,399.87

0710 67904

NS BRIDGE INCIDENTALS
TEMPORARY WORK BRIDGES

(1)

LS

540,000.00000 540,000.00 420,000.00000 420,000.00 193,276.45000 193,276.45
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 68029

RAILING, BR27D  3 RAILS

714.000

LF

250.00000 178,500.00 175.00000 124,950.00 260.05000 185,675.70

0730 68042

NS CONCRETE CONCRETE CLASS
A4 MODIFIED

1,088.500

CY

550.00000 598,675.00 645.00000 702,082.50 706.68000 769,221.18

0740 68090

BRIDGE DECK GROOVING

2,862.000

SY

4.50000 12,879.00 5.25000 15,025.50 6.02000 17,229.24

0750 68093

CORROSION RESISTANT REINF.
STEEL CL. III

179,160.000

LB

3.00000 537,480.00 3.50000 627,060.00 3.79000 679,016.40

0760 68108

STR.STEEL PLATE GIRDER ASTM
A 709 GR. 50W

(852300)

LB

1,725,000.00000 1,725,000.00 1,624,000.00000 1,624,000.00 1,507,805.95000 1,507,805.95

0770 68265

CONC. CLASS A-4 BRIDGE APPR.
SLAB

150.400

CY

600.00000 90,240.00 375.00000 56,400.00 606.27000 91,183.01

0780 68270

REINF. STEEL BRIDGE APPR.
SLAB           *

20,460.000

LB

1.00000 20,460.00 1.00000 20,460.00 1.34000 27,416.40

0790 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1003

(1)

LS

9,000.00000 9,000.00 55,000.00000 55,000.00 12,988.01000 12,988.01
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1108

(1)

LS

9,900.00000 9,900.00 55,000.00000 55,000.00 9,445.82000 9,445.82

0810 68492

NS MATERIAL DISPOSAL STR. NO.
1003, TYPE B

(1)

LS

500.00000 500.00 1,500.00000 1,500.00 590.36000 590.36

0820 68492

NS MATERIAL DISPOSAL STR. NO.
1108, TYPE B

(1)

LS

600.00000 600.00 1,500.00000 1,500.00 590.36000 590.36

0830 68561

PREFORMED ELASTOMERIC
JOINT SEALER 3 1/2"

401.000

LF

80.00000 32,080.00 47.00000 18,847.00 59.34000 23,795.34

0840 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1003

(1)

LS

223,000.00000 223,000.00 320,000.00000 320,000.00 276,402.41000 276,402.41

0850 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1108

(1)

LS

178,000.00000 178,000.00 320,000.00000 320,000.00 248,306.69000 248,306.69

0860 69005

SELECT MATL. TY. I MIN. CBR-30

614.000

TON

45.00000 27,630.00 48.00000 29,472.00 35.98000 22,091.72

0870 69011

STRUCTURE EXCAVATION

740.000

CY

40.00000 29,600.00 94.00000 69,560.00 37.71000 27,905.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VECELLIO & GROGAN,
INC.

(2) SUMMERS-TAYLOR, INC. (3) ORDERS CONSTRUCTION
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 69030

CONCRETE CLASS A3

912.300

CY

450.00000 410,535.00 570.00000 520,011.00 590.00000 538,257.00

0890 69091

CORROSION RESISTANT REINF.
STEEL CL. I

4,620.000

LB

2.00000 9,240.00 4.15000 19,173.00 3.38000 15,615.60

0900 69093

CORROSION RESISTANT REINF.
STEEL CL. III

4,560.000

LB

3.50000 15,960.00 3.65000 16,644.00 3.38000 15,412.80

0910 69100

REINF. STEEL

88,170.000

LB

1.00000 88,170.00 1.50000 132,255.00 1.32000 116,384.40

0920 69620

COFFERDAM

4.000

EA

63,000.00000 252,000.00 75,000.00000 300,000.00 77,617.35000 310,469.40

0930 69908

NS BR. SUBSTR. WID./REPAIR
ELASTIC INCLUSION 17"

60.000

SY

250.00000 15,000.00 250.00000 15,000.00 184.42000 11,065.20

Section Total with LCC: $6,530,330.56 $6,721,814.85 $6,740,942.48

Life Cycle Costs:

$6,740,942.48$6,530,330.56 $6,721,814.85Section Totals:

$6,721,814.85$6,530,330.56 $6,740,942.48Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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( ) indicates item is bid as Lump Sum

$6,530,330.56 $6,721,814.85 6,740,942.48Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

300,000.00000 300,000.00 380,000.00000 380,000.00 395,000.00000 395,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

25,000.00000 25,000.00 43,000.00000 43,000.00 40,000.00000 40,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

100,000.00000 100,000.00 46,000.00000 46,000.00 40,000.00000 40,000.00

0040 00120

REGULAR EXCAVATION

867.000

CY

35.00000 30,345.00 42.50000 36,847.50 45.00000 39,015.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

17.000

CY

60.00000 1,020.00 68.00000 1,156.00 37.00000 629.00

0060 00505

BEDDING MATL. AGGR. NO. 25 OR
26

14.000

TON

40.00000 560.00 31.00000 434.00 36.50000 511.00

0070 00506

NS BEDDING MATL. AGGR. NO.
NO. 57

22.000

TON

40.00000 880.00 34.50000 759.00 36.50000 803.00

0080 00525

CONCRETE CLASS A3 MISC.

8.000

CY

1,000.00000 8,000.00 1,600.00000 12,800.00 1,350.00000 10,800.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00540

REINF. STEEL

664.000

LB

2.00000 1,328.00 1.50000 996.00 0.50000 332.00

0100 00560

STRUCTURAL STEEL JB-1

30.000

LB

100.00000 3,000.00 7.25000 217.50 2.00000 60.00

0110 00700

POST INSTALLATION INSPECTION

44.000

LF

30.00000 1,320.00 21.00000 924.00 10.00000 440.00

0120 01480

48" PIPE

44.000

LF

200.00000 8,800.00 222.50000 9,790.00 170.00000 7,480.00

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

46.000

TON

40.00000 1,840.00 76.75000 3,530.50 55.00000 2,530.00

0140 10065

AGGR. MATL. NO. 1

45.000

TON

30.00000 1,350.00 23.00000 1,035.00 55.00000 2,475.00

0150 10128

AGGR. BASE MATL. TY. I NO. 21B

903.000

TON

33.00000 29,799.00 35.00000 31,605.00 32.00000 28,896.00

0160 10608

ASPHALT CONCRETE TY.
SM-12.5D

279.000

TON

86.75000 24,203.25 120.00000 33,480.00 96.00000 26,784.00

0170 10610

ASPHALT CONCRETE TY. IM-19.0A

541.000

TON

82.00000 44,362.00 112.00000 60,592.00 91.00000 49,231.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

198.000

SY

15.50000 3,069.00 26.00000 5,148.00 18.00000 3,564.00

0190 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,267.000

TON

74.05000 93,821.35 100.00000 126,700.00 83.00000 105,161.00

0200 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

3,677.000

LF

0.50000 1,838.50 2.00000 7,354.00 6.75000 24,819.75

0210 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

32.000

SY

60.00000 1,920.00 166.00000 5,312.00 100.00000 3,200.00

0220 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,000.00000 1,000.00 2,535.00000 2,535.00 1,060.00000 1,060.00

0230 13320

GUARDRAIL GR-2

94.000

LF

45.00000 4,230.00 43.00000 4,042.00 28.00000 2,632.00

0240 13331

RAD. GUARDRAIL GR-2

48.000

LF

50.00000 2,400.00 61.00000 2,928.00 45.00000 2,160.00

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

3,000.00000 6,000.00 4,900.00000 9,800.00 3,500.00000 7,000.00
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Unit Price Ext Amount Unit Price
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

1,000.00000 2,000.00 2,200.00000 4,400.00 1,200.00000 2,400.00

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

4,250.00000 4,250.00 5,100.00000 5,100.00 3,500.00000 3,500.00

0280 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

1,500.00000 3,000.00 3,800.00000 7,600.00 2,500.00000 5,000.00

0290 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

548.000

LF

60.00000 32,880.00 85.00000 46,580.00 42.00000 23,016.00

0300 13606

IMPACT ATTEN. (TL-2, 45 MPH
MAX.    DES.SP)

1.000

EA

10,000.00000 10,000.00 22,100.00000 22,100.00 20,000.00000 20,000.00

0310 13611

IMPACT ATTENUATOR SERVICE
TYPE I

4.000

EA

5,000.00000 20,000.00 18,800.00000 75,200.00 8,800.00000 35,200.00

0320 21020

MEDIAN STRIP MS-1

931.000

SY

65.00000 60,515.00 50.00000 46,550.00 100.00000 93,100.00

0330 24100

ALLAYING DUST

495.000

HR

1.00000 495.00 24.00000 11,880.00 0.01000 4.95
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24152

TYPE III BARRICADE 8'

17.000

EA

200.00000 3,400.00 925.00000 15,725.00 500.00000 8,500.00

0350 24160

CONSTRUCTION SIGNS

767.000

SF

20.00000 15,340.00 20.00000 15,340.00 30.00000 23,010.00

0360 24278

GROUP 2 CHANNELIZING
DEVICES

121,986.000

DAY

0.10000 12,198.60 0.55000 67,092.30 0.75000 91,489.50

0370 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

29,496.000

HR

1.00000 29,496.00 2.00000 58,992.00 8.00000 235,968.00

0380 24281

ELECTRONIC ARROW

29,160.000

HR

0.30000 8,748.00 4.25000 123,930.00 3.75000 109,350.00

0390 24282

FLAGGER SERVICE

2,000.000

HR

30.00000 60,000.00 15.00000 30,000.00 15.00000 30,000.00

0400 24286

FLEXIBLE POST DELINEATOR

1,440.000

EA

1.00000 1,440.00 40.00000 57,600.00 35.00000 50,400.00

0410 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

2,360.000

SY

15.00000 35,400.00 10.00000 23,600.00 6.00000 14,160.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24600

REMOVE EXISTING GUARDRAIL

802.000

LF

1.00000 802.00 3.50000 2,807.00 4.00000 3,208.00

0430 25506

FIELD OFFICE TY.II

26.000

MO

1,000.00000 26,000.00 2,400.00000 62,400.00 2,000.00000 52,000.00

0440 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

10,000.00000 10,000.00 18,750.00000 18,750.00 50,000.00000 50,000.00

0450 25567

PROGRESS SCHEDULE UPDATES

24.000

EA

500.00000 12,000.00 1,500.00000 36,000.00 1,000.00000 24,000.00

0460 26127

DRY RIPRAP CL.I 26"

380.000

TON

35.00000 13,300.00 51.50000 19,570.00 58.00000 22,040.00

0470 27012

TOPSOIL CLASS A 2"

0.140

ACRE

10,000.00000 1,400.00 46,185.00000 6,465.90 25,000.00000 3,500.00

0480 27102

REGULAR SEED

36.000

LB

28.00000 1,008.00 185.00000 6,660.00 28.00000 1,008.00

0490 27103

OVERSEEDING

17.000

LB

28.00000 476.00 35.00000 595.00 9.00000 153.00

0500 27104

LEGUME SEED

1.100

LB

28.00000 30.80 185.00000 203.50 45.00000 49.50
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27105

LEGUME OVERSEEDING

0.700

LB

28.00000 19.60 34.50000 24.15 13.50000 9.45

0520 27215

FERTILIZER(15-30-15)

0.100

TON

1,800.00000 180.00 2,220.00000 222.00 1,750.00000 175.00

0530 27250

LIME

0.500

TON

125.00000 62.50 154.00000 77.00 850.00000 425.00

0540 27422

DEWATERING BASIN

4.000

EA

1,000.00000 4,000.00 735.00000 2,940.00 7,500.00000 30,000.00

0550 27430

SILTATION CONTROL
EXCAVATION

90.000

CY

40.00000 3,600.00 40.00000 3,600.00 0.01000 0.90

0560 27505

TEMP. SILT FENCE

532.000

LF

7.00000 3,724.00 5.00000 2,660.00 8.00000 4,256.00

0570 52000

NS TRAFFIC SIGNALIZATION
MAINTENANCE OF NAVIGATION

(1)

LS

5,000.00000 5,000.00 31,000.00000 31,000.00 25,000.00000 25,000.00

0580 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

6,663.000

LF

1.65000 10,993.95 4.00000 26,652.00 1.85000 12,326.55
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

168.000

LF

21.95000 3,687.60 43.00000 7,224.00 25.00000 4,200.00

0595 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,934.000

LF

2.00000 3,868.00 4.00000 7,736.00 5.00000 9,670.00

0600 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,176.000

LF

1.25000 7,720.00 2.50000 15,440.00 1.40000 8,646.40

0610 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6.000

EA

250.00000 1,500.00 764.00000 4,584.00 285.00000 1,710.00

0620 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

6.000

EA

395.00000 2,370.00 714.00000 4,284.00 450.00000 2,700.00

0630 54402

NS PAVE. MESSAGE MARKING
YIELD LINE SYMBOL

5.000

EA

295.00000 1,475.00 637.00000 3,185.00 330.00000 1,650.00

0640 54424

CONSTR. P.M. TY. D ELONG.
ARROW

25.000

EA

195.00000 4,875.00 350.00000 8,750.00 220.00000 5,500.00
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

25,200.000

LF

1.40000 35,280.00 2.00000 50,400.00 1.60000 40,320.00

0660 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

230.000

LF

12.95000 2,978.50 40.00000 9,200.00 15.00000 3,450.00

0670 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

5,000.000

LF

0.90000 4,500.00 2.25000 11,250.00 1.00000 5,000.00

0680 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

70.000

LF

10.95000 766.50 23.25000 1,627.50 12.25000 857.50

0690 67400

DECK DRAINAGE SYSTEM  B621

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 60,000.00000 60,000.00

0700 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

30,000.00000 30,000.00 158,000.00000 158,000.00 50,000.00000 50,000.00

0710 67904

NS BRIDGE INCIDENTALS
TEMPORARY WORK BRIDGES

(1)

LS

300,000.00000 300,000.00 124,425.00000 124,425.00 450,000.00000 450,000.00

0720 68029

RAILING, BR27D  3 RAILS

714.000

LF

280.00000 199,920.00 330.00000 235,620.00 240.00000 171,360.00
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 68042

NS CONCRETE CONCRETE CLASS
A4 MODIFIED

1,088.500

CY

750.00000 816,375.00 732.00000 796,782.00 780.00000 849,030.00

0740 68090

BRIDGE DECK GROOVING

2,862.000

SY

7.00000 20,034.00 6.00000 17,172.00 4.50000 12,879.00

0750 68093

CORROSION RESISTANT REINF.
STEEL CL. III

179,160.000

LB

3.00000 537,480.00 3.61000 646,767.60 3.40000 609,144.00

0760 68108

STR.STEEL PLATE GIRDER ASTM
A 709 GR. 50W

(852300)

LB

1,500,000.00000 1,500,000.00 1,500,048.00000 1,500,048.00 1,436,000.00000 1,436,000.00

0770 68265

CONC. CLASS A-4 BRIDGE APPR.
SLAB

150.400

CY

600.00000 90,240.00 485.00000 72,944.00 475.00000 71,440.00

0780 68270

REINF. STEEL BRIDGE APPR.
SLAB           *

20,460.000

LB

1.20000 24,552.00 1.20000 24,552.00 1.05000 21,483.00

0790 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1003

(1)

LS

15,000.00000 15,000.00 11,000.00000 11,000.00 10,000.00000 10,000.00

0800 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1108

(1)

LS

15,000.00000 15,000.00 12,200.00000 12,200.00 10,000.00000 10,000.00
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(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 68492

NS MATERIAL DISPOSAL STR. NO.
1003, TYPE B

(1)

LS

1,000.00000 1,000.00 616.00000 616.00 600.00000 600.00

0820 68492

NS MATERIAL DISPOSAL STR. NO.
1108, TYPE B

(1)

LS

1,000.00000 1,000.00 739.00000 739.00 700.00000 700.00

0830 68561

PREFORMED ELASTOMERIC
JOINT SEALER 3 1/2"

401.000

LF

50.00000 20,050.00 40.80000 16,360.80 50.00000 20,050.00

0840 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1003

(1)

LS

600,000.00000 600,000.00 376,000.00000 376,000.00 320,000.00000 320,000.00

0850 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1108

(1)

LS

550,000.00000 550,000.00 376,000.00000 376,000.00 300,000.00000 300,000.00

0860 69005

SELECT MATL. TY. I MIN. CBR-30

614.000

TON

30.00000 18,420.00 56.00000 34,384.00 30.00000 18,420.00

0870 69011

STRUCTURE EXCAVATION

740.000

CY

45.00000 33,300.00 38.00000 28,120.00 100.00000 74,000.00

0880 69030

CONCRETE CLASS A3

912.300

CY

620.00000 565,626.00 513.00000 468,009.90 580.00000 529,134.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BUSH & BURCHETT, INC. (5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) CROSSROADS BRIDGE
INC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 69091

CORROSION RESISTANT REINF.
STEEL CL. I

4,620.000

LB

3.00000 13,860.00 3.50000 16,170.00 2.40000 11,088.00

0900 69093

CORROSION RESISTANT REINF.
STEEL CL. III

4,560.000

LB

3.00000 13,680.00 4.20000 19,152.00 3.50000 15,960.00

0910 69100

REINF. STEEL

88,170.000

LB

1.00000 88,170.00 1.40000 123,438.00 1.10000 96,987.00

0920 69620

COFFERDAM

4.000

EA

50,000.00000 200,000.00 46,400.00000 185,600.00 90,000.00000 360,000.00

0930 69908

NS BR. SUBSTR. WID./REPAIR
ELASTIC INCLUSION 17"

60.000

SY

200.00000 12,000.00 223.00000 13,380.00 260.00000 15,600.00

Section Total with LCC: $6,872,573.15 $7,090,462.15 $7,365,411.50

Life Cycle Costs:

$7,365,411.50$6,872,573.15 $7,090,462.15Section Totals:

( ) indicates item is bid as Lump Sum

$7,090,462.15$6,872,573.15 $7,365,411.50

$6,872,573.15

Contract Item Totals

$7,090,462.15 7,365,411.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

500,000.00000 500,000.00 450,000.00000 450,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

30,000.00000 30,000.00 60,000.00000 60,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

60,000.00000 60,000.00 12,000.00000 12,000.00

0040 00120

REGULAR EXCAVATION

867.000

CY

25.00000 21,675.00 60.00000 52,020.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

17.000

CY

150.00000 2,550.00 90.00000 1,530.00

0060 00505

BEDDING MATL. AGGR. NO. 25 OR
26

14.000

TON

75.00000 1,050.00 200.00000 2,800.00

0070 00506

NS BEDDING MATL. AGGR. NO.
NO. 57

22.000

TON

50.00000 1,100.00 220.00000 4,840.00

0080 00525

CONCRETE CLASS A3 MISC.

8.000

CY

2,000.00000 16,000.00 1,025.00000 8,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00540

REINF. STEEL

664.000

LB

3.00000 1,992.00 0.65000 431.60

0100 00560

STRUCTURAL STEEL JB-1

30.000

LB

3.00000 90.00 16.30000 489.00

0110 00700

POST INSTALLATION INSPECTION

44.000

LF

40.00000 1,760.00 50.00000 2,200.00

0120 01480

48" PIPE

44.000

LF

325.00000 14,300.00 200.00000 8,800.00

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

46.000

TON

95.00000 4,370.00 75.00000 3,450.00

0140 10065

AGGR. MATL. NO. 1

45.000

TON

50.00000 2,250.00 98.00000 4,410.00

0150 10128

AGGR. BASE MATL. TY. I NO. 21B

903.000

TON

27.00000 24,381.00 41.00000 37,023.00

0160 10608

ASPHALT CONCRETE TY.
SM-12.5D

279.000

TON

31.00000 8,649.00 98.00000 27,342.00

0170 10610

ASPHALT CONCRETE TY. IM-19.0A

541.000

TON

90.00000 48,690.00 90.00000 48,690.00

Page 28 of 39

ROUTE 23 OVER N.F. HOLSTON RIVER BRIDGE REPLACEMENT

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J74

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000086598C01

11/21/18 COMPLETION DATE

SCOTT

Min: Max:

09/22/2016Date Printed:

(NFO)0023-084-659,C501,B621, BR-5102(162);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

198.000

SY

15.00000 2,970.00 25.50000 5,049.00

0190 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,267.000

TON

90.00000 114,030.00 86.00000 108,962.00

0200 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

3,677.000

LF

10.00000 36,770.00 1.70000 6,250.90

0210 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

32.000

SY

75.00000 2,400.00 130.00000 4,160.00

0220 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,000.00000 1,000.00 2,200.00000 2,200.00

0230 13320

GUARDRAIL GR-2

94.000

LF

17.50000 1,645.00 18.50000 1,739.00

0240 13331

RAD. GUARDRAIL GR-2

48.000

LF

25.00000 1,200.00 24.20000 1,161.60

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,650.00000 5,300.00 2,500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

1,000.00000 2,000.00 4,400.00000 8,800.00

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

2,750.00000 2,750.00 1,900.00000 1,900.00

0280 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

1,000.00000 2,000.00 2,200.00000 4,400.00

0290 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

548.000

LF

100.00000 54,800.00 49.00000 26,852.00

0300 13606

IMPACT ATTEN. (TL-2, 45 MPH
MAX.    DES.SP)

1.000

EA

15,000.00000 15,000.00 15,000.00000 15,000.00

0310 13611

IMPACT ATTENUATOR SERVICE
TYPE I

4.000

EA

12,500.00000 50,000.00 5,800.00000 23,200.00

0320 21020

MEDIAN STRIP MS-1

931.000

SY

95.00000 88,445.00 75.00000 69,825.00

0330 24100

ALLAYING DUST

495.000

HR

35.00000 17,325.00 80.00000 39,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24152

TYPE III BARRICADE 8'

17.000

EA

275.00000 4,675.00 350.00000 5,950.00

0350 24160

CONSTRUCTION SIGNS

767.000

SF

12.00000 9,204.00 40.00000 30,680.00

0360 24278

GROUP 2 CHANNELIZING
DEVICES

121,986.000

DAY

0.55000 67,092.30 0.15000 18,297.90

0370 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

29,496.000

HR

2.00000 58,992.00 1.30000 38,344.80

0380 24281

ELECTRONIC ARROW

29,160.000

HR

1.50000 43,740.00 0.35000 10,206.00

0390 24282

FLAGGER SERVICE

2,000.000

HR

30.00000 60,000.00 27.00000 54,000.00

0400 24286

FLEXIBLE POST DELINEATOR

1,440.000

EA

65.00000 93,600.00 40.00000 57,600.00

0410 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

2,360.000

SY

12.00000 28,320.00 9.60000 22,656.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24600

REMOVE EXISTING GUARDRAIL

802.000

LF

2.50000 2,005.00 7.20000 5,774.40

0430 25506

FIELD OFFICE TY.II

26.000

MO

2,500.00000 65,000.00 3,000.00000 78,000.00

0440 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

20,000.00000 20,000.00 35,000.00000 35,000.00

0450 25567

PROGRESS SCHEDULE UPDATES

24.000

EA

1,000.00000 24,000.00 400.00000 9,600.00

0460 26127

DRY RIPRAP CL.I 26"

380.000

TON

60.00000 22,800.00 25.00000 9,500.00

0470 27012

TOPSOIL CLASS A 2"

0.140

ACRE

10,000.00000 1,400.00 30,000.00000 4,200.00

0480 27102

REGULAR SEED

36.000

LB

125.00000 4,500.00 23.00000 828.00

0490 27103

OVERSEEDING

17.000

LB

150.00000 2,550.00 75.00000 1,275.00

0500 27104

LEGUME SEED

1.100

LB

150.00000 165.00 850.00000 935.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27105

LEGUME OVERSEEDING

0.700

LB

150.00000 105.00 1,200.00000 840.00

0520 27215

FERTILIZER(15-30-15)

0.100

TON

10,000.00000 1,000.00 11,050.00000 1,105.00

0530 27250

LIME

0.500

TON

5,000.00000 2,500.00 2,480.00000 1,240.00

0540 27422

DEWATERING BASIN

4.000

EA

2,000.00000 8,000.00 5,200.00000 20,800.00

0550 27430

SILTATION CONTROL
EXCAVATION

90.000

CY

25.00000 2,250.00 70.00000 6,300.00

0560 27505

TEMP. SILT FENCE

532.000

LF

3.00000 1,596.00 20.00000 10,640.00

0570 52000

NS TRAFFIC SIGNALIZATION
MAINTENANCE OF NAVIGATION

(1)

LS

30,000.00000 30,000.00 8,000.00000 8,000.00

0580 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

6,663.000

LF

0.75000 4,997.25 0.80000 5,330.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

168.000

LF

8.50000 1,428.00 3.80000 638.40

0595 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,934.000

LF

3.00000 5,802.00 5.50000 10,637.00

0600 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,176.000

LF

1.75000 10,808.00 2.00000 12,352.00

0610 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6.000

EA

40.00000 240.00 55.00000 330.00

0620 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

6.000

EA

135.00000 810.00 125.00000 750.00

0630 54402

NS PAVE. MESSAGE MARKING
YIELD LINE SYMBOL

5.000

EA

250.00000 1,250.00 275.00000 1,375.00

0640 54424

CONSTR. P.M. TY. D ELONG.
ARROW

25.000

EA

130.00000 3,250.00 90.00000 2,250.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

25,200.000

LF

1.50000 37,800.00 1.40000 35,280.00

0660 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

230.000

LF

12.50000 2,875.00 8.00000 1,840.00

0670 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

5,000.000

LF

0.50000 2,500.00 1.50000 7,500.00

0680 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

70.000

LF

6.50000 455.00 6.60000 462.00

0690 67400

DECK DRAINAGE SYSTEM  B621

(1)

LS

60,000.00000 60,000.00 40,110.00000 40,110.00

0700 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

25,000.00000 25,000.00 40,000.00000 40,000.00

0710 67904

NS BRIDGE INCIDENTALS
TEMPORARY WORK BRIDGES

(1)

LS

1,350,000.00000 1,350,000.00 280,000.00000 280,000.00

0720 68029

RAILING, BR27D  3 RAILS

714.000

LF

300.00000 214,200.00 140.00000 99,960.00
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(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 68042

NS CONCRETE CONCRETE CLASS
A4 MODIFIED

1,088.500

CY

895.00000 974,207.50 1,250.00000 1,360,625.00

0740 68090

BRIDGE DECK GROOVING

2,862.000

SY

7.50000 21,465.00 5.50000 15,741.00

0750 68093

CORROSION RESISTANT REINF.
STEEL CL. III

179,160.000

LB

3.74000 670,058.40 3.00000 537,480.00

0760 68108

STR.STEEL PLATE GIRDER ASTM
A 709 GR. 50W

(852300)

LB

1,465,000.00000 1,465,000.00 2,215,980.00000 2,215,980.00

0770 68265

CONC. CLASS A-4 BRIDGE APPR.
SLAB

150.400

CY

695.00000 104,528.00 700.00000 105,280.00

0780 68270

REINF. STEEL BRIDGE APPR.
SLAB           *

20,460.000

LB

1.20000 24,552.00 3.00000 61,380.00

0790 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1003

(1)

LS

105,000.00000 105,000.00 40,000.00000 40,000.00

0800 68476

NS ENV.& WORKER PROTECT.
STR. NO. 1108

(1)

LS

105,000.00000 105,000.00 40,000.00000 40,000.00
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(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 68492

NS MATERIAL DISPOSAL STR. NO.
1003, TYPE B

(1)

LS

135,000.00000 135,000.00 90,000.00000 90,000.00

0820 68492

NS MATERIAL DISPOSAL STR. NO.
1108, TYPE B

(1)

LS

135,000.00000 135,000.00 90,000.00000 90,000.00

0830 68561

PREFORMED ELASTOMERIC
JOINT SEALER 3 1/2"

401.000

LF

65.00000 26,065.00 17.00000 6,817.00

0840 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1003

(1)

LS

245,000.00000 245,000.00 500,000.00000 500,000.00

0850 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1108

(1)

LS

245,000.00000 245,000.00 500,000.00000 500,000.00

0860 69005

SELECT MATL. TY. I MIN. CBR-30

614.000

TON

45.00000 27,630.00 22.00000 13,508.00

0870 69011

STRUCTURE EXCAVATION

740.000

CY

95.00000 70,300.00 60.00000 44,400.00

0880 69030

CONCRETE CLASS A3

912.300

CY

650.00000 592,995.00 800.00000 729,840.00
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Contract ID:

District(s):

Counties:

Project(s):J74

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000086598C01

11/21/18 COMPLETION DATE

SCOTT

Min: Max:

09/22/2016Date Printed:

(NFO)0023-084-659,C501,B621, BR-5102(162);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYDON BRIDGE
COMPANY, INC.

(8) TECHNOPREF INDUSTRIES
INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 69091

CORROSION RESISTANT REINF.
STEEL CL. I

4,620.000

LB

2.07000 9,563.40 3.00000 13,860.00

0900 69093

CORROSION RESISTANT REINF.
STEEL CL. III

4,560.000

LB

3.74000 17,054.40 3.50000 15,960.00

0910 69100

REINF. STEEL

88,170.000

LB

1.00000 88,170.00 3.00000 264,510.00

0920 69620

COFFERDAM

4.000

EA

115,000.00000 460,000.00 225,428.00000 901,712.00

0930 69908

NS BR. SUBSTR. WID./REPAIR
ELASTIC INCLUSION 17"

60.000

SY

230.00000 13,800.00 140.00000 8,400.00

Section Total with LCC: $8,946,790.25 $9,574,405.00

Life Cycle Costs:

$8,946,790.25 $9,574,405.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,574,405.00$8,946,790.25

$8,946,790.25

Contract Item Totals

$9,574,405.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ROUTE 23 OVER N.F. HOLSTON RIVER BRIDGE REPLACEMENT

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J74

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000086598C01

11/21/18 COMPLETION DATE

SCOTT

Min: Max:

09/22/2016Date Printed:

(NFO)0023-084-659,C501,B621, BR-5102(162);



( ) indicates item is bid as Lump Sum
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ROUTE 23 OVER N.F. HOLSTON RIVER BRIDGE REPLACEMENT

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J74

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000086598C01

11/21/18 COMPLETION DATE

SCOTT

Min: Max:

09/22/2016Date Printed:

(NFO)0023-084-659,C501,B621, BR-5102(162);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V004 VECELLIO & GROGAN, INC. $6,530,330.56 100.00%

2 S117 SUMMERS-TAYLOR, INC. $6,721,814.85 102.93%

3 O017 ORDERS CONSTRUCTION COMPANY, INC. $6,740,942.48 103.23%

4 B060 BUSH & BURCHETT, INC. $6,872,573.15 105.24%

5 F451 FIELDER'S CHOICE ENTERPRISES, INC. $7,090,462.15 108.58%

6 C1334 CROSSROADS BRIDGE INC $7,365,411.50 112.79%

7 H292 HAYDON BRIDGE COMPANY, INC. $8,946,790.25 137.00%

8 T1109 TECHNOPREF INDUSTRIES INC. $9,574,405.00 146.61%

Vendor Ranking

Contract ID:

ROUTE 23 OVER N.F. HOLSTON RIVER BRIDGE REPLACEMENT

BRISTOLLetting Date:

Contract Description:

District(s):

11/21/18 COMPLETION DATE

C0000086598C01

July 27, 2016 10:00 AM

(NFO)0023-084-659,C501,B621, BR-5102(162);

SCOTT

J74

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 09/22/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION MOBILIZATION
(NBL B604)

(1)

LS

98,210.00000 98,210.00 30,000.00000 30,000.00 98,000.00000 98,000.00

0020 00099

NS MOBILIZATION MOBILIZATION
(NBL B606)

(1)

LS

98,210.00000 98,210.00 30,000.00000 30,000.00 98,000.00000 98,000.00

0030 00099

NS MOBILIZATION MOBILIZATION
(NBL B608)

(1)

LS

80,960.00000 80,960.00 30,000.00000 30,000.00 98,000.00000 98,000.00

0040 00099

NS MOBILIZATION MOBILIZATION
(SBL B603)

(1)

LS

80,960.00000 80,960.00 30,000.00000 30,000.00 98,000.00000 98,000.00

0050 00099

NS MOBILIZATION MOBILIZATION
(SBL B605)

(1)

LS

80,960.00000 80,960.00 30,000.00000 30,000.00 98,000.00000 98,000.00

Page 1 of 25

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 00099

NS MOBILIZATION MOBILIZATION
(SBL B607)

(1)

LS

80,960.00000 80,960.00 30,000.00000 30,000.00 98,000.00000 98,000.00

0070 24160

CONSTRUCTION SIGNS

1,576.000

SF

22.00000 34,672.00 21.00000 33,096.00 20.00000 31,520.00

0080 24272

TRUCK MOUNTED ATTENUATOR

2,688.000

HR

25.00000 67,200.00 5.00000 13,440.00 60.00000 161,280.00

0090 24278

GROUP 2 CHANNELIZING
DEVICES

39,560.000

DAY

1.00000 39,560.00 0.10000 3,956.00 1.00000 39,560.00

0100 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,040.000

HR

3.30000 16,632.00 2.00000 10,080.00 1.00000 5,040.00

0110 24281

ELECTRONIC ARROW

5,376.000

HR

3.30000 17,740.80 1.00000 5,376.00 6.00000 32,256.00

0120 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

3,330.000

LF

5.55000 18,481.50 3.00000 9,990.00 12.00000 39,960.00

Page 2 of 25

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 68090

BRIDGE DECK GROOVING

5,652.000

SY

4.70000 26,564.40 8.50000 48,042.00 17.00000 96,084.00

0140 68160

BEARING PADS REPLACEMENT

342.000

EA

1,265.00000 432,630.00 1,700.00000 581,400.00 725.00000 247,950.00

0150 68317

NS MILLING TYPE A MILLING (2"
DEPTH)

5,652.000

SY

20.00000 113,040.00 47.00000 265,644.00 59.00000 333,468.00

0160 68465

NS ZONE COAT. EX. STR. (SBL
B605)

(1)

LS

116,150.00000 116,150.00 125,000.00000 125,000.00 126,250.00000 126,250.00

0170 68465

NS ZONE COAT. EX. STR. (NBL
B606)

(1)

LS

116,150.00000 116,150.00 125,000.00000 125,000.00 126,250.00000 126,250.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(SBL B605), TYPE B

(1)

LS

73,600.00000 73,600.00 82,000.00000 82,000.00 80,000.00000 80,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
(NBL B606), TYPE B

(1)

LS

73,600.00000 73,600.00 82,000.00000 82,000.00 80,000.00000 80,000.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 68490

NS DISPOSAL OF MATERIAL (SBL
B605), TYPE B

(1)

LS

3,450.00000 3,450.00 4,400.00000 4,400.00 3,750.00000 3,750.00

0210 68490

NS DISPOSAL OF MATERIAL (NBL
B606), TYPE B

(1)

LS

3,450.00000 3,450.00 4,400.00000 4,400.00 3,750.00000 3,750.00

0220 68571

NS EXPANSION JT.
RECONSTRUCTION EXPANSION
JOINT RECONSTRUCTION

792.000

LF

1,035.00000 819,720.00 1,625.00000 1,287,000.00 1,160.00000 918,720.00

0230 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY INJECTION PRESSURE
SEALING CRACKS

614.000

LF

57.50000 35,305.00 63.00000 38,682.00 38.00000 23,332.00

0240 68902

NS BR. SUPERSTR. WID./REPAIR
PLACE ASPHALT PLUG JOINT

796.000

LF

120.00000 95,520.00 145.00000 115,420.00 89.00000 70,844.00

0250 68903

NS BR. SUPERSTR. WID./REPAIR
BR. LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH

364.000

CY

1,141.00000 415,324.00 885.00000 322,140.00 1,500.00000 546,000.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 68904

NS BR. SUPERSTR. WID./REPAIR
JACKING AND BLOCKING

342.000

EA

3,105.00000 1,061,910.00 2,820.00000 964,440.00 2,760.00000 943,920.00

0280 68905

NS BR. SUPERSTR. WID./REPAIR
FURNISH ASPHALT PLUG JOINT

393.000

CF

140.00000 55,020.00 112.00000 44,016.00 255.00000 100,215.00

0290 68908

NS BR. SUPERSTR. WID./REPAIR
TIGHTEN BOLTS - ARREST
CRACKS (SBL B605)

(1)

LS

3,600.00000 3,600.00 3,150.00000 3,150.00 1,870.00000 1,870.00

0300 68908

NS BR. SUPERSTR. WID./REPAIR
TIGHTEN BOLTS - ARREST
CRACKS (NBL B606)

(1)

LS

2,200.00000 2,200.00 3,780.00000 3,780.00 1,940.00000 1,940.00

0310 68910

NS BR. SUPERSTR. WID./REPAIR
CONC. SUPERSTR. SURFACE
REPAIR (SCC)

59.000

SY

1,200.00000 70,800.00 815.00000 48,085.00 700.00000 41,300.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

810.000

SY

30.00000 24,300.00 30.00000 24,300.00 25.00000 20,250.00

0330 68910

NS BR. SUPERSTR. WID./REPAIR
LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH
OVERLAY

5,652.000

SY

51.00000 288,252.00 80.00000 452,160.00 145.00000 819,540.00

0340 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (LMC-VE)

94.000

SY

900.00000 84,600.00 475.00000 44,650.00 610.00000 57,340.00

0350 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (LMC-VE)

59.000

SY

510.00000 30,090.00 200.00000 11,800.00 940.00000 55,460.00

0360 69007

FLOWABLE BACKFILL

8.000

CY

578.00000 4,624.00 535.00000 4,280.00 1,640.00000 13,120.00

0370 69627

DRY RIPRAP CL. I

1,580.000

TON

98.00000 154,840.00 100.00000 158,000.00 160.00000 252,800.00

Page 6 of 25

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECTION PRESSURE
SEALING CRACKS

1,049.000

LF

58.00000 60,842.00 50.00000 52,450.00 47.00000 49,303.00

0390 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODES

369.000

EA

35.00000 12,915.00 45.00000 16,605.00 39.00000 14,391.00

0400 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (SCC)

126.000

SY

920.00000 115,920.00 855.00000 107,730.00 1,060.00000 133,560.00

0410 69908

NS BR. SUBSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

1,994.000

SY

28.75000 57,327.50 23.00000 45,862.00 25.00000 49,850.00

0420 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 17941)

3.000

DAY

1,000.00000 3,000.00 1,000.00000 3,000.00 3,660.00000 10,980.00

0430 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 17942)

3.000

DAY

1,000.00000 3,000.00 1,000.00000 3,000.00 3,660.00000 10,980.00

Page 7 of 25

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) MARTINS CONSTRUCTION
CORP.

(3) FREYSSINET, INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18091)

3.000

DAY

1,000.00000 3,000.00 1,000.00000 3,000.00 3,660.00000 10,980.00

0450 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18092)

3.000

DAY

1,000.00000 3,000.00 1,000.00000 3,000.00 3,660.00000 10,980.00

0460 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18093)

3.000

DAY

1,000.00000 3,000.00 1,000.00000 3,000.00 3,660.00000 10,980.00

0470 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18094)

3.000

DAY

1,000.00000 3,000.00 1,000.00000 3,000.00 3,660.00000 10,980.00

Section Total with LCC: $5,084,290.20 $5,336,374.00 $6,174,753.00

Life Cycle Costs:

$6,174,753.00$5,084,290.20 $5,336,374.00Section Totals:

$5,336,374.00$5,084,290.20 $6,174,753.00

$5,084,290.20

Contract Item Totals

$5,336,374.00 6,174,753.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 8 of 25

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



( ) indicates item is bid as Lump Sum

Page 9 of 25

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION MOBILIZATION
(NBL B604)

(1)

LS

209,000.00000 209,000.00 175,000.00000 175,000.00 140,000.00000 140,000.00

0020 00099

NS MOBILIZATION MOBILIZATION
(NBL B606)

(1)

LS

209,000.00000 209,000.00 40,000.00000 40,000.00 140,000.00000 140,000.00

0030 00099

NS MOBILIZATION MOBILIZATION
(NBL B608)

(1)

LS

209,000.00000 209,000.00 40,000.00000 40,000.00 140,000.00000 140,000.00

0040 00099

NS MOBILIZATION MOBILIZATION
(SBL B603)

(1)

LS

209,000.00000 209,000.00 55,000.00000 55,000.00 140,000.00000 140,000.00

0050 00099

NS MOBILIZATION MOBILIZATION
(SBL B605)

(1)

LS

209,000.00000 209,000.00 35,000.00000 35,000.00 140,000.00000 140,000.00

0060 00099

NS MOBILIZATION MOBILIZATION
(SBL B607)

(1)

LS

209,000.00000 209,000.00 35,000.00000 35,000.00 140,000.00000 140,000.00

0070 24160

CONSTRUCTION SIGNS

1,576.000

SF

10.00000 15,760.00 55.00000 86,680.00 25.00000 39,400.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24272

TRUCK MOUNTED ATTENUATOR

2,688.000

HR

25.00000 67,200.00 23.00000 61,824.00 200.00000 537,600.00

0090 24278

GROUP 2 CHANNELIZING
DEVICES

39,560.000

DAY

11.00000 435,160.00 2.00000 79,120.00 0.01000 395.60

0100 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,040.000

HR

10.59000 53,373.60 8.00000 40,320.00 0.01000 50.40

0110 24281

ELECTRONIC ARROW

5,376.000

HR

10.00000 53,760.00 6.00000 32,256.00 40.00000 215,040.00

0120 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

3,330.000

LF

9.50000 31,635.00 9.00000 29,970.00 5.00000 16,650.00

0130 68090

BRIDGE DECK GROOVING

5,652.000

SY

10.00000 56,520.00 5.60000 31,651.20 15.00000 84,780.00

0140 68160

BEARING PADS REPLACEMENT

342.000

EA

1,667.00000 570,114.00 2,300.00000 786,600.00 1,400.00000 478,800.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68317

NS MILLING TYPE A MILLING (2"
DEPTH)

5,652.000

SY

50.00000 282,600.00 64.00000 361,728.00 30.00000 169,560.00

0160 68465

NS ZONE COAT. EX. STR. (SBL
B605)

(1)

LS

127,000.00000 127,000.00 120,000.00000 120,000.00 105,000.00000 105,000.00

0170 68465

NS ZONE COAT. EX. STR. (NBL
B606)

(1)

LS

127,000.00000 127,000.00 120,000.00000 120,000.00 105,000.00000 105,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(SBL B605), TYPE B

(1)

LS

88,000.00000 88,000.00 106,000.00000 106,000.00 80,000.00000 80,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
(NBL B606), TYPE B

(1)

LS

88,000.00000 88,000.00 70,000.00000 70,000.00 80,000.00000 80,000.00

0200 68490

NS DISPOSAL OF MATERIAL (SBL
B605), TYPE B

(1)

LS

22,000.00000 22,000.00 9,000.00000 9,000.00 15,000.00000 15,000.00

Page 12 of 25

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 68490

NS DISPOSAL OF MATERIAL (NBL
B606), TYPE B

(1)

LS

22,000.00000 22,000.00 9,000.00000 9,000.00 15,000.00000 15,000.00

0220 68571

NS EXPANSION JT.
RECONSTRUCTION EXPANSION
JOINT RECONSTRUCTION

792.000

LF

1,412.00000 1,118,304.00 1,100.00000 871,200.00 1,500.00000 1,188,000.00

0230 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY INJECTION PRESSURE
SEALING CRACKS

614.000

LF

75.00000 46,050.00 85.00000 52,190.00 50.00000 30,700.00

0240 68902

NS BR. SUPERSTR. WID./REPAIR
PLACE ASPHALT PLUG JOINT

796.000

LF

150.00000 119,400.00 72.00000 57,312.00 200.00000 159,200.00

0250 68903

NS BR. SUPERSTR. WID./REPAIR
BR. LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH

364.000

CY

748.27000 272,370.28 990.00000 360,360.00 1,200.00000 436,800.00

0270 68904

NS BR. SUPERSTR. WID./REPAIR
JACKING AND BLOCKING

342.000

EA

3,074.00000 1,051,308.00 5,200.00000 1,778,400.00 3,500.00000 1,197,000.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 68905

NS BR. SUPERSTR. WID./REPAIR
FURNISH ASPHALT PLUG JOINT

393.000

CF

150.00000 58,950.00 230.00000 90,390.00 400.00000 157,200.00

0290 68908

NS BR. SUPERSTR. WID./REPAIR
TIGHTEN BOLTS - ARREST
CRACKS (SBL B605)

(1)

LS

15,000.00000 15,000.00 46,000.00000 46,000.00 10,000.00000 10,000.00

0300 68908

NS BR. SUPERSTR. WID./REPAIR
TIGHTEN BOLTS - ARREST
CRACKS (NBL B606)

(1)

LS

10,000.00000 10,000.00 46,000.00000 46,000.00 10,000.00000 10,000.00

0310 68910

NS BR. SUPERSTR. WID./REPAIR
CONC. SUPERSTR. SURFACE
REPAIR (SCC)

59.000

SY

1,705.00000 100,595.00 1,550.00000 91,450.00 2,500.00000 147,500.00

0320 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

810.000

SY

15.00000 12,150.00 32.00000 25,920.00 100.00000 81,000.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 68910

NS BR. SUPERSTR. WID./REPAIR
LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH
OVERLAY

5,652.000

SY

120.00000 678,240.00 201.00000 1,136,052.00 150.00000 847,800.00

0340 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (LMC-VE)

94.000

SY

416.00000 39,104.00 515.00000 48,410.00 1,000.00000 94,000.00

0350 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (LMC-VE)

59.000

SY

734.50000 43,335.50 1,250.00000 73,750.00 1,000.00000 59,000.00

0360 69007

FLOWABLE BACKFILL

8.000

CY

1,500.00000 12,000.00 790.00000 6,320.00 1,000.00000 8,000.00

0370 69627

DRY RIPRAP CL. I

1,580.000

TON

200.00000 316,000.00 190.00000 300,200.00 175.00000 276,500.00

0380 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECTION PRESSURE
SEALING CRACKS

1,049.000

LF

83.00000 87,067.00 83.00000 87,067.00 50.00000 52,450.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODES

369.000

EA

60.00000 22,140.00 66.00000 24,354.00 18.00000 6,642.00

0400 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (SCC)

126.000

SY

900.00000 113,400.00 1,250.00000 157,500.00 2,500.00000 315,000.00

0410 69908

NS BR. SUBSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

1,994.000

SY

15.00000 29,910.00 28.00000 55,832.00 50.00000 99,700.00

0420 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 17941)

3.000

DAY

3,600.00000 10,800.00 3,900.00000 11,700.00 2,500.00000 7,500.00

0430 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 17942)

3.000

DAY

3,600.00000 10,800.00 3,900.00000 11,700.00 2,500.00000 7,500.00

0440 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18091)

3.000

DAY

3,600.00000 10,800.00 3,900.00000 11,700.00 2,500.00000 7,500.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

(5) ABERNATHY
CONSTRUCTION
CORPORATION

(6) M. D. MILLER CO., INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18092)

3.000

DAY

3,600.00000 10,800.00 3,900.00000 11,700.00 2,500.00000 7,500.00

0460 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18093)

3.000

DAY

3,600.00000 10,800.00 3,900.00000 11,700.00 2,500.00000 7,500.00

0470 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18094)

3.000

DAY

3,600.00000 10,800.00 3,600.00000 10,800.00 2,500.00000 7,500.00

Section Total with LCC: $7,504,246.38 $7,702,156.20 $8,003,768.00

Life Cycle Costs:

$8,003,768.00$7,504,246.38 $7,702,156.20Section Totals:

( ) indicates item is bid as Lump Sum

$7,702,156.20$7,504,246.38 $8,003,768.00

$7,504,246.38

Contract Item Totals

$7,702,156.20 8,003,768.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION MOBILIZATION
(NBL B604)

(1)

LS

400,000.00000 400,000.00

0020 00099

NS MOBILIZATION MOBILIZATION
(NBL B606)

(1)

LS

460,000.00000 460,000.00

0030 00099

NS MOBILIZATION MOBILIZATION
(NBL B608)

(1)

LS

400,000.00000 400,000.00

0040 00099

NS MOBILIZATION MOBILIZATION
(SBL B603)

(1)

LS

460,000.00000 460,000.00

0050 00099

NS MOBILIZATION MOBILIZATION
(SBL B605)

(1)

LS

460,000.00000 460,000.00

0060 00099

NS MOBILIZATION MOBILIZATION
(SBL B607)

(1)

LS

460,000.00000 460,000.00

0070 24160

CONSTRUCTION SIGNS

1,576.000

SF

35.71000 56,278.96
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24272

TRUCK MOUNTED ATTENUATOR

2,688.000

HR

45.14000 121,336.32

0090 24278

GROUP 2 CHANNELIZING
DEVICES

39,560.000

DAY

0.75000 29,670.00

0100 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,040.000

HR

9.85000 49,644.00

0110 24281

ELECTRONIC ARROW

5,376.000

HR

2.46000 13,224.96

0120 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

3,330.000

LF

5.66000 18,847.80

0130 68090

BRIDGE DECK GROOVING

5,652.000

SY

3.70000 20,912.40

0140 68160

BEARING PADS REPLACEMENT

342.000

EA

965.00000 330,030.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68317

NS MILLING TYPE A MILLING (2"
DEPTH)

5,652.000

SY

76.23000 430,851.96

0160 68465

NS ZONE COAT. EX. STR. (SBL
B605)

(1)

LS

124,214.61000 124,214.61

0170 68465

NS ZONE COAT. EX. STR. (NBL
B606)

(1)

LS

124,214.61000 124,214.61

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(SBL B605), TYPE B

(1)

LS

78,710.24000 78,710.24

0190 68474

NS ENV. PROT. & HEALTH SAFETY
(NBL B606), TYPE B

(1)

LS

78,710.24000 78,710.24

0200 68490

NS DISPOSAL OF MATERIAL (SBL
B605), TYPE B

(1)

LS

3,690.00000 3,690.00

0210 68490

NS DISPOSAL OF MATERIAL (NBL
B606), TYPE B

(1)

LS

3,690.00000 3,690.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68571

NS EXPANSION JT.
RECONSTRUCTION EXPANSION
JOINT RECONSTRUCTION

792.000

LF

1,410.00000 1,116,720.00

0230 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY INJECTION PRESSURE
SEALING CRACKS

614.000

LF

51.50000 31,621.00

0240 68902

NS BR. SUPERSTR. WID./REPAIR
PLACE ASPHALT PLUG JOINT

796.000

LF

215.00000 171,140.00

0250 68903

NS BR. SUPERSTR. WID./REPAIR
BR. LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH

364.000

CY

1,170.00000 425,880.00

0270 68904

NS BR. SUPERSTR. WID./REPAIR
JACKING AND BLOCKING

342.000

EA

3,230.00000 1,104,660.00

0280 68905

NS BR. SUPERSTR. WID./REPAIR
FURNISH ASPHALT PLUG JOINT

393.000

CF

114.00000 44,802.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 68908

NS BR. SUPERSTR. WID./REPAIR
TIGHTEN BOLTS - ARREST
CRACKS (SBL B605)

(1)

LS

6,020.00000 6,020.00

0300 68908

NS BR. SUPERSTR. WID./REPAIR
TIGHTEN BOLTS - ARREST
CRACKS (NBL B606)

(1)

LS

4,790.00000 4,790.00

0310 68910

NS BR. SUPERSTR. WID./REPAIR
CONC. SUPERSTR. SURFACE
REPAIR (SCC)

59.000

SY

1,490.00000 87,910.00

0320 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

810.000

SY

20.50000 16,605.00

0330 68910

NS BR. SUPERSTR. WID./REPAIR
LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH
OVERLAY

5,652.000

SY

48.80000 275,817.60
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (LMC-VE)

94.000

SY

668.00000 62,792.00

0350 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (LMC-VE)

59.000

SY

1,130.00000 66,670.00

0360 69007

FLOWABLE BACKFILL

8.000

CY

473.00000 3,784.00

0370 69627

DRY RIPRAP CL. I

1,580.000

TON

480.00000 758,400.00

0380 69901

NS BR. SUBSTR. WID./REPAIR BR.
EPOXY INJECTION PRESSURE
SEALING CRACKS

1,049.000

LF

55.34000 58,051.66

0390 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODES

369.000

EA

92.00000 33,948.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 69908

NS BR. SUBSTR. WID./REPAIR
CONC. SUBSTR. SURFACE
REPAIR (SCC)

126.000

SY

1,350.00000 170,100.00

0410 69908

NS BR. SUBSTR. WID./REPAIR
CONCRETE SURFACE
PENETRANT SEALER

1,994.000

SY

22.75000 45,363.50

0420 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 17941)

3.000

DAY

1,940.00000 5,820.00

0430 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 17942)

3.000

DAY

1,940.00000 5,820.00

0440 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18091)

3.000

DAY

1,940.00000 5,820.00

0450 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18092)

3.000

DAY

1,940.00000 5,820.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORMAN CONSTRUCTION,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18093)

3.000

DAY

1,940.00000 5,820.00

0470 85014

NS  NBIS ACCESS, UNDER
BRIDGE (STR. NO. 18094)

3.000

DAY

1,940.00000 5,820.00

Section Total with LCC: $8,644,020.86

Life Cycle Costs:

$8,644,020.86Section Totals:

( ) indicates item is bid as Lump Sum

$8,644,020.86

$8,644,020.86

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K21

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C0000108326B07

11/05/18 COMPLETION DATE

SPOTSYLVANIA, STAFFORD

Min: Max:

09/22/2016Date Printed:

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F034 FORT MYER CONSTRUCTION CORPORATION $5,084,290.20 100.00%

2 M640 MARTINS CONSTRUCTION CORP. $5,336,374.00 104.96%

3 F237 FREYSSINET, INC. $6,174,753.00 121.45%

4 W002 WAGMAN HEAVY CIVIL, INC. $7,504,246.38 147.60%

5 A003 ABERNATHY CONSTRUCTION CORPORATION $7,702,156.20 151.49%

6 M683 M. D. MILLER CO., INC. $8,003,768.00 157.42%

7 C097 CORMAN CONSTRUCTION, INC. $8,644,020.86 170.01%

Vendor Ranking

Contract ID:

BRIDGE REPAIRS AT VARIOUS LOCATIONS ON I-95

FREDERICKSBURGLetting Date:

Contract Description:

District(s):

11/05/18 COMPLETION DATE

C0000108326B07

July 27, 2016 10:00 AM

(NFO)0095-966-687, B603, NHPP-BR06(270); (NFO)0095-966-687, B604,
NHPP-BR06(270); (NFO)0095-966-687, B607, NHPP-BR06(270);
(NFO)0095-966-687, B605, NHPP-BR06(270); (NFO)0095-966-687, B608,
NHPP-BR06(270); (NFO)0095-966-687, B606, NHPP-BR06(270);

SPOTSYLVANIA, STAFFORD

K21

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 09/22/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEOSTABILIZATION
INTERNATIONAL, LLC

(2) AMERITECH SLOPE
CONSTRUCTORS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION EMERGENCY

50.000

EA

4,500.00000 225,000.00 30,665.00000 1,533,250.00

0020 00098

NS MOBILIZATION REGULAR

25.000

EA

4,500.00000 112,500.00 21,020.00000 525,500.00

0030 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

49,880.00000 49,880.00 165,080.00000 165,080.00

0040 00118

NS EXCAVATION ROCK
NON-BLASTING

1,250.000

CY

158.85000 198,562.50 60.50000 75,625.00

0050 00118

NS EXCAVATION ROCK BLASTING

1,250.000

CY

54.10000 67,625.00 82.50000 103,125.00

0060 00118

NS EXCAVATION ROCK SIZING

500.000

CY

41.20000 20,600.00 71.50000 35,750.00

0070 00120

REGULAR EXCAVATION

250.000

CY

81.20000 20,300.00 55.00000 13,750.00

Page 1 of 5

ON-CALL CONTRACT ROCK SLOPE REPAIR

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U01

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108350N01

12/24/16 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

09/22/2016Date Printed:

VAR-968-315, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEOSTABILIZATION
INTERNATIONAL, LLC

(2) AMERITECH SLOPE
CONSTRUCTORS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00536

NS CONCRETE BUTTRESS

250.000

CY

1,270.00000 317,500.00 467.50000 116,875.00

0090 02090

NS PIPE DRAIN PIPE

1,000.000

LF

16.25000 16,250.00 49.50000 49,500.00

0100 02091

NS PIPE OUTLET PIPE

50.000

EA

175.00000 8,750.00 148.50000 7,425.00

0110 02097

NS SPEC. DESIGN SHOTCRETE
FACING (WITH REINFORCEMENT)

22,500.000

SF

30.00000 675,000.00 14.00000 315,000.00

0120 02097

NS SPEC. DESIGN SHOTCRETE
FACING (WITHOUT
REINFORECMENT)

45,000.000

SF

8.20000 369,000.00 16.00000 720,000.00

0130 13710

NS IMPACT ATTENUATOR
(TL-3,>45 MPH DES. SP.)

20.000

EA

3,250.00000 65,000.00 2,904.00000 58,080.00

0140 14370

ROADSIDE RESTORATION
LANDSCAPE ROADSIDE
RESTORATION

5,000.000

SY

6.80000 34,000.00 6.05000 30,250.00
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ON-CALL CONTRACT ROCK SLOPE REPAIR

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U01

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108350N01

12/24/16 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

09/22/2016Date Printed:

VAR-968-315, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEOSTABILIZATION
INTERNATIONAL, LLC

(2) AMERITECH SLOPE
CONSTRUCTORS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 23605

NS WIRE MESH FABRIC

40,000.000

SY

34.30000 1,372,000.00 44.66000 1,786,400.00

0160 24160

CONSTRUCTION SIGNS

1,500.000

SF

25.00000 37,500.00 30.80000 46,200.00

0170 24272

TRUCK MOUNTED ATTENUATOR

800.000

HR

117.65000 94,120.00 110.00000 88,000.00

0180 24278

GROUP 2 CHANNELIZING
DEVICES

200.000

DAY

1.50000 300.00 0.78000 156.00

0190 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

42.20000 4,220.00 17.19000 1,719.00

0200 24281

ELECTRONIC ARROW

48.000

HR

29.50000 1,416.00 6.60000 316.80

0210 24282

FLAGGER SERVICE

320.000

HR

76.50000 24,480.00 121.00000 38,720.00

0220 24290

TRAFFIC BARRIER SERVICE
CONCRETE (HCC)

1,000.000

LF

77.00000 77,000.00 104.50000 104,500.00
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ON-CALL CONTRACT ROCK SLOPE REPAIR

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U01

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108350N01

12/24/16 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

09/22/2016Date Printed:

VAR-968-315, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEOSTABILIZATION
INTERNATIONAL, LLC

(2) AMERITECH SLOPE
CONSTRUCTORS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 24500

NS REMOVE EXIST. ROCK SLOPE
SCALING ( MANUAL)

5,000.000

SY

65.00000 325,000.00 18.61000 93,050.00

0240 24500

NS REMOVE EXIST. ROCK SLOPE
SCALING (MECHANICAL)

7,500.000

SY

25.00000 187,500.00 25.14000 188,550.00

0250 25572

NS CONTRACT PROOF TEST

100.000

EA

750.00000 75,000.00 1,311.25000 131,125.00

0260 25572

NS CONTRACT ROCK ANCHORS

200.000

EA

150.00000 30,000.00 1,709.64000 341,928.00

0270 25572

NS CONTRACT SHEAR PIN

75.000

EA

150.00000 11,250.00 300.00000 22,500.00

0280 25572

NS CONTRACT VERIFICATION
TEST

50.000

EA

1,500.00000 75,000.00 800.00000 40,000.00

0290 25575

NS CONTRACT STAND BY TIME
(CAUSED BY VDOT)

250.000

HR

650.00000 162,500.00 825.00000 206,250.00

0300 25577

NS CONTRACT POLYURETHANE
RESIN

2,500.000

GAL

92.35000 230,875.00 65.00000 162,500.00
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ON-CALL CONTRACT ROCK SLOPE REPAIR

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U01

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108350N01

12/24/16 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

09/22/2016Date Printed:

VAR-968-315, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEOSTABILIZATION
INTERNATIONAL, LLC

(2) AMERITECH SLOPE
CONSTRUCTORS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 27023

TOPSOIL CLASS B  DEPTH 4"

275.000

CY

29.45000 8,098.75 209.00000 57,475.00

0320 85004

NS  DRILLING (HIGH REACH)

2,750.000

LF

102.00000 280,500.00 98.52000 270,930.00

0330 85004

NS  DRILLING (LOW REACH)

5,000.000

LF

22.00000 110,000.00 76.20000 381,000.00

0340 85004

NS  ROCK BOLT

125.000

LF

75.00000 9,375.00 125.00000 15,625.00

0350 85004

NS  TEMPORARY ROCKFALL
PROTECTION

4,000.000

LF

73.95000 295,800.00 173.55000 694,200.00

Section Total with LCC: $5,591,902.25 $8,420,354.80

Life Cycle Costs:

$5,591,902.25 $8,420,354.80Section Totals:

( ) indicates item is bid as Lump Sum

$8,420,354.80$5,591,902.25

$5,591,902.25

Contract Item Totals

$8,420,354.80Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL CONTRACT ROCK SLOPE REPAIR

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U01

Tabulation of Bids

Contract Time:

July 27, 2016

Contract Description:

C000108350N01

12/24/16 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

09/22/2016Date Printed:

VAR-968-315, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S1132 GEOSTABILIZATION INTERNATIONAL, LLC $5,591,902.25 100.00%

2 A1158 AMERITECH SLOPE CONSTRUCTORS, INC. $8,420,354.80 150.58%

Vendor Ranking

Contract ID:

ON-CALL CONTRACT ROCK SLOPE REPAIR

STAUNTON / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/24/16 COMPLETION DATE

C000108350N01

July 27, 2016 10:00 AM

VAR-968-315, N501, NONE;

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

U01

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 09/22/2016
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