
BID TABULATIONS

SEPTEMBER 28, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 
Virginia Department of Transportation for the above letting.

The following projects have been rejected:

Order Numbers:  K16 (98806), K35 (104665) 

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) DENTON CONCRETE
SERVICES COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00591

COMB. UNDERDRAIN CD-2

230.000

LF

49.50000 11,385.00 35.00000 8,050.00 56.00000 12,880.00

0020 00595

OUTLET PIPE

25.000

LF

25.00000 625.00 35.00000 875.00 70.00000 1,750.00

0030 00596

ENDWALL EW-12

5.000

EA

506.45000 2,532.25 500.00000 2,500.00 800.00000 4,000.00

0040 10099

AGGR. MATL. NO. 21A OR 21B

798.000

TON

29.74000 23,732.52 30.00000 23,940.00 32.00000 25,536.00

0050 10375

NS HYDRAULIC CEMENT ANCHOR
SLAB TYPE I 9" DEPTH

680.000

SY

300.52000 204,353.60 225.00000 153,000.00 210.00000 142,800.00

0060 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY I

854.000

SY

130.66000 111,583.64 175.00000 149,450.00 160.00000 136,640.00

0070 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY II

1,010.000

SY

130.66000 131,966.60 155.00000 156,550.00 160.00000 161,600.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) DENTON CONCRETE
SERVICES COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY IV-A 10"

5,287.000

SY

141.12000 746,101.44 140.00000 740,180.00 116.00000 613,292.00

0090 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY IV-A 9"

26,834.000

SY

139.14000 3,733,682.76 135.00000 3,622,590.00 110.00000 2,951,740.00

0100 10497

NS PAVEMENT TYPE B CRACK
SEALANT/FILLER

57,063.000

LB

1.88000 107,278.44 1.88000 107,278.44 1.88000 107,278.44

0110 16325

NS ASPHALT CONCRETE THIN
HOT MIX ASPHALT CONCRETE
OVERLAY (THMACO)

12,257.000

TON

104.91000 1,285,881.87 124.91000 1,531,021.87 133.00000 1,630,181.00

0120 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

119.000

TON

323.61000 38,509.59 323.61000 38,509.59 200.00000 23,800.00

0130 16405

STONE MATRIX ASPHALT
SMA-19.0(76-22 OR 64E)

158.000

TON

257.78000 40,729.24 257.78000 40,729.24 200.00000 31,600.00

0140 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

1,046.000

SY

13.27000 13,880.42 13.27000 13,880.42 9.00000 9,414.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) DENTON CONCRETE
SERVICES COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,440.000

SY

13.27000 19,108.80 13.27000 19,108.80 7.00000 10,080.00

0160 16535

RIGID PAVEMENT PLANING  0" - 2"

4,580.000

SY

26.42000 121,003.60 26.42000 121,003.60 7.50000 34,350.00

0170 24265

NS MAINTENANCE OF TRAFFIC
I-295 NB FR: APPOMATTOX RVR
TO 0.11 MI N KINGSLAND ROAD

(1)

LS

1.00000 1.00 125,000.00000 125,000.00 501,157.70000 501,157.70

0180 24265

NS MAINTENANCE OF TRAFFIC
I-295 NB FR: I-95 TO APPOMATTOX
RIVER

(1)

LS

1.00000 1.00 250,000.00000 250,000.00 600,000.00000 600,000.00

0190 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

20,088.000

HR

0.01000 200.88 0.10000 2,008.80 6.50000 130,572.00

0200 24617

NS REUSE GUARDRAIL EXIST.
GUARDRAIL GR-2

75.000

LF

60.34000 4,525.50 56.00000 4,200.00 45.00000 3,375.00

0210 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

120.000

LF

10.00000 1,200.00 10.00000 1,200.00 11.50000 1,380.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) DENTON CONCRETE
SERVICES COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

247,190.000

LF

2.04000 504,267.60 3.45000 852,805.50 3.95000 976,400.50

0230 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

7,298.000

LF

4.65000 33,935.70 4.65000 33,935.70 5.35000 39,044.30

0240 54100

NS PAVEMENT MARKING AERIAL
ENFORCEMENT LINES

120.000

LF

25.00000 3,000.00 25.00000 3,000.00 29.00000 3,480.00

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK (TY. F. CL. I) 4"

254,608.000

LF

0.17000 43,283.36 0.17000 43,283.36 0.20000 50,921.60

0260 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

259,568.000

LF

0.45000 116,805.60 0.45000 116,805.60 0.52000 134,975.36

0270 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

2,237.000

EA

30.05000 67,221.85 10.00000 22,370.00 2.30000 5,145.10

0280 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

80.000

EA

30.00000 2,400.00 30.00000 2,400.00 35.00000 2,800.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) DENTON CONCRETE
SERVICES COMPANY

(3) ALLAN MYERS VA, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,237.000

EA

28.00000 62,636.00 28.00000 62,636.00 32.00000 71,584.00

Section Total with LCC: $7,431,833.26 $8,248,311.92 $8,417,777.00

Life Cycle Costs:

$8,417,777.00$7,431,833.26 $8,248,311.92Section Totals:

( ) indicates item is bid as Lump Sum

$8,248,311.92$7,431,833.26 $8,417,777.00

$7,431,833.26

Contract Item Totals

$8,248,311.92 8,417,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INTERSTATE
IMPROVEMENT, INC.

(5) ARCHER WESTERN
CONSTRUCTION, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00591

COMB. UNDERDRAIN CD-2

230.000

LF

39.01000 8,972.30 225.00000 51,750.00

0020 00595

OUTLET PIPE

25.000

LF

25.14000 628.50 115.00000 2,875.00

0030 00596

ENDWALL EW-12

5.000

EA

515.46000 2,577.30 750.00000 3,750.00

0040 10099

AGGR. MATL. NO. 21A OR 21B

798.000

TON

69.33000 55,325.34 75.00000 59,850.00

0050 10375

NS HYDRAULIC CEMENT ANCHOR
SLAB TYPE I 9" DEPTH

680.000

SY

265.00000 180,200.00 220.00000 149,600.00

0060 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY I

854.000

SY

145.00000 123,830.00 150.00000 128,100.00

0070 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY II

1,010.000

SY

145.00000 146,450.00 145.00000 146,450.00

0080 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY IV-A 10"

5,287.000

SY

126.00000 666,162.00 200.00000 1,057,400.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INTERSTATE
IMPROVEMENT, INC.

(5) ARCHER WESTERN
CONSTRUCTION, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY IV-A 9"

26,834.000

SY

126.00000 3,381,084.00 178.00000 4,776,452.00

0100 10497

NS PAVEMENT TYPE B CRACK
SEALANT/FILLER

57,063.000

LB

2.50000 142,657.50 2.00000 114,126.00

0110 16325

NS ASPHALT CONCRETE THIN
HOT MIX ASPHALT CONCRETE
OVERLAY (THMACO)

12,257.000

TON

175.79000 2,154,658.03 130.00000 1,593,410.00

0120 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

119.000

TON

214.86000 25,568.34 336.00000 39,984.00

0130 16405

STONE MATRIX ASPHALT
SMA-19.0(76-22 OR 64E)

158.000

TON

187.82000 29,675.56 268.00000 42,344.00

0140 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

1,046.000

SY

7.58000 7,928.68 15.00000 15,690.00

0150 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,440.000

SY

6.98000 10,051.20 16.00000 23,040.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INTERSTATE
IMPROVEMENT, INC.

(5) ARCHER WESTERN
CONSTRUCTION, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16535

RIGID PAVEMENT PLANING  0" - 2"

4,580.000

SY

8.04000 36,823.20 33.00000 151,140.00

0170 24265

NS MAINTENANCE OF TRAFFIC
I-295 NB FR: APPOMATTOX RVR
TO 0.11 MI N KINGSLAND ROAD

(1)

LS

275,000.00000 275,000.00 467,000.00000 467,000.00

0180 24265

NS MAINTENANCE OF TRAFFIC
I-295 NB FR: I-95 TO APPOMATTOX
RIVER

(1)

LS

275,000.00000 275,000.00 650,000.00000 650,000.00

0190 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

20,088.000

HR

2.13000 42,787.44 3.00000 60,264.00

0200 24617

NS REUSE GUARDRAIL EXIST.
GUARDRAIL GR-2

75.000

LF

48.00000 3,600.00 77.00000 5,775.00

0210 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

120.000

LF

10.67000 1,280.40 10.30000 1,236.00

0220 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

247,190.000

LF

3.68000 909,659.20 3.55000 877,524.50

Page 8 of 10

SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INTERSTATE
IMPROVEMENT, INC.

(5) ARCHER WESTERN
CONSTRUCTION, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

7,298.000

LF

4.96000 36,198.08 4.80000 35,030.40

0240 54100

NS PAVEMENT MARKING AERIAL
ENFORCEMENT LINES

120.000

LF

26.67000 3,200.40 25.75000 3,090.00

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK (TY. F. CL. I) 4"

254,608.000

LF

0.18000 45,829.44 0.20000 50,921.60

0260 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

259,568.000

LF

0.48000 124,592.64 0.50000 129,784.00

0270 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

2,237.000

EA

26.67000 59,660.79 15.30000 34,226.10

0280 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

80.000

EA

32.00000 2,560.00 30.90000 2,472.00

0290 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,237.000

EA

29.87000 66,819.19 28.85000 64,537.45
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INTERSTATE
IMPROVEMENT, INC.

(5) ARCHER WESTERN
CONSTRUCTION, LLC

Section Total with LCC: $8,818,779.53 $10,737,822.05

Life Cycle Costs:

$8,818,779.53 $10,737,822.05Section Totals:

( ) indicates item is bid as Lump Sum

$10,737,822.05$8,818,779.53

$8,818,779.53

Contract Item Totals

$10,737,822.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K62

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109233N01

10/30/17 COMPLETION DATE

CHESTERFIELD, HENRICO, PRINCE GEORGE

Min: Max:

10/25/2016Date Printed:

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $7,431,833.26 100.00%

2 D048 DENTON CONCRETE SERVICES COMPANY $8,248,311.92 110.99%

3 G303 ALLAN MYERS VA, INC. $8,417,777.00 113.27%

4 I933 INTERSTATE IMPROVEMENT, INC. $8,818,779.53 118.66%

5 A210 ARCHER WESTERN CONSTRUCTION, LLC $10,737,822.05 144.48%

Vendor Ranking

Contract ID:

SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

10/30/17 COMPLETION DATE

C0000109233N01

September 28, 2016 10:00 AM

(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);

CHESTERFIELD, HENRICO, PRINCE GEORGE

K62

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 10/25/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

33,000.00000 33,000.00 68,500.00000 68,500.00 52,000.00000 52,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

8,500.00000 8,500.00 9,100.00000 9,100.00 35,000.00000 35,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

20,000.00000 20,000.00 4,400.00000 4,400.00 6,500.00000 6,500.00

0040 00120

REGULAR EXCAVATION

260.000

CY

34.00000 8,840.00 70.40000 18,304.00 50.00000 13,000.00

0050 00280

SELECT MATL. TY. II MIN. CBR-20

116.000

CY

25.00000 2,900.00 77.00000 8,932.00 100.00000 11,600.00

0060 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

491.000

SY

3.00000 1,473.00 3.20000 1,571.20 10.00000 4,910.00

0070 00525

CONCRETE CLASS A3 MISC.

3.500

CY

500.00000 1,750.00 39.00000 136.50 1,000.00000 3,500.00

0080 00529

FLOWABLE BACKFILL

4.000

CY

450.00000 1,800.00 306.00000 1,224.00 750.00000 3,000.00

Page 1 of 11

BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00093304B01D

06/16/17 COMPLETION DATE

EMPORIA

Min: Max:

11/10/2016Date Printed:

U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00700

POST INSTALLATION INSPECTION

171.000

LF

20.00000 3,420.00 12.00000 2,052.00 15.00000 2,565.00

0100 01156

STORM SEWER PIPE 15"

171.000

LF

70.00000 11,970.00 61.00000 10,431.00 150.00000 25,650.00

0110 06150

15" END SECTION ES-1 OR 2

3.000

EA

1,100.00000 3,300.00 967.00000 2,901.00 1,500.00000 4,500.00

0120 06815

DROP INLET DI-3A

1.000

EA

4,300.00000 4,300.00 5,615.00000 5,615.00 8,000.00000 8,000.00

0130 06817

DROP INLET DI-3B,L=4'

2.000

EA

5,700.00000 11,400.00 5,353.00000 10,706.00 6,500.00000 13,000.00

0140 06851

DROP INLET DI-3D

1.000

EA

4,300.00000 4,300.00 5,703.00000 5,703.00 8,600.00000 8,600.00

0150 09056

MANHOLE MH-1 OR 2

2.400

LF

1,150.00000 2,760.00 1,263.00000 3,031.20 1,750.00000 4,200.00

0160 09057

FRAME & COVER MH-1

1.000

EA

550.00000 550.00 716.00000 716.00 1,150.00000 1,150.00

0170 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

6.100

TON

61.00000 372.10 113.00000 689.30 200.00000 1,220.00
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BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00093304B01D

06/16/17 COMPLETION DATE

EMPORIA

Min: Max:

11/10/2016Date Printed:

U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 09215

PAVED DITCH PG-5

2.000

SY

1,635.00000 3,270.00 2,267.00000 4,534.00 2,500.00000 5,000.00

0190 10128

AGGR. BASE MATL. TY. I NO. 21B

368.000

TON

55.00000 20,240.00 62.50000 23,000.00 60.00000 22,080.00

0200 10635

ASPHALT CONCRETE TY. SM-9.5A

55.000

TON

200.00000 11,000.00 263.00000 14,465.00 300.00000 16,500.00

0210 10642

ASPHALT CONCRETE TY.
BM-25.0A

81.000

TON

180.00000 14,580.00 236.00000 19,116.00 225.00000 18,225.00

0220 11070

NS SAW-CUT ASPH CONC PAVE.
FULL DEPTH

46.000

LF

18.00000 828.00 12.00000 552.00 20.00000 920.00

0230 12030

STD. CURB CG-3

32.000

LF

106.50000 3,408.00 135.00000 4,320.00 150.00000 4,800.00

0240 12700

STD. COMB. CURB & GUTTER
CG-7

326.000

LF

37.50000 12,225.00 49.00000 15,974.00 60.00000 19,560.00

0250 12940

ENTRANCE GUTTER CG-9D

21.000

SY

177.50000 3,727.50 238.00000 4,998.00 450.00000 9,450.00
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BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00093304B01D

06/16/17 COMPLETION DATE

EMPORIA

Min: Max:

11/10/2016Date Printed:

U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13108

CG-12 DETECTABLE WARNING
SURFACE

4.000

SY

500.00000 2,000.00 588.00000 2,352.00 750.00000 3,000.00

0270 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

104.000

SY

75.50000 7,852.00 98.00000 10,192.00 125.00000 13,000.00

0280 13232

GEOTEXTILE DRAINAGE FABRIC

9.000

SY

4.00000 36.00 55.00000 495.00 100.00000 900.00

0290 13244

NS SAW CUT H.C.C. ITEMS
SIDEWALK (VARIBLE DEPTH)

5.000

LF

60.00000 300.00 59.00000 295.00 50.00000 250.00

0300 13320

GUARDRAIL GR-2

50.000

LF

50.00000 2,500.00 23.00000 1,150.00 25.00000 1,250.00

0310 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,750.00000 8,250.00 2,940.00000 8,820.00 3,500.00000 10,500.00

0320 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

2,985.00000 8,955.00 2,118.00000 6,354.00 3,000.00000 9,000.00

0330 13606

IMPACT ATTEN. (TL-2, 45 MPH
MAX.    DES.SP)

1.000

EA

19,000.00000 19,000.00 25,300.00000 25,300.00 35,000.00000 35,000.00
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BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00093304B01D

06/16/17 COMPLETION DATE

EMPORIA

Min: Max:

11/10/2016Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 22643

FENCE FE-CL

120.000

LF

10.00000 1,200.00 35.30000 4,236.00 22.00000 2,640.00

0350 22653

LINE BRACE UNIT FE-CL

4.000

EA

50.00000 200.00 235.30000 941.20 400.00000 1,600.00

0360 22663

CORNER BRACE UNIT FE-CL

3.000

EA

100.00000 300.00 235.30000 705.90 500.00000 1,500.00

0370 24152

TYPE III BARRICADE 8'

2.000

EA

700.00000 1,400.00 600.00000 1,200.00 350.00000 700.00

0380 24160

CONSTRUCTION SIGNS

159.000

SF

30.00000 4,770.00 22.00000 3,498.00 31.00000 4,929.00

0390 24278

GROUP 2 CHANNELIZING
DEVICES

200.000

DAY

11.00000 2,200.00 8.90000 1,780.00 0.00000 0.00

0400 24410

DEMOLITION OF PAVEMENT

483.000

SY

7.00000 3,381.00 8.80000 4,250.40 25.00000 12,075.00

0410 24500

NS REMOVE EXIST. SIDEWALK
AND ENTRNCE

44.000

SY

25.00000 1,100.00 30.60000 1,346.40 30.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24501

NS REMOVE EXIST. COMBO CURB
AND GUTTER

171.000

LF

15.00000 2,565.00 10.20000 1,744.20 10.00000 1,710.00

0430 24600

REMOVE EXISTING GUARDRAIL

180.000

LF

5.00000 900.00 6.00000 1,080.00 25.00000 4,500.00

0440 24602

NS REMOVE EXIST. FENCE ...

145.000

LF

3.00000 435.00 6.00000 870.00 15.00000 2,175.00

0450 27012

TOPSOIL CLASS A 2"

0.140

ACRE

17,000.00000 2,380.00 36,170.00000 5,063.80 65,000.00000 9,100.00

0460 27102

REGULAR SEED

38.000

LB

25.00000 950.00 53.00000 2,014.00 25.00000 950.00

0470 27103

OVERSEEDING

15.000

LB

15.00000 225.00 47.00000 705.00 10.00000 150.00

0480 27215

FERTILIZER(15-30-15)

0.040

TON

2,500.00000 100.00 3,530.00000 141.20 1,500.00000 60.00

0490 27250

LIME

0.500

TON

400.00000 200.00 1,000.00000 500.00 2,500.00000 1,250.00

0500 27321

PROTECTIVE COVERING EC-2

56.000

SY

2.00000 112.00 4.50000 252.00 15.00000 840.00
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Counties:

Project(s):C91
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EMPORIA

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27422

DEWATERING BASIN

2.000

EA

1,200.00000 2,400.00 824.00000 1,648.00 1,000.00000 2,000.00

0520 27430

SILTATION CONTROL
EXCAVATION

177.000

CY

13.00000 2,301.00 1.40000 247.80 2.00000 354.00

0530 27461

INLET PROTECTION TYPE B

4.000

EA

300.00000 1,200.00 305.00000 1,220.00 100.00000 400.00

0540 27506

TEMP. FILTER BARRIER

1,000.000

LF

3.00000 3,000.00 3.60000 3,600.00 6.00000 6,000.00

0550 40002

3/4" WATER SERVICE LINE

37.000

LF

32.00000 1,184.00 60.00000 2,220.00 50.00000 1,850.00

0560 40060

6" WATER MAIN

243.000

LF

148.00000 35,964.00 60.00000 14,580.00 150.00000 36,450.00

0570 41006

6" GATE VALVE & BOX

2.000

EA

1,500.00000 3,000.00 1,480.00000 2,960.00 1,500.00000 3,000.00

0580 41970

5/8" WATER METER & BOX

1.000

EA

755.00000 755.00 2,480.00000 2,480.00 1,500.00000 1,500.00

0590 42044

4" SANITARY SERVICE LATERAL
CONNECTION

29.000

LF

39.00000 1,131.00 65.00000 1,885.00 85.00000 2,465.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 42100

10" SAN. SEWER PIPE

163.000

LF

225.00000 36,675.00 75.00000 12,225.00 175.00000 28,525.00

0610 42755

SANITARY SEWER MANHOLE

27.000

LF

650.00000 17,550.00 790.00000 21,330.00 600.00000 16,200.00

0620 42764

MANHOLE FRAME & COVER F&C-1

4.000

EA

535.00000 2,140.00 530.00000 2,120.00 950.00000 3,800.00

0630 42845

4" SEWER CLEANOUT

1.000

EA

450.00000 450.00 405.00000 405.00 850.00000 850.00

0640 50108

SIGN PANEL

19.000

SF

39.00000 741.00 32.30000 613.70 40.00000 760.00

0650 50430

SIGN POST STP-1  2"

36.000

LF

17.50000 630.00 20.55000 739.80 25.00000 900.00

0660 50490

CONCRETE FOUNDATION STP-1

3.000

EA

175.00000 525.00 323.00000 969.00 3,200.00000 9,600.00

0670 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

5.000

EA

100.00000 500.00 175.00000 875.00 250.00000 1,250.00

0680 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

265.000

LF

1.42000 376.30 15.30000 4,054.50 26.00000 6,890.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 60404

CONCRETE CLASS A4

5.600

CY

1,000.00000 5,600.00 1,800.00000 10,080.00 1,500.00000 8,400.00

0700 61137

PRESTR. CONC. SLAB 3' X 18"
X(+35' - 40')

2.000

EA

11,000.00000 22,000.00 15,000.00000 30,000.00 20,000.00000 40,000.00

0710 61186

PRESTR. CONC. SLAB 4' X 18"
X(+35' - 40')

7.000

EA

12,000.00000 84,000.00 15,000.00000 105,000.00 20,000.00000 140,000.00

0720 61711

CORROSION RESISTANT REINF.
STEEL CL. I

180.000

LB

3.00000 540.00 3.00000 540.00 8.00000 1,440.00

0730 62046

RAILING, BR27D  3 RAILS

78.000

LF

410.00000 31,980.00 550.00000 42,900.00 400.00000 31,200.00

0740 64005

SELECT MATL. TY. I MIN. CBR-30

232.000

TON

40.00000 9,280.00 78.00000 18,096.00 25.00000 5,800.00

0750 64011

STRUCTURE EXCAVATION

273.000

CY

30.00000 8,190.00 30.00000 8,190.00 28.00000 7,644.00

0760 64032

GEOCOMPOSITE WALL DRAIN

28.000

SY

55.00000 1,540.00 60.00000 1,680.00 38.00000 1,064.00
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Min: Max:

11/10/2016Date Printed:

U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 64036

PIPE UNDERDRAIN 6"

84.000

LF

30.00000 2,520.00 4.00000 336.00 35.00000 2,940.00

0780 64102

DYNAMIC PILE TEST (END
BEARING PILES)

1.000

EA

5,000.00000 5,000.00 3,400.00000 3,400.00 3,600.00000 3,600.00

0790 64110

STEEL PILES 10"

332.000

LF

47.00000 15,604.00 65.00000 21,580.00 360.00000 119,520.00

0800 64755

PILE POINT FOR 10" STEEL PILE

10.000

EA

100.00000 1,000.00 125.00000 1,250.00 150.00000 1,500.00

0810 64759

DRIVING TEST FOR 10" STEEL
PILE

50.000

LF

60.00000 3,000.00 65.00000 3,250.00 250.00000 12,500.00

0820 65013

CONCRETE CLASS A3

26.400

CY

1,500.00000 39,600.00 2,600.00000 68,640.00 1,500.00000 39,600.00

0830 65211

CORROSION RESISTANT REINF.
STEEL CL. I

2,860.000

LB

3.00000 8,580.00 3.00000 8,580.00 5.00000 14,300.00

0840 66127

DRY RIPRAP CL.I 26"

130.000

TON

70.00000 9,100.00 85.00000 11,050.00 79.00000 10,270.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. T. WOOTEN
CORPORATION

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 67900

NS DISM. & REM. EXIST. STR.
STRUCTURE NO. 6911

(1)

LS

20,000.00000 20,000.00 109,500.00000 109,500.00 75,000.00000 75,000.00

0860 68476

NS ENV.& WORKER PROTECT.
STRUCTURE NO. 6911

(1)

LS

6,000.00000 6,000.00 1,100.00000 1,100.00 30,000.00000 30,000.00

0870 68492

NS MATERIAL DISPOSAL
STRUCTURE NO. 6911, TYPE B

(1)

LS

15,000.00000 15,000.00 500.00000 500.00 30,000.00000 30,000.00

Section Total with LCC: $660,280.90 $846,102.10 $1,110,901.00

Life Cycle Costs:

$1,110,901.00$660,280.90 $846,102.10Section Totals:

( ) indicates item is bid as Lump Sum

$846,102.10$660,280.90 $1,110,901.00

$660,280.90

Contract Item Totals

$846,102.10 1,110,901.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W038 S. T. WOOTEN CORPORATION $660,280.90 100.00%

2 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$846,102.10 128.14%

3 T537 TIDEWATER UTILITY CONSTRUCTION, INC. $1,110,901.00 168.25%

Vendor Ranking

Contract ID:

BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.

HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

06/16/17 COMPLETION DATE

C00093304B01D

September 28, 2016 10:00 AM

U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);

EMPORIA

C91

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

686,465.76000 686,465.76 120,000.00000 120,000.00 78,800.00000 78,800.00

0020 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

2,784.000

TON

57.00000 158,688.00 141.96000 395,216.64 286.67000 798,089.28

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

33,735.000

SY

0.15000 5,060.25 1.76000 59,373.60 6.67000 225,012.45

0040 24150

TYPE III BARRICADE 4'

2.000

EA

650.00000 1,300.00 1.00000 2.00 700.85000 1,401.70

0050 24160

CONSTRUCTION SIGNS

1,655.000

SF

0.01000 16.55 1.00000 1,655.00 8.81000 14,580.55

0060 24272

TRUCK MOUNTED ATTENUATOR

2,670.000

HR

1.00000 2,670.00 1.00000 2,670.00 36.83000 98,336.10

0070 24278

GROUP 2 CHANNELIZING
DEVICES

61,380.000

DAY

0.01000 613.80 0.01000 613.80 2.12000 130,125.60
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RTE 95 SB - SAFETY IMPROVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K14

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000107771N01B

11/06/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

11/10/2016Date Printed:

(NFO)0095-964-870, N501, OC-095-1(346);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

6,020.000

HR

0.50000 3,010.00 0.01000 60.20 14.95000 89,999.00

0090 24281

ELECTRONIC ARROW

2,740.000

HR

0.25000 685.00 0.01000 27.40 7.80000 21,372.00

0100 27000

SELECTIVE TREE REMOVAL
TRIMMING AND CLEANUP

0.250

ACRE

40,000.00000 10,000.00 0.01000 0.00 28,666.67000 7,166.67

0110 50108

SIGN PANEL

4,183.000

SF

42.61000 178,237.63 30.19000 126,284.77 29.10000 121,725.30

0120 50575

CONC. FOUND. O/H SIGN
STRUCTURE

95.480

CY

1,749.98000 167,088.09 1,757.17000 167,774.59 1,458.54000 139,261.40

0130 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

5.000

EA

364.66000 1,823.30 654.56000 3,272.80 895.10000 4,475.50

0140 50902

NS TRAFFIC SIGN  O/H LOCATION
#5

1.000

EA

180,224.86000 180,224.86 294,000.00000 294,000.00 184,381.67000 184,381.67

Page 2 of 5

RTE 95 SB - SAFETY IMPROVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K14

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000107771N01B

11/06/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

11/10/2016Date Printed:

(NFO)0095-964-870, N501, OC-095-1(346);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 50902

NS TRAFFIC SIGN  O/H LOCATION
#6

1.000

EA

71,997.17000 71,997.17 155,000.00000 155,000.00 73,911.67000 73,911.67

0160 50902

NS TRAFFIC SIGN  O/H LOCATION
#7

1.000

EA

53,224.12000 53,224.12 121,000.00000 121,000.00 50,964.40000 50,964.40

0170 50902

NS TRAFFIC SIGN  O/H LOCATION
#8

1.000

EA

105,446.95000 105,446.95 192,000.00000 192,000.00 104,353.73000 104,353.73

0180 51963

NS REMOVE  & DISPOSE BRIDGE
MOUNT SIGN STR

1.000

EA

3,940.70000 3,940.70 28,228.32000 28,228.32 4,238.27000 4,238.27

0190 51963

NS REMOVE  & DISPOSE O/H
CANT. CS-2

1.000

EA

8,139.26000 8,139.26 3,782.45000 3,782.45 8,586.67000 8,586.67

0200 51963

NS REMOVE  & DISPOSE O/H SIGN
STR TY DP-2

2.000

EA

11,074.18000 22,148.36 7,144.64000 14,289.28 13,173.33000 26,346.66

0210 51963

NS REMOVE  & DISPOSE O/H SIGN
STR TY DP-3

1.000

EA

15,570.68000 15,570.68 15,757.81000 15,757.81 10,480.00000 10,480.00
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RTE 95 SB - SAFETY IMPROVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K14

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000107771N01B

11/06/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

11/10/2016Date Printed:

(NFO)0095-964-870, N501, OC-095-1(346);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 51963

NS REMOVE  & DISPOSE O/H SIGN
STR TY DP-6

1.000

EA

16,369.56000 16,369.56 24,515.91000 24,515.91 13,706.67000 13,706.67

0230 51963

NS REMOVE  & DISPOSE OF
ELECTRICAL SERVICE

1.000

EA

1,150.27000 1,150.27 1,135.22000 1,135.22 1,720.00000 1,720.00

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

763.000

LF

5.00000 3,815.00 9.66000 7,370.58 10.67000 8,141.21

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

12,314.000

LF

3.29000 40,513.06 4.77000 58,737.78 5.27000 64,894.78

0260 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

4,864.000

LF

4.25000 20,672.00 5.74000 27,919.36 6.33000 30,789.12

0270 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

225.000

EA

30.00000 6,750.00 31.40000 7,065.00 34.67000 7,800.75

0280 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

17,178.000

LF

0.01000 171.78 0.54000 9,276.12 0.60000 10,306.80
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RTE 95 SB - SAFETY IMPROVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K14

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000107771N01B

11/06/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

11/10/2016Date Printed:

(NFO)0095-964-870, N501, OC-095-1(346);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 56205

TEST BORE

7.000

EA

2,000.00000 14,000.00 2,520.43000 17,643.01 1,146.67000 8,026.69

0300 59001

NS LIGHTING SIGN LUMINIRE
RETRIEVAL SYSTEM

259.000

LF

494.15000 127,984.85 535.00000 138,565.00 427.88000 110,820.92

Section Total with LCC: $1,907,777.00 $1,993,236.64 $2,449,815.56

Life Cycle Costs:

$2,449,815.56$1,907,777.00 $1,993,236.64Section Totals:

( ) indicates item is bid as Lump Sum

$1,993,236.64$1,907,777.00 $2,449,815.56

$1,907,777.00

Contract Item Totals

$1,993,236.64 2,449,815.56Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE 95 SB - SAFETY IMPROVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K14

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000107771N01B

11/06/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

11/10/2016Date Printed:

(NFO)0095-964-870, N501, OC-095-1(346);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,907,777.00 100.00%

2 C333 CURTIS CONTRACTING, INC. $1,993,236.64 104.48%

3 G1026 GANNETT FLEMING PROJECT DEVELOPMENT
CORPORATION

$2,449,815.56 128.41%

Vendor Ranking

Contract ID:

RTE 95 SB - SAFETY IMPROVEMENT

RICHMONDLetting Date:

Contract Description:

District(s):

11/06/17 COMPLETION DATE

C000107771N01B

September 28, 2016 10:00 AM

(NFO)0095-964-870, N501, OC-095-1(346);

HANOVER, HENRICO

K14

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

47,425.00000 47,425.00 40,000.00000 40,000.00 25,000.00000 25,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

6,000.00000 6,000.00 22,000.00000 22,000.00 3,503.89000 3,503.89

0030 24160

CONSTRUCTION SIGNS

2,880.000

SF

1.00000 2,880.00 5.00000 14,400.00 10.63000 30,614.40

0040 24272

TRUCK MOUNTED ATTENUATOR

50.000

HR

70.00000 3,500.00 184.00000 9,200.00 70.00000 3,500.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

63.000

DAY

2.00000 126.00 195.00000 12,285.00 2.09000 131.67

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

5.00000 6,720.00 4.75000 6,384.00 26.44000 35,535.36

0070 24281

ELECTRONIC ARROW

24.000

HR

15.00000 360.00 16.00000 384.00 4.18000 100.32
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

64.000

HR

40.00000 2,560.00 94.00000 6,016.00 46.94000 3,004.16

0090 24355

NS POLICE PATROL UNIFORMED

80.000

HR

60.00000 4,800.00 120.00000 9,600.00 152.06000 12,164.80

0100 24503

NS REMOVE EXIST. TRAFFIC
SIGNALS

(1)

LS

16,000.00000 16,000.00 13,000.00000 13,000.00 11,305.00000 11,305.00

0110 50108

SIGN PANEL

162.000

SF

52.00000 8,424.00 33.50000 5,427.00 36.65000 5,937.30

0120 50430

SIGN POST STP-1  2"

60.000

LF

41.00000 2,460.00 29.50000 1,770.00 17.16000 1,029.60

0130 50490

CONCRETE FOUNDATION STP-1

6.000

EA

500.00000 3,000.00 530.00000 3,180.00 474.24000 2,845.44

0140 50600

REMOVE TY.I SIGNS

5.000

EA

100.00000 500.00 220.00000 1,100.00 293.53000 1,467.65

0150 52002

NS TRAFFIC SIGNALIZATION
CONTROLLER AND CABINET

2.000

EA

25,550.00000 51,100.00 21,000.00000 42,000.00 29,607.20000 59,214.40
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51170

ELECTRICAL SERVICE SE-5

2.000

EA

5,200.00000 10,400.00 3,115.00000 6,230.00 4,145.11000 8,290.22

0170 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

60.000

EA

260.00000 15,600.00 215.00000 12,900.00 277.15000 16,629.00

0180 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

58.000

CY

1,175.00000 68,150.00 850.00000 49,300.00 1,634.00000 94,772.00

0200 51248

NS CONC. FOUNDATION CF-4

2.000

EA

3,500.00000 7,000.00 3,625.00000 7,250.00 3,409.13000 6,818.26

0210 51425

NS SIGNAL POLE MAST ARM TYPE
1

5.000

EA

8,750.00000 43,750.00 6,845.00000 34,225.00 11,931.82000 59,659.10

0220 51426

NS MAST ARM 60'

4.000

EA

4,525.00000 18,100.00 7,600.00000 30,400.00 4,594.23000 18,376.92

0230 51426

NS MAST ARM 70'

1.000

EA

6,250.00000 6,250.00 8,300.00000 8,300.00 5,376.00000 5,376.00

0240 52002

NS TRAFFIC SIGNALIZATION TWO
CAMERA VIDEO DETECTION
SYSTEM/ TWO INPUTS

3.000

EA

6,300.00000 18,900.00 7,765.00000 23,295.00 6,303.03000 18,909.09
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 51598

8/3 CONDUCTOR CABLE

145.000

LF

1.75000 253.75 2.10000 304.50 4.15000 601.75

0260 51607

14/7 CONDUCTOR CABLE

3,115.000

LF

2.75000 8,566.25 1.70000 5,295.50 2.16000 6,728.40

0270 51614

NS CONDUCTOR CABLE 16/3C
CONDUCTER W/COAXIAL FOR
VIDEO DETECTION

580.000

LF

2.25000 1,305.00 1.85000 1,073.00 3.63000 2,105.40

0290 51614

NS CONDUCTOR CABLE
EMERGENCY PREEMPTION
DETECTOR CABLE

750.000

LF

3.00000 2,250.00 1.80000 1,350.00 2.23000 1,672.50

0300 51615

14/1 ENCLOSED COND. CABLE

4,150.000

LF

1.50000 6,225.00 1.15000 4,772.50 1.57000 6,515.50

0310 51700

14/2 CONDUCTOR CABLE
SHIELDED

5,750.000

LF

2.50000 14,375.00 1.25000 7,187.50 1.54000 8,855.00

0320 51830

HANGER ASSEMBLY SM-3, ONE
WAY

18.000

EA

300.00000 5,400.00 270.00000 4,860.00 236.68000 4,260.24
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 51912

SAW CUT 3/8"

2,140.000

LF

6.00000 12,840.00 17.75000 37,985.00 22.33000 47,786.20

0340 51913

SAWCUT 5/8"

265.000

LF

16.00000 4,240.00 20.00000 5,300.00 27.70000 7,340.50

0360 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION 4 WAY

1.000

EA

8,450.00000 8,450.00 8,150.00000 8,150.00 8,100.86000 8,100.86

0370 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY

2.000

EA

4,725.00000 9,450.00 8,000.00000 16,000.00 7,582.22000 15,164.44

0380 52002

NS TRAFFIC SIGNALIZATION
EXTERNAL 8 BATTERY PACK

2.000

EA

2,900.00000 5,800.00 170.00000 340.00 1,430.88000 2,861.76

0390 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY CABINET W/ GENERATOR
CONNECTION

2.000

EA

3,000.00000 6,000.00 3,450.00000 6,900.00 3,078.13000 6,156.26

0400 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

45.000

LF

18.00000 810.00 28.00000 1,260.00 15.87000 714.15
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

200.000

LF

8.00000 1,600.00 10.50000 2,100.00 7.67000 1,534.00

0420 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

500.000

LF

4.50000 2,250.00 2.80000 1,400.00 3.04000 1,520.00

0430 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

150.000

SF

8.50000 1,275.00 7.00000 1,050.00 7.93000 1,189.50

0440 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

400.00000 400.00 140.00000 140.00 363.61000 363.61

0450 54400

PAVEMENT MESSAGE MARK.
"ONLY"

2.000

EA

850.00000 1,700.00 280.00000 560.00 429.72000 859.44

0460 54402

NS PAVE. MESSAGE MARKING
YIELD SYMBOL

6.000

EA

200.00000 1,200.00 280.00000 1,680.00 835.64000 5,013.84

0470 55580

JUNCTION BOX JB-R1

4.000

EA

2,100.00000 8,400.00 1,860.00000 7,440.00 1,190.00000 4,760.00
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 55586

JUNCTION BOX JB-S1

1.000

EA

1,300.00000 1,300.00 1,450.00000 1,450.00 1,150.33000 1,150.33

0490 55587

JUNCTION BOX JB-S2

14.000

EA

1,800.00000 25,200.00 1,300.00000 18,200.00 1,256.11000 17,585.54

0500 55588

JUNCTION BOX JB-S3

2.000

EA

2,150.00000 4,300.00 1,700.00000 3,400.00 1,547.00000 3,094.00

0510 56014

ELECT. SER. GRD.
ELECTRODE(10')

10.000

EA

140.00000 1,400.00 115.00000 1,150.00 330.35000 3,303.50

0520 56021

1" PVC CONDUIT

100.000

LF

25.00000 2,500.00 1.75000 175.00 2.51000 251.00

0530 56053

2" PVC CONDUIT

2,460.000

LF

5.00000 12,300.00 2.20000 5,412.00 4.89000 12,029.40

0540 56054

3" PVC CONDUIT

375.000

LF

10.00000 3,750.00 3.15000 1,181.25 5.29000 1,983.75

0550 56050

BORED CONDUIT 2"

320.000

LF

65.00000 20,800.00 18.50000 5,920.00 18.51000 5,923.20

0560 56051

BORED CONDUIT 3"

540.000

LF

26.00000 14,040.00 20.00000 10,800.00 21.16000 11,426.40
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & B SIGNAL CO., L.L.C. (2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 56200

TRENCH EXCAVATION ECI-1

2,610.000

LF

5.00000 13,050.00 19.25000 50,242.50 7.93000 20,697.30

0575 56205

TEST BORE

5.000

EA

4,100.00000 20,500.00 837.00000 4,185.00 1,057.78000 5,288.90

Section Total with LCC: $565,935.00 $575,909.75 $641,021.25

Life Cycle Costs:

$641,021.25$565,935.00 $575,909.75Section Totals:

( ) indicates item is bid as Lump Sum

$575,909.75$565,935.00 $641,021.25

$565,935.00

Contract Item Totals

$575,909.75 641,021.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

11,000.00000 11,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

40,638.25000 40,638.25

0030 24160

CONSTRUCTION SIGNS

2,880.000

SF

31.73000 91,382.40

0040 24272

TRUCK MOUNTED ATTENUATOR

50.000

HR

35.00000 1,750.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

63.000

DAY

1.10000 69.30

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

22.50000 30,240.00

0070 24281

ELECTRONIC ARROW

24.000

HR

9.00000 216.00

0080 24282

FLAGGER SERVICE

64.000

HR

60.00000 3,840.00
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24355

NS POLICE PATROL UNIFORMED

80.000

HR

90.00000 7,200.00

0100 24503

NS REMOVE EXIST. TRAFFIC
SIGNALS

(1)

LS

33,395.13000 33,395.13

0110 50108

SIGN PANEL

162.000

SF

44.97000 7,285.14

0120 50430

SIGN POST STP-1  2"

60.000

LF

38.70000 2,322.00

0130 50490

CONCRETE FOUNDATION STP-1

6.000

EA

505.23000 3,031.38

0140 50600

REMOVE TY.I SIGNS

5.000

EA

1,221.27000 6,106.35

0150 52002

NS TRAFFIC SIGNALIZATION
CONTROLLER AND CABINET

2.000

EA

19,795.80000 39,591.60

0160 51170

ELECTRICAL SERVICE SE-5

2.000

EA

3,843.17000 7,686.34
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

60.000

EA

288.57000 17,314.20

0180 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

58.000

CY

1,317.97000 76,442.26

0200 51248

NS CONC. FOUNDATION CF-4

2.000

EA

3,434.54000 6,869.08

0210 51425

NS SIGNAL POLE MAST ARM TYPE
1

5.000

EA

10,527.23000 52,636.15

0220 51426

NS MAST ARM 60'

4.000

EA

20,380.52000 81,522.08

0230 51426

NS MAST ARM 70'

1.000

EA

26,971.38000 26,971.38

0240 52002

NS TRAFFIC SIGNALIZATION TWO
CAMERA VIDEO DETECTION
SYSTEM/ TWO INPUTS

3.000

EA

8,265.49000 24,796.47

0250 51598

8/3 CONDUCTOR CABLE

145.000

LF

1.30000 188.50
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 51607

14/7 CONDUCTOR CABLE

3,115.000

LF

3.67000 11,432.05

0270 51614

NS CONDUCTOR CABLE 16/3C
CONDUCTER W/COAXIAL FOR
VIDEO DETECTION

580.000

LF

2.03000 1,177.40

0290 51614

NS CONDUCTOR CABLE
EMERGENCY PREEMPTION
DETECTOR CABLE

750.000

LF

2.37000 1,777.50

0300 51615

14/1 ENCLOSED COND. CABLE

4,150.000

LF

2.02000 8,383.00

0310 51700

14/2 CONDUCTOR CABLE
SHIELDED

5,750.000

LF

2.15000 12,362.50

0320 51830

HANGER ASSEMBLY SM-3, ONE
WAY

18.000

EA

357.06000 6,427.08

0330 51912

SAW CUT 3/8"

2,140.000

LF

24.48000 52,387.20

0340 51913

SAWCUT 5/8"

265.000

LF

25.54000 6,768.10
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION 4 WAY

1.000

EA

11,634.12000 11,634.12

0370 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY

2.000

EA

6,054.52000 12,109.04

0380 52002

NS TRAFFIC SIGNALIZATION
EXTERNAL 8 BATTERY PACK

2.000

EA

4,446.77000 8,893.54

0390 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY CABINET W/ GENERATOR
CONNECTION

2.000

EA

3,449.27000 6,898.54

0400 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

45.000

LF

2.00000 90.00

0410 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

200.000

LF

2.66000 532.00

0420 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

500.000

LF

7.98000 3,990.00
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

150.000

SF

15.96000 2,394.00

0440 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

1,130.50000 1,130.50

0450 54400

PAVEMENT MESSAGE MARK.
"ONLY"

2.000

EA

864.50000 1,729.00

0460 54402

NS PAVE. MESSAGE MARKING
YIELD SYMBOL

6.000

EA

1,149.79000 6,898.74

0470 55580

JUNCTION BOX JB-R1

4.000

EA

5,251.58000 21,006.32

0480 55586

JUNCTION BOX JB-S1

1.000

EA

1,277.99000 1,277.99

0490 55587

JUNCTION BOX JB-S2

14.000

EA

1,527.37000 21,383.18

0500 55588

JUNCTION BOX JB-S3

2.000

EA

1,580.57000 3,161.14
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 56014

ELECT. SER. GRD.
ELECTRODE(10')

10.000

EA

189.73000 1,897.30

0520 56021

1" PVC CONDUIT

100.000

LF

2.10000 210.00

0530 56053

2" PVC CONDUIT

2,460.000

LF

3.28000 8,068.80

0540 56054

3" PVC CONDUIT

375.000

LF

6.28000 2,355.00

0550 56050

BORED CONDUIT 2"

320.000

LF

25.09000 8,028.80

0560 56051

BORED CONDUIT 3"

540.000

LF

39.05000 21,087.00

0570 56200

TRENCH EXCAVATION ECI-1

2,610.000

LF

8.61000 22,472.10

0575 56205

TEST BORE

5.000

EA

1,875.00000 9,375.00
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELITE CONTRACTING
GROUP, INC.

Section Total with LCC: $849,830.95

Life Cycle Costs:

$849,830.95Section Totals:

( ) indicates item is bid as Lump Sum

$849,830.95

$849,830.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SIGNAL UPGRADES

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K15

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000104690T01

09/26/17 COMPLETION DATE

CAROLINE, KING GEORGE

Min: Max:

11/10/2016Date Printed:

(NFO)9999-966-S66, M501, HSIP-5111(286);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B969 B & B SIGNAL CO., L.L.C. $565,935.00 100.00%

2 M957 MIDASCO VA LLC (USED IN VA BY: MIDASCO, LLC) $575,909.75 101.76%

3 G1026 GANNETT FLEMING PROJECT DEVELOPMENT
CORPORATION

$641,021.25 113.27%

4 S715 ELITE CONTRACTING GROUP, INC. $849,830.95 150.16%

Vendor Ranking

Contract ID:

SIGNAL UPGRADES

FREDERICKSBURGLetting Date:

Contract Description:

District(s):

09/26/17 COMPLETION DATE

C0000104690T01

September 28, 2016 10:00 AM

(NFO)9999-966-S66, M501, HSIP-5111(286);

CAROLINE, KING GEORGE

K15

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) D. A. BROWN, INC. (3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

24,000.00000 24,000.00 25,000.00000 25,000.00 26,000.00000 26,000.00

0020 00140

BORROW EXCAVATION

20.000

CY

89.00000 1,780.00 60.00000 1,200.00 120.00000 2,400.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

95.000

TON

60.00000 5,700.00 45.00000 4,275.00 65.00000 6,175.00

0040 10608

ASPHALT CONCRETE TY.
SM-12.5D

31.000

TON

250.00000 7,750.00 225.00000 6,975.00 390.00000 12,090.00

0050 10611

ASPHALT CONCRETE TY. IM-19.0D

26.000

TON

250.00000 6,500.00 215.00000 5,590.00 390.00000 10,140.00

0060 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

32.000

LF

10.00000 320.00 15.00000 480.00 8.50000 272.00

0070 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

13.000

LF

100.00000 1,300.00 90.00000 1,170.00 90.00000 1,170.00

Page 1 of 10

PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) D. A. BROWN, INC. (3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13320

GUARDRAIL GR-2

125.000

LF

25.00000 3,125.00 25.00000 3,125.00 23.00000 2,875.00

0090 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

3,000.00000 9,000.00 2,600.00000 7,800.00 2,800.00000 8,400.00

0100 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

750.00000 2,250.00 1,000.00000 3,000.00 750.00000 2,250.00

0110 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,700.00000 10,800.00 2,250.00000 9,000.00 2,200.00000 8,800.00

0120 13530

RETAINING WALL RW-3

12.000

CY

850.00000 10,200.00 1,500.00000 18,000.00 850.00000 10,200.00

0130 13565

RETAINING WALL EXCAVATION

28.000

CY

75.00000 2,100.00 75.00000 2,100.00 100.00000 2,800.00

0140 24152

TYPE 3 BARRICADE 8'

4.000

EA

350.00000 1,400.00 500.00000 2,000.00 425.00000 1,700.00

0150 24160

TEMPORARY SIGN

400.000

SF

27.00000 10,800.00 25.00000 10,000.00 30.00000 12,000.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) D. A. BROWN, INC. (3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24278

GROUP 2 CHANNELIZING
DEVICES

900.000

DAY

1.00000 900.00 2.50000 2,250.00 0.01000 9.00

0170 24282

FLAGGER SERVICE

40.000

HR

20.00000 800.00 20.00000 800.00 0.01000 0.40

0180 24288

WARNING LIGHT TY. B

2,400.000

DAY

1.75000 4,200.00 3.00000 7,200.00 0.01000 24.00

0190 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

40.00000 1,600.00 50.00000 2,000.00 55.00000 2,200.00

0200 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

155.000

SY

14.00000 2,170.00 12.50000 1,937.50 15.00000 2,325.00

0210 26127

DRY RIPRAP CL.I 26"

14.000

TON

115.00000 1,610.00 60.00000 840.00 65.00000 910.00

0220 27430

SILTATION CONTROL
EXCAVATION

55.000

CY

1.00000 55.00 1.00000 55.00 0.01000 0.55

0230 27505

TEMP. SILT FENCE TYPE A

325.000

LF

4.00000 1,300.00 4.00000 1,300.00 5.00000 1,625.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) D. A. BROWN, INC. (3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 61135

PREST. CONC. SLAB 3' X 15"
X(+35' - 40')

2.000

EA

11,200.00000 22,400.00 13,500.00000 27,000.00 12,000.00000 24,000.00

0250 61185

PREST. CONC. SLAB 4' X 15"
X(+35' - 40')

4.000

EA

11,200.00000 44,800.00 13,500.00000 54,000.00 15,000.00000 60,000.00

0260 68024

RAILING, BR27C   1 RAIL

78.000

LF

240.00000 18,720.00 250.00000 19,500.00 240.00000 18,720.00

0270 68900

NS REM. PORT. OF EX.STR. STR.
NO. 6057

(1)

LS

18,000.00000 18,000.00 28,000.00000 28,000.00 25,000.00000 25,000.00

0280 69014

SELECT BACKFILL (ABUTMENT
ZONE)

64.000

TON

50.00000 3,200.00 60.00000 3,840.00 65.00000 4,160.00

0290 69011

STRUCTURE EXCAVATION

32.000

CY

75.00000 2,400.00 75.00000 2,400.00 50.00000 1,600.00

0300 69030

CONCRETE CLASS A3

13.200

CY

3,000.00000 39,600.00 1,250.00000 16,500.00 1,300.00000 17,160.00

0310 69091

CORROSION RESISTANT REINF.
STEEL CL. I

900.000

LB

5.00000 4,500.00 4.00000 3,600.00 4.25000 3,825.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) D. A. BROWN, INC. (3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

2.000

SY

1,500.00000 3,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0330 69620

COFFERDAMS

1.000

EA

3,000.00000 3,000.00 8,000.00000 8,000.00 12,500.00000 12,500.00

Section Total with LCC: $269,280.00 $280,937.50 $283,330.95

Life Cycle Costs:

$283,330.95$269,280.00 $280,937.50Section Totals:

( ) indicates item is bid as Lump Sum

$280,937.50$269,280.00 $283,330.95

$269,280.00

Contract Item Totals

$280,937.50 283,330.95Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

30,000.00000 30,000.00 26,500.00000 26,500.00 35,000.00000 35,000.00

0020 00140

BORROW EXCAVATION

20.000

CY

80.00000 1,600.00 100.00000 2,000.00 100.00000 2,000.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

95.000

TON

100.00000 9,500.00 80.00000 7,600.00 25.00000 2,375.00

0040 10608

ASPHALT CONCRETE TY.
SM-12.5D

31.000

TON

450.00000 13,950.00 425.00000 13,175.00 450.00000 13,950.00

0050 10611

ASPHALT CONCRETE TY. IM-19.0D

26.000

TON

450.00000 11,700.00 460.00000 11,960.00 400.00000 10,400.00

0060 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

32.000

LF

40.00000 1,280.00 30.00000 960.00 25.00000 800.00

0070 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

13.000

LF

70.00000 910.00 64.00000 832.00 300.00000 3,900.00

0080 13320

GUARDRAIL GR-2

125.000

LF

20.00000 2,500.00 19.00000 2,375.00 60.00000 7,500.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,600.00000 7,800.00 2,350.00000 7,050.00 4,000.00000 12,000.00

0100 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,000.00000 3,000.00 550.00000 1,650.00 3,000.00000 9,000.00

0110 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,478.00000 9,912.00 2,300.00000 9,200.00 3,500.00000 14,000.00

0120 13530

RETAINING WALL RW-3

12.000

CY

1,300.00000 15,600.00 2,260.00000 27,120.00 1,750.00000 21,000.00

0130 13565

RETAINING WALL EXCAVATION

28.000

CY

180.00000 5,040.00 195.00000 5,460.00 100.00000 2,800.00

0140 24152

TYPE 3 BARRICADE 8'

4.000

EA

500.00000 2,000.00 525.00000 2,100.00 1,000.00000 4,000.00

0150 24160

TEMPORARY SIGN

400.000

SF

30.00000 12,000.00 41.00000 16,400.00 31.00000 12,400.00

0160 24278

GROUP 2 CHANNELIZING
DEVICES

900.000

DAY

1.00000 900.00 2.00000 1,800.00 3.00000 2,700.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24282

FLAGGER SERVICE

40.000

HR

30.00000 1,200.00 25.00000 1,000.00 31.00000 1,240.00

0180 24288

WARNING LIGHT TY. B

2,400.000

DAY

2.00000 4,800.00 3.00000 7,200.00 6.00000 14,400.00

0190 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

75.00000 3,000.00 125.00000 5,000.00 100.00000 4,000.00

0200 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

155.000

SY

60.00000 9,300.00 15.00000 2,325.00 25.00000 3,875.00

0210 26127

DRY RIPRAP CL.I 26"

14.000

TON

140.00000 1,960.00 125.00000 1,750.00 300.00000 4,200.00

0220 27430

SILTATION CONTROL
EXCAVATION

55.000

CY

10.00000 550.00 10.00000 550.00 35.00000 1,925.00

0230 27505

TEMP. SILT FENCE TYPE A

325.000

LF

4.00000 1,300.00 3.00000 975.00 3.00000 975.00

0240 61135

PREST. CONC. SLAB 3' X 15"
X(+35' - 40')

2.000

EA

18,000.00000 36,000.00 22,000.00000 44,000.00 15,000.00000 30,000.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 61185

PREST. CONC. SLAB 4' X 15"
X(+35' - 40')

4.000

EA

18,000.00000 72,000.00 16,000.00000 64,000.00 12,235.00000 48,940.00

0260 68024

RAILING, BR27C   1 RAIL

78.000

LF

300.00000 23,400.00 450.00000 35,100.00 110.00000 8,580.00

0270 68900

NS REM. PORT. OF EX.STR. STR.
NO. 6057

(1)

LS

15,000.00000 15,000.00 30,000.00000 30,000.00 25,000.00000 25,000.00

0280 69014

SELECT BACKFILL (ABUTMENT
ZONE)

64.000

TON

80.00000 5,120.00 75.00000 4,800.00 65.00000 4,160.00

0290 69011

STRUCTURE EXCAVATION

32.000

CY

165.00000 5,280.00 155.00000 4,960.00 75.00000 2,400.00

0300 69030

CONCRETE CLASS A3

13.200

CY

1,700.00000 22,440.00 2,030.00000 26,796.00 2,750.00000 36,300.00

0310 69091

CORROSION RESISTANT REINF.
STEEL CL. I

900.000

LB

5.00000 4,500.00 7.70000 6,930.00 10.00000 9,000.00

0320 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

2.000

SY

2,400.00000 4,800.00 1,600.00000 3,200.00 2,500.00000 5,000.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

(6) DW MILLER
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 69620

COFFERDAMS

1.000

EA

10,000.00000 10,000.00 25,000.00000 25,000.00 50,000.00000 50,000.00

Section Total with LCC: $348,342.00 $399,768.00 $403,820.00

Life Cycle Costs:

$403,820.00$348,342.00 $399,768.00Section Totals:

( ) indicates item is bid as Lump Sum

$399,768.00$348,342.00 $403,820.00

$348,342.00

Contract Item Totals

$399,768.00 403,820.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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PROPOSED SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):K28

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000095869B24

06/15/17 COMPLETION DATE

APPOMATTOX

Min: Max:

11/10/2016Date Printed:

(NFO)0660-006-066, B624, STP-0063(020);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W210 BURLEIGH CONSTRUCTION CO., INC. $269,280.00 100.00%

2 B728 D. A. BROWN, INC. $280,937.50 104.33%

3 C1334 CROSSROADS BRIDGE INC $283,330.95 105.22%

4 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $348,342.00 129.36%

5 F451 FIELDER'S CHOICE ENTERPRISES, INC. $399,768.00 148.46%

6 M1081 DW MILLER CONSTRUCTION, INC. $403,820.00 149.96%

Vendor Ranking

Contract ID:

PROPOSED SUPERSTRUCTURE REPLACEMENT

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

06/15/17 COMPLETION DATE

C0000095869B24

September 28, 2016 10:00 AM

(NFO)0660-006-066, B624, STP-0063(020);

APPOMATTOX

K28

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 13320

GUARDRAIL GR-2

825.000

LF

22.50000 18,562.50 24.00000 19,800.00 21.57000 17,795.25

0020 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

1.000

EA

1,320.00000 1,320.00 1,650.00000 1,650.00 1,479.22000 1,479.22

0030 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 1

(1)

LS

19,740.00000 19,740.00 4,260.00000 4,260.00 23,297.70000 23,297.70

0040 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 2

(1)

LS

34,208.00000 34,208.00 19,600.00000 19,600.00 36,980.48000 36,980.48

0050 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 3

(1)

LS

12,616.00000 12,616.00 20,077.00000 20,077.00 24,283.85000 24,283.85

0060 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 4

(1)

LS

36,025.00000 36,025.00 10,870.00000 10,870.00 32,666.09000 32,666.09

Page 1 of 9

HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 5

(1)

LS

10,984.00000 10,984.00 5,780.00000 5,780.00 14,237.49000 14,237.49

0080 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 6

(1)

LS

5,764.00000 5,764.00 2,434.00000 2,434.00 1,972.00000 1,972.00

0090 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 7

(1)

LS

5,764.00000 5,764.00 1,826.00000 1,826.00 1,972.00000 1,972.00

0100 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 8

(1)

LS

8,102.00000 8,102.00 913.00000 913.00 1,972.00000 1,972.00

0110 24265

NS MAINTENANCE OF TRAFFIC
LOCATION NO. 9

(1)

LS

15,660.00000 15,660.00 913.00000 913.00 3,944.58000 3,944.58

0120 24702

NS REMOVE EXIST. AND DISPOSE
EXIST, GUARDRAIL TERMINAL
GR-11

1.000

EA

550.00000 550.00 411.00000 411.00 369.80000 369.80

0130 24702

NS REMOVE EXIST. AND DISPOSE
EXIST. GUARDRAIL TERMINAL
GR-9

2.000

EA

985.00000 1,970.00 661.00000 1,322.00 370.12000 740.24

Page 2 of 9

HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 24825

NS MODIFY EXIST. CONTROL
CENTER

2.000

EA

415.00000 830.00 1,313.00000 2,626.00 4,231.63000 8,463.26

0150 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

375.000

SY

9.25000 3,468.75 10.00000 3,750.00 3.61000 1,353.75

0160 27506

TEMP. FILTER BARRIER

665.000

LF

6.60000 4,389.00 29.00000 19,285.00 3.16000 2,101.40

0170 50108

SIGN PANEL

1,751.200

SF

30.00000 52,536.00 45.00000 78,804.00 42.68000 74,741.22

0180 50406

VA SIGN POST, W6 x 12

48.000

LF

80.00000 3,840.00 68.00000 3,264.00 96.92000 4,652.16

0190 50411

VIA SIGN POST, W12 X 14

36.000

LF

100.00000 3,600.00 75.00000 2,700.00 101.39000 3,650.04

0200 50415

VIA SIGN POST, W14 X 26

45.000

LF

115.00000 5,175.00 104.00000 4,680.00 106.67000 4,800.15

0210 50416

VIA SIGN POST, W16 X 26

100.000

LF

125.00000 12,500.00 107.00000 10,700.00 164.82000 16,482.00
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HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 50417

VIA SIGN POST, W16 X 31

47.000

LF

135.00000 6,345.00 111.00000 5,217.00 172.83000 8,123.01

0230 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

6.000

LF

85.00000 510.00 22.00000 132.00 25.33000 151.98

0240 50501

CONC.FOUND.SSP-V A 2'-6" DIA.X
7' DEPTH

3.000

EA

3,250.00000 9,750.00 1,793.00000 5,379.00 2,538.14000 7,614.42

0250 50528

CONC. FOUND., SSP-VI A 3'0" DIA.
X 7' DEPTH

4.000

EA

3,300.00000 13,200.00 2,225.00000 8,900.00 5,960.23000 23,840.92

0260 50532

CONC. FOUND., SSP-VI A 3'0" DIA.
X 8' DEPTH

4.000

EA

3,850.00000 15,400.00 3,229.00000 12,916.00 5,334.68000 21,338.72

0270 50544

CONC. FOUND., SSP-VI A 3'6" DIA.
X 9' DEPTH

2.000

EA

4,400.00000 8,800.00 4,386.00000 8,772.00 5,354.19000 10,708.38

0280 50575

CONC. FOUND. O/H SIGN
STRUCTURE

60.000

CY

1,660.00000 99,600.00 2,355.00000 141,300.00 3,772.44000 226,346.40
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HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 50863

REMOVE-DISPOSE SIGN STRUCT.
TY. V A

1.000

EA

750.00000 750.00 854.00000 854.00 565.89000 565.89

0300 50864

REMOVE-DISPOSE SIGN STRUCT.
TY. VI A

2.000

EA

1,050.00000 2,100.00 3,705.00000 7,410.00 676.00000 1,352.00

0310 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

1.000

EA

415.00000 415.00 188.00000 188.00 691.07000 691.07

0320 50900

NS TRAFFIC SIGN TRAFFIC SIGN
SQUARE TUBE SIGN POST, 2
1/2"-10GA

14.000

LF

42.00000 588.00 32.50000 455.00 251.04000 3,514.56

0330 50902

NS TRAFFIC SIGN MODIFY EXIST.
O/H SIGN STRUCTURE LOC. 5

1.000

EA

0.00000 0.00 0.00000 0.00 1,340.32000 1,340.32

0340 50902

NS TRAFFIC SIGN O/H SIGN
STRUCTURE LOCATION NO. 1

1.000

EA

54,000.00000 54,000.00 60,400.00000 60,400.00 56,973.72000 56,973.72

0350 50902

NS TRAFFIC SIGN PARAPET
MOUNT SIGN SUPPORT

2.000

EA

4,000.00000 8,000.00 6,496.00000 12,992.00 13,449.90000 26,899.80

Page 5 of 9

HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 50902

NS TRAFFIC SIGN STRUCTURE
LOCATION NO. 3

1.000

EA

48,000.00000 48,000.00 56,545.50000 56,545.50 58,716.01000 58,716.01

0370 51163

FLASHER

4.000

EA

1,775.00000 7,100.00 2,724.00000 10,896.00 1,510.00000 6,040.00

0380 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

8.000

EA

960.00000 7,680.00 326.00000 2,608.00 206.50000 1,652.00

0390 51243

NS CONC FOUNDATION SQUARE
TUBE POST FOUNDATION, TYPE B

1.000

EA

1,100.00000 1,100.00 741.00000 741.00 300.00000 300.00

0400 51600

14/2 CONDUCTOR CABLE

305.000

LF

1.20000 366.00 3.50000 1,067.50 0.90000 274.50

0410 51960

NS INSTALL OVER HEIGHT
VEHICLE DETECTOR

1.000

EA

2,250.00000 2,250.00 10,588.00000 10,588.00 30,205.70000 30,205.70

0420 51963

NS REMOVE AND DISPOSE OF
SIGN STRUCTURE TY. VI A
W/LIGHTS

1.000

EA

1,250.00000 1,250.00 5,558.00000 5,558.00 1,998.99000 1,998.99

Page 6 of 9

HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 51963

NS REMOVE AND DISPOSE OF
SIGN STRUCTURE TY.VI A W/ OHD
EQUIPEMENT

2.000

EA

1,600.00000 3,200.00 5,558.00000 11,116.00 1,516.49000 3,032.98

0440 51963

NS REMOVE AND DISPOSE SIGN
STRUCTURE STP-1

2.000

EA

675.00000 1,350.00 338.00000 676.00 258.50000 517.00

0450 51963

NS REMOVE EXISTING SIGN
PANEL TYPE SP-2 W/LIGHTS
FROM O/H STRUCTURE

1.000

EA

3,800.00000 3,800.00 1,852.00000 1,852.00 1,765.03000 1,765.03

0460 52002

NS TRAFFIC SIGNALIZATION
CONFIRMATION LIGHT

2.000

EA

1,650.00000 3,300.00 1,208.00000 2,416.00 500.00000 1,000.00

0470 55080

8 CONDUCTOR CABLE

2,855.000

LF

1.15000 3,283.25 1.80000 5,139.00 1.99000 5,681.45

0480 55587

JUNCTION BOX JB-S2

18.000

EA

1,900.00000 34,200.00 1,945.00000 35,010.00 1,075.53000 19,359.54

0490 56032

2" METAL CONDUIT

1,105.000

LF

41.00000 45,305.00 31.00000 34,255.00 25.93000 28,652.65

Page 7 of 9

HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 56051

BORED CONDUIT 3"

445.000

LF

24.00000 10,680.00 44.00000 19,580.00 20.65000 9,189.25

0510 56053

2" PVC CONDUIT

3,015.000

LF

9.75000 29,396.25 12.50000 37,687.50 7.03000 21,195.45

0520 56200

TRENCH EXCAVATION ECI-1

3,005.000

LF

9.00000 27,045.00 31.00000 93,155.00 5.67000 17,038.35

0530 56205

TEST BORE

4.000

EA

1,900.00000 7,600.00 4,150.00000 16,600.00 1,117.89000 4,471.56

0540 59000

NS LIGHTING METAL JUNCTION
BOX, NEMA 3R, 16" X 16"X 6"

1.000

EA

1,400.00000 1,400.00 1,031.00000 1,031.00 316.00000 316.00

0550 59000

NS LIGHTING METAL JUNCTION
BOX, NEMA 3R, 6" X6" X4"

2.000

EA

610.00000 1,220.00 668.00000 1,336.00 223.13000 446.26

0560 59050

NS COMMUNICATION EQUIP.
CABINET ELECTRICAL SERVICE,
5kVA

1.000

EA

7,700.00000 7,700.00 10,305.00000 10,305.00 16,811.26000 16,811.26

Page 8 of 9

HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(2) DOREY ELECTRIC
COMPANY

(3) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

(4) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 59050

NS COMMUNICATION EQUIP.
UNINTERRUPTABLE POWER
SUPPLY, CC-ITS

1.000

EA

9,400.00000 9,400.00 8,654.00000 8,654.00 11,311.71000 11,311.71

0580 59050

NS COMMUNICATION EQUIP. UPS
CABINET

1.000

EA

2,000.00000 2,000.00 4,172.00000 4,172.00 2,500.00000 2,500.00

0590 59071

NS COMMUNICATION EQUIP. 12/2
CONDUCTOR CABLE

5,860.000

LF

1.65000 9,669.00 1.80000 10,548.00 1.31000 7,676.60

Section Total with LCC: $745,356.75 $862,116.50 $917,568.16

Life Cycle Costs:

$917,568.16$745,356.75 $862,116.50Section Totals:

( ) indicates item is bid as Lump Sum

$862,116.50$745,356.75 $917,568.16

$745,356.75

Contract Item Totals

$862,116.50 917,568.16Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 9 of 9

HRBT OVER HEIGHT DETECTION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K42

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000108423N01

11/30/17 COMPLETION DATE

NORFOLK

Min: Max:

11/10/2016Date Printed:

(NFO)0064-122-346,N501, NHFP-0064-3(497);



Percent Of Low
BidTotal BidRank Vendor ID/Name

2 D011 DOREY ELECTRIC COMPANY $745,356.75

3 V941 VIRGINIA SIGN AND LIGHTING COMPANY,
DIVISION OF THE LANE CON

$862,116.50

4 B980 BRYANT-RITTER ELECTRIC CORPORATION $917,568.16

Vendor Ranking

Contract ID:

HRBT OVER HEIGHT DETECTION

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

11/30/17 COMPLETION DATE

C0000108423N01

September 28, 2016 10:00 AM

(NFO)0064-122-346,N501, NHFP-0064-3(497);

NORFOLK

K42

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) DW MILLER
CONSTRUCTION, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

57,000.00000 57,000.00 110,500.00000 110,500.00 45,000.00000 45,000.00

0020 09185

PAVED DITCH PG-2A

28.000

SY

340.00000 9,520.00 365.00000 10,220.00 55.00000 1,540.00

0030 10099

AGGR. MATL. NO. 21A OR 21B

78.000

TON

100.00000 7,800.00 217.50000 16,965.00 25.00000 1,950.00

0040 10608

ASPHALT CONCRETE TY.
SM-12.5D

79.000

TON

350.00000 27,650.00 340.00000 26,860.00 425.00000 33,575.00

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

955.000

SY

30.00000 28,650.00 20.00000 19,100.00 28.00000 26,740.00

0060 24265

NS MAINTENANCE OF TRAFFIC
STRUCTURE NO. 1804

(1)

LS

50,000.00000 50,000.00 36,200.00000 36,200.00 125,000.00000 125,000.00

0065 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

5,000.00000 5,000.00 1,800.00000 1,800.00 15,000.00000 15,000.00

Page 1 of 4

BRIDGE REHAB ON RTE. 1 OVER HAZEL RUN

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K50

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000100444B02

05/04/17 COMPLETION DATE

FREDERICKSBURG

Min: Max:

11/10/2016Date Printed:

(NFO) 0001-111-255, M501, B602, RSTP-5111(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) DW MILLER
CONSTRUCTION, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 25567

PROGRESS SCHEDULE UPDATES

7.000

EA

700.00000 4,900.00 360.00000 2,520.00 1,000.00000 7,000.00

0070 26117

DRY RIPRAP CL. AI

237.000

TON

150.00000 35,550.00 225.00000 53,325.00 80.00000 18,960.00

0080 27505

TEMP. SILT FENCE TYPE A

283.000

LF

4.00000 1,132.00 6.00000 1,698.00 3.00000 849.00

0090 51615

14/1 ENCLOSED COND. CABLE

300.000

LF

9.75000 2,925.00 32.00000 9,600.00 25.00000 7,500.00

0100 51912

LOOP SAW CUT 3/8"

75.000

LF

36.50000 2,737.50 6.50000 487.50 8.00000 600.00

0110 51913

LOOP SAWCUT 5/8"

50.000

LF

50.00000 2,500.00 9.75000 487.50 16.00000 800.00

0120 54032

TYPE B CLASS I PVMT LINE MRKG
4"

731.000

LF

2.00000 1,462.00 8.70000 6,359.70 1.25000 913.75

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6.000

EA

200.00000 1,200.00 600.00000 3,600.00 65.00000 390.00

Page 2 of 4

BRIDGE REHAB ON RTE. 1 OVER HAZEL RUN

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K50

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000100444B02

05/04/17 COMPLETION DATE

FREDERICKSBURG

Min: Max:

11/10/2016Date Printed:

(NFO) 0001-111-255, M501, B602, RSTP-5111(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) DW MILLER
CONSTRUCTION, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 66922

NS BRIDGE SUBSTRUCTURE
FIBER REINFORCED POLYMER
WRAPS

1,040.000

SF

65.00000 67,600.00 48.00000 49,920.00 45.00000 46,800.00

0150 67910

NS NBIS ACCESS, UNDER BRIDGE
STRUCTURE NO. 1804

2.000

DAY

4,000.00000 8,000.00 2,500.00000 5,000.00 7,500.00000 15,000.00

0160 68168

FURNISH ASPHALT PLUG JOINT

104.000

CF

96.00000 9,984.00 180.00000 18,720.00 125.00000 13,000.00

0170 68169

PLACE ASPHALT PLUG JOINT

144.000

LF

192.00000 27,648.00 290.60000 41,846.40 155.00000 22,320.00

0180 68180

EMBEDDED GALVANIC ANODES

933.000

EA

61.00000 56,913.00 32.40000 30,229.20 75.00000 69,975.00

0190 68408

SILICONE JOINT SEALANT 1"

21.000

LF

250.00000 5,250.00 96.00000 2,016.00 45.00000 945.00

0200 68590

JACKING AND BLOCKING BEAM

11.000

EA

6,500.00000 71,500.00 5,400.00000 59,400.00 7,500.00000 82,500.00

0210 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

119.000

SY

350.00000 41,650.00 1,170.00000 139,230.00 996.00000 118,524.00

Page 3 of 4

BRIDGE REHAB ON RTE. 1 OVER HAZEL RUN

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K50

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000100444B02

05/04/17 COMPLETION DATE

FREDERICKSBURG

Min: Max:

11/10/2016Date Printed:

(NFO) 0001-111-255, M501, B602, RSTP-5111(293);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) DW MILLER
CONSTRUCTION, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68900

NS REM. PORT. OF EX.STR.
STRUCTURE NO. 1804

(1)

LS

70,000.00000 70,000.00 42,000.00000 42,000.00 35,000.00000 35,000.00

0230 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

26.000

SY

3,000.00000 78,000.00 1,080.00000 28,080.00 1,126.00000 29,276.00

Section Total with LCC: $674,571.50 $716,164.30 $719,157.75

Life Cycle Costs:

$719,157.75$674,571.50 $716,164.30Section Totals:

( ) indicates item is bid as Lump Sum

$716,164.30$674,571.50 $719,157.75

$674,571.50

Contract Item Totals

$716,164.30 719,157.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

BRIDGE REHAB ON RTE. 1 OVER HAZEL RUN

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K50

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000100444B02

05/04/17 COMPLETION DATE

FREDERICKSBURG

Min: Max:

11/10/2016Date Printed:

(NFO) 0001-111-255, M501, B602, RSTP-5111(293);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451 FIELDER'S CHOICE ENTERPRISES, INC. $674,571.50 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $716,164.30 106.17%

3 M1081 DW MILLER CONSTRUCTION, INC. $719,157.75 106.61%

Vendor Ranking

Contract ID:

BRIDGE REHAB ON RTE. 1 OVER HAZEL RUN

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

05/04/17 COMPLETION DATE

C0000100444B02

September 28, 2016 10:00 AM

(NFO) 0001-111-255, M501, B602, RSTP-5111(293);

FREDERICKSBURG

K50

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION

42.000

EA

3,500.00000 147,000.00 4,500.00000 189,000.00 8,000.00000 336,000.00

0020 17374

EMERGENCY MOBILIZATION

4.000

EA

3,800.00000 15,200.00 5,000.00000 20,000.00 10,000.00000 40,000.00

0030 24160

CONSTRUCTION SIGNS

400.000

SF

18.00000 7,200.00 30.00000 12,000.00 35.00000 14,000.00

0040 24272

TRUCK MOUNTED ATTENUATOR

1,800.000

HR

17.50000 31,500.00 10.00000 18,000.00 20.00000 36,000.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

9,100.000

DAY

1.00000 9,100.00 2.00000 18,200.00 1.00000 9,100.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,800.000

HR

20.00000 36,000.00 10.00000 18,000.00 15.00000 27,000.00

0070 24281

ELECTRONIC ARROW

1,800.000

HR

7.50000 13,500.00 5.00000 9,000.00 7.00000 12,600.00

Page 1 of 16

BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

760.000

HR

24.00000 18,240.00 30.00000 22,800.00 32.00000 24,320.00

0090 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 1
1/2"

120.000

LF

44.00000 5,280.00 55.00000 6,600.00 50.00000 6,000.00

0100 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 1"

120.000

LF

32.00000 3,840.00 30.00000 3,600.00 40.00000 4,800.00

0110 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 2
1/2"

109.000

LF

52.00000 5,668.00 75.00000 8,175.00 60.00000 6,540.00

0120 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 2"

1,373.000

LF

48.00000 65,904.00 60.00000 82,380.00 55.00000 75,515.00

0130 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 3"

120.000

LF

59.00000 7,080.00 86.00000 10,320.00 75.00000 9,000.00

0140 62506

NS JOINT SEALER LOW DENSITY,
CLOSED CELL 1 1/2"

120.000

LF

28.00000 3,360.00 43.00000 5,160.00 120.00000 14,400.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 62506

NS JOINT SEALER LOW DENSITY,
CLOSED CELL 2 1/2"

120.000

LF

34.00000 4,080.00 56.00000 6,720.00 150.00000 18,000.00

0160 62506

NS JOINT SEALER LOW DENSITY,
CLOSED CELL 2"

120.000

LF

31.00000 3,720.00 50.00001 6,000.00 135.00000 16,200.00

0170 62506

NS JOINT SEALER SILICONE
JOINT REPLACEMENT 1" OR LESS

240.000

LF

26.00000 6,240.00 36.00000 8,640.00 40.00000 9,600.00

0180 62506

NS JOINT SEALER SILICONE
JOINT REPLACEMENT GREATER
THAN 1"

50.000

LF

38.00000 1,900.00 50.00000 2,500.00 55.00000 2,750.00

0190 62506

NS JOINT SEALER V-SHAPE JOINT
REPLACEMENT 2"-3"

487.000

LF

45.00000 21,915.00 65.00000 31,655.00 200.00000 97,400.00

0200 62506

NS JOINT SEALER V-SHAPE JOINT
REPLACEMENT 3"-4"

447.000

LF

54.00000 24,138.00 75.00000 33,525.00 250.00000 111,750.00

Page 3 of 16

BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 62533

NS BRIDGE SUPERSTRUCTURE
SLAB LEVELING UNDER-SEALING
AND VOID FILLING

2,000.000

LB

5.85000 11,700.00 15.00000 30,000.00 10.00000 20,000.00

0220 68100

REINF. STEEL

200.000

LB

3.00000 600.00 10.00000 2,000.00 10.00000 2,000.00

0230 68556

PREFORMED ELASTOMERIC
JOINT SEALER 2"

100.000

LF

44.00000 4,400.00 50.00000 5,000.00 60.00000 6,000.00

0240 68557

PREFORMED ELASTOMERIC
JOINT SEALER 2 1/2"

100.000

LF

56.00000 5,600.00 56.00000 5,600.00 75.00000 7,500.00

0250 68558

PREFORMED ELASTOMERIC
JOINT SEALER 1 5/8"

100.000

LF

43.00000 4,300.00 43.00000 4,300.00 50.00000 5,000.00

0260 68560

PREFORMED ELASTOMERIC
JOINT SEALER 3"

100.000

LF

75.00000 7,500.00 75.00000 7,500.00 85.00000 8,500.00

0270 68561

PREFORMED ELASTOMERIC
JOINT SEALER 3 1/2"

100.000

LF

86.00000 8,600.00 86.00000 8,600.00 100.00000 10,000.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

100.000

LF

110.00000 11,000.00 110.00000 11,000.00 120.00000 12,000.00

0290 68566

PREFORMED ELASTOMERIC
JOINT SEALER 5"

34.000

LF

165.00000 5,610.00 178.00000 6,052.00 160.00000 5,440.00

0300 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE A

48.000

LF

139.00000 6,672.00 250.00000 12,000.00 250.00000 12,000.00

0310 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE C

10.000

LF

158.00000 1,580.00 300.00000 3,000.00 400.00000 4,000.00

0320 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE D

10.000

LF

168.00000 1,680.00 400.00000 4,000.00 525.00000 5,250.00

0330 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE E

112.000

LF

365.00000 40,880.00 500.00000 56,000.00 650.00000 72,800.00

0340 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

118.000

LF

20.00000 2,360.00 50.00000 5,900.00 100.00000 11,800.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 68902

NS BR. SUPERSTR. WID./REPAIR
HOT POUR JOINT SEALER

80.000

LF

10.00000 800.00 25.00000 2,000.00 25.00000 2,000.00

0360 68902

NS BR. SUPERSTR. WID./REPAIR
INCIDENTAL CONCRETE REPAIR

100.000

LF

50.00000 5,000.00 300.00000 30,000.00 150.00000 15,000.00

0370 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE CURB

100.000

LF

122.00000 12,200.00 400.00000 40,000.00 200.00000 20,000.00

0380 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAIL (TYPE
B)

80.000

LF

220.00000 17,600.00 200.00000 16,000.00 500.00000 40,000.00

0390 68902

NS BR. SUPERSTR. WID./REPAIR
SAW CUTTING JOINTS

120.000

LF

24.00000 2,880.00 50.00000 6,000.00 40.00000 4,800.00

0400 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODES

116.000

EA

40.00000 4,640.00 50.00000 5,800.00 60.00000 6,960.00

0410 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POST

24.000

EA

496.00000 11,904.00 1,200.00000 28,800.00 1,000.00000 24,000.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAIL (TYPE
A)

38.000

EA

595.00000 22,610.00 1,200.00000 45,600.00 175.00000 6,650.00

0430 68905

NS BR. SUPERSTR. WID./REPAIR
CONCRETE DECK REPAIR
FIBRECRETE GREY

248.000

CF

250.00000 62,000.00 450.00000 111,600.00 50.00000 12,400.00

0440 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT, TYPE EP-3

250.000

SY

49.00000 12,250.00 75.00000 18,750.00 75.00000 18,750.00

0450 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE WATERPROOFING -
(WATER BASED)

250.000

SY

54.00000 13,500.00 60.00000 15,000.00 55.00000 13,750.00

0460 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (MOD.) (VES)

142.000

SY

565.00000 80,230.00 800.00000 113,600.00 1,400.00000 198,800.00

0470 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (VES)

50.000

SY

459.00000 22,950.00 800.00000 40,000.00 1,200.00000 60,000.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARKETING ASSOCIATES,
INC. DBA APPLIED

POLYMERICS

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) HAYMES BROTHERS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (VES)

10.000

SY

925.00000 9,250.00 1,500.00000 15,000.00 1,500.00000 15,000.00

Section Total with LCC: $821,161.00 $1,161,377.00 $1,491,375.00

Life Cycle Costs:

$1,491,375.00$821,161.00 $1,161,377.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,161,377.00$821,161.00 $1,491,375.00

$821,161.00

Contract Item Totals

$1,161,377.00 1,491,375.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION

42.000

EA

8,150.00000 342,300.00 4,000.00000 168,000.00 11,000.00000 462,000.00

0020 17374

EMERGENCY MOBILIZATION

4.000

EA

9,450.00000 37,800.00 8,500.00000 34,000.00 11,000.00000 44,000.00

0030 24160

CONSTRUCTION SIGNS

400.000

SF

51.00000 20,400.00 25.00000 10,000.00 48.00000 19,200.00

0040 24272

TRUCK MOUNTED ATTENUATOR

1,800.000

HR

32.00000 57,600.00 150.00000 270,000.00 58.00000 104,400.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

9,100.000

DAY

1.50000 13,650.00 0.01000 91.00 0.72000 6,552.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,800.000

HR

6.25000 11,250.00 0.01000 18.00 21.00000 37,800.00

0070 24281

ELECTRONIC ARROW

1,800.000

HR

3.75000 6,750.00 25.00000 45,000.00 45.00000 81,000.00

0080 24282

FLAGGER SERVICE

760.000

HR

27.00000 20,520.00 200.00000 152,000.00 47.00000 35,720.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 1
1/2"

120.000

LF

60.00000 7,200.00 100.00000 12,000.00 148.00000 17,760.00

0100 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 1"

120.000

LF

41.00000 4,920.00 100.00000 12,000.00 129.00000 15,480.00

0110 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 2
1/2"

109.000

LF

68.00000 7,412.00 100.00000 10,900.00 129.00000 14,061.00

0120 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 2"

1,373.000

LF

60.00000 82,380.00 100.00000 137,300.00 87.00000 119,451.00

0130 62506

NS JOINT SEALER FOAM AND
SILICONE, PRECOMPRESSED 3"

120.000

LF

74.00000 8,880.00 100.00000 12,000.00 160.00000 19,200.00

0140 62506

NS JOINT SEALER LOW DENSITY,
CLOSED CELL 1 1/2"

120.000

LF

42.00000 5,040.00 100.00000 12,000.00 76.00000 9,120.00

0150 62506

NS JOINT SEALER LOW DENSITY,
CLOSED CELL 2 1/2"

120.000

LF

46.00000 5,520.00 100.00000 12,000.00 80.00000 9,600.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 62506

NS JOINT SEALER LOW DENSITY,
CLOSED CELL 2"

120.000

LF

44.00000 5,280.00 100.00000 12,000.00 78.00000 9,360.00

0170 62506

NS JOINT SEALER SILICONE
JOINT REPLACEMENT 1" OR LESS

240.000

LF

43.00000 10,320.00 50.00000 12,000.00 80.00000 19,200.00

0180 62506

NS JOINT SEALER SILICONE
JOINT REPLACEMENT GREATER
THAN 1"

50.000

LF

203.00000 10,150.00 75.00000 3,750.00 85.00000 4,250.00

0190 62506

NS JOINT SEALER V-SHAPE JOINT
REPLACEMENT 2"-3"

487.000

LF

100.00000 48,700.00 100.00000 48,700.00 61.00000 29,707.00

0200 62506

NS JOINT SEALER V-SHAPE JOINT
REPLACEMENT 3"-4"

447.000

LF

103.00000 46,041.00 100.00000 44,700.00 61.00000 27,267.00

0210 62533

NS BRIDGE SUPERSTRUCTURE
SLAB LEVELING UNDER-SEALING
AND VOID FILLING

2,000.000

LB

60.00000 120,000.00 25.00000 50,000.00 14.00000 28,000.00

0220 68100

REINF. STEEL

200.000

LB

12.50000 2,500.00 5.00000 1,000.00 12.00000 2,400.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68556

PREFORMED ELASTOMERIC
JOINT SEALER 2"

100.000

LF

54.00000 5,400.00 100.00000 10,000.00 69.00000 6,900.00

0240 68557

PREFORMED ELASTOMERIC
JOINT SEALER 2 1/2"

100.000

LF

60.00000 6,000.00 100.00000 10,000.00 75.00000 7,500.00

0250 68558

PREFORMED ELASTOMERIC
JOINT SEALER 1 5/8"

100.000

LF

51.50000 5,150.00 100.00000 10,000.00 67.00000 6,700.00

0260 68560

PREFORMED ELASTOMERIC
JOINT SEALER 3"

100.000

LF

68.00000 6,800.00 100.00000 10,000.00 92.00000 9,200.00

0270 68561

PREFORMED ELASTOMERIC
JOINT SEALER 3 1/2"

100.000

LF

81.00000 8,100.00 100.00000 10,000.00 100.00000 10,000.00

0280 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

100.000

LF

99.00000 9,900.00 110.00000 11,000.00 110.00000 11,000.00

0290 68566

PREFORMED ELASTOMERIC
JOINT SEALER 5"

34.000

LF

134.00000 4,556.00 110.00000 3,740.00 180.00000 6,120.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE A

48.000

LF

188.00000 9,024.00 300.00000 14,400.00 464.00000 22,272.00

0310 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE C

10.000

LF

436.00000 4,360.00 300.00000 3,000.00 470.00000 4,700.00

0320 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE D

10.000

LF

436.00000 4,360.00 300.00000 3,000.00 575.00000 5,750.00

0330 68571

NS EXPANSION JT.
RECONSTRUCTION TYPE E

112.000

LF

699.00000 78,288.00 300.00000 33,600.00 715.00000 80,080.00

0340 68902

NS BR. SUPERSTR. WID./REPAIR
EPOXY MORTAR JOINT REPAIR

118.000

LF

160.00000 18,880.00 100.00000 11,800.00 165.00000 19,470.00

0350 68902

NS BR. SUPERSTR. WID./REPAIR
HOT POUR JOINT SEALER

80.000

LF

132.00000 10,560.00 250.00000 20,000.00 45.00000 3,600.00

0360 68902

NS BR. SUPERSTR. WID./REPAIR
INCIDENTAL CONCRETE REPAIR

100.000

LF

167.00000 16,700.00 150.00000 15,000.00 145.00000 14,500.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE CURB

100.000

LF

212.00000 21,200.00 100.00000 10,000.00 230.00000 23,000.00

0380 68902

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAIL (TYPE
B)

80.000

LF

400.00000 32,000.00 500.00000 40,000.00 138.00000 11,040.00

0390 68902

NS BR. SUPERSTR. WID./REPAIR
SAW CUTTING JOINTS

120.000

LF

145.00000 17,400.00 25.00000 3,000.00 42.00000 5,040.00

0400 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODES

116.000

EA

110.00000 12,760.00 16.00000 1,856.00 30.00000 3,480.00

0410 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE POST

24.000

EA

1,835.00000 44,040.00 500.00000 12,000.00 1,110.00000 26,640.00

0420 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE CONCRETE RAIL (TYPE
A)

38.000

EA

3,400.00000 129,200.00 500.00000 19,000.00 815.00000 30,970.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 68905

NS BR. SUPERSTR. WID./REPAIR
CONCRETE DECK REPAIR
FIBRECRETE GREY

248.000

CF

273.00000 67,704.00 500.00000 124,000.00 400.00000 99,200.00

0440 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT, TYPE EP-3

250.000

SY

138.00000 34,500.00 50.00000 12,500.00 63.00000 15,750.00

0450 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE WATERPROOFING -
(WATER BASED)

250.000

SY

132.00000 33,000.00 50.00000 12,500.00 50.00000 12,500.00

0460 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (MOD.) (VES)

142.000

SY

520.00000 73,840.00 800.00000 113,600.00 515.00000 73,130.00

0470 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (VES)

50.000

SY

321.00000 16,050.00 800.00000 40,000.00 480.00000 24,000.00

0480 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE C PATCHING (VES)

10.000

SY

850.00000 8,500.00 750.00000 7,500.00 2,615.00000 26,150.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) M. D. MILLER CO., INC. (6) KANAWHA STONE
COMPANY, INC.

Section Total with LCC: $1,552,885.00 $1,620,955.00 $1,674,220.00

Life Cycle Costs:

$1,674,220.00$1,552,885.00 $1,620,955.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,620,955.00$1,552,885.00 $1,674,220.00

$1,552,885.00

Contract Item Totals

$1,620,955.00 1,674,220.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K51

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108484N01

12/30/17 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

11/10/2016Date Printed:

(NFO)BR8E-968-321,N501, NHPP-BR08(235);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M730 MARKETING ASSOCIATES, INC. DBA APPLIED
POLYMERICS

$821,161.00 100.00%

2 L005 LANFORD BROTHERS COMPANY, INCORPORATED $1,161,377.00 141.43%

3 H018 HAYMES BROTHERS, INC. $1,491,375.00 181.62%

4 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,552,885.00 189.11%

5 M683 M. D. MILLER CO., INC. $1,620,955.00 197.40%

6 K108 KANAWHA STONE COMPANY, INC. $1,674,220.00 203.88%

Vendor Ranking

Contract ID:

BRIDGE REPAIRS AND PREVENTATIVE MAINTENANCE

STAUNTON / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/30/17 COMPLETION DATE

C000108484N01

September 28, 2016 10:00 AM

(NFO)BR8E-968-321,N501, NHPP-BR08(235);

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

K51

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

6,482.600

GAL

1.80000 11,668.68 0.31000 2,009.61 1.95000 12,641.07

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

7,760.770

TON

67.00000 519,971.59 65.75000 510,270.63 71.09000 551,713.14

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

89,431.470

SY

0.58000 51,870.25 1.12000 100,163.25 1.20000 107,317.76

0040 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM

(1)

LS

76,255.48000 76,255.48 25,000.00000 25,000.00 31,364.23000 31,364.23

0050 51615

14/1 ENCLOSED COND. CABLE

1,800.000

LF

2.80000 5,040.00 3.11000 5,598.00 2.90000 5,220.00

0060 51912

SAW CUT 3/8"

600.000

LF

15.97000 9,582.00 17.75000 10,650.00 17.52000 10,512.00

0070 51913

SAWCUT 5/8"

60.000

LF

4.13000 247.80 30.00000 1,800.00 19.53000 1,171.80

Page 1 of 10

SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" WHITE

51,089.000

LF

0.44000 22,479.16 0.64000 32,696.96 0.58000 29,631.62

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" YELLOW

44,752.000

LF

0.44000 19,690.88 0.64000 28,641.28 0.58000 25,956.16

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.55000 0.55 0.80000 0.80 0.72000 0.72

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

335.000

LF

0.72000 241.20 1.08000 361.80 0.95000 318.25

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.90000 0.90 1.35000 1.35 1.18000 1.18

0130 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

5.07000 5.07 5.30000 5.30 5.58000 5.58

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

255.000

LF

4.06000 1,035.30 4.24000 1,081.20 4.46000 1,137.30
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54100

NS PAVEMENT MARKING RAISED
RUMBLE STRIPS

90.000

LF

10.00000 900.00 24.00000 2,160.00 22.32000 2,008.80

0160 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY.F, CL I-4")

78,535.000

LF

0.01000 785.35 0.15000 11,780.25 0.17000 13,350.95

0170 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "STOP"

1.000

EA

125.00000 125.00 400.00000 400.00 418.50000 418.50

0180 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "XING"

1.000

EA

125.00000 125.00 400.00000 400.00 418.50000 418.50

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

593.000

EA

22.50000 13,342.50 26.00000 15,418.00 24.55000 14,558.15

0200 54250

PAVEMENT MESSAGE MARK.
BICYCLE ARROW

10.000

EA

50.00000 500.00 88.00000 880.00 94.86000 948.60

0210 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

10.000

EA

224.00000 2,240.00 172.00000 1,720.00 172.98000 1,729.80
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

39.000

EA

50.00000 1,950.00 108.00000 4,212.00 111.60000 4,352.40

0230 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

62.50000 62.50 135.00000 135.00 139.50000 139.50

0260 54402

NS PAVE. MESSAGE MARKING
PEDESTRIAN SYMBOL

2.000

EA

500.00000 1,000.00 260.00000 520.00 558.01000 1,116.02

0270 54402

NS PAVE. MESSAGE MARKING
STOP

1.000

EA

100.00000 100.00 320.00000 320.00 334.80000 334.80

0280 54402

NS PAVE. MESSAGE MARKING
XING

2.000

EA

100.00000 200.00 320.00000 640.00 334.81000 669.62

0290 56021

1" PVC CONDUIT

120.000

LF

2.99000 358.80 3.50000 420.00 11.16000 1,339.20

Section Total with LCC: $739,778.01 $757,285.43 $818,375.65

Life Cycle Costs:

$818,375.65$739,778.01 $757,285.43Section Totals:
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



( ) indicates item is bid as Lump Sum

$757,285.43$739,778.01 $818,375.65

$739,778.01

Contract Item Totals

$757,285.43 818,375.65Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

6,482.600

GAL

3.80000 24,633.88

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

7,760.770

TON

79.50000 616,981.22

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

89,431.470

SY

1.60000 143,090.35

0040 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM

(1)

LS

32,000.00000 32,000.00

0050 51615

14/1 ENCLOSED COND. CABLE

1,800.000

LF

3.20000 5,760.00

0060 51912

SAW CUT 3/8"

600.000

LF

18.40000 11,040.00

0070 51913

SAWCUT 5/8"

60.000

LF

20.80000 1,248.00

0080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" WHITE

51,089.000

LF

0.48000 24,522.72
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" YELLOW

44,752.000

LF

0.48000 21,480.96

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.60000 0.60

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

335.000

LF

0.78000 261.30

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.98000 0.98

0130 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

4.50000 4.50

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

255.000

LF

3.60000 918.00

0150 54100

NS PAVEMENT MARKING RAISED
RUMBLE STRIPS

90.000

LF

12.90000 1,161.00
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY.F, CL I-4")

78,535.000

LF

0.22000 17,277.70

0170 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "STOP"

1.000

EA

142.50000 142.50

0180 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "XING"

1.000

EA

142.50000 142.50

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

593.000

EA

24.80000 14,706.40

0200 54250

PAVEMENT MESSAGE MARK.
BICYCLE ARROW

10.000

EA

114.00000 1,140.00

0210 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

10.000

EA

233.00000 2,330.00

0220 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

39.000

EA

56.90000 2,219.10
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

71.13000 71.13

0260 54402

NS PAVE. MESSAGE MARKING
PEDESTRIAN SYMBOL

2.000

EA

440.00000 880.00

0270 54402

NS PAVE. MESSAGE MARKING
STOP

1.000

EA

114.00000 114.00

0280 54402

NS PAVE. MESSAGE MARKING
XING

2.000

EA

114.00000 228.00

0290 56021

1" PVC CONDUIT

120.000

LF

3.10000 372.00

Section Total with LCC: $922,726.84

Life Cycle Costs:

$922,726.84Section Totals:

$922,726.84

$922,726.84

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



( ) indicates item is bid as Lump Sum

$922,726.84Contract Grand Totals
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SGR: PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):K67

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

CM517PMR109495

10/31/17 COMPLETION DATE

JAMES CITY

Min: Max:

11/10/2016Date Printed:

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $739,778.01 100.00%

2 L015 LEE HY PAVING CORPORATION $757,285.43 102.37%

3 B850 BRANSCOME INC. $818,375.65 110.62%

4 B800 BASIC CONSTRUCTION COMPANY, L.L.C. $922,726.84 124.73%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

HAMPTON ROADS / WILLIAMSBURGLetting Date:

Contract Description:

District(s):

10/31/17 COMPLETION DATE

CM517PMR109495

September 28, 2016 10:00 AM

(NFO)0031-047-703, P401, STP-PM05(423); (NFO)0031-047-702, P401,
NHPP-5A03(806);

JAMES CITY

K67

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCIS O. DAY CO., INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

52,795.000

GAL

0.01000 527.95 1.80000 95,031.00 2.50000 131,987.50

0020 10700

RUMBLE STRIP, ASPHALT

240.000

LF

45.20000 10,848.00 42.00000 10,080.00 35.00000 8,400.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

40.000

SY

5.51000 220.40 42.00000 1,680.00 125.00000 5,000.00

0040 11070

NS SAW-CUT ASPH CONC SAW &
SEAL

1,950.000

LF

6.98000 13,611.00 6.00000 11,700.00 10.00000 19,500.00

0210 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,019.000

TON

43.59000 88,008.21 39.00000 78,741.00 30.00000 60,570.00

0220 16340

ASPHALT CONCRETE TY. SM-9.5D

34,360.180

TON

64.96000 2,232,037.29 61.55000 2,114,869.08 79.00000 2,714,454.22

0230 16370

ASPHALT CONCRETE TY. IM-19.0D

4,380.990

TON

61.77000 270,613.75 60.00000 262,859.40 75.00000 328,574.25
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCIS O. DAY CO., INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 16502

SURF. PREPARATION &
RESTORATION TYPE II

3,089.000

TON

115.74000 357,520.86 123.00000 379,947.00 110.00000 339,790.00

0250 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

335,712.140

SY

2.30000 772,137.92 2.00000 671,424.28 1.55000 520,353.82

0260 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

35,763.200

SY

3.07000 109,793.02 3.30000 118,018.56 3.50000 125,171.20

0300 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

216,500.00000 216,500.00 291,000.00000 291,000.00 90,000.00000 90,000.00

0420 51615

14/1 ENCLOSED COND. CABLE

82,784.000

LF

2.07000 171,362.88 2.50000 206,960.00 2.30000 190,403.20

0430 51912

SAW CUT 3/8"

27,456.000

LF

7.25000 199,056.00 9.00000 247,104.00 8.00000 219,648.00

0440 51913

SAWCUT 5/8"

6,240.000

LF

12.94000 80,745.60 15.50000 96,720.00 28.75000 179,400.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCIS O. DAY CO., INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

193,078.000

LF

0.58000 111,985.24 0.75000 144,808.50 0.72000 139,016.16

0470 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.72000 0.72 0.93000 0.93 0.90000 0.90

0480 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,320.000

LF

2.07000 2,732.40 1.05000 1,386.00 1.70000 2,244.00

0490 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.59000 2.59 1.31000 1.31 2.13000 2.13

0500 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

2,070.000

LF

2.33000 4,823.10 1.20000 2,484.00 1.70000 3,519.00

0510 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

2.91000 2.91 1.50000 1.50 2.13000 2.13

0520 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.18000 5.18 4.69000 4.69 6.38000 6.38
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCIS O. DAY CO., INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

138.000

LF

4.14000 571.32 3.75000 517.50 5.10000 703.80

0540 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

6.62000 6.62 10.00000 10.00 10.00000 10.00

0550 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

6,900.000

LF

5.30000 36,570.00 8.00000 55,200.00 8.00000 55,200.00

0560 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

363,422.000

LF

0.12000 43,610.64 0.15000 54,513.30 0.05000 18,171.10

0570 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,666.000

LF

2.59000 6,904.94 1.00000 2,666.00 3.00000 7,998.00

0580 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
"SIGNAL AHEAD"

1.000

EA

1,940.63000 1,940.63 2,250.00000 2,250.00 2,650.00000 2,650.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCIS O. DAY CO., INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "YEILD
AHEAD"

1.000

EA

1,811.25000 1,811.25 2,250.00000 2,250.00 2,731.25000 2,731.25

0600 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
"YEILD"

1.000

EA

617.12000 617.12 500.00000 500.00 950.00000 950.00

0610 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
ROUNDABOUT MARKING (MATCH
EXISTING)

1.000

EA

1,013.01000 1,013.01 2,250.00000 2,250.00 700.00000 700.00

0620 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK YEILD
MARKING (MATCH EXISTING)

1.000

EA

85.39000 85.39 562.50000 562.50 181.25000 181.25

0630 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,618.000

EA

35.19000 92,127.42 33.00000 86,394.00 30.50000 79,849.00

0640 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

3.000

EA

258.75000 776.25 500.00000 1,500.00 410.00000 1,230.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCIS O. DAY CO., INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

187.000

EA

97.29000 18,193.23 105.00000 19,635.00 125.00000 23,375.00

0660 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

121.61000 121.61 131.25000 131.25 156.25000 156.25

0670 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

7.000

EA

160.43000 1,123.01 220.00000 1,540.00 215.00000 1,505.00

0680 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

200.53000 200.53 275.00000 275.00 268.75000 268.75

0690 54400

PAVEMENT MESSAGE MARK.
"ONLY"

13.000

EA

333.27000 4,332.51 400.00000 5,200.00 480.00000 6,240.00

0700 54402

NS PAVE. MESSAGE MARKING
"SIGNAL AHEAD"

1.000

EA

1,552.50000 1,552.50 1,800.00000 1,800.00 2,120.00000 2,120.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCIS O. DAY CO., INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 54402

NS PAVE. MESSAGE MARKING
"YIELD AHEAD"

1.000

EA

1,449.00000 1,449.00 1,800.00000 1,800.00 2,185.00000 2,185.00

0720 54402

NS PAVE. MESSAGE MARKING
"YIELD"

6.000

EA

493.70000 2,962.20 400.00000 2,400.00 760.00000 4,560.00

0730 54402

NS PAVE. MESSAGE MARKING
ROUNDABOUT MESSAGE
MARKING

6.000

EA

810.41000 4,862.46 1,800.00000 10,800.00 560.00000 3,360.00

0740 54402

NS PAVE. MESSAGE MARKING
YEILD MESSAGE MARKING

7.000

EA

68.31000 478.17 450.00000 3,150.00 145.00000 1,015.00

0750 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

416.59000 416.59 500.00000 500.00 600.00000 600.00

0760 56022

1" METAL CONDUIT

1,040.000

LF

1.04000 1,081.60 1.25000 1,300.00 1.00000 1,040.00

Section Total with LCC: $4,865,343.02 $4,991,965.80 $5,294,842.29

Life Cycle Costs:

$5,294,842.29$4,865,343.02 $4,991,965.80Section Totals:
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



( ) indicates item is bid as Lump Sum

$4,991,965.80$4,865,343.02 $5,294,842.29

$4,865,343.02

Contract Item Totals

$4,991,965.80 5,294,842.29Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JULIUS BRANSCOME, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

52,795.000

GAL

2.50000 131,987.50 5.15000 271,894.25

0020 10700

RUMBLE STRIP, ASPHALT

240.000

LF

60.00000 14,400.00 100.62000 24,148.80

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

40.000

SY

50.00000 2,000.00 120.75000 4,830.00

0040 11070

NS SAW-CUT ASPH CONC SAW &
SEAL

1,950.000

LF

6.50000 12,675.00 15.00000 29,250.00

0210 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,019.000

TON

38.00000 76,722.00 40.00000 80,760.00

0220 16340

ASPHALT CONCRETE TY. SM-9.5D

34,360.180

TON

75.00000 2,577,013.50 105.50000 3,624,998.99

0230 16370

ASPHALT CONCRETE TY. IM-19.0D

4,380.990

TON

70.00000 306,669.30 105.50000 462,194.45

0240 16502

SURF. PREPARATION &
RESTORATION TYPE II

3,089.000

TON

92.00000 284,188.00 200.00000 617,800.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JULIUS BRANSCOME, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

335,712.140

SY

2.70000 906,422.78 2.50000 839,280.35

0260 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

35,763.200

SY

3.90000 139,476.48 2.85000 101,925.12

0300 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

250,000.00000 250,000.00 530,000.00000 530,000.00

0420 51615

14/1 ENCLOSED COND. CABLE

82,784.000

LF

2.00000 165,568.00 2.30000 190,403.20

0430 51912

SAW CUT 3/8"

27,456.000

LF

7.00000 192,192.00 8.05000 221,020.80

0440 51913

SAWCUT 5/8"

6,240.000

LF

12.50000 78,000.00 14.38000 89,731.20

0460 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

193,078.000

LF

0.65000 125,500.70 0.76000 146,739.28
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JULIUS BRANSCOME, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.81000 0.81 0.95000 0.95

0480 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,320.000

LF

1.53000 2,019.60 2.30000 3,036.00

0490 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.92000 1.92 2.88000 2.88

0500 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

2,070.000

LF

1.53000 3,167.10 3.45000 7,141.50

0510 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.92000 1.92 4.31000 4.31

0520 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

6.69000 6.69 43.12000 43.12

0530 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

138.000

LF

5.36000 739.68 34.50000 4,761.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JULIUS BRANSCOME, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.06000 9.06 10.06000 10.06

0550 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

6,900.000

LF

7.25000 50,025.00 8.05000 55,545.00

0560 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

363,422.000

LF

0.15000 54,513.30 0.10000 36,342.20

0570 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,666.000

LF

3.57000 9,517.62 1.15000 3,065.90

0580 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
"SIGNAL AHEAD"

1.000

EA

2,415.00000 2,415.00 3,162.50000 3,162.50

0590 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "YEILD
AHEAD"

1.000

EA

2,375.63000 2,375.63 3,162.50000 3,162.50
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JULIUS BRANSCOME, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
"YEILD"

1.000

EA

866.25000 866.25 1,293.75000 1,293.75

0610 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
ROUNDABOUT MARKING (MATCH
EXISTING)

1.000

EA

636.56000 636.56 718.75000 718.75

0620 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK YEILD
MARKING (MATCH EXISTING)

1.000

EA

160.13000 160.13 1,437.50000 1,437.50

0630 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,618.000

EA

27.72000 72,570.96 26.90000 70,424.20

0640 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

3.000

EA

372.75000 1,118.25 402.50000 1,207.50

0650 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

187.000

EA

113.40000 21,205.80 125.35000 23,440.45
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JULIUS BRANSCOME, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

141.75000 141.75 156.69000 156.69

0670 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

7.000

EA

194.25000 1,359.75 230.00000 1,610.00

0680 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

242.81000 242.81 287.50000 287.50

0690 54400

PAVEMENT MESSAGE MARK.
"ONLY"

13.000

EA

436.80000 5,678.40 460.00000 5,980.00

0700 54402

NS PAVE. MESSAGE MARKING
"SIGNAL AHEAD"

1.000

EA

1,932.00000 1,932.00 2,530.00000 2,530.00

0710 54402

NS PAVE. MESSAGE MARKING
"YIELD AHEAD"

1.000

EA

1,900.50000 1,900.50 2,530.00000 2,530.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JULIUS BRANSCOME, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 54402

NS PAVE. MESSAGE MARKING
"YIELD"

6.000

EA

693.00000 4,158.00 1,035.00000 6,210.00

0730 54402

NS PAVE. MESSAGE MARKING
ROUNDABOUT MESSAGE
MARKING

6.000

EA

509.25000 3,055.50 575.00000 3,450.00

0740 54402

NS PAVE. MESSAGE MARKING
YEILD MESSAGE MARKING

7.000

EA

128.10000 896.70 1,150.00000 8,050.00

0750 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

546.00000 546.00 575.00000 575.00

0760 56022

1" METAL CONDUIT

1,040.000

LF

1.00000 1,040.00 1.16000 1,206.40

Section Total with LCC: $5,505,117.95 $7,482,362.10

Life Cycle Costs:

$5,505,117.95 $7,482,362.10Section Totals:

$7,482,362.10$5,505,117.95Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



( ) indicates item is bid as Lump Sum

$5,505,117.95 $7,482,362.10Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SGR: PLANT MIX

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K70

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000109145N01

10/31/17 COMPLETION DATE

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D499 FRANCIS O. DAY CO., INC. $4,865,343.02 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$4,991,965.80 102.60%

3 A477 ARTHUR CONSTRUCTION CO., INC. $5,294,842.29 108.83%

4 B042 JULIUS BRANSCOME, INC. $5,505,117.95 113.15%

5 F034 FORT MYER CONSTRUCTION CORPORATION $7,482,362.10 153.79%

Vendor Ranking

Contract ID:

SGR: PLANT MIX

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

10/31/17 COMPLETION DATE

C0000109145N01

September 28, 2016 10:00 AM

(NFO)PM9P-96A-F17, N501, NHPP-PM09(352); (NFO)PM9L-96A-F17, N501,
NHPP-PM09(350);

ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM

K70

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) CLECO CORPORATION (3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

75,432.94000 75,432.94 50,000.00000 50,000.00 65,000.00000 65,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

40,215.00000 40,215.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

50,265.00000 50,265.00 65,000.00000 65,000.00 50,000.00000 50,000.00

0040 00120

REGULAR EXCAVATION

4,066.000

CY

12.10000 49,198.60 12.00000 48,792.00 12.00000 48,792.00

0050 00170

NS SOIL BIORETENTION SOIL
MEDIA

630.000

CY

73.00000 45,990.00 95.00000 59,850.00 95.00000 59,850.00

0060 00700

POST INSTALLATION INSPECTION

168.000

LF

3.05000 512.40 1.00000 168.00 4.50000 756.00

0070 01150

15" PIPE

122.000

LF

30.20000 3,684.40 20.00000 2,440.00 45.00000 5,490.00

0080 01180

18" PIPE

420.000

LF

34.20000 14,364.00 25.00000 10,500.00 55.00000 23,100.00

Page 1 of 12

RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) CLECO CORPORATION (3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06180

18" END SECTION ES-1 OR 2

29.000

EA

377.00000 10,933.00 200.00000 5,800.00 770.67000 22,349.43

0100 06740

DROP INLET DI-1

2.000

EA

3,020.00000 6,040.00 2,500.00000 5,000.00 2,694.89000 5,389.78

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

60.000

TON

36.20000 2,172.00 20.00000 1,200.00 37.88000 2,272.80

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

8,577.000

TON

20.75000 177,972.75 17.50000 150,097.50 21.95000 188,265.15

0130 10250

NS AGGR. MATERIAL NO. 8
STONE - PEA GRAVEL

160.000

TON

28.15000 4,504.00 30.00000 4,800.00 30.00000 4,800.00

0140 10607

ASPHALT CONCRETE TY.
SM-12.5A

1,381.000

TON

65.50000 90,455.50 75.35000 104,058.35 81.07000 111,957.67

0150 11040

CONCRETE ENTRANCE PAVE. 7"

61.000

SY

95.50000 5,825.50 200.00000 12,200.00 102.59000 6,257.99

0160 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

109.000

TON

21.15000 2,305.35 30.00000 3,270.00 30.00000 3,270.00
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) CLECO CORPORATION (3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 22501

FENCE FE-W1

4,847.000

LF

7.05000 34,171.35 6.25000 30,293.75 15.62000 75,710.14

0180 22541

LINE BRACE UNIT FE-W1,FE-W2

8.000

EA

201.05000 1,608.40 200.00000 1,600.00 242.95000 1,943.60

0190 22581

CORNER BRACE UNIT FE-W1,
FE-W2

12.000

EA

201.05000 2,412.60 200.00000 2,400.00 268.37000 3,220.44

0200 22685

FENCE (WOODEN BOARD)

100.000

LF

20.15000 2,015.00 45.00000 4,500.00 46.10000 4,610.00

0210 22910

GATE FE-G L=16'

2.000

EA

402.15000 804.30 500.00000 1,000.00 229.90000 459.80

0220 24100

ALLAYING DUST

1,000.000

HR

0.01000 10.00 7.00000 7,000.00 35.00000 35,000.00

0230 24160

CONSTRUCTION SIGNS

256.000

SF

0.01000 2.56 15.00000 3,840.00 13.98000 3,578.88

0240 24278

GROUP 2 CHANNELIZING
DEVICES

48,000.000

DAY

0.01000 480.00 0.10000 4,800.00 0.43000 20,640.00

0250 24282

FLAGGER SERVICE

2,500.000

HR

0.01000 25.00 17.50000 43,750.00 14.50000 36,250.00
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) CLECO CORPORATION (3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,400.000

SY

1.55000 2,170.00 0.10000 140.00 5.00000 7,000.00

0270 27102

REGULAR SEED

484.000

LB

8.05000 3,896.20 8.80000 4,259.20 18.15000 8,784.60

0280 27103

OVERSEEDING

186.000

LB

8.05000 1,497.30 8.80000 1,636.80 16.94000 3,150.84

0290 27104

LEGUME SEED

25.000

LB

10.05000 251.25 55.00000 1,375.00 19.36000 484.00

0300 27105

LEGUME OVERSEEDING

16.000

LB

10.05000 160.80 55.00000 880.00 18.15000 290.40

0310 27215

FERTILIZER(15-30-15)

0.500

TON

1,010.00000 505.00 880.00000 440.00 2,541.00000 1,270.50

0320 27250

LIME

6.000

TON

181.00000 1,086.00 200.00000 1,200.00 133.10000 798.60

0330 27415

CHECK DAM(ROCK) TY. II

165.000

EA

155.00000 25,575.00 100.00000 16,500.00 212.29000 35,027.85

0340 27430

SILTATION CONTROL
EXCAVATION

1,130.000

CY

0.01000 11.30 0.10000 113.00 18.63000 21,051.90
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) CLECO CORPORATION (3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27451

INLET PROTECTION TYPE A

2.000

EA

75.50000 151.00 500.00000 1,000.00 367.69000 735.38

0360 27505

TEMP. SILT FENCE

6,830.000

LF

2.55000 17,416.50 2.95000 20,148.50 4.03000 27,524.90

0370 27552

NS NO. 57 STONE #57 STONE

638.000

TON

28.15000 17,959.70 30.00000 19,140.00 30.00000 19,140.00

0380 27580

TEMP. SEDIMENT BASIN
EXCAVATION

90.000

CY

5.05000 454.50 25.00000 2,250.00 18.57000 1,671.30

0390 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

10.000

EA

1,510.00000 15,100.00 1,500.00000 15,000.00 900.00000 9,000.00

0400 51910

SAW CUT

96.000

LF

2.05000 196.80 10.00000 960.00 10.00000 960.00

0410 69627

DRY RIPRAP CL. I

20.000

TON

36.20000 724.00 45.00000 900.00 65.00000 1,300.00

Section Total with LCC: $708,555.00 $728,302.10 $937,153.95

Life Cycle Costs:

$937,153.95$708,555.00 $728,302.10Section Totals:

$728,302.10$708,555.00 $937,153.95Contract Item Totals

Contract Time Totals
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



( ) indicates item is bid as Lump Sum

$708,555.00 $728,302.10 937,153.95Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KING GENERAL
CONTRACTORS, INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

(6) RAMIREZ CONTRACTING,
L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

45,000.00000 45,000.00 38,369.03000 38,369.03 30,000.00000 30,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

8,000.00000 8,000.00 31,473.38000 31,473.38 20,000.00000 20,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

145,123.70000 145,123.70 142,782.89000 142,782.89 100,000.00000 100,000.00

0040 00120

REGULAR EXCAVATION

4,066.000

CY

12.95000 52,654.70 22.00000 89,452.00 35.00000 142,310.00

0050 00170

NS SOIL BIORETENTION SOIL
MEDIA

630.000

CY

135.00000 85,050.00 129.55000 81,616.50 150.00000 94,500.00

0060 00700

POST INSTALLATION INSPECTION

168.000

LF

25.00000 4,200.00 3.77000 633.36 5.00000 840.00

0070 01150

15" PIPE

122.000

LF

26.95000 3,287.90 65.10000 7,942.20 40.00000 4,880.00

0080 01180

18" PIPE

420.000

LF

29.75000 12,495.00 67.57000 28,379.40 45.00000 18,900.00

0090 06180

18" END SECTION ES-1 OR 2

29.000

EA

250.00000 7,250.00 331.27000 9,606.83 250.00000 7,250.00
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KING GENERAL
CONTRACTORS, INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

(6) RAMIREZ CONTRACTING,
L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 06740

DROP INLET DI-1

2.000

EA

1,795.00000 3,590.00 2,648.66000 5,297.32 3,000.00000 6,000.00

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

60.000

TON

30.25000 1,815.00 44.97000 2,698.20 32.00000 1,920.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

8,577.000

TON

22.30000 191,267.10 19.46000 166,908.42 25.00000 214,425.00

0130 10250

NS AGGR. MATERIAL NO. 8
STONE - PEA GRAVEL

160.000

TON

27.95000 4,472.00 33.13000 5,300.80 35.00000 5,600.00

0140 10607

ASPHALT CONCRETE TY.
SM-12.5A

1,381.000

TON

73.99000 102,180.19 67.00000 92,527.00 70.00000 96,670.00

0150 11040

CONCRETE ENTRANCE PAVE. 7"

61.000

SY

98.50000 6,008.50 75.74000 4,620.14 85.00000 5,185.00

0160 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

109.000

TON

24.30000 2,648.70 27.80000 3,030.20 35.00000 3,815.00

0170 22501

FENCE FE-W1

4,847.000

LF

12.00000 58,164.00 13.97000 67,712.59 14.00000 67,858.00
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KING GENERAL
CONTRACTORS, INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

(6) RAMIREZ CONTRACTING,
L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 22541

LINE BRACE UNIT FE-W1,FE-W2

8.000

EA

335.00000 2,680.00 217.26000 1,738.08 220.00000 1,760.00

0190 22581

CORNER BRACE UNIT FE-W1,
FE-W2

12.000

EA

525.00000 6,300.00 239.98000 2,879.76 240.00000 2,880.00

0200 22685

FENCE (WOODEN BOARD)

100.000

LF

13.95000 1,395.00 41.22000 4,122.00 42.00000 4,200.00

0210 22910

GATE FE-G L=16'

2.000

EA

1,095.00000 2,190.00 205.58000 411.16 220.00000 440.00

0220 24100

ALLAYING DUST

1,000.000

HR

12.00000 12,000.00 22.90000 22,900.00 35.00000 35,000.00

0230 24160

CONSTRUCTION SIGNS

256.000

SF

21.95000 5,619.20 12.93000 3,310.08 20.00000 5,120.00

0240 24278

GROUP 2 CHANNELIZING
DEVICES

48,000.000

DAY

0.68000 32,640.00 0.38000 18,240.00 1.00000 48,000.00

0250 24282

FLAGGER SERVICE

2,500.000

HR

17.45000 43,625.00 13.00000 32,500.00 25.00000 62,500.00
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RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KING GENERAL
CONTRACTORS, INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

(6) RAMIREZ CONTRACTING,
L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,400.000

SY

3.95000 5,530.00 5.82000 8,148.00 1.00000 1,400.00

0270 27102

REGULAR SEED

484.000

LB

8.25000 3,993.00 8.66000 4,191.44 16.50000 7,986.00

0280 27103

OVERSEEDING

186.000

LB

6.95000 1,292.70 8.66000 1,610.76 16.50000 3,069.00

0290 27104

LEGUME SEED

25.000

LB

8.25000 206.25 54.10000 1,352.50 18.00000 450.00

0300 27105

LEGUME OVERSEEDING

16.000

LB

6.95000 111.20 54.10000 865.60 18.00000 288.00

0310 27215

FERTILIZER(15-30-15)

0.500

TON

1,500.00000 750.00 865.60000 432.80 2,300.00000 1,150.00

0320 27250

LIME

6.000

TON

250.00000 1,500.00 194.76000 1,168.56 1,202.00000 7,212.00

0330 27415

CHECK DAM(ROCK) TY. II

165.000

EA

250.00000 41,250.00 233.07000 38,456.55 250.00000 41,250.00

0340 27430

SILTATION CONTROL
EXCAVATION

1,130.000

CY

3.25000 3,672.50 1.33000 1,502.90 0.01000 11.30

Page 10 of 12

RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KING GENERAL
CONTRACTORS, INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

(6) RAMIREZ CONTRACTING,
L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27451

INLET PROTECTION TYPE A

2.000

EA

550.00000 1,100.00 325.27000 650.54 500.00000 1,000.00

0360 27505

TEMP. SILT FENCE

6,830.000

LF

2.65000 18,099.50 3.00000 20,490.00 4.00000 27,320.00

0370 27552

NS NO. 57 STONE #57 STONE

638.000

TON

23.00000 14,674.00 33.13000 21,136.94 35.00000 22,330.00

0380 27580

TEMP. SEDIMENT BASIN
EXCAVATION

90.000

CY

8.00000 720.00 28.14000 2,532.60 22.00000 1,980.00

0390 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

10.000

EA

699.00000 6,990.00 3,141.78000 31,417.80 500.00000 5,000.00

0400 51910

SAW CUT

96.000

LF

5.25000 504.00 4.90000 470.40 4.00000 384.00

0410 69627

DRY RIPRAP CL. I

20.000

TON

35.95000 719.00 55.73000 1,114.60 35.00000 700.00

Section Total with LCC: $940,768.14 $999,993.33 $1,101,583.30

Life Cycle Costs:

$1,101,583.30$940,768.14 $999,993.33Section Totals:

$999,993.33$940,768.14 $1,101,583.30Contract Item Totals

Contract Time Totals

Page 11 of 12

RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



( ) indicates item is bid as Lump Sum

$940,768.14 $999,993.33 1,101,583.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 12 of 12

RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):K71

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C0000081573N01

05/05/17 COMPLETION DATE

WASHINGTON

Min: Max:

11/10/2016Date Printed:

0676-095-302,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R206 ROGERS GROUP, INC. $708,555.00 100.00%

2 C174 CLECO CORPORATION $728,302.10 102.79%

3 B749 BAKER'S CONSTRUCTION SERVICES, INC. $937,153.95 132.26%

4 K987 KING GENERAL CONTRACTORS, INC. $940,768.14 132.77%

5 W048 W-L CONSTRUCTION & PAVING, INC. $999,993.33 141.13%

6 R691 RAMIREZ CONTRACTING, L.L.C. $1,101,583.30 155.47%

Vendor Ranking

Contract ID:

RTE. 676-AZURE LANE GRADE,DRAIN,SURFACE TREAT NON-HARD SURF

BRISTOL / ABINGDONLetting Date:

Contract Description:

District(s):

05/05/17 COMPLETION DATE

C0000081573N01

September 28, 2016 10:00 AM

0676-095-302,N501, NONE;

WASHINGTON

K71

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) HIGHWAY AND SAFETY
SERVICES, INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00118

NS EXCAVATION UNDERCUT
EXCAVATION (FOR PATCHING TY.
A & TY. B CRACKS)

3,228.000

CY

30.00000 96,840.00 18.00000 58,104.00 40.00000 129,120.00

0020 10497

NS PAVEMENT PAVEMENT CRACK
SEALANT / FILLER TYPE A

18,975.000

LB

3.00000 56,925.00 7.00000 132,825.00 2.85000 54,078.75

0030 10598

NS ASPHALT CONCRETE IM-19.0A
(TY. A & TY. B PATCHING /
APPLICATION RATE OF 240 LB/SY)

2,625.000

TON

125.00000 328,125.00 130.00000 341,250.00 261.25000 685,781.25

0040 11070

NS SAW-CUT ASPH CONC FULL
DEPTH   (FOR PATCHING TY A &
TY B)

38,098.000

LF

3.00000 114,294.00 1.00000 38,098.00 2.25000 85,720.50

0050 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,125.000

TON

25.00000 78,125.00 55.00000 171,875.00 27.00000 84,375.00

Page 1 of 4

2016 TRAIL MAINTENANCE REPAIRS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U09

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000108555N01

09/29/17 COMPLETION DATE

FAIRFAX CITY, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

9999-96A-421, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) HIGHWAY AND SAFETY
SERVICES, INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 24265

NS MAINTENANCE OF TRAFFIC
FAIRFAX CO.  PARKWAY BIKE
TRAIL

(1)

LS

15,500.00000 15,500.00 135,000.00000 135,000.00 35,000.00000 35,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
PRINCE WILLIAM CO. PARKWAY
BIKE TRAIL

(1)

LS

10,000.00000 10,000.00 135,000.00000 135,000.00 35,000.00000 35,000.00

Section Total with LCC: $699,809.00 $1,012,152.00 $1,109,075.50

Life Cycle Costs:

$1,109,075.50$699,809.00 $1,012,152.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,012,152.00$699,809.00 $1,109,075.50

$699,809.00

Contract Item Totals

$1,012,152.00 1,109,075.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

2016 TRAIL MAINTENANCE REPAIRS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U09

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000108555N01

09/29/17 COMPLETION DATE

FAIRFAX CITY, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

9999-96A-421, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00118

NS EXCAVATION UNDERCUT
EXCAVATION (FOR PATCHING TY.
A & TY. B CRACKS)

3,228.000

CY

96.28000 310,791.84

0020 10497

NS PAVEMENT PAVEMENT CRACK
SEALANT / FILLER TYPE A

18,975.000

LB

4.10000 77,797.50

0030 10598

NS ASPHALT CONCRETE IM-19.0A
(TY. A & TY. B PATCHING /
APPLICATION RATE OF 240 LB/SY)

2,625.000

TON

186.74000 490,192.50

0040 11070

NS SAW-CUT ASPH CONC FULL
DEPTH   (FOR PATCHING TY A &
TY B)

38,098.000

LF

3.05000 116,198.90

0050 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,125.000

TON

64.18000 200,562.50

0060 24265

NS MAINTENANCE OF TRAFFIC
FAIRFAX CO.  PARKWAY BIKE
TRAIL

(1)

LS

43,632.00000 43,632.00

Page 3 of 4

2016 TRAIL MAINTENANCE REPAIRS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U09

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000108555N01

09/29/17 COMPLETION DATE

FAIRFAX CITY, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

9999-96A-421, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
PRINCE WILLIAM CO. PARKWAY
BIKE TRAIL

(1)

LS

11,000.00000 11,000.00

Section Total with LCC: $1,250,175.24

Life Cycle Costs:

$1,250,175.24Section Totals:

( ) indicates item is bid as Lump Sum

$1,250,175.24

$1,250,175.24

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

2016 TRAIL MAINTENANCE REPAIRS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U09

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000108555N01

09/29/17 COMPLETION DATE

FAIRFAX CITY, PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

9999-96A-421, N501, N/A;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A477 ARTHUR CONSTRUCTION CO., INC. $699,809.00 100.00%

2 H198 HIGHWAY AND SAFETY SERVICES, INC. $1,012,152.00 144.63%

3 F034 FORT MYER CONSTRUCTION CORPORATION $1,109,075.50 158.48%

4 F373 FINLEY ASPHALT & SEALING, INC. $1,250,175.24 178.65%

Vendor Ranking

Contract ID:

2016 TRAIL MAINTENANCE REPAIRS

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C00000108555N01

September 28, 2016 10:00 AM

9999-96A-421, N501, N/A;

FAIRFAX CITY, PRINCE WILLIAM

U09

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 09150

EROSION CONTROL STONE
CLASS I, EC-1

10.000

TON

120.00000 1,200.00 226.60000 2,266.00 200.00000 2,000.00

0020 11070

NS SAW-CUT ASPH CONC .

50.000

LF

40.00000 2,000.00 18.55000 927.50 50.00000 2,500.00

0030 12025

NS CURB MOUNTABLE CURB

30.000

LF

125.00000 3,750.00 247.20000 7,416.00 250.00000 7,500.00

0040 12030

STD. CURB CG-3

50.000

LF

55.00000 2,750.00 247.20000 12,360.00 250.00000 12,500.00

0050 12700

STD. COMB. CURB & GUTTER
CG-7

50.000

LF

55.00000 2,750.00 247.20000 12,360.00 250.00000 12,500.00

0060 12720

NS COMB. CURB & GUTTER  2"
MOUNTABLE WITH TRANSITION

30.000

LF

65.00000 1,950.00 310.00000 9,300.00 250.00000 7,500.00

0070 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

50.00000 1,250.00 31.25000 781.25 200.00000 5,000.00

Page 1 of 14

ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

2.000

EA

1,050.00000 2,100.00 1,838.00000 3,676.00 5,000.00000 10,000.00

0090 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

550.00000 2,200.00 767.70000 3,070.80 1,000.00000 4,000.00

0100 13320

GUARDRAIL GR-2

700.000

LF

17.00000 11,900.00 16.00000 11,200.00 35.00000 24,500.00

0110 13322

GUARDRAIL GR-2 8'  POST

50.000

LF

20.00000 1,000.00 19.15000 957.50 40.00000 2,000.00

0120 13323

GUARDRAIL GR-2A

200.000

LF

22.00000 4,400.00 25.10000 5,020.00 40.00000 8,000.00

0130 13331

RAD. GUARDRAIL GR-2

25.000

LF

20.00000 500.00 18.65000 466.25 35.00000 875.00

0140 13333

RAD.  GUARDRAIL GR-2A

25.000

LF

20.00000 500.00 27.75000 693.75 40.00000 1,000.00

0150 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,400.00000 4,800.00 2,399.00000 4,798.00 5,000.00000 10,000.00

0160 13346

REMOVE GR-7 TERMINAL

2.000

EA

100.00000 200.00 196.50000 393.00 250.00000 500.00

Page 2 of 14

ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13349

GUARDRAIL TERMINAL SITE
PREPARATION

4.000

EA

25.00000 100.00 1,124.50000 4,498.00 2,000.00000 8,000.00

0180 13355

GUARDRAIL GR-10

50.000

LF

20.00000 1,000.00 20.55000 1,027.50 45.00000 2,250.00

0190 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

500.00000 1,000.00 1,883.80000 3,767.60 3,000.00000 6,000.00

0200 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

4.000

EA

180.00000 720.00 606.70000 2,426.80 800.00000 3,200.00

0210 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

600.00000 1,200.00 1,883.80000 3,767.60 3,000.00000 6,000.00

0220 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

4.000

EA

180.00000 720.00 609.30000 2,437.20 800.00000 3,200.00

0230 13400

NS GUARDRAIL BEAM (POWDER
COATED)

25.000

LF

21.00000 525.00 14.80000 370.00 40.00000 1,000.00

0240 13400

NS GUARDRAIL BROWN POLY -
SYT POST

10.000

LF

20.00000 200.00 136.00000 1,360.00 200.00000 2,000.00

Page 3 of 14

ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13400

NS GUARDRAIL GR-2 (POWDER
COATED)

50.000

LF

30.00000 1,500.00 40.75000 2,037.50 60.00000 3,000.00

0260 13400

NS GUARDRAIL GR-2A (POWDER
COATED)

50.000

LF

40.00000 2,000.00 68.90000 3,445.00 90.00000 4,500.00

0270 13400

NS GUARDRAIL HANG EXISTING
GUARDRAIL BEAM

100.000

LF

4.00000 400.00 3.00000 300.00 10.00000 1,000.00

0280 13400

NS GUARDRAIL TERMINAL
W-BEAM GR-11

25.000

LF

5.00000 125.00 88.70000 2,217.50 50.00000 1,250.00

0290 13400

NS GUARDRAIL TERMINAL
W-BEAM GR-7/GR-9

100.000

LF

25.00000 2,500.00 12.50000 1,250.00 80.00000 8,000.00

0300 13401

NS GUARDRAIL BREAKAWAY
POST GR-11

4.000

EA

20.00000 80.00 111.50000 446.00 250.00000 1,000.00

0310 13401

NS GUARDRAIL BREAKAWAY
POST GR-7/9 (BOTTOM)

2.000

EA

5.00000 10.00 246.00000 492.00 250.00000 500.00

Page 4 of 14

ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 13401

NS GUARDRAIL BREAKAWAY
POST GR-9 (TOP)

4.000

EA

200.00000 800.00 148.20000 592.80 750.00000 3,000.00

0330 13401

NS GUARDRAIL BROWN POLY -
HBA POST

4.000

EA

250.00000 1,000.00 207.00000 828.00 200.00000 800.00

0340 13401

NS GUARDRAIL BROWN POLY
GR-9 EXTRUDER

2.000

EA

300.00000 600.00 1,981.00000 3,962.00 3,000.00000 6,000.00

0350 13401

NS GUARDRAIL BROWN POLY
GR-9 SIDE PANEL

2.000

EA

1,775.00000 3,550.00 375.70000 751.40 2,000.00000 4,000.00

0360 13401

NS GUARDRAIL BULL NOSE
BARRIER (GORE)

2.000

EA

7,000.00000 14,000.00 8,783.75000 17,567.50 12,000.00000 24,000.00

0370 13401

NS GUARDRAIL BULL NOSE
BARRIER RADIUS SIDE PANEL

3.000

EA

200.00000 600.00 512.60000 1,537.80 1,000.00000 3,000.00

0380 13401

NS GUARDRAIL BULL NOSE
BARRIER THRIE BEAM SIDE
PANEL

2.000

EA

1,000.00000 2,000.00 478.00000 956.00 500.00000 1,000.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 13401

NS GUARDRAIL BULL NOSE
BARRIER TWO LONG CABLES

3.000

EA

140.00000 420.00 236.00000 708.00 250.00000 750.00

0400 13401

NS GUARDRAIL CAT 350
1/4x18"x24" SOIL PLATE

2.000

EA

1.00000 2.00 177.00000 354.00 50.00000 100.00

0410 13401

NS GUARDRAIL CAT 350 10
GUAGE NOSE PLATE SECTION

4.000

EA

25.00000 100.00 127.00000 508.00 500.00000 2,000.00

0420 13401

NS GUARDRAIL CAT 350 10
GUAGE SIDE PLATE SECTION

4.000

EA

325.00000 1,300.00 141.00000 564.00 500.00000 2,000.00

0430 13401

NS GUARDRAIL CAT 350 10
GUAGE SLOTTED PANEL

4.000

EA

50.00000 200.00 388.90000 1,555.60 500.00000 2,000.00

0440 13401

NS GUARDRAIL CAT 350 12
GUAGE SLOTTED PANEL

4.000

EA

200.00000 800.00 265.00000 1,060.00 500.00000 2,000.00

0450 13401

NS GUARDRAIL CAT 350 14"
BLOCK #1

4.000

EA

50.00000 200.00 39.00000 156.00 50.00000 200.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 13401

NS GUARDRAIL CAT 350 14"
BLOCK #2, #3< #4, #5, #6

4.000

EA

50.00000 200.00 39.00000 156.00 40.00000 160.00

0470 13401

NS GUARDRAIL CAT 350 3' 6"
POSTS #1

4.000

EA

10.00000 40.00 122.10000 488.40 250.00000 1,000.00

0480 13401

NS GUARDRAIL CAT 350 3' 6"
POSTS #2, #3< #4, #5, #6

4.000

EA

400.00000 1,600.00 128.00000 512.00 200.00000 800.00

0490 13401

NS GUARDRAIL CAT 350 3/4" x 8'
CABLE

4.000

EA

100.00000 400.00 212.00000 848.00 50.00000 200.00

0500 13401

NS GUARDRAIL CAT 350 4' x 6"
PIPE SLEEVE

4.000

EA

1.00000 4.00 230.00000 920.00 50.00000 200.00

0510 13401

NS GUARDRAIL CAT 350 SPACER
CHANNEL

4.000

EA

1.00000 4.00 411.40000 1,645.60 50.00000 200.00

0520 13401

NS GUARDRAIL EXTRUDER
ASSEM. GR-7 (NCHRP-350)

2.000

EA

100.00000 200.00 879.00000 1,758.00 2,000.00000 4,000.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 13401

NS GUARDRAIL EXTRUDER
ASSEM. GR-9 (NCHRP-350)

3.000

EA

1,100.00000 3,300.00 1,155.50000 3,466.50 3,000.00000 9,000.00

0540 13401

NS GUARDRAIL GR-11 ASSEMBLY
AND ANCHOR PLATE

4.000

EA

2.00000 8.00 308.50000 1,234.00 50.00000 200.00

0550 13401

NS GUARDRAIL GR-9 CABLE
ASSEMBLY AND ANCHOR PLATE

4.000

EA

50.00000 200.00 308.50000 1,234.00 50.00000 200.00

0560 13401

NS GUARDRAIL GUARDRAIL
OFFSET BLOCKS( WOOD &
COMPOSIT

100.000

EA

5.00000 500.00 13.75000 1,375.00 25.00000 2,500.00

0570 13401

NS GUARDRAIL ROCK
INSTALLATION

2.000

EA

200.00000 400.00 133.60000 267.20 250.00000 500.00

0580 13401

NS GUARDRAIL TERMINAL GR-9
(POWDER COATED)

2.000

EA

3,300.00000 6,600.00 4,300.00000 8,600.00 6,000.00000 12,000.00

0590 13401

NS GUARDRAIL W BEAM END
SECT BUFFER (POWDER
COATED)

4.000

EA

5.00000 20.00 128.30000 513.20 200.00000 800.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 13401

NS GUARDRAIL W BEAM END
SECT FLARED (POWDER
COATED)

4.000

EA

1.00000 4.00 115.25000 461.00 200.00000 800.00

0610 13421

MEDIAN BARRIER MB-3

50.000

LF

23.00000 1,150.00 26.00000 1,300.00 50.00000 2,500.00

0620 13710

NS IMPACT ATTENUATOR
CARTRIDGE

2.000

EA

1,200.00000 2,400.00 1,847.75000 3,695.50 2,000.00000 4,000.00

0630 13710

NS IMPACT ATTENUATOR CAT 350

2.000

EA

4,500.00000 9,000.00 4,810.00000 9,620.00 8,000.00000 16,000.00

0640 13710

NS IMPACT ATTENUATOR
DIAPHRAGM

3.000

EA

10.00000 30.00 2,318.25000 6,954.75 2,000.00000 6,000.00

0650 13710

NS IMPACT ATTENUATOR NOSE
SECTION

2.000

EA

1,200.00000 2,400.00 1,444.40000 2,888.80 2,000.00000 4,000.00

0660 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

30.000

TON

60.00000 1,800.00 83.90000 2,517.00 150.00000 4,500.00

0670 17315

W BEAM END SECT(BUFFER  )

2.000

EA

5.00000 10.00 76.75000 153.50 100.00000 200.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 17323

GUARDRAIL BEAM

600.000

LF

30.00000 18,000.00 8.75000 5,250.00 25.00000 15,000.00

0690 17325

RADIAL GUARDRAIL BEAM

100.000

LF

20.00000 2,000.00 11.50000 1,150.00 30.00000 3,000.00

0700 17327

RUB RAIL

25.000

LF

1.00000 25.00 12.80000 320.00 50.00000 1,250.00

0710 17329

POST (WOOD, CONC., OR STEEL)

100.000

EA

50.00000 5,000.00 102.00000 10,200.00 100.00000 10,000.00

0720 17341

REALIGN POST

200.000

EA

1.00000 200.00 69.90000 13,980.00 20.00000 4,000.00

0730 17348

BREAKAWAY POST GR-7  (WOOD)

3.000

EA

200.00000 600.00 111.50000 334.50 400.00000 1,200.00

0740 17351

CABLE ASSEMBLY AND ANCHOR
PLATES GR-7

4.000

EA

1.00000 4.00 199.50000 798.00 50.00000 200.00

0750 17352

STRUT AND YOKE ASSEMBLY
GR-7

4.000

EA

1.00000 4.00 123.50000 494.00 50.00000 200.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 17381

POST(BENT PLATE OR S3X5.7
STEEL) GR-8   *

10.000

EA

80.00000 800.00 114.70000 1,147.00 150.00000 1,500.00

0770 17451

GUARDRAIL DELINEATOR

100.000

EA

3.00000 300.00 8.30000 830.00 10.00000 1,000.00

0780 24160

CONSTRUCTION SIGNS

100.000

SF

0.01000 1.00 26.75000 2,675.00 1.00000 100.00

0790 24272

TRUCK MOUNTED ATTENUATOR

50.000

HR

50.00000 2,500.00 26.40000 1,320.00 40.00000 2,000.00

0800 24278

GROUP 2 CHANNELIZING
DEVICES

400.000

DAY

0.01000 4.00 2.00000 800.00 1.00000 400.00

0810 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

0.01000 1.00 20.50000 2,050.00 10.00000 1,000.00

0820 24281

ELECTRONIC ARROW

100.000

HR

0.01000 1.00 26.40000 2,640.00 10.00000 1,000.00

0830 24282

FLAGGER SERVICE

50.000

HR

50.00000 2,500.00 26.40000 1,320.00 30.00000 1,500.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 24501

NS REMOVE EXIST. CURB OR
CURB AND GUTTER

100.000

LF

50.00000 5,000.00 24.75000 2,475.00 100.00000 10,000.00

0850 24504

NS REMOVE EXISTING
GUARDRAIL GR-5 TERMINAL

2.000

EA

10.00000 20.00 329.00000 658.00 500.00000 1,000.00

0860 24601

NS REMOVE EXIST. GUARDRAIL .

600.000

LF

1.00000 600.00 2.90000 1,740.00 4.00000 2,400.00

0870 24611

NS RESET EXIST. GUARDRAIL .

300.000

LF

8.00000 2,400.00 5.65000 1,695.00 20.00000 6,000.00

0880 24617

NS REUSE GUARDRAIL .

200.000

LF

7.00000 1,400.00 4.55000 910.00 25.00000 5,000.00

0890 24640

NS RECONSTRUCT EXIST.
MACHINING SHOULDERS

100.000

LF

3.00000 300.00 26.50000 2,650.00 20.00000 2,000.00

0900 24702

NS REMOVE EXIST. FOA

3.000

EA

100.00000 300.00 155.30000 465.90 500.00000 1,500.00

0910 24702

NS REMOVE EXIST. GR-9
TERMINAL

2.000

EA

1,000.00000 2,000.00 202.60000 405.20 500.00000 1,000.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 24703

NS REMOVE EXIST GR-6
TERMINAL

50.000

LF

1.00000 50.00 4.00000 200.00 25.00000 1,250.00

0930 24740

NS RECONSTRUCT EXIST. ,
RESTORING ASPHALT PAVEMENT

20.000

CY

200.00000 4,000.00 258.50000 5,170.00 400.00000 8,000.00

0940 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

1,500.00000 1,500.00 5,500.00000 5,500.00 950.00000 950.00

0950 49012

NS UTILITIES HAND DIG AND
INSTALL GUARDRAIL POST

4.000

EA

160.00000 640.00 124.25000 497.00 250.00000 1,000.00

0960 49012

NS UTILITIES TEST PIT
EXCAVATION IN NON-PAVED
AREA

4.000

EA

25.00000 100.00 43.50000 174.00 250.00000 1,000.00

0970 49012

NS UTILITIES TEST PIT
EXCAVATION IN PAVED AREA

4.000

EA

25.00000 100.00 85.50000 342.00 250.00000 1,000.00

0980 50902

NS TRAFFIC SIGN END SECTION
REF. SHEETING

10.000

EA

100.00000 1,000.00 208.40000 2,084.00 100.00000 1,000.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 51960

NS INSTALL GUARDRAIL
BREAKAWAY CABLE TERMINAL
GR-9 (VDOT SUPPLIED)

3.000

EA

100.00000 300.00 605.60000 1,816.80 2,500.00000 7,500.00

1000 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

100.000

LF

15.00000 1,500.00 64.30000 6,430.00 50.00000 5,000.00

1010 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

50.000

LF

55.00000 2,750.00 160.70000 8,035.00 100.00000 5,000.00

1020 69680

EROSION CONTROL RIPRAP

10.000

TON

100.00000 1,000.00 247.20000 2,472.00 250.00000 2,500.00

Section Total with LCC: $168,072.00 $276,266.70 $388,335.00

Life Cycle Costs:

$388,335.00$168,072.00 $276,266.70Section Totals:

( ) indicates item is bid as Lump Sum

$276,266.70$168,072.00 $388,335.00

$168,072.00

Contract Item Totals

$276,266.70 388,335.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL GUARDRAIL HITS

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):U17

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109392N01

11/26/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

11/10/2016Date Printed:

GR9H-96A-16A, N501, N/A;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L159 L. S. LEE, INC. $168,072.00 100.00%

2 L022 LONG FENCE COMPANY, INC. $276,266.70 164.37%

3 M004 MAKCO, INCORPORATED $388,335.00 231.05%

Vendor Ranking

Contract ID:

ON-CALL GUARDRAIL HITS

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

11/26/17 COMPLETION DATE

C00000109392N01

September 28, 2016 10:00 AM

GR9H-96A-16A, N501, N/A;

PRINCE WILLIAM

U17

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

45,000.00000 45,000.00 26,648.00000 26,648.00

0020 00120

REGULAR EXCAVATION

200.000

CY

113.30000 22,660.00 250.00000 50,000.00

0030 00150

EMBANKMENT

100.000

CY

141.65000 14,165.00 250.00000 25,000.00

0040 09150

EROSION CONTROL STONE
CLASS I, EC-1

50.000

TON

85.00000 4,250.00 150.00000 7,500.00

0050 10505

NS PAVEMENT PAVEMENT
RESTORATION

200.000

TON

340.00000 68,000.00 450.00000 90,000.00

0060 11070

NS SAW-CUT ASPH CONC SAW
CUT

2,000.000

LF

11.35000 22,700.00 60.00000 120,000.00

0070 12025

NS CURB 2" MOUNTABLE CURB

200.000

LF

158.70000 31,740.00 55.00000 11,000.00

Page 1 of 15

PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 12030

STD. CURB CG-3

1,500.000

LF

90.65000 135,975.00 55.00000 82,500.00

0090 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

20.000

TON

340.00000 6,800.00 500.00000 10,000.00

0100 12700

STD. COMB. CURB & GUTTER
CG-7

1,350.000

LF

96.35000 130,072.50 55.00000 74,250.00

0110 12720

NS COMB. CURB & GUTTER 2"
MOUNTABLE WITH TRANSITION

200.000

LF

170.00000 34,000.00 100.00000 20,000.00

0120 13244

NS SAW CUT H.C.C. ITEMS SAW
CUT

1,000.000

LF

11.35000 11,350.00 55.00000 55,000.00

0130 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

22.000

EA

1,696.50000 37,323.00 2,300.00000 50,600.00

0140 13315

GUARDRAIL TERMINAL GR-11

88.000

EA

700.00000 61,600.00 1,025.00000 90,200.00

0150 13320

GUARDRAIL GR-2

12,000.000

LF

14.95000 179,400.00 20.00000 240,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13323

GUARDRAIL GR-2A

6,000.000

LF

22.60000 135,600.00 29.00000 174,000.00

0170 13331

RAD. GUARDRAIL GR-2

1,200.000

LF

17.40000 20,880.00 26.50000 31,800.00

0180 13333

RAD.  GUARDRAIL GR-2A

500.000

LF

25.00000 12,500.00 33.00000 16,500.00

0190 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

92.000

EA

2,193.15000 201,769.80 2,775.00000 255,300.00

0200 13346

REMOVE GR-7 TERMINAL

90.000

EA

174.50000 15,705.00 450.00000 40,500.00

0210 13349

GUARDRAIL TERMINAL SITE
PREPARATION

89.000

EA

969.50000 86,285.50 450.00000 40,050.00

0220 13355

GUARDRAIL GR-10

625.000

LF

19.15000 11,968.75 27.00000 16,875.00

0230 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

15.000

EA

1,696.50000 25,447.50 2,500.00000 37,500.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

9.000

EA

544.50000 4,900.50 600.00000 5,400.00

0250 13385

FIXED OBJECT ATTACH.
GR-FOA-3 TY. I

4.000

EA

1,221.70000 4,886.80 2,000.00000 8,000.00

0260 13386

FIXED OBJECT ATTACH.
GR-FOA-3 TY. II

2.000

EA

577.50000 1,155.00 600.00000 1,200.00

0270 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

7.000

EA

1,714.75000 12,003.25 2,700.00000 18,900.00

0280 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

2.000

EA

547.00000 1,094.00 600.00000 1,200.00

0290 13400

NS GUARDRAIL ADJUST EXISTING
W-BEAM

4,000.000

LF

3.05000 12,200.00 5.50000 22,000.00

0300 13400

NS GUARDRAIL BEAM (POWDER
COATED)

100.000

LF

14.50000 1,450.00 17.00000 1,700.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13400

NS GUARDRAIL GR-2 (POWDER
COATED)

300.000

LF

38.00000 11,400.00 35.00000 10,500.00

0320 13400

NS GUARDRAIL GR-2 8' POST
( POWDER COATED)

100.000

LF

44.65000 4,465.00 40.00000 4,000.00

0330 13400

NS GUARDRAIL GR-2, 10' POST
( POWDER COATED)

100.000

LF

54.50000 5,450.00 50.00000 5,000.00

0340 13400

NS GUARDRAIL GR-2A (POWDER
COATED)

100.000

LF

60.65000 6,065.00 50.00000 5,000.00

0350 13400

NS GUARDRAIL GR-9 PANEL
(POWDER COATED)

100.000

LF

17.55000 1,755.00 30.00000 3,000.00

0360 13400

NS GUARDRAIL HANG EXISTING
W-BEAM

500.000

LF

3.05000 1,525.00 6.00000 3,000.00

0370 13400

NS GUARDRAIL RADIAL GR-2
(POWDER COATED)

100.000

LF

50.50000 5,050.00 50.00000 5,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 13400

NS GUARDRAIL RADIAL GR-2, 10'
POST ( POWDER COATED)

100.000

LF

58.75000 5,875.00 60.00000 6,000.00

0390 13400

NS GUARDRAIL RADIAL
GUARDRAIL BEAM (POWDER
COATED)

100.000

LF

19.40000 1,940.00 50.00000 5,000.00

0400 13400

NS GUARDRAIL RUB RAIL
(POWDER COATED)

100.000

LF

17.00000 1,700.00 50.00000 5,000.00

0410 13400

NS GUARDRAIL SYT POST
(POWDER COATED)

100.000

LF

60.50000 6,050.00 120.00000 12,000.00

0420 13401

NS GUARDRAIL ALT BRKW. CABLE
TERM. GR-9 (POWD. COAT.)

3.000

EA

3,966.80000 11,900.40 4,300.00000 12,900.00

0430 13401

NS GUARDRAIL BUFFER END
ASSEMBLY GR-7 (POWD.
COATED)

5.000

EA

104.00000 520.00 100.00000 500.00

0440 13401

NS GUARDRAIL FIXED OBJECT
ATTACH, GR-FOA-1 TY. I
(POWDER COATED)

2.000

EA

2,956.40000 5,912.80 4,300.00000 8,600.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 13401

NS GUARDRAIL FIXED OBJECT
ATTACH, GR-FOA-1 TY. II
(POWDER COATED)

2.000

EA

729.55000 1,459.10 1,700.00000 3,400.00

0460 13401

NS GUARDRAIL FIXED OBJECT
ATTACH, GR-FOA-2 TY. I
(POWDER COATED)

2.000

EA

2,834.65000 5,669.30 4,500.00000 9,000.00

0470 13401

NS GUARDRAIL FIXED OBJECT
ATTACH, GR-FOA-2 TY. II
(POWDER COATED)

2.000

EA

711.30000 1,422.60 1,700.00000 3,400.00

0480 13401

NS GUARDRAIL FIXED OBJECT
ATTACH, GR-FOA-4 TY. I
(POWDER COATED)

2.000

EA

5,669.35000 11,338.70 6,000.00000 12,000.00

0490 13401

NS GUARDRAIL FIXED OBJECT
ATTACH, GR-FOA-4 TY. II
(POWDER COATED)

2.000

EA

1,459.10000 2,918.20 2,000.00000 4,000.00

0500 13401

NS GUARDRAIL GR-6 POWDER
COAT (NCHRP-350)

2.000

EA

1,346.35000 2,692.70 1,300.00000 2,600.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 13401

NS GUARDRAIL GR-7 POWDER
COAT (NCHRP-350)

2.000

EA

3,544.50000 7,089.00 4,000.00000 8,000.00

0520 13401

NS GUARDRAIL OFFSET BLOCK
(WOOD/COMPOSITE)

3,000.000

EA

12.40000 37,200.00 4.50000 13,500.00

0530 13401

NS GUARDRAIL POST (POWDER
COATED)

100.000

EA

180.75000 18,075.00 175.00000 17,500.00

0540 13401

NS GUARDRAIL REUSE EXISTING
TERMINAL GR-11

4.000

EA

260.90000 1,043.60 500.00000 2,000.00

0550 13401

NS GUARDRAIL REUSE EXISTING
TERMINAL GR-9

14.000

EA

521.75000 7,304.50 50.00000 700.00

0560 13401

NS GUARDRAIL ROCK
INSTALLATION

24.000

EA

276.25000 6,630.00 160.00000 3,840.00

0570 13401

NS GUARDRAIL SPECIAL DESIGN
BR-GR-20C, TYPE I

2.000

EA

2,522.80000 5,045.60 5,700.00000 11,400.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 13401

NS GUARDRAIL SPECIAL DESIGN
BR-GR-20C, TYPE II

2.000

EA

800.00000 1,600.00 4,700.00000 9,400.00

0590 13401

NS GUARDRAIL SPECIAL DESIGN
BR-GR-30A, TYPE I

2.000

EA

2,681.05000 5,362.10 5,400.00000 10,800.00

0600 13401

NS GUARDRAIL SPECIAL DESIGN
BR-GR-41A, TYPE I

5.000

EA

2,772.35000 13,861.75 5,400.00000 27,000.00

0610 13401

NS GUARDRAIL SPECIAL DESIGN
BR-GR-41A, TYPE II

2.000

EA

818.35000 1,636.70 4,800.00000 9,600.00

0620 13401

NS GUARDRAIL STEEL SPACER
TUBE, FOA

10.000

EA

82.60000 826.00 25.00000 250.00

0630 13401

NS GUARDRAIL TERM
CONNECTOR GR-7 (POWDER
COATED)

2.000

EA

133.75000 267.50 100.00000 200.00

0640 13401

NS GUARDRAIL TERMINAL
CAT-350

4.000

EA

4,156.35000 16,625.40 5,500.00000 22,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 13401

NS GUARDRAIL TERMINAL GR-11
(POWD. COAT.)

2.000

EA

1,009.55000 2,019.10 1,350.00000 2,700.00

0660 13401

NS GUARDRAIL W BEAM END
SECT (BUFFER) (POWDER
COATED)

2.000

EA

93.25000 186.50 75.00000 150.00

0670 13401

NS GUARDRAIL W BEAM END
SECT ROUND. (POWDER COATED)

2.000

EA

89.60000 179.20 75.00000 150.00

0680 13401

NS GUARDRAIL W BEAM TERM
CONNECTOR (POWDER COATED)

2.000

EA

94.50000 189.00 75.00000 150.00

0690 13421

MEDIAN BARRIER MB-3

1,200.000

LF

23.75000 28,500.00 30.00000 36,000.00

0700 13601

BULL NOSE BARRIER  SPECIAL
DESIGN

2.000

EA

8,104.00000 16,208.00 8,000.00000 16,000.00

0710 16241

NS AGGR. MATL AGGREGATE #3

100.000

TON

59.75000 5,975.00 120.00000 12,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,050.000

TON

73.90000 77,595.00 65.00000 68,250.00

0730 17317

W BEAM END SECT (ROUNDED)

10.000

EA

65.85000 658.50 50.00000 500.00

0740 17323

GUARDRAIL BEAM

3,175.000

LF

6.85000 21,748.75 11.00000 34,925.00

0750 17325

RADIAL GUARDRAIL BEAM

50.000

LF

9.45000 472.50 15.00000 750.00

0760 17329

POST (WOOD, CONC., OR STEEL)

106.000

EA

90.90000 9,635.40 145.00000 15,370.00

0770 17341

REALIGN POST

50.000

EA

52.20000 2,610.00 25.00000 1,250.00

0780 17352

STRUT AND YOKE ASSEMBLY
GR-7

5.000

EA

101.00000 505.00 50.00000 250.00

0790 17451

GUARDRAIL DELINEATOR

500.000

EA

7.45000 3,725.00 5.00000 2,500.00

0800 24272

TRUCK MOUNTED ATTENUATOR

1,000.000

HR

22.45000 22,450.00 80.00000 80,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 24278

GROUP 2 CHANNELIZING
DEVICES

6,000.000

DAY

2.90000 17,400.00 0.01000 60.00

0820 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,000.000

HR

12.90000 38,700.00 2.00000 6,000.00

0830 24281

ELECTRONIC ARROW

3,000.000

HR

22.50000 67,500.00 0.01000 30.00

0840 24282

FLAGGER SERVICE

1,000.000

HR

22.50000 22,500.00 70.00000 70,000.00

0850 24501

NS REMOVE EXIST. CURB OR
CURB AND GUTTER

2,000.000

LF

17.00000 34,000.00 100.00000 200,000.00

0860 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXIST. GUARDRAIL

25,000.000

LF

1.90000 47,500.00 4.00000 100,000.00

0870 24611

NS RESET EXIST. GUARDRAIL
RESET EXIST. GUARDRAIL

16,000.000

LF

3.65000 58,400.00 11.25000 180,000.00

0880 24616

NS REUSE GUARDRAIL TERMINAL
GR-7 .

14.000

EA

347.80000 4,869.20 1,000.00000 14,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 24640

NS RECONSTRUCT EXIST.
MACHINING SHOULDERS

9,000.000

LF

24.75000 222,750.00 4.00000 36,000.00

0900 24702

NS REMOVE EXIST. FOA

57.000

EA

130.45000 7,435.65 300.00000 17,100.00

0910 24702

NS REMOVE EXIST. GR-8 ANCHOR
SYSTEM

14.000

EA

481.20000 6,736.80 1,500.00000 21,000.00

0920 24702

NS REMOVE EXIST. GR-9
TERMINAL

7.000

EA

166.70000 1,166.90 300.00000 2,100.00

0930 24703

NS REMOVE EXIST GR-6
TERMINAL

150.000

LF

104.35000 15,652.50 5.00000 750.00

0940 24703

NS REMOVE EXIST MEDIAN
BARRIER MB-3

700.000

LF

3.50000 2,450.00 6.00000 4,200.00

0950 26740

CONCRETE SLAB SLOPE
PROTECTION 4"

213.000

SY

226.60000 48,265.80 80.00000 17,040.00

0960 27505

TEMP. SILT FENCE

1,000.000

LF

3.20000 3,200.00 10.00000 10,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 27506

TEMP. FILTER BARRIER

500.000

LF

6.00000 3,000.00 10.00000 5,000.00

0980 49012

NS UTILITIES HAND DIG AND
INSTALL GUARDRAIL POSTS

150.000

EA

101.45000 15,217.50 160.00000 24,000.00

0990 49012

NS UTILITIES TEST PIT
EXCAVATION (NON-PAVED
AREAS)

30.000

EA

36.25000 1,087.50 25.00000 750.00

1000 49012

NS UTILITIES TEST PIT
EXCAVATION (PAVED AREAS)

20.000

EA

72.50000 1,450.00 160.00000 3,200.00

1010 50902

NS TRAFFIC SIGN END SECTION
REFLECTIVE SHEETING

20.000

EA

94.20000 1,884.00 100.00000 2,000.00

1020 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

1,000.000

LF

7.90000 7,900.00 20.00000 20,000.00

1030 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

200.000

LF

45.00000 9,000.00 25.00000 5,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

Section Total with LCC: $2,401,280.35 $2,888,888.00

Life Cycle Costs:

$2,401,280.35 $2,888,888.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,888,888.00$2,401,280.35

$2,401,280.35

Contract Item Totals

$2,888,888.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 15 of 15

PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U18

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109393N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16B, N501, N/A;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L022 LONG FENCE COMPANY, INC. $2,401,280.35 100.00%

2 L159 L. S. LEE, INC. $2,888,888.00 120.31%

Vendor Ranking

Contract ID:

PRIMARY SYSTEM GUARDRAIL UPGRADES

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/26/17 COMPLETION DATE

C00000109393N01

September 28, 2016 10:00 AM

GR9U-96A-16B, N501, N/A;

FAIRFAX

U18

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

21,000.00000 21,000.00 15,000.00000 15,000.00

0020 00120

REGULAR EXCAVATION

50.000

CY

119.00000 5,950.00 250.00000 12,500.00

0030 00150

EMBANKMENT

10.000

CY

170.00000 1,700.00 300.00000 3,000.00

0040 09150

EROSION CONTROL STONE
CLASS I, EC-1

30.000

TON

85.00000 2,550.00 125.00000 3,750.00

0050 10505

NS PAVEMENT PAVEMENT
RESTORATION

80.000

TON

340.00000 27,200.00 450.00000 36,000.00

0060 11070

NS SAW-CUT ASPH CONC SAW
CUT

800.000

LF

11.35000 9,080.00 60.00000 48,000.00

0070 12025

NS CURB 2" MOUNTABLE CURB

50.000

LF

170.00000 8,500.00 60.00000 3,000.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 12030

STD. CURB CG-3

800.000

LF

96.30000 77,040.00 50.00000 40,000.00

0090 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

20.000

TON

340.00000 6,800.00 450.00000 9,000.00

0100 12700

STD. COMB. CURB & GUTTER
CG-7

400.000

LF

102.00000 40,800.00 45.00000 18,000.00

0110 12720

NS COMB. CURB & GUTTER 2"
MOUNTABLE WITH TRANSITION

50.000

LF

170.00000 8,500.00 100.00000 5,000.00

0120 13244

NS SAW CUT H.C.C. ITEMS SAW
CUT

600.000

LF

11.50000 6,900.00 50.00000 30,000.00

0130 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

7.000

EA

1,696.65000 11,876.55 2,200.00000 15,400.00

0140 13315

GUARDRAIL TERMINAL GR-11

54.000

EA

700.00000 37,800.00 975.00000 52,650.00

0150 13320

GUARDRAIL GR-2

6,000.000

LF

14.35000 86,100.00 18.50000 111,000.00

Page 2 of 14

SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13322

GUARDRAIL GR-2 8'  POST

100.000

LF

17.55000 1,755.00 22.00000 2,200.00

0170 13323

GUARDRAIL GR-2A

1,500.000

LF

22.55000 33,825.00 26.50000 39,750.00

0180 13331

RAD. GUARDRAIL GR-2

100.000

LF

17.40000 1,740.00 25.00000 2,500.00

0190 13333

RAD.  GUARDRAIL GR-2A

100.000

LF

25.00000 2,500.00 33.00000 3,300.00

0200 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

35.000

EA

2,195.55000 76,844.25 2,525.00000 88,375.00

0210 13346

REMOVE GR-7 TERMINAL

44.000

EA

174.50000 7,678.00 425.00000 18,700.00

0220 13349

GUARDRAIL TERMINAL SITE
PREPARATION

30.000

EA

969.50000 29,085.00 600.00000 18,000.00

0230 13355

GUARDRAIL GR-10

200.000

LF

19.15000 3,830.00 25.50000 5,100.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

1,714.75000 3,429.50 2,525.00000 5,050.00

0250 13385

FIXED OBJECT ATTACH.
GR-FOA-3 TY. I

2.000

EA

1,221.70000 2,443.40 2,525.00000 5,050.00

0260 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

20.000

EA

1,714.75000 34,295.00 2,525.00000 50,500.00

0270 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

10.000

EA

547.00000 5,470.00 525.00000 5,250.00

0280 13400

NS GUARDRAIL ADJUST EXISTING
W-BEAM

8,000.000

LF

3.00000 24,000.00 5.00000 40,000.00

0290 13400

NS GUARDRAIL BEAM (POWDER
COATED)

100.000

LF

13.35000 1,335.00 16.50000 1,650.00

0300 13400

NS GUARDRAIL GR-2 (POWDER
COATED)

100.000

LF

38.00000 3,800.00 35.00000 3,500.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13400

NS GUARDRAIL GR-2, 10' POST
( POWDER COATED)

100.000

LF

54.50000 5,450.00 50.00000 5,000.00

0320 13400

NS GUARDRAIL GR-2, 8' POST
( POWDER COATED)

100.000

LF

44.70000 4,470.00 40.00000 4,000.00

0330 13400

NS GUARDRAIL GR-2A (POWDER
COATED)

100.000

LF

60.65000 6,065.00 50.00000 5,000.00

0340 13400

NS GUARDRAIL GR-9 PANEL
(POWDER COATED)

100.000

LF

17.55000 1,755.00 25.00000 2,500.00

0350 13400

NS GUARDRAIL HANG EXISTING
W-BEAM

1,000.000

LF

3.05000 3,050.00 5.00000 5,000.00

0360 13400

NS GUARDRAIL RADIAL BEAM
(POWDER COATED)

100.000

LF

19.40000 1,940.00 25.00000 2,500.00

0370 13400

NS GUARDRAIL RUB RAIL
(POWDER COATED)

100.000

LF

17.00000 1,700.00 45.00000 4,500.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 13400

NS GUARDRAIL SYT POST
(POWDER COATED)

100.000

LF

60.50000 6,050.00 0.01000 1.00

0390 13400

NS GUARDRAIL TERMINAL GR-6
(NCHRP 350) (POWDER COATED)

100.000

LF

101.75000 10,175.00 100.00000 10,000.00

0400 13401

NS GUARDRAIL ATL BREAKAWAY
CABLE TERMINAL GR-9 (POWDER
COATED)

2.000

EA

3,966.80000 7,933.60 4,100.00000 8,200.00

0410 13401

NS GUARDRAIL BUFFER END
ASSEMBLY GR-7 (POWDER
COATED)

5.000

EA

93.85000 469.25 1,000.00000 5,000.00

0420 13401

NS GUARDRAIL CABLE ASSY. &
ANCHOR PLATES GR-9

5.000

EA

239.70000 1,198.50 100.00000 500.00

0430 13401

NS GUARDRAIL FIXED OBJECT
ATTACH. GR-FOA-1 TY. I
(POWDER COATED)

2.000

EA

2,956.40000 5,912.80 4,200.00000 8,400.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 13401

NS GUARDRAIL FIXED OBJECT
ATTACH. GR-FOA-1 TY. II
(POWDER COATED)

2.000

EA

729.55000 1,459.10 1,500.00000 3,000.00

0450 13401

NS GUARDRAIL FIXED OBJECT
ATTACH. GR-FOA-2 TY. I
(POWDER COATED)

2.000

EA

2,834.65000 5,669.30 4,300.00000 8,600.00

0460 13401

NS GUARDRAIL FIXED OBJECT
ATTACH. GR-FOA-2 TY. II
(POWDER COATED)

2.000

EA

711.30000 1,422.60 1,500.00000 3,000.00

0470 13401

NS GUARDRAIL FIXED OBJECT
ATTACH. GR-FOA-4 TY. I
(POWDER COATED)

2.000

EA

5,669.30000 11,338.60 5,700.00000 11,400.00

0480 13401

NS GUARDRAIL FIXED OBJECT
ATTACH. GR-FOA-4 TY. II
(POWDER COATED)

2.000

EA

1,459.00000 2,918.00 1,800.00000 3,600.00

0490 13401

NS GUARDRAIL GUARDRAIL
TERMINAL GR-11 (POWDER
COATED)

2.000

EA

1,009.55000 2,019.10 1,300.00000 2,600.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 13401

NS GUARDRAIL OFFSET BLOCK
(WOOD/COMPOSITE)

1,000.000

EA

12.40000 12,400.00 15.00000 15,000.00

0510 13401

NS GUARDRAIL POST (POWDER
COATED)

5.000

EA

180.75000 903.75 200.00000 1,000.00

0520 13401

NS GUARDRAIL RETENSION
EXISTING TERMINAL ASSEMBLY

4.000

EA

45.00000 180.00 75.00000 300.00

0530 13401

NS GUARDRAIL REUSE EXISTING
TERMINAL GR-11

6.000

EA

260.90000 1,565.40 400.00000 2,400.00

0540 13401

NS GUARDRAIL REUSE EXISTING
TERMINAL GR-9

5.000

EA

522.40000 2,612.00 1,500.00000 7,500.00

0550 13401

NS GUARDRAIL TERM
CONNECTOR GR-7 (POWDER
COATED)

5.000

EA

113.75000 568.75 75.00000 375.00

0560 13401

NS GUARDRAIL TERMINAL
CAT-350

4.000

EA

4,156.35000 16,625.40 5,800.00000 23,200.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 13401

NS GUARDRAIL TERMINAL GR-7
(NCHRP-350) (POWDER COATED)

2.000

EA

3,544.50000 7,089.00 3,700.00000 7,400.00

0580 13401

NS GUARDRAIL W BEAM END
SECT (BUFFER) (POWDER
COATED)

5.000

EA

93.25000 466.25 1.00000 5.00

0590 13401

NS GUARDRAIL W BEAM END
SECT ROUND. (POWDER COATED)

5.000

EA

89.60000 448.00 75.00000 375.00

0600 13401

NS GUARDRAIL W BEAM TERM
CONNECTOR (POWDER COATED)

5.000

EA

95.00000 475.00 75.00000 375.00

0610 13421

MEDIAN BARRIER MB-3

500.000

LF

23.75000 11,875.00 27.00000 13,500.00

0620 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

5.000

EA

19,320.00000 96,600.00 18,500.00000 92,500.00

0630 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

150.000

TON

73.90000 11,085.00 65.00000 9,750.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 17313

W BEAM END SECT(FLARED

10.000

EA

67.10000 671.00 1.00000 10.00

0650 17315

W BEAM END SECT(BUFFER

10.000

EA

73.75000 737.50 1.00000 10.00

0660 17317

W BEAM END SECT (ROUNDED)

12.000

EA

81.05000 972.60 50.00000 600.00

0670 17323

GUARDRAIL BEAM

8,000.000

LF

6.85000 54,800.00 9.50000 76,000.00

0680 17325

RADIAL GUARDRAIL BEAM

100.000

LF

9.45000 945.00 16.00000 1,600.00

0690 17329

POST (WOOD, CONC., OR STEEL)

40.000

EA

87.15000 3,486.00 135.00000 5,400.00

0700 17341

REALIGN POST

50.000

EA

52.20000 2,610.00 5.00000 250.00

0710 17451

GUARDRAIL DELINEATOR

400.000

EA

7.50000 3,000.00 5.00000 2,000.00

0720 24272

TRUCK MOUNTED ATTENUATOR

500.000

HR

22.50000 11,250.00 80.00000 40,000.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 24278

GROUP 2 CHANNELIZING
DEVICES

3,000.000

DAY

2.90000 8,700.00 0.01000 30.00

0740 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

500.000

HR

12.90000 6,450.00 5.00000 2,500.00

0750 24281

ELECTRONIC ARROW

800.000

HR

22.50000 18,000.00 0.01000 8.00

0760 24282

FLAGGER SERVICE

500.000

HR

22.50000 11,250.00 70.00000 35,000.00

0770 24501

NS REMOVE EXIST. CURB OR
CURB AND GUTTER

1,000.000

LF

11.35000 11,350.00 100.00000 100,000.00

0780 24601

NS REMOVE EXIST. GUARDRAIL .

12,000.000

LF

1.90000 22,800.00 3.50000 42,000.00

0790 24611

NS RESET EXIST. GUARDRAIL .

4,000.000

LF

3.65000 14,600.00 11.50000 46,000.00

0800 24616

NS REUSE GUARDRAIL TERMINAL
GR-7 .

4.000

EA

347.85000 1,391.40 1,000.00000 4,000.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 24640

NS RECONSTRUCT EXIST.
MACHINING SHOULDERS

1,000.000

LF

24.75000 24,750.00 4.00000 4,000.00

0820 24702

NS REMOVE EXIST. FOA

40.000

EA

130.50000 5,220.00 275.00000 11,000.00

0830 24702

NS REMOVE EXIST. GR-8 ANCHOR
SYSTEM

2.000

EA

481.20000 962.40 2,000.00000 4,000.00

0840 24702

NS REMOVE EXIST. GR-9
TERMINAL

10.000

EA

166.70000 1,667.00 300.00000 3,000.00

0850 24702

NS REMOVE EXIST. IMPACT
ATTENUATOR

4.000

EA

930.40000 3,721.60 1,500.00000 6,000.00

0860 24703

NS REMOVE EXIST GR-6
TERMINAL

50.000

LF

104.35000 5,217.50 5.00000 250.00

0870 26740

CONCRETE SLAB SLOPE
PROTECTION 4"

20.000

SY

255.00000 5,100.00 145.00000 2,900.00

0880 27505

TEMP. SILT FENCE

100.000

LF

3.20000 320.00 10.00000 1,000.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 27506

TEMP. FILTER BARRIER

100.000

LF

6.00000 600.00 10.00000 1,000.00

0900 49012

NS UTILITIES HAND DIG AND
INSTALL GUARDRAIL POSTS

4.000

EA

101.50000 406.00 160.00000 640.00

0910 49012

NS UTILITIES TEST PIT
EXCAVATION (NON-PAVED
AREAS)

4.000

EA

36.25000 145.00 25.00000 100.00

0920 49012

NS UTILITIES TEST PIT
EXCAVATION (PAVED AREAS)

4.000

EA

72.50000 290.00 160.00000 640.00

0930 50902

NS TRAFFIC SIGN END SECTION
REFLECTIVE SHEETING

4.000

EA

94.20000 376.80 100.00000 400.00

0940 50902

NS TRAFFIC SIGN PANEL MOD
TYP III OBJECT MARKER 24" x
30" (OM3-C)

4.000

EA

140.00000 560.00 100.00000 400.00

0950 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

200.000

LF

7.95000 1,590.00 15.00000 3,000.00

Page 13 of 14

SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LONG FENCE COMPANY,
INC.

(2) L. S. LEE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

100.000

LF

46.00000 4,600.00 50.00000 5,000.00

Section Total with LCC: $1,056,255.90 $1,356,444.00

Life Cycle Costs:

$1,056,255.90 $1,356,444.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,356,444.00$1,056,255.90

$1,056,255.90

Contract Item Totals

$1,356,444.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SECONDARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U19

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109394N01

11/26/17 COMPLETION DATE

FAIRFAX

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16C, N501, N/A;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L022 LONG FENCE COMPANY, INC. $1,056,255.90 100.00%

2 L159 L. S. LEE, INC. $1,356,444.00 128.42%

Vendor Ranking

Contract ID:

SECONDARY SYSTEM GUARDRAIL UPGRADES

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/26/17 COMPLETION DATE

C00000109394N01

September 28, 2016 10:00 AM

GR9U-96A-16C, N501, N/A;

FAIRFAX

U19

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

10,000.00000 10,000.00 13,000.00000 13,000.00 94,964.00000 94,964.00

0020 00120

REGULAR EXCAVATION

10.000

CY

200.00000 2,000.00 141.65000 1,416.50 500.00000 5,000.00

0030 00150

EMBANKMENT

10.000

CY

200.00000 2,000.00 198.30000 1,983.00 500.00000 5,000.00

0040 09150

EROSION CONTROL STONE
CLASS I, EC-1

50.000

TON

120.00000 6,000.00 91.00000 4,550.00 200.00000 10,000.00

0050 11070

NS SAW-CUT ASPH CONC SAW
CUT

55.000

LF

100.00000 5,500.00 17.00000 935.00 100.00000 5,500.00

0060 12025

NS CURB 2" MOUNTABLE CURB

50.000

LF

75.00000 3,750.00 148.00000 7,400.00 250.00000 12,500.00

0070 12030

STD. CURB CG-3

100.000

LF

50.00000 5,000.00 120.00000 12,000.00 250.00000 25,000.00

Page 1 of 9

PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

10.000

TON

450.00000 4,500.00 340.00000 3,400.00 600.00000 6,000.00

0090 12700

STD. COMB. CURB & GUTTER
CG-7

100.000

LF

45.00000 4,500.00 142.00000 14,200.00 250.00000 25,000.00

0100 12720

NS COMB. CURB & GUTTER  2"
MOUNTABLE WITH TRANSITION

50.000

LF

100.00000 5,000.00 142.00000 7,100.00 250.00000 12,500.00

0110 13244

NS SAW CUT H.C.C. ITEMS SAW
CUT

50.000

LF

50.00000 2,500.00 34.00000 1,700.00 100.00000 5,000.00

0120 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

75.000

LF

100.00000 7,500.00 28.70000 2,152.50 200.00000 15,000.00

0130 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

4.000

EA

2,100.00000 8,400.00 1,700.00000 6,800.00 4,500.00000 18,000.00

0140 13315

GUARDRAIL TERMINAL GR-11

11.000

EA

940.00000 10,340.00 700.00000 7,700.00 1,500.00000 16,500.00

0150 13320

GUARDRAIL GR-2

4,600.000

LF

18.00000 82,800.00 14.95000 68,770.00 30.00000 138,000.00

Page 2 of 9

PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13323

GUARDRAIL GR-2A

600.000

LF

25.75000 15,450.00 22.60000 13,560.00 40.00000 24,000.00

0170 13331

RAD. GUARDRAIL GR-2

50.000

LF

24.00000 1,200.00 17.40000 870.00 30.00000 1,500.00

0180 13333

RAD.  GUARDRAIL GR-2A

25.000

LF

31.00000 775.00 25.00000 625.00 40.00000 1,000.00

0190 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

12.000

EA

2,500.00000 30,000.00 22.00000 264.00 5,000.00000 60,000.00

0200 13346

REMOVE GR-7 TERMINAL

19.000

EA

400.00000 7,600.00 174.50000 3,315.50 500.00000 9,500.00

0210 13349

GUARDRAIL TERMINAL SITE
PREPARATION

17.000

EA

550.00000 9,350.00 970.00000 16,490.00 2,000.00000 34,000.00

0220 13355

GUARDRAIL GR-10

50.000

LF

24.50000 1,225.00 19.15000 957.50 40.00000 2,000.00

0230 13375

RAILING, TEXAS T-6

50.000

LF

155.00000 7,750.00 158.00000 7,900.00 400.00000 20,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

1.000

EA

2,500.00000 2,500.00 1,715.00000 1,715.00 3,000.00000 3,000.00

0250 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

2.000

EA

500.00000 1,000.00 547.00000 1,094.00 1,000.00000 2,000.00

0260 13400

NS GUARDRAIL ADJUST EXISTING
W-BEAM

200.000

LF

5.00000 1,000.00 3.05000 610.00 20.00000 4,000.00

0270 13400

NS GUARDRAIL BEAM (POWDER
COATED)

100.000

LF

15.50000 1,550.00 13.35000 1,335.00 40.00000 4,000.00

0280 13400

NS GUARDRAIL GR-2 (POWDER
COATED)

4,500.000

LF

32.00000 144,000.00 38.00000 171,000.00 50.00000 225,000.00

0290 13400

NS GUARDRAIL GR-2A (POWDER
COATED)

1,000.000

LF

46.00000 46,000.00 60.65000 60,650.00 80.00000 80,000.00

0300 13400

NS GUARDRAIL RADIAL GR-2A
(POWDER COATED)

25.000

LF

50.00000 1,250.00 63.00000 1,575.00 100.00000 2,500.00

Page 4 of 9

PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13400

NS GUARDRAIL TERMINAL GR-6
(NCHRP 350) (POWDER COATED)

25.000

LF

100.00000 2,500.00 102.00000 2,550.00 200.00000 5,000.00

0320 13401

NS GUARDRAIL  8' STEEL POST

4.000

EA

150.00000 600.00 102.00000 408.00 200.00000 800.00

0330 13401

NS GUARDRAIL ALT BRKW. CABLE
TERM. GR-9 (POWD. COAT.)

19.000

EA

3,900.00000 74,100.00 3,966.00000 75,354.00 6,000.00000 114,000.00

0340 13401

NS GUARDRAIL FIXED OBJECT
ATTACH, GR-FOA-2 TY. 1
(POWDER COATED)

3.000

EA

4,175.00000 12,525.00 2,835.00000 8,505.00 5,000.00000 15,000.00

0350 13401

NS GUARDRAIL OFFSET BLOCK
(WOOD/COMPOSITE)

100.000

EA

15.00000 1,500.00 12.40000 1,240.00 25.00000 2,500.00

0360 13401

NS GUARDRAIL RETENSION
EXISTING TERMINAL ASSEMBLY

2.000

EA

75.00000 150.00 45.00000 90.00 500.00000 1,000.00

0370 13401

NS GUARDRAIL REUSE EXISTING
TERMINAL GR-9

3.000

EA

1,350.00000 4,050.00 530.00000 1,590.00 4,000.00000 12,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 13401

NS GUARDRAIL TERMINAL GR-11
(POWDER COATED)

4.000

EA

1,250.00000 5,000.00 1,010.00000 4,040.00 2,000.00000 8,000.00

0390 13401

NS GUARDRAIL TERMINAL GR-7
(POWDER COATED)

13.000

EA

3,600.00000 46,800.00 3,544.50000 46,078.50 6,000.00000 78,000.00

0400 16241

NS AGGR. MATL AGGREGATE #3

10.000

TON

105.00000 1,050.00 59.70000 597.00 200.00000 2,000.00

0410 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

250.000

TON

60.00000 15,000.00 75.40000 18,850.00 140.00000 35,000.00

0420 17323

GUARDRAIL BEAM

300.000

LF

9.00000 2,700.00 6.85000 2,055.00 25.00000 7,500.00

0430 17325

RADIAL GUARDRAIL BEAM

25.000

LF

15.00000 375.00 9.45000 236.25 28.00000 700.00

0440 17329

POST (WOOD, CONC., OR STEEL)

7.000

EA

130.00000 910.00 87.05000 609.35 105.00000 735.00

0450 17451

GUARDRAIL DELINEATOR

50.000

EA

10.00000 500.00 7.50000 375.00 10.00000 500.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 24272

TRUCK MOUNTED ATTENUATOR

300.000

HR

80.00000 24,000.00 22.50000 6,750.00 40.00000 12,000.00

0470 24278

GROUP 2 CHANNELIZING
DEVICES

1,000.000

DAY

0.01000 10.00 1.70000 1,700.00 1.00000 1,000.00

0480 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

200.000

HR

2.00000 400.00 19.00000 3,800.00 20.00000 4,000.00

0490 24281

ELECTRONIC ARROW

300.000

HR

0.01000 3.00 22.50000 6,750.00 20.00000 6,000.00

0500 24282

FLAGGER SERVICE

100.000

HR

70.00000 7,000.00 22.50000 2,250.00 30.00000 3,000.00

0510 24501

NS REMOVE EXIST. CURB OR
CURB AND GUTTER

200.000

LF

100.00000 20,000.00 13.25000 2,650.00 100.00000 20,000.00

0520 24502

NS REMOVE EXIST. STEEL POST
WITH OBJECT MARKER

2.000

EA

100.00000 200.00 37.70000 75.40 300.00000 600.00

0530 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXIST. GUARDRAIL

6,000.000

LF

3.30000 19,800.00 1.90000 11,400.00 5.00000 30,000.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 24611

NS RESET EXIST. GUARDRAIL
RESET EXIST. GUARDRAIL

400.000

LF

11.00000 4,400.00 3.65000 1,460.00 25.00000 10,000.00

0550 24640

NS RECONSTRUCT EXIST.
MACHINING SHOULDERS

4,000.000

LF

3.00000 12,000.00 24.75000 99,000.00 10.00000 40,000.00

0560 24702

NS REMOVE EXIST. FOA

7.000

EA

225.00000 1,575.00 130.45000 913.15 500.00000 3,500.00

0570 24702

NS REMOVE EXIST. GR-9
TERMINAL

9.000

EA

275.00000 2,475.00 167.00000 1,503.00 500.00000 4,500.00

0580 24703

NS REMOVE EXIST GR-6
TERMINAL

100.000

LF

5.00000 500.00 104.35000 10,435.00 25.00000 2,500.00

0590 27505

TEMP. SILT FENCE

100.000

LF

5.00000 500.00 3.30000 330.00 10.00000 1,000.00

0600 27506

TEMP. FILTER BARRIER

100.000

LF

5.00000 500.00 6.00000 600.00 10.00000 1,000.00

0610 49012

NS UTILITIES HAND DIG AND
INSTALL GUARDRAIL POSTS

2.000

EA

160.00000 320.00 102.00000 204.00 250.00000 500.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY,
INC.

(3) MAKCO, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 49012

NS UTILITIES TEST PIT
EXCAVATION (NON-PAVED
AREAS)

2.000

EA

25.00000 50.00 36.25000 72.50 250.00000 500.00

0630 49012

NS UTILITIES TEST PIT
EXCAVATION (PAVED AREAS)

2.000

EA

160.00000 320.00 72.50000 145.00 250.00000 500.00

0640 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

100.000

LF

15.00000 1,500.00 7.95000 795.00 50.00000 5,000.00

0650 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

50.000

LF

55.00000 2,750.00 46.00000 2,300.00 90.00000 4,500.00

Section Total with LCC: $696,503.00 $750,779.15 $1,299,299.00

Life Cycle Costs:

$1,299,299.00$696,503.00 $750,779.15Section Totals:

( ) indicates item is bid as Lump Sum

$750,779.15$696,503.00 $1,299,299.00

$696,503.00

Contract Item Totals

$750,779.15 1,299,299.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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PRIMARY SYSTEM GUARDRAIL UPGRADES

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U20

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C00000109395N01

11/26/17 COMPLETION DATE

LOUDOUN

Min: Max:

11/10/2016Date Printed:

GR9U-96A-16D, N501, N/A;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L159 L. S. LEE, INC. $696,503.00 100.00%

2 L022 LONG FENCE COMPANY, INC. $750,779.15 107.79%

3 M004 MAKCO, INCORPORATED $1,299,299.00 186.55%

Vendor Ranking

Contract ID:

PRIMARY SYSTEM GUARDRAIL UPGRADES

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/26/17 COMPLETION DATE

C00000109395N01

September 28, 2016 10:00 AM

GR9U-96A-16D, N501, N/A;

LOUDOUN

U20

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) COMMONWEALTH
EXCAVATING, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION
NONEMERGENCY PER COUNTY

11.000

EA

7,000.00000 77,000.00 6,100.00000 67,100.00 8,400.00000 92,400.00

0020 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

12,080.85000 12,080.85 25,000.00000 25,000.00 22,500.00000 22,500.00

0030 00120

REGULAR EXCAVATION

100.000

CY

120.81000 12,081.00 80.00000 8,000.00 65.00000 6,500.00

0040 00124

ROCK EXCAVATION

40.000

CY

604.04000 24,161.60 145.00000 5,800.00 350.00000 14,000.00

0050 00525

CONCRETE CLASS A3 MISC.

10.000

CY

1,812.13000 18,121.30 2,200.00000 22,000.00 1,250.00000 12,500.00

0060 00529

FLOWABLE BACKFILL

20.000

CY

750.00000 15,000.00 410.00000 8,200.00 650.00000 13,000.00

0070 01181

JACKED & BORED 18" PIPE

80.000

LF

369.65000 29,572.00 341.00000 27,280.00 450.00000 36,000.00

0080 01241

JACKED & BORED 24" PIPE

80.000

LF

367.09000 29,367.20 362.00000 28,960.00 460.00000 36,800.00

Page 1 of 12

ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) COMMONWEALTH
EXCAVATING, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01301

JACKED & BORED 30" PIPE

80.000

LF

466.12000 37,289.60 457.00000 36,560.00 545.00000 43,600.00

0100 01361

JACKED & BORED 36" PIPE

80.000

LF

558.74000 44,699.20 482.00000 38,560.00 585.00000 46,800.00

0110 01421

JACKED & BORED 42" PIPE

80.000

LF

642.40000 51,392.00 567.00000 45,360.00 625.00000 50,000.00

0120 01481

JACKED & BORED 48" PIPE

80.000

LF

785.40000 62,832.00 590.00000 47,200.00 685.00000 54,800.00

0130 02090

NS PIPE 18' PIPE REHAB LINER
METHOD E

80.000

LF

300.00000 24,000.00 291.00000 23,280.00 320.00000 25,600.00

0140 02090

NS PIPE 24" PIPE REHAB LINER
METHOD E

80.000

LF

325.00000 26,000.00 311.00000 24,880.00 350.00000 28,000.00

0150 02090

NS PIPE 28" X 20" PIPE REHAB
LINER METHOD E

80.000

LF

300.00000 24,000.00 354.00000 28,320.00 325.00000 26,000.00

0160 02090

NS PIPE 30" PIPE REHAB LINER
METHOD E

80.000

LF

345.32000 27,625.60 357.00000 28,560.00 378.00000 30,240.00

Page 2 of 12

ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) COMMONWEALTH
EXCAVATING, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 02090

NS PIPE 35" X 24" PIPE REHAB
LINER METHOD E

80.000

LF

325.00000 26,000.00 404.00000 32,320.00 400.00000 32,000.00

0180 02090

NS PIPE 36" PIPE REHAB LINER
METHOD E

80.000

LF

378.61000 30,288.80 391.00000 31,280.00 435.00000 34,800.00

0190 02090

NS PIPE 42' PIPE REHAB. LINER
METHOD E

80.000

LF

550.00000 44,000.00 513.00000 41,040.00 575.00000 46,000.00

0200 02090

NS PIPE 42" X 29" PIPE REHAB
LINER METHOD E

80.000

LF

736.40000 58,912.00 783.00000 62,640.00 600.00000 48,000.00

0210 02090

NS PIPE 48" PIPE REHAB. LINER
METHOD E

80.000

LF

583.53000 46,682.40 708.00000 56,640.00 675.00000 54,000.00

0220 02090

NS PIPE 49" X 33" PIPE REHAB.
LINER METHOD E

80.000

LF

640.00000 51,200.00 869.00000 69,520.00 635.00000 50,800.00

0230 02090

NS PIPE 54" PIPE REHAB. LINER
METHOD E

80.000

LF

604.74000 48,379.20 800.00000 64,000.00 695.00000 55,600.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) COMMONWEALTH
EXCAVATING, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 02090

NS PIPE 60" PIPE REHAB. LINER
METHOD E

80.000

LF

700.00000 56,000.00 850.00000 68,000.00 735.00000 58,800.00

0250 02090

NS PIPE 64" X 43" PIPE REHAB
LINER METHOD E

96.000

LF

918.92000 88,216.32 1,014.00000 97,344.00 875.00000 84,000.00

0260 02090

NS PIPE 98" X 71" PIPE REHAB.
LINER METHOD E

130.000

LF

900.00000 117,000.00 1,330.00000 172,900.00 1,300.00000 169,000.00

0270 09150

EROSION CONTROL STONE
CLASS I, EC-1

144.000

TON

73.51000 10,585.44 55.00000 7,920.00 85.00000 12,240.00

0280 09152

EROSION CONTROL STONE
CLASS II, EC-1

144.000

TON

83.17000 11,976.48 61.00000 8,784.00 90.00000 12,960.00

0290 14370

ROADSIDE RESTORATION

1,200.000

SY

24.16000 28,992.00 3.00000 3,600.00 12.00000 14,400.00

0300 17374

EMERGENCY MOBILIZATION

6.000

EA

7,000.00000 42,000.00 7,100.00000 42,600.00 12,500.00000 75,000.00

0310 24160

CONSTRUCTION SIGNS

720.000

SF

30.20000 21,744.00 30.00000 21,600.00 25.00000 18,000.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) COMMONWEALTH
EXCAVATING, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24272

TRUCK MOUNTED ATTENUATOR

96.000

HR

53.19000 5,106.24 20.00000 1,920.00 85.00000 8,160.00

0330 24278

GROUP 2 CHANNELIZING
DEVICES

1,000.000

DAY

1.28000 1,280.00 2.60000 2,600.00 1.00000 1,000.00

0340 24281

ELECTRONIC ARROW

100.000

HR

6.04000 604.00 5.50000 550.00 25.00000 2,500.00

0350 24282

FLAGGER SERVICE

100.000

HR

24.63000 2,463.00 22.00000 2,200.00 25.00000 2,500.00

0360 27102

REGULAR SEED

1,000.000

LB

0.01000 10.00 12.00000 12,000.00 6.00000 6,000.00

0370 27215

FERTILIZER(15-30-15)

7.000

TON

0.01000 0.07 835.00000 5,845.00 250.00000 1,750.00

0380 27250

LIME

16.000

TON

0.01000 0.16 193.00000 3,088.00 75.00000 1,200.00

0390 27422

DEWATERING BASIN

10.000

EA

6,300.00000 63,000.00 1,500.00000 15,000.00 4,000.00000 40,000.00

0400 27505

TEMP. SILT FENCE

300.000

LF

12.08000 3,624.00 4.15000 1,245.00 6.00000 1,800.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) COMMONWEALTH
EXCAVATING, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27506

TEMP. FILTER BARRIER

300.000

LF

12.08000 3,624.00 4.15000 1,245.00 6.00000 1,800.00

Section Total with LCC: $1,276,910.46 $1,290,941.00 $1,371,050.00

Life Cycle Costs:

$1,371,050.00$1,276,910.46 $1,290,941.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,290,941.00$1,276,910.46 $1,371,050.00

$1,276,910.46

Contract Item Totals

$1,290,941.00 1,371,050.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION
NONEMERGENCY PER COUNTY

11.000

EA

10,000.00000 110,000.00 23,200.00000 255,200.00

0020 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

30,000.00000 30,000.00 41,000.00000 41,000.00

0030 00120

REGULAR EXCAVATION

100.000

CY

100.00000 10,000.00 185.00000 18,500.00

0040 00124

ROCK EXCAVATION

40.000

CY

500.00000 20,000.00 170.00000 6,800.00

0050 00525

CONCRETE CLASS A3 MISC.

10.000

CY

1,500.00000 15,000.00 1,550.00000 15,500.00

0060 00529

FLOWABLE BACKFILL

20.000

CY

500.00000 10,000.00 400.00000 8,000.00

0070 01181

JACKED & BORED 18" PIPE

80.000

LF

400.00000 32,000.00 700.00000 56,000.00

0080 01241

JACKED & BORED 24" PIPE

80.000

LF

600.00000 48,000.00 800.00000 64,000.00

0090 01301

JACKED & BORED 30" PIPE

80.000

LF

700.00000 56,000.00 880.00000 70,400.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01361

JACKED & BORED 36" PIPE

80.000

LF

900.00000 72,000.00 1,010.00000 80,800.00

0110 01421

JACKED & BORED 42" PIPE

80.000

LF

1,250.00000 100,000.00 1,200.00000 96,000.00

0120 01481

JACKED & BORED 48" PIPE

80.000

LF

1,925.00000 154,000.00 1,320.00000 105,600.00

0130 02090

NS PIPE 18' PIPE REHAB LINER
METHOD E

80.000

LF

175.00000 14,000.00 620.00000 49,600.00

0140 02090

NS PIPE 24" PIPE REHAB LINER
METHOD E

80.000

LF

250.00000 20,000.00 675.00000 54,000.00

0150 02090

NS PIPE 28" X 20" PIPE REHAB
LINER METHOD E

80.000

LF

500.00000 40,000.00 930.00000 74,400.00

0160 02090

NS PIPE 30" PIPE REHAB LINER
METHOD E

80.000

LF

375.00000 30,000.00 725.00000 58,000.00

0170 02090

NS PIPE 35" X 24" PIPE REHAB
LINER METHOD E

80.000

LF

550.00000 44,000.00 965.00000 77,200.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 02090

NS PIPE 36" PIPE REHAB LINER
METHOD E

80.000

LF

475.00000 38,000.00 705.00000 56,400.00

0190 02090

NS PIPE 42' PIPE REHAB. LINER
METHOD E

80.000

LF

525.00000 42,000.00 735.00000 58,800.00

0200 02090

NS PIPE 42" X 29" PIPE REHAB
LINER METHOD E

80.000

LF

700.00000 56,000.00 975.00000 78,000.00

0210 02090

NS PIPE 48" PIPE REHAB. LINER
METHOD E

80.000

LF

800.00000 64,000.00 765.00000 61,200.00

0220 02090

NS PIPE 49" X 33" PIPE REHAB.
LINER METHOD E

80.000

LF

1,100.00000 88,000.00 1,020.00000 81,600.00

0230 02090

NS PIPE 54" PIPE REHAB. LINER
METHOD E

80.000

LF

1,200.00000 96,000.00 810.00000 64,800.00

0240 02090

NS PIPE 60" PIPE REHAB. LINER
METHOD E

80.000

LF

1,300.00000 104,000.00 825.00000 66,000.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 02090

NS PIPE 64" X 43" PIPE REHAB
LINER METHOD E

96.000

LF

1,900.00000 182,400.00 1,045.00000 100,320.00

0260 02090

NS PIPE 98" X 71" PIPE REHAB.
LINER METHOD E

130.000

LF

2,000.00000 260,000.00 1,250.00000 162,500.00

0270 09150

EROSION CONTROL STONE
CLASS I, EC-1

144.000

TON

50.00000 7,200.00 105.00000 15,120.00

0280 09152

EROSION CONTROL STONE
CLASS II, EC-1

144.000

TON

60.00000 8,640.00 110.00000 15,840.00

0290 14370

ROADSIDE RESTORATION

1,200.000

SY

20.00000 24,000.00 10.00000 12,000.00

0300 17374

EMERGENCY MOBILIZATION

6.000

EA

15,000.00000 90,000.00 23,200.00000 139,200.00

0310 24160

CONSTRUCTION SIGNS

720.000

SF

20.00000 14,400.00 70.00000 50,400.00

0320 24272

TRUCK MOUNTED ATTENUATOR

96.000

HR

30.00000 2,880.00 150.00000 14,400.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT iTEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24278

GROUP 2 CHANNELIZING
DEVICES

1,000.000

DAY

2.00000 2,000.00 12.00000 12,000.00

0340 24281

ELECTRONIC ARROW

100.000

HR

35.00000 3,500.00 22.00000 2,200.00

0350 24282

FLAGGER SERVICE

100.000

HR

30.00000 3,000.00 65.00000 6,500.00

0360 27102

REGULAR SEED

1,000.000

LB

25.00000 25,000.00 5.20000 5,200.00

0370 27215

FERTILIZER(15-30-15)

7.000

TON

1,000.00000 7,000.00 2,300.00000 16,100.00

0380 27250

LIME

16.000

TON

200.00000 3,200.00 650.00000 10,400.00

0390 27422

DEWATERING BASIN

10.000

EA

1,000.00000 10,000.00 705.00000 7,050.00

0400 27505

TEMP. SILT FENCE

300.000

LF

10.00000 3,000.00 10.00000 3,000.00

0410 27506

TEMP. FILTER BARRIER

300.000

LF

10.00000 3,000.00 10.00000 3,000.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KANAWHA STONE
COMPANY, INC.

Section Total with LCC: $1,942,220.00 $2,173,030.00

Life Cycle Costs:

$1,942,220.00 $2,173,030.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,173,030.00$1,942,220.00

$1,942,220.00

Contract Item Totals

$2,173,030.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL PIPE CULVERT REHABILITATION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U21

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000108659N01

11/30/17 COMPLETION DATE

ROCKINGHAM

Min: Max:

11/10/2016Date Printed:

9999-968-262, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $1,276,910.46 100.00%

2 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,290,941.00 101.10%

3 C508 COMMONWEALTH EXCAVATING, INC. $1,371,050.00 107.37%

4 B991 BORING CONTRACTORS, INC. $1,942,220.00 152.10%

5 K108 KANAWHA STONE COMPANY, INC. $2,173,030.00 170.18%

Vendor Ranking

Contract ID:

ON-CALL PIPE CULVERT REHABILITATION

STAUNTON / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/30/17 COMPLETION DATE

C000108659N01

September 28, 2016 10:00 AM

9999-968-262, N501, NONE;

ROCKINGHAM

U21

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16362

ASPHALT CONCRETE TY.
SM-19.0A

14,184.430

TON

55.63000 789,079.84 57.55000 816,313.95

0020 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

498.670

SY

6.11000 3,046.87 6.25000 3,116.69

Section Total with LCC: $792,126.71 $819,430.64

Life Cycle Costs:

$792,126.71 $819,430.64Section Totals:

( ) indicates item is bid as Lump Sum

$819,430.64$792,126.71

$792,126.71

Contract Item Totals

$819,430.64Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 1 of 1

ASPHALT STRENGTHENING - PLANT MIX 2016

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):U22

Tabulation of Bids

Contract Time:

September 28, 2016

Contract Description:

C000107240N01

12/01/17 COMPLETION DATE

DICKENSON

Min: Max:

11/10/2016Date Printed:

9999-025-R94,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $792,126.71 100.00%

2 R206 ROGERS GROUP, INC. $819,430.64 103.45%

Vendor Ranking

Contract ID:

ASPHALT STRENGTHENING - PLANT MIX 2016

BRISTOL / WISELetting Date:

Contract Description:

District(s):

12/01/17 COMPLETION DATE

C000107240N01

September 28, 2016 10:00 AM

9999-025-R94,N501, NONE;

DICKENSON

U22

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/10/2016
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