
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

38,425.00000 38,425.00 60,000.00000 60,000.00 35,000.00000 35,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

2,137.50000 2,137.50 5,000.00000 5,000.00 20,000.00000 20,000.00

0030 00525

CONCRETE CLASS A3 MISC.

6.000

CY

1,440.00000 8,640.00 0.50000 3.00 1,000.00000 6,000.00

0040 08990

NS DROP INLET RECONFIGURE
DI-1 INLET GRATE

1.000

EA

4,025.00000 4,025.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

5.650

TON

422.50000 2,387.13 150.00000 847.50 345.00000 1,949.25

0060 10499

NS PAVEMENT STAMPED
CONCRETE

10.000

SY

487.50000 4,875.00 500.00000 5,000.00 750.00000 7,500.00

0070 10608

ASPHALT CONCRETE TY. SM-
12.5D

3.400

TON

1,625.00000 5,525.00 500.00000 1,700.00 1,500.00000 5,100.00

Page 1 of 16

PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 11070

NS SAW-CUT ASPH CONC SAW
CUT

170.000

LF

12.00000 2,040.00 20.00000 3,400.00 13.00000 2,210.00

0090 12600

STD. COMB. CURB & GUTTER CG-
6

10.000

LF

120.00000 1,200.00 160.00000 1,600.00 55.00000 550.00

0100 13108

CG-12 DETECTABLE WARNING
SURFACE

38.000

SY

480.00000 18,240.00 800.00000 30,400.00 450.00000 17,100.00

0110 14120

REMOVE COMB. CURB AND
GUTTER

5.000

LF

240.00000 1,200.00 25.00000 125.00 10.00000 50.00

0120 21020

MEDIAN STRIP MS-1

50.000

SY

180.00000 9,000.00 200.00000 10,000.00 90.00000 4,500.00

0130 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 31,500.00000 31,500.00

0140 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

45.000

SY

120.00000 5,400.00 30.00000 1,350.00 25.00000 1,125.00

0150 24502

NS REMOVE EXIST. BOLLARD

6.000

EA

975.00000 5,850.00 275.00000 1,650.00 400.00000 2,400.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0153 24505

NS RELOCATE EXISTING
EMERGENCY PREEMPTION
DETECTOR

1.000

EA

250.00000 250.00 420.00000 420.00 2,500.00000 2,500.00

0156 24825

NS MODIFY EXIST. CONTROLLER
CABINET

2.000

EA

2,500.00000 5,000.00 446.00000 892.00 3,500.00000 7,000.00

0160 50036

FLEXIBLE POST DELINEATOR,
SURFACE MOUNT

9.000

EA

300.00000 2,700.00 161.00000 1,449.00 125.00000 1,125.00

0170 50108

SIGN PANEL

543.000

SF

40.00000 21,720.00 63.00000 34,209.00 40.00000 21,720.00

0180 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

6.000

EA

200.00000 1,200.00 245.00000 1,470.00 150.00000 900.00

0190 50326

REMOVE EXISTING OVERHEAD
SIGNAL SIGN PANEL EXIST. O.H.
SIGN

4.000

EA

250.00000 1,000.00 150.00000 600.00 180.00000 720.00

0200 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

5.000

EA

350.00000 1,750.00 350.00000 1,750.00 600.00000 3,000.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 50430

SIGN POST STP-1, 2", 14 GAUGE

80.000

LF

15.00000 1,200.00 50.00000 4,000.00 24.00000 1,920.00

0220 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

340.000

LF

19.00000 6,460.00 50.00000 17,000.00 28.00000 9,520.00

0230 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

39.000

EA

425.00000 16,575.00 430.00000 16,770.00 475.00000 18,525.00

0240 51170

ELECTRICAL SERVICE SE-5

2.000

EA

6,500.00000 13,000.00 3,496.00000 6,992.00 17,500.00000 35,000.00

0250 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

3.000

EA

275.00000 825.00 430.00000 1,290.00 500.00000 1,500.00

0260 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

18.000

CY

1,500.00000 27,000.00 2,102.00000 37,836.00 1,500.00000 27,000.00

0270 51240

CONCRETE FOUNDATION PF-2

2.000

EA

1,500.00000 3,000.00 1,200.00000 2,400.00 2,300.00000 4,600.00

0280 51480

SIGNAL MAST ARM POLE MP-3,
TYPE E1

2.000

EA

18,000.00000 36,000.00 20,000.00000 40,000.00 17,500.00000 35,000.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 51488

MAST ARM 60'

2.000

EA

10,000.00000 20,000.00 12,000.00000 24,000.00 10,500.00000 21,000.00

0300 51602

14/4 CONDUCTOR CABLE

800.000

LF

1.75000 1,400.00 3.00000 2,400.00 1.50000 1,200.00

0310 51700

14/2 CONDUCTOR CABLE
SHIELDED

300.000

LF

1.25000 375.00 3.00000 900.00 2.75000 825.00

0312 51830

HANGER ASSEMBLY SM-3, ONE
WAY

1.000

EA

300.00000 300.00 350.00000 350.00 400.00000 400.00

0315 51840

NS HANGER ASSEMBLY SMD-2

15.000

EA

275.00000 4,125.00 405.00000 6,075.00 575.00000 8,625.00

0320 51938

RELOCATE EXISTING SIGNAL
HEAD

2.000

EA

500.00000 1,000.00 500.00000 1,000.00 375.00000 750.00

0330 51962

NS RELOCATE PEDESTAL POLE

2.000

EA

550.00000 1,100.00 500.00000 1,000.00 800.00000 1,600.00

0340 51964

NS REFURBISH REPLACE HVSB
BACKPLATE (12")

68.000

EA

85.00000 5,780.00 125.00000 8,500.00 250.00000 17,000.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 51964

NS REFURBISH RETRO-FIT LED
(12")

6.000

EA

125.00000 750.00 125.00000 750.00 205.00000 1,230.00

0360 51965

NS INSTALL EROSION AND
SEDIMENT CONTROL

(1)

LS

5,000.00000 5,000.00 1,000.00000 1,000.00 25,000.00000 25,000.00

0370 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PED PUSH BUTTON
(PA-4)

4.000

EA

2,500.00000 10,000.00 2,875.00000 11,500.00 2,750.00000 11,000.00

0380 52002

NS TRAFFIC SIGNALIZATION
RECTANGULAR RAPID FLASHING
BEACON ASSEMBLY

8.000

EA

2,575.00000 20,600.00 2,495.00000 19,960.00 3,250.00000 26,000.00

0390 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,565.000

LF

2.40000 6,156.00 2.00000 5,130.00 3.50000 8,977.50

0400 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,575.000

LF

3.60000 5,670.00 2.00000 3,150.00 4.50000 7,087.50

0410 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

514.000

LF

7.20000 3,700.80 9.00000 4,626.00 15.00000 7,710.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 54100

NS PAVEMENT MARKING GREEN
PAINT (TY. A), 10' WIDE

460.000

LF

20.40000 9,384.00 20.00000 9,200.00 20.00000 9,200.00

0430 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

410.000

LF

2.40000 984.00 2.00000 820.00 2.50000 1,025.00

0440 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

15.000

SF

10.80000 162.00 4.00000 60.00 15.00000 225.00

0450 54255

PVMT MESSAGE, 6', CHARACTER,
TY. A

90.000

EA

12.00000 1,080.00 55.00000 4,950.00 25.00000 2,250.00

0460 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

4.000

EA

24.00000 96.00 55.00000 220.00 35.00000 140.00

0470 55587

JUNCTION BOX JB-S2

4.000

EA

2,000.00000 8,000.00 1,500.00000 6,000.00 2,250.00000 9,000.00

0475 56021

1" PVC CONDUIT

25.000

LF

7.00000 175.00 3.30000 82.50 20.00000 500.00

0480 56050

BORED CONDUIT 2"

130.000

LF

60.00000 7,800.00 46.25000 6,012.50 55.00000 7,150.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VENTURE ELECTRIC
COMPANY

(2) EL-X  ENTERPRISES (3) CES CONSULTING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 56053

2" PVC CONDUIT

175.000

LF

10.00000 1,750.00 5.00000 875.00 10.00000 1,750.00

0500 56200

TRENCH EXCAVATION ECI-1

135.000

LF

10.00000 1,350.00 8.70000 1,174.50 19.00000 2,565.00

0510 56205

TEST BORE

2.000

EA

3,000.00000 6,000.00 1,688.00000 3,376.00 2,500.00000 5,000.00

Section Total with LCC: $389,362.43 $432,765.00 $485,724.25

Life Cycle Costs:

$485,724.25$389,362.43 $432,765.00Section Totals:

( ) indicates item is bid as Lump Sum

$432,765.00$389,362.43 $485,724.25

$389,362.43

Contract Item Totals

$432,765.00 485,724.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

65,000.00000 65,000.00 37,670.00000 37,670.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

10,000.00000 10,000.00 10,340.00000 10,340.00

0030 00525

CONCRETE CLASS A3 MISC.

6.000

CY

1,500.00000 9,000.00 1,316.00000 7,896.00

0040 08990

NS DROP INLET RECONFIGURE
DI-1 INLET GRATE

1.000

EA

3,000.00000 3,000.00 7,235.00000 7,235.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

5.650

TON

30.00000 169.50 1,315.00000 7,429.75

0060 10499

NS PAVEMENT STAMPED
CONCRETE

10.000

SY

120.00000 1,200.00 658.00000 6,580.00

0070 10608

ASPHALT CONCRETE TY. SM-
12.5D

3.400

TON

300.00000 1,020.00 1,315.00000 4,471.00

0080 11070

NS SAW-CUT ASPH CONC SAW
CUT

170.000

LF

10.00000 1,700.00 13.00000 2,210.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 12600

STD. COMB. CURB & GUTTER CG-
6

10.000

LF

75.00000 750.00 526.00000 5,260.00

0100 13108

CG-12 DETECTABLE WARNING
SURFACE

38.000

SY

1,500.00000 57,000.00 329.00000 12,502.00

0110 14120

REMOVE COMB. CURB AND
GUTTER

5.000

LF

50.00000 250.00 263.00000 1,315.00

0120 21020

MEDIAN STRIP MS-1

50.000

SY

125.00000 6,250.00 263.00000 13,150.00

0130 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM

(1)

LS

50,000.00000 50,000.00 141,177.00000 141,177.00

0140 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

45.000

SY

20.00000 900.00 329.00000 14,805.00

0150 24502

NS REMOVE EXIST. BOLLARD

6.000

EA

250.00000 1,500.00 263.00000 1,578.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0153 24505

NS RELOCATE EXISTING
EMERGENCY PREEMPTION
DETECTOR

1.000

EA

750.00000 750.00 1,350.00000 1,350.00

0156 24825

NS MODIFY EXIST. CONTROLLER
CABINET

2.000

EA

1,500.00000 3,000.00 1,350.00000 2,700.00

0160 50036

FLEXIBLE POST DELINEATOR,
SURFACE MOUNT

9.000

EA

100.00000 900.00 328.00000 2,952.00

0170 50108

SIGN PANEL

543.000

SF

35.00000 19,005.00 35.00000 19,005.00

0180 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

6.000

EA

500.00000 3,000.00 490.00000 2,940.00

0190 50326

REMOVE EXISTING OVERHEAD
SIGNAL SIGN PANEL EXIST. O.H.
SIGN

4.000

EA

500.00000 2,000.00 326.00000 1,304.00

0200 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

5.000

EA

400.00000 2,000.00 490.00000 2,450.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 50430

SIGN POST STP-1, 2", 14 GAUGE

80.000

LF

40.00000 3,200.00 26.00000 2,080.00

0220 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

340.000

LF

40.00000 13,600.00 33.00000 11,220.00

0230 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

39.000

EA

1,000.00000 39,000.00 361.00000 14,079.00

0240 51170

ELECTRICAL SERVICE SE-5

2.000

EA

5,500.00000 11,000.00 2,944.00000 5,888.00

0250 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

3.000

EA

450.00000 1,350.00 213.00000 639.00

0260 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

18.000

CY

2,000.00000 36,000.00 1,602.00000 28,836.00

0270 51240

CONCRETE FOUNDATION PF-2

2.000

EA

1,500.00000 3,000.00 1,305.00000 2,610.00

0280 51480

SIGNAL MAST ARM POLE MP-3,
TYPE E1

2.000

EA

14,500.00000 29,000.00 16,770.00000 33,540.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 51488

MAST ARM 60'

2.000

EA

8,000.00000 16,000.00 9,182.00000 18,364.00

0300 51602

14/4 CONDUCTOR CABLE

800.000

LF

6.50000 5,200.00 2.00000 1,600.00

0310 51700

14/2 CONDUCTOR CABLE
SHIELDED

300.000

LF

6.50000 1,950.00 3.00000 900.00

0312 51830

HANGER ASSEMBLY SM-3, ONE
WAY

1.000

EA

500.00000 500.00 213.00000 213.00

0315 51840

NS HANGER ASSEMBLY SMD-2

15.000

EA

450.00000 6,750.00 345.00000 5,175.00

0320 51938

RELOCATE EXISTING SIGNAL
HEAD

2.000

EA

1,000.00000 2,000.00 785.00000 1,570.00

0330 51962

NS RELOCATE PEDESTAL POLE

2.000

EA

3,500.00000 7,000.00 2,090.00000 4,180.00

0340 51964

NS REFURBISH REPLACE HVSB
BACKPLATE (12")

68.000

EA

250.00000 17,000.00 682.00000 46,376.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 51964

NS REFURBISH RETRO-FIT LED
(12")

6.000

EA

250.00000 1,500.00 510.00000 3,060.00

0360 51965

NS INSTALL EROSION AND
SEDIMENT CONTROL

(1)

LS

5,000.00000 5,000.00 9,775.00000 9,775.00

0370 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PED PUSH BUTTON
(PA-4)

4.000

EA

5,600.00000 22,400.00 3,490.00000 13,960.00

0380 52002

NS TRAFFIC SIGNALIZATION
RECTANGULAR RAPID FLASHING
BEACON ASSEMBLY

8.000

EA

3,500.00000 28,000.00 5,132.00000 41,056.00

0390 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,565.000

LF

3.00000 7,695.00 1.00000 2,565.00

0400 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,575.000

LF

5.00000 7,875.00 1.50000 2,362.50

0410 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

514.000

LF

20.00000 10,280.00 7.00000 3,598.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 54100

NS PAVEMENT MARKING GREEN
PAINT (TY. A), 10' WIDE

460.000

LF

20.00000 9,200.00 20.00000 9,200.00

0430 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

410.000

LF

5.00000 2,050.00 3.00000 1,230.00

0440 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

15.000

SF

10.00000 150.00 4.00000 60.00

0450 54255

PVMT MESSAGE, 6', CHARACTER,
TY. A

90.000

EA

125.00000 11,250.00 59.00000 5,310.00

0460 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

4.000

EA

500.00000 2,000.00 67.00000 268.00

0470 55587

JUNCTION BOX JB-S2

4.000

EA

2,000.00000 8,000.00 1,670.00000 6,680.00

0475 56021

1" PVC CONDUIT

25.000

LF

10.00000 250.00 8.00000 200.00

0480 56050

BORED CONDUIT 2"

130.000

LF

35.00000 4,550.00 39.00000 5,070.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JIREH CONSTRUCTION
COMPANY, INC.

(5) BRYANT-RITTER
ELECTRIC CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 56053

2" PVC CONDUIT

175.000

LF

7.00000 1,225.00 10.00000 1,750.00

0500 56200

TRENCH EXCAVATION ECI-1

135.000

LF

10.00000 1,350.00 12.00000 1,620.00

0510 56205

TEST BORE

2.000

EA

3,200.00000 6,400.00 2,558.00000 5,116.00

Section Total with LCC: $560,119.50 $596,470.25

Life Cycle Costs:

$560,119.50 $596,470.25Section Totals:

( ) indicates item is bid as Lump Sum

$596,470.25$560,119.50

$560,119.50

Contract Item Totals

$596,470.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):A60

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000114337N01

09/08/20 COMPLETION DATE

HENRICO

Min: Max:

11/15/2019Date Printed:

0005-043-957, N501, OC-5A27(599);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V085 VENTURE ELECTRIC COMPANY $389,362.43 100.00%

2 E971 EL-X  ENTERPRISES $432,765.00 111.15%

3 C1407 CES CONSULTING, LLC $485,724.25 124.75%

4 J273 JIREH CONSTRUCTION COMPANY, INC. $560,119.50 143.86%

5 B980 BRYANT-RITTER ELECTRIC CORPORATION $596,470.25 153.19%

Vendor Ranking

Contract ID:

PEDESTRIAN SAFETY ENHANCEMENTS ALONG THE CAPITAL TRAIL

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

09/08/20 COMPLETION DATE

C0000114337N01

October 23, 2019 10:00 A.M.

0005-043-957, N501, OC-5A27(599);

HENRICO

A60

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

259,000.00000 259,000.00 238,210.00000 238,210.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

40,000.00000 40,000.00 28,000.00000 28,000.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

584.000

TON

44.00000 25,696.00 50.00000 29,200.00

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

180.000

SY

175.00000 31,500.00 74.50000 13,410.00

0050 10635

ASPHALT CONC.TY. SM-9.5A

153.000

TON

450.00000 68,850.00 325.25000 49,763.25

0060 10642

ASPHALT CONCRETE TY. BM-
25.0A

412.000

TON

400.00000 164,800.00 295.90000 121,910.80
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 10700

RUMBLE STRIP, ASPHALT

700.000

LF

20.00000 14,000.00 15.00000 10,500.00

0080 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

130.000

SY

35.00000 4,550.00 30.00000 3,900.00

0090 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

357.000

LF

5.00000 1,785.00 25.00000 8,925.00

0100 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

20.000

SY

85.00000 1,700.00 250.00000 5,000.00

0110 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

3,600.00000 7,200.00 3,900.00000 7,800.00

0120 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

2.000

EA

1,150.00000 2,300.00 900.00000 1,800.00

0130 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

850.00000 1,700.00 3,900.00000 7,800.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

2.000

EA

2,800.00000 5,600.00 25.00000 50.00

0150 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

544.000

LF

45.00000 24,480.00 45.00000 24,480.00

0160 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

652.000

LF

30.00000 19,560.00 45.00000 29,340.00

0170 13520

RETAINING WALL RW-2

4.000

CY

1,400.00000 5,600.00 2,150.00000 8,600.00

0180 13530

RETAINING WALL RW-3

9.500

CY

1,200.00000 11,400.00 1,860.00000 17,670.00

0190 13540

CONCRETE CLASS A3 RETAINING
WALL

4.000

CY

1,400.00000 5,600.00 750.00000 3,000.00

0200 13561

POROUS BACKFILL

6.000

CY

100.00000 600.00 75.00000 450.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 13565

RETAINING WALL EXCAVATION

26.000

CY

35.00000 910.00 65.00000 1,690.00

0220 13710

NS IMPACT ATTENUATOR TY. 1A
(TL3, >+ 40 MPH.)

12.000

EA

7,500.00000 90,000.00 7,500.00000 90,000.00

0240 24152

TYPE 3 BARRICADE 8'

30.000

EA

325.00000 9,750.00 500.00000 15,000.00

0250 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,474.000

SF

1.00000 2,474.00 22.00000 54,428.00

0260 24278

GROUP 2 CHANNELIZING
DEVICES

8,880.000

DAY

4.25000 37,740.00 1.00000 8,880.00

0270 24282

FLAGGER SERVICE

400.000

HR

15.00000 6,000.00 32.00000 12,800.00

0280 24288

WARNING LIGHT TY. B

7,380.000

DAY

3.00000 22,140.00 2.00000 14,760.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,056.000

SY

12.00000 12,672.00 6.50000 6,864.00

0300 24600

REMOVE EXISTING GUARDRAIL

336.000

LF

5.00000 1,680.00 1.00000 336.00

0310 25003

HANDRAIL HR-1 TYPE II

24.000

LF

175.00000 4,200.00 300.00000 7,200.00

0320 27422

DEWATERING BASIN EC-8

4.000

EA

2,500.00000 10,000.00 2,500.00000 10,000.00

0330 27430

SILTATION CONTROL
EXCAVATION

543.000

CY

0.01000 5.43 20.00000 10,860.00

0340 27505

TEMP. SILT FENCE TYPE A

3,192.000

LF

6.00000 19,152.00 3.00000 9,576.00

0350 50108

SIGN PANEL

54.000

SF

50.00000 2,700.00 34.00000 1,836.00

0360 50430

SIGN POST STP-1, 2", 14 GAUGE

162.000

LF

25.00000 4,050.00 18.00000 2,916.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

18.000

EA

350.00000 6,300.00 500.00000 9,000.00

0380 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL STR. NO. 1014

(1)

LS

85,000.00000 85,000.00 40,000.00000 40,000.00

0390 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL STR. NO. 1045

(1)

LS

85,000.00000 85,000.00 40,000.00000 40,000.00

0400 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL STR. NO. 6054

(1)

LS

85,000.00000 85,000.00 25,000.00000 25,000.00

0410 54020

TYPE A PVMT LINE MRKG 4"

6,862.000

LF

1.10000 7,548.20 0.95000 6,518.90

0420 54032

TYPE B CLASS I PVMT LINE MRKG
4"

776.000

LF

2.80000 2,172.80 2.50000 1,940.00

0430 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

556.000

LF

5.60000 3,113.60 4.95000 2,752.20
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

7,050.000

LF

2.30000 16,215.00 2.00000 14,100.00

0470 54542

TYPE D, CLASS III TEMP. PVMT
MRKG 4"

3,554.000

LF

2.30000 8,174.20 2.05000 7,285.70

0480 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

669.000

LF

5.00000 3,345.00 4.15000 2,776.35

0490 54548

TYPE D, CLASS III TEMP. PVMT
MRKG 24"

74.000

LF

15.00000 1,110.00 12.95000 958.30

0500 61124

PREST. CONC. SLAB 3' X 21"
X(+20' - 25')

4.000

EA

22,500.00000 90,000.00 8,500.00000 34,000.00

0510 61138

PREST. CONC. SLAB 3' X 21"
X(+35' - 40')

4.000

EA

22,500.00000 90,000.00 20,000.00000 80,000.00

0520 61142

PREST. CONC. SLAB 3' X 21"
X(+40' - 45')

15.000

EA

20,000.00000 300,000.00 25,750.00000 386,250.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 61187

PREST. CONC. SLAB 4' X 21"
X(+35' - 40')

4.000

EA

22,500.00000 90,000.00 28,000.00000 112,000.00

0540 61191

PREST. CONC. SLAB 4' X 21"
X(+40' - 45')

12.000

EA

20,000.00000 240,000.00 28,750.00000 345,000.00

0550 61638

PREST. CONC. BOX BEAM 3' X 2'3"
X (+50'-55')

1.000

EA

27,500.00000 27,500.00 35,000.00000 35,000.00

0560 61677

PREST. CONC. BOX BEAM 4' X 2'3"
X (+50'-55')

10.000

EA

27,500.00000 275,000.00 32,000.00000 320,000.00

0570 64015

SELECT BACKFILL ABUTMENT
ZONE

833.000

TON

45.00000 37,485.00 55.00000 45,815.00

0580 64032

GEOCOMPOSITE WALL DRAIN

15.000

SY

15.00000 225.00 70.00000 1,050.00

0590 65097

NS ELASTIC INCLUSION 11"

14.000

SY

200.00000 2,800.00 295.00000 4,130.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 65835

RAILING, TEXAS C411, 42"

56.000

LF

580.00000 32,480.00 625.00000 35,000.00

0610 65836

RAILING, TEXAS C411, 54"

56.000

LF

780.00000 43,680.00 625.00000 35,000.00

0620 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 1014)

2.000

DAY

2,500.00000 5,000.00 3,500.00000 7,000.00

0630 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 6054)

2.000

DAY

2,500.00000 5,000.00 3,500.00000 7,000.00

0640 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 6143)

1.000

DAY

2,500.00000 2,500.00 3,500.00000 3,500.00

0650 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 6187)

1.000

DAY

2,500.00000 2,500.00 3,500.00000 3,500.00

0660 68023

RAILING,KANSAS CORRAL 32"
W/OUT CURB

663.000

LF

275.00000 182,325.00 310.00000 205,530.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 68028

RAILING, BR27D  2 RAILS

130.000

LF

300.00000 39,000.00 225.00000 29,250.00

0680 68043

CONC. CLASS A4 MOD.LOW
SHRINKAGE

225.100

CY

1,160.00000 261,116.00 1,250.00000 281,375.00

0690 68085

COVER DEPTH SURVEY

897.000

SY

8.00000 7,176.00 12.00000 10,764.00

0700 68090

BRIDGE DECK GROOVING

897.000

SY

28.00000 25,116.00 15.00000 13,455.00

0710 68091

CORROSION RESISTANT REINF.
STEEL CL. I

37,070.000

LB

2.65000 98,235.50 2.50000 92,675.00

0720 68092

CORROSION RESISTANT REINF.
STEEL CL. II

790.000

LB

7.70000 6,083.00 4.50000 3,555.00

0730 68108

STR.STEEL PLATE GIRDER ASTM
A 709 GR. 50W

(143000)

LB

368,000.00000 368,000.00 561,925.00000 561,925.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 68180

EMBEDDED GALVANIC ANODES

482.000

EA

22.00000 10,604.00 25.00000 12,050.00

0750 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 6054)

(1)

LS

2,500.00000 2,500.00 10,000.00000 10,000.00

0760 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 6143)

(1)

LS

10,000.00000 10,000.00 15,000.00000 15,000.00

0770 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 6187)

(1)

LS

2,500.00000 2,500.00 15,000.00000 15,000.00

0780 68492

NS MATERIAL DISPOSAL (STR.
6187 AND TYPE B)

(1)

LS

1,000.00000 1,000.00 22,000.00000 22,000.00

0790 68492

NS MATERIAL DISPOSAL (STR.
NO. 6054 AND TYPE B)

(1)

LS

1,000.00000 1,000.00 10,000.00000 10,000.00

0800 68492

NS MATERIAL DISPOSAL (STR.
NO. 6143)

(1)

LS

2,500.00000 2,500.00 30,000.00000 30,000.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 1014)

(1)

LS

170,000.00000 170,000.00 125,000.00000 125,000.00

0820 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 1045)

(1)

LS

60,000.00000 60,000.00 31,000.00000 31,000.00

0830 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 6054)

(1)

LS

75,000.00000 75,000.00 32,000.00000 32,000.00

0840 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 6143)

(1)

LS

130,000.00000 130,000.00 103,255.00000 103,255.00

0850 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 6187)

(1)

LS

75,000.00000 75,000.00 45,000.00000 45,000.00

0860 68902

NS BR. SUPERSTR. WID./REPAIR
RAILING (CONCRETE)

36.000

LF

230.00000 8,280.00 105.00000 3,780.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 68904

NS BR. SUPERSTR. WID./REPAIR
PRECAST REINFORCED
CONCRETE SLAB  (STR. NO. 1045)

9.000

EA

9,500.00000 85,500.00 12,750.00000 114,750.00

0880 68904

NS BR. SUPERSTR. WID./REPAIR
PREST. CONC. SLAB 4' X 21" X( 20'
- 25')

4.000

EA

22,500.00000 90,000.00 16,750.00000 67,000.00

0890 68905

NS BR. SUPERSTR. WID./REPAIR
SHEAR KEYS

202.000

CF

300.00000 60,600.00 175.00000 35,350.00

0900 68908

NS BR. SUPERSTR. WID./REPAIR
TEMPORARY SHORING (STR. NO.
1045)

(1)

LS

7,500.00000 7,500.00 60,000.00000 60,000.00

0910 68908

NS BR. SUPERSTR. WID./REPAIR
TEMPORARY SHORING STR.
NO.1014

(1)

LS

7,500.00000 7,500.00 34,635.00000 34,635.00

0920 69011

STRUCTURE EXCAVATION

565.000

CY

30.00000 16,950.00 24.00000 13,560.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0930 69030

CONCRETE CLASS A3

111.500

CY

1,550.00000 172,825.00 1,875.00000 209,062.50

0940 69091

CORROSION RESISTANT REINF.
STEEL CL. I

4,350.000

LB

3.20000 13,920.00 2.50000 10,875.00

0950 69100

REINF. STEEL

6,520.000

LB

2.20000 14,344.00 1.20000 7,824.00

0960 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

35.000

SY

1,500.00000 52,500.00 775.00000 27,125.00

0970 69620

COFFERDAM

4.000

EA

5,000.00000 20,000.00 6,500.00000 26,000.00

0980 69639

DRY RIPRAP CL. II 38"

657.000

TON

78.00000 51,246.00 55.50000 36,463.50

0990 70116

NS ASBESTOS REMOVAL (STR.
6187)

(1)

LS

4,500.00000 4,500.00 7,500.00000 7,500.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) DANE CONSTRUCTION,
INC.

Section Total with LCC: $4,599,363.73 $4,764,290.50

Life Cycle Costs:

$4,599,363.73 $4,764,290.50Section Totals:

( ) indicates item is bid as Lump Sum

$4,764,290.50$4,599,363.73

$4,599,363.73

Contract Item Totals

$4,764,290.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENTS

Call Order:

Letting Date: SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):A86

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110619B10

12/16/21 COMPLETION DATE

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

Min: Max:

11/15/2019Date Printed:

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C1334 CROSSROADS BRIDGE INC $4,599,363.73 100.00%

2 D592 DANE CONSTRUCTION, INC. $4,764,290.50 103.59%

Vendor Ranking

Contract ID:

SUPERSTRUCTURE REPLACEMENTS

SALEM / BEDFORD, SALEM / CHRISTIANSBURG, SALEM / ROCKY MOUNT,
SALEM / SALEM

Letting Date:

Contract Description:

District(s):

12/16/21 COMPLETION DATE

C0000110619B10

October 23, 2019 10:00 A.M.

BR02-962-582, B611, STP-BR02(434); BR02-962-582, B618, STP-BR02(434);
BR02-962-582, B617, STP-BR02(434); BR02-962-582, B612, STP-BR02(434);
BR02-962-582, B610, STP-BR02(434);

BEDFORD, CRAIG, FLOYD, FRANKLIN, GILES

A86

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

87,169.61000 87,169.61 120,000.00000 120,000.00 97,269.94000 97,269.94

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

25,471.71000 25,471.71 35,000.00000 35,000.00 55,175.50000 55,175.50

0030 00111

CLEARING AND GRUBBING

0.200

ACRE

313,439.50000 62,687.90 200,000.00000 40,000.00 203,039.15000 40,607.83

0040 00120

REGULAR EXCAVATION

1,937.000

CY

16.29000 31,553.73 20.00000 38,740.00 107.79000 208,789.23

0050 00305

NS SELECT MATERIAL SELECT
MATERIAL TYPE II, MIN. CBR 10

1,289.000

CY

24.69000 31,825.41 20.00000 25,780.00 36.00000 46,404.00

0060 00355

GEOTEXTILE SUBGRADE
STABILIZATION

2,929.000

SY

1.53000 4,481.37 2.00000 5,858.00 3.45000 10,105.05

0070 00525

CONCRETE CLASS A3 MISC.

15.590

CY

999.79000 15,586.73 750.00000 11,692.50 2,471.40000 38,529.13
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01156

STORM SEWER PIPE 15"

895.000

LF

78.98000 70,687.10 50.00000 44,750.00 82.10000 73,479.50

0100 01186

STORM SEWER PIPE 18"

242.000

LF

102.38000 24,775.96 70.00000 16,940.00 103.15000 24,962.30

0110 01246

STORM SEWER PIPE 24"

704.000

LF

111.86000 78,749.44 100.00000 70,400.00 116.38000 81,931.52

0120 06151

15" END SECTION ES-1

1.000

EA

1,489.76000 1,489.76 750.00000 750.00 1,147.53000 1,147.53

0130 06241

24" END SECTION ES-1

1.000

EA

2,167.78000 2,167.78 1,000.00000 1,000.00 1,441.76000 1,441.76

0140 06815

DROP INLET DI-3A

2.000

EA

3,979.70000 7,959.40 3,500.00000 7,000.00 4,762.70000 9,525.40

0150 06817

DROP INLET DI-3B,L=4'

2.000

EA

4,339.42000 8,678.84 4,500.00000 9,000.00 5,085.11000 10,170.22

0160 06819

DROP INLET DI-3B,L=8'

1.000

EA

5,529.57000 5,529.57 7,500.00000 7,500.00 6,498.41000 6,498.41

0170 06820

DROP INLET DI-3B,L=10'

3.000

EA

5,364.59000 16,093.77 8,000.00000 24,000.00 6,580.45000 19,741.35
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 06821

DROP INLET DI-3B,L=12'

3.000

EA

5,545.73000 16,637.19 9,000.00000 27,000.00 6,973.35000 20,920.05

0190 06822

DROP INLET DI-3B,L=14'

1.000

EA

6,419.31000 6,419.31 12,000.00000 12,000.00 7,756.85000 7,756.85

0200 06835

DROP INLET DI-3C,L=6'

5.000

EA

5,021.06000 25,105.30 6,000.00000 30,000.00 5,578.55000 27,892.75

0210 06838

DROP INLET DI-3C,L=12'

1.000

EA

6,633.14000 6,633.14 9,000.00000 9,000.00 7,365.11000 7,365.11

0220 07506

DROP INLET DI-5

2.000

EA

4,596.92000 9,193.84 5,000.00000 10,000.00 4,438.57000 8,877.14

0230 09056

MANHOLE MH-1 OR 2

21.800

LF

625.46000 13,635.03 1,500.00000 32,700.00 835.94000 18,223.49

0240 09057

FRAME & COVER MH-1

3.000

EA

539.21000 1,617.63 500.00000 1,500.00 720.48000 2,161.44

0250 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.330

TON

186.21000 1,364.92 1,000.00000 7,330.00 165.04000 1,209.74
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 10000

LIME

3.290

TON

233.69000 768.84 500.00000 1,645.00 1,434.13000 4,718.29

0270 10100

AGGR. MATL. NO. 21B

1,292.000

TON

37.25000 48,127.00 35.00000 45,220.00 41.57000 53,708.44

0280 10607

ASPHALT CONCRETE TY. SM-
12.5A

642.000

TON

85.51000 54,897.42 80.00000 51,360.00 88.98000 57,125.16

0290 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

4,761.000

SY

1.84000 8,760.24 2.00000 9,522.00 2.12000 10,093.32

0300 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,157.000

LF

3.65000 7,873.05 5.00000 10,785.00 5.13000 11,065.41

0310 11071

NS SAW-CUT
HYDR.CEM.CONC.PAVE. FULL
DEPTH

12.000

LF

7.29000 87.48 10.00000 120.00 6.84000 82.08

0320 12030

STD. CURB CG-3

1,535.000

LF

29.08000 44,637.80 30.00000 46,050.00 24.48000 37,576.80
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 12032

RADIAL CURB CG-3

193.000

LF

33.70000 6,504.10 32.00000 6,176.00 25.55000 4,931.15

0340 12940

ENTRANCE GUTTER CG-9D

87.000

SY

159.30000 13,859.10 100.00000 8,700.00 101.97000 8,871.39

0350 13530

RETAINING WALL RW-3

150.000

CY

2,068.46000 310,269.00 2,350.00000 352,500.00 1,524.92000 228,738.00

0360 13565

RETAINING WALL EXCAVATION

1,026.000

CY

21.56000 22,120.56 20.00000 20,520.00 48.04000 49,289.04

0370 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

62.000

TON

52.92000 3,281.04 35.00000 2,170.00 81.26000 5,038.12

0380 16249

NONTRACKING TACK COAT

800.000

GAL

2.96000 2,368.00 3.00000 2,400.00 2.68000 2,144.00

0390 16365

ASPHALT CONC. TY. IM-19.0A

271.000

TON

101.90000 27,614.90 100.00000 27,100.00 96.51000 26,154.21

0400 16390

ASPH. CONC. TY. BM-25.0A

432.000

TON

96.98000 41,895.36 100.00000 43,200.00 89.64000 38,724.48
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24100

ALLAYING DUST

113.000

HR

80.95000 9,147.35 5.00000 565.00 86.32000 9,754.16

0420 24160

TEMPORARY (CONSTRUCTION)
SIGN

376.000

SF

29.16000 10,964.16 50.00000 18,800.00 29.83000 11,216.08

0430 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

63.000

DAY

230.01000 14,490.63 300.00000 18,900.00 154.25000 9,717.75

0440 24272

TRUCK MOUNTED ATTENUATOR

1,920.000

HR

21.02000 40,358.40 25.00000 48,000.00 31.96000 61,363.20

0450 24278

GROUP 2 CHANNELIZING
DEVICES

7,800.000

DAY

0.80000 6,240.00 1.00000 7,800.00 1.69000 13,182.00

0460 24282

FLAGGER SERVICE

500.000

HR

23.37000 11,685.00 30.00000 15,000.00 44.94000 22,470.00

0470 24420

DEMOLITION OF PAVEMENT RIGID

53.000

SY

67.33000 3,568.49 50.00000 2,650.00 14.84000 786.52

0480 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,025.000

SY

8.87000 9,091.75 20.00000 20,500.00 6.32000 6,478.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 25507

FIELD OFFICE TY.III

12.000

MO

4,295.61000 51,547.32 1,600.00000 19,200.00 2,679.83000 32,157.96

0500 26117

DRY RIPRAP CL. AI

167.000

TON

103.01000 17,202.67 100.00000 16,700.00 100.20000 16,733.40

0510 27012

TOPSOIL CLASS A 2"

0.730

ACRE

17,153.15000 12,521.80 25,000.00000 18,250.00 14,974.42000 10,931.33

0520 27102

REGULAR SEED

110.000

LB

6.05000 665.50 6.00000 660.00 20.53000 2,258.30

0530 27103

OVERSEEDING

88.000

LB

3.58000 315.04 4.00000 352.00 3.44000 302.72

0540 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

3,533.000

SY

1.32000 4,663.56 0.50000 1,766.50 1.28000 4,522.24

0550 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

4,417.000

SY

1.71000 7,553.07 0.50000 2,208.50 1.54000 6,802.18

0560 27120

SEDIMENT RETENTION ROLL 18"
MIN

300.000

LF

6.23000 1,869.00 10.00000 3,000.00 22.44000 6,732.00

Page 7 of 55

CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 27230

FERTILIZER NITROGEN - N

70.000

LB

1.17000 81.90 1.00000 70.00 4.69000 328.30

0580 27231

FERTILIZER PHOSPHOROUS - P

96.000

LB

1.17000 112.32 1.00000 96.00 4.69000 450.24

0590 27232

FERTILIZER POTASSIUM - K

48.000

LB

1.17000 56.16 1.00000 48.00 4.69000 225.12

0600 27284

EROSION CONTROL MULCH

1,000.000

SY

2.63000 2,630.00 3.00000 3,000.00 5.20000 5,200.00

0610 27300

SOD

97.000

SY

9.39000 910.83 10.00000 970.00 38.45000 3,729.65

0620 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

25.000

SY

8.46000 211.50 100.00000 2,500.00 17.23000 430.75

0630 27415

CHECK DAM ROCK TY. II

9.000

EA

262.74000 2,364.66 1,000.00000 9,000.00 442.35000 3,981.15

0640 27422

DEWATERING BASIN EC-8

1.000

EA

1,421.80000 1,421.80 10,000.00000 10,000.00 1,465.13000 1,465.13
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 27430

SILTATION CONTROL
EXCAVATION

817.000

CY

9.62000 7,859.54 10.00000 8,170.00 1.08000 882.36

0660 27451

INLET PROTECTION TYPE A

2.000

EA

144.78000 289.56 500.00000 1,000.00 217.10000 434.20

0670 27461

INLET PROTECTION TYPE B

18.000

EA

116.25000 2,092.50 500.00000 9,000.00 217.09000 3,907.62

0680 27500

GEOTEXTILE FABRIC

130.000

SY

1.50000 195.00 5.00000 650.00 15.25000 1,982.50

0690 27505

TEMP. SILT FENCE TYPE A

782.000

LF

2.06000 1,610.92 3.00000 2,346.00 3.48000 2,721.36

0700 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

785.000

CY

11.41000 8,956.85 20.00000 15,700.00 28.98000 22,749.30

0710 27548

NS STORM WATER MANAGEMENT
CONSTRUCTION RECORD
DOCUMENT

(1)

LS

1,752.64000 1,752.64 4,419.50000 4,419.50 2,094.49000 2,094.49
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 27580

TEMP. SEDIMENT BASIN
EXCAVATION

1,122.000

CY

11.41000 12,802.02 20.00000 22,440.00 21.28000 23,876.16

0730 38900

NS PLANT OR TREE Little Princess
Spirea (3 Gallon)

54.000

EA

53.75000 2,902.50 50.00000 2,700.00 53.00000 2,862.00

0740 38900

NS PLANT OR TREE Radiant Rose
Dogwood (12')

21.000

EA

1,029.38000 21,616.98 750.00000 15,750.00 636.00000 13,356.00

0750 38900

NS PLANT OR TREE SHASTA
VIBURNUM (6' - 8')

24.000

EA

618.10000 14,834.40 500.00000 12,000.00 397.50000 9,540.00

0760 38901

NS BED PREPARATION BED
PREPARATION

168.000

SY

7.37000 1,238.16 6.00000 1,008.00 15.90000 2,671.20

0770 39005

NS ORGANIC BACKFILL Improved
Backfill

257.000

CY

99.32000 25,525.24 50.00000 12,850.00 69.35000 17,822.95

0780 40002

3/4" WATER SERVICE LINE

187.000

LF

123.87000 23,163.69 80.00000 14,960.00 66.51000 12,437.37
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 40003

1" WATER SERVICE LINE

50.000

LF

64.61000 3,230.50 100.00000 5,000.00 58.97000 2,948.50

0800 40060

6" WATER MAIN

16.000

LF

127.71000 2,043.36 100.00000 1,600.00 168.78000 2,700.48

0810 40120

12" WATER MAIN

831.000

LF

153.02000 127,159.62 150.00000 124,650.00 85.06000 70,684.86

0820 40121

12" DI WATER MAIN

60.000

LF

111.45000 6,687.00 155.00000 9,300.00 130.13000 7,807.80

0830 40912

12" OFFSET EXIST. PIPE

30.000

LF

376.28000 11,288.40 300.00000 9,000.00 379.92000 11,397.60

0840 41006

6" GATE VALVE & BOX

1.000

EA

1,934.36000 1,934.36 2,000.00000 2,000.00 1,826.19000 1,826.19

0850 41012

12" GATE VALVE & BOX

3.000

EA

3,363.69000 10,091.07 3,600.00000 10,800.00 3,711.75000 11,135.25

0860 41815

2" BLOW-OFF VALVE & BOX

1.000

EA

2,727.86000 2,727.86 2,500.00000 2,500.00 2,780.25000 2,780.25

0870 41820

FIRE HYDRANT

1.000

EA

3,295.37000 3,295.37 5,000.00000 5,000.00 3,415.15000 3,415.15
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 41967

5/8" WATER METER BOX & YOKE

9.000

EA

994.34000 8,949.06 1,000.00000 9,000.00 1,329.83000 11,968.47

0890 41970

5/8" WATER METER & BOX

1.000

EA

994.34000 994.34 1,000.00000 1,000.00 1,387.62000 1,387.62

0900 50108

SIGN PANEL

98.000

SF

19.24000 1,885.52 30.00000 2,940.00 26.45000 2,592.10

0910 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

4.000

EA

204.48000 817.92 250.00000 1,000.00 346.62000 1,386.48

0920 50430

SIGN POST STP-1, 2", 14 GAUGE

20.000

LF

17.82000 356.40 25.00000 500.00 21.15000 423.00

0930 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

83.000

LF

20.98000 1,741.34 25.00000 2,075.00 21.15000 1,755.45

0940 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

2.000

EA

265.24000 530.48 300.00000 600.00 263.94000 527.88

0950 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

7.000

EA

300.29000 2,102.03 300.00000 2,100.00 263.94000 1,847.58
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 50902

NS TRAFFIC SIGN REMOVE AND
SALVAGE SIGN STRUCTURE AND
PANEL

1.000

EA

469.30000 469.30 250.00000 250.00 426.12000 426.12

0970 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

22.000

EA

404.74000 8,904.28 358.00000 7,876.00 344.50000 7,579.00

0980 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

27.000

CY

1,681.22000 45,392.94 1,400.00000 37,800.00 1,431.00000 38,637.00

0990 51243

NS CONC FOUNDATION
CONCRETE FOUNDATION CF-5

1.000

EA

4,358.73000 4,358.73 3,850.00000 3,850.00 3,710.00000 3,710.00

1000 51475

SIGNAL MAST ARM POLE MP-3,
TYPE A

1.000

EA

12,827.11000 12,827.11 14,000.00000 14,000.00 10,918.00000 10,918.00

1010 51478

SIGNAL MAST ARM POLE MP-3,
TYPE C

1.000

EA

17,808.52000 17,808.52 18,000.00000 18,000.00 15,158.00000 15,158.00

1020 51486

MAST ARM 40'

2.000

EA

6,102.22000 12,204.44 6,000.00000 12,000.00 5,194.00000 10,388.00
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C0000102944M01

11/20/20 COMPLETION DATE
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11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1030 51487

MAST ARM 49'

1.000

EA

8,717.45000 8,717.45 7,700.00000 7,700.00 7,420.00000 7,420.00

1040 51523

EVP DETECTION SYSTEM 3-WAY

1.000

EA

8,468.38000 8,468.38 7,500.00000 7,500.00 7,208.00000 7,208.00

1050 51525

EVP DETECTOR CABLE

620.000

LF

2.30000 1,426.00 2.50000 1,550.00 1.96000 1,215.20

1060 51540

LOOP DETECTOR AMPLIFIER

4.000

EA

616.45000 2,465.80 550.00000 2,200.00 524.70000 2,098.80

1070 51598

8/3 CONDUCTOR CABLE

40.000

LF

3.74000 149.60 4.00000 160.00 3.18000 127.20

1080 51602

14/4 CONDUCTOR CABLE

860.000

LF

1.37000 1,178.20 1.50000 1,290.00 1.17000 1,006.20

1090 51607

14/7 CONDUCTOR CABLE

280.000

LF

2.18000 610.40 2.00000 560.00 1.86000 520.80

1100 51615

14/1 ENCLOSED COND. CABLE

1,910.000

LF

2.05000 3,915.50 2.00000 3,820.00 1.75000 3,342.50
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JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1110 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,550.000

LF

1.25000 1,937.50 1.50000 2,325.00 1.06000 1,643.00

1120 51830

HANGER ASSEMBLY SM-3, ONE
WAY

7.000

EA

311.34000 2,179.38 275.00000 1,925.00 265.00000 1,855.00

1130 51912

LOOP SAW CUT 3/8"

500.000

LF

24.91000 12,455.00 22.00000 11,000.00 21.20000 10,600.00

1140 51913

LOOP SAWCUT 5/8"

80.000

LF

28.64000 2,291.20 26.00000 2,080.00 24.38000 1,950.40

1150 51993

UNINTERRUPTIBLE POWER
SUPPLY TYPE 1

1.000

EA

7,721.17000 7,721.17 7,000.00000 7,000.00 6,572.00000 6,572.00

1160 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

1.000

EA

4,358.73000 4,358.73 3,850.00000 3,850.00 3,710.00000 3,710.00

1170 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET - 5 DOOR
CONFIGURATION

1.000

EA

33,499.95000 33,499.95 30,000.00000 30,000.00 28,514.00000 28,514.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1180 52002

NS TRAFFIC SIGNALIZATION
MCCAIN 2070LX CONTROLLER

1.000

EA

6,600.36000 6,600.36 6,000.00000 6,000.00 5,618.00000 5,618.00

1190 52425

ELECTRICAL SERVICE SE-3 TYPE
B

1.000

EA

7,223.04000 7,223.04 6,500.00000 6,500.00 6,148.00000 6,148.00

1200 54032

TYPE B CLASS I PVMT LINE MRKG
4"

7,204.000

LF

0.82000 5,907.28 1.00000 7,204.00 0.50000 3,602.00

1210 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,437.000

LF

1.11000 1,595.07 1.00000 1,437.00 0.78000 1,120.86

1220 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

418.000

LF

5.84000 2,441.12 4.00000 1,672.00 3.70000 1,546.60

1230 54100

NS PAVEMENT MARKING TEMP.
PVMT LINE MRKG, TY. A, 24"

20.000

LF

4.67000 93.40 2.00000 40.00 1.06000 21.20

1240 54100

NS PAVEMENT MARKING TEMP.
PVMT LINE MRKG, TY. A, 4"

10,606.000

LF

0.29000 3,075.74 0.40000 4,242.40 0.20000 2,121.20
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1250 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

10,606.000

LF

0.76000 8,060.56 0.60000 6,363.60 0.50000 5,303.00

1260 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

9.000

EA

227.84000 2,050.56 230.00000 2,070.00 221.54000 1,993.86

1270 54652

PVMT SYMB MRKG BICYCLE
THRU ARROW TY B CL II

7.000

EA

116.84000 817.88 164.00000 1,148.00 157.94000 1,105.58

1280 54660

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL II

7.000

EA

227.84000 1,594.88 247.00000 1,729.00 238.50000 1,669.50

1290 55587

JUNCTION BOX JB-S2

11.000

EA

2,739.77000 30,137.47 2,420.00000 26,620.00 2,332.00000 25,652.00

1300 55588

JUNCTION BOX JB-S3

1.000

EA

3,237.91000 3,237.91 2,860.00000 2,860.00 2,756.00000 2,756.00

1310 56014

ELECT. SER. GRD. ELECTRODE
10'

5.000

EA

373.60000 1,868.00 330.00000 1,650.00 318.00000 1,590.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1320 56021

1" PVC CONDUIT

50.000

LF

6.23000 311.50 6.00000 300.00 5.30000 265.00

1330 56050

BORED CONDUIT 2"

150.000

LF

31.13000 4,669.50 27.50000 4,125.00 26.50000 3,975.00

1340 56051

BORED CONDUIT 3"

370.000

LF

37.36000 13,823.20 33.00000 12,210.00 31.80000 11,766.00

1350 56053

2" PVC CONDUIT

800.000

LF

9.96000 7,968.00 9.00000 7,200.00 8.48000 6,784.00

1360 56054

 3" PVC CONDUIT

280.000

LF

14.94000 4,183.20 13.00000 3,640.00 12.72000 3,561.60

1370 56200

TRENCH EXCAVATION ECI-1

1,120.000

LF

4.98000 5,577.60 5.00000 5,600.00 4.24000 4,748.80

1380 56205

TEST BORE

2.000

EA

4,358.73000 8,717.46 4,000.00000 8,000.00 3,710.00000 7,420.00

1390 57190

CELLULAR/PCS WIRELESS
MODEM

1.000

EA

4,109.66000 4,109.66 3,700.00000 3,700.00 3,498.00000 3,498.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENRY S BRANSCOME,
L.L.C.

(2) SHAMROCK
CONSTRUCTION
CORPORATION

(3) J.S.G. CORPORATION

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1400 69007

FLOWABLE BACKFILL

7.000

CY

818.81000 5,731.67 200.00000 1,400.00 575.97000 4,031.79

Section Total with LCC: $1,992,060.51 $2,039,950.00 $2,114,482.69

Life Cycle Costs:

$2,114,482.69$1,992,060.51 $2,039,950.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,039,950.00$1,992,060.51 $2,114,482.69

$1,992,060.51

Contract Item Totals

$2,039,950.00 2,114,482.69Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

111,189.36000 111,189.36 226,450.00000 226,450.00 110,000.00000 110,000.00

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

34,600.00000 34,600.00 198,000.00000 198,000.00 43,430.20000 43,430.20

0030 00111

CLEARING AND GRUBBING

0.200

ACRE

97,899.35000 19,579.87 400,000.00000 80,000.00 650,000.00000 130,000.00

0040 00120

REGULAR EXCAVATION

1,937.000

CY

60.13000 116,471.81 60.00000 116,220.00 65.00000 125,905.00

0050 00305

NS SELECT MATERIAL SELECT
MATERIAL TYPE II, MIN. CBR 10

1,289.000

CY

30.74000 39,623.86 52.00000 67,028.00 10.00000 12,890.00

0060 00355

GEOTEXTILE SUBGRADE
STABILIZATION

2,929.000

SY

1.67000 4,891.43 3.50000 10,251.50 2.00000 5,858.00

0070 00525

CONCRETE CLASS A3 MISC.

15.590

CY

1,701.53000 26,526.85 1,500.00000 23,385.00 400.00000 6,236.00

0090 01156

STORM SEWER PIPE 15"

895.000

LF

111.65000 99,926.75 55.00000 49,225.00 150.00000 134,250.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01186

STORM SEWER PIPE 18"

242.000

LF

149.44000 36,164.48 67.00000 16,214.00 160.00000 38,720.00

0110 01246

STORM SEWER PIPE 24"

704.000

LF

158.57000 111,633.28 73.00000 51,392.00 165.00000 116,160.00

0120 06151

15" END SECTION ES-1

1.000

EA

1,917.32000 1,917.32 650.00000 650.00 800.00000 800.00

0130 06241

24" END SECTION ES-1

1.000

EA

2,254.13000 2,254.13 1,150.00000 1,150.00 1,100.00000 1,100.00

0140 06815

DROP INLET DI-3A

2.000

EA

4,846.02000 9,692.04 2,300.00000 4,600.00 4,500.00000 9,000.00

0150 06817

DROP INLET DI-3B,L=4'

2.000

EA

5,387.02000 10,774.04 2,400.00000 4,800.00 5,000.00000 10,000.00

0160 06819

DROP INLET DI-3B,L=8'

1.000

EA

6,606.14000 6,606.14 2,100.00000 2,100.00 6,000.00000 6,000.00

0170 06820

DROP INLET DI-3B,L=10'

3.000

EA

6,359.68000 19,079.04 3,200.00000 9,600.00 6,000.00000 18,000.00

0180 06821

DROP INLET DI-3B,L=12'

3.000

EA

6,547.24000 19,641.72 2,800.00000 8,400.00 6,000.00000 18,000.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 06822

DROP INLET DI-3B,L=14'

1.000

EA

7,516.19000 7,516.19 4,300.00000 4,300.00 7,000.00000 7,000.00

0200 06835

DROP INLET DI-3C,L=6'

5.000

EA

5,760.98000 28,804.90 2,800.00000 14,000.00 5,500.00000 27,500.00

0210 06838

DROP INLET DI-3C,L=12'

1.000

EA

7,015.47000 7,015.47 4,200.00000 4,200.00 7,000.00000 7,000.00

0220 07506

DROP INLET DI-5

2.000

EA

5,797.75000 11,595.50 4,100.00000 8,200.00 5,000.00000 10,000.00

0230 09056

MANHOLE MH-1 OR 2

21.800

LF

610.63000 13,311.73 650.00000 14,170.00 600.00000 13,080.00

0240 09057

FRAME & COVER MH-1

3.000

EA

786.81000 2,360.43 600.00000 1,800.00 500.00000 1,500.00

0250 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.330

TON

252.02000 1,847.31 150.00000 1,099.50 150.00000 1,099.50

0260 10000

LIME

3.290

TON

440.00000 1,447.60 400.00000 1,316.00 300.00000 987.00

0270 10100

AGGR. MATL. NO. 21B

1,292.000

TON

41.39000 53,475.88 39.50000 51,034.00 43.00000 55,556.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 10607

ASPHALT CONCRETE TY. SM-
12.5A

642.000

TON

108.05000 69,368.10 74.00000 47,508.00 80.00000 51,360.00

0290 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

4,761.000

SY

4.01000 19,091.61 2.00000 9,522.00 5.00000 23,805.00

0300 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,157.000

LF

1.93000 4,163.01 4.25000 9,167.25 4.00000 8,628.00

0310 11071

NS SAW-CUT
HYDR.CEM.CONC.PAVE. FULL
DEPTH

12.000

LF

33.00000 396.00 30.00000 360.00 12.00000 144.00

0320 12030

STD. CURB CG-3

1,535.000

LF

19.46000 29,871.10 20.00000 30,700.00 25.00000 38,375.00

0330 12032

RADIAL CURB CG-3

193.000

LF

20.36000 3,929.48 20.00000 3,860.00 25.00000 4,825.00

0340 12940

ENTRANCE GUTTER CG-9D

87.000

SY

88.54000 7,702.98 95.00000 8,265.00 85.00000 7,395.00

0350 13530

RETAINING WALL RW-3

150.000

CY

1,544.00000 231,600.00 1,700.00000 255,000.00 1,900.00000 285,000.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 13565

RETAINING WALL EXCAVATION

1,026.000

CY

28.59000 29,333.34 25.00000 25,650.00 65.00000 66,690.00

0370 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

62.000

TON

46.61000 2,889.82 40.00000 2,480.00 100.00000 6,200.00

0380 16249

NONTRACKING TACK COAT

800.000

GAL

1.54000 1,232.00 2.53000 2,024.00 2.50000 2,000.00

0390 16365

ASPHALT CONC. TY. IM-19.0A

271.000

TON

104.73000 28,381.83 88.00000 23,848.00 125.00000 33,875.00

0400 16390

ASPH. CONC. TY. BM-25.0A

432.000

TON

99.74000 43,087.68 85.00000 36,720.00 118.00000 50,976.00

0410 24100

ALLAYING DUST

113.000

HR

108.45000 12,254.85 0.01000 1.13 1.00000 113.00

0420 24160

TEMPORARY (CONSTRUCTION)
SIGN

376.000

SF

49.97000 18,788.72 10.00000 3,760.00 65.00000 24,440.00

0430 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

63.000

DAY

214.35000 13,504.05 223.00000 14,049.00 200.00000 12,600.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 24272

TRUCK MOUNTED ATTENUATOR

1,920.000

HR

23.60000 45,312.00 1.00000 1,920.00 30.00000 57,600.00

0450 24278

GROUP 2 CHANNELIZING
DEVICES

7,800.000

DAY

0.80000 6,240.00 0.70000 5,460.00 2.00000 15,600.00

0460 24282

FLAGGER SERVICE

500.000

HR

72.60000 36,300.00 35.00000 17,500.00 40.00000 20,000.00

0470 24420

DEMOLITION OF PAVEMENT RIGID

53.000

SY

24.68000 1,308.04 22.00000 1,166.00 30.00000 1,590.00

0480 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,025.000

SY

16.03000 16,430.75 10.50000 10,762.50 10.00000 10,250.00

0490 25507

FIELD OFFICE TY.III

12.000

MO

5,019.57000 60,234.84 500.00000 6,000.00 1,500.00000 18,000.00

0500 26117

DRY RIPRAP CL. AI

167.000

TON

96.38000 16,095.46 94.00000 15,698.00 100.00000 16,700.00

0510 27012

TOPSOIL CLASS A 2"

0.730

ACRE

13,243.22000 9,667.55 8,500.00000 6,205.00 10,000.00000 7,300.00

Page 25 of 55

CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 27102

REGULAR SEED

110.000

LB

22.00000 2,420.00 15.00000 1,650.00 40.00000 4,400.00

0530 27103

OVERSEEDING

88.000

LB

22.00000 1,936.00 10.00000 880.00 40.00000 3,520.00

0540 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

3,533.000

SY

1.49000 5,264.17 3.75000 13,248.75 1.00000 3,533.00

0550 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

4,417.000

SY

1.93000 8,524.81 2.50000 11,042.50 1.00000 4,417.00

0560 27120

SEDIMENT RETENTION ROLL 18"
MIN

300.000

LF

11.00000 3,300.00 9.25000 2,775.00 20.00000 6,000.00

0570 27230

FERTILIZER NITROGEN - N

70.000

LB

1.10000 77.00 1.00000 70.00 5.00000 350.00

0580 27231

FERTILIZER PHOSPHOROUS - P

96.000

LB

1.10000 105.60 1.00000 96.00 5.00000 480.00

0590 27232

FERTILIZER POTASSIUM - K

48.000

LB

1.10000 52.80 1.00000 48.00 5.00000 240.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 27284

EROSION CONTROL MULCH

1,000.000

SY

1.87000 1,870.00 2.50000 2,500.00 2.00000 2,000.00

0610 27300

SOD

97.000

SY

7.15000 693.55 5.00000 485.00 30.00000 2,910.00

0620 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

25.000

SY

11.00000 275.00 10.00000 250.00 30.00000 750.00

0630 27415

CHECK DAM ROCK TY. II

9.000

EA

398.36000 3,585.24 75.00000 675.00 500.00000 4,500.00

0640 27422

DEWATERING BASIN EC-8

1.000

EA

3,076.20000 3,076.20 125.00000 125.00 1,000.00000 1,000.00

0650 27430

SILTATION CONTROL
EXCAVATION

817.000

CY

9.35000 7,638.95 0.01000 8.17 1.00000 817.00

0660 27451

INLET PROTECTION TYPE A

2.000

EA

334.63000 669.26 150.00000 300.00 500.00000 1,000.00

0670 27461

INLET PROTECTION TYPE B

18.000

EA

203.08000 3,655.44 150.00000 2,700.00 500.00000 9,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 27500

GEOTEXTILE FABRIC

130.000

SY

4.36000 566.80 3.75000 487.50 10.00000 1,300.00

0690 27505

TEMP. SILT FENCE TYPE A

782.000

LF

3.19000 2,494.58 3.50000 2,737.00 7.00000 5,474.00

0700 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

785.000

CY

23.60000 18,526.00 22.00000 17,270.00 65.00000 51,025.00

0710 27548

NS STORM WATER MANAGEMENT
CONSTRUCTION RECORD
DOCUMENT

(1)

LS

8,800.00000 8,800.00 44,000.00000 44,000.00 1,000.00000 1,000.00

0720 27580

TEMP. SEDIMENT BASIN
EXCAVATION

1,122.000

CY

10.45000 11,724.90 22.00000 24,684.00 65.00000 72,930.00

0730 38900

NS PLANT OR TREE Little Princess
Spirea (3 Gallon)

54.000

EA

55.00000 2,970.00 99.00000 5,346.00 30.00000 1,620.00

0740 38900

NS PLANT OR TREE Radiant Rose
Dogwood (12')

21.000

EA

660.00000 13,860.00 499.00000 10,479.00 200.00000 4,200.00
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(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 38900

NS PLANT OR TREE SHASTA
VIBURNUM (6' - 8')

24.000

EA

412.50000 9,900.00 347.00000 8,328.00 150.00000 3,600.00

0760 38901

NS BED PREPARATION BED
PREPARATION

168.000

SY

16.50000 2,772.00 5.00000 840.00 17.00000 2,856.00

0770 39005

NS ORGANIC BACKFILL Improved
Backfill

257.000

CY

82.50000 21,202.50 1.00000 257.00 30.00000 7,710.00

0780 40002

3/4" WATER SERVICE LINE

187.000

LF

131.97000 24,678.39 25.00000 4,675.00 112.00000 20,944.00

0790 40003

1" WATER SERVICE LINE

50.000

LF

107.96000 5,398.00 47.00000 2,350.00 95.00000 4,750.00

0800 40060

6" WATER MAIN

16.000

LF

114.97000 1,839.52 210.00000 3,360.00 250.00000 4,000.00

0810 40120

12" WATER MAIN

831.000

LF

223.71000 185,903.01 325.00000 270,075.00 260.00000 216,060.00

0820 40121

12" DI WATER MAIN

60.000

LF

201.33000 12,079.80 213.00000 12,780.00 260.00000 15,600.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 40912

12" OFFSET EXIST. PIPE

30.000

LF

583.64000 17,509.20 883.00000 26,490.00 600.00000 18,000.00

0840 41006

6" GATE VALVE & BOX

1.000

EA

2,493.54000 2,493.54 1,650.00000 1,650.00 1,500.00000 1,500.00

0850 41012

12" GATE VALVE & BOX

3.000

EA

4,969.79000 14,909.37 2,500.00000 7,500.00 2,800.00000 8,400.00

0860 41815

2" BLOW-OFF VALVE & BOX

1.000

EA

3,839.16000 3,839.16 5,060.00000 5,060.00 1,600.00000 1,600.00

0870 41820

FIRE HYDRANT

1.000

EA

6,238.89000 6,238.89 3,400.00000 3,400.00 3,300.00000 3,300.00

0880 41967

5/8" WATER METER BOX & YOKE

9.000

EA

1,542.09000 13,878.81 800.00000 7,200.00 600.00000 5,400.00

0890 41970

5/8" WATER METER & BOX

1.000

EA

1,871.57000 1,871.57 900.00000 900.00 600.00000 600.00

0900 50108

SIGN PANEL

98.000

SF

27.50000 2,695.00 25.00000 2,450.00 30.00000 2,940.00

0910 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

4.000

EA

275.00000 1,100.00 400.00000 1,600.00 250.00000 1,000.00
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(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 50430

SIGN POST STP-1, 2", 14 GAUGE

20.000

LF

22.00000 440.00 20.00000 400.00 20.00000 400.00

0930 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

83.000

LF

22.00000 1,826.00 20.00000 1,660.00 20.00000 1,660.00

0940 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

2.000

EA

275.00000 550.00 250.00000 500.00 400.00000 800.00

0950 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

7.000

EA

330.00000 2,310.00 250.00000 1,750.00 400.00000 2,800.00

0960 50902

NS TRAFFIC SIGN REMOVE AND
SALVAGE SIGN STRUCTURE AND
PANEL

1.000

EA

440.00000 440.00 500.00000 500.00 600.00000 600.00

0970 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

22.000

EA

400.89000 8,819.58 325.00000 7,150.00 500.00000 11,000.00

0980 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

27.000

CY

1,665.25000 44,961.75 1,350.00000 36,450.00 750.00000 20,250.00
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(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 51243

NS CONC FOUNDATION
CONCRETE FOUNDATION CF-5

1.000

EA

4,317.30000 4,317.30 3,500.00000 3,500.00 3,000.00000 3,000.00

1000 51475

SIGNAL MAST ARM POLE MP-3,
TYPE A

1.000

EA

12,705.21000 12,705.21 10,300.00000 10,300.00 8,800.00000 8,800.00

1010 51478

SIGNAL MAST ARM POLE MP-3,
TYPE C

1.000

EA

17,639.27000 17,639.27 14,300.00000 14,300.00 13,000.00000 13,000.00

1020 51486

MAST ARM 40'

2.000

EA

6,044.23000 12,088.46 4,900.00000 9,800.00 3,500.00000 7,000.00

1030 51487

MAST ARM 49'

1.000

EA

8,634.60000 8,634.60 7,000.00000 7,000.00 6,000.00000 6,000.00

1040 51523

EVP DETECTION SYSTEM 3-WAY

1.000

EA

8,387.91000 8,387.91 6,800.00000 6,800.00 6,000.00000 6,000.00

1050 51525

EVP DETECTOR CABLE

620.000

LF

2.28000 1,413.60 1.85000 1,147.00 4.26000 2,641.20

1060 51540

LOOP DETECTOR AMPLIFIER

4.000

EA

610.59000 2,442.36 495.00000 1,980.00 275.00000 1,100.00
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(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1070 51598

8/3 CONDUCTOR CABLE

40.000

LF

3.70000 148.00 3.00000 120.00 13.00000 520.00

1080 51602

14/4 CONDUCTOR CABLE

860.000

LF

1.36000 1,169.60 1.10000 946.00 5.00000 4,300.00

1090 51607

14/7 CONDUCTOR CABLE

280.000

LF

2.16000 604.80 1.75000 490.00 5.00000 1,400.00

1100 51615

14/1 ENCLOSED COND. CABLE

1,910.000

LF

2.04000 3,896.40 1.65000 3,151.50 2.50000 4,775.00

1110 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,550.000

LF

1.23000 1,906.50 1.00000 1,550.00 3.35000 5,192.50

1120 51830

HANGER ASSEMBLY SM-3, ONE
WAY

7.000

EA

308.38000 2,158.66 250.00000 1,750.00 300.00000 2,100.00

1130 51912

LOOP SAW CUT 3/8"

500.000

LF

24.67000 12,335.00 20.00000 10,000.00 5.00000 2,500.00

1140 51913

LOOP SAWCUT 5/8"

80.000

LF

28.37000 2,269.60 23.00000 1,840.00 5.00000 400.00
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(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1150 51993

UNINTERRUPTIBLE POWER
SUPPLY TYPE 1

1.000

EA

7,647.79000 7,647.79 6,200.00000 6,200.00 5,500.00000 5,500.00

1160 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

1.000

EA

4,317.30000 4,317.30 3,500.00000 3,500.00 3,500.00000 3,500.00

1170 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET - 5 DOOR
CONFIGURATION

1.000

EA

33,181.57000 33,181.57 26,900.00000 26,900.00 15,000.00000 15,000.00

1180 52002

NS TRAFFIC SIGNALIZATION
MCCAIN 2070LX CONTROLLER

1.000

EA

6,537.63000 6,537.63 5,300.00000 5,300.00 4,000.00000 4,000.00

1190 52425

ELECTRICAL SERVICE SE-3 TYPE
B

1.000

EA

7,154.39000 7,154.39 5,800.00000 5,800.00 3,500.00000 3,500.00

1200 54032

TYPE B CLASS I PVMT LINE MRKG
4"

7,204.000

LF

0.77000 5,547.08 0.47000 3,385.88 1.00000 7,204.00

1210 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,437.000

LF

1.05000 1,508.85 0.74000 1,063.38 1.50000 2,155.50
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(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

418.000

LF

5.50000 2,299.00 3.49000 1,458.82 5.00000 2,090.00

1230 54100

NS PAVEMENT MARKING TEMP.
PVMT LINE MRKG, TY. A, 24"

20.000

LF

4.40000 88.00 1.00000 20.00 5.00000 100.00

1240 54100

NS PAVEMENT MARKING TEMP.
PVMT LINE MRKG, TY. A, 4"

10,606.000

LF

0.28000 2,969.68 0.19000 2,015.14 0.75000 7,954.50

1250 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

10,606.000

LF

0.72000 7,636.32 0.47000 4,984.82 0.60000 6,363.60

1260 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

9.000

EA

214.50000 1,930.50 209.00000 1,881.00 250.00000 2,250.00

1270 54652

PVMT SYMB MRKG BICYCLE
THRU ARROW TY B CL II

7.000

EA

110.00000 770.00 149.00000 1,043.00 250.00000 1,750.00

1280 54660

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL II

7.000

EA

214.50000 1,501.50 225.00000 1,575.00 250.00000 1,750.00
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(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1290 55587

JUNCTION BOX JB-S2

11.000

EA

2,713.73000 29,851.03 2,200.00000 24,200.00 1,500.00000 16,500.00

1300 55588

JUNCTION BOX JB-S3

1.000

EA

3,207.14000 3,207.14 2,600.00000 2,600.00 1,800.00000 1,800.00

1310 56014

ELECT. SER. GRD. ELECTRODE
10'

5.000

EA

370.06000 1,850.30 300.00000 1,500.00 150.00000 750.00

1320 56021

1" PVC CONDUIT

50.000

LF

6.17000 308.50 5.00000 250.00 10.00000 500.00

1330 56050

BORED CONDUIT 2"

150.000

LF

30.84000 4,626.00 25.00000 3,750.00 27.00000 4,050.00

1340 56051

BORED CONDUIT 3"

370.000

LF

37.01000 13,693.70 30.00000 11,100.00 40.00000 14,800.00

1350 56053

2" PVC CONDUIT

800.000

LF

9.87000 7,896.00 8.00000 6,400.00 5.30000 4,240.00

1360 56054

 3" PVC CONDUIT

280.000

LF

14.80000 4,144.00 12.00000 3,360.00 7.00000 1,960.00

1370 56200

TRENCH EXCAVATION ECI-1

1,120.000

LF

4.93000 5,521.60 4.00000 4,480.00 4.00000 4,480.00
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC. (5) HOWARD BROTHERS
CONTRACTOR, INC.

(6) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 56205

TEST BORE

2.000

EA

4,317.30000 8,634.60 3,500.00000 7,000.00 3,000.00000 6,000.00

1390 57190

CELLULAR/PCS WIRELESS
MODEM

1.000

EA

4,070.61000 4,070.61 3,300.00000 3,300.00 3,000.00000 3,000.00

1400 69007

FLOWABLE BACKFILL

7.000

CY

586.76000 4,107.32 100.00000 700.00 900.00000 6,300.00

Section Total with LCC: $2,257,990.41 $2,264,834.34 $2,408,000.00

Life Cycle Costs:

$2,408,000.00$2,257,990.41 $2,264,834.34Section Totals:

( ) indicates item is bid as Lump Sum

$2,264,834.34$2,257,990.41 $2,408,000.00

$2,257,990.41

Contract Item Totals

$2,264,834.34 2,408,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 170,000.00000 170,000.00

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

40,000.00000 40,000.00 45,000.00000 45,000.00

0030 00111

CLEARING AND GRUBBING

0.200

ACRE

30,000.00000 6,000.00 42,750.00000 8,550.00

0040 00120

REGULAR EXCAVATION

1,937.000

CY

20.00000 38,740.00 84.50000 163,676.50

0050 00305

NS SELECT MATERIAL SELECT
MATERIAL TYPE II, MIN. CBR 10

1,289.000

CY

15.00000 19,335.00 67.90000 87,523.10

0060 00355

GEOTEXTILE SUBGRADE
STABILIZATION

2,929.000

SY

2.50000 7,322.50 2.95000 8,640.55

0070 00525

CONCRETE CLASS A3 MISC.

15.590

CY

350.00000 5,456.50 2,021.90000 31,521.42

0090 01156

STORM SEWER PIPE 15"

895.000

LF

200.00000 179,000.00 145.70000 130,401.50
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01186

STORM SEWER PIPE 18"

242.000

LF

250.00000 60,500.00 279.50000 67,639.00

0110 01246

STORM SEWER PIPE 24"

704.000

LF

300.00000 211,200.00 171.90000 121,017.60

0120 06151

15" END SECTION ES-1

1.000

EA

4,000.00000 4,000.00 1,207.20000 1,207.20

0130 06241

24" END SECTION ES-1

1.000

EA

6,000.00000 6,000.00 1,783.90000 1,783.90

0140 06815

DROP INLET DI-3A

2.000

EA

8,000.00000 16,000.00 3,679.60000 7,359.20

0150 06817

DROP INLET DI-3B,L=4'

2.000

EA

8,500.00000 17,000.00 4,031.40000 8,062.80

0160 06819

DROP INLET DI-3B,L=8'

1.000

EA

9,000.00000 9,000.00 5,198.40000 5,198.40

0170 06820

DROP INLET DI-3B,L=10'

3.000

EA

9,500.00000 28,500.00 5,035.00000 15,105.00

0180 06821

DROP INLET DI-3B,L=12'

3.000

EA

10,000.00000 30,000.00 5,214.20000 15,642.60
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Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 06822

DROP INLET DI-3B,L=14'

1.000

EA

10,500.00000 10,500.00 6,607.90000 6,607.90

0200 06835

DROP INLET DI-3C,L=6'

5.000

EA

9,000.00000 45,000.00 4,660.60000 23,303.00

0210 06838

DROP INLET DI-3C,L=12'

1.000

EA

10,500.00000 10,500.00 6,416.40000 6,416.40

0220 07506

DROP INLET DI-5

2.000

EA

10,000.00000 20,000.00 4,286.60000 8,573.20

0230 09056

MANHOLE MH-1 OR 2

21.800

LF

1,300.00000 28,340.00 462.10000 10,073.78

0240 09057

FRAME & COVER MH-1

3.000

EA

350.00000 1,050.00 836.20000 2,508.60

0250 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.330

TON

120.00000 879.60 338.80000 2,483.40

0260 10000

LIME

3.290

TON

500.00000 1,645.00 258.00000 848.82

0270 10100

AGGR. MATL. NO. 21B

1,292.000

TON

36.00000 46,512.00 51.40000 66,408.80
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 10607

ASPHALT CONCRETE TY. SM-
12.5A

642.000

TON

200.00000 128,400.00 171.00000 109,782.00

0290 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

4,761.000

SY

8.50000 40,468.50 8.40000 39,992.40

0300 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,157.000

LF

2.00000 4,314.00 6.00000 12,942.00

0310 11071

NS SAW-CUT
HYDR.CEM.CONC.PAVE. FULL
DEPTH

12.000

LF

2.00000 24.00 15.60000 187.20

0320 12030

STD. CURB CG-3

1,535.000

LF

40.00000 61,400.00 31.20000 47,892.00

0330 12032

RADIAL CURB CG-3

193.000

LF

45.00000 8,685.00 33.00000 6,369.00

0340 12940

ENTRANCE GUTTER CG-9D

87.000

SY

120.00000 10,440.00 192.90000 16,782.30

0350 13530

RETAINING WALL RW-3

150.000

CY

400.00000 60,000.00 1,718.50000 257,775.00
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Contract ID:

District(s):

Counties:

Project(s):B49
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Contract Time:

October 23, 2019
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C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 13565

RETAINING WALL EXCAVATION

1,026.000

CY

20.00000 20,520.00 38.20000 39,193.20

0370 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

62.000

TON

35.00000 2,170.00 98.50000 6,107.00

0380 16249

NONTRACKING TACK COAT

800.000

GAL

20.00000 16,000.00 4.00000 3,200.00

0390 16365

ASPHALT CONC. TY. IM-19.0A

271.000

TON

194.00000 52,574.00 243.00000 65,853.00

0400 16390

ASPH. CONC. TY. BM-25.0A

432.000

TON

187.00000 80,784.00 190.40000 82,252.80

0410 24100

ALLAYING DUST

113.000

HR

54.00000 6,102.00 18.70000 2,113.10

0420 24160

TEMPORARY (CONSTRUCTION)
SIGN

376.000

SF

40.00000 15,040.00 55.20000 20,755.20

0430 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

63.000

DAY

150.00000 9,450.00 138.60000 8,731.80
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Contract ID:

District(s):

Counties:

Project(s):B49
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Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 24272

TRUCK MOUNTED ATTENUATOR

1,920.000

HR

65.00000 124,800.00 25.30000 48,576.00

0450 24278

GROUP 2 CHANNELIZING
DEVICES

7,800.000

DAY

2.00000 15,600.00 2.35000 18,330.00

0460 24282

FLAGGER SERVICE

500.000

HR

45.00000 22,500.00 30.00000 15,000.00

0470 24420

DEMOLITION OF PAVEMENT RIGID

53.000

SY

12.00000 636.00 14.40000 763.20

0480 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,025.000

SY

16.00000 16,400.00 9.15000 9,378.75

0490 25507

FIELD OFFICE TY.III

12.000

MO

1,500.00000 18,000.00 4,680.70000 56,168.40

0500 26117

DRY RIPRAP CL. AI

167.000

TON

100.00000 16,700.00 87.60000 14,629.20

0510 27012

TOPSOIL CLASS A 2"

0.730

ACRE

7,500.00000 5,475.00 24,491.50000 17,878.80
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Contract ID:

District(s):
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Tabulation of Bids
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October 23, 2019
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C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 27102

REGULAR SEED

110.000

LB

4.00000 440.00 152.20000 16,742.00

0530 27103

OVERSEEDING

88.000

LB

4.00000 352.00 13.20000 1,161.60

0540 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

3,533.000

SY

2.00000 7,066.00 2.05000 7,242.65

0550 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

4,417.000

SY

2.50000 11,042.50 1.75000 7,729.75

0560 27120

SEDIMENT RETENTION ROLL 18"
MIN

300.000

LF

5.00000 1,500.00 27.40000 8,220.00

0570 27230

FERTILIZER NITROGEN - N

70.000

LB

5.00000 350.00 2.60000 182.00

0580 27231

FERTILIZER PHOSPHOROUS - P

96.000

LB

5.00000 480.00 2.60000 249.60

0590 27232

FERTILIZER POTASSIUM - K

48.000

LB

5.00000 240.00 2.60000 124.80
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Call Order:
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Contract ID:
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Project(s):B49
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October 23, 2019
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C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 27284

EROSION CONTROL MULCH

1,000.000

SY

1.50000 1,500.00 4.25000 4,250.00

0610 27300

SOD

97.000

SY

15.00000 1,455.00 33.60000 3,259.20

0620 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

25.000

SY

5.00000 125.00 9.80000 245.00

0630 27415

CHECK DAM ROCK TY. II

9.000

EA

500.00000 4,500.00 365.70000 3,291.30

0640 27422

DEWATERING BASIN EC-8

1.000

EA

2,500.00000 2,500.00 1,825.40000 1,825.40

0650 27430

SILTATION CONTROL
EXCAVATION

817.000

CY

5.00000 4,085.00 13.80000 11,274.60

0660 27451

INLET PROTECTION TYPE A

2.000

EA

350.00000 700.00 598.90000 1,197.80

0670 27461

INLET PROTECTION TYPE B

18.000

EA

400.00000 7,200.00 338.60000 6,094.80
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Contract ID:

District(s):
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October 23, 2019
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JAMES CITY
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11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 27500

GEOTEXTILE FABRIC

130.000

SY

2.50000 325.00 5.30000 689.00

0690 27505

TEMP. SILT FENCE TYPE A

782.000

LF

2.50000 1,955.00 3.40000 2,658.80

0700 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

785.000

CY

35.00000 27,475.00 35.70000 28,024.50

0710 27548

NS STORM WATER MANAGEMENT
CONSTRUCTION RECORD
DOCUMENT

(1)

LS

2,500.00000 2,500.00 2,400.00000 2,400.00

0720 27580

TEMP. SEDIMENT BASIN
EXCAVATION

1,122.000

CY

35.00000 39,270.00 9.35000 10,490.70

0730 38900

NS PLANT OR TREE Little Princess
Spirea (3 Gallon)

54.000

EA

70.00000 3,780.00 390.00000 21,060.00

0740 38900

NS PLANT OR TREE Radiant Rose
Dogwood (12')

21.000

EA

450.00000 9,450.00 348.00000 7,308.00
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JAMES CITY
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(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 38900

NS PLANT OR TREE SHASTA
VIBURNUM (6' - 8')

24.000

EA

250.00000 6,000.00 348.00000 8,352.00

0760 38901

NS BED PREPARATION BED
PREPARATION

168.000

SY

20.00000 3,360.00 48.00000 8,064.00

0770 39005

NS ORGANIC BACKFILL Improved
Backfill

257.000

CY

50.00000 12,850.00 126.00000 32,382.00

0780 40002

3/4" WATER SERVICE LINE

187.000

LF

120.00000 22,440.00 154.40000 28,872.80

0790 40003

1" WATER SERVICE LINE

50.000

LF

140.00000 7,000.00 114.10000 5,705.00

0800 40060

6" WATER MAIN

16.000

LF

250.00000 4,000.00 164.90000 2,638.40

0810 40120

12" WATER MAIN

831.000

LF

300.00000 249,300.00 283.80000 235,837.80

0820 40121

12" DI WATER MAIN

60.000

LF

400.00000 24,000.00 389.70000 23,382.00
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11/15/2019Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 40912

12" OFFSET EXIST. PIPE

30.000

LF

150.00000 4,500.00 556.90000 16,707.00

0840 41006

6" GATE VALVE & BOX

1.000

EA

1,000.00000 1,000.00 2,148.80000 2,148.80

0850 41012

12" GATE VALVE & BOX

3.000

EA

2,000.00000 6,000.00 4,723.20000 14,169.60

0860 41815

2" BLOW-OFF VALVE & BOX

1.000

EA

1,800.00000 1,800.00 2,587.70000 2,587.70

0870 41820

FIRE HYDRANT

1.000

EA

3,500.00000 3,500.00 4,370.00000 4,370.00

0880 41967

5/8" WATER METER BOX & YOKE

9.000

EA

3,500.00000 31,500.00 1,502.10000 13,518.90

0890 41970

5/8" WATER METER & BOX

1.000

EA

2,100.00000 2,100.00 1,283.90000 1,283.90

0900 50108

SIGN PANEL

98.000

SF

73.00000 7,154.00 40.80000 3,998.40

0910 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

4.000

EA

150.00000 600.00 115.20000 460.80
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 50430

SIGN POST STP-1, 2", 14 GAUGE

20.000

LF

57.00000 1,140.00 55.20000 1,104.00

0930 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

83.000

LF

65.00000 5,395.00 55.20000 4,581.60

0940 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

2.000

EA

477.00000 954.00 264.00000 528.00

0950 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

7.000

EA

516.00000 3,612.00 264.00000 1,848.00

0960 50902

NS TRAFFIC SIGN REMOVE AND
SALVAGE SIGN STRUCTURE AND
PANEL

1.000

EA

1,500.00000 1,500.00 571.80000 571.80

0970 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

22.000

EA

418.60000 9,209.20 444.20000 9,772.40

0980 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

27.000

CY

1,738.80000 46,947.60 2,155.80000 58,206.60
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 51243

NS CONC FOUNDATION
CONCRETE FOUNDATION CF-5

1.000

EA

4,508.00000 4,508.00 3,170.80000 3,170.80

1000 51475

SIGNAL MAST ARM POLE MP-3,
TYPE A

1.000

EA

13,266.40000 13,266.40 10,626.00000 10,626.00

1010 51478

SIGNAL MAST ARM POLE MP-3,
TYPE C

1.000

EA

18,418.40000 18,418.40 16,321.75000 16,321.75

1020 51486

MAST ARM 40'

2.000

EA

6,311.20000 12,622.40 4,600.30000 9,200.60

1030 51487

MAST ARM 49'

1.000

EA

9,016.00000 9,016.00 7,268.30000 7,268.30

1040 51523

EVP DETECTION SYSTEM 3-WAY

1.000

EA

8,758.40000 8,758.40 7,316.80000 7,316.80

1050 51525

EVP DETECTOR CABLE

620.000

LF

2.38000 1,475.60 5.15000 3,193.00

1060 51540

LOOP DETECTOR AMPLIFIER

4.000

EA

637.56000 2,550.24 331.90000 1,327.60
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1070 51598

8/3 CONDUCTOR CABLE

40.000

LF

3.86000 154.40 8.65000 346.00

1080 51602

14/4 CONDUCTOR CABLE

860.000

LF

1.42000 1,221.20 6.00000 5,160.00

1090 51607

14/7 CONDUCTOR CABLE

280.000

LF

2.25000 630.00 6.35000 1,778.00

1100 51615

14/1 ENCLOSED COND. CABLE

1,910.000

LF

2.13000 4,068.30 3.10000 5,921.00

1110 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,550.000

LF

1.30000 2,015.00 4.05000 6,277.50

1120 51830

HANGER ASSEMBLY SM-3, ONE
WAY

7.000

EA

322.00000 2,254.00 476.50000 3,335.50

1130 51912

LOOP SAW CUT 3/8"

500.000

LF

25.76000 12,880.00 35.70000 17,850.00

1140 51913

LOOP SAWCUT 5/8"

80.000

LF

29.62000 2,369.60 41.20000 3,296.00
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1150 51993

UNINTERRUPTIBLE POWER
SUPPLY TYPE 1

1.000

EA

7,985.60000 7,985.60 6,502.40000 6,502.40

1160 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

1.000

EA

4,508.00000 4,508.00 3,670.20000 3,670.20

1170 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET - 5 DOOR
CONFIGURATION

1.000

EA

34,647.20000 34,647.20 30,384.25000 30,384.25

1180 52002

NS TRAFFIC SIGNALIZATION
MCCAIN 2070LX CONTROLLER

1.000

EA

6,826.40000 6,826.40 5,357.80000 5,357.80

1190 52425

ELECTRICAL SERVICE SE-3 TYPE
B

1.000

EA

7,470.40000 7,470.40 4,221.30000 4,221.30

1200 54032

TYPE B CLASS I PVMT LINE MRKG
4"

7,204.000

LF

0.78000 5,619.12 0.85000 6,123.40

1210 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,437.000

LF

1.24000 1,781.88 1.15000 1,652.55
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

418.000

LF

9.28000 3,879.04 6.00000 2,508.00

1230 54100

NS PAVEMENT MARKING TEMP.
PVMT LINE MRKG, TY. A, 24"

20.000

LF

13.00000 260.00 4.80000 96.00

1240 54100

NS PAVEMENT MARKING TEMP.
PVMT LINE MRKG, TY. A, 4"

10,606.000

LF

0.57000 6,045.42 0.30000 3,181.80

1250 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

10,606.000

LF

1.00000 10,606.00 0.80000 8,484.80

1260 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

9.000

EA

343.00000 3,087.00 234.00000 2,106.00

1270 54652

PVMT SYMB MRKG BICYCLE
THRU ARROW TY B CL II

7.000

EA

127.00000 889.00 120.00000 840.00

1280 54660

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL II

7.000

EA

419.00000 2,933.00 234.00000 1,638.00
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1290 55587

JUNCTION BOX JB-S2

11.000

EA

2,833.60000 31,169.60 1,918.20000 21,100.20

1300 55588

JUNCTION BOX JB-S3

1.000

EA

3,348.80000 3,348.80 2,205.40000 2,205.40

1310 56014

ELECT. SER. GRD. ELECTRODE
10'

5.000

EA

386.40000 1,932.00 187.40000 937.00

1320 56021

1" PVC CONDUIT

50.000

LF

6.44000 322.00 7.80000 390.00

1330 56050

BORED CONDUIT 2"

150.000

LF

32.20000 4,830.00 33.70000 5,055.00

1340 56051

BORED CONDUIT 3"

370.000

LF

38.64000 14,296.80 49.50000 18,315.00

1350 56053

2" PVC CONDUIT

800.000

LF

10.30000 8,240.00 6.45000 5,160.00

1360 56054

 3" PVC CONDUIT

280.000

LF

15.45000 4,326.00 7.75000 2,170.00

1370 56200

TRENCH EXCAVATION ECI-1

1,120.000

LF

5.15000 5,768.00 9.05000 10,136.00
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Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. SANDERS
CONSTRUCTION CO.

(8) J. R. CASKEY, INC.

0001 REGULAR BID ITEMS ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 56205

TEST BORE

2.000

EA

4,508.00000 9,016.00 3,619.00000 7,238.00

1390 57190

CELLULAR/PCS WIRELESS
MODEM

1.000

EA

4,250.00000 4,250.00 3,556.10000 3,556.10

1400 69007

FLOWABLE BACKFILL

7.000

CY

300.00000 2,100.00 1,469.80000 10,288.60

Section Total with LCC: $2,595,460.60 $2,808,724.67

Life Cycle Costs:

$2,595,460.60 $2,808,724.67Section Totals:

( ) indicates item is bid as Lump Sum

$2,808,724.67$2,595,460.60

$2,595,460.60

Contract Item Totals

$2,808,724.67Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):B49

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000102944M01

11/20/20 COMPLETION DATE

JAMES CITY

Min: Max:

11/15/2019Date Printed:

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B978 HENRY S BRANSCOME, L.L.C. $1,992,060.51 100.00%

2 S1078 SHAMROCK CONSTRUCTION CORPORATION $2,039,950.00 102.40%

3 J978 J.S.G. CORPORATION $2,114,482.69 106.15%

4 B850 BRANSCOME INC. $2,257,990.41 113.35%

5 H301 HOWARD BROTHERS CONTRACTOR, INC. $2,264,834.34 113.69%

6 G303 ALLAN MYERS VA, INC. $2,408,000.00 120.88%

7 S837 J. SANDERS CONSTRUCTION CO. $2,595,460.60 130.29%

8 C1331 J. R. CASKEY, INC. $2,808,724.67 141.00%

Vendor Ranking

Contract ID:

CENTERVILLE ROAD INTERSECTION IMPROVEMENTS AT NEWS ROAD

HAMPTON ROADS / WILLIAMSBURGLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

C0000102944M01

October 23, 2019 10:00 A.M.

(NFO) 0614-047-640, M501, CM-5A03(710); (NFO)0614-047-640, M501, CM-
5A03(710);

JAMES CITY

B49

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) FRANCO'S LIBERTY
BRIDGE, INC.

(3) ALLAN MYERS VA, INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

35,000.00000 35,000.00 98,095.00000 98,095.00 76,000.00000 76,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

4,900.00000 4,900.00 17,115.00000 17,115.00 7,500.00000 7,500.00

0030 00118

NS EXCAVATION MINOR
STRUCTURE BOX CULVERT
PLAN QUANTITY

1,187.000

CY

28.00000 33,236.00 29.25000 34,719.75 80.00000 94,960.00

0040 00120

REGULAR EXCAVATION

51.000

CY

28.00000 1,428.00 117.50000 5,992.50 80.00000 4,080.00

0050 00151

NS EMBANKMENT MINIMUM CBR-
10

611.000

CY

83.00000 50,713.00 51.80000 31,649.80 40.00000 24,440.00

0060 00507

BEDDING MATL. AGGR. NO. 57

102.000

TON

49.00000 4,998.00 120.00000 12,240.00 200.00000 20,400.00

0070 00523

NS PRECAST BOX CULVERT 20' X
13'

33.000

LF

7,500.00000 247,500.00 6,105.00000 201,465.00 5,000.00000 165,000.00

Page 1 of 14

REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) FRANCO'S LIBERTY
BRIDGE, INC.

(3) ALLAN MYERS VA, INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01122

12" CONC. PIPE

40.000

LF

84.00000 3,360.00 132.00000 5,280.00 50.00000 2,000.00

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

118.000

TON

41.00000 4,838.00 62.50000 7,375.00 75.00000 8,850.00

0100 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

746.000

SY

21.50000 16,039.00 43.00000 32,078.00 15.00000 11,190.00

0110 10637

ASPHALT CONCRETE TY. SM-9.5E

90.000

TON

210.00000 18,900.00 260.00000 23,400.00 300.00000 27,000.00

0120 10643

ASPHALT CONCRETE TY. BM-
25.0D

75.000

TON

193.00000 14,475.00 215.00000 16,125.00 275.00000 20,625.00

0130 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

358.000

LF

7.00000 2,506.00 8.50000 3,043.00 4.00000 1,432.00

0140 13323

GUARDRAIL GR-2A

168.000

LF

36.50000 6,132.00 88.00000 14,784.00 15.00000 2,520.00

0150 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

4.000

EA

4,000.00000 16,000.00 2,350.00000 9,400.00 1,000.00000 4,000.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) FRANCO'S LIBERTY
BRIDGE, INC.

(3) ALLAN MYERS VA, INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

4.000

EA

4,000.00000 16,000.00 2,280.00000 9,120.00 1,000.00000 4,000.00

0170 23570

HIGH VISIBILITY FENCE, 4'

134.000

LF

10.00000 1,340.00 2.00000 268.00 12.00000 1,608.00

0180 24150

TYPE 3 BARRICADE 4'

8.000

EA

350.00000 2,800.00 300.00000 2,400.00 350.00000 2,800.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,067.000

SF

21.00000 22,407.00 26.50000 28,275.50 50.00000 53,350.00

0200 24260

CR. RUN AGGR. NO. 25 OR 26

50.000

TON

41.00000 2,050.00 53.50000 2,675.00 135.00000 6,750.00

0210 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

6.000

DAY

3,080.00000 18,480.00 225.00000 1,350.00 500.00000 3,000.00

0220 24272

TRUCK MOUNTED ATTENUATOR

50.000

HR

21.00000 1,050.00 53.50000 2,675.00 10.00000 500.00

0230 24278

GROUP 2 CHANNELIZING
DEVICES

232.000

DAY

3.00000 696.00 3.50000 812.00 25.00000 5,800.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) FRANCO'S LIBERTY
BRIDGE, INC.

(3) ALLAN MYERS VA, INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

21.00000 14,112.00 18.50000 12,432.00 25.00000 16,800.00

0250 24281

ELECTRONIC ARROW BOARD

50.000

HR

14.00000 700.00 8.75000 437.50 5.00000 250.00

0260 24282

FLAGGER SERVICE

100.000

HR

28.00000 2,800.00 31.10000 3,110.00 25.00000 2,500.00

0270 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

56.00000 2,240.00 69.50000 2,780.00 100.00000 4,000.00

0280 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

44.000

SY

56.00000 2,464.00 52.50000 2,310.00 60.00000 2,640.00

0290 24600

REMOVE EXISTING GUARDRAIL

487.000

LF

3.00000 1,461.00 6.50000 3,165.50 10.00000 4,870.00

0300 27023

TOPSOIL CLASS B

16.000

CY

140.00000 2,240.00 83.50000 1,336.00 100.00000 1,600.00

0310 27102

REGULAR SEED

6.000

LB

119.00000 714.00 182.50000 1,095.00 250.00000 1,500.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) FRANCO'S LIBERTY
BRIDGE, INC.

(3) ALLAN MYERS VA, INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27103

OVERSEEDING

5.000

LB

70.00000 350.00 193.50000 967.50 250.00000 1,250.00

0330 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

239.000

SY

7.00000 1,673.00 12.90000 3,083.10 6.00000 1,434.00

0340 27230

FERTILIZER NITROGEN - N

3.000

LB

7.00000 21.00 23.80000 71.40 100.00000 300.00

0350 27231

FERTILIZER PHOSPHOROUS - P

1.000

LB

7.00000 7.00 48.50000 48.50 100.00000 100.00

0360 27232

FERTILIZER POTASSIUM - K

1.000

LB

7.00000 7.00 48.50000 48.50 100.00000 100.00

0370 27250

LIME

0.140

TON

840.00000 117.60 3,580.00000 501.20 400.00000 56.00

0380 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

133.000

SY

41.00000 5,453.00 11.80000 1,569.40 10.00000 1,330.00

0390 27415

CHECK DAM ROCK TY. II

7.000

EA

350.00000 2,450.00 683.30000 4,783.10 800.00000 5,600.00

0400 27422

DEWATERING BASIN EC-8

1.000

EA

2,100.00000 2,100.00 6,860.00000 6,860.00 2,000.00000 2,000.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) FRANCO'S LIBERTY
BRIDGE, INC.

(3) ALLAN MYERS VA, INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27430

SILTATION CONTROL
EXCAVATION

81.000

CY

1.00000 81.00 67.50000 5,467.50 1.00000 81.00

0420 27505

TEMP. SILT FENCE TYPE A

877.000

LF

5.75000 5,042.75 4.75000 4,165.75 8.00000 7,016.00

0430 54032

TYPE B CLASS I PVMT LINE MRKG
4"

812.000

LF

4.70000 3,816.40 12.80000 10,393.60 2.00000 1,624.00

0440 62000

NS PARAPET SSCP-1

56.000

LF

455.00000 25,480.00 685.00000 38,360.00 300.00000 16,800.00

0450 66120

COFFERDAM

2.000

EA

28,000.00000 56,000.00 22,385.00000 44,770.00 50,000.00000 100,000.00

0460 66127

DRY RIPRAP CL.I 26"

102.000

TON

70.00000 7,140.00 78.25000 7,981.50 120.00000 12,240.00

0470 67900

NS DISM. & REM. EXIST. STR. 1009

(1)

LS

68,000.00000 68,000.00 31,020.00000 31,020.00 223,659.00000 223,659.00

Section Total with LCC: $729,317.75 $747,094.60 $955,555.00

Life Cycle Costs:

$955,555.00$729,317.75 $747,094.60Section Totals:

$747,094.60$729,317.75 $955,555.00Contract Item Totals

Contract Time Totals
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



( ) indicates item is bid as Lump Sum

$729,317.75 $747,094.60 955,555.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

(5) CURTIS CONTRACTING,
INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

86,000.00000 86,000.00 90,000.00000 90,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

13,000.00000 13,000.00 3,600.00000 3,600.00

0030 00118

NS EXCAVATION MINOR
STRUCTURE BOX CULVERT
PLAN QUANTITY

1,187.000

CY

108.00000 128,196.00 32.00000 37,984.00

0040 00120

REGULAR EXCAVATION

51.000

CY

94.00000 4,794.00 1.00000 51.00

0050 00151

NS EMBANKMENT MINIMUM CBR-
10

611.000

CY

67.00000 40,937.00 70.00000 42,770.00

0060 00507

BEDDING MATL. AGGR. NO. 57

102.000

TON

73.00000 7,446.00 50.00000 5,100.00

0070 00523

NS PRECAST BOX CULVERT 20' X
13'

33.000

LF

8,200.00000 270,600.00 16,000.00000 528,000.00

0080 01122

12" CONC. PIPE

40.000

LF

93.00000 3,720.00 79.00000 3,160.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

(5) CURTIS CONTRACTING,
INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

118.000

TON

50.00000 5,900.00 130.00000 15,340.00

0100 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

746.000

SY

23.00000 17,158.00 15.00000 11,190.00

0110 10637

ASPHALT CONCRETE TY. SM-9.5E

90.000

TON

240.00000 21,600.00 300.00000 27,000.00

0120 10643

ASPHALT CONCRETE TY. BM-
25.0D

75.000

TON

240.00000 18,000.00 250.00000 18,750.00

0130 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

358.000

LF

34.00000 12,172.00 1.00000 358.00

0140 13323

GUARDRAIL GR-2A

168.000

LF

28.00000 4,704.00 26.00000 4,368.00

0150 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

4.000

EA

2,890.00000 11,560.00 2,550.00000 10,200.00

0160 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

4.000

EA

2,890.00000 11,560.00 2,200.00000 8,800.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

(5) CURTIS CONTRACTING,
INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 23570

HIGH VISIBILITY FENCE, 4'

134.000

LF

6.00000 804.00 6.00000 804.00

0180 24150

TYPE 3 BARRICADE 4'

8.000

EA

460.00000 3,680.00 475.00000 3,800.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,067.000

SF

43.00000 45,881.00 36.00000 38,412.00

0200 24260

CR. RUN AGGR. NO. 25 OR 26

50.000

TON

62.00000 3,100.00 39.00000 1,950.00

0210 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

6.000

DAY

690.00000 4,140.00 215.00000 1,290.00

0220 24272

TRUCK MOUNTED ATTENUATOR

50.000

HR

26.00000 1,300.00 1.00000 50.00

0230 24278

GROUP 2 CHANNELIZING
DEVICES

232.000

DAY

1.60000 371.20 1.00000 232.00

0240 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

7.50000 5,040.00 12.00000 8,064.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

(5) CURTIS CONTRACTING,
INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24281

ELECTRONIC ARROW BOARD

50.000

HR

7.90000 395.00 1.00000 50.00

0260 24282

FLAGGER SERVICE

100.000

HR

34.00000 3,400.00 1.00000 100.00

0270 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

36.00000 1,440.00 325.00000 13,000.00

0280 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

44.000

SY

52.00000 2,288.00 300.00000 13,200.00

0290 24600

REMOVE EXISTING GUARDRAIL

487.000

LF

6.00000 2,922.00 5.00000 2,435.00

0300 27023

TOPSOIL CLASS B

16.000

CY

290.00000 4,640.00 270.00000 4,320.00

0310 27102

REGULAR SEED

6.000

LB

170.00000 1,020.00 24.00000 144.00

0320 27103

OVERSEEDING

5.000

LB

160.00000 800.00 24.00000 120.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

(5) CURTIS CONTRACTING,
INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

239.000

SY

8.60000 2,055.40 12.00000 2,868.00

0340 27230

FERTILIZER NITROGEN - N

3.000

LB

220.00000 660.00 120.00000 360.00

0350 27231

FERTILIZER PHOSPHOROUS - P

1.000

LB

500.00000 500.00 120.00000 120.00

0360 27232

FERTILIZER POTASSIUM - K

1.000

LB

500.00000 500.00 120.00000 120.00

0370 27250

LIME

0.140

TON

1,800.00000 252.00 1,200.00000 168.00

0380 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

133.000

SY

13.00000 1,729.00 12.00000 1,596.00

0390 27415

CHECK DAM ROCK TY. II

7.000

EA

290.00000 2,030.00 300.00000 2,100.00

0400 27422

DEWATERING BASIN EC-8

1.000

EA

650.00000 650.00 900.00000 900.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

(5) CURTIS CONTRACTING,
INC.

0001 ALL REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27430

SILTATION CONTROL
EXCAVATION

81.000

CY

16.00000 1,296.00 1.00000 81.00

0420 27505

TEMP. SILT FENCE TYPE A

877.000

LF

6.30000 5,525.10 13.00000 11,401.00

0430 54032

TYPE B CLASS I PVMT LINE MRKG
4"

812.000

LF

2.20000 1,786.40 5.00000 4,060.00

0440 62000

NS PARAPET SSCP-1

56.000

LF

430.00000 24,080.00 600.00000 33,600.00

0450 66120

COFFERDAM

2.000

EA

130,000.00000 260,000.00 64,000.00000 128,000.00

0460 66127

DRY RIPRAP CL.I 26"

102.000

TON

90.00000 9,180.00 125.00000 12,750.00

0470 67900

NS DISM. & REM. EXIST. STR. 1009

(1)

LS

69,000.00000 69,000.00 95,000.00000 95,000.00

Section Total with LCC: $1,117,812.10 $1,187,766.00

Life Cycle Costs:

$1,117,812.10 $1,187,766.00Section Totals:
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



( ) indicates item is bid as Lump Sum

$1,187,766.00$1,117,812.10

$1,117,812.10

Contract Item Totals

$1,187,766.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B61

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000105108D07

08/31/20 COMPLETION DATE

POWHATAN

Min: Max:

11/15/2019Date Printed:

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W210 BURLEIGH CONSTRUCTION CO., INC. $729,317.75 100.00%

2 F991 FRANCO'S LIBERTY BRIDGE, INC. $747,094.60 102.44%

3 G303 ALLAN MYERS VA, INC. $955,555.00 131.02%

4 A003 ABERNATHY CONSTRUCTION CORPORATION $1,117,812.10 153.27%

5 C333 CURTIS CONTRACTING, INC. $1,187,766.00 162.86%

Vendor Ranking

Contract ID:

REPLACE BRIDGE OVER SALLEE CREEK WITH BOX CULVERT

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

08/31/20 COMPLETION DATE

C0000105108D07

October 23, 2019 10:00 A.M.

0013-072-593,D607, STP-072-4(026); 0013-072-593, C501, STP-072-4(026);

POWHATAN

B61

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) KEN CONSTRUCTION CO.,
INC.

(3) RAMIREZ CONTRACTING,
L.L.C.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

48,000.00000 48,000.00 50,000.00000 50,000.00 30,000.00000 30,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

3,500.00000 3,500.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

500.00000 500.00 500.00000 500.00 25,000.00000 25,000.00

0040 00120

REGULAR EXCAVATION

70.000

CY

20.00000 1,400.00 50.00000 3,500.00 100.00000 7,000.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

53.000

TON

50.00000 2,650.00 58.00000 3,074.00 100.00000 5,300.00

0060 10607

ASPHALT CONCRETE TY. SM-
12.5A

53.000

TON

315.00000 16,695.00 275.00000 14,575.00 500.00000 26,500.00

0070 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

38.000

LF

10.00000 380.00 30.00000 1,140.00 15.00000 570.00

Page 1 of 5

BRIDGE REPLACEMENT OVER BIG WILSON CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B62

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110951B52

09/29/20 COMPLETION DATE

GRAYSON

Min: Max:

11/15/2019Date Printed:

0734-038-780, B652, STP-BR0-1(355);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) KEN CONSTRUCTION CO.,
INC.

(3) RAMIREZ CONTRACTING,
L.L.C.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13286

GUARDRAIL TERMINAL GR-MGS2

3.000

EA

3,575.00000 10,725.00 2,000.00000 6,000.00 6,000.00000 18,000.00

0090 16260

LIQUID ASPHALT MATL. CRS-2L

20.000

GAL

55.00000 1,100.00 50.00000 1,000.00 100.00000 2,000.00

0100 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

272.000

SY

10.00000 2,720.00 40.00000 10,880.00 0.01000 2.72

0110 27102

REGULAR SEED

10.000

LB

110.00000 1,100.00 10.00000 100.00 50.00000 500.00

0120 27230

FERTILIZER NITROGEN - N

6.000

LB

22.00000 132.00 20.00000 120.00 50.00000 300.00

0130 27231

FERTILIZER PHOSPHOROUS - P

7.000

LB

22.00000 154.00 30.00000 210.00 50.00000 350.00

0140 27232

FERTILIZER POTASSIUM - K

5.000

LB

22.00000 110.00 30.00000 150.00 50.00000 250.00

0150 27250

LIME

0.250

TON

550.00000 137.50 425.00000 106.25 400.00000 100.00

0160 27422

DEWATERING BASIN EC-8

1.000

EA

1,500.00000 1,500.00 6,000.00000 6,000.00 1,000.00000 1,000.00
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BRIDGE REPLACEMENT OVER BIG WILSON CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B62

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110951B52

09/29/20 COMPLETION DATE

GRAYSON

Min: Max:

11/15/2019Date Printed:

0734-038-780, B652, STP-BR0-1(355);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) KEN CONSTRUCTION CO.,
INC.

(3) RAMIREZ CONTRACTING,
L.L.C.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 27430

SILTATION CONTROL
EXCAVATION

34.000

CY

1.00000 34.00 0.01000 0.34 1.00000 34.00

0180 27505

TEMP. SILT FENCE TYPE A

200.000

LF

4.00000 800.00 7.00000 1,400.00 5.00000 1,000.00

0190 50108

SIGN PANEL

3.000

SF

50.00000 150.00 30.00000 90.00 40.00000 120.00

0200 50430

SIGN POST STP-1, 2", 14 GAUGE

10.000

LF

24.00000 240.00 50.00000 500.00 50.00000 500.00

0210 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

1.000

EA

1,500.00000 1,500.00 1,500.00000 1,500.00 400.00000 400.00

0220 60125

NS BRIDGE PRECAST CONCRETE
RIGID FRAME

(1)

LS

340,000.00000 340,000.00 249,393.00000 249,393.00 324,000.00000 324,000.00

0230 60125

NS BRIDGE TEMPORARY
WORKBRIDGE

(1)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00 1.00000 1.00

0240 60515

GUARDRAIL, THRIE BEAM

100.000

LF

100.00000 10,000.00 201.38000 20,138.00 200.00000 20,000.00
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BRIDGE REPLACEMENT OVER BIG WILSON CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B62

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110951B52

09/29/20 COMPLETION DATE

GRAYSON

Min: Max:

11/15/2019Date Printed:

0734-038-780, B652, STP-BR0-1(355);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) KEN CONSTRUCTION CO.,
INC.

(3) RAMIREZ CONTRACTING,
L.L.C.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 61020

VIRGINIA ADJACENT MEMBER
CONNECTION BLOCK-OUTS .

50.000

CF

400.00000 20,000.00 590.00000 29,500.00 300.00000 15,000.00

0260 64011

STRUCTURE EXCAVATION

240.000

CY

75.00000 18,000.00 40.00000 9,600.00 40.00000 9,600.00

0270 64015

SELECT BACKFILL ABUTMENT
ZONE

460.000

TON

40.00000 18,400.00 40.00000 18,400.00 50.00000 23,000.00

0280 65095

NS CONCRETE CLASS A3
SUBFOOTER

34.000

CY

325.00000 11,050.00 900.00000 30,600.00 1,100.00000 37,400.00

0290 66120

COFFERDAM

3.000

EA

7,500.00000 22,500.00 10,000.00000 30,000.00 2,000.00000 6,000.00

0300 67900

NS DISM. & REM. EXIST. STR. NO.
6084

(1)

LS

36,000.00000 36,000.00 80,000.00000 80,000.00 25,000.00000 25,000.00

0310 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6084

(1)

LS

4,000.00000 4,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0320 68490

NS DISPOSAL OF MATERIAL STR.
NO 6084 TYPE B

(1)

LS

750.00000 750.00 4,000.00000 4,000.00 2,500.00000 2,500.00
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BRIDGE REPLACEMENT OVER BIG WILSON CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B62

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110951B52

09/29/20 COMPLETION DATE

GRAYSON

Min: Max:

11/15/2019Date Printed:

0734-038-780, B652, STP-BR0-1(355);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) KEN CONSTRUCTION CO.,
INC.

(3) RAMIREZ CONTRACTING,
L.L.C.

Section Total with LCC: $589,227.50 $590,476.59 $596,427.72

Life Cycle Costs:

$596,427.72$589,227.50 $590,476.59Section Totals:

( ) indicates item is bid as Lump Sum

$590,476.59$589,227.50 $596,427.72

$589,227.50

Contract Item Totals

$590,476.59 596,427.72Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER BIG WILSON CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B62

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000110951B52

09/29/20 COMPLETION DATE

GRAYSON

Min: Max:

11/15/2019Date Printed:

0734-038-780, B652, STP-BR0-1(355);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E155 ELK KNOB, INC. $589,227.50 100.00%

2 K065 KEN CONSTRUCTION CO., INC. $590,476.59 100.21%

3 R691 RAMIREZ CONTRACTING, L.L.C. $596,427.72 101.22%

P316 PATRICK CONSTRUCTION, INC. $584,161.50

S138 SOWERS CONSTRUCTION CO., INC. $610,141.00

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT OVER BIG WILSON CREEK

BRISTOL / WYTHEVILLELetting Date:

Contract Description:

District(s):

09/29/20 COMPLETION DATE

C0000110951B52

October 23, 2019 10:00 A.M.

0734-038-780, B652, STP-BR0-1(355);

GRAYSON

B62

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00140

BORROW EXCAVATION

6.000

CY

80.00000 480.00

0020 00180

UTILITY TEST PIT UNPAVED

4.000

EA

100.00000 400.00

0030 00181

UTILITY TEST PIT ASPHALT
CONCRETE

4.000

EA

100.00000 400.00

0040 12322

ASPHALT CONC. CURB TY. MC-3B

25.000

LF

50.00000 1,250.00

0050 13260

SALVAGE EXIST. GUARDRAIL

333.000

LF

2.00000 666.00

0060 13263

INSTALL SALVAGED GUARDRAIL

500.000

LF

1.00000 500.00

0070 13264

INSTALL SALVAGED GUARDRAIL
BEAM

333.000

LF

2.00000 666.00

0080 13267

ADJUST EXISTING GUARDRAIL
BEAM

333.000

LF

5.00000 1,665.00

Page 1 of 14

ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13268

REMOVE EXISTING GUARDRAIL
TERMINAL

20.000

EA

150.00000 3,000.00

0100 13280

GUARDRAIL GR-MGS1

2,850.000

LF

20.00000 57,000.00

0110 13281

GUARDRAIL GR-MGS1A

50.000

LF

28.00000 1,400.00

0120 13282

GUARDRAIL GR-MGS1, 9' POST

85.000

LF

28.00000 2,380.00

0130 13283

RADIAL GUARDRAIL GR-MGS1

1,667.000

LF

21.00000 35,007.00

0140 13284

RADIAL GUARDRAIL GR-MGS1A

25.000

LF

30.00000 750.00

0150 13285

RADIAL GUARDRAIL GR-MGS1, 9'
POST

85.000

LF

30.00000 2,550.00

0160 13286

GUARDRAIL TERMINAL GR-MGS2

37.000

EA

2,600.00000 96,200.00

0170 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

5.000

EA

800.00000 4,000.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

50.000

EA

500.00000 25,000.00

0190 13290

GUARDRAIL GR-8 NCHRP 350 TL-3

20.000

LF

18.00000 360.00

0200 13292

GUARDRAIL GR-8A NCHRP 350 TL-
3

33.000

LF

22.00000 726.00

0210 13294

GUARDRAIL GR-8B NCHRP 350 TL-
3

33.000

LF

28.00000 924.00

0220 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

42.000

LF

120.00000 5,040.00

0230 13312

GUARDRAIL TERMINAL GR-7
NCHRP 350

2.000

EA

2,000.00000 4,000.00

0240 13315

GUARDRAIL TERMINAL GR-11

5.000

EA

500.00000 2,500.00

0250 13320

GUARDRAIL GR-2

350.000

LF

18.00000 6,300.00

Page 3 of 14

ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13322

GUARDRAIL GR-2 8'  POST

235.000

LF

22.00000 5,170.00

0270 13323

GUARDRAIL GR-2A

33.000

LF

24.00000 792.00

0280 13331

RAD. GUARDRAIL GR-2

50.000

LF

24.00000 1,200.00

0290 13333

RAD.  GUARDRAIL GR-2A

25.000

LF

30.00000 750.00

0300 13335

GUARDRAIL GR-3

42.000

LF

10.00000 420.00

0310 13336

GUARDRAIL TERMINAL GR-3

1.000

EA

100.00000 100.00

0320 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

7.000

EA

2,400.00000 16,800.00

0330 13355

GUARDRAIL GR-10

167.000

LF

28.00000 4,676.00

0340 13372

NS SP. DES. GR.BR.ATTACH BR-
GR TYPE I

1.000

EA

3,500.00000 3,500.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 13372

NS SP. DES. GR.BR.ATTACH BR-
GR TYPE II

1.000

EA

600.00000 600.00

0360 13373

HAND DIG GUARDRAIL POST
HOLE ...

20.000

EA

150.00000 3,000.00

0370 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

1.000

EA

1,800.00000 1,800.00

0380 13384

FIXED OBJECT ATTACH. GR-FOA-
1 TY. II

1.000

EA

400.00000 400.00

0390 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

3.000

EA

1,800.00000 5,400.00

0400 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

3.000

EA

400.00000 1,200.00

0410 13394

FIXED OBJECT ATTACH. GR-FOA-
5

3.000

EA

2,400.00000 7,200.00

0420 13400

NS GUARDRAIL INSTALL
SALVAGED GR-2

333.000

LF

5.00000 1,665.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 13400

NS GUARDRAIL SLOTTED W-
BEAM GR-7 & GR-9

133.000

LF

10.00000 1,330.00

0440 13401

NS GUARDRAIL BREAKAWAY
POST WOOD/STEEL GR-7 OR GR-
9

8.000

EA

100.00000 800.00

0450 13401

NS GUARDRAIL BULLNOSE
BREAKAWAY POST

1.000

EA

100.00000 100.00

0460 13401

NS GUARDRAIL BULLNOSE CABLE
ASSEMBLY

1.000

EA

100.00000 100.00

0470 13401

NS GUARDRAIL EXTRUDER

4.000

EA

500.00000 2,000.00

0480 13401

NS GUARDRAIL FIXED OBJECT
ATTACHMENT (VAR. TYPES)

4.000

EA

50.00000 200.00

0490 13401

NS GUARDRAIL GR-8 OR GR-9
END TREATMENT DELINEATOR

5.000

EA

25.00000 125.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 13401

NS GUARDRAIL IMPACT
ATTENUATOR REPAIR RESPONSE

1.000

EA

1.00000 1.00

0510 13401

NS GUARDRAIL MB-3 TERMINAL

2.000

EA

5,000.00000 10,000.00

0520 13401

NS GUARDRAIL POST LEAVE-OUT

8.000

EA

100.00000 800.00

0530 13401

NS GUARDRAIL SLOT GR-7

1.000

EA

1.00000 1.00

0540 13401

NS GUARDRAIL SLOTTED THRIE
BEAM BCT POST 72" TUBE

1.000

EA

1.00000 1.00

0550 13401

NS GUARDRAIL SLOTTED THRIE
BEAM BCT POST 96" TUBE

1.000

EA

1.00000 1.00

0560 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 1

1.000

EA

400.00000 400.00

0570 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 2

1.000

EA

300.00000 300.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 3

1.000

EA

300.00000 300.00

0590 13401

NS GUARDRAIL STEEL TUBE

10.000

EA

1.00000 10.00

0600 13401

NS GUARDRAIL STRUT AND YOKE
ASSY. (GR-7 OR GR-9)

2.000

EA

1.00000 2.00

0610 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, 4' MODERATE

7.000

EA

1,500.00000 10,500.00

0620 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, 6' MODERATE

5.000

EA

2,000.00000 10,000.00

0630 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, MINOR

23.000

EA

750.00000 17,250.00

0640 13401

NS GUARDRAIL THRIE BEAM

50.000

EA

20.00000 1,000.00

0650 13401

NS GUARDRAIL THRIE BEAM
OFFSET BLOCKS

10.000

EA

10.00000 100.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 13401

NS GUARDRAIL THRIE BEAM
TRANSITION SECTION

2.000

EA

250.00000 500.00

0670 13401

NS GUARDRAIL THRIE POST 8'

20.000

EA

50.00000 1,000.00

0680 13421

MEDIAN BARRIER MB-3

50.000

LF

30.00000 1,500.00

0690 13422

MEDIAN BARRIER MB-3A

25.000

LF

35.00000 875.00

0700 13601

BULL NOSE BARRIER

1.000

EA

5,000.00000 5,000.00

0710 13710

NS IMPACT ATTENUATOR STD. IA-
1, TL-3>=40 MPH DES.SP.

1.000

EA

15,000.00000 15,000.00

0720 14451

NS SAW CUT HYDRAULIC
CEMENT CONCRETE ITEMS FULL
DEPTH

10.000

LF

20.00000 200.00

0730 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

835.000

TON

50.00000 41,750.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 16387

MACHINING SHOULDERS

1,000.000

LF

5.00000 5,000.00

0750 16398

MANUAL SHOULDERS
RESTORATION

500.000

LF

6.00000 3,000.00

0760 16410

NS ASPH. CONC. TY. SM- SM-9.5D
(SHOULDER REPAIR)

10.000

TON

150.00000 1,500.00

0770 17311

W BEAM TERM CONNECTOR

2.000

EA

40.00000 80.00

0780 17317

W BEAM END SECT ROUNDED

22.000

EA

35.00000 770.00

0790 17321

W BEAM BACKUP PLATE

5.000

EA

20.00000 100.00

0800 17323

GUARDRAIL BEAM

3,667.000

LF

12.00000 44,004.00

0810 17325

RADIAL GUARDRAIL BEAM

300.000

LF

15.00000 4,500.00

0820 17327

RUB RAIL

20.000

LF

10.00000 200.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 17329

POST (WOOD, CONC., OR STEEL)

185.000

EA

50.00000 9,250.00

0840 17330

RUB RAIL OFFSET BLOCK

10.000

EA

10.00000 100.00

0850 17331

OFFSET BLOCK

250.000

EA

10.00000 2,500.00

0860 17336

BR-GR POST ATTACHMENT
VARIOUS TYPES

10.000

EA

150.00000 1,500.00

0870 17338

DRILL HOLE

8.000

EA

50.00000 400.00

0880 17341

REALIGN POST

300.000

EA

5.00000 1,500.00

0890 17343

TERMINAL CONNECTOR, GR-7
*

1.000

EA

1.00000 1.00

0900 17344

SOIL PLATE GR-7

2.000

EA

1.00000 2.00

0910 17346

BUFFERED END ASSEMBLY GR-7

1.000

EA

1.00000 1.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 17351

CABLE ASSEMBLY AND ANCHOR
PLATES GR-7

2.000

EA

1.00000 2.00

0930 17355

POST S3X5.7 GR-3

20.000

EA

50.00000 1,000.00

0940 17357

END POST CAPS, GR-3

2.000

EA

1.00000 2.00

0950 17361

HOOK BOLTS, GR-3

50.000

EA

2.00000 100.00

0960 17365

STEEL TURNBUCKLE CABLE
ASSEMBLY, GR-3

2.000

EA

1.00000 2.00

0970 17367

SPRING CABLE END ASSEMBLY,
GR-3

2.000

EA

1.00000 2.00

0980 17369

CONCRETE ANCHOR ASSEMBLY,
GR-3

1.000

EA

1.00000 1.00

0990 17371

RE-TENSION EXIST. CABLE
GUARDRAIL, GR-3

10.000

EA

1.00000 10.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1000 17374

EMERGENCY MOBILIZATION

7.000

EA

1,000.00000 7,000.00

1010 17381

POST GR-8 BENT PLATE OR
S3X5.7 STEEL

2.000

EA

150.00000 300.00

1020 17383

END POST SUPPORT ANGLES,
GR-8

2.000

EA

1.00000 2.00

1030 17451

GUARDRAIL DELINEATOR

33.000

EA

4.00000 132.00

1040 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

20.000

DAY

250.00000 5,000.00

1050 24272

TRUCK MOUNTED ATTENUATOR

200.000

HR

5.00000 1,000.00

1060 24278

GROUP 2 CHANNELIZING
DEVICES

20.000

DAY

10.00000 200.00

1070 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

8.000

HR

10.00000 80.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1080 24281

ELECTRONIC ARROW BOARD

200.000

HR

1.00000 200.00

1090 24282

FLAGGER SERVICE

300.000

HR

10.00000 3,000.00

1100 24600

REMOVE EXISTING GUARDRAIL

8,000.000

LF

1.00000 8,000.00

1110 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

1.00000 1.00

1120 62016

RAILING, TEXAS T-6

67.000

LF

60.00000 4,020.00

Section Total with LCC: $533,445.00

Life Cycle Costs:

$533,445.00Section Totals:

( ) indicates item is bid as Lump Sum

$533,445.00

$533,445.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B85

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116074N01

12/31/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M004 MAKCO, INCORPORATED $533,445.00 100.00%

Vendor Ranking

Contract ID:

ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

12/31/20 COMPLETION DATE

C0000116074N01

October 23, 2019 10:00 A.M.

GR03-963-F20, N501, NONE;

AMHERST, APPOMATTOX, CAMPBELL, NELSON

B85

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00140

BORROW EXCAVATION

6.000

CY

80.00000 480.00 165.00000 990.00

0020 00180

UTILITY TEST PIT UNPAVED

4.000

EA

100.00000 400.00 150.00000 600.00

0030 00181

UTILITY TEST PIT ASPHALT
CONCRETE

4.000

EA

100.00000 400.00 150.00000 600.00

0040 12322

ASPHALT CONC. CURB TY. MC-3B

25.000

LF

50.00000 1,250.00 200.00000 5,000.00

0050 13260

SALVAGE EXIST. GUARDRAIL

333.000

LF

2.00000 666.00 4.00000 1,332.00

0060 13263

INSTALL SALVAGED GUARDRAIL

500.000

LF

1.00000 500.00 12.00000 6,000.00

0070 13264

INSTALL SALVAGED GUARDRAIL
BEAM

333.000

LF

2.00000 666.00 10.00000 3,330.00

0080 13267

ADJUST EXISTING GUARDRAIL
BEAM

333.000

LF

5.00000 1,665.00 8.00000 2,664.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13268

REMOVE EXISTING GUARDRAIL
TERMINAL

20.000

EA

150.00000 3,000.00 675.00000 13,500.00

0100 13280

GUARDRAIL GR-MGS1

2,850.000

LF

20.00000 57,000.00 21.00000 59,850.00

0110 13281

GUARDRAIL GR-MGS1A

50.000

LF

28.00000 1,400.00 25.00000 1,250.00

0120 13282

GUARDRAIL GR-MGS1, 9' POST

85.000

LF

28.00000 2,380.00 25.00000 2,125.00

0130 13283

RADIAL GUARDRAIL GR-MGS1

1,667.000

LF

21.00000 35,007.00 22.00000 36,674.00

0140 13284

RADIAL GUARDRAIL GR-MGS1A

25.000

LF

30.00000 750.00 27.00000 675.00

0150 13285

RADIAL GUARDRAIL GR-MGS1, 9'
POST

85.000

LF

30.00000 2,550.00 29.00000 2,465.00

0160 13286

GUARDRAIL TERMINAL GR-MGS2

37.000

EA

2,600.00000 96,200.00 2,500.00000 92,500.00

0170 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

5.000

EA

850.00000 4,250.00 1,100.00000 5,500.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

50.000

EA

500.00000 25,000.00 450.00000 22,500.00

0190 13290

GUARDRAIL GR-8 NCHRP 350 TL-3

20.000

LF

18.00000 360.00 20.00000 400.00

0200 13292

GUARDRAIL GR-8A NCHRP 350 TL-
3

33.000

LF

22.00000 726.00 30.00000 990.00

0210 13294

GUARDRAIL GR-8B NCHRP 350 TL-
3

33.000

LF

28.00000 924.00 35.00000 1,155.00

0220 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

42.000

LF

120.00000 5,040.00 90.00000 3,780.00

0230 13312

GUARDRAIL TERMINAL GR-7
NCHRP 350

2.000

EA

2,000.00000 4,000.00 2,500.00000 5,000.00

0240 13315

GUARDRAIL TERMINAL GR-11

5.000

EA

500.00000 2,500.00 400.00000 2,000.00

0250 13320

GUARDRAIL GR-2

350.000

LF

18.00000 6,300.00 21.00000 7,350.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13322

GUARDRAIL GR-2 8'  POST

235.000

LF

22.00000 5,170.00 22.00000 5,170.00

0270 13323

GUARDRAIL GR-2A

33.000

LF

24.00000 792.00 22.00000 726.00

0280 13331

RAD. GUARDRAIL GR-2

50.000

LF

24.00000 1,200.00 22.00000 1,100.00

0290 13333

RAD.  GUARDRAIL GR-2A

25.000

LF

30.00000 750.00 35.00000 875.00

0300 13335

GUARDRAIL GR-3

42.000

LF

10.00000 420.00 25.00000 1,050.00

0310 13336

GUARDRAIL TERMINAL GR-3

1.000

EA

100.00000 100.00 1,500.00000 1,500.00

0320 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

7.000

EA

2,400.00000 16,800.00 150.00000 1,050.00

0330 13355

GUARDRAIL GR-10

167.000

LF

28.00000 4,676.00 25.00000 4,175.00

0340 13372

NS SP. DES. GR.BR.ATTACH BR-
GR TYPE I

1.000

EA

3,500.00000 3,500.00 5,200.00000 5,200.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 13372

NS SP. DES. GR.BR.ATTACH BR-
GR TYPE II

1.000

EA

605.00000 605.00 3,500.00000 3,500.00

0360 13373

HAND DIG GUARDRAIL POST
HOLE ...

20.000

EA

150.00000 3,000.00 150.00000 3,000.00

0370 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

1.000

EA

1,800.00000 1,800.00 2,100.00000 2,100.00

0380 13384

FIXED OBJECT ATTACH. GR-FOA-
1 TY. II

1.000

EA

400.00000 400.00 300.00000 300.00

0390 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

3.000

EA

1,800.00000 5,400.00 2,100.00000 6,300.00

0400 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

3.000

EA

400.00000 1,200.00 300.00000 900.00

0410 13394

FIXED OBJECT ATTACH. GR-FOA-
5

3.000

EA

2,400.00000 7,200.00 3,500.00000 10,500.00

0420 13400

NS GUARDRAIL INSTALL
SALVAGED GR-2

333.000

LF

5.00000 1,665.00 12.00000 3,996.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 13400

NS GUARDRAIL SLOTTED W-
BEAM GR-7 & GR-9

133.000

LF

10.00000 1,330.00 50.00000 6,650.00

0440 13401

NS GUARDRAIL BREAKAWAY
POST WOOD/STEEL GR-7 OR GR-
9

8.000

EA

100.00000 800.00 300.00000 2,400.00

0450 13401

NS GUARDRAIL BULLNOSE
BREAKAWAY POST

1.000

EA

1.00000 1.00 500.00000 500.00

0460 13401

NS GUARDRAIL BULLNOSE CABLE
ASSEMBLY

1.000

EA

1.00000 1.00 400.00000 400.00

0470 13401

NS GUARDRAIL EXTRUDER

4.000

EA

500.00000 2,000.00 1,300.00000 5,200.00

0480 13401

NS GUARDRAIL FIXED OBJECT
ATTACHMENT (VAR. TYPES)

4.000

EA

50.00000 200.00 2,100.00000 8,400.00

0490 13401

NS GUARDRAIL GR-8 OR GR-9
END TREATMENT DELINEATOR

5.000

EA

25.00000 125.00 65.00000 325.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 13401

NS GUARDRAIL IMPACT
ATTENUATOR REPAIR RESPONSE

1.000

EA

1.00000 1.00 4,200.00000 4,200.00

0510 13401

NS GUARDRAIL MB-3 TERMINAL

2.000

EA

5,000.00000 10,000.00 3,800.00000 7,600.00

0520 13401

NS GUARDRAIL POST LEAVE-OUT

8.000

EA

100.00000 800.00 80.00000 640.00

0530 13401

NS GUARDRAIL SLOT GR-7

1.000

EA

1.00000 1.00 100.00000 100.00

0540 13401

NS GUARDRAIL SLOTTED THRIE
BEAM BCT POST 72" TUBE

1.000

EA

1.00000 1.00 70.00000 70.00

0550 13401

NS GUARDRAIL SLOTTED THRIE
BEAM BCT POST 96" TUBE

1.000

EA

1.00000 1.00 70.00000 70.00

0560 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 1

1.000

EA

1.00000 1.00 900.00000 900.00

0570 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 2

1.000

EA

1.00000 1.00 600.00000 600.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 3

1.000

EA

1.00000 1.00 160.00000 160.00

0590 13401

NS GUARDRAIL STEEL TUBE

10.000

EA

1.00000 10.00 70.00000 700.00

0600 13401

NS GUARDRAIL STRUT AND YOKE
ASSY. (GR-7 OR GR-9)

2.000

EA

1.00000 2.00 200.00000 400.00

0610 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, 4' MODERATE

7.000

EA

1,500.00000 10,500.00 200.00000 1,400.00

0620 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, 6' MODERATE

5.000

EA

2,000.00000 10,000.00 200.00000 1,000.00

0630 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, MINOR

23.000

EA

750.00000 17,250.00 200.00000 4,600.00

0640 13401

NS GUARDRAIL THRIE BEAM

50.000

EA

20.00000 1,000.00 250.00000 12,500.00

0650 13401

NS GUARDRAIL THRIE BEAM
OFFSET BLOCKS

10.000

EA

10.00000 100.00 50.00000 500.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 13401

NS GUARDRAIL THRIE BEAM
TRANSITION SECTION

2.000

EA

250.00000 500.00 900.00000 1,800.00

0670 13401

NS GUARDRAIL THRIE POST 8'

20.000

EA

50.00000 1,000.00 105.00000 2,100.00

0680 13421

MEDIAN BARRIER MB-3

50.000

LF

30.00000 1,500.00 38.00000 1,900.00

0690 13422

MEDIAN BARRIER MB-3A

25.000

LF

35.00000 875.00 40.00000 1,000.00

0700 13601

BULL NOSE BARRIER

1.000

EA

5,000.00000 5,000.00 7,000.00000 7,000.00

0710 13710

NS IMPACT ATTENUATOR STD. IA-
1, TL-3>=40 MPH DES.SP.

1.000

EA

15,000.00000 15,000.00 24,000.00000 24,000.00

0720 14451

NS SAW CUT HYDRAULIC
CEMENT CONCRETE ITEMS FULL
DEPTH

10.000

LF

20.00000 200.00 250.00000 2,500.00

0730 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

835.000

TON

50.00000 41,750.00 49.00000 40,915.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 16387

MACHINING SHOULDERS

1,000.000

LF

5.00000 5,000.00 1.50000 1,500.00

0750 16398

MANUAL SHOULDERS
RESTORATION

500.000

LF

6.00000 3,000.00 2.00000 1,000.00

0760 16410

NS ASPH. CONC. TY. SM- 9.5D
(SHOULDER REPAIR)

10.000

TON

150.00000 1,500.00 650.00000 6,500.00

0770 17311

W BEAM TERM CONNECTOR

2.000

EA

40.00000 80.00 65.00000 130.00

0780 17317

W BEAM END SECT ROUNDED

22.000

EA

35.00000 770.00 65.00000 1,430.00

0790 17321

W BEAM BACKUP PLATE

5.000

EA

20.00000 100.00 15.00000 75.00

0800 17323

GUARDRAIL BEAM

3,667.000

LF

12.00000 44,004.00 23.00000 84,341.00

0810 17325

RADIAL GUARDRAIL BEAM

300.000

LF

15.00000 4,500.00 25.00000 7,500.00

0820 17327

RUB RAIL

20.000

LF

10.00000 200.00 20.00000 400.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 17329

POST (WOOD, CONC., OR STEEL)

185.000

EA

50.00000 9,250.00 60.00000 11,100.00

0840 17330

RUB RAIL OFFSET BLOCK

10.000

EA

10.00000 100.00 12.00000 120.00

0850 17331

OFFSET BLOCK

250.000

EA

10.00000 2,500.00 12.00000 3,000.00

0860 17336

BR-GR POST ATTACHMENT
VARIOUS TYPES

10.000

EA

150.00000 1,500.00 750.00000 7,500.00

0870 17338

DRILL HOLE

8.000

EA

50.00000 400.00 25.00000 200.00

0880 17341

REALIGN POST

300.000

EA

5.00000 1,500.00 1.00000 300.00

0890 17343

TERMINAL CONNECTOR, GR-7
*

1.000

EA

1.00000 1.00 65.00000 65.00

0900 17344

SOIL PLATE GR-7

2.000

EA

1.00000 2.00 10.00000 20.00

0910 17346

BUFFERED END ASSEMBLY GR-7

1.000

EA

1.00000 1.00 65.00000 65.00

Page 11 of 14

ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 17351

CABLE ASSEMBLY AND ANCHOR
PLATES GR-7

2.000

EA

1.00000 2.00 200.00000 400.00

0930 17355

POST S3X5.7 GR-3

20.000

EA

1.00000 20.00 80.00000 1,600.00

0940 17357

END POST CAPS, GR-3

2.000

EA

1.00000 2.00 150.00000 300.00

0950 17361

HOOK BOLTS, GR-3

50.000

EA

1.00000 50.00 0.75000 37.50

0960 17365

STEEL TURNBUCKLE CABLE
ASSEMBLY, GR-3

2.000

EA

1.00000 2.00 300.00000 600.00

0970 17367

SPRING CABLE END ASSEMBLY,
GR-3

2.000

EA

1.00000 2.00 400.00000 800.00

0980 17369

CONCRETE ANCHOR ASSEMBLY,
GR-3

1.000

EA

1.00000 1.00 450.00000 450.00

0990 17371

RE-TENSION EXIST. CABLE
GUARDRAIL, GR-3

10.000

EA

1.00000 10.00 500.00000 5,000.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1000 17374

EMERGENCY MOBILIZATION

7.000

EA

1,250.00000 8,750.00 2,200.00000 15,400.00

1010 17381

POST GR-8 BENT PLATE OR
S3X5.7 STEEL

2.000

EA

150.00000 300.00 80.00000 160.00

1020 17383

END POST SUPPORT ANGLES,
GR-8

2.000

EA

1.00000 2.00 80.00000 160.00

1030 17451

GUARDRAIL DELINEATOR

33.000

EA

4.00000 132.00 7.00000 231.00

1040 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

20.000

DAY

250.00000 5,000.00 1,400.00000 28,000.00

1050 24272

TRUCK MOUNTED ATTENUATOR

200.000

HR

5.00000 1,000.00 0.01000 2.00

1060 24278

GROUP 2 CHANNELIZING
DEVICES

20.000

DAY

10.00000 200.00 0.01000 0.20

1070 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

8.000

HR

10.00000 80.00 40.00000 320.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1080 24281

ELECTRONIC ARROW BOARD

200.000

HR

1.00000 200.00 0.01000 2.00

1090 24282

FLAGGER SERVICE

300.000

HR

10.00000 3,000.00 25.00000 7,500.00

1100 24600

REMOVE EXISTING GUARDRAIL

8,000.000

LF

1.00000 8,000.00 0.01000 80.00

1110 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

1.00000 1.00 4,500.00000 4,500.00

1120 62016

RAILING, TEXAS T-6

67.000

LF

60.00000 4,020.00 95.00000 6,365.00

Section Total with LCC: $533,225.00 $667,355.70

Life Cycle Costs:

$533,225.00 $667,355.70Section Totals:

( ) indicates item is bid as Lump Sum

$667,355.70$533,225.00

$533,225.00

Contract Item Totals

$667,355.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B87

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116075N01

12/31/20 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

11/15/2019Date Printed:

GR03-963-F20, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M004 MAKCO, INCORPORATED $533,225.00 100.00%

2 L159 L. S. LEE, INC. $667,355.70 125.15%

Vendor Ranking

Contract ID:

ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

12/31/20 COMPLETION DATE

C0000116075N01

October 23, 2019 10:00 A.M.

GR03-963-F20, N501, NONE;

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

B87

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00140

BORROW EXCAVATION

6.000

CY

80.00000 480.00

0020 00180

UTILITY TEST PIT UNPAVED

4.000

EA

100.00000 400.00

0030 00181

UTILITY TEST PIT ASPHALT
CONCRETE

4.000

EA

100.00000 400.00

0040 12322

ASPHALT CONC. CURB TY. MC-3B

25.000

LF

50.00000 1,250.00

0050 13260

SALVAGE EXIST. GUARDRAIL

333.000

LF

2.00000 666.00

0060 13263

INSTALL SALVAGED GUARDRAIL

500.000

LF

1.00000 500.00

0070 13264

INSTALL SALVAGED GUARDRAIL
BEAM

333.000

LF

2.00000 666.00

0080 13267

ADJUST EXISTING GUARDRAIL
BEAM

333.000

LF

5.00000 1,665.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13268

REMOVE EXISTING GUARDRAIL
TERMINAL

20.000

EA

150.00000 3,000.00

0100 13280

GUARDRAIL GR-MGS1

2,850.000

LF

20.00000 57,000.00

0110 13281

GUARDRAIL GR-MGS1A

50.000

LF

28.00000 1,400.00

0120 13282

GUARDRAIL GR-MGS1, 9' POST

85.000

LF

28.00000 2,380.00

0130 13283

RADIAL GUARDRAIL GR-MGS1

1,667.000

LF

21.00000 35,007.00

0140 13284

RADIAL GUARDRAIL GR-MGS1A

25.000

LF

30.00000 750.00

0150 13285

RADIAL GUARDRAIL GR-MGS1, 9'
POST

85.000

LF

30.00000 2,550.00

0160 13286

GUARDRAIL TERMINAL GR-MGS2

37.000

EA

2,600.00000 96,200.00

0170 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

5.000

EA

850.00000 4,250.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

50.000

EA

500.00000 25,000.00

0190 13290

GUARDRAIL GR-8 NCHRP 350 TL-3

20.000

LF

18.00000 360.00

0200 13292

GUARDRAIL GR-8A NCHRP 350 TL-
3

33.000

LF

22.00000 726.00

0210 13294

GUARDRAIL GR-8B NCHRP 350 TL-
3

33.000

LF

28.00000 924.00

0220 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

42.000

LF

120.00000 5,040.00

0230 13312

GUARDRAIL TERMINAL GR-7
NCHRP 350

2.000

EA

2,000.00000 4,000.00

0240 13315

GUARDRAIL TERMINAL GR-11

5.000

EA

500.00000 2,500.00

0250 13320

GUARDRAIL GR-2

350.000

LF

18.00000 6,300.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13322

GUARDRAIL GR-2 8'  POST

235.000

LF

22.00000 5,170.00

0270 13323

GUARDRAIL GR-2A

33.000

LF

24.00000 792.00

0280 13331

RAD. GUARDRAIL GR-2

50.000

LF

24.00000 1,200.00

0290 13333

RAD.  GUARDRAIL GR-2A

25.000

LF

30.00000 750.00

0300 13335

GUARDRAIL GR-3

42.000

LF

10.00000 420.00

0310 13336

GUARDRAIL TERMINAL GR-3

1.000

EA

100.00000 100.00

0320 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

7.000

EA

2,400.00000 16,800.00

0330 13355

GUARDRAIL GR-10

167.000

LF

28.00000 4,676.00

0340 13372

NS SP. DES. GR.BR.ATTACH BR-
GR TYPE I

1.000

EA

3,500.00000 3,500.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 13372

NS SP. DES. GR.BR.ATTACH BR-
GR TYPE II

1.000

EA

605.00000 605.00

0360 13373

HAND DIG GUARDRAIL POST
HOLE ...

20.000

EA

150.00000 3,000.00

0370 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

1.000

EA

1,800.00000 1,800.00

0380 13384

FIXED OBJECT ATTACH. GR-FOA-
1 TY. II

1.000

EA

400.00000 400.00

0390 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

3.000

EA

1,800.00000 5,400.00

0400 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

3.000

EA

400.00000 1,200.00

0410 13394

FIXED OBJECT ATTACH. GR-FOA-
5

3.000

EA

2,400.00000 7,200.00

0420 13400

NS GUARDRAIL INSTALL
SALVAGED GUARDRAIL (GR-2)

333.000

LF

5.00000 1,665.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 13400

NS GUARDRAIL SLOTTED W-
BEAM GR-7 & GR-9

133.000

LF

10.00000 1,330.00

0440 13401

NS GUARDRAIL BREAKAWAY
POST WOOD/STEEL GR-7 OR GR-
9

8.000

EA

100.00000 800.00

0450 13401

NS GUARDRAIL BULLNOSE
BREAKAWAY POST

1.000

EA

1.00000 1.00

0460 13401

NS GUARDRAIL BULLNOSE CABLE
ASSEMBLY

1.000

EA

1.00000 1.00

0470 13401

NS GUARDRAIL EXTRUDER

4.000

EA

500.00000 2,000.00

0480 13401

NS GUARDRAIL FIXED OBJECT
ATTACHMENT (VAR. TYPES)

4.000

EA

50.00000 200.00

0490 13401

NS GUARDRAIL GR-8 OR GR-9
END TREATMENT DELINEATOR

5.000

EA

25.00000 125.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 13401

NS GUARDRAIL IMPACT
ATTENUATOR REPAIR RESPONSE

1.000

EA

1.00000 1.00

0510 13401

NS GUARDRAIL MB-3 GUARDRAIL
TERMINAL

2.000

EA

5,000.00000 10,000.00

0520 13401

NS GUARDRAIL POST LEAVE-OUT

8.000

EA

100.00000 800.00

0530 13401

NS GUARDRAIL SLOT GR-7

1.000

EA

1.00000 1.00

0540 13401

NS GUARDRAIL SLOTTED THRIE
BEAM BCT POST 72" TUBE

1.000

EA

1.00000 1.00

0550 13401

NS GUARDRAIL SLOTTED THRIE
BEAM BCT POST 96" TUBE

1.000

EA

1.00000 1.00

0560 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 1

1.000

EA

1.00000 1.00

0570 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 2

1.000

EA

1.00000 1.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 13401

NS GUARDRAIL SLOTTED THRIE
BEAM NO. 3

1.000

EA

1.00000 1.00

0590 13401

NS GUARDRAIL STEEL TUBE

10.000

EA

1.00000 10.00

0600 13401

NS GUARDRAIL STRUT AND YOKE
ASSY. (GR-7 OR GR-9)

2.000

EA

1.00000 2.00

0610 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, 4' MODERATE

7.000

EA

1,500.00000 10,500.00

0620 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, 6' MODERATE

5.000

EA

2,000.00000 10,000.00

0630 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION, MINOR

23.000

EA

750.00000 17,250.00

0640 13401

NS GUARDRAIL THRIE BEAM
GUARDRAIL

50.000

EA

20.00000 1,000.00

0650 13401

NS GUARDRAIL THRIE BEAM
OFFSET BLOCKS

10.000

EA

10.00000 100.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 13401

NS GUARDRAIL THRIE BEAM
TRANSITION SECTION

2.000

EA

250.00000 500.00

0670 13401

NS GUARDRAIL THRIE POST 8'

20.000

EA

50.00000 1,000.00

0680 13421

MEDIAN BARRIER MB-3

50.000

LF

30.00000 1,500.00

0690 13422

MEDIAN BARRIER MB-3A

25.000

LF

35.00000 875.00

0700 13601

BULL NOSE BARRIER

1.000

EA

5,000.00000 5,000.00

0710 13710

NS IMPACT ATTENUATOR STD. IA-
1, TL-3>=40 MPH DES.SP.

1.000

EA

15,000.00000 15,000.00

0720 14451

NS SAW CUT HYDRAULIC
CEMENT CONCRETE ITEMS FULL
DEPTH

10.000

LF

20.00000 200.00

0730 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

835.000

TON

50.00000 41,750.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 16387

MACHINING SHOULDERS

1,000.000

LF

5.00000 5,000.00

0750 16398

MANUAL SHOULDERS
RESTORATION

500.000

LF

6.00000 3,000.00

0760 16410

NS ASPH. CONC. TY. SM- 9.5D
(SHOULDER PATCHING)

10.000

TON

150.00000 1,500.00

0770 17311

W BEAM TERM CONNECTOR

2.000

EA

40.00000 80.00

0780 17317

W BEAM END SECT ROUNDED

22.000

EA

35.00000 770.00

0790 17321

W BEAM BACKUP PLATE

5.000

EA

20.00000 100.00

0800 17323

GUARDRAIL BEAM

3,667.000

LF

12.00000 44,004.00

0810 17325

RADIAL GUARDRAIL BEAM

300.000

LF

15.00000 4,500.00

0820 17327

RUB RAIL

20.000

LF

10.00000 200.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 17329

POST (WOOD, CONC., OR STEEL)

185.000

EA

50.00000 9,250.00

0840 17330

RUB RAIL OFFSET BLOCK

10.000

EA

10.00000 100.00

0850 17331

OFFSET BLOCK

250.000

EA

10.00000 2,500.00

0860 17336

BR-GR POST ATTACHMENT
VARIOUS TYPES

10.000

EA

150.00000 1,500.00

0870 17338

DRILL HOLE

8.000

EA

50.00000 400.00

0880 17341

REALIGN POST

300.000

EA

5.00000 1,500.00

0890 17343

TERMINAL CONNECTOR, GR-7
*

1.000

EA

1.00000 1.00

0900 17344

SOIL PLATE GR-7

2.000

EA

1.00000 2.00

0910 17346

BUFFERED END ASSEMBLY GR-7

1.000

EA

1.00000 1.00

Page 11 of 14

ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 17351

CABLE ASSEMBLY AND ANCHOR
PLATES GR-7

2.000

EA

1.00000 2.00

0930 17355

POST S3X5.7 GR-3

20.000

EA

1.00000 20.00

0940 17357

END POST CAPS, GR-3

2.000

EA

1.00000 2.00

0950 17361

HOOK BOLTS, GR-3

50.000

EA

1.00000 50.00

0960 17365

STEEL TURNBUCKLE CABLE
ASSEMBLY, GR-3

2.000

EA

1.00000 2.00

0970 17367

SPRING CABLE END ASSEMBLY,
GR-3

2.000

EA

1.00000 2.00

0980 17369

CONCRETE ANCHOR ASSEMBLY,
GR-3

1.000

EA

1.00000 1.00

0990 17371

RE-TENSION EXIST. CABLE
GUARDRAIL, GR-3

10.000

EA

1.00000 10.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:
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Counties:
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Contract Time:
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Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1000 17374

EMERGENCY MOBILIZATION

7.000

EA

1,250.00000 8,750.00

1010 17381

POST GR-8 BENT PLATE OR
S3X5.7 STEEL

2.000

EA

150.00000 300.00

1020 17383

END POST SUPPORT ANGLES,
GR-8

2.000

EA

1.00000 2.00

1030 17451

GUARDRAIL DELINEATOR

33.000

EA

4.00000 132.00

1040 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

20.000

DAY

250.00000 5,000.00

1050 24272

TRUCK MOUNTED ATTENUATOR

200.000

HR

5.00000 1,000.00

1060 24278

GROUP 2 CHANNELIZING
DEVICES

20.000

DAY

10.00000 200.00

1070 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

8.000

HR

10.00000 80.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88

Tabulation of Bids

Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1080 24281

ELECTRONIC ARROW BOARD

200.000

HR

1.00000 200.00

1090 24282

FLAGGER SERVICE

300.000

HR

10.00000 3,000.00

1100 24600

REMOVE EXISTING GUARDRAIL

8,000.000

LF

1.00000 8,000.00

1110 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

1.00000 1.00

1120 62016

RAILING, TEXAS T-6

67.000

LF

60.00000 4,020.00

Section Total with LCC: $533,225.00

Life Cycle Costs:

$533,225.00Section Totals:

( ) indicates item is bid as Lump Sum

$533,225.00

$533,225.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):B88
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Contract Time:

October 23, 2019

Contract Description:

C0000116076N01

12/31/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

11/15/2019Date Printed:

GR03-963-F20,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M004 MAKCO, INCORPORATED $533,225.00 100.00%

Vendor Ranking

Contract ID:

ON-CALL GUARDRAIL MAINTENANCE REPAIR CONTRACT

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

12/31/20 COMPLETION DATE

C0000116076N01

October 23, 2019 10:00 A.M.

GR03-963-F20,N501, NONE;

HALIFAX, PITTSYLVANIA

B88

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 11/15/2019


