
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

22,770.000

GAL

0.01000 227.70 0.01000 227.70 0.01000 227.70

0020 10700

RUMBLE STRIP, ASPHALT

9,610.000

LF

1.10000 10,571.00 1.20000 11,532.00 1.10000 10,571.00

0030 16350

ASPHALT CONC. TY. SM-12.5A

15,213.730

TON

64.00000 973,678.72 90.00000 1,369,235.70 72.00000 1,095,388.56

0040 16360

ASPHALT CONC. TY. SM-12.5E

5,628.400

TON

69.50000 391,173.80 90.00000 506,556.00 84.25000 474,192.70

0050 16368

PAVEMENT SHOULDER WEDGE
PREP.

18,300.000

LF

0.01000 183.00 0.15000 2,745.00 0.40000 7,320.00

0060 16371

ASPHALT CONC. TY. IM-19.0E

4,312.320

TON

69.00000 297,550.08 85.00000 366,547.20 81.50000 351,454.08

0070 16393

ASPH. CONC. PATCH TY. IM-19.0A

232.000

TON

103.59000 24,032.88 85.00000 19,720.00 102.00000 23,664.00
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2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):644

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM620PMS116999

11/20/20 COMPLETION DATE

STAFFORD

Min: Max:

07/24/2020Date Printed:

PM6S-089-F20,P401, PM06(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

149,440.800

SY

0.20000 29,888.16 1.00000 149,440.80 2.65000 396,018.12

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

39,198.000

SY

0.10000 3,919.80 1.25000 48,997.50 4.25000 166,591.50

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

69.000

DAY

0.01000 0.69 50.00000 3,450.00 220.00000 15,180.00

0110 24265

NS MAINTENANCE OF TRAFFIC ***

(1)

LS

9,095.02000 9,095.02 80,000.00000 80,000.00 111,000.00000 111,000.00

0120 24282

FLAGGER SERVICE

1,800.000

HR

25.81000 46,458.00 20.00000 36,000.00 28.00000 50,400.00

0130 51615

14/1 ENCLOSED COND. CABLE

10,775.000

LF

0.75000 8,081.25 0.80000 8,620.00 0.35000 3,771.25

0140 51912

LOOP SAW CUT 3/8"

4,090.000

LF

4.00000 16,360.00 3.80000 15,542.00 8.50000 34,765.00

0150 51913

LOOP SAWCUT 5/8"

660.000

LF

30.00000 19,800.00 32.50000 21,450.00 20.40000 13,464.00
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2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):644

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM620PMS116999

11/20/20 COMPLETION DATE

STAFFORD

Min: Max:

07/24/2020Date Printed:

PM6S-089-F20,P401, PM06(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54032

TYPE B CLASS I PVMT LINE MRKG
4"

85,512.000

LF

0.40000 34,204.80 0.40000 34,204.80 0.50000 42,756.00

0170 54034

TYPE B CLASS I PVMT LINE MRKG
6"

25,480.000

LF

0.75000 19,110.00 0.75000 19,110.00 0.90000 22,932.00

0180 54037

TYPE B CLASS I PVMT LINE MRKG
8"

814.000

LF

1.75000 1,424.50 1.45000 1,180.30 2.00000 1,628.00

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,813.000

LF

6.50000 11,784.50 6.50000 11,784.50 7.50000 13,597.50

0200 54101

NS PAVEMENT MARKING Yield
Triangles "Shark's Teeth"

50.000

EA

30.00000 1,500.00 30.00000 1,500.00 35.00000 1,750.00

0210 54219

INLAID PAVEMENT MARKER
ASPHALT

448.000

EA

35.00000 15,680.00 35.00000 15,680.00 41.00000 18,368.00

0220 54400

PVMT MESSAGE MARK. ONLY

10.000

EA

350.00000 3,500.00 350.00000 3,500.00 411.00000 4,110.00
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2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):644

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM620PMS116999

11/20/20 COMPLETION DATE

STAFFORD

Min: Max:

07/24/2020Date Printed:

PM6S-089-F20,P401, PM06(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54428

TEMP. PVMT MRKG, TY. A, 4"

221,310.000

LF

0.01000 2,213.10 0.01000 2,213.10 0.03000 6,639.30

0240 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

5.000

EA

80.00000 400.00 80.00000 400.00 94.00000 470.00

0250 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

152.000

EA

80.00000 12,160.00 80.00000 12,160.00 94.00000 14,288.00

0260 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

5.000

EA

150.00000 750.00 150.00000 750.00 176.00000 880.00

0270 54655

PVMT SYMB MRKG BICYCLE
TURN ARROW TY B CL I

1.000

EA

100.00000 100.00 100.00000 100.00 117.00000 117.00

0280 54660

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL II

61.000

EA

180.00000 10,980.00 180.00000 10,980.00 211.00000 12,871.00

0290 56021

1" PVC CONDUIT

390.000

LF

5.00000 1,950.00 10.00000 3,900.00 5.00000 1,950.00
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2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):644

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM620PMS116999

11/20/20 COMPLETION DATE

STAFFORD

Min: Max:

07/24/2020Date Printed:

PM6S-089-F20,P401, PM06(399);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

Section Total with LCC: $1,946,777.00 $2,757,526.60 $2,896,364.71

Life Cycle Costs:

$2,896,364.71$1,946,777.00 $2,757,526.60Section Totals:

( ) indicates item is bid as Lump Sum

$2,757,526.60$1,946,777.00 $2,896,364.71

$1,946,777.00

Contract Item Totals

$2,757,526.60 2,896,364.71Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):644

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM620PMS116999

11/20/20 COMPLETION DATE

STAFFORD

Min: Max:

07/24/2020Date Printed:

PM6S-089-F20,P401, PM06(399);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,946,777.00 100.00%

2 S066 SUPERIOR PAVING CORPORATION $2,757,526.60 141.65%

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$2,896,364.71 148.78%

Vendor Ranking

Contract ID:

2020 PLANT MIX

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM620PMS116999

June 24, 2020 10:00 A.M.

PM6S-089-F20,P401, PM06(399);

STAFFORD

644

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

10,310.000

GAL

1.80000 18,558.00 2.45000 25,259.50

0020 10700

RUMBLE STRIP, ASPHALT

34,850.000

LF

0.42000 14,637.00 0.34000 11,849.00

0030 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

7,750.000

SY

2.58000 19,995.00 2.47000 19,142.50

0040 15309

NS PAVEMENT LIQUID ASPHALT
COATING - PLASTIC INLAID
MARKER GROOVE

85.000

SY

24.03000 2,042.55 23.00000 1,955.00

0050 16370

ASPHALT CONC. TY. IM-19.0D

2,981.440

TON

73.92000 220,388.04 79.85000 238,067.98

0060 16402

STONE MATRIX ASPHALT SMA-
12.5 64H-22

8,392.480

TON

96.94000 813,567.01 105.50000 885,406.64

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

48,764.000

SY

1.50000 73,146.00 1.10000 53,640.40
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2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):891

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM820PMV116983

11/20/20 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/24/2020Date Printed:

PM8V-082-F20,N501, PM08(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

27,104.000

SY

2.85000 77,246.40 2.25000 60,984.00

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 116983

(1)

LS

20,000.00000 20,000.00 25,540.72000 25,540.72

0100 54040

TYPE B CLASS I PVMT LINE MRKG
12"

38.000

LF

10.40000 395.20 9.95000 378.10

0110 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

40,600.000

LF

3.18000 129,108.00 3.04000 123,424.00

0120 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

400.000

LF

4.24000 1,696.00 4.06000 1,624.00

0130 54219

INLAID PAVEMENT MARKER
ASPHALT

245.000

EA

38.13000 9,341.85 36.50000 8,942.50

0140 54430

TEMP. PVMT MRKG, TY. A, 6"

40,600.000

LF

0.38000 15,428.00 0.65000 26,390.00

0150 54432

TEMP. PVMT MRKG, TY. A, 8"

400.000

LF

0.73000 292.00 0.90000 360.00
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2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):891

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM820PMV116983

11/20/20 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/24/2020Date Printed:

PM8V-082-F20,N501, PM08(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

Section Total with LCC: $1,415,841.05 $1,482,964.34

Life Cycle Costs:

$1,415,841.05 $1,482,964.34Section Totals:

( ) indicates item is bid as Lump Sum

$1,482,964.34$1,415,841.05

$1,415,841.05

Contract Item Totals

$1,482,964.34Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):891

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM820PMV116983

11/20/20 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/24/2020Date Printed:

PM8V-082-F20,N501, PM08(452);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,415,841.05 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $1,482,964.34 104.74%

Vendor Ranking

Contract ID:

2020 PLANT MIX

STAUNTON / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM820PMV116983

June 24, 2020 10:00 A.M.

PM8V-082-F20,N501, PM08(452);

ROCKINGHAM

891

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEVCON CONTRACTING,
INC.

(2) FINLEY ASPHALT &
SEALING, INC.

(3) COLONY CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

2,500.000

GAL

4.00000 10,000.00 2.00000 5,000.00 0.10000 250.00

0020 10598

NS ASPHALT CONCRETE
(ASPHALT PATCH MAT. TYPE IM-
19.0D)

100.000

TON

25.00000 2,500.00 145.69000 14,569.00 150.00000 15,000.00

0030 10598

NS ASPHALT CONCRETE PARTIAL
DEPTH PCC PATCHING (ASPHALT
PATCH MAT. TYPE IM-19.0D)

100.000

TON

25.00000 2,500.00 145.69000 14,569.00 500.00000 50,000.00

0040 10700

RUMBLE STRIP, ASPHALT

2,000.000

LF

1.00000 2,000.00 2.90000 5,800.00 25.00000 50,000.00

0050 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

500.000

TON

15.00000 7,500.00 83.88000 41,940.00 15.00000 7,500.00

0060 16340

ASPHALT CONC. TY. SM-9.5D

300.000

TON

100.00000 30,000.00 105.37000 31,611.00 200.00000 60,000.00

0070 16360

ASPHALT CONC. TY. SM-12.5E

2,500.000

TON

130.00000 325,000.00 105.37000 263,425.00 300.00000 750,000.00
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ON CALL PAVING

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B47

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114697P01B

06/30/21 COMPLETION DATE

CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, POWHATAN

Min: Max:

07/24/2020Date Printed:

9999-964-F19,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEVCON CONTRACTING,
INC.

(2) FINLEY ASPHALT &
SEALING, INC.

(3) COLONY CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,000.000

SY

10.00000 10,000.00 6.59000 6,590.00 5.00000 5,000.00

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

25,000.000

SY

4.00000 100,000.00 6.59000 164,750.00 1.00000 25,000.00

0100 17374

EMERGENCY MOBILIZATION

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0110 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

12,000.00000 12,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0120 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

1,000.000

LF

3.75000 3,750.00 3.36000 3,360.00 3.35000 3,350.00

0130 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

20,000.000

LF

6.00000 120,000.00 4.72000 94,400.00 4.75000 95,000.00

0140 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

100.000

LF

8.00000 800.00 6.79000 679.00 7.00000 700.00

0150 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

100.000

LF

12.50000 1,250.00 10.58000 1,058.00 12.00000 1,200.00
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ON CALL PAVING

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B47

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114697P01B

06/30/21 COMPLETION DATE

CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, POWHATAN

Min: Max:

07/24/2020Date Printed:

9999-964-F19,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEVCON CONTRACTING,
INC.

(2) FINLEY ASPHALT &
SEALING, INC.

(3) COLONY CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

100.000

LF

8.00000 800.00 7.13000 713.00 8.00000 800.00

0170 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

100.000

LF

1.00000 100.00 2.13000 213.00 2.50000 250.00

0180 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

100.000

SF

1.00000 100.00 6.79000 679.00 30.00000 3,000.00

0190 54219

INLAID PAVEMENT MARKER
ASPHALT

50.000

EA

75.00000 3,750.00 75.90000 3,795.00 65.00000 3,250.00

0200 54400

PVMT MESSAGE MARK. ONLY

5.000

EA

300.00000 1,500.00 526.70000 2,633.50 250.00000 1,250.00

0210 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

5.000

EA

200.00000 1,000.00 170.20000 851.00 175.00000 875.00

0220 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

5.000

EA

250.00000 1,250.00 285.20000 1,426.00 225.00000 1,125.00

0230 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

5.000

EA

400.00000 2,000.00 471.50000 2,357.50 400.00000 2,000.00
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ON CALL PAVING

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B47

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114697P01B

06/30/21 COMPLETION DATE

CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, POWHATAN

Min: Max:

07/24/2020Date Printed:

9999-964-F19,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEVCON CONTRACTING,
INC.

(2) FINLEY ASPHALT &
SEALING, INC.

(3) COLONY CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54593

PVMT SYMB MRKG WRONG-WAY
ARROW TY B, CL I

5.000

EA

150.00000 750.00 736.00000 3,680.00 150.00000 750.00

Section Total with LCC: $648,550.00 $679,099.00 $1,116,300.00

Life Cycle Costs:

$1,116,300.00$648,550.00 $679,099.00Section Totals:

( ) indicates item is bid as Lump Sum

$679,099.00$648,550.00 $1,116,300.00

$648,550.00

Contract Item Totals

$679,099.00 1,116,300.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON CALL PAVING

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B47

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114697P01B

06/30/21 COMPLETION DATE

CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, POWHATAN

Min: Max:

07/24/2020Date Printed:

9999-964-F19,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H610 DEVCON CONTRACTING, INC. $648,550.00 100.00%

2 F373 FINLEY ASPHALT & SEALING, INC. $679,099.00 104.71%

3 C750 COLONY CONSTRUCTION, INC. $1,116,300.00 172.12%

Vendor Ranking

Contract ID:

ON CALL PAVING

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

06/30/21 COMPLETION DATE

C0000114697P01B

June 24, 2020 10:00 A.M.

9999-964-F19,P401, NONE;

CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, POWHATAN

B47

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

110,000.00000 110,000.00 105,000.00000 105,000.00 110,000.00000 110,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

20,000.00000 20,000.00 35,000.00000 35,000.00 6,500.00000 6,500.00

0030 00160

NS GRADING CONSTRUCTION
ACCESS

(1)

LS

185,000.00000 185,000.00 125,000.00000 125,000.00 490,000.00000 490,000.00

0040 10608

ASPHALT CONCRETE TY. SM-
12.5D

7.300

TON

1,800.00000 13,140.00 1,508.35000 11,010.96 1,700.00000 12,410.00

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

89.000

SY

65.00000 5,785.00 50.97000 4,536.33 92.00000 8,188.00

0060 13460

MEDIAN BARRIER MB-7D

40.000

LF

40.00000 1,600.00 109.90000 4,396.00 310.00000 12,400.00

0070 24150

TYPE 3 BARRICADE 4'

4.000

EA

350.00000 1,400.00 304.29000 1,217.16 490.00000 1,960.00
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BRIDGE REPAIR OVER APPOMATTOX RIVER

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B71

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000101246M01B

10/15/21 COMPLETION DATE

POWHATAN

Min: Max:

07/24/2020Date Printed:

0681-072-714, B637,M501, STP-072-4(029); 0681-072-714,B637, M501, STP-
072-4(029);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,148.000

SF

32.00000 36,736.00 35.36000 40,593.28 38.00000 43,624.00

0090 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

31.000

DAY

100.00000 3,100.00 900.00000 27,900.00 1.00000 31.00

0100 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

8.00000 5,376.00 7.77000 5,221.44 13.00000 8,736.00

0110 24282

FLAGGER SERVICE

744.000

HR

5.00000 3,720.00 30.00000 22,320.00 1.00000 744.00

0120 27525

TURBIDITY CURTAIN, PERVIOUS

155.000

LF

45.00000 6,975.00 100.00000 15,500.00 50.00000 7,750.00

0130 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 6190)

1.000

DAY

7,500.00000 7,500.00 2,429.48000 2,429.48 1,900.00000 1,900.00

0140 68090

BRIDGE DECK GROOVING

225.000

SY

30.00000 6,750.00 22.36000 5,031.00 30.00000 6,750.00

0150 68091

CORROSION RESISTANT REINF.
STEEL CL. I

800.000

LB

6.50000 5,200.00 9.71000 7,768.00 3.00000 2,400.00
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BRIDGE REPAIR OVER APPOMATTOX RIVER

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B71

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000101246M01B

10/15/21 COMPLETION DATE

POWHATAN

Min: Max:

07/24/2020Date Printed:

0681-072-714, B637,M501, STP-072-4(029); 0681-072-714,B637, M501, STP-
072-4(029);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68172

CRACK REPAIR TYPE B

140.000

LF

125.00000 17,500.00 90.00000 12,600.00 80.00000 11,200.00

0170 68174

CRACK REPAIR TYPE C

200.000

LF

55.00000 11,000.00 45.00000 9,000.00 46.00000 9,200.00

0180 68258

REMOVE ASPHALT CONCRETE
OVERLAY

451.000

SY

45.00000 20,295.00 41.57000 18,748.07 19.00000 8,569.00

0190 68315

TYPE A MILLING 1-1/2"

215.000

SY

130.00000 27,950.00 141.84000 30,495.60 40.00000 8,600.00

0200 68320

PATCHING TYPE B

20.000

SY

500.00000 10,000.00 1,150.00000 23,000.00 785.00000 15,700.00

0210 68330

PATCHING TYPE C

10.000

SY

700.00000 7,000.00 2,000.00000 20,000.00 1,300.00000 13,000.00

0220 68405

WATERPROOFING - EPOXY RESIN
TYPE EP-7

263.000

SY

115.00000 30,245.00 90.50000 23,801.50 150.00000 39,450.00

0230 68472

NS RECOAT EX. STR. (STR. NO.
6910)

(1)

LS

225,000.00000 225,000.00 251,392.00000 251,392.00 125,000.00000 125,000.00
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BRIDGE REPAIR OVER APPOMATTOX RIVER

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B71

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000101246M01B

10/15/21 COMPLETION DATE

POWHATAN

Min: Max:

07/24/2020Date Printed:

0681-072-714, B637,M501, STP-072-4(029); 0681-072-714,B637, M501, STP-
072-4(029);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 6910)

(1)

LS

91,000.00000 91,000.00 25,139.20000 25,139.20 67,500.00000 67,500.00

0250 68492

NS MATERIAL DISPOSAL (STR.
NO. 6910)

(1)

LS

3,000.00000 3,000.00 5,027.84000 5,027.84 8,000.00000 8,000.00

0260 68528

ADHESIVE BASED JOINT SEALER
CLASS I, 1 1/2"

48.000

LF

115.00000 5,520.00 106.76000 5,124.48 260.00000 12,480.00

0270 68574

CLEAN AND RESEAL EXPANSION
JOINT

26.000

LF

75.00000 1,950.00 144.07000 3,745.82 130.00000 3,380.00

0280 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

40.000

SY

3,300.00000 132,000.00 1,779.86000 71,194.40 1,100.00000 44,000.00

0290 68613

FURNISH HIGH EARLY STRENGTH
LATEX MODIFIED CONC. 2-1/4" - 2-
3/4"

18.100

CY

1,200.00000 21,720.00 1,392.22000 25,199.18 1,150.00000 20,815.00

0300 68615

PLACE HIGH EARLY STRENGTH
LATEX MODIFIED CONCRETE
OVERLAY

225.000

SY

95.00000 21,375.00 66.61000 14,987.25 97.00000 21,825.00
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BRIDGE REPAIR OVER APPOMATTOX RIVER

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B71

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000101246M01B

10/15/21 COMPLETION DATE

POWHATAN

Min: Max:

07/24/2020Date Printed:

0681-072-714, B637,M501, STP-072-4(029); 0681-072-714,B637, M501, STP-
072-4(029);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 68642

TYPE A HYDRO-DEMOLITION 1/2"

215.000

SY

130.00000 27,950.00 104.00000 22,360.00 130.00000 27,950.00

0320 68675

EPOXY OVERLAY

226.000

SY

52.00000 11,752.00 80.45000 18,181.70 135.00000 30,510.00

0330 68900

NS REM. PORT. OF EX.STR. 6910

(1)

LS

70,000.00000 70,000.00 75,000.00000 75,000.00 17,000.00000 17,000.00

0340 69030

CONCRETE CLASS A3

4.300

CY

9,500.00000 40,850.00 8,749.28000 37,621.90 12,500.00000 53,750.00

0350 69091

CORROSION RESISTANT REINF.
STEEL CL. I

1,320.000

LB

6.00000 7,920.00 9.37000 12,368.40 4.50000 5,940.00

0360 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

22.000

SY

1,500.00000 33,000.00 1,586.79000 34,909.38 1,400.00000 30,800.00

0370 69614

NS TEMP. CAUSEWAY STR. 6910

(1)

LS

125,000.00000 125,000.00 140,000.00000 140,000.00 185,000.00000 185,000.00

0380 69627

DRY RIPRAP CL. I 26"

490.000

TON

120.00000 58,800.00 235.68000 115,483.20 105.00000 51,450.00
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BRIDGE REPAIR OVER APPOMATTOX RIVER

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B71

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000101246M01B

10/15/21 COMPLETION DATE

POWHATAN

Min: Max:

07/24/2020Date Printed:

0681-072-714, B637,M501, STP-072-4(029); 0681-072-714,B637, M501, STP-
072-4(029);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 69639

DRY RIPRAP CL. II 38"

642.000

TON

145.00000 93,090.00 187.81000 120,574.02 150.00000 96,300.00

0400 69835

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T

177.000

SY

125.00000 22,125.00 126.00000 22,302.00 189.00000 33,453.00

Section Total with LCC: $1,528,324.00 $1,551,179.59 $1,654,265.00

Life Cycle Costs:

$1,654,265.00$1,528,324.00 $1,551,179.59Section Totals:

( ) indicates item is bid as Lump Sum

$1,551,179.59$1,528,324.00 $1,654,265.00

$1,528,324.00

Contract Item Totals

$1,551,179.59 1,654,265.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPAIR OVER APPOMATTOX RIVER

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):B71

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000101246M01B

10/15/21 COMPLETION DATE

POWHATAN

Min: Max:

07/24/2020Date Printed:

0681-072-714, B637,M501, STP-072-4(029); 0681-072-714,B637, M501, STP-
072-4(029);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W210 BURLEIGH CONSTRUCTION CO., INC. $1,528,324.00 100.00%

2 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $1,551,179.59 101.50%

3 C333 CURTIS CONTRACTING, INC. $1,654,265.00 108.24%

Vendor Ranking

Contract ID:

BRIDGE REPAIR OVER APPOMATTOX RIVER

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

10/15/21 COMPLETION DATE

C000101246M01B

June 24, 2020 10:00 A.M.

0681-072-714, B637,M501, STP-072-4(029); 0681-072-714,B637, M501, STP-
072-4(029);

POWHATAN

B71

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

245,534.30000 245,534.30

0030 00126

EARTHWORK

(1)

LS

216,612.00000 216,612.00

0040 00595

OUTLET PIPE

690.000

LF

51.49000 35,528.10

0050 00596

ENDWALL EW-12

66.000

EA

621.50000 41,019.00

0060 00597

UNDERDRAIN UD-7

20,467.000

LF

37.58000 769,149.86

0070 10128

AGGR. BASE MATL. TY. I NO. 21B

95.000

TON

88.00000 8,360.00

0080 10653

STONE MATRIX ASPHALT SMA-
12.5 64E-22

3,755.000

TON

154.53000 580,260.15

0090 10700

RUMBLE STRIP, ASPHALT

18,737.000

LF

0.72000 13,490.64

Page 1 of 8

SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

2,776.000

SY

4.23000 11,742.48

0110 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

571.000

LF

5.50000 3,140.50

0120 13268

REMOVE EXISTING GUARDRAIL
TERMINAL

2.000

EA

550.00000 1,100.00

0130 13280

GUARDRAIL GR-MGS1

524.000

LF

19.80000 10,375.20

0140 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

2.000

EA

990.00000 1,980.00

0150 16414

NS ASPH. CONC. TY. BM- 25.0E

7,692.000

TON

127.75000 982,653.00

0160 16515

NS FLEXIBLE PAVEMENT
PLANING 6 INCH

33,454.000

SY

13.14000 439,585.56

0170 22511

FENCE FE-W2

97.000

LF

27.50000 2,667.50
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SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 24100

ALLAYING DUST

200.000

HR

44.00000 8,800.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

600.000

SF

49.50000 29,700.00

0200 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

28.000

DAY

240.00000 6,720.00

0210 24272

TRUCK MOUNTED ATTENUATOR

480.000

HR

25.00000 12,000.00

0220 24278

GROUP 2 CHANNELIZING
DEVICES

2,815.000

DAY

1.00000 2,815.00

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,379.000

HR

15.00000 65,685.00

0240 24281

ELECTRONIC ARROW BOARD

480.000

HR

10.00000 4,800.00

0250 24282

FLAGGER SERVICE

264.000

HR

30.00000 7,920.00
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SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24400

OBSCURING ROADWAY

30.700

UNIT

220.00000 6,754.00

0270 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,706.000

SY

15.58000 26,579.48

0280 24600

REMOVE EXISTING GUARDRAIL

622.000

LF

4.40000 2,736.80

0300 27022

TOPSOIL CLASS B 2"

0.490

ACRE

19,690.00000 9,648.10

0310 27100

PERMANENT SEED

61.000

LB

19.25000 1,174.25

0320 27101

TEMPORARY SEED

49.000

LB

16.50000 808.50

0330 27103

OVERSEEDING

49.000

LB

19.25000 943.25

0340 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

2,965.000

SY

0.94000 2,787.10
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SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

2,372.000

SY

1.05000 2,490.60

0360 27230

FERTILIZER NITROGEN - N

47.000

LB

1.10000 51.70

0370 27231

FERTILIZER PHOSPHOROUS - P

64.000

LB

1.10000 70.40

0380 27232

FERTILIZER POTASSIUM - K

32.000

LB

1.10000 35.20

0390 27250

LIME

2.200

TON

137.50000 302.50

0400 27415

CHECK DAM ROCK TY. II

4.000

EA

275.00000 1,100.00

0410 27430

SILTATION CONTROL
EXCAVATION

196.000

CY

4.40000 862.40

0420 27505

TEMP. SILT FENCE TYPE A

1,150.000

LF

11.00000 12,650.00

0430 50108

SIGN PANEL

687.000

SF

30.46000 20,926.02
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SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

15.000

EA

696.91000 10,453.65

0450 50302

REMOVE EXISTING 2 POST SIGN
STRUCTURE

4.000

EA

871.14000 3,484.56

0460 50322

REMOVE EXISTING 2 POST SIGN
PANEL

6.000

EA

211.06000 1,266.36

0470 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

9.000

EA

455.63000 4,100.67

0480 50342

RELOCATE EXISTING 2 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

770.56000 770.56

0490 50419

VIA SIGN POST, W18 X 40

165.000

LF

191.04000 31,521.60

0500 50430

SIGN POST STP-1, 2", 14 GAUGE

10.000

LF

27.20000 272.00

0510 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

300.000

LF

29.56000 8,868.00
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SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

1.000

EA

928.26000 928.26

0530 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

8.000

EA

961.77000 7,694.16

0540 50558

CONC. SIGN FOUND., SSP-VI A 4'
DIA. X 9'6" DEPTH

6.000

EA

3,109.61000 18,657.66

0550 51932

NS RELOCATE EXISTING SIGN
PANEL STP-1

1.000

EA

455.63000 455.63

0560 54020

TYPE A PVMT LINE MRKG 4"

180.000

LF

2.20000 396.00

0570 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

19,280.000

LF

3.84000 74,035.20

0580 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

750.000

LF

1.93000 1,447.50

0590 54219

INLAID PAVEMENT MARKER
ASPHALT

101.000

EA

42.35000 4,277.35
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SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $3,760,187.75

Life Cycle Costs:

$3,760,187.75Section Totals:

( ) indicates item is bid as Lump Sum

$3,760,187.75

$3,760,187.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B89

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000111359C01C

07/02/21 COMPLETION DATE

BOTETOURT

Min: Max:

07/24/2020Date Printed:

(NFO)0081-011-810, N501, NHPP-081-2(319);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $3,760,187.75 100.00%

Vendor Ranking

Contract ID:

SMARTSCALE INTERSTATE SAFETY IMPROVEMENTS

SALEM / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

07/02/21 COMPLETION DATE

C000111359C01C

June 24, 2020 10:00 A.M.

(NFO)0081-011-810, N501, NHPP-081-2(319);

BOTETOURT

B89

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

805,000.00000 805,000.00 793,000.00000 793,000.00 780,000.00000 780,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

140,000.00000 140,000.00 450,000.00000 450,000.00 55,162.03000 55,162.03

0030 00110

CLEARING AND GRUBBING

(1)

LS

40,000.00000 40,000.00 60,000.00000 60,000.00 39,575.38000 39,575.38

0040 00120

REGULAR EXCAVATION

25,042.000

CY

38.00000 951,596.00 22.00000 550,924.00 15.20000 380,638.40

0050 00140

BORROW EXCAVATION

4,153.000

CY

38.00000 157,814.00 45.00000 186,885.00 14.43000 59,927.79

0060 00525

CONCRETE CLASS A3 MISC.

3.960

CY

1,300.00000 5,148.00 1,400.00000 5,544.00 1,597.21000 6,324.95

0070 00529

FLOWABLE BACKFILL

10.640

CY

350.00000 3,724.00 400.00000 4,256.00 261.91000 2,786.72

Page 1 of 60

SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00588

UNDERDRAIN UD-4

7,339.000

LF

22.00000 161,458.00 11.00000 80,729.00 11.54000 84,692.06

0090 00591

CROSSDRAIN CD-2

276.000

LF

22.00000 6,072.00 10.00000 2,760.00 13.64000 3,764.64

0100 00595

OUTLET PIPE

458.000

LF

24.00000 10,992.00 11.00000 5,038.00 24.44000 11,193.52

0110 00596

ENDWALL EW-12

19.000

EA

670.00000 12,730.00 1,000.00000 19,000.00 1,118.51000 21,251.69

0120 01156

STORM SEWER PIPE 15"

1,285.000

LF

104.00000 133,640.00 45.00000 57,825.00 35.63000 45,784.55

0130 01186

STORM SEWER PIPE 18"

416.000

LF

110.00000 45,760.00 48.00000 19,968.00 42.76000 17,788.16

0140 01241

JACKED & BORED 24" PIPE

297.000

LF

450.00000 133,650.00 1,000.00000 297,000.00 515.35000 153,058.95

0150 01242

24" CONC. PIPE

11.000

LF

450.00000 4,950.00 180.00000 1,980.00 204.78000 2,252.58

0160 01246

STORM SEWER PIPE 24"

85.000

LF

450.00000 38,250.00 110.00000 9,350.00 196.42000 16,695.70
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 06241

24" END SECTION ES-1

3.000

EA

1,200.00000 3,600.00 1,400.00000 4,200.00 1,104.87000 3,314.61

0180 06750

DROP INLET DI-2B,L=10'

1.000

EA

5,340.00000 5,340.00 4,400.00000 4,400.00 7,822.86000 7,822.86

0190 06755

DROP INLET DI-2B,L=20'

2.000

EA

6,400.00000 12,800.00 5,800.00000 11,600.00 9,382.88000 18,765.76

0200 06759

DROP INLET DI-2BB,L=10'

1.000

EA

6,000.00000 6,000.00 7,000.00000 7,000.00 8,229.88000 8,229.88

0210 07506

DROP INLET DI-5

4.000

EA

4,530.00000 18,120.00 3,200.00000 12,800.00 5,407.68000 21,630.72

0220 07510

DROP INLET DI-7A

4.000

EA

4,830.00000 19,320.00 4,000.00000 16,000.00 5,892.66000 23,570.64

0230 07512

DROP INLET DI-7B

1.000

EA

6,320.00000 6,320.00 4,500.00000 4,500.00 7,932.27000 7,932.27

0240 08926

DROP INLET DI-12B,L=6'

5.000

EA

4,470.00000 22,350.00 4,100.00000 20,500.00 5,853.04000 29,265.20

0250 09056

MANHOLE MH-1 OR 2

21.000

LF

722.00000 15,162.00 600.00000 12,600.00 854.80000 17,950.80
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 09057

FRAME & COVER MH-1

2.000

EA

580.00000 1,160.00 600.00000 1,200.00 959.87000 1,919.74

0270 09148

EROSION CONTROL STONE
CLASS A1 EC-1

10.660

TON

180.00000 1,918.80 110.00000 1,172.60 121.37000 1,293.80

0280 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.110

TON

180.00000 1,279.80 105.00000 746.55 124.79000 887.26

0290 09185

PAVED DITCH PG-2A

3.000

SY

200.00000 600.00 350.00000 1,050.00 181.38000 544.14

0300 09246

NS PAVED DITCH PG-2A TYPE E
MODIFIED

126.000

SY

135.00000 17,010.00 150.00000 18,900.00 147.47000 18,581.22

0310 10065

AGGR. MATL. NO. 1

7,889.000

TON

40.00000 315,560.00 32.00000 252,448.00 27.10000 213,791.90

0320 10128

AGGR. BASE MATL. TY. I NO. 21B

13,955.000

TON

36.00000 502,380.00 30.00000 418,650.00 39.28000 548,152.40

0330 10609

ASPHALT CONCRETE TY. SM-
12.5E

3,845.000

TON

140.00000 538,300.00 122.00000 469,090.00 128.92000 495,697.40
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 10612

ASPHALT CONCRETE TY. IM-19.0E

2,079.000

TON

120.00000 249,480.00 104.00000 216,216.00 109.17000 226,964.43

0350 10642

ASPHALT CONCRETE TY. BM-
25.0A

15,921.000

TON

106.00000 1,687,626.00 92.50000 1,472,692.50 97.48000 1,551,979.08

0360 10700

RUMBLE STRIP, ASPHALT

12,558.000

LF

0.30000 3,767.40 0.55000 6,906.90 1.17000 14,692.86

0370 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

7,016.000

LF

0.14000 982.24 3.00000 21,048.00 3.43000 24,064.88

0380 12030

STD. CURB CG-3

140.000

LF

55.00000 7,700.00 70.00000 9,800.00 43.43000 6,080.20

0390 12322

ASPHALT CONC. CURB TY. MC-3B

3,123.000

LF

35.00000 109,305.00 29.00000 90,567.00 19.04000 59,461.92

0400 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

129.000

TON

234.00000 30,186.00 204.00000 26,316.00 223.09000 28,778.61

0410 13280

GUARDRAIL GR-MGS1

3,705.000

LF

21.00000 77,805.00 18.00000 66,690.00 18.64000 69,061.20
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 13281

GUARDRAIL GR-MGS1A

44.000

LF

32.00000 1,408.00 28.00000 1,232.00 28.99000 1,275.56

0430 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

3,000.00000 6,000.00 2,550.00000 5,100.00 2,640.61000 5,281.22

0440 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

3.000

EA

920.00000 2,760.00 800.00000 2,400.00 828.43000 2,485.29

0450 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

7.000

EA

975.00000 6,825.00 850.00000 5,950.00 880.20000 6,161.40

0460 13389

FIXED OBJECT ATTACH. GR-FOA-
4 TY. I

1.000

EA

4,600.00000 4,600.00 4,000.00000 4,000.00 4,142.13000 4,142.13

0470 13390

FIXED OBJECT ATTACH. GR-FOA-
4 TY. II

1.000

EA

2,300.00000 2,300.00 2,000.00000 2,000.00 2,071.07000 2,071.07

0480 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

3.000

EA

2,600.00000 7,800.00 2,250.00000 6,750.00 2,329.95000 6,989.85

Page 6 of 60

SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

1,150.00000 2,300.00 1,000.00000 2,000.00 1,035.53000 2,071.06

0500 13401

NS GUARDRAIL CAT - 350
TERMINAL

1.000

EA

5,750.00000 5,750.00 5,000.00000 5,000.00 5,177.66000 5,177.66

0510 13421

MEDIAN BARRIER MB-3

5,826.000

LF

28.50000 166,041.00 24.75000 144,193.50 25.63000 149,320.38

0520 13462

MEDIAN BARRIER MB-7F

68.000

LF

210.00000 14,280.00 170.00000 11,560.00 143.75000 9,775.00

0530 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

13,611.000

LF

44.00000 598,884.00 37.00000 503,607.00 35.30000 480,468.30

0540 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

9.000

EA

5,200.00000 46,800.00 11,371.62000 102,344.58 8,687.39000 78,186.51

0550 22501

FENCE FE-W1

469.000

LF

25.00000 11,725.00 22.00000 10,318.00 27.66000 12,972.54

0560 22541

LINE BRACE UNIT FE-W1,FE-W2

4.000

EA

402.00000 1,608.00 350.00000 1,400.00 497.97000 1,991.88
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 22581

CORNER BRACE UNIT FE-W1,FE-
W2

4.000

EA

402.00000 1,608.00 350.00000 1,400.00 497.97000 1,991.88

0580 24100

ALLAYING DUST

400.000

HR

1.00000 400.00 30.00000 12,000.00 66.44000 26,576.00

0590 24152

TYPE 3 BARRICADE 8'

4.000

EA

630.00000 2,520.00 264.00000 1,056.00 352.94000 1,411.76

0600 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,261.000

SF

28.00000 35,308.00 14.25000 17,969.25 22.50000 28,372.50

0610 24272

TRUCK MOUNTED ATTENUATOR

1,176.000

HR

30.00000 35,280.00 26.25000 30,870.00 37.45000 44,041.20

0620 24278

GROUP 2 CHANNELIZING
DEVICES

54,390.000

DAY

1.60000 87,024.00 0.20000 10,878.00 1.44000 78,321.60

0630 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

5.00000 16,800.00 5.00000 16,800.00 7.12000 23,923.20

0640 24281

ELECTRONIC ARROW BOARD

1,716.000

HR

10.00000 17,160.00 3.00000 5,148.00 0.71000 1,218.36
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 24288

WARNING LIGHT TY. B

2,505.000

DAY

8.00000 20,040.00 0.35000 876.75 0.85000 2,129.25

0660 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

64.000

LF

90.00000 5,760.00 60.00000 3,840.00 100.65000 6,441.60

0670 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

26,824.000

SY

8.00000 214,592.00 6.00000 160,944.00 8.40000 225,321.60

0680 24600

REMOVE EXISTING GUARDRAIL

8,045.000

LF

3.00000 24,135.00 1.00000 8,045.00 1.08000 8,688.60

0690 25505

FIELD OFFICE TY.I

28.000

MO

2,100.00000 58,800.00 3,800.00000 106,400.00 2,656.77000 74,389.56

0693 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

15,000.00000 15,000.00 9,500.00000 9,500.00 5,000.00000 5,000.00

0696 25567

PROGRESS SCHEDULE UPDATES

28.000

EA

300.00000 8,400.00 100.00000 2,800.00 650.00000 18,200.00

0700 26117

DRY RIPRAP CL. AI

543.000

TON

62.00000 33,666.00 44.00000 23,892.00 50.70000 27,530.10
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 27101

TEMPORARY SEED

168.000

LB

17.00000 2,856.00 15.00000 2,520.00 15.86000 2,664.48

0720 27102

REGULAR SEED

720.000

LB

18.00000 12,960.00 16.00000 11,520.00 16.92000 12,182.40

0730 27103

OVERSEEDING

576.000

LB

18.00000 10,368.00 16.00000 9,216.00 16.92000 9,745.92

0740 27104

LEGUME SEED

59.000

LB

24.00000 1,416.00 21.00000 1,239.00 22.21000 1,310.39

0750 27105

LEGUME OVERSEEDING

47.000

LB

24.00000 1,128.00 21.00000 987.00 22.21000 1,043.87

0760 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

28,435.000

SY

0.80000 22,748.00 0.75000 21,326.25 0.80000 22,748.00

0770 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

8,131.000

SY

0.90000 7,317.90 1.00000 8,131.00 0.90000 7,317.90

0780 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

605.000

SY

1.00000 605.00 1.00000 605.00 1.02000 617.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 27230

FERTILIZER NITROGEN - N

401.000

LB

1.10000 441.10 1.00000 401.00 1.06000 425.06

0800 27231

FERTILIZER PHOSPHOROUS - P

513.000

LB

1.10000 564.30 1.00000 513.00 1.06000 543.78

0810 27232

FERTILIZER POTASSIUM - K

257.000

LB

1.10000 282.70 1.00000 257.00 1.06000 272.42

0820 27250

LIME

18.000

TON

132.00000 2,376.00 115.00000 2,070.00 121.61000 2,188.98

0830 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,290.000

SY

3.10000 3,999.00 2.70000 3,483.00 2.86000 3,689.40

0840 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

334.000

SY

3.20000 1,068.80 2.75000 918.50 2.91000 971.94

0850 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

348.000

SY

3.90000 1,357.20 3.35000 1,165.80 3.55000 1,235.40

0860 27415

CHECK DAM ROCK TY. II

40.000

EA

505.00000 20,200.00 350.00000 14,000.00 239.29000 9,571.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 27422

DEWATERING BASIN EC-8

4.000

EA

4,000.00000 16,000.00 4,000.00000 16,000.00 1,332.94000 5,331.76

0880 27430

SILTATION CONTROL
EXCAVATION

1,990.000

CY

1.00000 1,990.00 15.00000 29,850.00 17.44000 34,705.60

0890 27440

MOWING

200.000

HR

70.00000 14,000.00 50.00000 10,000.00 61.54000 12,308.00

0900 27451

INLET PROTECTION TYPE A

23.000

EA

430.00000 9,890.00 400.00000 9,200.00 141.44000 3,253.12

0910 27461

INLET PROTECTION TYPE B

7.000

EA

430.00000 3,010.00 600.00000 4,200.00 56.91000 398.37

0920 27505

TEMP. SILT FENCE TYPE A

8,848.000

LF

4.00000 35,392.00 3.50000 30,968.00 3.76000 33,268.48

0930 50108

SIGN PANEL

32.000

SF

17.00000 544.00 15.00000 480.00 16.86000 539.52

0940 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

2.000

EA

114.00000 228.00 100.00000 200.00 112.44000 224.88
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

290.00000 290.00 250.00000 250.00 281.11000 281.11

0960 50342

RELOCATE EXISTING 2 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

1,150.00000 1,150.00 1,000.00000 1,000.00 1,124.41000 1,124.41

0970 50430

SIGN POST STP-1, 2", 14 GAUGE

55.000

LF

5.75000 316.25 5.00000 275.00 5.62000 309.10

0980 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

4.000

EA

230.00000 920.00 200.00000 800.00 224.88000 899.52

0990 50974

NS TRAFFIC OVERHEAD SIGN
STRUCTURE, FOUNDATIONS, AND
PANELS

(1)

LS

185,000.00000 185,000.00 172,785.00000 172,785.00 187,390.43000 187,390.43

1000 50974

NS TRAFFIC TEMPORARY
GROUND MOUNTED SIGN

(1)

LS

75,000.00000 75,000.00 64,750.00000 64,750.00 70,223.29000 70,223.29

1010 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

19,395.000

LF

3.60000 69,822.00 3.10000 60,124.50 3.45000 66,912.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

866.000

LF

6.00000 5,196.00 5.15000 4,459.90 5.73000 4,962.18

1030 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

24,588.000

LF

1.05000 25,817.40 0.90000 22,129.20 1.00000 24,588.00

1040 54219

INLAID PAVEMENT MARKER
ASPHALT

105.000

EA

54.00000 5,670.00 45.75000 4,803.75 50.92000 5,346.60

1050 54240

TEMP. PAVE. MARKER 1 WAY

583.000

EA

12.00000 6,996.00 10.50000 6,121.50 11.69000 6,815.27

1060 54543

TYPE D, CLASS III TEMP. PVMT
MRKG 6"

40,999.000

LF

3.00000 122,997.00 2.40000 98,397.60 2.67000 109,467.33

1070 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

11,625.000

LF

3.75000 43,593.75 3.25000 37,781.25 3.61000 41,966.25

1080 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

4.000

EA

1,020.00000 4,080.00 920.00000 3,680.00 1,024.11000 4,096.44
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

533.100

CY

930.00000 495,783.00 1,200.00000 639,720.00 901.92000 480,813.55

1100 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

220.800

CY

408.00000 90,086.40 500.00000 110,400.00 452.88000 99,995.90

1110 60452

REINF. STEEL BRIDGE APPR.
SLAB

32,080.000

LB

1.10000 35,288.00 3.20000 102,656.00 1.26000 40,420.80

1120 60490

BRIDGE DECK GROOVING

2,168.000

SY

8.00000 17,344.00 2.40000 5,203.20 5.86000 12,704.48

1130 60495

COVER DEPTH SURVEY

1,938.000

SY

3.00000 5,814.00 2.95000 5,717.10 3.12000 6,046.56

1140 61713

CORROSION RESISTANT REINF.
STEEL CL. III

123,610.000

LB

3.10000 383,191.00 3.40000 420,274.00 3.71000 458,593.10

1150 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1033200)

LB

1,438,000.00000 1,438,000.00 2,166,000.00000 2,166,000.00 1,958,934.76000 1,958,934.76
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1160 62024

CONCRETE PARAPET 42"

786.000

LF

260.00000 204,360.00 265.00000 208,290.00 266.11000 209,162.46

1170 62115

TRAF. BARR. SER. CONC. SINGLE
FACE PARAPET MB-10A

385.000

LF

100.00000 38,500.00 80.00000 30,800.00 34.47000 13,270.95

1180 62414

ADHESIVE BASED JOINT SEALER
CLASS I, 3"

232.000

LF

100.00000 23,200.00 95.00000 22,040.00 180.45000 41,864.40

1190 62531

NS BRIDGE SUPERSTRUCTURE
FIBER REINFORCED CONCRETE
(FRC) FOR LONGITUDINAL
BRIDGE DECK CLOSURE POURS

40.200

CY

750.00000 30,150.00 600.00000 24,120.00 460.93000 18,529.39

1200 62536

NS BRIDGE SUPERSTRUCTURE
PRE-PRODUCTION MIX TESTING
(FRC)

(1)

LS

3,000.00000 3,000.00 5,500.00000 5,500.00 10,205.29000 10,205.29

1210 64011

STRUCTURE EXCAVATION

1,602.400

CY

70.00000 112,168.00 23.00000 36,855.20 54.65000 87,571.16

1220 64015

SELECT BACKFILL ABUTMENT
ZONE

6,419.000

TON

35.00000 224,665.00 32.00000 205,408.00 35.37000 227,040.03
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1230 64032

GEOCOMPOSITE WALL DRAIN

128.300

SY

64.00000 8,211.20 32.00000 4,105.60 13.07000 1,676.88

1240 64036

PIPE UNDERDRAIN 6"

268.000

LF

15.00000 4,020.00 3.00000 804.00 8.43000 2,259.24

1250 64038

NS PREBORING PILE FOR 12"
STEEL PILES (DRIVEN PILES)

1,346.000

LF

66.00000 88,836.00 57.00000 76,722.00 78.70000 105,930.20

1260 64038

NS PREBORING PILE FOR 12"
STEEL PILES (WITH ROCK
SOCKET)

1,780.000

LF

111.00000 197,580.00 72.00000 128,160.00 300.22000 534,391.60

1270 64102

DYNAMIC PILE TEST END
BEARING PILES

5.000

EA

4,000.00000 20,000.00 1,950.00000 9,750.00 3,782.55000 18,912.75

1280 64112

STEEL PILES 12"

3,988.000

LF

125.00000 498,500.00 70.00000 279,160.00 101.16000 403,426.08

1290 64765

PILE POINT FOR 12" STEEL PILE

72.000

EA

185.00000 13,320.00 100.00000 7,200.00 137.27000 9,883.44

1300 65013

CONCRETE CLASS A3

312.900

CY

750.00000 234,675.00 850.00000 265,965.00 558.46000 174,742.13
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1310 65097

NS ELASTIC INCLUSION 15"

72.000

SY

150.00000 10,800.00 140.00000 10,080.00 129.47000 9,321.84

1320 65200

REINF. STEEL

18,840.000

LB

1.70000 32,028.00 1.86000 35,042.40 1.34000 25,245.60

1330 65211

CORROSION RESISTANT REINF.
STEEL CL. I

11,475.000

LB

3.10000 35,572.50 3.50000 40,162.50 3.02000 34,654.50

1340 66115

TEMP. CAUSEWAY (STR. NO.
2036)

(1)

LS

255,000.00000 255,000.00 225,000.00000 225,000.00 136,784.87000 136,784.87

1350 66120

COFFERDAM

4.000

EA

17,000.00000 68,000.00 20,000.00000 80,000.00 32,541.31000 130,165.24

1360 66239

DRY RIPRAP CL.II 38"

6,364.000

TON

52.00000 330,928.00 45.00000 286,380.00 56.31000 358,356.84

1370 66922

NS BRIDGE SUBSTRUCTURE
RETAINING STRUCTURE MSE
WALL

14,557.000

SF

85.00000 1,237,345.00 110.00000 1,601,270.00 121.53000 1,769,112.21
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 66927

NS BRIDGE SUBSTRUCTURE
EXISTING PIER MODIFICATION

(1)

LS

160,000.00000 160,000.00 175,000.00000 175,000.00 82,301.57000 82,301.57

1390 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY SHORING

(1)

LS

170,000.00000 170,000.00 120,000.00000 120,000.00 354,957.15000 354,957.15

1400 67086

PED. FENCE 6'

508.000

LF

135.00000 68,580.00 127.00000 64,516.00 80.52000 40,904.16

1410 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2035)

(1)

LS

146,000.00000 146,000.00 175,000.00000 175,000.00 300,000.00000 300,000.00

1420 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2036)

(1)

LS

160,000.00000 160,000.00 250,000.00000 250,000.00 228,000.00000 228,000.00

1430 67910

NS NBIS ACCESS, UNDER BRIDGE
(B653)

2.000

DAY

1,500.00000 3,000.00 2,500.00000 5,000.00 6,005.71000 12,011.42

1440 67910

NS NBIS ACCESS, UNDER BRIDGE
(B654)

1.000

DAY

1,500.00000 1,500.00 2,500.00000 2,500.00 6,012.56000 6,012.56
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ORDERS CONSTRUCTION
COMPANY, INC.

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1450 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 2035)

(1)

LS

17,500.00000 17,500.00 14,000.00000 14,000.00 10,575.04000 10,575.04

1460 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 2036)

(1)

LS

17,500.00000 17,500.00 14,000.00000 14,000.00 10,575.04000 10,575.04

1470 68492

NS MATERIAL DISPOSAL (STR.
NO. 2035, TYPE B)

(1)

LS

0.01000 0.01 50,000.00000 50,000.00 22,642.58000 22,642.58

1480 68492

NS MATERIAL DISPOSAL (STR.
NO. 2036, TYPE B)

(1)

LS

0.01000 0.01 50,000.00000 50,000.00 24,499.58000 24,499.58

Section Total with LCC: $15,358,465.76 $15,541,035.88 $15,586,694.36

Life Cycle Costs:

$15,586,694.36$15,358,465.76 $15,541,035.88Section Totals:

( ) indicates item is bid as Lump Sum

$15,541,035.88$15,358,465.76 $15,586,694.36

$15,358,465.76

Contract Item Totals

$15,541,035.88 15,586,694.36Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

954,000.00000 954,000.00 1,000,000.00000 1,000,000.00 1,058,390.00000 1,058,390.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

80,000.00000 80,000.00 42,500.00000 42,500.00 330,000.00000 330,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

212,976.00000 212,976.00 24,000.00000 24,000.00 613,000.00000 613,000.00

0040 00120

REGULAR EXCAVATION

25,042.000

CY

25.00000 626,050.00 17.87000 447,500.54 20.00000 500,840.00

0050 00140

BORROW EXCAVATION

4,153.000

CY

28.10000 116,699.30 26.42000 109,722.26 18.00000 74,754.00

0060 00525

CONCRETE CLASS A3 MISC.

3.960

CY

1,179.00000 4,668.84 1,668.96000 6,609.08 1,500.00000 5,940.00

0070 00529

FLOWABLE BACKFILL

10.640

CY

334.00000 3,553.76 659.75000 7,019.74 375.00000 3,990.00

0080 00588

UNDERDRAIN UD-4

7,339.000

LF

8.76000 64,289.64 11.53000 84,618.67 15.00000 110,085.00

0090 00591

CROSSDRAIN CD-2

276.000

LF

16.50000 4,554.00 74.39000 20,531.64 20.00000 5,520.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 00595

OUTLET PIPE

458.000

LF

16.50000 7,557.00 90.26000 41,339.08 30.00000 13,740.00

0110 00596

ENDWALL EW-12

19.000

EA

643.50000 12,226.50 2,131.07000 40,490.33 650.00000 12,350.00

0120 01156

STORM SEWER PIPE 15"

1,285.000

LF

60.47000 77,703.95 65.18000 83,756.30 56.00000 71,960.00

0130 01186

STORM SEWER PIPE 18"

416.000

LF

66.57000 27,693.12 70.64000 29,386.24 75.00000 31,200.00

0140 01241

JACKED & BORED 24" PIPE

297.000

LF

904.40000 268,606.80 2,629.70000 781,020.90 750.00000 222,750.00

0150 01242

24" CONC. PIPE

11.000

LF

157.05000 1,727.55 142.12000 1,563.32 400.00000 4,400.00

0160 01246

STORM SEWER PIPE 24"

85.000

LF

114.70000 9,749.50 111.72000 9,496.20 145.00000 12,325.00

0170 06241

24" END SECTION ES-1

3.000

EA

1,004.65000 3,013.95 3,796.21000 11,388.63 2,200.00000 6,600.00

0180 06750

DROP INLET DI-2B,L=10'

1.000

EA

6,124.25000 6,124.25 6,779.55000 6,779.55 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 06755

DROP INLET DI-2B,L=20'

2.000

EA

7,622.00000 15,244.00 8,254.76000 16,509.52 7,500.00000 15,000.00

0200 06759

DROP INLET DI-2BB,L=10'

1.000

EA

11,171.00000 11,171.00 7,494.61000 7,494.61 7,800.00000 7,800.00

0210 07506

DROP INLET DI-5

4.000

EA

5,517.29000 22,069.16 4,788.35000 19,153.40 5,800.00000 23,200.00

0220 07510

DROP INLET DI-7A

4.000

EA

5,052.00000 20,208.00 4,195.42000 16,781.68 6,500.00000 26,000.00

0230 07512

DROP INLET DI-7B

1.000

EA

5,130.00000 5,130.00 4,294.43000 4,294.43 6,500.00000 6,500.00

0240 08926

DROP INLET DI-12B,L=6'

5.000

EA

5,715.00000 28,575.00 5,910.40000 29,552.00 5,000.00000 25,000.00

0250 09056

MANHOLE MH-1 OR 2

21.000

LF

476.40000 10,004.40 946.14000 19,868.94 2,500.00000 52,500.00

0260 09057

FRAME & COVER MH-1

2.000

EA

745.00000 1,490.00 687.24000 1,374.48 750.00000 1,500.00

0270 09148

EROSION CONTROL STONE
CLASS A1 EC-1

10.660

TON

124.00000 1,321.84 89.80000 957.27 90.00000 959.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.110

TON

124.00000 881.64 113.24000 805.14 120.00000 853.20

0290 09185

PAVED DITCH PG-2A

3.000

SY

514.95000 1,544.85 704.22000 2,112.66 260.00000 780.00

0300 09246

NS PAVED DITCH PG-2A TYPE E
MODIFIED

126.000

SY

292.15000 36,810.90 162.35000 20,456.10 260.00000 32,760.00

0310 10065

AGGR. MATL. NO. 1

7,889.000

TON

36.00000 284,004.00 58.72000 463,242.08 50.00000 394,450.00

0320 10128

AGGR. BASE MATL. TY. I NO. 21B

13,955.000

TON

35.00000 488,425.00 54.35000 758,454.25 35.00000 488,425.00

0330 10609

ASPHALT CONCRETE TY. SM-
12.5E

3,845.000

TON

152.00000 584,440.00 122.68000 471,704.60 123.00000 472,935.00

0340 10612

ASPHALT CONCRETE TY. IM-19.0E

2,079.000

TON

128.68000 267,525.72 103.89000 215,987.31 104.00000 216,216.00

0350 10642

ASPHALT CONCRETE TY. BM-
25.0A

15,921.000

TON

114.91000 1,829,482.11 92.77000 1,476,991.17 93.00000 1,480,653.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 10700

RUMBLE STRIP, ASPHALT

12,558.000

LF

1.55000 19,464.90 0.89000 11,176.62 0.25000 3,139.50

0370 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

7,016.000

LF

3.60000 25,257.60 5.85000 41,043.60 3.00000 21,048.00

0380 12030

STD. CURB CG-3

140.000

LF

53.10000 7,434.00 75.60000 10,584.00 43.00000 6,020.00

0390 12322

ASPHALT CONC. CURB TY. MC-3B

3,123.000

LF

36.12000 112,802.76 29.16000 91,066.68 31.00000 96,813.00

0400 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

129.000

TON

253.20000 32,662.80 204.78000 26,416.62 204.67000 26,402.43

0410 13280

GUARDRAIL GR-MGS1

3,705.000

LF

19.80000 73,359.00 19.85000 73,544.25 18.50000 68,542.50

0420 13281

GUARDRAIL GR-MGS1A

44.000

LF

28.60000 1,258.40 28.00000 1,232.00 27.00000 1,188.00

0430 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

3,080.00000 6,160.00 2,550.00000 5,100.00 2,850.00000 5,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

3.000

EA

825.00000 2,475.00 800.00000 2,400.00 765.00000 2,295.00

0450 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

7.000

EA

825.00000 5,775.00 850.00000 5,950.00 765.00000 5,355.00

0460 13389

FIXED OBJECT ATTACH. GR-FOA-
4 TY. I

1.000

EA

4,840.00000 4,840.00 4,000.00000 4,000.00 4,500.00000 4,500.00

0470 13390

FIXED OBJECT ATTACH. GR-FOA-
4 TY. II

1.000

EA

3,300.00000 3,300.00 2,000.00000 2,000.00 3,100.00000 3,100.00

0480 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

3.000

EA

2,420.00000 7,260.00 2,250.00000 6,750.00 2,250.00000 6,750.00

0490 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

660.00000 1,320.00 1,000.00000 2,000.00 610.00000 1,220.00

0500 13401

NS GUARDRAIL CAT - 350
TERMINAL

1.000

EA

6,600.00000 6,600.00 5,000.00000 5,000.00 6,100.00000 6,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 13421

MEDIAN BARRIER MB-3

5,826.000

LF

28.60000 166,623.60 24.75000 144,193.50 27.00000 157,302.00

0520 13462

MEDIAN BARRIER MB-7F

68.000

LF

276.86000 18,826.48 277.56000 18,874.08 100.00000 6,800.00

0530 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

13,611.000

LF

60.42000 822,376.62 80.00000 1,088,880.00 50.00000 680,550.00

0540 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

9.000

EA

30,800.00000 277,200.00 8,860.76000 79,746.84 8,900.00000 80,100.00

0550 22501

FENCE FE-W1

469.000

LF

25.30000 11,865.70 22.00000 10,318.00 24.00000 11,256.00

0560 22541

LINE BRACE UNIT FE-W1,FE-W2

4.000

EA

330.00000 1,320.00 350.00000 1,400.00 305.00000 1,220.00

0570 22581

CORNER BRACE UNIT FE-W1,FE-
W2

4.000

EA

385.00000 1,540.00 350.00000 1,400.00 355.00000 1,420.00

0580 24100

ALLAYING DUST

400.000

HR

64.25000 25,700.00 62.03000 24,812.00 60.00000 24,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 24152

TYPE 3 BARRICADE 8'

4.000

EA

453.00000 1,812.00 264.00000 1,056.00 280.00000 1,120.00

0600 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,261.000

SF

26.40000 33,290.40 14.25000 17,969.25 19.00000 23,959.00

0610 24272

TRUCK MOUNTED ATTENUATOR

1,176.000

HR

14.25000 16,758.00 57.14000 67,196.64 4.50000 5,292.00

0620 24278

GROUP 2 CHANNELIZING
DEVICES

54,390.000

DAY

0.85000 46,231.50 0.20000 10,878.00 0.50000 27,195.00

0630 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

10.21000 34,305.60 5.00000 16,800.00 2.30000 7,728.00

0640 24281

ELECTRONIC ARROW BOARD

1,716.000

HR

5.70000 9,781.20 3.00000 5,148.00 0.60000 1,029.60

0650 24288

WARNING LIGHT TY. B

2,505.000

DAY

6.35000 15,906.75 0.35000 876.75 2.90000 7,264.50

0660 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

64.000

LF

65.80000 4,211.20 41.06000 2,627.84 42.00000 2,688.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

26,824.000

SY

8.40000 225,321.60 8.85000 237,392.40 11.50000 308,476.00

0680 24600

REMOVE EXISTING GUARDRAIL

8,045.000

LF

7.75000 62,348.75 1.00000 8,045.00 2.05000 16,492.25

0690 25505

FIELD OFFICE TY.I

28.000

MO

3,851.00000 107,828.00 1,961.39000 54,918.92 5,000.00000 140,000.00

0693 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

1,503.00000 1,503.00 4,656.37000 4,656.37 10,000.00000 10,000.00

0696 25567

PROGRESS SCHEDULE UPDATES

28.000

EA

300.00000 8,400.00 931.27000 26,075.56 1,000.00000 28,000.00

0700 26117

DRY RIPRAP CL. AI

543.000

TON

60.00000 32,580.00 84.89000 46,095.27 115.00000 62,445.00

0710 27101

TEMPORARY SEED

168.000

LB

17.60000 2,956.80 15.00000 2,520.00 16.00000 2,688.00

0720 27102

REGULAR SEED

720.000

LB

19.25000 13,860.00 16.00000 11,520.00 16.50000 11,880.00

0730 27103

OVERSEEDING

576.000

LB

17.60000 10,137.60 16.00000 9,216.00 16.50000 9,504.00
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 27104

LEGUME SEED

59.000

LB

24.20000 1,427.80 21.00000 1,239.00 22.00000 1,298.00

0750 27105

LEGUME OVERSEEDING

47.000

LB

24.20000 1,137.40 21.00000 987.00 22.00000 1,034.00

0760 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

28,435.000

SY

0.95000 27,013.25 0.75000 21,326.25 0.80000 22,748.00

0770 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

8,131.000

SY

0.95000 7,724.45 0.85000 6,911.35 0.90000 7,317.90

0780 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

605.000

SY

1.10000 665.50 0.96000 580.80 1.00000 605.00

0790 27230

FERTILIZER NITROGEN - N

401.000

LB

1.20000 481.20 1.00000 401.00 1.05000 421.05

0800 27231

FERTILIZER PHOSPHOROUS - P

513.000

LB

1.20000 615.60 1.00000 513.00 1.05000 538.65

0810 27232

FERTILIZER POTASSIUM - K

257.000

LB

1.20000 308.40 1.00000 257.00 1.05000 269.85
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 27250

LIME

18.000

TON

137.50000 2,475.00 115.00000 2,070.00 117.00000 2,106.00

0830 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,290.000

SY

3.15000 4,063.50 2.70000 3,483.00 2.80000 3,612.00

0840 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

334.000

SY

3.15000 1,052.10 2.75000 918.50 2.80000 935.20

0850 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

348.000

SY

3.80000 1,322.40 3.35000 1,165.80 3.50000 1,218.00

0860 27415

CHECK DAM ROCK TY. II

40.000

EA

312.00000 12,480.00 621.35000 24,854.00 450.00000 18,000.00

0870 27422

DEWATERING BASIN EC-8

4.000

EA

1,475.00000 5,900.00 1,432.27000 5,729.08 800.00000 3,200.00

0880 27430

SILTATION CONTROL
EXCAVATION

1,990.000

CY

0.20000 398.00 15.06000 29,969.40 11.00000 21,890.00

0890 27440

MOWING

200.000

HR

66.00000 13,200.00 55.00000 11,000.00 75.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 27451

INLET PROTECTION TYPE A

23.000

EA

400.00000 9,200.00 239.71000 5,513.33 250.00000 5,750.00

0910 27461

INLET PROTECTION TYPE B

7.000

EA

400.00000 2,800.00 239.71000 1,677.97 350.00000 2,450.00

0920 27505

TEMP. SILT FENCE TYPE A

8,848.000

LF

3.60000 31,852.80 7.00000 61,936.00 7.10000 62,820.80

0930 50108

SIGN PANEL

32.000

SF

16.50000 528.00 15.00000 480.00 16.00000 512.00

0940 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

2.000

EA

110.00000 220.00 100.00000 200.00 102.00000 204.00

0950 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

275.00000 275.00 250.00000 250.00 253.00000 253.00

0960 50342

RELOCATE EXISTING 2 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

1,100.00000 1,100.00 100.00000 100.00 1,010.00000 1,010.00

0970 50430

SIGN POST STP-1, 2", 14 GAUGE

55.000

LF

5.50000 302.50 5.00000 275.00 5.10000 280.50
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0980 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

4.000

EA

220.00000 880.00 200.00000 800.00 205.00000 820.00

0990 50974

NS TRAFFIC OVERHEAD SIGN
STRUCTURE, FOUNDATIONS, AND
PANELS

(1)

LS

190,063.50000 190,063.50 172,785.00000 172,785.00 174,550.00000 174,550.00

1000 50974

NS TRAFFIC TEMPORARY
GROUND MOUNTED SIGN

(1)

LS

71,225.00000 71,225.00 64,750.00000 64,750.00 65,405.00000 65,405.00

1010 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

19,395.000

LF

3.40000 65,943.00 3.10000 60,124.50 7.10000 137,704.50

1020 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

866.000

LF

5.65000 4,892.90 4.95000 4,286.70 15.25000 13,206.50

1030 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

24,588.000

LF

1.00000 24,588.00 0.75000 18,441.00 1.30000 31,964.40

1040 54219

INLAID PAVEMENT MARKER
ASPHALT

105.000

EA

50.30000 5,281.50 55.00000 5,775.00 77.00000 8,085.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1050 54240

TEMP. PAVE. MARKER 1 WAY

583.000

EA

11.55000 6,733.65 10.50000 6,121.50 15.25000 8,890.75

1060 54543

TYPE D, CLASS III TEMP. PVMT
MRKG 6"

40,999.000

LF

2.65000 108,647.35 2.35000 96,347.65 3.10000 127,096.90

1070 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

11,625.000

LF

3.60000 41,850.00 3.20000 37,200.00 4.10000 47,662.50

1080 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

4.000

EA

1,012.00000 4,048.00 850.00000 3,400.00 1,905.00000 7,620.00

1090 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

533.100

CY

994.00000 529,901.40 1,403.58000 748,248.50 1,150.00000 613,065.00

1100 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

220.800

CY

619.00000 136,675.20 612.56000 135,253.25 795.00000 175,536.00

1110 60452

REINF. STEEL BRIDGE APPR.
SLAB

32,080.000

LB

1.17000 37,533.60 1.55000 49,724.00 1.70000 54,536.00
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 60490

BRIDGE DECK GROOVING

2,168.000

SY

10.90000 23,631.20 6.21000 13,463.28 5.50000 11,924.00

1130 60495

COVER DEPTH SURVEY

1,938.000

SY

7.00000 13,566.00 3.00000 5,814.00 7.00000 13,566.00

1140 61713

CORROSION RESISTANT REINF.
STEEL CL. III

123,610.000

LB

3.70000 457,357.00 4.49000 555,008.90 4.00000 494,440.00

1150 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1033200)

LB

2,140,000.00000 2,140,000.00 2,081,766.00000 2,081,766.00 2,559,000.00000 2,559,000.00

1160 62024

CONCRETE PARAPET 42"

786.000

LF

343.00000 269,598.00 325.34000 255,717.24 200.00000 157,200.00

1170 62115

TRAF. BARR. SER. CONC. SINGLE
FACE PARAPET MB-10A

385.000

LF

88.00000 33,880.00 54.33000 20,917.05 75.00000 28,875.00

1180 62414

ADHESIVE BASED JOINT SEALER
CLASS I, 3"

232.000

LF

144.00000 33,408.00 214.84000 49,842.88 200.00000 46,400.00
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 62531

NS BRIDGE SUPERSTRUCTURE
FIBER REINFORCED CONCRETE
(FRC) FOR LONGITUDINAL
BRIDGE DECK CLOSURE POURS

40.200

CY

950.00000 38,190.00 1,161.28000 46,683.46 400.00000 16,080.00

1200 62536

NS BRIDGE SUPERSTRUCTURE
PRE-PRODUCTION MIX TESTING
(FRC)

(1)

LS

12,500.00000 12,500.00 20,623.49000 20,623.49 10,000.00000 10,000.00

1210 64011

STRUCTURE EXCAVATION

1,602.400

CY

13.00000 20,831.20 41.81000 66,996.34 50.00000 80,120.00

1220 64015

SELECT BACKFILL ABUTMENT
ZONE

6,419.000

TON

41.00000 263,179.00 47.21000 303,040.99 43.00000 276,017.00

1230 64032

GEOCOMPOSITE WALL DRAIN

128.300

SY

57.00000 7,313.10 33.08000 4,244.16 7.00000 898.10

1240 64036

PIPE UNDERDRAIN 6"

268.000

LF

4.00000 1,072.00 11.67000 3,127.56 10.00000 2,680.00

1250 64038

NS PREBORING PILE FOR 12"
STEEL PILES (DRIVEN PILES)

1,346.000

LF

122.00000 164,212.00 103.58000 139,418.68 157.00000 211,322.00
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1260 64038

NS PREBORING PILE FOR 12"
STEEL PILES (WITH ROCK
SOCKET)

1,780.000

LF

325.00000 578,500.00 234.00000 416,520.00 181.00000 322,180.00

1270 64102

DYNAMIC PILE TEST END
BEARING PILES

5.000

EA

2,100.00000 10,500.00 5,094.63000 25,473.15 5,000.00000 25,000.00

1280 64112

STEEL PILES 12"

3,988.000

LF

96.00000 382,848.00 129.35000 515,847.80 115.00000 458,620.00

1290 64765

PILE POINT FOR 12" STEEL PILE

72.000

EA

150.00000 10,800.00 144.92000 10,434.24 250.00000 18,000.00

1300 65013

CONCRETE CLASS A3

312.900

CY

915.00000 286,303.50 1,604.36000 502,004.24 775.00000 242,497.50

1310 65097

NS ELASTIC INCLUSION 15"

72.000

SY

160.00000 11,520.00 318.50000 22,932.00 100.00000 7,200.00

1320 65200

REINF. STEEL

18,840.000

LB

1.33000 25,057.20 1.63000 30,709.20 1.40000 26,376.00

1330 65211

CORROSION RESISTANT REINF.
STEEL CL. I

11,475.000

LB

2.45000 28,113.75 3.17000 36,375.75 3.50000 40,162.50
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1340 66115

TEMP. CAUSEWAY (STR. NO.
2036)

(1)

LS

104,000.00000 104,000.00 191,867.47000 191,867.47 705,000.00000 705,000.00

1350 66120

COFFERDAM

4.000

EA

30,500.00000 122,000.00 60,359.92000 241,439.68 75,000.00000 300,000.00

1360 66239

DRY RIPRAP CL.II 38"

6,364.000

TON

66.00000 420,024.00 77.07000 490,473.48 65.00000 413,660.00

1370 66922

NS BRIDGE SUBSTRUCTURE
RETAINING STRUCTURE MSE
WALL

14,557.000

SF

130.00000 1,892,410.00 145.00000 2,110,765.00 165.00000 2,401,905.00

1380 66927

NS BRIDGE SUBSTRUCTURE
EXISTING PIER MODIFICATION

(1)

LS

212,000.00000 212,000.00 163,170.55000 163,170.55 400,000.00000 400,000.00

1390 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY SHORING

(1)

LS

409,000.00000 409,000.00 32,149.16000 32,149.16 775,000.00000 775,000.00

1400 67086

PED. FENCE 6'

508.000

LF

154.00000 78,232.00 127.00000 64,516.00 130.00000 66,040.00
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(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1410 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2035)

(1)

LS

299,000.00000 299,000.00 296,137.26000 296,137.26 250,000.00000 250,000.00

1420 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2036)

(1)

LS

298,000.00000 298,000.00 382,708.99000 382,708.99 280,000.00000 280,000.00

1430 67910

NS NBIS ACCESS, UNDER BRIDGE
(B653)

2.000

DAY

7,200.00000 14,400.00 8,732.19000 17,464.38 5,000.00000 10,000.00

1440 67910

NS NBIS ACCESS, UNDER BRIDGE
(B654)

1.000

DAY

7,200.00000 7,200.00 8,732.16000 8,732.16 5,000.00000 5,000.00

1450 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 2035)

(1)

LS

11,500.00000 11,500.00 31,543.79000 31,543.79 15,000.00000 15,000.00

1460 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 2036)

(1)

LS

11,500.00000 11,500.00 31,543.79000 31,543.79 15,000.00000 15,000.00

1470 68492

NS MATERIAL DISPOSAL (STR.
NO. 2035, TYPE B)

(1)

LS

825.00000 825.00 118,705.69000 118,705.69 7,000.00000 7,000.00

Page 39 of 60

SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1480 68492

NS MATERIAL DISPOSAL (STR.
NO. 2036, TYPE B)

(1)

LS

825.00000 825.00 120,513.69000 120,513.69 20,000.00000 20,000.00

Section Total with LCC: $18,400,277.99 $19,468,128.39 $20,567,237.98

Life Cycle Costs:

$20,567,237.98$18,400,277.99 $19,468,128.39Section Totals:

( ) indicates item is bid as Lump Sum

$19,468,128.39$18,400,277.99 $20,567,237.98

$18,400,277.99

Contract Item Totals

$19,468,128.39 20,567,237.98Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

1,150,000.00000 1,150,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

175,000.00000 175,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

450,000.00000 450,000.00

0040 00120

REGULAR EXCAVATION

25,042.000

CY

27.16000 680,140.72

0050 00140

BORROW EXCAVATION

4,153.000

CY

22.48000 93,359.44

0060 00525

CONCRETE CLASS A3 MISC.

3.960

CY

1,967.25000 7,790.31

0070 00529

FLOWABLE BACKFILL

10.640

CY

337.24000 3,588.23

0080 00588

UNDERDRAIN UD-4

7,339.000

LF

30.35000 222,738.65
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00591

CROSSDRAIN CD-2

276.000

LF

30.35000 8,376.60

0100 00595

OUTLET PIPE

458.000

LF

56.21000 25,744.18

0110 00596

ENDWALL EW-12

19.000

EA

1,686.22000 32,038.18

0120 01156

STORM SEWER PIPE 15"

1,285.000

LF

89.93000 115,560.05

0130 01186

STORM SEWER PIPE 18"

416.000

LF

89.93000 37,410.88

0140 01241

JACKED & BORED 24" PIPE

297.000

LF

758.80000 225,363.60

0150 01242

24" CONC. PIPE

11.000

LF

224.83000 2,473.13

0160 01246

STORM SEWER PIPE 24"

85.000

LF

224.83000 19,110.55

0170 06241

24" END SECTION ES-1

3.000

EA

1,124.14000 3,372.42
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 06750

DROP INLET DI-2B,L=10'

1.000

EA

5,620.72000 5,620.72

0190 06755

DROP INLET DI-2B,L=20'

2.000

EA

5,620.72000 11,241.44

0200 06759

DROP INLET DI-2BB,L=10'

1.000

EA

5,620.72000 5,620.72

0210 07506

DROP INLET DI-5

4.000

EA

5,620.72000 22,482.88

0220 07510

DROP INLET DI-7A

4.000

EA

5,620.72000 22,482.88

0230 07512

DROP INLET DI-7B

1.000

EA

5,620.72000 5,620.72

0240 08926

DROP INLET DI-12B,L=6'

5.000

EA

5,620.72000 28,103.60

0250 09056

MANHOLE MH-1 OR 2

21.000

LF

562.07000 11,803.47

0260 09057

FRAME & COVER MH-1

2.000

EA

843.11000 1,686.22
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 09148

EROSION CONTROL STONE
CLASS A1 EC-1

10.660

TON

56.21000 599.20

0280 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.110

TON

73.07000 519.53

0290 09185

PAVED DITCH PG-2A

3.000

SY

112.42000 337.26

0300 09246

NS PAVED DITCH PG-2A TYPE E
MODIFIED

126.000

SY

56.21000 7,082.46

0310 10065

AGGR. MATL. NO. 1

7,889.000

TON

56.21000 443,440.69

0320 10128

AGGR. BASE MATL. TY. I NO. 21B

13,955.000

TON

35.97000 501,961.35

0330 10609

ASPHALT CONCRETE TY. SM-
12.5E

3,845.000

TON

137.16000 527,380.20

0340 10612

ASPHALT CONCRETE TY. IM-19.0E

2,079.000

TON

116.15000 241,475.85
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 10642

ASPHALT CONCRETE TY. BM-
25.0A

15,921.000

TON

103.71000 1,651,166.91

0360 10700

RUMBLE STRIP, ASPHALT

12,558.000

LF

0.63000 7,911.54

0370 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

7,016.000

LF

4.50000 31,572.00

0380 12030

STD. CURB CG-3

140.000

LF

28.10000 3,934.00

0390 12322

ASPHALT CONC. CURB TY. MC-3B

3,123.000

LF

35.00000 109,305.00

0400 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

129.000

TON

228.93000 29,531.97

0410 13280

GUARDRAIL GR-MGS1

3,705.000

LF

20.23000 74,952.15

0420 13281

GUARDRAIL GR-MGS1A

44.000

LF

31.48000 1,385.12
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

2,866.57000 5,733.14

0440 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

3.000

EA

899.32000 2,697.96

0450 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

7.000

EA

955.52000 6,688.64

0460 13389

FIXED OBJECT ATTACH. GR-FOA-
4 TY. I

1.000

EA

4,496.58000 4,496.58

0470 13390

FIXED OBJECT ATTACH. GR-FOA-
4 TY. II

1.000

EA

2,248.28000 2,248.28

0480 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

3.000

EA

2,529.32000 7,587.96

0490 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

1,124.14000 2,248.28
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 13401

NS GUARDRAIL CAT - 350
TERMINAL

1.000

EA

5,620.72000 5,620.72

0510 13421

MEDIAN BARRIER MB-3

5,826.000

LF

27.83000 162,137.58

0520 13462

MEDIAN BARRIER MB-7F

68.000

LF

388.95000 26,448.60

0530 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

13,611.000

LF

67.45000 918,061.95

0540 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

9.000

EA

16,862.16000 151,759.44

0550 22501

FENCE FE-W1

469.000

LF

24.73000 11,598.37

0560 22541

LINE BRACE UNIT FE-W1,FE-W2

4.000

EA

393.45000 1,573.80

0570 22581

CORNER BRACE UNIT FE-W1,FE-
W2

4.000

EA

393.45000 1,573.80

Page 47 of 60

SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 24100

ALLAYING DUST

400.000

HR

56.21000 22,484.00

0590 24152

TYPE 3 BARRICADE 8'

4.000

EA

674.49000 2,697.96

0600 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,261.000

SF

26.98000 34,021.78

0610 24272

TRUCK MOUNTED ATTENUATOR

1,176.000

HR

73.07000 85,930.32

0620 24278

GROUP 2 CHANNELIZING
DEVICES

54,390.000

DAY

1.12000 60,916.80

0630 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

7.87000 26,443.20

0640 24281

ELECTRONIC ARROW BOARD

1,716.000

HR

5.62000 9,643.92

0650 24288

WARNING LIGHT TY. B

2,505.000

DAY

2.25000 5,636.25
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

64.000

LF

168.62000 10,791.68

0670 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

26,824.000

SY

9.90000 265,557.60

0680 24600

REMOVE EXISTING GUARDRAIL

8,045.000

LF

1.12000 9,010.40

0690 25505

FIELD OFFICE TY.I

28.000

MO

7,182.62000 201,113.36

0693 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

28,103.60000 28,103.60

0696 25567

PROGRESS SCHEDULE UPDATES

28.000

EA

1,124.14000 31,475.92

0700 26117

DRY RIPRAP CL. AI

543.000

TON

60.55000 32,878.65

0710 27101

TEMPORARY SEED

168.000

LB

16.86000 2,832.48
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 27102

REGULAR SEED

720.000

LB

17.99000 12,952.80

0730 27103

OVERSEEDING

576.000

LB

17.99000 10,362.24

0740 27104

LEGUME SEED

59.000

LB

23.61000 1,392.99

0750 27105

LEGUME OVERSEEDING

47.000

LB

23.61000 1,109.67

0760 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

28,435.000

SY

0.84000 23,885.40

0770 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

8,131.000

SY

0.96000 7,805.76

0780 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

605.000

SY

1.08000 653.40

0790 27230

FERTILIZER NITROGEN - N

401.000

LB

1.12000 449.12
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 27231

FERTILIZER PHOSPHOROUS - P

513.000

LB

1.12000 574.56

0810 27232

FERTILIZER POTASSIUM - K

257.000

LB

1.12000 287.84

0820 27250

LIME

18.000

TON

129.28000 2,327.04

0830 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,290.000

SY

3.04000 3,921.60

0840 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

334.000

SY

3.09000 1,032.06

0850 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

348.000

SY

3.77000 1,311.96

0860 27415

CHECK DAM ROCK TY. II

40.000

EA

393.45000 15,738.00

0870 27422

DEWATERING BASIN EC-8

4.000

EA

1,124.15000 4,496.60
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 27430

SILTATION CONTROL
EXCAVATION

1,990.000

CY

22.48000 44,735.20

0890 27440

MOWING

200.000

HR

56.21000 11,242.00

0900 27451

INLET PROTECTION TYPE A

23.000

EA

393.45000 9,049.35

0910 27461

INLET PROTECTION TYPE B

7.000

EA

337.24000 2,360.68

0920 27505

TEMP. SILT FENCE TYPE A

8,848.000

LF

4.50000 39,816.00

0930 50108

SIGN PANEL

32.000

SF

16.86000 539.52

0940 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

2.000

EA

112.42000 224.84

0950 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

281.04000 281.04
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 50342

RELOCATE EXISTING 2 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

1,124.15000 1,124.15

0970 50430

SIGN POST STP-1, 2", 14 GAUGE

55.000

LF

5.62000 309.10

0980 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

4.000

EA

224.83000 899.32

0990 50974

NS TRAFFIC OVERHEAD SIGN
STRUCTURE, FOUNDATIONS, AND
PANELS

(1)

LS

194,235.25000 194,235.25

1000 50974

NS TRAFFIC TEMPORARY
GROUND MOUNTED SIGN

(1)

LS

72,788.33000 72,788.33

1010 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

19,395.000

LF

3.48000 67,494.60

1020 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

866.000

LF

5.79000 5,014.14
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1030 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

24,588.000

LF

1.01000 24,833.88

1040 54219

INLAID PAVEMENT MARKER
ASPHALT

105.000

EA

51.43000 5,400.15

1050 54240

TEMP. PAVE. MARKER 1 WAY

583.000

EA

11.80000 6,879.40

1060 54543

TYPE D, CLASS III TEMP. PVMT
MRKG 6"

40,999.000

LF

2.70000 110,697.30

1070 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

11,625.000

LF

3.65000 42,431.25

1080 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

4.000

EA

1,034.21000 4,136.84

1090 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

533.100

CY

1,223.82000 652,418.44
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

220.800

CY

477.42000 105,414.34

1110 60452

REINF. STEEL BRIDGE APPR.
SLAB

32,080.000

LB

1.58000 50,686.40

1120 60490

BRIDGE DECK GROOVING

2,168.000

SY

4.38000 9,495.84

1130 60495

COVER DEPTH SURVEY

1,938.000

SY

2.90000 5,620.20

1140 61713

CORROSION RESISTANT REINF.
STEEL CL. III

123,610.000

LB

4.21000 520,398.10

1150 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1033200)

LB

2,705,083.41000 2,705,083.41

1160 62024

CONCRETE PARAPET 42"

786.000

LF

129.28000 101,614.08
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(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 62115

TRAF. BARR. SER. CONC. SINGLE
FACE PARAPET MB-10A

385.000

LF

73.07000 28,131.95

1180 62414

ADHESIVE BASED JOINT SEALER
CLASS I, 3"

232.000

LF

322.65000 74,854.80

1190 62531

NS BRIDGE SUPERSTRUCTURE
FIBER REINFORCED CONCRETE
(FRC) FOR LONGITUDINAL
BRIDGE DECK CLOSURE POURS

40.200

CY

865.61000 34,797.52

1200 62536

NS BRIDGE SUPERSTRUCTURE
PRE-PRODUCTION MIX TESTING
(FRC)

(1)

LS

28,542.38000 28,542.38

1210 64011

STRUCTURE EXCAVATION

1,602.400

CY

30.05000 48,152.12

1220 64015

SELECT BACKFILL ABUTMENT
ZONE

6,419.000

TON

48.94000 314,145.86

1230 64032

GEOCOMPOSITE WALL DRAIN

128.300

SY

106.02000 13,602.37
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0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1240 64036

PIPE UNDERDRAIN 6"

268.000

LF

51.76000 13,871.68

1250 64038

NS PREBORING PILE FOR 12"
STEEL PILES (DRIVEN PILES)

1,346.000

LF

74.87000 100,775.02

1260 64038

NS PREBORING PILE FOR 12"
STEEL PILES (WITH ROCK
SOCKET)

1,780.000

LF

249.56000 444,216.80

1270 64102

DYNAMIC PILE TEST END
BEARING PILES

5.000

EA

6,315.63000 31,578.15

1280 64112

STEEL PILES 12"

3,988.000

LF

96.82000 386,118.16

1290 64765

PILE POINT FOR 12" STEEL PILE

72.000

EA

270.57000 19,481.04

1300 65013

CONCRETE CLASS A3

312.900

CY

931.69000 291,525.80

1310 65097

NS ELASTIC INCLUSION 15"

72.000

SY

320.60000 23,083.20
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1320 65200

REINF. STEEL

18,840.000

LB

0.99000 18,651.60

1330 65211

CORROSION RESISTANT REINF.
STEEL CL. I

11,475.000

LB

2.75000 31,556.25

1340 66115

TEMP. CAUSEWAY (STR. NO.
2036)

(1)

LS

628,086.70000 628,086.70

1350 66120

COFFERDAM

4.000

EA

19,921.76000 79,687.04

1360 66239

DRY RIPRAP CL.II 38"

6,364.000

TON

93.74000 596,561.36

1370 66922

NS BRIDGE SUBSTRUCTURE
RETAINING STRUCTURE MSE
WALL

14,557.000

SF

206.07000 2,999,760.99

1380 66927

NS BRIDGE SUBSTRUCTURE
EXISTING PIER MODIFICATION

(1)

LS

248,011.57000 248,011.57
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1390 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY SHORING

(1)

LS

1,643,874.27000 1,643,874.27

1400 67086

PED. FENCE 6'

508.000

LF

142.77000 72,527.16

1410 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2035)

(1)

LS

569,984.69000 569,984.69

1420 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2036)

(1)

LS

569,984.69000 569,984.69

1430 67910

NS NBIS ACCESS, UNDER BRIDGE
(B653)

2.000

DAY

10,505.35000 21,010.70

1440 67910

NS NBIS ACCESS, UNDER BRIDGE
(B654)

1.000

DAY

10,505.34000 10,505.34

1450 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 2035)

(1)

LS

1,124.15000 1,124.15
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WRIGHT BROTHERS
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1460 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 2036)

(1)

LS

1,124.15000 1,124.15

1470 68492

NS MATERIAL DISPOSAL (STR.
NO. 2035, TYPE B)

(1)

LS

1,124.15000 1,124.15

1480 68492

NS MATERIAL DISPOSAL (STR.
NO. 2036, TYPE B)

(1)

LS

1,124.15000 1,124.15

Section Total with LCC: $23,370,397.84

Life Cycle Costs:

$23,370,397.84Section Totals:

( ) indicates item is bid as Lump Sum

$23,370,397.84

$23,370,397.84

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SGR - BRIDGE REPLACEMENT OVER COVE CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):C10

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000113759B53

01/09/23 COMPLETION DATE

WYTHE

Min: Max:

07/24/2020Date Printed:

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 O017 ORDERS CONSTRUCTION COMPANY, INC. $15,358,465.76 100.00%

2 B873 BRAYMAN CONSTRUCTION CORPORATION $15,541,035.88 101.19%

3 F451 FIELDER'S CHOICE ENTERPRISES, INC. $15,586,694.36 101.49%

4 E009 W. C. ENGLISH, INCORPORATED $18,400,277.99 119.81%

5 C046 CROWDER CONSTRUCTION COMPANY $19,468,128.39 126.76%

6 F319 FLATIRON CONSTRUCTORS, INC. $20,567,237.98 133.91%

7 W276 WRIGHT BROTHERS CONSTRUCTION COMPANY,
INC.

$23,370,397.84 152.17%

Vendor Ranking

Contract ID:

SGR - BRIDGE REPLACEMENT OVER COVE CREEK

BRISTOL / WYTHEVILLELetting Date:

Contract Description:

District(s):

01/09/23 COMPLETION DATE

C0000113759B53

June 24, 2020 10:00 A.M.

0077-098-828, B653, B654, NHPP-077-1(108); 0077-098-828, C501, NHPP-
077-1(108);

WYTHE

C10

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION < $75,000.
ACCOMACK

1.000

EA

5,000.00000 5,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0020 00098

NS MOBILIZATION < $75,000.
NORFOLK ( IMO)

1.000

EA

5,000.00000 5,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0030 00098

NS MOBILIZATION < $75,000.
Williamsburg

1.000

EA

5,000.00000 5,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0040 00098

NS MOBILIZATION <$75,000.
FRANKLIN

1.000

EA

5,000.00000 5,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0050 00098

NS MOBILIZATION > $75,000.
ACCOMACK

1.000

EA

5,000.00000 5,000.00 27,500.00000 27,500.00 30,000.00000 30,000.00

0060 00098

NS MOBILIZATION > $75,000.
NORFOLK ( IMO )

5.000

EA

5,000.00000 25,000.00 27,500.00000 137,500.00 40,000.00000 200,000.00

Page 1 of 11

ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 00098

NS MOBILIZATION > $75,000.00
Williamsburg

1.000

EA

5,000.00000 5,000.00 27,500.00000 27,500.00 30,000.00000 30,000.00

0080 00098

NS MOBILIZATION > $75,0000.
FRANKLIN

3.000

EA

5,000.00000 15,000.00 27,500.00000 82,500.00 40,000.00000 120,000.00

0090 17374

EMERGENCY MOBILIZATION

1.000

EA

5,000.00000 5,000.00 33,000.00000 33,000.00 30,000.00000 30,000.00

0100 24152

TYPE 3 BARRICADE 8'

5.000

EA

500.00000 2,500.00 450.00000 2,250.00 500.00000 2,500.00

0120 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

12.000

DAY

600.00000 7,200.00 2,500.00000 30,000.00 2,000.00000 24,000.00

0130 24272

TRUCK MOUNTED ATTENUATOR

2,000.000

HR

37.00000 74,000.00 30.00000 60,000.00 205.00000 410,000.00

0140 24278

GROUP 2 CHANNELIZING
DEVICES

5,000.000

DAY

1.00000 5,000.00 4.00000 20,000.00 10.00000 50,000.00
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ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

800.000

HR

20.00000 16,000.00 12.00000 9,600.00 12.00000 9,600.00

0160 24281

ELECTRONIC ARROW BOARD

2,000.000

HR

5.00000 10,000.00 5.00000 10,000.00 40.00000 80,000.00

0170 24282

FLAGGER SERVICE

1,000.000

HR

40.00000 40,000.00 40.00000 40,000.00 40.00000 40,000.00

0180 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

3,000.000

LF

1.00000 3,000.00 6.00000 18,000.00 3.00000 9,000.00

0190 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

3,000.000

LF

1.00000 3,000.00 7.00000 21,000.00 4.00000 12,000.00

0200 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

100.000

LF

1.00000 100.00 6.00000 600.00 6.00000 600.00

0210 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

100.000

LF

1.00000 100.00 7.00000 700.00 6.00000 600.00
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ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

1,400.000

LF

1.00000 1,400.00 5.00000 7,000.00 0.80000 1,120.00

0230 54242

TEMP. PAVE. MARKER 2 WAY

100.000

EA

25.00000 2,500.00 17.00000 1,700.00 12.00000 1,200.00

0240 60490

BRIDGE DECK GROOVING

400.000

SY

15.00000 6,000.00 15.00000 6,000.00 16.00000 6,400.00

0250 67908

NS BRIDGE INCIDENTALS
ASBESTOS TESTING

1.000

EA

2,500.00000 2,500.00 30,000.00000 30,000.00 8,000.00000 8,000.00

0260 67908

NS BRIDGE INCIDENTALS LEAD
TESTING

1.000

EA

2,500.00000 2,500.00 30,000.00000 30,000.00 8,000.00000 8,000.00

0270 68166

REPLACE ANCHOR BOLT

10.000

EA

2,500.00000 25,000.00 750.00000 7,500.00 2,500.00000 25,000.00

0280 68170

CRACK REPAIR TYPE A

400.000

LF

50.00000 20,000.00 100.00000 40,000.00 160.00000 64,000.00
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ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 68172

CRACK REPAIR TYPE B

600.000

LF

75.00000 45,000.00 100.00000 60,000.00 180.00000 108,000.00

0300 68174

CRACK REPAIR TYPE C

100.000

LF

20.00000 2,000.00 100.00000 10,000.00 160.00000 16,000.00

0310 68175

CRACK REPAIR TYPE C

100.000

SY

40.00000 4,000.00 150.00000 15,000.00 400.00000 40,000.00

0320 68176

CRACK REPAIR TYPE D

100.000

LF

75.00000 7,500.00 200.00000 20,000.00 200.00000 20,000.00

0330 68180

EMBEDDED GALVANIC ANODES

50.000

EA

50.00000 2,500.00 70.00000 3,500.00 110.00000 5,500.00

0340 68258

REMOVE ASPHALT CONCRETE
OVERLAY

400.000

SY

40.00000 16,000.00 40.00000 16,000.00 40.00000 16,000.00

0350 68313

TYPE A MILLING 1/2"

400.000

SY

40.00000 16,000.00 22.00000 8,800.00 30.00000 12,000.00
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ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 68317

NS TYPE A MILLING TYPE A .25
INCH REMOVE EXIST. EPOXY
CONC. OVERLAY

5,500.000

SY

10.00000 55,000.00 30.00000 165,000.00 20.00000 110,000.00

0370 68322

H.E.S. PATCHING TYPE B

200.000

SY

600.00000 120,000.00 750.00000 150,000.00 1,300.00000 260,000.00

0380 68332

H.E.S. PATCHING TYPE C

75.000

SY

1,000.00000 75,000.00 1,300.00000 97,500.00 1,350.00000 101,250.00

0390 68539

ADHESIVE BASED JOINT SEALER
CLASS III, 1"

400.000

LF

50.00000 20,000.00 40.00000 16,000.00 110.00000 44,000.00

0400 68540

ADHESIVE BASED JOINT SEALER
CLASS III, 2"

800.000

LF

50.00000 40,000.00 60.00000 48,000.00 110.00000 88,000.00

0410 68541

ADHESIVE BASED JOINT SEALER
CLASS III, 3"

100.000

LF

50.00000 5,000.00 80.00000 8,000.00 110.00000 11,000.00

0420 68563

NS ELASTOMERIC EXPANSION
DAM EXPANSION DAM TYPE F2

50.000

LF

500.00000 25,000.00 750.00000 37,500.00 1,100.00000 55,000.00
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ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 68570

EXPANSION JOINT REMOVAL

50.000

LF

500.00000 25,000.00 400.00000 20,000.00 1,500.00000 75,000.00

0440 68571

NS  RECONSTRUCT EXPANSION
JOINT (LATEX OVERLAY)

100.000

LF

200.00000 20,000.00 750.00000 75,000.00 800.00000 80,000.00

0450 68573

 RECONSTRUCT EXPANSION
JOINT, HES

350.000

LF

300.00000 105,000.00 750.00000 262,500.00 750.00000 262,500.00

0460 68574

CLEAN AND RESEAL EXPANSION
JOINT (Type D Silicon)

1,100.000

LF

75.00000 82,500.00 100.00000 110,000.00 110.00000 121,000.00

0470 68579

RECONSTRUCT BACK WALL, HES

200.000

LF

700.00000 140,000.00 250.00000 50,000.00 1,500.00000 300,000.00

0480 68580

BEAM END REPAIR

50.000

EA

2,500.00000 125,000.00 4,000.00000 200,000.00 3,200.00000 160,000.00

0490 68590

JACKING AND BLOCKING BEAM

55.000

EA

2,000.00000 110,000.00 3,500.00000 192,500.00 5,500.00000 302,500.00
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ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

250.000

SY

600.00000 150,000.00 1,500.00000 375,000.00 1,850.00000 462,500.00

0510 68605

FURNISH LATEX MODIFIED
CONCRETE 1-1/4" - 1-3/4"

40.000

CY

1,000.00000 40,000.00 1,300.00000 52,000.00 1,200.00000 48,000.00

0520 68616

PLACE VERY EARLY STRENGTH
LATEX MODIFIED CONCRETE
OVERLAY

400.000

SY

50.00000 20,000.00 100.00000 40,000.00 150.00000 60,000.00

0530 68642

TYPE A HYDRO-DEMOLITION 1/2"

400.000

SY

100.00000 40,000.00 100.00000 40,000.00 350.00000 140,000.00

0540 68675

EPOXY OVERLAY

5,500.000

SY

60.00000 330,000.00 70.00000 385,000.00 50.00000 275,000.00

0550 68760

TRAF. BARR. SER. CONC. SINGLE
FACE PARAPET MB-10A

100.000

LF

125.00000 12,500.00 50.00000 5,000.00 160.00000 16,000.00

0560 68762

TRAF. BARR. SER. CONC. DOUBLE
FACE PARAPET MB-11A

140.000

LF

150.00000 21,000.00 55.00000 7,700.00 120.00000 16,800.00

Page 8 of 11

ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 68902

NS BR. SUPERSTR. WID./REPAIR
RECONST CONC RAIL TYPE A

10.000

LF

500.00000 5,000.00 300.00000 3,000.00 1,200.00000 12,000.00

0580 68902

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT CONCRETE RAIL -
TYPE B

10.000

LF

500.00000 5,000.00 350.00000 3,500.00 1,400.00000 14,000.00

0590 68902

NS BR. SUPERSTR. WID./REPAIR
REPAIR ALUM RAIL 4 IN DIA

20.000

LF

500.00000 10,000.00 150.00000 3,000.00 400.00000 8,000.00

0600 68904

NS BR. SUPERSTR. WID./REPAIR
CLEAN AND RECOAT EXIST
BEARINGS

10.000

EA

1,000.00000 10,000.00 3,000.00000 30,000.00 2,800.00000 28,000.00

0610 68904

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT CONCRETE POST

1.000

EA

2,000.00000 2,000.00 5,000.00000 5,000.00 7,000.00000 7,000.00

0620 68904

NS BR. SUPERSTR. WID./REPAIR
RECONSTRUCT LIGHTPOLE
PEDESTALS

1.000

EA

5,000.00000 5,000.00 2,500.00000 2,500.00 7,000.00000 7,000.00

Page 9 of 11

ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 68904

NS BR. SUPERSTR. WID./REPAIR
REPAIR/RESET BEARINGS

20.000

EA

3,000.00000 60,000.00 3,500.00000 70,000.00 5,000.00000 100,000.00

0640 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE ALUM RAIL POST

1.000

EA

1,500.00000 1,500.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0650 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE RAIL POST ANCHOR
BOLTS AND NUTS

1.000

EA

2,500.00000 2,500.00 2,500.00000 2,500.00 800.00000 800.00

0660 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOF  EP-3B & EP-3T

1,500.000

SY

60.00000 90,000.00 60.00000 90,000.00 120.00000 180,000.00

0670 69091

CORROSION RESISTANT REINF.
STEEL CL. I

50.000

LB

5.00000 250.00 8.00000 400.00 15.00000 750.00

0680 69093

CORROSION RESISTANT REINF.
STEEL CL. III

100.000

LB

5.00000 500.00 15.00000 1,500.00 22.00000 2,200.00

0690 69464

F.R.P. JACKET 24" SQUARE PILES

16.000

LF

1,000.00000 16,000.00 2,500.00000 40,000.00 2,000.00000 32,000.00

Page 10 of 11

ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

250.000

SY

600.00000 150,000.00 3,000.00000 750,000.00 1,600.00000 400,000.00

0710 69822

NS RECONSTRUCT BRIDGE SEAT
BEAM SEAT REPAIR

10.000

EA

2,500.00000 25,000.00 2,500.00000 25,000.00 6,500.00000 65,000.00

Section Total with LCC: $2,332,550.00 $4,203,750.00 $5,246,820.00

Life Cycle Costs:

$5,246,820.00$2,332,550.00 $4,203,750.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,203,750.00$2,332,550.00 $5,246,820.00

$2,332,550.00

Contract Item Totals

$4,203,750.00 5,246,820.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL BRIDGE REPAIR

Call Order:

Letting Date: HAMPTON ROADS / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C51

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114954N01

08/27/21 COMPLETION DATE

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

Min: Max:

07/24/2020Date Printed:

0264-965-366,N501,B608, NHPP-BRO5(285);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $2,332,550.00 100.00%

2 L005 LANFORD BROTHERS COMPANY, INCORPORATED $4,203,750.00 180.22%

3 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $5,246,820.00 224.94%

Vendor Ranking

Contract ID:

ON-CALL BRIDGE REPAIR

HAMPTON ROADS / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

08/27/21 COMPLETION DATE

C0000114954N01

June 24, 2020 10:00 A.M.

0264-965-366,N501,B608, NHPP-BRO5(285);

ACCOMACK, CHESAPEAKE, FRANKLIN, GREENSVILLE, ISLE OF WIGHT,
JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH,
WILLIAMSBURG, YORK

C51

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

18,646.000

GAL

0.01000 186.46 2.85000 53,141.10

0020 10700

RUMBLE STRIP, ASPHALT

46,992.000

LF

0.27000 12,687.84 0.27000 12,687.84

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

82.000

TON

20.00000 1,640.00 25.38000 2,081.16

0040 16371

ASPHALT CONC. TY. IM-19.0E

7,466.510

TON

86.00000 642,119.86 105.76000 789,658.10

0050 16403

STONE MATRIX ASPHALT SMA-
12.5 64E-22

13,043.930

TON

100.00000 1,304,393.00 126.65000 1,652,013.73

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

50,708.330

SY

1.20000 60,850.00 6.17000 312,870.40

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

67,877.330

SY

2.55000 173,087.19 6.44000 437,130.01

Page 1 of 3

INTERSTATE PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C69

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM420PM5115478

11/20/20 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

PM45-042-F20, P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
PM45

(1)

LS

189,753.18000 189,753.18 180,014.87000 180,014.87

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

18.000

LF

25.00000 450.00 28.48000 512.64

0100 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

66,540.000

LF

3.10000 206,274.00 3.53000 234,886.20

0110 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

674.000

LF

4.10000 2,763.40 4.67000 3,147.58

0120 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

1,014.000

LF

7.00000 7,098.00 7.98000 8,091.72

0130 54219

INLAID PAVEMENT MARKER
ASPHALT

674.000

EA

38.00000 25,612.00 43.29000 29,177.46

0140 54430

TEMP. PVMT MRKG, TY. A, 6"

104,739.000

LF

0.01000 1,047.39 0.14000 14,663.46

0150 54432

TEMP. PVMT MRKG, TY. A, 8"

674.000

LF

0.18000 121.32 0.21000 141.54

Page 2 of 3

INTERSTATE PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C69

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM420PM5115478

11/20/20 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

PM45-042-F20, P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54436

TEMP. PVMT MRKG, TY. A, 12"

1,014.000

LF

0.24000 243.36 0.27000 273.78

0170 54593

PVMT SYMB MRKG WRONG-WAY
ARROW TY B, CL I

1.000

EA

450.00000 450.00 512.70000 512.70

Section Total with LCC: $2,628,777.00 $3,731,004.29

Life Cycle Costs:

$2,628,777.00 $3,731,004.29Section Totals:

( ) indicates item is bid as Lump Sum

$3,731,004.29$2,628,777.00

$2,628,777.00

Contract Item Totals

$3,731,004.29Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

INTERSTATE PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C69

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

CM420PM5115478

11/20/20 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

PM45-042-F20, P401, PM04(498);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $2,628,777.00 100.00%

2 R1025 REEVES CONSTRUCTION COMPANY $3,731,004.29 141.93%

Vendor Ranking

Contract ID:

INTERSTATE PAVEMENT REHABILITATION

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM420PM5115478

June 24, 2020 10:00 A.M.

PM45-042-F20, P401, PM04(498);

HANOVER

C69

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

93,000.00000 93,000.00 195,000.00000 195,000.00 89,803.03000 89,803.03

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

15,000.00000 15,000.00 18,109.53000 18,109.53 34,643.51000 34,643.51

0030 00108

NS MONITORING VIBRATION
MONITORING

(1)

LS

45,000.00000 45,000.00 21,731.44000 21,731.44 2,602.71000 2,602.71

0040 00110

CLEARING AND GRUBBING

(1)

LS

66,000.00000 66,000.00 6,036.51000 6,036.51 521,192.94000 521,192.94

0050 00115

NS SOIL TRANSPORTATION AND
DISPOSAL OF CONTAMINATED
SOIL

310.000

TON

125.00000 38,750.00 105.00000 32,550.00 95.17000 29,502.70

0060 00120

REGULAR EXCAVATION

2,349.000

CY

45.00000 105,705.00 75.00000 176,175.00 50.92000 119,611.08

0070 00355

GEOTEXTILE SUBGRADE
STABILIZATION

134.000

SY

8.00000 1,072.00 3.50000 469.00 10.01000 1,341.34

Page 1 of 12

SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00525

CONCRETE CLASS A3 MISC.

0.490

CY

4,000.00000 1,960.00 4,934.55000 2,417.93 23,661.02000 11,593.90

0090 00588

UNDERDRAIN UD-4

96.000

LF

50.00000 4,800.00 36.22000 3,477.12 29.58000 2,839.68

0100 00595

OUTLET PIPE

5.000

LF

100.00000 500.00 36.22000 181.10 118.31000 591.55

0110 01152

15" CONC. PIPE

42.000

LF

90.00000 3,780.00 265.61000 11,155.62 260.27000 10,931.34

0120 01182

18" CONC. PIPE

21.000

LF

96.00000 2,016.00 316.31000 6,642.51 309.96000 6,509.16

0130 01242

24" CONC. PIPE

644.000

LF

100.00000 64,400.00 259.57000 167,163.08 254.36000 163,807.84

0140 02090

NS PIPE 8" PVC SCH 80

4.000

LF

200.00000 800.00 362.19000 1,448.76 999.68000 3,998.72

0150 02092

NS SPEC. DES. MODIFIED
PRECAST SWM JUNCTION BOX
WITH BAFFLE WALL

1.000

EA

38,000.00000 38,000.00 26,319.19000 26,319.19 25,790.50000 25,790.50

0160 06740

DROP INLET DI-1

1.000

EA

4,500.00000 4,500.00 10,629.09000 10,629.09 10,415.58000 10,415.58

Page 2 of 12

SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 07506

DROP INLET DI-5

4.000

EA

5,800.00000 23,200.00 11,107.18000 44,428.72 10,884.07000 43,536.28

0180 08185

DROP INLET DI-10G TY.I

1.000

EA

6,000.00000 6,000.00 9,899.88000 9,899.88 9,701.01000 9,701.01

0190 08188

DROP INLET DI-10H TY.I,L=6

4.000

EA

6,500.00000 26,000.00 11,710.83000 46,843.32 11,475.59000 45,902.36

0200 08189

DROP INLET DI-10H TY. I,L=8'

1.000

EA

7,000.00000 7,000.00 13,642.51000 13,642.51 13,368.47000 13,368.47

0210 08990

NS DROP INLET SPECIAL DESIGN
TRENCH INLET

1.000

EA

38,000.00000 38,000.00 40,078.77000 40,078.77 61,518.63000 61,518.63

0220 09056

MANHOLE MH-1 OR 2

28.000

LF

515.00000 14,420.00 1,810.95000 50,706.60 1,774.58000 49,688.24

0230 09057

FRAME & COVER MH-1

3.000

EA

950.00000 2,850.00 1,690.22000 5,070.66 1,656.27000 4,968.81

0240 10128

AGGR. BASE MATL. TY. I NO. 21B

922.000

TON

40.00000 36,880.00 18.00000 16,596.00 93.78000 86,465.16

0250 10250

NS AGGR. MATERIAL #3 STONE

184.000

TON

60.00000 11,040.00 53.81000 9,901.04 57.32000 10,546.88

Page 3 of 12

SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 10608

ASPHALT CONCRETE TY. SM-
12.5D

89.000

TON

110.00000 9,790.00 237.48000 21,135.72 192.55000 17,136.95

0270 10621

ASPHALT CONCRETE TY. BM-
25.0D+0.4

884.000

TON

110.00000 97,240.00 99.18000 87,675.12 106.60000 94,234.40

0280 10623

FLEXIBLE PAVEMENT PLANING
ABOVE 4"

2,030.000

SY

15.00000 30,450.00 18.26000 37,067.80 27.40000 55,622.00

0290 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

8,056.000

SY

4.00000 32,224.00 7.82000 62,997.92 7.07000 56,955.92

0300 10653

STONE MATRIX ASPHALT SMA-
12.5 64E-22

1,331.000

TON

110.00000 146,410.00 161.24000 214,610.44 157.26000 209,313.06

0310 10655

STONE MATRIX ASPHALT SMA-
19.0 64E-22 3" DEPTH

664.000

TON

100.00000 66,400.00 186.83000 124,055.12 171.36000 113,783.04

0320 10700

RUMBLE STRIP, ASPHALT

425.000

LF

30.00000 12,750.00 13.63000 5,792.75 10.41000 4,424.25

0330 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,544.000

LF

2.00000 5,088.00 6.04000 15,365.76 4.26000 10,837.44
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 13280

GUARDRAIL GR-MGS1

260.000

LF

20.00000 5,200.00 22.94000 5,964.40 21.29000 5,535.40

0350 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

1.000

EA

1,200.00000 1,200.00 1,775.26000 1,775.26 3,075.93000 3,075.93

0360 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

1.000

EA

1,200.00000 1,200.00 1,410.53000 1,410.53 709.83000 709.83

0370 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

1.000

EA

1,000.00000 1,000.00 612.85000 612.85 532.37000 532.37

0380 13460

MEDIAN BARRIER MB-7D

280.000

LF

175.00000 49,000.00 228.21000 63,898.80 35.49000 9,937.20

0390 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

2,050.000

LF

60.00000 123,000.00 93.36000 191,388.00 49.37000 101,208.50

0400 13544

NS WALL MODIFIED PIER
PROTECTION SYSTEM

(1)

LS

99,364.00000 99,364.00 88,425.72000 88,425.72 28,393.21000 28,393.21

0410 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

1.000

EA

20,000.00000 20,000.00 18,155.19000 18,155.19 13,882.03000 13,882.03
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 16374

ASPH. CONC. TY. IM-19.0D T

133.000

TON

110.00000 14,630.00 197.09000 26,212.97 294.19000 39,127.27

0430 16396

ASPH. CONC. TY. BM-25.0D-0.4 T

224.000

TON

40.00000 8,960.00 0.01000 2.24 241.19000 54,026.56

0440 23600

NS FENCE PRIVACY FENCE (PRE-
SLATTED CHAIN LINK)

325.000

LF

20.00000 6,500.00 24.15000 7,848.75 35.49000 11,534.25

0450 24100

ALLAYING DUST

50.000

HR

50.00000 2,500.00 14.36000 718.00 111.11000 5,555.50

0460 24152

TYPE 3 BARRICADE 8'

2.000

EA

500.00000 1,000.00 412.65000 825.30 842.05000 1,684.10

0470 24160

TEMPORARY (CONSTRUCTION)
SIGN

869.000

SF

40.00000 34,760.00 36.22000 31,475.18 43.60000 37,888.40

0480 24272

TRUCK MOUNTED ATTENUATOR

200.000

HR

60.00000 12,000.00 59.72000 11,944.00 77.03000 15,406.00

0490 24278

GROUP 2 CHANNELIZING
DEVICES

6,500.000

DAY

1.00000 6,500.00 0.32000 2,080.00 0.60000 3,900.00
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

8,600.000

HR

0.25000 2,150.00 12.07000 103,802.00 8.23000 70,778.00

0510 24281

ELECTRONIC ARROW BOARD

200.000

HR

8.00000 1,600.00 12.07000 2,414.00 8.23000 1,646.00

0520 24288

WARNING LIGHT TY. B

200.000

DAY

5.00000 1,000.00 1.28000 256.00 8.23000 1,646.00

0530 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,316.000

SY

5.00000 6,580.00 9.24000 12,159.84 8.36000 11,001.76

0540 24502

NS REMOVE EXIST. FIXED
OBJECT ATTACH.

1.000

EA

500.00000 500.00 48.49000 48.49 5,915.25000 5,915.25

0550 24503

NS REMOVE EXIST. RETAINING
WALL

(1)

LS

40,000.00000 40,000.00 5,922.91000 5,922.91 14,196.61000 14,196.61

0560 24600

REMOVE EXISTING GUARDRAIL

556.000

LF

10.00000 5,560.00 7.85000 4,364.60 1.77000 984.12

0570 24602

NS REMOVE EXIST. FENCE WOOD

239.000

LF

10.00000 2,390.00 13.73000 3,281.47 14.20000 3,393.80
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 27024

NS TOPSOIL TOPSOIL CLASS A 3"

0.100

ACRE

15,000.00000 1,500.00 45,816.00000 4,581.60 111,982.30000 11,198.23

0590 27101

TEMPORARY SEED

10.000

LB

40.00000 400.00 24.15000 241.50 14.24000 142.40

0600 27102

REGULAR SEED

29.000

LB

40.00000 1,160.00 24.15000 700.35 14.69000 426.01

0610 27103

OVERSEEDING

23.000

LB

40.00000 920.00 24.15000 555.45 4.80000 110.40

0620 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

1,089.000

SY

2.00000 2,178.00 6.04000 6,577.56 0.66000 718.74

0630 27230

FERTILIZER NITROGEN - N

10.000

LB

10.00000 100.00 12.07000 120.70 1.18000 11.80

0640 27231

FERTILIZER PHOSPHOROUS - P

13.000

LB

10.00000 130.00 12.07000 156.91 1.18000 15.34

0650 27232

FERTILIZER POTASSIUM - K

7.000

LB

10.00000 70.00 12.07000 84.49 1.18000 8.26

0660 27250

LIME

0.450

TON

400.00000 180.00 1,207.31000 543.29 414.07000 186.33
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 27275

NS EROSION CONTROL INLET
PROTECTION FOR TRENCH DRAIN

126.000

LF

15.00000 1,890.00 6.88000 866.88 251.90000 31,739.40

0680 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

280.000

SY

2.00000 560.00 6.04000 1,691.20 8.23000 2,304.40

0690 27410

CHECK DAM, ROCK TY. I
CULVERT INLET PROTECTION
ROCK CHECK DAM

1.000

EA

450.00000 450.00 1,358.63000 1,358.63 1,842.76000 1,842.76

0700 27415

CHECK DAM ROCK TY. II

9.000

EA

300.00000 2,700.00 312.21000 2,809.89 621.49000 5,593.41

0710 27430

SILTATION CONTROL
EXCAVATION

359.000

CY

1.00000 359.00 0.07000 25.13 15.50000 5,564.50

0720 27451

INLET PROTECTION TYPE A

5.000

EA

150.00000 750.00 1,052.82000 5,264.10 89.14000 445.70

0730 27461

INLET PROTECTION TYPE B

9.000

EA

175.00000 1,575.00 293.46000 2,641.14 251.90000 2,267.10

0740 27505

TEMP. SILT FENCE TYPE A

1,361.000

LF

5.00000 6,805.00 3.62000 4,926.82 2.60000 3,538.60
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 42180

18" SAN. SEWER PIPE PVC SDR 35

19.000

LF

500.00000 9,500.00 476.88000 9,060.72 467.30000 8,878.70

0760 42182

18" DI SANITARY SEWER PIPE

42.000

LF

325.00000 13,650.00 845.11000 35,494.62 828.14000 34,781.88

0770 42718

18" SANITARY DROP
CONNECTION

17.000

LF

1,500.00000 25,500.00 3,464.96000 58,904.32 3,395.36000 57,721.12

0780 42755

SANITARY SEWER MANHOLE

44.000

LF

2,900.00000 127,600.00 19,545.01000 859,980.44 19,152.41000 842,706.04

0790 42764

MANHOLE FRAME & COVER F&C-1

4.000

EA

500.00000 2,000.00 1,690.22000 6,760.88 1,656.27000 6,625.08

0800 42765

ADJUST EXIST FRAME & COVER

3.000

EA

500.00000 1,500.00 905.48000 2,716.44 1,892.88000 5,678.64

0810 45649

NS CASEMENT PIPE & CONCRETE
30" JACKED STEEL ENCASEMENT
PIPE

20.000

LF

3,900.00000 78,000.00 7,436.98000 148,739.60 3,643.80000 72,876.00

0820 50108

SIGN PANEL

117.000

SF

42.00000 4,914.00 26.03000 3,045.51 41.41000 4,844.97
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 50900

NS TRAFFIC SIGN SIGN POST
STP-2, 4"

52.000

LF

90.00000 4,680.00 50.28000 2,614.56 41.41000 2,153.32

0840 50902

NS TRAFFIC SIGN CONCRETE
FOUNDATION STP-2, TYPE A

4.000

EA

1,800.00000 7,200.00 777.27000 3,109.08 532.37000 2,129.48

0850 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

6,000.000

LF

3.80000 22,800.00 4.09000 24,540.00 4.01000 24,060.00

0860 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

750.000

LF

5.50000 4,125.00 6.02000 4,515.00 5.90000 4,425.00

0870 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

6,050.000

LF

2.00000 12,100.00 0.59000 3,569.50 0.58000 3,509.00

0880 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

200.000

EA

20.00000 4,000.00 24.15000 4,830.00 17.75000 3,550.00

0890 54219

INLAID PAVEMENT MARKER
ASPHALT

90.000

EA

48.00000 4,320.00 60.32000 5,428.80 58.51000 5,265.90
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) REEVES CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 54543

TYPE D, CLASS III TEMP. PVMT
MRKG 6"

5,850.000

LF

2.20000 12,870.00 2.16000 12,636.00 2.12000 12,402.00

0910 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

1,950.000

LF

2.60000 5,070.00 2.70000 5,265.00 2.65000 5,167.50

0920 70000

NS DEMO. OF BLDG.  D-901 - HIGH
VOLTAGE FENCE

(1)

LS

1.00000 1.00 0.01000 0.01 8,872.88000 8,872.88

0930 70520

NS ENVIR. PROTECTION
MANAGEMENT OF
CONTAMINATED SOIL

(1)

LS

3,601.00000 3,601.00 6,036.51000 6,036.51 24,415.31000 24,415.31

Section Total with LCC: $1,862,777.00 $3,300,753.14 $3,561,312.77

Life Cycle Costs:

$3,561,312.77$1,862,777.00 $3,300,753.14Section Totals:

( ) indicates item is bid as Lump Sum

$3,300,753.14$1,862,777.00 $3,561,312.77

$1,862,777.00

Contract Item Totals

$3,300,753.14 3,561,312.77Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C74

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000107797C01

05/25/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/24/2020Date Printed:

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,862,777.00 100.00%

2 C333 CURTIS CONTRACTING, INC. $3,300,753.14 177.20%

3 R1025 REEVES CONSTRUCTION COMPANY $3,561,312.77 191.18%

Vendor Ranking

Contract ID:

SMART SCALE - EXTEND NB ACCEL LANE AT BELVIDERE ST

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

05/25/21 COMPLETION DATE

C0000107797C01

June 24, 2020 10:00 A.M.

0095-127-859, OC-095-1(349); 0095-127-859, C501, OC-095-1(349);

RICHMOND CITY

C74

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

81,630.00000 81,630.00 246,000.00000 246,000.00 80,000.00000 80,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

60,000.00000 60,000.00 114,000.00000 114,000.00 110,570.00000 110,570.00

0030 00125

GRADING

(1)

LS

145,600.00000 145,600.00 297,500.00000 297,500.00 400,000.00000 400,000.00

0040 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

36.500

CY

150.00000 5,475.00 20.00000 730.00 70.00000 2,555.00

0060 00523

NS PRECAST BOX CULVERT (4' x
3')

67.000

LF

1,107.63000 74,211.21 1,056.00000 70,752.00 750.00000 50,250.00

0070 00540

REINF. STEEL

665.360

LB

0.01000 6.65 5.00000 3,326.80 2.00000 1,330.72

0080 01150

15" PIPE

193.000

LF

90.17000 17,402.81 62.00000 11,966.00 162.00000 31,266.00
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01156

STORM SEWER PIPE 15"

84.000

LF

99.64000 8,369.76 62.00000 5,208.00 165.00000 13,860.00

0100 01180

18" PIPE

40.000

LF

101.57000 4,062.80 74.00000 2,960.00 185.00000 7,400.00

0110 06150

15" END SECTION ES-1 OR 2

8.000

EA

448.93000 3,591.44 350.00000 2,800.00 750.00000 6,000.00

0120 06180

18" END SECTION ES-1 OR 2

2.000

EA

465.83000 931.66 475.00000 950.00 950.00000 1,900.00

0130 07506

DROP INLET DI-5

2.000

EA

3,472.77000 6,945.54 2,975.00000 5,950.00 4,700.00000 9,400.00

0140 09150

EROSION CONTROL STONE
CLASS I, EC-1

16.500

TON

135.00000 2,227.50 34.00000 561.00 65.00000 1,072.50

0150 09250

SLOPE DRAIN

1.000

EA

1,300.00000 1,300.00 750.00000 750.00 750.00000 750.00

0160 10041

COVER MATL. FINE AGGR. OR
AGGR. NO. 10

82.000

TON

83.33000 6,833.06 150.00000 12,300.00 80.00000 6,560.00
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

4,423.000

TON

32.81000 145,118.63 35.00000 154,805.00 30.00000 132,690.00

0180 10416

LIQUID ASPHALT

4,382.000

GAL

5.50000 24,101.00 3.00000 13,146.00 5.50000 24,101.00

0190 10623

FLEXIBLE PAVEMENT PLANING
ABOVE 4"

1,824.000

SY

4.13000 7,533.12 7.60000 13,862.40 4.00000 7,296.00

0200 10636

ASPHALT CONC.TY. SM-9.5D

1,112.000

TON

119.90000 133,328.80 107.00000 118,984.00 115.00000 127,880.00

0210 10642

ASPHALT CONCRETE TY. BM-
25.0A

2,708.000

TON

103.40000 280,007.20 95.00000 257,260.00 99.00000 268,092.00

0220 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

238.000

TON

50.55000 12,030.90 35.00000 8,330.00 30.00000 7,140.00

0230 24100

ALLAYING DUST

100.000

HR

50.00000 5,000.00 70.00000 7,000.00 50.00000 5,000.00

0240 24150

TYPE 3 BARRICADE 4'

4.000

EA

1,000.00000 4,000.00 165.00000 660.00 400.00000 1,600.00
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24152

TYPE 3 BARRICADE 8'

8.000

EA

1,000.00000 8,000.00 285.00000 2,280.00 600.00000 4,800.00

0260 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,576.000

SF

24.01000 37,839.76 11.35000 17,887.60 30.00000 47,280.00

0270 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

240.000

DAY

125.00000 30,000.00 125.00000 30,000.00 140.00000 33,600.00

0280 24278

GROUP 2 CHANNELIZING
DEVICES

7,200.000

DAY

1.00000 7,200.00 1.00000 7,200.00 1.30000 9,360.00

0290 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

8.00000 10,752.00 6.20000 8,332.80 15.00000 20,160.00

0300 24282

FLAGGER SERVICE

2,880.000

HR

25.00000 72,000.00 23.50000 67,680.00 26.00000 74,880.00

0310 24288

WARNING LIGHT TY. B

238.000

DAY

7.50000 1,785.00 5.00000 1,190.00 2.00000 476.00

0320 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

250.00000 10,000.00 45.00000 1,800.00 50.00000 2,000.00
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

7,664.000

SY

2.00000 15,328.00 7.50000 57,480.00 10.00000 76,640.00

0340 25506

FIELD OFFICE TY.II

12.000

MO

3,000.00000 36,000.00 2,000.00000 24,000.00 2,000.00000 24,000.00

0350 27101

TEMPORARY SEED

624.000

LB

8.53000 5,322.72 7.75000 4,836.00 18.00000 11,232.00

0360 27102

REGULAR SEED

254.000

LB

15.13000 3,843.02 13.75000 3,492.50 18.00000 4,572.00

0370 27103

OVERSEEDING

203.000

LB

4.24000 860.72 3.85000 781.55 18.00000 3,654.00

0380 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

6,171.000

SY

0.61000 3,764.31 0.55000 3,394.05 0.50000 3,085.50

0390 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

42,907.000

SY

0.77000 33,038.39 0.70000 30,034.90 0.60000 25,744.20

0400 27230

FERTILIZER NITROGEN - N

357.000

LB

1.10000 392.70 1.00000 357.00 4.25000 1,517.25
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27231

FERTILIZER PHOSPHOROUS - P

527.000

LB

1.10000 579.70 1.00000 527.00 4.25000 2,239.75

0420 27232

FERTILIZER POTASSIUM - K

263.000

LB

1.10000 289.30 1.00000 263.00 4.25000 1,117.75

0430 27250

LIME

17.160

TON

302.50000 5,190.90 275.00000 4,719.00 400.00000 6,864.00

0440 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

2,210.000

SY

5.08000 11,226.80 3.25000 7,182.50 2.00000 4,420.00

0450 27410

CHECK DAM, ROCK TY. I

24.000

EA

450.00000 10,800.00 175.00000 4,200.00 500.00000 12,000.00

0460 27415

CHECK DAM ROCK TY. II

56.000

EA

300.00000 16,800.00 175.00000 9,800.00 200.00000 11,200.00

0470 27422

DEWATERING BASIN EC-8

1.000

EA

2,500.00000 2,500.00 1,800.00000 1,800.00 2,500.00000 2,500.00

0480 27430

SILTATION CONTROL
EXCAVATION

706.000

CY

0.01000 7.06 30.00000 21,180.00 20.00000 14,120.00
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27451

INLET PROTECTION TYPE A

2.000

EA

400.00000 800.00 400.00000 800.00 200.00000 400.00

0500 27504

TEMP. SILT FENCE TYPE B

3,180.000

LF

6.52000 20,733.60 3.50000 11,130.00 3.50000 11,130.00

0510 50108

SIGN PANEL

65.000

SF

19.80000 1,287.00 16.50000 1,072.50 30.00000 1,950.00

0520 50430

SIGN POST STP-1, 2", 14 GAUGE

56.000

LF

17.60000 985.60 42.00000 2,352.00 37.00000 2,072.00

0530 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

10.000

EA

753.50000 7,535.00 160.00000 1,600.00 350.00000 3,500.00

0540 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

4.000

EA

250.00000 1,000.00 500.00000 2,000.00 100.00000 400.00

0550 54020

TYPE A PVMT LINE MRKG 4"

8,900.000

LF

0.42000 3,738.00 0.40000 3,560.00 0.50000 4,450.00

0560 70000

NS DEMO. OF BLDG. (D1)

(1)

LS

2,526.95000 2,526.95 3,500.00000 3,500.00 2,500.00000 2,500.00
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) APAC-ATLANTIC, INC. (3) MCC ACQUISITION, LC
DBA VIRGINIA-CAROLINA

PAVING CO.

Section Total with LCC: $1,391,833.61 $1,686,233.60 $1,720,577.67

Life Cycle Costs:

$1,720,577.67$1,391,833.61 $1,686,233.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,686,233.60$1,391,833.61 $1,720,577.67

$1,391,833.61

Contract Item Totals

$1,686,233.60 1,720,577.67Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):C75

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109530M01

07/14/21 COMPLETION DATE

HALIFAX

Min: Max:

07/24/2020Date Printed:

0601-041-765, M501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W061 WHITE'S CONSTRUCTION COMPANY, INC. $1,391,833.61 100.00%

2 A837 APAC-ATLANTIC, INC. $1,686,233.60 121.15%

3 M799 MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA
PAVING CO.

$1,720,577.67 123.62%

Vendor Ranking

Contract ID:

SMART SCALE - ROADWAY ALIGNMENT IMPROVEMENTS

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

07/14/21 COMPLETION DATE

C0000109530M01

June 24, 2020 10:00 A.M.

0601-041-765, M501, NONE;

HALIFAX

C75

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION STR. 2117

1.000

EA

55,000.00000 55,000.00 150,000.00000 150,000.00

0020 00098

NS MOBILIZATION STR. 2118

1.000

EA

65,000.00000 65,000.00 150,000.00000 150,000.00

0030 00098

NS MOBILIZATION STR. 2119

1.000

EA

55,000.00000 55,000.00 150,000.00000 150,000.00

0040 10636

ASPHALT CONC.TY. SM-9.5D

40.000

TON

280.00000 11,200.00 562.50000 22,500.00

0050 24160

TEMPORARY (CONSTRUCTION)
SIGN

750.000

SF

27.00000 20,250.00 20.00000 15,000.00

0060 24272

TRUCK MOUNTED ATTENUATOR

5,250.000

HR

10.00000 52,500.00 20.00000 105,000.00

0070 24278

GROUP 2 CHANNELIZING
DEVICES

8,250.000

DAY

0.50000 4,125.00 1.00000 8,250.00

Page 1 of 6

ON-CALL BRIDGE REPAIR AND MAINTENANCE

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C77

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112505N01

12/17/21 COMPLETION DATE

FAIRFAX

Min: Max:

07/24/2020Date Printed:

0495-029-407, N501, N502, N503, STP-BR09(304);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

7,100.000

HR

1.00000 7,100.00 4.35000 30,885.00

0090 24281

ELECTRONIC ARROW BOARD

6,250.000

HR

1.00000 6,250.00 4.05000 25,312.50

0100 27505

TEMP. SILT FENCE TYPE A

50.000

LF

8.00000 400.00 15.45000 772.50

0110 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

800.000

LF

9.00000 7,200.00 6.35000 5,080.00

0120 68091

CORROSION RESISTANT REINF.
STEEL CL. I

9,400.000

LB

5.50000 51,700.00 5.77000 54,238.00

0130 68115

NS STRUCT. STEEL ROLLED
BEAM ASTM A709 GRADE 36

1,300.000

LB

30.00000 39,000.00 17.25000 22,425.00

0140 68166

REPLACE ANCHOR BOLT

42.000

EA

620.00000 26,040.00 750.75000 31,531.50

0150 68192

REPLACE BEARING

105.000

EA

3,695.00000 387,975.00 3,465.00000 363,825.00
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ON-CALL BRIDGE REPAIR AND MAINTENANCE

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C77

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112505N01

12/17/21 COMPLETION DATE

FAIRFAX

Min: Max:

07/24/2020Date Printed:

0495-029-407, N501, N502, N503, STP-BR09(304);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68195

MODIFY EXIST. FIXED BEARING

33.000

EA

1,750.00000 57,750.00 636.00000 20,988.00

0170 68332

H.E.S. PATCHING TYPE C (MOD.)
EXPANSION JOINT
RECONSTRUCTION

323.000

SY

5,400.00000 1,744,200.00 4,160.00000 1,343,680.00

0180 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 2117

(1)

LS

5,000.00000 5,000.00 125,000.00000 125,000.00

0190 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 2118

(1)

LS

5,500.00000 5,500.00 125,000.00000 125,000.00

0200 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 2119

(1)

LS

5,000.00000 5,000.00 125,000.00000 125,000.00

0210 68490

NS DISPOSAL OF MATERIAL STR.
2117

(1)

LS

2,000.00000 2,000.00 5,750.00000 5,750.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
2118

(1)

LS

2,500.00000 2,500.00 5,750.00000 5,750.00
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ON-CALL BRIDGE REPAIR AND MAINTENANCE

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C77

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112505N01

12/17/21 COMPLETION DATE

FAIRFAX

Min: Max:

07/24/2020Date Printed:

0495-029-407, N501, N502, N503, STP-BR09(304);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68490

NS DISPOSAL OF MATERIAL STR.
2119

(1)

LS

2,000.00000 2,000.00 5,750.00000 5,750.00

0240 68527

ADHESIVE BASED JOINT SEALER
CLASS I, 1"

534.000

LF

90.00000 48,060.00 93.00000 49,662.00

0250 68576

SAW CUTTING

1,620.000

LF

11.00000 17,820.00 6.50000 10,530.00

0260 68590

JACKING AND BLOCKING BEAM

138.000

EA

3,250.00000 448,500.00 4,535.00000 625,830.00

0270 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

60.000

SY

1,200.00000 72,000.00 1,616.77000 97,006.20

0280 68902

NS BR. SUPERSTR. WID./REPAIR
ELASTOMERIC EXPANSION DAM
0" - 2"

85.000

LF

555.00000 47,175.00 202.00000 17,170.00

0290 68902

NS BR. SUPERSTR. WID./REPAIR
EXPANSION JOINT
RECONSTRUCTION

85.000

LF

460.00000 39,100.00 635.76000 54,039.60
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ON-CALL BRIDGE REPAIR AND MAINTENANCE

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C77

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112505N01

12/17/21 COMPLETION DATE

FAIRFAX

Min: Max:

07/24/2020Date Printed:

0495-029-407, N501, N502, N503, STP-BR09(304);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVE AND REINSTALL
GUARDRAIL BEAM

150.000

LF

55.00000 8,250.00 316.50000 47,475.00

0310 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXISTING EXPANSION
BEARING

33.000

EA

1,500.00000 49,500.00 981.75000 32,397.75

0320 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE TYPE C (HES)
MOD.

16.000

EA

2,520.00000 40,320.00 5,163.50000 82,616.00

0330 68908

NS BR. SUPERSTR. WID./REPAIR
REMOVE ASBESTOS STR. 2117

(1)

LS

35,570.00000 35,570.00 34,075.00000 34,075.00

0340 68908

NS BR. SUPERSTR. WID./REPAIR
REMOVE ASBESTOS STR. 2118

(1)

LS

35,570.00000 35,570.00 34,075.00000 34,075.00

0350 69074

SHOTCRETE, TYPE A

3,700.000

SF

90.00000 333,000.00 104.50000 386,650.00

0360 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

200.000

SY

1,065.00000 213,000.00 1,155.00000 231,000.00
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ON-CALL BRIDGE REPAIR AND MAINTENANCE

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C77

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112505N01

12/17/21 COMPLETION DATE

FAIRFAX

Min: Max:

07/24/2020Date Printed:

0495-029-407, N501, N502, N503, STP-BR09(304);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 69815

RECONSTRUCT BRIDGE SEAT
TYPE A

105.000

EA

1,705.00000 179,025.00 3,234.00000 339,570.00

0380 69901

NS BR. SUBSTR. WID./REPAIR
BEAMS CRACK REPAIR TYPE A
OR B

2.000

LF

400.00000 800.00 98.50000 197.00

Section Total with LCC: $4,180,380.00 $4,934,031.05

Life Cycle Costs:

$4,180,380.00 $4,934,031.05Section Totals:

( ) indicates item is bid as Lump Sum

$4,934,031.05$4,180,380.00

$4,180,380.00

Contract Item Totals

$4,934,031.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL BRIDGE REPAIR AND MAINTENANCE

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C77

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112505N01

12/17/21 COMPLETION DATE

FAIRFAX

Min: Max:

07/24/2020Date Printed:

0495-029-407, N501, N502, N503, STP-BR09(304);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M640 MARTINS CONSTRUCTION CORP. $4,180,380.00 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $4,934,031.05 118.03%

Vendor Ranking

Contract ID:

ON-CALL BRIDGE REPAIR AND MAINTENANCE

NORTHERN VA. / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

12/17/21 COMPLETION DATE

C0000112505N01

June 24, 2020 10:00 A.M.

0495-029-407, N501, N502, N503, STP-BR09(304);

FAIRFAX

C77

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

140,600.00000 140,600.00 490,000.00000 490,000.00 275,000.00000 275,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

23,000.00000 23,000.00 35,000.00000 35,000.00 67,688.12000 67,688.12

0030 00110

CLEARING AND GRUBBING

(1)

LS

18,240.00000 18,240.00 310,000.00000 310,000.00 275,000.00000 275,000.00

0040 00120

REGULAR EXCAVATION

104,509.000

CY

8.37000 874,740.33 19.70000 2,058,827.30 29.99000 3,134,224.91

0050 00525

CONCRETE CLASS A3 MISC.

18.000

CY

881.78000 15,872.04 1,132.50000 20,385.00 950.00000 17,100.00

0060 00529

FLOWABLE BACKFILL

65.000

CY

268.66000 17,462.90 299.00000 19,435.00 325.00000 21,125.00

0070 01180

18" PIPE

225.000

LF

27.49000 6,185.25 115.35000 25,953.75 190.00000 42,750.00

0080 01186

STORM SEWER PIPE 18"

132.000

LF

51.92000 6,853.44 125.00000 16,500.00 190.00000 25,080.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01240

24" PIPE

48.000

LF

48.00000 2,304.00 211.40000 10,147.20 230.00000 11,040.00

0100 01242

24" CONC. PIPE

305.000

LF

94.13000 28,709.65 150.65000 45,948.25 265.00000 80,825.00

0110 01246

STORM SEWER PIPE 24"

10.000

LF

72.64000 726.40 362.50000 3,625.00 270.00000 2,700.00

0120 02110

NS DRAINAGE LOW
PERMEABILITY LINER
GEOTEXTILE

270.000

SY

16.65000 4,495.50 91.45000 24,691.50 45.00000 12,150.00

0130 07510

DROP INLET DI-7A

8.000

EA

3,812.15000 30,497.20 4,800.00000 38,400.00 5,800.00000 46,400.00

0140 09148

EROSION CONTROL STONE
CLASS A1 EC-1

30.000

TON

64.31000 1,929.30 56.60000 1,698.00 95.00000 2,850.00

0150 09150

EROSION CONTROL STONE
CLASS I, EC-1

26.000

TON

64.31000 1,672.06 54.60000 1,419.60 95.00000 2,470.00

0160 09185

PAVED DITCH PG-2A

63.000

SY

131.07000 8,257.41 143.00000 9,009.00 185.00000 11,655.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 09250

SLOPE DRAIN

5.000

EA

925.00000 4,625.00 2,870.00000 14,350.00 1,500.00000 7,500.00

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

3,499.000

TON

16.92000 59,203.08 23.85000 83,451.15 29.41000 102,905.59

0190 10609

ASPHALT CONCRETE TY. SM-
12.5E

1,706.000

TON

93.88000 160,159.28 103.50000 176,571.00 105.48000 179,948.88

0200 10612

ASPHALT CONCRETE TY. IM-19.0E

597.000

TON

86.82000 51,831.54 95.50000 57,013.50 97.55000 58,237.35

0210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

8,943.000

SY

3.12000 27,902.16 4.70000 42,032.10 3.51000 31,389.93

0220 10642

ASPHALT CONCRETE TY. BM-
25.0A

2,120.000

TON

80.87000 171,444.40 89.00000 188,680.00 90.86000 192,623.20

0230 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

3,100.000

LF

1.45000 4,495.00 3.35000 10,385.00 9.00000 27,900.00

0240 24160

TEMPORARY (CONSTRUCTION)
SIGN

308.000

SF

15.50000 4,774.00 66.60000 20,512.80 25.14000 7,743.12
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24278

GROUP 2 CHANNELIZING
DEVICES

3,650.000

DAY

0.35000 1,277.50 1.15000 4,197.50 0.76000 2,774.00

0260 24282

FLAGGER SERVICE

1,000.000

HR

25.00000 25,000.00 21.00000 21,000.00 42.91000 42,910.00

0270 24600

REMOVE EXISTING GUARDRAIL

344.000

LF

1.00000 344.00 32.00000 11,008.00 6.00000 2,064.00

0280 26127

DRY RIPRAP CL.I 26"

5,680.000

TON

23.81000 135,240.80 28.90000 164,152.00 38.00000 215,840.00

0290 27024

NS TOPSOIL CLASS A, 4"

0.860

ACRE

2,400.00000 2,064.00 36,738.00000 31,594.68 20,000.00000 17,200.00

0300 27030

NS TOPSOIL CLASS B,12" DEPTH

90.000

CY

32.00000 2,880.00 144.00000 12,960.00 26.00000 2,340.00

0310 27101

TEMPORARY SEED

5,204.000

LB

15.00000 78,060.00 16.50000 85,866.00 8.71000 45,326.84

0320 27102

REGULAR SEED

926.000

LB

16.00000 14,816.00 18.45000 17,084.70 10.03000 9,287.78

0330 27103

OVERSEEDING

742.000

LB

12.00000 8,904.00 14.15000 10,499.30 10.03000 7,442.26
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27104

LEGUME SEED

10.000

LB

21.00000 210.00 23.50000 235.00 61.45000 614.50

0350 27105

LEGUME OVERSEEDING

8.000

LB

21.00000 168.00 23.50000 188.00 61.45000 491.60

0360 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

5,204.000

SY

0.35000 1,821.40 0.55000 2,862.20 1.19000 6,192.76

0370 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

29,040.000

SY

0.85000 24,684.00 1.00000 29,040.00 1.19000 34,557.60

0380 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

31,098.000

SY

0.96000 29,854.08 1.15000 35,762.70 1.25000 38,872.50

0390 27230

FERTILIZER NITROGEN - N

574.000

LB

1.00000 574.00 1.15000 660.10 2.51000 1,440.74

0400 27231

FERTILIZER PHOSPHOROUS - P

788.000

LB

1.00000 788.00 1.15000 906.20 2.20000 1,733.60

0410 27232

FERTILIZER POTASSIUM - K

394.000

LB

1.00000 394.00 1.15000 453.10 3.14000 1,237.16
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27250

LIME

27.000

TON

115.00000 3,105.00 127.00000 3,429.00 219.45000 5,925.15

0430 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

322.000

SY

5.95000 1,915.90 6.95000 2,237.90 5.02000 1,616.44

0440 27345

TEMPORARY DIVERSION DIKE

2,055.000

LF

3.85000 7,911.75 25.00000 51,375.00 6.50000 13,357.50

0450 27410

CHECK DAM, ROCK TY. I

40.000

EA

405.00000 16,200.00 235.00000 9,400.00 400.00000 16,000.00

0460 27415

CHECK DAM ROCK TY. II

105.000

EA

182.50000 19,162.50 303.00000 31,815.00 300.00000 31,500.00

0470 27430

SILTATION CONTROL
EXCAVATION

785.000

CY

1.00000 785.00 1.00000 785.00 18.00000 14,130.00

0480 27451

INLET PROTECTION TYPE A

8.000

EA

357.00000 2,856.00 390.00000 3,120.00 560.00000 4,480.00

0490 27505

TEMP. SILT FENCE TYPE A

200.000

LF

5.53000 1,106.00 12.20000 2,440.00 5.00000 1,000.00

0500 27570

TEMP. SEDIMENT RISER PIPE 36"

7.300

LF

364.64000 2,661.87 1,100.00000 8,030.00 1,000.00000 7,300.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27580

TEMP. SEDIMENT BASIN
EXCAVATION

910.000

CY

7.00000 6,370.00 58.00000 52,780.00 39.00000 35,490.00

0520 50108

SIGN PANEL

35.000

SF

52.00000 1,820.00 110.00000 3,850.00 100.00000 3,500.00

0530 50430

SIGN POST STP-1, 2", 14 GAUGE

44.000

LF

51.00000 2,244.00 138.25000 6,083.00 120.00000 5,280.00

0540 50490

CONCRETE SIGN FOUNDATION
STP-1, TYPE F

4.000

EA

275.00000 1,100.00 981.25000 3,925.00 800.00000 3,200.00

0550 54034

TYPE B CLASS I PVMT LINE MRKG
6"

15,500.000

LF

0.95000 14,725.00 1.05000 16,275.00 1.08000 16,740.00

0560 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

7,730.000

LF

0.85000 6,570.50 0.95000 7,343.50 1.02000 7,884.60

0570 54219

INLAID PAVEMENT MARKER
ASPHALT

108.000

EA

65.00000 7,020.00 71.50000 7,722.00 52.67000 5,688.36

0580 54543

TYPE D, CLASS III TEMP. PVMT
MRKG 6"

7,730.000

LF

2.40000 18,552.00 2.65000 20,484.50 2.63000 20,329.90
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) BAKER'S CONSTRUCTION
SERVICES, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

480.000

LF

3.40000 1,632.00 3.75000 1,800.00 5.27000 2,529.60

0600 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

925.00000 1,850.00 1,020.00000 2,040.00 514.14000 1,028.28

0610 67110

TRAFFIC BARRIER SERVICE
CONCRETE

3,401.000

LF

22.50000 76,522.50 82.10000 279,222.10 135.00000 459,135.00

Section Total with LCC: $2,187,169.74 $4,646,661.63 $5,722,746.27

Life Cycle Costs:

$5,722,746.27$2,187,169.74 $4,646,661.63Section Totals:

( ) indicates item is bid as Lump Sum

$4,646,661.63$2,187,169.74 $5,722,746.27

$2,187,169.74

Contract Item Totals

$4,646,661.63 5,722,746.27Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

300,000.00000 300,000.00 425,000.00000 425,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

55,000.00000 55,000.00 50,000.00000 50,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

400,000.00000 400,000.00 750,000.00000 750,000.00

0040 00120

REGULAR EXCAVATION

104,509.000

CY

31.00000 3,239,779.00 58.00000 6,061,522.00

0050 00525

CONCRETE CLASS A3 MISC.

18.000

CY

1,500.00000 27,000.00 1,200.00000 21,600.00

0060 00529

FLOWABLE BACKFILL

65.000

CY

330.00000 21,450.00 700.00000 45,500.00

0070 01180

18" PIPE

225.000

LF

200.00000 45,000.00 125.00000 28,125.00

0080 01186

STORM SEWER PIPE 18"

132.000

LF

200.00000 26,400.00 125.00000 16,500.00

0090 01240

24" PIPE

48.000

LF

250.00000 12,000.00 125.00000 6,000.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01242

24" CONC. PIPE

305.000

LF

275.00000 83,875.00 165.00000 50,325.00

0110 01246

STORM SEWER PIPE 24"

10.000

LF

280.00000 2,800.00 150.00000 1,500.00

0120 02110

NS DRAINAGE LOW
PERMEABILITY LINER
GEOTEXTILE

270.000

SY

50.00000 13,500.00 50.00000 13,500.00

0130 07510

DROP INLET DI-7A

8.000

EA

6,000.00000 48,000.00 6,000.00000 48,000.00

0140 09148

EROSION CONTROL STONE
CLASS A1 EC-1

30.000

TON

42.00000 1,260.00 200.00000 6,000.00

0150 09150

EROSION CONTROL STONE
CLASS I, EC-1

26.000

TON

65.00000 1,690.00 200.00000 5,200.00

0160 09185

PAVED DITCH PG-2A

63.000

SY

220.00000 13,860.00 300.00000 18,900.00

0170 09250

SLOPE DRAIN

5.000

EA

700.00000 3,500.00 2,000.00000 10,000.00

Page 10 of 16

SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

3,499.000

TON

24.00000 83,976.00 50.00000 174,950.00

0190 10609

ASPHALT CONCRETE TY. SM-
12.5E

1,706.000

TON

105.00000 179,130.00 165.00000 281,490.00

0200 10612

ASPHALT CONCRETE TY. IM-19.0E

597.000

TON

99.00000 59,103.00 175.00000 104,475.00

0210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

8,943.000

SY

5.00000 44,715.00 12.00000 107,316.00

0220 10642

ASPHALT CONCRETE TY. BM-
25.0A

2,120.000

TON

94.00000 199,280.00 125.00000 265,000.00

0230 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

3,100.000

LF

6.00000 18,600.00 4.00000 12,400.00

0240 24160

TEMPORARY (CONSTRUCTION)
SIGN

308.000

SF

30.00000 9,240.00 75.00000 23,100.00

0250 24278

GROUP 2 CHANNELIZING
DEVICES

3,650.000

DAY

1.00000 3,650.00 1.50000 5,475.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24282

FLAGGER SERVICE

1,000.000

HR

35.00000 35,000.00 35.00000 35,000.00

0270 24600

REMOVE EXISTING GUARDRAIL

344.000

LF

1.00000 344.00 10.00000 3,440.00

0280 26127

DRY RIPRAP CL.I 26"

5,680.000

TON

45.00000 255,600.00 60.00000 340,800.00

0290 27024

NS TOPSOIL CLASS A, 4"

0.860

ACRE

12,000.00000 10,320.00 50,000.00000 43,000.00

0300 27030

NS TOPSOIL CLASS B,12" DEPTH

90.000

CY

40.00000 3,600.00 30.00000 2,700.00

0310 27101

TEMPORARY SEED

5,204.000

LB

8.00000 41,632.00 14.00000 72,856.00

0320 27102

REGULAR SEED

926.000

LB

10.00000 9,260.00 15.00000 13,890.00

0330 27103

OVERSEEDING

742.000

LB

10.00000 7,420.00 6.00000 4,452.00

0340 27104

LEGUME SEED

10.000

LB

55.00000 550.00 10.00000 100.00

Page 12 of 16

SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27105

LEGUME OVERSEEDING

8.000

LB

55.00000 440.00 10.00000 80.00

0360 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

5,204.000

SY

1.20000 6,244.80 3.40000 17,693.60

0370 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

29,040.000

SY

1.20000 34,848.00 5.75000 166,980.00

0380 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

31,098.000

SY

1.25000 38,872.50 7.00000 217,686.00

0390 27230

FERTILIZER NITROGEN - N

574.000

LB

2.25000 1,291.50 2.00000 1,148.00

0400 27231

FERTILIZER PHOSPHOROUS - P

788.000

LB

2.20000 1,733.60 2.00000 1,576.00

0410 27232

FERTILIZER POTASSIUM - K

394.000

LB

3.00000 1,182.00 2.00000 788.00

0420 27250

LIME

27.000

TON

250.00000 6,750.00 250.00000 6,750.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

322.000

SY

5.00000 1,610.00 5.00000 1,610.00

0440 27345

TEMPORARY DIVERSION DIKE

2,055.000

LF

9.00000 18,495.00 5.00000 10,275.00

0450 27410

CHECK DAM, ROCK TY. I

40.000

EA

450.00000 18,000.00 600.00000 24,000.00

0460 27415

CHECK DAM ROCK TY. II

105.000

EA

550.00000 57,750.00 500.00000 52,500.00

0470 27430

SILTATION CONTROL
EXCAVATION

785.000

CY

30.00000 23,550.00 10.00000 7,850.00

0480 27451

INLET PROTECTION TYPE A

8.000

EA

1,200.00000 9,600.00 500.00000 4,000.00

0490 27505

TEMP. SILT FENCE TYPE A

200.000

LF

6.00000 1,200.00 3.00000 600.00

0500 27570

TEMP. SEDIMENT RISER PIPE 36"

7.300

LF

400.00000 2,920.00 600.00000 4,380.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27580

TEMP. SEDIMENT BASIN
EXCAVATION

910.000

CY

41.00000 37,310.00 20.00000 18,200.00

0520 50108

SIGN PANEL

35.000

SF

100.00000 3,500.00 75.00000 2,625.00

0530 50430

SIGN POST STP-1, 2", 14 GAUGE

44.000

LF

120.00000 5,280.00 47.00000 2,068.00

0540 50490

CONCRETE SIGN FOUNDATION
STP-1, TYPE F

4.000

EA

800.00000 3,200.00 800.00000 3,200.00

0550 54034

TYPE B CLASS I PVMT LINE MRKG
6"

15,500.000

LF

1.20000 18,600.00 5.00000 77,500.00

0560 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

7,730.000

LF

1.00000 7,730.00 1.25000 9,662.50

0570 54219

INLAID PAVEMENT MARKER
ASPHALT

108.000

EA

75.00000 8,100.00 50.00000 5,400.00

0580 54543

TYPE D, CLASS III TEMP. PVMT
MRKG 6"

7,730.000

LF

3.00000 23,190.00 0.50000 3,865.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) A.L.L. CONSTRUCTION,
INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

480.000

LF

4.00000 1,920.00 1.00000 480.00

0600 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

1,200.00000 2,400.00 390.00000 780.00

0610 67110

TRAFFIC BARRIER SERVICE
CONCRETE

3,401.000

LF

60.00000 204,060.00 85.00000 289,085.00

Section Total with LCC: $5,796,311.40 $9,978,898.10

Life Cycle Costs:

$5,796,311.40 $9,978,898.10Section Totals:

( ) indicates item is bid as Lump Sum

$9,978,898.10$5,796,311.40

$5,796,311.40

Contract Item Totals

$9,978,898.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SMART SCALE -TRUCK CLIMBING LANE PHASE 2

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C79

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111272C01

08/24/21 COMPLETION DATE

LEE

Min: Max:

07/24/2020Date Printed:

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E054 ESTES BROS. CONST., INC. $2,187,169.74 100.00%

2 G326 GLASS MACHINERY AND EXCAVATION, INC. $4,646,661.63 212.45%

3 B749 BAKER'S CONSTRUCTION SERVICES, INC. $5,722,746.27 261.65%

4 B991 BORING CONTRACTORS, INC. $5,796,311.40 265.01%

5 A780 A.L.L. CONSTRUCTION, INC. $9,978,898.10 456.25%

Vendor Ranking

Contract ID:

SMART SCALE -TRUCK CLIMBING LANE PHASE 2

BRISTOL / WISELetting Date:

Contract Description:

District(s):

08/24/21 COMPLETION DATE

C0000111272C01

June 24, 2020 10:00 A.M.

0058-052-823, C501, STP-052-1(144); 0058-052-811, C501, NHPP-052-1(145);

LEE

C79

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

110,000.00000 110,000.00 150,000.00000 150,000.00 170,000.00000 170,000.00

0020 10243

AGGR. BASE MATL. TY. I NO. 21A

5.000

TON

250.00000 1,250.00 317.50000 1,587.50 589.71000 2,948.55

0030 10635

ASPHALT CONC.TY. SM-9.5A

2.000

TON

2,000.00000 4,000.00 3,220.00000 6,440.00 1,709.93000 3,419.86

0040 10642

ASPHALT CONCRETE TY. BM-
25.0A

5.000

TON

1,500.00000 7,500.00 1,780.00000 8,900.00 741.19000 3,705.95

0050 13460

MEDIAN BARRIER MB-7D

735.000

LF

38.00000 27,930.00 25.00000 18,375.00 29.32000 21,550.20

0060 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

580.000

LF

43.00000 24,940.00 45.00000 26,100.00 71.50000 41,470.00

0070 13611

IMPACT ATTENUATOR SERVICE
TYPE I

2.000

EA

20,000.00000 40,000.00 4,450.00000 8,900.00 9,969.87000 19,939.74

Page 1 of 13

SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24100

ALLAYING DUST

330.000

HR

5.00000 1,650.00 1.00000 330.00 37.64000 12,421.20

0090 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,248.000

SF

28.00000 34,944.00 29.00000 36,192.00 43.96000 54,862.08

0100 24272

TRUCK MOUNTED ATTENUATOR

32.000

HR

100.00000 3,200.00 32.00000 1,024.00 182.60000 5,843.20

0110 24278

GROUP 2 CHANNELIZING
DEVICES

28,710.000

DAY

0.50000 14,355.00 0.65000 18,661.50 1.03000 29,571.30

0120 24281

ELECTRONIC ARROW BOARD

7,920.000

HR

4.00000 31,680.00 2.00000 15,840.00 2.74000 21,700.80

0130 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

25,000.00000 25,000.00 4,450.00000 4,450.00 25,000.00000 25,000.00

0140 25567

PROGRESS SCHEDULE UPDATES

17.000

EA

1,000.00000 17,000.00 380.00000 6,460.00 1,000.00000 17,000.00

0145 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

3,850.000

LF

3.00000 11,550.00 3.80000 14,630.00 2.35000 9,047.50
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0146 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

650.000

LF

5.00000 3,250.00 6.00000 3,900.00 3.71000 2,411.50

0150 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

5,383.000

LF

1.20000 6,459.60 0.32000 1,722.56 0.89000 4,790.87

0155 54466

TYPE E TEMP. PVMT MRKG 6"

4,500.000

LF

2.60000 11,700.00 3.20000 14,400.00 2.29000 10,305.00

0160 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

4,223.000

LF

1.65000 6,967.95 2.35000 9,924.05 1.43000 6,038.89

0170 54516

TYPE D,CLASS II TEMP. PVMT
MRKG 8"

1,160.000

LF

3.30000 3,828.00 3.20000 3,712.00 2.86000 3,317.60

0175 54573

PVMT SYMB MRKG SGL TURN
ARROW TY A

2.000

EA

175.00000 350.00 160.00000 320.00 127.86000 255.72

0180 68090

BRIDGE DECK GROOVING

866.000

SY

4.80000 4,156.80 15.00000 12,990.00 9.41000 8,149.06

0190 68172

CRACK REPAIR TYPE B

715.000

LF

70.00000 50,050.00 95.25000 68,103.75 44.91000 32,110.65

Page 3 of 13

SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 68180

EMBEDDED GALVANIC ANODES

384.000

EA

33.00000 12,672.00 25.00000 9,600.00 27.70000 10,636.80

0210 68192

REPLACE BEARING

50.000

EA

3,000.00000 150,000.00 1,780.00000 89,000.00 4,458.01000 222,900.50

0220 68200

ULTRASONIC IMPACT
TREATMENT

304.000

LF

300.00000 91,200.00 265.00000 80,560.00 155.72000 47,338.88

0230 68202

PARTIAL BEAM/GIRDER
REPLACEMENT

2,790.000

LB

25.00000 69,750.00 128.50000 358,515.00 78.00000 217,620.00

0240 68313

TYPE A MILLING 1/2"

806.000

SY

26.00000 20,956.00 26.00000 20,956.00 27.90000 22,487.40

0250 68332

H.E.S. PATCHING TYPE C

22.000

SY

2,000.00000 44,000.00 1,270.00000 27,940.00 882.00000 19,404.00

0260 68339

DECK SLAB CLOSURE

57.000

SY

3,000.00000 171,000.00 950.00000 54,150.00 1,915.85000 109,203.45

0270 68472

NS RECOAT EX. STR. NO. 1948

(1)

LS

250,000.00000 250,000.00 270,000.00000 270,000.00 186,721.22000 186,721.22
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 1948

(1)

LS

35,000.00000 35,000.00 75,000.00000 75,000.00 41,140.61000 41,140.61

0290 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1948 (TYPE B)

(1)

LS

5,000.00000 5,000.00 6,700.00000 6,700.00 16,434.79000 16,434.79

0300 68552

ELASTOMERIC EXPANSION DAM
2+" TO 3"

64.000

LF

300.00000 19,200.00 240.00000 15,360.00 500.04000 32,002.56

0310 68572

RECONSTRUCT EXPANSION
JOINT

64.000

LF

300.00000 19,200.00 320.00000 20,480.00 373.92000 23,930.88

0320 68578

RECONSTRUCT BACK WALL

64.000

LF

400.00000 25,600.00 320.00000 20,480.00 376.87000 24,119.68

0330 68590

JACKING AND BLOCKING BEAM

50.000

EA

2,500.00000 125,000.00 825.00000 41,250.00 1,194.77000 59,738.50

0340 68609

PLACE CLASS A4 BRIDGE DECK
CONCRETE OVERLAY

806.000

SY

150.00000 120,900.00 130.00000 104,780.00 112.83000 90,940.98

0350 68622

FURNISH CLASS A4 BRIDGE DECK
CONCRETE 4"- 4-1/2"

101.000

CY

350.00000 35,350.00 320.00000 32,320.00 337.51000 34,088.51
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAYMES BROTHERS, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 68645

TYPE B HYDRO-DEMOLITION 4"

806.000

SY

240.00000 193,440.00 350.00000 282,100.00 258.35000 208,230.10

0370 68907

NS BR.SUPERSTR. WID./REPAIR
STRUCTURAL STEEL (ASTM A709
GR. 50)

24,200.000

LB

12.00000 290,400.00 12.90000 312,180.00 23.00000 556,600.00

0380 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

70.000

SY

2,000.00000 140,000.00 2,400.00000 168,000.00 1,700.00000 119,000.00

0390 69816

RECONSTRUCT BRIDGE SEAT
TYPE B

1.000

EA

8,000.00000 8,000.00 5,000.00000 5,000.00 13,692.39000 13,692.39

0400 69835

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T

196.000

SY

80.00000 15,680.00 155.00000 30,380.00 81.09000 15,893.64

Section Total with LCC: $2,284,109.35 $2,457,713.36 $2,577,984.56

Life Cycle Costs:

$2,577,984.56$2,284,109.35 $2,457,713.36Section Totals:

$2,457,713.36$2,284,109.35 $2,577,984.56

$2,284,109.35

Contract Item Totals

$2,457,713.36

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



( ) indicates item is bid as Lump Sum

$2,284,109.35 $2,457,713.36 2,577,984.56Contract Grand Totals
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

165,000.00000 165,000.00 215,000.00000 215,000.00 283,350.00000 283,350.00

0020 10243

AGGR. BASE MATL. TY. I NO. 21A

5.000

TON

231.00000 1,155.00 150.00000 750.00 500.00000 2,500.00

0030 10635

ASPHALT CONC.TY. SM-9.5A

2.000

TON

1,158.00000 2,316.00 1,350.00000 2,700.00 750.00000 1,500.00

0040 10642

ASPHALT CONCRETE TY. BM-
25.0A

5.000

TON

1,158.00000 5,790.00 650.00000 3,250.00 650.00000 3,250.00

0050 13460

MEDIAN BARRIER MB-7D

735.000

LF

60.00000 44,100.00 90.00000 66,150.00 48.00000 35,280.00

0060 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

580.000

LF

200.00000 116,000.00 105.00000 60,900.00 40.00000 23,200.00

0070 13611

IMPACT ATTENUATOR SERVICE
TYPE I

2.000

EA

21,000.00000 42,000.00 32,000.00000 64,000.00 8,000.00000 16,000.00

0080 24100

ALLAYING DUST

330.000

HR

2.25000 742.50 1.00000 330.00 100.00000 33,000.00
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,248.000

SF

29.00000 36,192.00 40.00000 49,920.00 35.00000 43,680.00

0100 24272

TRUCK MOUNTED ATTENUATOR

32.000

HR

29.00000 928.00 41.00000 1,312.00 17.00000 544.00

0110 24278

GROUP 2 CHANNELIZING
DEVICES

28,710.000

DAY

2.00000 57,420.00 1.00000 28,710.00 0.75000 21,532.50

0120 24281

ELECTRONIC ARROW BOARD

7,920.000

HR

1.75000 13,860.00 13.00000 102,960.00 2.00000 15,840.00

0130 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

35,000.00000 35,000.00 1,900.00000 1,900.00 7,500.00000 7,500.00

0140 25567

PROGRESS SCHEDULE UPDATES

17.000

EA

347.00000 5,899.00 300.00000 5,100.00 1,500.00000 25,500.00

0145 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

3,850.000

LF

3.00000 11,550.00 3.45000 13,282.50 3.00000 11,550.00

0146 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

650.000

LF

5.00000 3,250.00 5.40000 3,510.00 5.00000 3,250.00
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

5,383.000

LF

1.25000 6,728.75 0.30000 1,614.90 1.00000 5,383.00

0155 54466

TYPE E TEMP. PVMT MRKG 6"

4,500.000

LF

3.00000 13,500.00 2.88000 12,960.00 2.50000 11,250.00

0160 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

4,223.000

LF

1.75000 7,390.25 2.13000 8,994.99 2.50000 10,557.50

0170 54516

TYPE D,CLASS II TEMP. PVMT
MRKG 8"

1,160.000

LF

3.50000 4,060.00 2.88000 3,340.80 3.00000 3,480.00

0175 54573

PVMT SYMB MRKG SGL TURN
ARROW TY A

2.000

EA

174.00000 348.00 144.00000 288.00 400.00000 800.00

0180 68090

BRIDGE DECK GROOVING

866.000

SY

9.00000 7,794.00 10.00000 8,660.00 20.00000 17,320.00

0190 68172

CRACK REPAIR TYPE B

715.000

LF

58.00000 41,470.00 92.00000 65,780.00 175.00000 125,125.00

0200 68180

EMBEDDED GALVANIC ANODES

384.000

EA

25.00000 9,600.00 44.00000 16,896.00 125.00000 48,000.00
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 68192

REPLACE BEARING

50.000

EA

3,527.00000 176,350.00 3,200.00000 160,000.00 5,000.00000 250,000.00

0220 68200

ULTRASONIC IMPACT
TREATMENT

304.000

LF

174.00000 52,896.00 225.00000 68,400.00 227.00000 69,008.00

0230 68202

PARTIAL BEAM/GIRDER
REPLACEMENT

2,790.000

LB

61.00000 170,190.00 277.00000 772,830.00 290.00000 809,100.00

0240 68313

TYPE A MILLING 1/2"

806.000

SY

17.00000 13,702.00 27.00000 21,762.00 34.00000 27,404.00

0250 68332

H.E.S. PATCHING TYPE C

22.000

SY

1,157.00000 25,454.00 785.00000 17,270.00 2,250.00000 49,500.00

0260 68339

DECK SLAB CLOSURE

57.000

SY

2,397.00000 136,629.00 2,260.00000 128,820.00 2,800.00000 159,600.00

0270 68472

NS RECOAT EX. STR. NO. 1948

(1)

LS

173,000.00000 173,000.00 551,970.00000 551,970.00 250,000.00000 250,000.00

0280 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 1948

(1)

LS

207,200.00000 207,200.00 103,500.00000 103,500.00 82,000.00000 82,000.00
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1948 (TYPE B)

(1)

LS

76,000.00000 76,000.00 11,500.00000 11,500.00 5,100.00000 5,100.00

0300 68552

ELASTOMERIC EXPANSION DAM
2+" TO 3"

64.000

LF

250.00000 16,000.00 300.00000 19,200.00 890.00000 56,960.00

0310 68572

RECONSTRUCT EXPANSION
JOINT

64.000

LF

715.00000 45,760.00 350.00000 22,400.00 700.00000 44,800.00

0320 68578

RECONSTRUCT BACK WALL

64.000

LF

370.00000 23,680.00 350.00000 22,400.00 575.00000 36,800.00

0330 68590

JACKING AND BLOCKING BEAM

50.000

EA

1,415.00000 70,750.00 2,700.00000 135,000.00 5,500.00000 275,000.00

0340 68609

PLACE CLASS A4 BRIDGE DECK
CONCRETE OVERLAY

806.000

SY

108.00000 87,048.00 117.00000 94,302.00 275.00000 221,650.00

0350 68622

FURNISH CLASS A4 BRIDGE DECK
CONCRETE 4"- 4-1/2"

101.000

CY

215.00000 21,715.00 317.00000 32,017.00 650.00000 65,650.00

0360 68645

TYPE B HYDRO-DEMOLITION 4"

806.000

SY

150.00000 120,900.00 252.00000 203,112.00 155.00000 124,930.00
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) W. C. ENGLISH,
INCORPORATED

(6) FLATIRON
CONSTRUCTORS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 68907

NS BR.SUPERSTR. WID./REPAIR
STRUCTURAL STEEL (ASTM A709
GR. 50)

24,200.000

LB

25.50000 617,100.00 14.35000 347,270.00 61.00000 1,476,200.00

0380 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

70.000

SY

1,700.00000 119,000.00 3,300.00000 231,000.00 4,000.00000 280,000.00

0390 69816

RECONSTRUCT BRIDGE SEAT
TYPE B

1.000

EA

14,950.00000 14,950.00 750.00000 750.00 3,300.00000 3,300.00

0400 69835

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T

196.000

SY

69.00000 13,524.00 125.00000 24,500.00 160.00000 31,360.00

Section Total with LCC: $2,813,941.50 $3,706,312.19 $5,067,754.00

Life Cycle Costs:

$5,067,754.00$2,813,941.50 $3,706,312.19Section Totals:

( ) indicates item is bid as Lump Sum

$3,706,312.19$2,813,941.50 $5,067,754.00

$2,813,941.50

Contract Item Totals

$3,706,312.19 5,067,754.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):C82

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111287B13

04/05/22 COMPLETION DATE

HANOVER

Min: Max:

07/24/2020Date Printed:

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H018 HAYMES BROTHERS, INC. $2,284,109.35 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $2,457,713.36 107.60%

3 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $2,577,984.56 112.87%

4 C333 CURTIS CONTRACTING, INC. $2,813,941.50 123.20%

5 E009 W. C. ENGLISH, INCORPORATED $3,706,312.19 162.27%

6 F319 FLATIRON CONSTRUCTORS, INC. $5,067,754.00 221.87%

Vendor Ranking

Contract ID:

SGR - BRIDGE REPAIR W.B.L. OVER N. ANNA RIVER

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

04/05/22 COMPLETION DATE

C0000111287B13

June 24, 2020 10:00 A.M.

0030-042-892,B613, NHPP-BR04(336); 0030-042-892,C501, NHPP-BR04(336);

HANOVER

C82

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANOLIS PAINTING, INC. (2) REGLAS PAINTING CO.,
INC.

(3) KLICOS PAINTING
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. 5210

(1)

LS

2,500.00000 2,500.00 1,000.00000 1,000.00 15,000.00000 15,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. 5212

(1)

LS

2,500.00000 2,500.00 1,000.00000 1,000.00 15,000.00000 15,000.00

0040 68465

NS ZONE COAT. EX. STR. 5210

(1)

LS

56,400.00000 56,400.00 145,500.00000 145,500.00 92,000.00000 92,000.00

0050 68465

NS ZONE COAT. EX. STR. 5212

(1)

LS

56,400.00000 56,400.00 145,500.00000 145,500.00 92,000.00000 92,000.00

0060 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5210

(1)

LS

37,600.00000 37,600.00 15,000.00000 15,000.00 75,000.00000 75,000.00

0070 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5212

(1)

LS

37,600.00000 37,600.00 15,000.00000 15,000.00 75,000.00000 75,000.00

Page 1 of 8

BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANOLIS PAINTING, INC. (2) REGLAS PAINTING CO.,
INC.

(3) KLICOS PAINTING
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68490

NS DISPOSAL OF MATERIAL STR.
5210

(1)

LS

2,500.00000 2,500.00 1,000.00000 1,000.00 4,950.00000 4,950.00

0090 68490

NS DISPOSAL OF MATERIAL STR.
5212

(1)

LS

2,500.00000 2,500.00 1,000.00000 1,000.00 4,950.00000 4,950.00

Section Total with LCC: $248,000.00 $330,000.00 $398,900.00

Life Cycle Costs:

$398,900.00$248,000.00 $330,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$330,000.00$248,000.00 $398,900.00

$248,000.00

Contract Item Totals

$330,000.00 398,900.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SAFFO CONTRACTORS,
INC.

(5) KMX PAINTING, INC. (6) MONOKO, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

30,000.00000 30,000.00 35,000.00000 35,000.00 50,000.00000 50,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. 5210

(1)

LS

50,000.00000 50,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. 5212

(1)

LS

50,000.00000 50,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0040 68465

NS ZONE COAT. EX. STR. 5210

(1)

LS

100,000.00000 100,000.00 140,000.00000 140,000.00 200,000.00000 200,000.00

0050 68465

NS ZONE COAT. EX. STR. 5212

(1)

LS

100,000.00000 100,000.00 140,000.00000 140,000.00 200,000.00000 200,000.00

0060 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5210

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 2,000.00000 2,000.00

0070 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5212

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 5,000.00000 5,000.00

0080 68490

NS DISPOSAL OF MATERIAL STR.
5210

(1)

LS

3,500.00000 3,500.00 2,000.00000 2,000.00 2,000.00000 2,000.00
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BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SAFFO CONTRACTORS,
INC.

(5) KMX PAINTING, INC. (6) MONOKO, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
5212

(1)

LS

3,500.00000 3,500.00 2,000.00000 2,000.00 2,000.00000 2,000.00

Section Total with LCC: $437,000.00 $459,000.00 $471,000.00

Life Cycle Costs:

$471,000.00$437,000.00 $459,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$459,000.00$437,000.00 $471,000.00

$437,000.00

Contract Item Totals

$459,000.00 471,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEMSTONE, LLC (8) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

(9) K.V.K. CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

40,000.00000 40,000.00 80,000.00000 80,000.00 70,000.00000 70,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. 5210

(1)

LS

30,000.00000 30,000.00 37,222.00000 37,222.00 50,000.00000 50,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. 5212

(1)

LS

30,000.00000 30,000.00 37,222.00000 37,222.00 50,000.00000 50,000.00

0040 68465

NS ZONE COAT. EX. STR. 5210

(1)

LS

146,000.00000 146,000.00 250,200.00000 250,200.00 272,440.00000 272,440.00

0050 68465

NS ZONE COAT. EX. STR. 5212

(1)

LS

146,000.00000 146,000.00 250,200.00000 250,200.00 272,440.00000 272,440.00

0060 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5210

(1)

LS

61,000.00000 61,000.00 30,000.00000 30,000.00 5,560.00000 5,560.00

0070 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5212

(1)

LS

61,000.00000 61,000.00 30,000.00000 30,000.00 5,560.00000 5,560.00

0080 68490

NS DISPOSAL OF MATERIAL STR.
5210

(1)

LS

2,000.00000 2,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00
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BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEMSTONE, LLC (8) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

(9) K.V.K. CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
5212

(1)

LS

2,000.00000 2,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00

Section Total with LCC: $518,000.00 $722,844.00 $730,000.00

Life Cycle Costs:

$730,000.00$518,000.00 $722,844.00Section Totals:

( ) indicates item is bid as Lump Sum

$722,844.00$518,000.00 $730,000.00

$518,000.00

Contract Item Totals

$722,844.00 730,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(11) LEGEND PAINTING, INC. (12) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

80,000.00000 80,000.00 40,000.00000 40,000.00 144,000.00000 144,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. 5210

(1)

LS

25,000.00000 25,000.00 5,000.00000 5,000.00 44,444.00000 44,444.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. 5212

(1)

LS

25,000.00000 25,000.00 5,000.00000 5,000.00 44,444.00000 44,444.00

0040 68465

NS ZONE COAT. EX. STR. 5210

(1)

LS

200,000.00000 200,000.00 370,000.00000 370,000.00 333,333.00000 333,333.00

0050 68465

NS ZONE COAT. EX. STR. 5212

(1)

LS

200,000.00000 200,000.00 370,000.00000 370,000.00 333,333.00000 333,333.00

0060 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5210

(1)

LS

100,000.00000 100,000.00 5,000.00000 5,000.00 22,222.00000 22,222.00

0070 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. 5212

(1)

LS

100,000.00000 100,000.00 5,000.00000 5,000.00 22,222.00000 22,222.00

0080 68490

NS DISPOSAL OF MATERIAL STR.
5210

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,850.00000 6,850.00
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BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(11) LEGEND PAINTING, INC. (12) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
5212

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,850.00000 6,850.00

Section Total with LCC: $740,000.00 $810,000.00 $957,698.00

Life Cycle Costs:

$957,698.00$740,000.00 $810,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$810,000.00$740,000.00 $957,698.00

$740,000.00

Contract Item Totals

$810,000.00 957,698.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 8 of 8

BRIDGE PAINTING OVER RTE. 10

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):C84

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000110667B51

10/07/20 COMPLETION DATE

CHESTERFIELD

Min: Max:

07/24/2020Date Printed:

9999-020-813, B651, B652, NHPP-5A27(725);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M1038 MANOLIS PAINTING, INC. $248,000.00 100.00%

2 R081 REGLAS PAINTING CO., INC. $330,000.00 133.06%

3 K129 KLICOS PAINTING COMPANY, INC. $398,900.00 160.85%

4 S1198 SAFFO CONTRACTORS, INC. $437,000.00 176.21%

5 K1006 KMX PAINTING, INC. $459,000.00 185.08%

6 M481 MONOKO, LLC $471,000.00 189.92%

7 G497 GEMSTONE, LLC $518,000.00 208.87%

8 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$722,844.00 291.47%

9 K214 K.V.K. CONTRACTING, INC. $730,000.00 294.35%

10 E989 ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN
VA ELITE CONTR,INC

$740,000.00 298.39%

11 L1854 LEGEND PAINTING, INC. $810,000.00 326.61%

12 S1346 SOUTHERN ROAD & BRIDGE, LLC $957,698.00 386.17%

Vendor Ranking

Contract ID:

BRIDGE PAINTING OVER RTE. 10

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

10/07/20 COMPLETION DATE

C0000110667B51

June 24, 2020 10:00 A.M.

9999-020-813, B651, B652, NHPP-5A27(725);

CHESTERFIELD

C84

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

82,286.00000 82,286.00 115,749.75000 115,749.75 98,000.00000 98,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

18,000.00000 18,000.00 34,941.85000 34,941.85 7,250.00000 7,250.00

0030 00120

REGULAR EXCAVATION

1,079.000

CY

30.00000 32,370.00 55.95000 60,370.05 137.50000 148,362.50

0040 00305

NS SELECT MATERIAL MIN. CBR
15

67.000

CY

100.00000 6,700.00 186.29000 12,481.43 110.00000 7,370.00

0050 00525

CONCRETE CLASS A3 MISC.

0.490

CY

800.00000 392.00 1,320.67000 647.13 4,326.00000 2,119.74

0070 01152

15" CONC. PIPE

76.000

LF

150.00000 11,400.00 154.15000 11,715.40 113.00000 8,588.00

0080 01182

18" CONC. PIPE

3.000

LF

500.00000 1,500.00 1,123.93000 3,371.79 266.00000 798.00

Page 1 of 13

SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06181

18" END SECTION ES-1

1.000

EA

3,000.00000 3,000.00 1,175.87000 1,175.87 1,840.00000 1,840.00

0100 08990

NS DROP INLET DI-5 MODIFIED

1.000

EA

4,000.00000 4,000.00 6,490.94000 6,490.94 7,100.00000 7,100.00

0110 09056

MANHOLE MH-1 OR 2

2.110

LF

2,000.00000 4,220.00 4,363.00000 9,205.93 3,200.00000 6,752.00

0120 09057

FRAME & COVER MH-1

1.000

EA

1,000.00000 1,000.00 672.54000 672.54 604.06000 604.06

0130 09246

NS PAVED DITCH 4" CONCRETE

2.700

SY

1,000.00000 2,700.00 517.14000 1,396.28 1,060.00000 2,862.00

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

466.000

TON

100.00000 46,600.00 129.30000 60,253.80 63.00000 29,358.00

0150 10417

TACK COAT

521.000

GAL

2.00000 1,042.00 2.62000 1,365.02 6.00000 3,126.00

0160 10608

ASPHALT CONCRETE TY. SM-
12.5D

894.000

TON

95.00000 84,930.00 117.87000 105,375.78 84.57000 75,605.58
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

3,022.000

SY

3.00000 9,066.00 8.90000 26,895.80 2.86000 8,642.92

0180 10642

ASPHALT CONCRETE TY. BM-
25.0A

509.000

TON

107.00000 54,463.00 143.20000 72,888.80 95.09000 48,400.81

0190 11040

CONCRETE ENTRANCE PAVE. 7"

99.000

SY

100.00000 9,900.00 178.11000 17,632.89 210.00000 20,790.00

0200 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

1,827.000

LF

5.00000 9,135.00 1.16000 2,119.32 3.00000 5,481.00

0210 12030

STD. CURB CG-3

54.000

LF

100.00000 5,400.00 113.44000 6,125.76 48.00000 2,592.00

0220 12032

RADIAL CURB CG-3

131.000

LF

110.00000 14,410.00 103.15000 13,512.65 43.00000 5,633.00

0230 24160

TEMPORARY (CONSTRUCTION)
SIGN

188.000

SF

70.00000 13,160.00 58.24000 10,949.12 36.00000 6,768.00

0240 24272

TRUCK MOUNTED ATTENUATOR

240.000

HR

10.00000 2,400.00 46.59000 11,181.60 36.00000 8,640.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24278

GROUP 2 CHANNELIZING
DEVICES

2,625.000

DAY

1.00000 2,625.00 0.71000 1,863.75 0.35000 918.75

0260 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,440.000

HR

5.00000 7,200.00 11.65000 16,776.00 12.00000 17,280.00

0270 24281

ELECTRONIC ARROW BOARD

240.000

HR

10.00000 2,400.00 46.59000 11,181.60 6.00000 1,440.00

0280 24400

OBSCURING ROADWAY

2.400

UNIT

2,000.00000 4,800.00 1,188.07000 2,851.37 1,850.00000 4,440.00

0290 24420

DEMOLITION OF PAVEMENT RIGID

99.000

SY

100.00000 9,900.00 112.92000 11,179.08 36.00000 3,564.00

0300 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

288.000

SY

30.00000 8,640.00 24.54000 7,067.52 1.90000 547.20

0310 24825

NS MODIFY EXIST. DI-5

1.000

EA

3,000.00000 3,000.00 1,685.58000 1,685.58 2,415.00000 2,415.00

0320 25507

FIELD OFFICE TY.III

9.000

MO

4,500.00000 40,500.00 11,647.28000 104,825.52 1,510.00000 13,590.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27012

TOPSOIL CLASS A 2"

1.380

ACRE

38,000.00000 52,440.00 26,388.86000 36,416.63 19,900.00000 27,462.00

0340 27101

TEMPORARY SEED

138.000

LB

10.00000 1,380.00 29.12000 4,018.56 25.00000 3,450.00

0350 27102

REGULAR SEED

207.000

LB

20.00000 4,140.00 29.12000 6,027.84 30.00000 6,210.00

0360 27103

OVERSEEDING

166.000

LB

10.00000 1,660.00 11.65000 1,933.90 25.00000 4,150.00

0370 27230

FERTILIZER NITROGEN - N

132.000

LB

5.00000 660.00 2.33000 307.56 6.00000 792.00

0380 27231

FERTILIZER PHOSPHOROUS - P

181.000

LB

5.00000 905.00 2.33000 421.73 6.00000 1,086.00

0390 27232

FERTILIZER POTASSIUM - K

91.000

LB

5.00000 455.00 2.33000 212.03 6.00000 546.00

0400 27250

LIME

6.210

TON

100.00000 621.00 436.77000 2,712.34 360.00000 2,235.60

0410 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

3,812.000

SY

2.00000 7,624.00 1.75000 6,671.00 4.00000 15,248.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

3,049.000

SY

3.00000 9,147.00 2.04000 6,219.96 4.50000 13,720.50

0430 27430

SILTATION CONTROL
EXCAVATION

81.000

CY

20.00000 1,620.00 91.13000 7,381.53 0.50000 40.50

0440 27451

INLET PROTECTION TYPE A

4.000

EA

1,000.00000 4,000.00 29.12000 116.48 855.00000 3,420.00

0450 27505

TEMP. SILT FENCE TYPE A

476.000

LF

4.00000 1,904.00 6.06000 2,884.56 4.00000 1,904.00

0460 50108

SIGN PANEL

114.000

SF

28.80000 3,283.20 75.27000 8,580.78 34.00000 3,876.00

0470 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

3.000

EA

200.00000 600.00 388.58000 1,165.74 272.00000 816.00

0480 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

2.000

EA

270.00000 540.00 388.62000 777.24 272.00000 544.00

0490 50430

SIGN POST STP-1, 2", 14 GAUGE

40.000

LF

23.95000 958.00 48.57000 1,942.80 24.00000 960.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

24.000

LF

29.90000 717.60 48.57000 1,165.68 30.00000 720.00

0510 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

8.000

EA

270.00000 2,160.00 3,618.13000 28,945.04 272.00000 2,176.00

0520 51162

FLASHING BEACON FB-2

2.000

EA

7,540.00000 15,080.00 4,044.59000 8,089.18 6,700.00000 13,400.00

0530 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

40.000

EA

350.00000 14,000.00 250.94000 10,037.60 328.00000 13,120.00

0540 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

28.000

CY

1,100.00000 30,800.00 1,824.99000 51,099.72 2,324.00000 65,072.00

0550 51243

NS CONC FOUNDATION CF-5

1.000

EA

5,000.00000 5,000.00 3,031.00000 3,031.00 11,250.00000 11,250.00

0560 51481

SIGNAL MAST ARM POLE MP-3,
TYPE E2

1.000

EA

21,000.00000 21,000.00 16,536.70000 16,536.70 17,000.00000 17,000.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 51482

SIGNAL MAST ARM POLE MP-3,
TYPE F

1.000

EA

24,320.00000 24,320.00 16,317.16000 16,317.16 18,900.00000 18,900.00

0580 51487

MAST ARM 49'

2.000

EA

7,176.00000 14,352.00 5,206.18000 10,412.36 3,600.00000 7,200.00

0590 51491

MAST ARM 75' CASE 1 LOADING

1.000

EA

14,300.00000 14,300.00 12,669.65000 12,669.65 34,000.00000 34,000.00

0600 51524

EVP DETECTION SYSTEM 4-WAY

1.000

EA

10,814.27000 10,814.27 8,329.46000 8,329.46 10,800.00000 10,800.00

0610 51602

14/4 CONDUCTOR CABLE

2,005.000

LF

2.00000 4,010.00 2.92000 5,854.60 7.25000 14,536.25

0620 51607

14/7 CONDUCTOR CABLE

1,585.000

LF

3.00000 4,755.00 4.38000 6,942.30 7.25000 11,491.25

0630 51614

NS CONDUCTOR CABLE
EMERGENCY PREEMPTION

640.000

LF

3.00000 1,920.00 1.82000 1,164.80 6.00000 3,840.00

0640 51615

14/1 ENCLOSED COND. CABLE

4,416.000

LF

2.00000 8,832.00 0.35000 1,545.60 4.75000 20,976.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 51700

14/2 CONDUCTOR CABLE
SHIELDED

4,510.000

LF

2.00000 9,020.00 0.56000 2,525.60 3.50000 15,785.00

0660 51830

HANGER ASSEMBLY SM-3, ONE
WAY

12.000

EA

364.00000 4,368.00 292.69000 3,512.28 1,150.00000 13,800.00

0670 51912

LOOP SAW CUT 3/8"

654.000

LF

25.00000 16,350.00 31.52000 20,614.08 40.00000 26,160.00

0680 51913

LOOP SAWCUT 5/8"

372.000

LF

28.00000 10,416.00 40.08000 14,909.76 40.00000 14,880.00

0690 51993

UNINTERRUPTIBLE POWER
SUPPLY TYPE 1

1.000

EA

7,878.00000 7,878.00 8,012.21000 8,012.21 6,100.00000 6,100.00

0695 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

1.000

EA

4,204.00000 4,204.00 3,618.46000 3,618.46 3,700.00000 3,700.00

0700 51996

UNINTERRUPTIBLE POWER
SUPPLY CABINET ATTACHED

1.000

EA

3,581.00000 3,581.00 1,423.20000 1,423.20 5,100.00000 5,100.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 52002

NS TRAFFIC SIGNALIZATION ATC
2070 CONTROLLER WITH D-4
SOFTWARE

1.000

EA

9,406.00000 9,406.00 3,994.36000 3,994.36 7,800.00000 7,800.00

0720 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET 5-DOOR
CONFIGURATION

1.000

EA

38,134.00000 38,134.00 30,302.13000 30,302.13 28,700.00000 28,700.00

0730 54032

TYPE B CLASS I PVMT LINE MRKG
4"

189.000

LF

1.18000 223.02 1.75000 330.75 1.20000 226.80

0740 54034

TYPE B CLASS I PVMT LINE MRKG
6"

4,161.000

LF

1.19000 4,951.59 2.27000 9,445.47 1.20000 4,993.20

0750 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

274.000

LF

4.18000 1,145.32 29.99000 8,217.26 4.20000 1,150.80

0760 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

7.000

EA

90.00000 630.00 506.66000 3,546.62 91.00000 637.00

0770 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

114.00000 114.00 1,106.49000 1,106.49 115.00000 115.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 54629

PVMT SYMB MRKG RAILROAD
CROSSING TY B, CL I

4.000

EA

594.00000 2,376.00 3,435.95000 13,743.80 598.00000 2,392.00

0790 55080

8 CONDUCTOR CABLE

3,910.000

LF

2.00000 7,820.00 0.64000 2,502.40 3.00000 11,730.00

0800 55140

CONCRETE FOUNDATION LF-1 TY.
A

2.000

EA

3,000.00000 6,000.00 2,911.82000 5,823.64 12,600.00000 25,200.00

0810 55179

NS LUMINAIRE ARM 20'

4.000

EA

1,717.00000 6,868.00 860.19000 3,440.76 1,000.00000 4,000.00

0820 55188

LIGHTING POLE LP-2 TYPE D

2.000

EA

4,264.00000 8,528.00 1,634.14000 3,268.28 4,250.00000 8,500.00

0830 55347

ELECT. SERVICE SE-8 TYPE B

2.000

EA

6,000.00000 12,000.00 4,387.80000 8,775.60 12,000.00000 24,000.00

0840 55385

ELECTRICAL SERVICE WORK PAD

2.000

EA

1,000.00000 2,000.00 1,566.70000 3,133.40 1,800.00000 3,600.00

0850 55586

JUNCTION BOX JB-S1

15.000

EA

2,000.00000 30,000.00 1,188.83000 17,832.45 1,780.00000 26,700.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 55587

JUNCTION BOX JB-S2

7.000

EA

2,200.00000 15,400.00 1,348.76000 9,441.32 1,840.00000 12,880.00

0870 56014

ELECT. SER. GRD. ELECTRODE
10'

2.000

EA

400.00000 800.00 123.02000 246.04 510.00000 1,020.00

0880 56022

1" METAL CONDUIT

105.000

LF

20.00000 2,100.00 9.90000 1,039.50 160.00000 16,800.00

0890 56051

BORED CONDUIT 3"

765.000

LF

50.00000 38,250.00 30.00000 22,950.00 30.00000 22,950.00

0900 56053

2" PVC CONDUIT

100.000

LF

12.00000 1,200.00 4.22000 422.00 4.00000 400.00

0910 56054

 3" PVC CONDUIT

1,645.000

LF

15.00000 24,675.00 4.47000 7,353.15 6.00000 9,870.00

0920 56055

4" PVC CONDUIT

55.000

LF

25.00000 1,375.00 11.06000 608.30 9.00000 495.00

0930 56200

TRENCH EXCAVATION ECI-1

1,550.000

LF

10.00000 15,500.00 5.71000 8,850.50 48.00000 74,400.00

0940 56205

TEST BORE

2.000

EA

4,000.00000 8,000.00 2,777.28000 5,554.56 5,500.00000 11,000.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHAMROCK
CONSTRUCTION
CORPORATION

(2) REEVES CONSTRUCTION
COMPANY

(3) CURTIS CONTRACTING,
INC.

0001 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 59000

NS LIGHTING LED LUMINAIRE
TYPE III

4.000

EA

875.00000 3,500.00 1,215.14000 4,860.56 950.00000 3,800.00

Section Total with LCC: $1,057,950.00 $1,245,286.38 $1,270,705.46

Life Cycle Costs:

$1,270,705.46$1,057,950.00 $1,245,286.38Section Totals:

( ) indicates item is bid as Lump Sum

$1,245,286.38$1,057,950.00 $1,270,705.46

$1,057,950.00

Contract Item Totals

$1,245,286.38 1,270,705.46Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):C85

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000111708C01

05/24/21 COMPLETION DATE

NORTHAMPTON

Min: Max:

07/24/2020Date Printed:

0013-065-591, C501, STP-065-5(035);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S1078 SHAMROCK CONSTRUCTION CORPORATION $1,057,950.00 100.00%

2 R1025 REEVES CONSTRUCTION COMPANY $1,245,286.38 117.71%

3 C333 CURTIS CONTRACTING, INC. $1,270,705.46 120.11%

Vendor Ranking

Contract ID:

SMART SCALE - ROADWAY AND INTERSECTION IMPROVEMENTS

HAMPTON ROADS / ACCOMACLetting Date:

Contract Description:

District(s):

05/24/21 COMPLETION DATE

C0000111708C01

June 24, 2020 10:00 A.M.

0013-065-591, C501, STP-065-5(035);

NORTHAMPTON

C85

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

70,000.00000 70,000.00 70,000.00000 70,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. 6016

(1)

LS

29,700.00000 29,700.00 25,000.00000 25,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. 6017

(1)

LS

29,700.00000 29,700.00 30,000.00000 30,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
STR. 6033

(1)

LS

29,700.00000 29,700.00 19,500.00000 19,500.00

0050 24265

NS MAINTENANCE OF TRAFFIC
STR. 6034

(1)

LS

29,700.00000 29,700.00 27,000.00000 27,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
STR. 6045

(1)

LS

29,700.00000 29,700.00 20,500.00000 20,500.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. 6046

(1)

LS

29,700.00000 29,700.00 20,500.00000 20,500.00

Page 1 of 5

SCOUR REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C88

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114769B01

10/25/21 COMPLETION DATE

ALBEMARLE, FAUQUIER, GREENE, MADISON, RAPPAHANNOCK

Min: Max:

07/24/2020Date Printed:

BRDG-967-454, N501, STP-BR07(308);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
STR. 6057

(1)

LS

29,700.00000 29,700.00 30,000.00000 30,000.00

0090 24265

NS MAINTENANCE OF TRAFFIC
STR. 6073

(1)

LS

29,700.00000 29,700.00 20,500.00000 20,500.00

0100 24265

NS MAINTENANCE OF TRAFFIC
STR. 6162

(1)

LS

29,700.00000 29,700.00 23,000.00000 23,000.00

0110 24265

NS MAINTENANCE OF TRAFFIC
STR. 6169

(1)

LS

29,700.00000 29,700.00 19,500.00000 19,500.00

0120 24265

NS MAINTENANCE OF TRAFFIC
STR. 6245

(1)

LS

29,700.00000 29,700.00 12,000.00000 12,000.00

0130 24265

NS MAINTENANCE OF TRAFFIC
STR. 6904

(1)

LS

29,700.00000 29,700.00 16,000.00000 16,000.00

0140 66121

NS COFFERDAM STR. 6016

1.000

EA

17,500.00000 17,500.00 9,800.00000 9,800.00

0150 66121

NS COFFERDAM STR. 6017

2.000

EA

17,500.00000 35,000.00 11,000.00000 22,000.00
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SCOUR REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C88

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114769B01

10/25/21 COMPLETION DATE

ALBEMARLE, FAUQUIER, GREENE, MADISON, RAPPAHANNOCK

Min: Max:

07/24/2020Date Printed:

BRDG-967-454, N501, STP-BR07(308);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 66121

NS COFFERDAM STR. 6033

1.000

EA

17,500.00000 17,500.00 8,000.00000 8,000.00

0170 66121

NS COFFERDAM STR. 6034

2.000

EA

17,500.00000 35,000.00 11,000.00000 22,000.00

0180 66121

NS COFFERDAM STR. 6045

1.000

EA

17,500.00000 17,500.00 10,500.00000 10,500.00

0190 66121

NS COFFERDAM STR. 6046

1.000

EA

17,500.00000 17,500.00 6,500.00000 6,500.00

0200 66121

NS COFFERDAM STR. 6057

2.000

EA

17,500.00000 35,000.00 11,000.00000 22,000.00

0210 66121

NS COFFERDAM STR. 6073

2.000

EA

17,500.00000 35,000.00 11,000.00000 22,000.00

0220 66121

NS COFFERDAM STR. 6162

1.000

EA

17,500.00000 17,500.00 11,000.00000 11,000.00

0230 66121

NS COFFERDAM STR. 6169

1.000

EA

17,500.00000 17,500.00 6,500.00000 6,500.00

0240 66121

NS COFFERDAM STR. 6245

2.000

EA

17,500.00000 35,000.00 8,500.00000 17,000.00
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SCOUR REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C88

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114769B01

10/25/21 COMPLETION DATE

ALBEMARLE, FAUQUIER, GREENE, MADISON, RAPPAHANNOCK

Min: Max:

07/24/2020Date Printed:

BRDG-967-454, N501, STP-BR07(308);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 66121

NS COFFERDAM STR. 6904

2.000

EA

17,500.00000 35,000.00 11,000.00000 22,000.00

0260 68100

REINF. STEEL

3,300.000

LB

1.00000 3,300.00 9.10000 30,030.00

0270 68900

NS REM. PORT. OF EX.STR. 6016

(1)

LS

14,800.00000 14,800.00 7,800.00000 7,800.00

0280 68900

NS REM. PORT. OF EX.STR. 6017

(1)

LS

14,800.00000 14,800.00 16,000.00000 16,000.00

0290 68900

NS REM. PORT. OF EX.STR. 6057

(1)

LS

14,800.00000 14,800.00 6,500.00000 6,500.00

0300 68900

NS REM. PORT. OF EX.STR. 6169

(1)

LS

14,800.00000 14,800.00 6,000.00000 6,000.00

0310 68900

NS REM. PORT. OF EX.STR. 6904

(1)

LS

14,800.00000 14,800.00 14,000.00000 14,000.00

0320 69011

STRUCTURE EXCAVATION

145.000

CY

175.00000 25,375.00 215.00000 31,175.00

0330 69030

CONCRETE CLASS A3

138.900

CY

300.00000 41,670.00 2,275.00000 315,997.50
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SCOUR REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C88

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114769B01

10/25/21 COMPLETION DATE

ALBEMARLE, FAUQUIER, GREENE, MADISON, RAPPAHANNOCK

Min: Max:

07/24/2020Date Printed:

BRDG-967-454, N501, STP-BR07(308);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

7.000

SY

1,200.00000 8,400.00 1,800.00000 12,600.00

0350 69639

DRY RIPRAP CL. II 38"

213.000

TON

150.00000 31,950.00 195.00000 41,535.00

Section Total with LCC: $926,095.00 $994,437.50

Life Cycle Costs:

$926,095.00 $994,437.50Section Totals:

( ) indicates item is bid as Lump Sum

$994,437.50$926,095.00

$926,095.00

Contract Item Totals

$994,437.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SCOUR REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C88

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000114769B01

10/25/21 COMPLETION DATE

ALBEMARLE, FAUQUIER, GREENE, MADISON, RAPPAHANNOCK

Min: Max:

07/24/2020Date Printed:

BRDG-967-454, N501, STP-BR07(308);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $926,095.00 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $994,437.50 107.38%

Vendor Ranking

Contract ID:

SCOUR REPAIR

CULPEPER / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/25/21 COMPLETION DATE

C0000114769B01

June 24, 2020 10:00 A.M.

BRDG-967-454, N501, STP-BR07(308);

ALBEMARLE, FAUQUIER, GREENE, MADISON, RAPPAHANNOCK

C88

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REGLAS PAINTING CO.,
INC.

(2) KLICOS PAINTING
COMPANY, INC.

(3) MONOKO, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 1040

(1)

LS

1,000.00000 1,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2004

(1)

LS

1,000.00000 1,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2005

(1)

LS

1,000.00000 1,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2012

(1)

LS

1,000.00000 1,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2805

(1)

LS

1,000.00000 1,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6061

(1)

LS

1,000.00000 1,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

Page 1 of 24

BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REGLAS PAINTING CO.,
INC.

(2) KLICOS PAINTING
COMPANY, INC.

(3) MONOKO, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6062

(1)

LS

1,000.00000 1,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0080 68472

NS RECOAT EX. STR. NO. 1040

(1)

LS

125,000.00000 125,000.00 79,474.00000 79,474.00 155,000.00000 155,000.00

0090 68472

NS RECOAT EX. STR. NO. 2004

(1)

LS

60,000.00000 60,000.00 41,828.00000 41,828.00 77,000.00000 77,000.00

0100 68472

NS RECOAT EX. STR. NO. 2005

(1)

LS

60,000.00000 60,000.00 41,828.00000 41,828.00 77,000.00000 77,000.00

0110 68472

NS RECOAT EX. STR. NO. 2012

(1)

LS

75,000.00000 75,000.00 54,377.00000 54,377.00 155,000.00000 155,000.00

0120 68472

NS RECOAT EX. STR. NO. 2805

(1)

LS

100,000.00000 100,000.00 66,925.00000 66,925.00 155,000.00000 155,000.00

0130 68472

NS RECOAT EX. STR. NO. 6061

(1)

LS

80,000.00000 80,000.00 75,291.00000 75,291.00 155,000.00000 155,000.00

0140 68472

NS RECOAT EX. STR. NO. 6062

(1)

LS

76,500.00000 76,500.00 58,560.00000 58,560.00 155,000.00000 155,000.00

0150 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 1040

(1)

LS

47,000.00000 47,000.00 75,974.00000 75,974.00 2,000.00000 2,000.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REGLAS PAINTING CO.,
INC.

(2) KLICOS PAINTING
COMPANY, INC.

(3) MONOKO, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2004

(1)

LS

22,000.00000 22,000.00 38,329.00000 38,329.00 2,000.00000 2,000.00

0170 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2005

(1)

LS

22,000.00000 22,000.00 38,329.00000 38,329.00 2,000.00000 2,000.00

0180 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2012

(1)

LS

27,550.00000 27,550.00 50,876.00000 50,876.00 2,000.00000 2,000.00

0190 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2805

(1)

LS

43,550.00000 43,550.00 63,425.00000 63,425.00 2,000.00000 2,000.00

0200 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6061

(1)

LS

38,500.00000 38,500.00 71,790.00000 71,790.00 2,000.00000 2,000.00

0210 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6062

(1)

LS

38,000.00000 38,000.00 55,059.00000 55,059.00 2,000.00000 2,000.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1040

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REGLAS PAINTING CO.,
INC.

(2) KLICOS PAINTING
COMPANY, INC.

(3) MONOKO, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2004

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2005

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2012

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2805

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6061

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6062

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

Section Total with LCC: $836,100.00 $843,565.00 $971,000.00

Life Cycle Costs:

$971,000.00$836,100.00 $843,565.00Section Totals:

$843,565.00$836,100.00 $971,000.00Contract Item Totals

Contract Time Totals
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



( ) indicates item is bid as Lump Sum

$836,100.00 $843,565.00 971,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANOLIS PAINTING, INC. (5) KMX PAINTING, INC. (6) EURO PAINT, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 1040

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2004

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2005

(1)

LS

4,000.00000 4,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2012

(1)

LS

4,000.00000 4,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2805

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6061

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6062

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0080 68472

NS RECOAT EX. STR. NO. 1040

(1)

LS

210,000.00000 210,000.00 145,000.00000 145,000.00 124,967.54000 124,967.54
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANOLIS PAINTING, INC. (5) KMX PAINTING, INC. (6) EURO PAINT, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68472

NS RECOAT EX. STR. NO. 2004

(1)

LS

92,000.00000 92,000.00 100,000.00000 100,000.00 85,670.31000 85,670.31

0100 68472

NS RECOAT EX. STR. NO. 2005

(1)

LS

92,000.00000 92,000.00 100,000.00000 100,000.00 85,670.31000 85,670.31

0110 68472

NS RECOAT EX. STR. NO. 2012

(1)

LS

110,000.00000 110,000.00 100,000.00000 100,000.00 107,247.69000 107,247.69

0120 68472

NS RECOAT EX. STR. NO. 2805

(1)

LS

160,000.00000 160,000.00 120,000.00000 120,000.00 108,992.31000 108,992.31

0130 68472

NS RECOAT EX. STR. NO. 6061

(1)

LS

130,000.00000 130,000.00 100,000.00000 100,000.00 110,155.79000 110,155.79

0140 68472

NS RECOAT EX. STR. NO. 6062

(1)

LS

130,000.00000 130,000.00 140,000.00000 140,000.00 109,573.85000 109,573.85

0150 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 1040

(1)

LS

5,000.00000 5,000.00 60,000.00000 60,000.00 83,311.69000 83,311.69

0160 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2004

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 57,113.54000 57,113.54

0170 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2005

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 57,113.54000 57,113.54

Page 7 of 24

BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANOLIS PAINTING, INC. (5) KMX PAINTING, INC. (6) EURO PAINT, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2012

(1)

LS

5,000.00000 5,000.00 30,000.00000 30,000.00 71,498.81000 71,498.81

0190 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2805

(1)

LS

5,000.00000 5,000.00 50,000.00000 50,000.00 72,661.54000 72,661.54

0200 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6061

(1)

LS

5,000.00000 5,000.00 40,000.00000 40,000.00 73,436.92000 73,436.92

0210 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6062

(1)

LS

5,000.00000 5,000.00 50,000.00000 50,000.00 73,049.23000 73,049.23

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1040

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 2,400.00000 2,400.00

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2004

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2005

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2012

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 1,800.00000 1,800.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANOLIS PAINTING, INC. (5) KMX PAINTING, INC. (6) EURO PAINT, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2805

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6061

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6062

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 1,800.00000 1,800.00

Section Total with LCC: $1,027,000.00 $1,184,000.00 $1,318,663.07

Life Cycle Costs:

$1,318,663.07$1,027,000.00 $1,184,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,184,000.00$1,027,000.00 $1,318,663.07

$1,027,000.00

Contract Item Totals

$1,184,000.00 1,318,663.07Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

(8) SAFFO CONTRACTORS,
INC.

(9) K.V.K. CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 1040

(1)

LS

23,730.00000 23,730.00 30,000.00000 30,000.00 20,000.00000 20,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2004

(1)

LS

23,730.00000 23,730.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2005

(1)

LS

23,730.00000 23,730.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2012

(1)

LS

23,730.00000 23,730.00 30,000.00000 30,000.00 10,000.00000 10,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2805

(1)

LS

23,730.00000 23,730.00 35,000.00000 35,000.00 15,000.00000 15,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6061

(1)

LS

23,730.00000 23,730.00 35,000.00000 35,000.00 20,000.00000 20,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6062

(1)

LS

23,730.00000 23,730.00 50,000.00000 50,000.00 20,000.00000 20,000.00

0080 68472

NS RECOAT EX. STR. NO. 1040

(1)

LS

170,000.00000 170,000.00 180,000.00000 180,000.00 271,258.40000 271,258.40
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

(8) SAFFO CONTRACTORS,
INC.

(9) K.V.K. CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68472

NS RECOAT EX. STR. NO. 2004

(1)

LS

120,000.00000 120,000.00 100,000.00000 100,000.00 134,526.52000 134,526.52

0100 68472

NS RECOAT EX. STR. NO. 2005

(1)

LS

120,000.00000 120,000.00 100,000.00000 100,000.00 134,526.52000 134,526.52

0110 68472

NS RECOAT EX. STR. NO. 2012

(1)

LS

130,000.00000 130,000.00 105,000.00000 105,000.00 180,838.93000 180,838.93

0120 68472

NS RECOAT EX. STR. NO. 2805

(1)

LS

150,000.00000 150,000.00 125,000.00000 125,000.00 220,535.28000 220,535.28

0130 68472

NS RECOAT EX. STR. NO. 6061

(1)

LS

160,000.00000 160,000.00 135,000.00000 135,000.00 246,999.52000 246,999.52

0140 68472

NS RECOAT EX. STR. NO. 6062

(1)

LS

150,000.00000 150,000.00 150,000.00000 150,000.00 233,767.40000 233,767.40

0150 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 1040

(1)

LS

30,000.00000 30,000.00 60,000.00000 60,000.00 5,535.88000 5,535.88

0160 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2004

(1)

LS

20,000.00000 20,000.00 40,000.00000 40,000.00 2,745.44000 2,745.44
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

(8) SAFFO CONTRACTORS,
INC.

(9) K.V.K. CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2005

(1)

LS

20,000.00000 20,000.00 40,000.00000 40,000.00 2,745.44000 2,745.44

0180 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2012

(1)

LS

20,000.00000 20,000.00 45,000.00000 45,000.00 3,690.59000 3,690.59

0190 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2805

(1)

LS

20,000.00000 20,000.00 50,000.00000 50,000.00 4,500.72000 4,500.72

0200 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6061

(1)

LS

20,000.00000 20,000.00 60,000.00000 60,000.00 5,040.80000 5,040.80

0210 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6062

(1)

LS

20,000.00000 20,000.00 50,000.00000 50,000.00 4,768.56000 4,768.56

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1040

(1)

LS

4,000.00000 4,000.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2004

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 1,000.00000 1,000.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

(8) SAFFO CONTRACTORS,
INC.

(9) K.V.K. CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2005

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2012

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2805

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6061

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6062

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 1,000.00000 1,000.00

Section Total with LCC: $1,338,110.00 $1,494,500.00 $1,563,480.00

Life Cycle Costs:

$1,563,480.00$1,338,110.00 $1,494,500.00Section Totals:

$1,494,500.00$1,338,110.00 $1,563,480.00

$1,338,110.00

Contract Item Totals

$1,494,500.00 1,563,480.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



( ) indicates item is bid as Lump Sum
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELITE INDUSTRIAL
PAINTING, INC.

(11) SPARTAN
CONTRACTING, LLC

(12) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 1040

(1)

LS

5,000.00000 5,000.00 7,000.00000 7,000.00 33,333.00000 33,333.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2004

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 33,333.00000 33,333.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2005

(1)

LS

4,000.00000 4,000.00 5,000.00000 5,000.00 33,333.00000 33,333.00

0040 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2012

(1)

LS

4,000.00000 4,000.00 7,000.00000 7,000.00 33,333.00000 33,333.00

0050 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2805

(1)

LS

4,000.00000 4,000.00 15,000.00000 15,000.00 33,333.00000 33,333.00

0060 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6061

(1)

LS

5,000.00000 5,000.00 7,000.00000 7,000.00 33,333.00000 33,333.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6062

(1)

LS

5,000.00000 5,000.00 15,000.00000 15,000.00 33,333.00000 33,333.00

0080 68472

NS RECOAT EX. STR. NO. 1040

(1)

LS

210,000.00000 210,000.00 205,000.00000 205,000.00 177,777.00000 177,777.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELITE INDUSTRIAL
PAINTING, INC.

(11) SPARTAN
CONTRACTING, LLC

(12) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68472

NS RECOAT EX. STR. NO. 2004

(1)

LS

207,000.00000 207,000.00 140,000.00000 140,000.00 177,777.00000 177,777.00

0100 68472

NS RECOAT EX. STR. NO. 2005

(1)

LS

196,000.00000 196,000.00 140,000.00000 140,000.00 177,777.00000 177,777.00

0110 68472

NS RECOAT EX. STR. NO. 2012

(1)

LS

197,000.00000 197,000.00 195,000.00000 195,000.00 177,777.00000 177,777.00

0120 68472

NS RECOAT EX. STR. NO. 2805

(1)

LS

196,976.00000 196,976.00 300,000.00000 300,000.00 177,777.00000 177,777.00

0130 68472

NS RECOAT EX. STR. NO. 6061

(1)

LS

205,000.00000 205,000.00 185,000.00000 185,000.00 177,777.00000 177,777.00

0140 68472

NS RECOAT EX. STR. NO. 6062

(1)

LS

250,000.00000 250,000.00 300,000.00000 300,000.00 177,777.00000 177,777.00

0150 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 1040

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 14,444.00000 14,444.00

0160 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2004

(1)

LS

4,000.00000 4,000.00 10,000.00000 10,000.00 14,444.00000 14,444.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELITE INDUSTRIAL
PAINTING, INC.

(11) SPARTAN
CONTRACTING, LLC

(12) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2005

(1)

LS

3,000.00000 3,000.00 10,000.00000 10,000.00 14,444.00000 14,444.00

0180 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2012

(1)

LS

6,000.00000 6,000.00 10,000.00000 10,000.00 14,444.00000 14,444.00

0190 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2805

(1)

LS

7,000.00000 7,000.00 10,000.00000 10,000.00 14,444.00000 14,444.00

0200 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6061

(1)

LS

7,000.00000 7,000.00 10,000.00000 10,000.00 14,444.00000 14,444.00

0210 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6062

(1)

LS

7,000.00000 7,000.00 10,000.00000 10,000.00 14,444.00000 14,444.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1040

(1)

LS

8,000.00000 8,000.00 2,000.00000 2,000.00 9,898.00000 9,898.00

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2004

(1)

LS

9,000.00000 9,000.00 2,000.00000 2,000.00 9,898.00000 9,898.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELITE INDUSTRIAL
PAINTING, INC.

(11) SPARTAN
CONTRACTING, LLC

(12) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2005

(1)

LS

12,000.00000 12,000.00 2,000.00000 2,000.00 9,898.00000 9,898.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2012

(1)

LS

11,000.00000 11,000.00 2,000.00000 2,000.00 9,898.00000 9,898.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2805

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 9,898.00000 9,898.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6061

(1)

LS

11,000.00000 11,000.00 2,000.00000 2,000.00 9,898.00000 9,898.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6062

(1)

LS

9,000.00000 9,000.00 2,000.00000 2,000.00 9,898.00000 9,898.00

Section Total with LCC: $1,597,976.00 $1,610,000.00 $1,648,164.00

Life Cycle Costs:

$1,648,164.00$1,597,976.00 $1,610,000.00Section Totals:

$1,610,000.00$1,597,976.00 $1,648,164.00

$1,597,976.00

Contract Item Totals

$1,610,000.00 1,648,164.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



( ) indicates item is bid as Lump Sum
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) BLASTECH
ENTERPRISES, INC.

(14) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(15) GEMSTONE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 1040

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2004

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2005

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2012

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2805

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 30,000.00000 30,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6061

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 6062

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) BLASTECH
ENTERPRISES, INC.

(14) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(15) GEMSTONE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. NO. 1040

(1)

LS

260,000.00000 260,000.00 150,000.00000 150,000.00 124,000.00000 124,000.00

0090 68472

NS RECOAT EX. STR. NO. 2004

(1)

LS

170,000.00000 170,000.00 100,000.00000 100,000.00 95,000.00000 95,000.00

0100 68472

NS RECOAT EX. STR. NO. 2005

(1)

LS

170,000.00000 170,000.00 100,000.00000 100,000.00 95,000.00000 95,000.00

0110 68472

NS RECOAT EX. STR. NO. 2012

(1)

LS

185,000.00000 185,000.00 100,000.00000 100,000.00 241,000.00000 241,000.00

0120 68472

NS RECOAT EX. STR. NO. 2805

(1)

LS

300,000.00000 300,000.00 150,000.00000 150,000.00 402,000.00000 402,000.00

0130 68472

NS RECOAT EX. STR. NO. 6061

(1)

LS

255,000.00000 255,000.00 150,000.00000 150,000.00 148,000.00000 148,000.00

0140 68472

NS RECOAT EX. STR. NO. 6062

(1)

LS

250,000.00000 250,000.00 150,000.00000 150,000.00 163,000.00000 163,000.00

0150 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 1040

(1)

LS

5,000.00000 5,000.00 100,000.00000 100,000.00 56,000.00000 56,000.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) BLASTECH
ENTERPRISES, INC.

(14) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(15) GEMSTONE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2004

(1)

LS

5,000.00000 5,000.00 80,000.00000 80,000.00 43,000.00000 43,000.00

0170 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2005

(1)

LS

5,000.00000 5,000.00 80,000.00000 80,000.00 43,000.00000 43,000.00

0180 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2012

(1)

LS

5,000.00000 5,000.00 100,000.00000 100,000.00 107,000.00000 107,000.00

0190 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 2805

(1)

LS

5,000.00000 5,000.00 180,000.00000 180,000.00 177,000.00000 177,000.00

0200 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6061

(1)

LS

10,000.00000 10,000.00 100,000.00000 100,000.00 67,000.00000 67,000.00

0210 68474

NS ENV. PROT. & HEALTH &
SAFETY STR. NO. 6062

(1)

LS

5,000.00000 5,000.00 100,000.00000 100,000.00 73,000.00000 73,000.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 1040

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) BLASTECH
ENTERPRISES, INC.

(14) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(15) GEMSTONE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2004

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 1,000.00000 1,000.00

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2005

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 1,000.00000 1,000.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2012

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2805

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6061

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6062

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

Section Total with LCC: $1,700,000.00 $1,745,000.00 $1,982,000.00

Life Cycle Costs:

$1,982,000.00$1,700,000.00 $1,745,000.00Section Totals:

$1,745,000.00$1,700,000.00 $1,982,000.00Contract Item Totals
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



( ) indicates item is bid as Lump Sum

$1,700,000.00 $1,745,000.00 1,982,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE COATINGS CONTRACT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C90

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000115170B14

07/23/21 COMPLETION DATE

BLAND, RUSSELL, SMYTH, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-531,B614, NHPP-BR01(361);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R081 REGLAS PAINTING CO., INC. $836,100.00 100.00%

2 K129 KLICOS PAINTING COMPANY, INC. $843,565.00 100.89%

3 M481 MONOKO, LLC $971,000.00 116.13%

4 M1038 MANOLIS PAINTING, INC. $1,027,000.00 122.83%

5 K1006 KMX PAINTING, INC. $1,184,000.00 141.61%

6 E928 EURO PAINT, LLC $1,318,663.07 157.72%

7 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$1,338,110.00 160.04%

8 S1198 SAFFO CONTRACTORS, INC. $1,494,500.00 178.75%

9 K214 K.V.K. CONTRACTING, INC. $1,563,480.00 187.00%

10 E1053 ELITE INDUSTRIAL PAINTING, INC. $1,597,976.00 191.12%

11 S1256 SPARTAN CONTRACTING, LLC $1,610,000.00 192.56%

12 S1346 SOUTHERN ROAD & BRIDGE, LLC $1,648,164.00 197.13%

13 B919 BLASTECH ENTERPRISES, INC. $1,700,000.00 203.32%

Vendor Ranking

Contract ID:

BRIDGE COATINGS CONTRACT

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

07/23/21 COMPLETION DATE

C0000115170B14

June 24, 2020 10:00 A.M.

9999-961-531,B614, NHPP-BR01(361);

BLAND, RUSSELL, SMYTH, WYTHE

C90

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 2

Min: Max:

Date Printed: 07/24/2020



Vendor Ranking

Contract ID:

BRIDGE COATINGS CONTRACT

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

07/23/21 COMPLETION DATE

C0000115170B14

June 24, 2020 10:00 A.M.

9999-961-531,B614, NHPP-BR01(361);

BLAND, RUSSELL, SMYTH, WYTHE

C90

Counties:

Contract Time:

Call Order: Project(s):

Page 2 of 2

Min: Max:

Date Printed: 07/24/2020

Percent Of Low
BidTotal BidRank Vendor ID/Name

14 E989 ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN
VA ELITE CONTR,INC

$1,745,000.00 208.71%

15 G497 GEMSTONE, LLC $1,982,000.00 237.05%



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) M. D. MILLER CO., INC. (3) LANFORD BROTHERS
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER GREATER
THAN $100,000 (BLAND)

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0020 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER GREATER
THAN $100,000 (SMYTH)

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0030 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER GREATER
THAN $100,000 (WASHINGTON)

1.000

EA

10,000.00000 10,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

0040 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER GREATER
THAN $100,000 (WYTHE)

4.000

EA

10,000.00000 40,000.00 10,000.00000 40,000.00 5,000.00000 20,000.00

0050 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER LESS
THAN $100,000 (BLAND)

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 12,000.00000 12,000.00
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ON-CALL INTERSTATE BRIDGE REPAIR

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000115176B12

09/23/21 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-410,B612, NHPP-BR01(362);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) M. D. MILLER CO., INC. (3) LANFORD BROTHERS
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER LESS
THAN $100,000 (SMYTH)

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 12,000.00000 12,000.00

0070 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER LESS
THAN $100,000 (WASHINGTON)

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0080 00098

NS MOBILIZATION MOBILIZATION
ON-CALL TASK ORDER LESS
THAN $100,000 (WYTHE)

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0090 17374

EMERGENCY MOBILIZATION

1.000

EA

10,000.00000 10,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0100 24160

TEMPORARY (CONSTRUCTION)
SIGN

3,100.000

SF

8.50000 26,350.00 0.01000 31.00 25.00000 77,500.00

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

6.000

DAY

2,000.00000 12,000.00 1,500.00000 9,000.00 2,500.00000 15,000.00

0120 24272

TRUCK MOUNTED ATTENUATOR

7,800.000

HR

8.00000 62,400.00 0.01000 78.00 9.00000 70,200.00
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ON-CALL INTERSTATE BRIDGE REPAIR

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000115176B12

09/23/21 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-410,B612, NHPP-BR01(362);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) M. D. MILLER CO., INC. (3) LANFORD BROTHERS
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 24278

GROUP 2 CHANNELIZING
DEVICES

47,000.000

DAY

1.00000 47,000.00 0.01000 470.00 1.00000 47,000.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

6,700.000

HR

8.00000 53,600.00 0.01000 67.00 6.00000 40,200.00

0150 24281

ELECTRONIC ARROW BOARD

6,700.000

HR

3.50000 23,450.00 0.01000 67.00 6.00000 40,200.00

0160 24282

FLAGGER SERVICE

2,300.000

HR

17.50000 40,250.00 25.00000 57,500.00 30.00000 69,000.00

0170 52002

NS TRAFFIC SIGNALIZATION
TEMPORARY TRAFFIC CONTROL
SIGNAL

1.000

EA

65,000.00000 65,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0180 68180

EMBEDDED GALVANIC ANODES

2,989.000

EA

32.50000 97,142.50 15.00000 44,835.00 18.00000 53,802.00

0190 68406

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T

156.000

SY

100.00000 15,600.00 45.00000 7,020.00 50.00000 7,800.00

0191 68408

SILICONE JOINT SEALANT 1"

200.000

LF

35.00000 7,000.00 50.00000 10,000.00 40.00000 8,000.00
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ON-CALL INTERSTATE BRIDGE REPAIR

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000115176B12

09/23/21 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-410,B612, NHPP-BR01(362);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) M. D. MILLER CO., INC. (3) LANFORD BROTHERS
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0192 68409

SILICONE JOINT SEALANT 1-1/2"

200.000

LF

38.00000 7,600.00 50.00000 10,000.00 40.00000 8,000.00

0193 68410

SILICONE JOINT SEALANT 2"

200.000

LF

41.00000 8,200.00 50.00000 10,000.00 40.00000 8,000.00

0194 68411

SILICONE JOINT SEALANT 2-1/2"

200.000

LF

40.00000 8,000.00 50.00000 10,000.00 50.00000 10,000.00

0195 68412

SILICONE JOINT SEALANT 3"

200.000

LF

60.00000 12,000.00 50.00000 10,000.00 50.00000 10,000.00

0196 68533

ADHESIVE BASED JOINT SEALER
CLASS II 2"

200.000

LF

24.00000 4,800.00 100.00000 20,000.00 65.00000 13,000.00

0197 68534

ADHESIVE BASED JOINT SEALER
CLASS II, 3"

200.000

LF

26.00000 5,200.00 100.00000 20,000.00 65.00000 13,000.00

0198 68535

ADHESIVE BASED JOINT SEALER
CLASS II, 4 1/2"

200.000

LF

48.00000 9,600.00 125.00000 25,000.00 80.00000 16,000.00

0199 68536

ADHESIVE BASED JOINT SEALER
CLASS II, 5 1/2"

200.000

LF

65.00000 13,000.00 125.00000 25,000.00 80.00000 16,000.00
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ON-CALL INTERSTATE BRIDGE REPAIR

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000115176B12

09/23/21 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-410,B612, NHPP-BR01(362);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) M. D. MILLER CO., INC. (3) LANFORD BROTHERS
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 68572

RECONSTRUCT EXPANSION
JOINT

200.000

LF

75.00000 15,000.00 350.00000 70,000.00 80.00000 16,000.00

0210 68574

CLEAN AND RESEAL EXPANSION
JOINT

200.000

LF

50.00000 10,000.00 50.00000 10,000.00 20.00000 4,000.00

0220 68575

EXPANSION JOINT PREPARATION

200.000

LF

50.00000 10,000.00 10.00000 2,000.00 20.00000 4,000.00

0230 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

51.000

SY

1,000.00000 51,000.00 1,800.00000 91,800.00 1,200.00000 61,200.00

0240 68675

EPOXY OVERLAY

3,614.000

SY

40.00000 144,560.00 50.00000 180,700.00 43.00000 155,402.00

0250 68910

NS BR. SUPERSTR. WID./REPAIR
NS SUPERSTR. WID./REPAIR
TYPE B PATCHING (VES)

1,000.000

SY

388.00000 388,000.00 725.00000 725,000.00 500.00000 500,000.00

0260 68910

NS BR. SUPERSTR. WID./REPAIR
NS SUPERSTR. WID./REPAIR
TYPE C PATCHING (VES)

450.000

SY

600.00000 270,000.00 850.00000 382,500.00 1,000.00000 450,000.00
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ON-CALL INTERSTATE BRIDGE REPAIR

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000115176B12

09/23/21 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-410,B612, NHPP-BR01(362);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) M. D. MILLER CO., INC. (3) LANFORD BROTHERS
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 69002

EMBEDDED GALVANIC ANODES

849.000

EA

35.50000 30,139.50 15.00000 12,735.00 18.00000 15,282.00

0280 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

214.000

SY

1,000.00000 214,000.00 1,300.00000 278,200.00 1,800.00000 385,200.00

0290 69752

CONC. BLOCK SLOPE
PROTECTION

37.000

SY

450.00000 16,650.00 750.00000 27,750.00 2,000.00000 74,000.00

0300 69835

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T

1,468.000

SY

78.50000 115,238.00 45.00000 66,060.00 50.00000 73,400.00

Section Total with LCC: $1,902,780.00 $2,250,813.00 $2,406,186.00

Life Cycle Costs:

$2,406,186.00$1,902,780.00 $2,250,813.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,250,813.00$1,902,780.00 $2,406,186.00

$1,902,780.00

Contract Item Totals

$2,250,813.00 2,406,186.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL INTERSTATE BRIDGE REPAIR

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C91

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C000115176B12

09/23/21 COMPLETION DATE

BLAND, SMYTH, WASHINGTON, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-410,B612, NHPP-BR01(362);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P316 PATRICK CONSTRUCTION, INC. $1,902,780.00 100.00%

2 M683 M. D. MILLER CO., INC. $2,250,813.00 118.29%

3 L005 LANFORD BROTHERS COMPANY, INCORPORATED $2,406,186.00 126.46%

Vendor Ranking

Contract ID:

ON-CALL INTERSTATE BRIDGE REPAIR

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

09/23/21 COMPLETION DATE

C000115176B12

June 24, 2020 10:00 A.M.

9999-961-410,B612, NHPP-BR01(362);

BLAND, SMYTH, WASHINGTON, WYTHE

C91

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 00100

MOBILIZATION

(1)

LS

110,916.00000 110,916.00 150,000.00000 150,000.00

0010 10128

AGGR. BASE MATL. TY. I NO. 21B

5,537.000

TON

9.06000 50,165.22 25.00000 138,425.00

0020 10495

PILOT VEHICLE

300.000

HR

43.96000 13,188.00 50.00000 15,000.00

0030 10607

ASPHALT CONCRETE TY. SM-
12.5A

3,560.000

TON

85.00000 302,600.00 125.00000 445,000.00

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

7,739.000

SY

12.98000 100,452.22 5.80000 44,886.20

0050 10700

RUMBLE STRIP, ASPHALT

82,400.000

LF

0.15000 12,360.00 0.30000 24,720.00

0060 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

8,393.000

SY

2.86000 24,003.98 1.25000 10,491.25

Page 1 of 3

TRENCH WIDENING AND RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C93

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109922N01

11/04/20 COMPLETION DATE

RUSSELL

Min: Max:

07/24/2020Date Printed:

0080-083-962,N501, HSIP-083-1(050);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

34,825.000

LF

0.10000 3,482.50 0.01000 348.25

0080 16395

ASPH. CONC. TY. BM-25.0A T

4,005.000

TON

143.00000 572,715.00 145.82000 584,009.10

0090 24100

ALLAYING DUST

200.000

HR

0.10000 20.00 0.01000 2.00

0100 24160

TEMPORARY (CONSTRUCTION)
SIGN

200.000

SF

25.49000 5,098.00 25.00000 5,000.00

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

100.000

DAY

100.00000 10,000.00 100.00000 10,000.00

0120 24282

FLAGGER SERVICE

1,200.000

HR

33.37000 40,044.00 33.00000 39,600.00

0130 54034

TYPE B CLASS I PVMT LINE MRKG
6"

69,650.000

LF

0.77000 53,630.50 0.76000 52,934.00

Section Total with LCC: $1,298,675.42 $1,520,415.80

Life Cycle Costs:

$1,298,675.42 $1,520,415.80Section Totals:
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TRENCH WIDENING AND RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C93

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109922N01

11/04/20 COMPLETION DATE

RUSSELL

Min: Max:

07/24/2020Date Printed:

0080-083-962,N501, HSIP-083-1(050);



( ) indicates item is bid as Lump Sum

$1,520,415.80$1,298,675.42

$1,298,675.42

Contract Item Totals

$1,520,415.80Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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TRENCH WIDENING AND RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C93

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000109922N01

11/04/20 COMPLETION DATE

RUSSELL

Min: Max:

07/24/2020Date Printed:

0080-083-962,N501, HSIP-083-1(050);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $1,298,675.42 100.00%

2 B975 BIZZACK CONSTRUCTION, LLC $1,520,415.80 117.07%

Vendor Ranking

Contract ID:

TRENCH WIDENING AND RUMBLE STRIPS

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/04/20 COMPLETION DATE

C0000109922N01

June 24, 2020 10:00 A.M.

0080-083-962,N501, HSIP-083-1(050);

RUSSELL

C93

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE'S PARKING
DESIGNS, INC.

(2) PERFORMANCE SEALING
& STRIPING, INC.

(3) MULLEN'S MARKINGS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

24,000.00000 24,000.00 20,000.00000 20,000.00 22,250.00000 22,250.00

0020 24160

TEMPORARY (CONSTRUCTION)
SIGN

160.000

SF

0.01000 1.60 1.00000 160.00 1.00000 160.00

0030 24272

TRUCK MOUNTED ATTENUATOR

1,188.000

HR

0.01000 11.88 0.10000 118.80 1.00000 1,188.00

0040 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

240.000

HR

0.01000 2.40 0.50000 120.00 1.00000 240.00

0050 24282

FLAGGER SERVICE

270.000

HR

0.01000 2.70 1.00000 270.00 1.00000 270.00

0060 54020

TYPE A PVMT LINE MRKG 4"

11,979,309.000

LF

0.05500 658,862.00 0.05410 648,080.62 0.06500 778,655.09

0070 54022

TYPE A PVMT LINE MRKG 6"

4,938,746.000

LF

0.07500 370,405.95 0.06200 306,202.25 0.09500 469,180.87

Page 1 of 6

ON-CALL PAVEMENT MARKING AND MARKER REPLACEMENT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C98

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000116641N01

11/30/21 COMPLETION DATE

BLAND, BRISTOL, BUCHANAN, DICKENSON, GRAYSON, LEE, NORTON,
RUSSELL, SCOTT, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-113,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE'S PARKING
DESIGNS, INC.

(2) PERFORMANCE SEALING
& STRIPING, INC.

(3) MULLEN'S MARKINGS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54024

TYPE A PVMT LINE MRKG 8"

70,760.000

LF

0.10000 7,076.00 0.36640 25,926.46 0.17000 12,029.20

0090 54101

NS PAVEMENT MARKING RAISED
MARKER INSPECTION

17,835.000

EA

3.65000 65,097.75 4.25000 75,798.75 3.75000 66,881.25

0100 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

5,000.000

LF

0.56000 2,800.00 1.00000 5,000.00 0.50000 2,500.00

0110 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

195.000

EA

24.00000 4,680.00 30.00000 5,850.00 35.00000 6,825.00

0120 54216

REPLACE LENS SNOW PLOW.
RAISED MARKER

13,310.000

EA

7.65000 101,821.50 12.75000 169,702.50 7.75000 103,152.50

0130 54219

INLAID PAVEMENT MARKER
ASPHALT

500.000

EA

41.00000 20,500.00 34.90000 17,450.00 40.00000 20,000.00

Section Total with LCC: $1,255,261.78 $1,274,679.38 $1,483,331.91

Life Cycle Costs:

$1,483,331.91$1,255,261.78 $1,274,679.38Section Totals:

$1,274,679.38$1,255,261.78 $1,483,331.91Contract Item Totals

Contract Time Totals
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ON-CALL PAVEMENT MARKING AND MARKER REPLACEMENT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C98

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000116641N01

11/30/21 COMPLETION DATE

BLAND, BRISTOL, BUCHANAN, DICKENSON, GRAYSON, LEE, NORTON,
RUSSELL, SCOTT, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-113,N501, NONE;



( ) indicates item is bid as Lump Sum

$1,255,261.78 $1,274,679.38 1,483,331.91Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL PAVEMENT MARKING AND MARKER REPLACEMENT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C98

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000116641N01

11/30/21 COMPLETION DATE

BLAND, BRISTOL, BUCHANAN, DICKENSON, GRAYSON, LEE, NORTON,
RUSSELL, SCOTT, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-113,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SEAL COMPANY (5) DURA MARK INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

31,816.60000 31,816.60 26,875.85000 26,875.85

0020 24160

TEMPORARY (CONSTRUCTION)
SIGN

160.000

SF

1.00000 160.00 5.00000 800.00

0030 24272

TRUCK MOUNTED ATTENUATOR

1,188.000

HR

15.00000 17,820.00 5.00000 5,940.00

0040 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

240.000

HR

15.00000 3,600.00 10.00000 2,400.00

0050 24282

FLAGGER SERVICE

270.000

HR

5.00000 1,350.00 5.00000 1,350.00

0060 54020

TYPE A PVMT LINE MRKG 4"

11,979,309.000

LF

0.05900 706,779.23 0.06760 809,801.29

0070 54022

TYPE A PVMT LINE MRKG 6"

4,938,746.000

LF

0.08300 409,915.92 0.09760 482,021.61

0080 54024

TYPE A PVMT LINE MRKG 8"

70,760.000

LF

0.20000 14,152.00 0.76000 53,777.60
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ON-CALL PAVEMENT MARKING AND MARKER REPLACEMENT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C98

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000116641N01

11/30/21 COMPLETION DATE

BLAND, BRISTOL, BUCHANAN, DICKENSON, GRAYSON, LEE, NORTON,
RUSSELL, SCOTT, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-113,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SEAL COMPANY (5) DURA MARK INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 54101

NS PAVEMENT MARKING RAISED
MARKER INSPECTION

17,835.000

EA

5.75000 102,551.25 4.25000 75,798.75

0100 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

5,000.000

LF

2.00000 10,000.00 5.00000 25,000.00

0110 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

195.000

EA

35.00000 6,825.00 30.00000 5,850.00

0120 54216

REPLACE LENS SNOW PLOW.
RAISED MARKER

13,310.000

EA

13.00000 173,030.00 12.75000 169,702.50

0130 54219

INLAID PAVEMENT MARKER
ASPHALT

500.000

EA

40.00000 20,000.00 34.90000 17,450.00

Section Total with LCC: $1,498,000.00 $1,676,767.60

Life Cycle Costs:

$1,498,000.00 $1,676,767.60Section Totals:

$1,676,767.60$1,498,000.00

$1,498,000.00

Contract Item Totals

$1,676,767.60

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL PAVEMENT MARKING AND MARKER REPLACEMENT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C98

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000116641N01

11/30/21 COMPLETION DATE

BLAND, BRISTOL, BUCHANAN, DICKENSON, GRAYSON, LEE, NORTON,
RUSSELL, SCOTT, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-113,N501, NONE;



( ) indicates item is bid as Lump Sum

$1,498,000.00 $1,676,767.60Contract Grand Totals
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ON-CALL PAVEMENT MARKING AND MARKER REPLACEMENT

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C98

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000116641N01

11/30/21 COMPLETION DATE

BLAND, BRISTOL, BUCHANAN, DICKENSON, GRAYSON, LEE, NORTON,
RUSSELL, SCOTT, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE

Min: Max:

07/24/2020Date Printed:

9999-961-113,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P368 PAYNE'S PARKING DESIGNS, INC. $1,255,261.78 100.00%

2 P2433 PERFORMANCE SEALING & STRIPING, INC. $1,274,679.38 101.55%

3 M965 MULLEN'S MARKINGS, INC. $1,483,331.91 118.17%

4 C1228 CENTRAL SEAL COMPANY $1,498,000.00 119.34%

5 D1138 DURA MARK INC. $1,676,767.60 133.58%

Vendor Ranking

Contract ID:

ON-CALL PAVEMENT MARKING AND MARKER REPLACEMENT

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/30/21 COMPLETION DATE

C0000116641N01

June 24, 2020 10:00 A.M.

9999-961-113,N501, NONE;

BLAND, BRISTOL, BUCHANAN, DICKENSON, GRAYSON, LEE, NORTON,
RUSSELL, SCOTT, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE

C98

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE'S PARKING
DESIGNS, INC.

(2) PENN LINE SERVICE, INC. (3) WL MARKERS, INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

5,000.00000 5,000.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0020 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

850.000

EA

21.40000 18,190.00 10.00000 8,500.00 15.25000 12,962.50

0030 54216

REPLACE LENS SNOW PLOW.
RAISED MARKER

33,000.000

EA

7.20000 237,600.00 7.90000 260,700.00 9.75000 321,750.00

Section Total with LCC: $260,790.00 $273,200.00 $337,212.50

Life Cycle Costs:

$337,212.50$260,790.00 $273,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$273,200.00$260,790.00 $337,212.50

$260,790.00

Contract Item Totals

$273,200.00 337,212.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 2

ON-CALL PAVE MARKER LENS INSPECTION, REMOVAL AND REPLACEMENT

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE, STAUNTON / DISTRICTWIDE OR
OFFICE

Contract ID:

District(s):

Counties:

Project(s):U93

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112976N01

11/01/21 COMPLETION DATE

CULPEPER, STAUNTON

Min: Max:

07/24/2020Date Printed:

9999-967-455, N501, NONE; TS08-968-493, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MULLEN'S MARKINGS,
INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

7,100.00000 7,100.00

0020 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

850.000

EA

35.00000 29,750.00

0030 54216

REPLACE LENS SNOW PLOW.
RAISED MARKER

33,000.000

EA

12.82000 423,060.00

Section Total with LCC: $459,910.00

Life Cycle Costs:

$459,910.00Section Totals:

( ) indicates item is bid as Lump Sum

$459,910.00

$459,910.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ON-CALL PAVE MARKER LENS INSPECTION, REMOVAL AND REPLACEMENT

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE, STAUNTON / DISTRICTWIDE OR
OFFICE

Contract ID:

District(s):

Counties:

Project(s):U93

Tabulation of Bids

Contract Time:

June 24, 2020

Contract Description:

C0000112976N01

11/01/21 COMPLETION DATE

CULPEPER, STAUNTON

Min: Max:

07/24/2020Date Printed:

9999-967-455, N501, NONE; TS08-968-493, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P368 PAYNE'S PARKING DESIGNS, INC. $260,790.00 100.00%

2 P009 PENN LINE SERVICE, INC. $273,200.00 104.76%

3 W949 WL MARKERS, INC. $337,212.50 129.30%

4 M965 MULLEN'S MARKINGS, INC. $459,910.00 176.35%

Vendor Ranking

Contract ID:

ON-CALL PAVE MARKER LENS INSPECTION, REMOVAL AND REPLACEMENT

CULPEPER / DISTRICTWIDE OR OFFICE, STAUNTON / DISTRICTWIDE OR
OFFICE

Letting Date:

Contract Description:

District(s):

11/01/21 COMPLETION DATE

C0000112976N01

June 24, 2020 10:00 A.M.

9999-967-455, N501, NONE; TS08-968-493, N501, NONE;

CULPEPER, STAUNTON

U93

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/24/2020




