STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

00100
00101
00102
00104
00110
00111
00112
00120
00124
00125
00126
00128
00140
00142
00143
00150
00155
00200
00211
00212
00270
00272
00280
00355
00500
00504
00505
00515
00519
00522
00525
00529
00540
00541
00560
00571

ITEM DESCRIPTION

MOBILIZATION

CONSTRUCTION SURVEYING (CONSTR.)
CONSTRUCTION SURVEYING(MIN.-PLAN)

DESIGN BUILD

CLEARING AND GRUBBING
CLEARING AND GRUBBING
CLEARING AND GRUBBING
REGULAR EXCAVATION

ROCK EXCAVATION

GRADING

EARTHWORK

EXTRA EXCAVATION

BORROW EXCAVATION

BORROW EXCAVATION MIN. CBR-20
BORROW EXCAVATION MIN. CBR-30
EMBANKMENT

GEOTEXTILE (EMBANKMENT STAB.)
SETTLEMENT PLATE

MINOR STR. EXCAV. PIPE CULVERT
MINOR STR. EXCAV. BOX CULVERT
SELECT MATL. TY. | MIN. CBR-30
SELECT MATL. TY. | MIN. CBR-30
SELECT MATL. TY. Il MIN. CBR-20
GEOTEXTILE (SUBGRADE STAB.)
BEDDING MATL. FINE AGGR.
BED.MAT.FINE AGR.OR AGGR.NO.8
BEDDING MATL.AGGR.NO. 25 OR 26
TEMPORARY SHEET PILING

SHEET PILE, STEEL

CONCRETE CLASS A4 BOX CULVERT
CONCRETE CLASS A3 MISC.
FLOWABLE BACKFILL

REINF. STEEL

CORROSION RESISTANT REINF.STEEL CL. |

STRUCTURAL STEEL JB-1
ENDWALL PIPE GRATE EW-11TY.I

UNIT MINIMUM
LS S 838.00
LS S 1,755.00
LS S 2,500.00
EA $ 10,836,903.00
LS S 300.00
ACRE S 877.19
UNIT S 1,500.00
Ccy S 2.00
CcY S 39.92
LS S 4,000.00
LS S 35,000.00
Ccy S 0.10
Ccy S 0.01
CY S 6.09
CcY S 75.00
CcY S 8.00
SY S 0.01
EA S 1,687.77
CY S 4.97
Ccy S 10.10
TON S 9.37
CY S 30.00
Ccy S 25.00
SY S 0.95
TON S 35.00
TON S 50.00
TON S 20.00
SF S 0.01
SF S 34.00
CcY S 330.00
Ccy S 10.00
Ccy S 101.25
LB S 0.01
LB S 2.00
LB S 1.10
LF S 10.60
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MAXIMUM

$ 4,800,000.00
S 1,347,858.46

$

92,500.00

S 84,878,685.36
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$
$
$
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$
s
s
s
$
$
s
s
s
s
$
$
s
$
s
$
$
$
$
s

3,088,217.00

50,000.00
1,500.00
500.00
3,075.00
200,000.00
415,000.00
234.00
125.00
27.00
75.00
200.00
11.25
2,650.00
160.00
85.00
130.00
156.76
95.00
15.40
35.00
75.00
360.00
90.50
34.00
2,100.00
3,500.00
1,500.00
30.00
3.00
27.20
1,200.00

AVERAGE

S 188,077.55
S 54,543.75
S 17,371.54
$ 36,374,666.09
S 123,138.02
S 9,651.09
S 1,500.00
S 13.81
S 149.28
S 59,881.46
S 145,102.80
S 70.47
S 11.52
S 6.45
S 75.00
S 9.51
S 3.58
S 2,091.34
S 14.63
S 33.15
S 24.53
S 45.87
S 57.93
S 1.86
S 35.00
S 67.69
S 38.91
S 3.80
S 34.00
S 710.69
S 944.43
S 213.25
S 0.82
S 2.52
S 8.28
S 179.11



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

00572
00573
00574
00580
00585
00587
00588
00590
00591
00592
00595
00596
00597
00700
01060
01080
01120
01122
01126
01150
01152
01154
01156
01180
01181
01182
01186
01210
01212
01216
01240
01241
01242
01244

ITEM DESCRIPTION

ENDWALL PIPE GRATE EW-11TY.lI

ENDWALL PIPE GRATE EW-11 TY.llI
ENDWALL GRATE & FRAME EW-11A

UNDERDRAIN UD-1
UNDERDRAIN UD-2
UNDERDRAIN UD-3
UNDERDRAIN UD-4
COMB. UNDERDRAIN CD-1
COMB. UNDERDRAIN CD-2
COMB. UNDERDRAIN CD-1&2
OUTLET PIPE

ENDWALL EW-12
UNDERDRAIN UD-7

POST INSTALLATION INSPECTION
6" PIPE

8" PIPE

12" PIPE

12" CONC. PIPE

STORM SEWER PIPE 12"
15" PIPE

15" CONC. PIPE

15" RADIAL PIPE

STORM SEWER PIPE 15"
18" PIPE

JACKED & BORED 18" PIPE
18" CONC. PIPE

STORM SEWER PIPE 18"
21" PIPE

21" CONC. PIPE

STORM SEWER PIPE 21"
24" PIPE

JACKED & BORED 24" PIPE
24" CONC. PIPE

24" RADIAL PIPE

UNIT

LF
LF
EA
LF
LF
LF
LF
LF
LF
LF
LF
EA
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

MINIMUM

RO ¥ o T U e ¥ Y Y ¥ o e ¥ o e T ¥ o ¥ ¥ 2 ¥ R ¥ o ¥ RV ¥ T ¥ e ¥ Y ¥ Y RV T ¥ S Ve V0 V2 i Vo S V0 VR Vo R W
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300.00
485.00
650.00
7.00
20.63
9.72
5.90
7.00
7.00
9.00
7.50
300.00
11.90
1.00
15.00
52.00
29.03
54.00
30.00
20.00
32.00
71.00
24.00
22.00
214.00
50.00
20.00
145.00
85.56
160.00
30.00
300.00
65.62
83.00

RO Vo T U e ¥ Y Y ¥ o o ¥ o e ¥ o ¥ ¥ 2 ¥ A Y ¥ Y ¥ o ¥ Va2 Vo S Vo S Vo T Vo S V0 S Vs S 0 RV SV R V2 T Vo i V) 5

MAXIMUM

1,500.00
1,800.00
6,300.00
35.00
43.72
24.00
30.00
300.75
327.10
9.00
309.52
4,970.00
65.43
1,050.00
760.95
52.00
140.00
275.00
84.00
630.00
290.00
81.47
300.00
250.00
725.00
375.00
296.00
175.00
85.56
160.00
200.00
1,400.00
175.00
91.68

RO ¥ o T U ¥ Y Y ¥ o ¥ o e T ¥ o o ¥ eV ¥ ¥ S ¥ i ¥ o ¥ Y ¥ 2 ¥ Y Y o R ¥ Y V2 T Vo Ve Vo V2 i Vo S Vo T Vo T Vo R W 8

AVERAGE

450.00
532.82
2,233.15
15.40
34.66
18.31
8.73
31.21
22.24
9.00
22.03
649.63
17.91
4.65
17.35
52.00
59.88
9231
51.37
52.20
102.27
77.20
65.52
58.01
426.42
95.01
63.53
147.70
85.56
160.00
77.31
913.47
104.83
83.74



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

01246
01270
01300
01301
01302
01306
01330
01332
01360
01361
01362
01366
01420
01421
01422
01426
01480
01481
01482
01486
01540
01541
01542
01546
01600
01601
01602
01606
01661
01662
01666
01720
01722
01726

ITEM DESCRIPTION

STORM SEWER PIPE 24"
27" PIPE

30" PIPE

JACKED & BORED 30" PIPE
30" CONC. PIPE

STORM SEWER PIPE 30"
33" PIPE

33" CONC. PIPE

36" PIPE

JACKED & BORED 36" PIPE
36" CONC. PIPE

STORM SEWER PIPE 36"
42" PIPE

JACKED & BORED 42" PIPE
42" CONC. PIPE

STORM SEWER PIPE 42"
48" PIPE

JACKED & BORED 48" PIPE
48" CONC. PIPE

STORM SEWER PIPE 48"
54" PIPE

JACKED & BORED 54" PIPE
54" CONC. PIPE

STORM SEWER PIPE 54"
60" PIPE

JACKED & BORED 60" PIPE
60" CONC. PIPE

STORM SEWER PIPE 60"
JACKED & BORED 66" PIPE
66" CONC. PIPE

STORM SEWER PIPE 66"
72" PIPE

72" CONC. PIPE

STORM SEWER PIPE 72"

UNIT

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

MINIMUM

R ¥ e ¥ s T ¥ ¥ Y Y o ¥ Y o VT Vo S Ve S Ve Y VA V2 T Ve RV Y ¥ RV RV Vo i Vo SV V2 S V0 S Vo T Vo R Ve R VA R Vo R Vo 8
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35.00
48.85
49.00
385.00
119.08
72.75
96.19
200.00
50.00
392.97
121.00
88.00
80.00
527.00
155.00
122.00
105.16
587.00
180.00
200.00
192.94
1,644.00
231.26
200.00
409.07
2,200.00
500.00
184.28
2,350.00
352.72
302.19
300.00
650.00
359.97

R ¥ e ¥ s T ¥ ¥ Y Y ¥ Y o Y T ¥ o i ¥ e ¥ Y Y ¥ o e ¥ e Y ¥ Y RV V2 i Vo S Vo T Vs A ¥ RV I ¥ RV VA R Vo R Vo 8

MAXIMUM

475.00
48.85
590.00
2,250.00
400.00
460.00
96.19
200.00
230.69
1,850.00
690.00
400.00
180.00
1,393.00
275.00
870.00
250.00
2,250.00
600.00
413.92
261.62
1,644.00
471.45
357.65
409.07
2,200.00
700.00
385.25
2,350.00
664.04
440.45
315.00
700.00
359.97

R Vs S U s T ¥ ¥ Y V2 Vs S ¥ o Vo T ¥ S ¥ S e ¥ RV V2 T Ve SV o Y ¥ Y RV V2 S Vo S U T ¥ AV RV B V2 Ve BV R Vo R Vo 8

AVERAGE

96.63
48.85
107.08
1,360.07
154.69
128.47
96.19
200.00
126.23
892.11
169.91
151.57
127.40
1,181.17
195.39
178.22
196.05
1,812.65
283.93
288.75
242.97
1,644.00
274.66
304.43
409.07
2,200.00
577.53
370.84
2,350.00
654.62
381.83
310.11
675.00
359.97



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

01842
02140
02142
02190
02192
02240
02242
02270
02290
02380
02682
04110
04130
04160
04180
04220
04470
06120
06121
06150
06151
06180
06181
06210
06211
06240
06241
06270
06300
06301
06360
06361
06420
06421

ITEM DESCRIPTION

84" CONC. PIPE

23" X 14" ELLIPTICAL PIPE

23" X 14" ELLIPTICAL CONC. PIPE
30" X 19" ELLIPTICAL PIPE

30" X 19" ELLIPTICAL CONC. PIPE
38" X 24" ELLIPTICAL PIPE

38" X 24" ELLIPTICAL CONC. PIPE
42" X 27" ELLIPTICAL PIPE

45" X 29" ELLIPTICAL PIPE

60" X 38" ELLIPTICAL PIPE

106" X 68" ELLIPTICAL CONC. PIPE
17" X 13" ARCH PIPE

21" X 15" ARCH PIPE

24" X 18" ARCH PIPE

28" X 20" ARCH PIPE

35" X 24" ARCH PIPE

71" X 47" ARCH PIPE

12" END SECTION ES-1 OR 2

12" END SECTION ES-1

15" END SECTION ES-1 OR 2

15" END SECTION ES-1

18" END SECTION ES-1 OR 2

18" END SECTION ES-1

21" END SECTION ES-1 OR 2

21" END SECTION ES-1

24" END SECTION ES-1 OR 2

24" END SECTION ES-1

27" END SECTION ES-1 OR 2

30" END SECTION ES-1 OR 2

30" END SECTION ES-1

36" END SECTION ES-1 OR 2

36" END SECTION ES-1

42" END SECTION ES-1 OR 2

42" END SECTION ES-1

UNIT

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

MINIMUM

R ¥ e ¥ o T ¥ g Y Y Y o ¥ Y o VT Vo i Ve S U e ¥ Y RV V2 T Vo S Vo ¥ ¥ RV RV T V2 S Vo S VT V0 AV RV T V2 i Vo S Vo R Vo RV 8
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971.65
85.78
70.00
90.94

151.74

135.64

160.00

184.23

215.48

442.32

871.02
43.94
52.00
85.00

120.00

160.00

220.00

200.00

580.00

225.00

400.00

250.00

210.00

1,600.00
1,384.32
250.00
790.79
500.00
633.00
1,102.52

700.00
1,683.57
1,243.64
2,810.00

R ¥ S ¥ s T ¥ o ¥ Y Y o ¥ Y o VT Vo i Ve i U e ¥ o Y Y ¥ 2 T ¥ e Y ¥ RV RV T V2 S Vo S Vo T V2 S V0 SV V0 V0 BV R Vo R Vo 8

MAXIMUM

971.65
160.00
300.00
177.65
300.00
135.64
160.00
184.23
219.49
442.32
871.02
59.70
70.00
85.00
120.00
160.00
220.00
1,269.32
580.00
2,500.00
1,500.00
3,500.00
1,234.11
1,600.00
1,384.32
2,400.00
2,200.00
1,742.86
1,768.27
2,500.00
3,000.00
2,405.11
3,600.00
3,600.00

R ¥ e ¥ s T ¥ ¥ Y Y 2 ¥ Y o VT Vo S ¥ S Ve o Y RV V2 T Ve SV o Y R s RV Vo T V2 S Vo S Vo T V2 S V0 Vs V0 Ve BV R Vo R Vo 8

AVERAGE

971.65
88.52
111.03
136.31
167.09
135.64
160.00
184.23
217.20
442.32
871.02
47.42
58.93
85.00
120.00
160.00
220.00
1,007.03
580.00
660.67
776.95
650.07
707.59
1,600.00
1,384.32
1,030.14
1,103.90
1,328.57
1,061.07
1,501.56
1,557.85
2,108.82
1,921.02
3,205.00



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

06480
06481
06484
06485
06490
06500
06502
06506
06511
06513
06518
06522
06740
06741
06745
06746
06747
06748
06749
06750
06751
06752
06753
06754
06756
06757
06758
06759
06760
06761
06762
06765
06766
06768

ITEM DESCRIPTION

48" END SECTION ES-1 OR 2
48" END SECTION ES-1

54" END SECTION ES-1 OR 2
54" END SECTION ES-1

60" END SECTION ES-1 OR 2
23" X 14" END SECTION ES-1A
30" X 19" END SECTION ES-1A
45" X 29" END SECTION ES-1A
17" X 13" END SECTION ES-3
21" X 15" END SECTION ES-3
28" X 20" END SECTION ES-3
35" X 24" END SECTION ES-3
DROP INLET DI-1

DROP INLET DI-1A

DROP INLET DI-2A

DROP INLET DI-2AA

DROP INLET DI-2B,L=4"'
DROP INLET DI-2B,L=6'
DROP INLET DI-2B,L=8'
DROP INLET DI-2B,L=10"
DROP INLET DI-2B,L=12'
DROP INLET DI-2B,L=14
DROP INLET DI-2B,L=16'
DROP INLET DI-2B,L=18'
DROP INLET DI-2BB,L=4"'
DROP INLET DI-2BB,L=6'
DROP INLET DI-2BB,L=8'
DROP INLET DI-2BB,L=10"
DROP INLET DI-2BB,L=12'
DROP INLET DI-2BB,L=14
DROP INLET DI-2BB,L=16'
DROP INLET DI-2C,L=6'
DROP INLET DI-2C,L=8'
DROP INLET DI-2C,L=12'

UNIT

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

MINIMUM

R ¥ e ¥ s T ¥ g ¥ Y Y o ¥ Y Y T Vo i ¥ S Ve ¥ Y Y ¥ o T ¥ e Y ¥ Y RV V2 S Vo S U T ¥ AV RV T V2 Vo BV R Vo R Vo 8
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3,218.85
3,200.00
4,500.00
4,440.00
5,134.37

875.72
1,010.45
5,896.70

300.00

300.00

350.00
1,750.00
1,640.23
3,559.73
1,818.81
4,223.23
3,446.09
3,502.49
2,018.08
4,966.75
4,500.00
4,733.89
6,400.00
8,100.00
6,000.00
4,298.51
5,000.00
4,905.95
8,500.00
6,100.00
9,027.50
5,130.00
6,258.30
6,474.48

R ¥ e ¥ o T ¥ Y Y Y ¥ Y VT Vo i Ve S U e ¥ Y VA V2 T Ve Vo Y ¥ RV RV T V2 S Vo S V0 T V0 SV BV I V2 T Vo B Vo R Vo RV 8

MAXIMUM

7,500.00
3,200.00
4,500.00
4,440.00
5,134.37
4,700.00
3,159.77
5,896.70
300.00
300.00
350.00
1,750.00
5,800.00
10,500.00
5,200.00
10,333.00
6,566.50
11,535.47
8,227.10
9,004.50
9,122.95
4,733.89
6,400.00
8,100.00
6,000.00
10,000.00
13,000.00
8,100.00
8,500.00
6,100.00
9,027.50
6,800.00
6,435.29
7,488.80

R ¥ ¥ s T ¥ g ¥ Y ¥ o ¥ Y o Y T Vo i ¥ e e ¥ o Y RV V2 T Ve SV o T ¥ Y RV I V2 S Vo B U e ¥ AV RV V2 R Ve RV R Vo R Vo 8

AVERAGE

5,647.21
3,200.00
4,500.00
4,440.00
5,134.37
1,933.38
2,311.54
5,896.70

300.00

300.00

350.00
1,750.00
3,427.55
7,447.73
3,984.82
6,194.53
5,054.67
5,405.26
5,375.61
6,552.19
6,805.74
4,733.89
6,400.00
8,100.00
6,000.00
5,865.53
6,900.00
6,502.98
8,500.00
6,100.00
9,027.50
6,319.75
6,376.29
6,981.64



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

06777
06782
06783
06784
06785
06799
06800
06805
06807
06812
06815
06816
06817
06818
06819
06820
06821
06822
06823
06824
06825
06826
06827
06828
06829
06830
06831
06832
06833
06834
06835
06836
06837
06838

ITEM DESCRIPTION

DROP INLET DI-2CC,L=14
DROP INLET DI-2DD
DROP INLET DI-2E,L=6
DROP INLET DI-2E,L=8'
DROP INLET DI-2E,L=10
DROP INLET DI-2F,L=6'
DROP INLET DI-2F,L=8'
DROP INLET DI-2F,L=18
DROP INLET DI-2FF,L=6'
DROP INLET DI-2FF,L=16'
DROP INLET DI-3A

DROP INLET DI-3AA
DROP INLET DI-3B,L=4"'
DROP INLET DI-3B,L=6'
DROP INLET DI-3B,L=8'
DROP INLET DI-3B,L=10"
DROP INLET DI-3B,L=12'
DROP INLET DI-3B,L=14
DROP INLET DI-3B,L=16'
DROP INLET DI-3B,L=18"
DROP INLET DI-3B,L=20'
DROP INLET DI-3BB,L=4"'
DROP INLET DI-3BB,L=6'
DROP INLET DI-3BB,L=8'
DROP INLET DI-3BB,L=10'
DROP INLET DI-3BB,L=12"
DROP INLET DI-3BB,L=14
DROP INLET DI-3BB,L=16'
DROP INLET DI-3BB,L=18'
DROP INLET DI-3BB,L=20"
DROP INLET DI-3C,L=6'
DROP INLET DI-3C,L=8'
DROP INLET DI-3C,L=10
DROP INLET DI-3C,L=12'

UNIT

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

MINIMUM

BT Vs S U s T ¥ g Y Y V2 Vs SV o Vo T Vo S V0 S U e ¥ VA V2 T Vo S Ve 0 ¥ RV S Vo V2 S Vo S Vo T V2 S V0 S Vs T V0 V0 B VA R Vo R Vo 8
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8,806.70
14,688.65
14,674.00
15,735.45
16,894.65

4,500.00
10,160.25
12,821.35
10,895.10
13,726.40

2,400.00

4,696.72

2,400.00

2,800.00

3,270.00

2,893.38

3,974.23

4,600.00

5,484.15

4,616.54

1,400.00

4,853.04

4,748.39

4,247.45

5,273.78

9,700.00

6,842.50

6,132.55

8,582.63

6,811.07

3,100.00

3,300.00

4,291.02

5,416.75

MAXIMUM

8,806.70
14,688.65
14,674.00
15,735.45
16,894.65

4,500.00
10,160.25
12,821.35
10,895.10
13,726.40

6,000.00

6,800.00

7,500.00

8,400.00
17,212.84

8,900.00

9,300.00

6,770.00

6,745.90

7,887.85

7,627.95
14,800.00
10,078.16

8,010.00

8,220.85

9,700.00

9,269.94

6,132.55

8,582.63

8,432.95

7,400.00

6,724.93

8,918.25
10,200.00

R ¥ A ¥ s T ¥ g Y Y ¥ o ¥ Y o Y T Vo i ¥ S U e ¥ Y Y ¥ 2 e ¥ Y Y ¥ Y RV V2 o Vo S U T ¥ AV IV T V2 R Ve BV R Vo R Vo 8

AVERAGE

8,806.70
14,688.65
14,674.00
15,735.45
16,894.65

4,500.00
10,160.25
12,821.35
10,895.10
13,726.40

3,980.50

6,158.49

3,895.93

4,674.16

4,928.43

4,524.21

6,850.06

5,337.33

6,375.14

6,636.65

4,723.10

7,391.27

6,801.00

6,366.67

6,587.15

9,700.00

8,663.08

6,132.55

8,582.63

7,351.70

4,503.91

5,736.73

5,795.55

7,360.20



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

06839
06840
06841
06842
06843
06844
06846
06848
06851
06853
06854
06856
06862
07006
07106
07108
07110
07112
07116
07126
07128
07130
07206
07208
07210
07220
07222
07228
07304
07306
07308
07312
07506
07508

ITEM DESCRIPTION

DROP INLET DI-3C,L=14
DROP INLET DI-3C,L=16'
DROP INLET DI-3C,L=18'
DROP INLET DI-3C,L=20
DROP INLET DI-3CC,L=6'
DROP INLET DI-3CC,L=8
DROP INLET DI-3CC,L=12'
DROP INLET DI-3CC,L=16'
DROP INLET DI-3D

DROP INLET DI-3E,L=4'
DROP INLET DI-3E,L=6'
DROP INLET DI-3E,L=10
DROP INLET DI-3EE,L=4
DROP INLET DI-3F,L=8'
DROP INLET DI-4A

DROP INLET DI-4AA
DROP INLET DI-4B,L=6'
DROP INLET DI-4B,L=8'
DROP INLET DI-4B,L=12'
DROP INLET DI-4BB,L=6'
DROP INLET DI-4BB,L=8'
DROP INLET DI-4BB,L=10"
DROP INLET DI-4C,L=8'
DROP INLET DI-4C,L=10'
DROP INLET DI-4C,L=12"
DROP INLET DI-4CC,L=8
DROP INLET DI-4CC,L=10'
DROP INLET DI-4CC,L=16'
DROP INLET DI-4D

DROP INLET DI-4DD
DROP INLET DI-4E,L=6'
DROP INLET DI-4E,L=10
DROP INLET DI-5

DROP INLET DI-7

UNIT

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

MINIMUM

R ¥ ¥ o T ¥ g ¥ Y Y o ¥ Y VT Vo i Vo S U e ¥ Y RV V2 T Vs S Y ¥ RV RV V2 S Vo B U T ¥ AV RV B V2 Ve BV R Vo RV 8
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6,096.15
4,318.02
7,968.35
8,243.20
5,571.94
5,796.41
9,520.00
10,103.90
4,300.00
5,958.90
5,998.75
5,790.00
6,622.57
6,899.09
4,300.00
7,337.47
6,000.00
6,000.00
7,300.00
6,000.00
8,100.00
6,413.28
4,100.00
8,200.00
7,300.00
7,347.85
9,000.00
10,608.75
3,500.00
11,688.92
7,550.00
9,770.00
2,145.58
1,300.00

R ¥ e ¥ s T ¥ g ¥ Y Y ¥ Y VT Vo i Ve S Ve ¥ Y RV V2 T Ve RV Y ¥ RV RV V2 S Vo S Vo T Vo AV SV T V2 S Vo S Vo R Vo RV 8

MAXIMUM

6,096.15
21,496.11
7,968.35
8,243.20
8,316.80
10,542.00
9,520.00
10,103.90
5,869.26
8,800.00
5,998.75
5,790.00
6,622.57
6,899.09
7,600.00
9,372.50
8,300.00
8,071.85
7,300.00
13,450.40
9,900.00
14,900.00
6,000.00
8,200.00
10,790.00
8,312.20
10,000.00
10,608.75
7,500.00
11,688.92
7,550.00
9,770.00
10,275.13
13,010.99

R ¥ e ¥ s T ¥ g ¥ Y ¥ o ¥ Y o VT Vo i Ve i U e ¥ Y Y ¥ 2 T ¥ e Y ¥ RV RV T V2 S Vo S Vo T V2 S V0 S Vs T V0 Vo BV R Vo R Vo 8

AVERAGE

6,096.15
7,716.49
7,968.35
8,243.20
7,047.19
7,823.71
9,520.00
10,103.90
5,256.42
6,905.93
5,998.75
5,790.00
6,622.57
6,899.09
6,376.29
8,820.69
6,985.66
7,161.98
7,300.00
10,488.79
9,347.32
12,755.19
5,050.00
8,200.00
9,120.00
7,806.21
9,500.00
10,608.75
5,500.00
11,688.92
7,550.00
9,770.00
4,296.57
4,514.22



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

07510
07512
08187
08189
08190
08192
08193
08195
08222
08242
08251
08252
08253
08255
08270
08271
08272
08273
08275
08276
08278
08300
08307
08560
08561
08562
08580
08583
08586
08602
08900
08908
08916
08918

ITEM DESCRIPTION

DROP INLET DI-7A

DROP INLET DI-7B

DROP INLET DI-10H TY.I,L=4
DROP INLET DI-10H TY. |,L=8'
DROP INLET DI-10H TY. I,L=10'
DROP INLET DI-10H TY. I,L=14
DROP INLET DI-10H TY. I,L=16'
DROP INLET DI-10H TY. I,L=20'
DROP INLET DI-10I TY. |,L=10'
DROP INLET DI-10J TY. HI

DROP INLET DI-10K TY. I,L=6'
DROP INLET DI-10K TY. I,L=8'
DROP INLET DI-10K TY. I,L=10
DROP INLET DI-10K TY. I,L=14
DROP INLET DI-10K TY. lll,L=4
DROP INLET DI-10K TY. lI,L=6'
DROP INLET DI-10K TY. I1I,L=8'
DROP INLET DI-10K TY. llI,L=10"
DROP INLET DI-10K TY. lll,L=14
DROP INLET DI-10K TY. llI,L=16"
DROP INLET DI-10K TY. I1I,L=20'
DROP INLET DI-10L TY. Ill,L=6'
DROP INLET DI-10L TY. Iil,L=20"'
DROP INLET DI-14E TY. I,L=4
DROP INLET DI-14E TY. I,L=6'
DROP INLET DI-14E TY. I,L=8'
DROP INLET DI-14E TY. lll,L=4
DROP INLET DI-14E TY. Ill,L=10'
DROP INLET DI-14E TY. Ill,L=16'
DROP INLET DI-14F TY. |,L=8'
DROP INLET DI-12,L=4"

DROP INLET DI-12,L=12'

DROP INLET DI-12A,L=8'

DROP INLET DI-12A,L=10'

UNIT

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

MINIMUM

R ¥ e ¥ s T ¥ o ¥ Y Y ¥ Y Y T ¥ o i ¥ e S e ¥ o Y Y ¥ 2 T ¥ e Y ¥ RV RV T V2 S Vo S Vo T V2 S V0 S Vo T V0 Ve B VA R Vo R Vo 8
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3,225.00
4,000.00
7,150.00
21,494.75
13,500.00
15,000.00
16,100.00
6,900.00
14,000.00
4,063.00
6,989.99
7,266.89
6,965.50
11,000.00
8,600.00
4,134.00
7,003.48
5,500.00
8,300.00
10,000.00
12,000.00
4,900.00
12,000.00
4,910.90
2,660.14
5,006.29
5,144.78
6,268.04
8,362.53
2,725.18
9,976.01
7,240.00
6,000.00
4,561.90

R ¥ e ¥ s T ¥ o Y Y Y 2 ¥ Y o VT Vo i ¥ S Ve o Y RV V2 T Ve S Y ¥ RV RV V2 S Vo S U T V0 AV SV T V2 i Vo S Vo R Vo RV 8

MAXIMUM

8,697.45
6,500.00
7,150.00
21,494.75
13,500.00
15,000.00
16,100.00
18,300.00
14,000.00
4,800.00
6,989.99
7,266.89
6,965.50
11,000.00
8,600.00
4,134.00
7,003.48
5,500.00
8,300.00
10,000.00
12,000.00
4,900.00
12,000.00
4,910.90
2,660.14
5,006.29
5,144.78
6,268.04
8,362.53
2,725.18
10,000.00
7,240.00
6,000.00
6,400.00

RV Ve S U o T ¥ o Y Y V2 Vs S ¥ o VT Vo i ¥ e U e Y RV V2 T ¥ e o Y ¥ RV RV V2 S Vo S VT V2 S V0 S Vo T V0 RV A VA R V2 R Vo 8

AVERAGE

4,490.29
5,250.00
7,150.00
21,494.75
13,500.00
15,000.00
16,100.00
12,600.00
14,000.00
4,431.50
6,989.99
7,266.89
6,965.50
11,000.00
8,600.00
4,134.00
7,003.48
5,500.00
8,300.00
10,000.00
12,000.00
4,900.00
12,000.00
4,910.90
2,660.14
5,006.29
5,144.78
6,268.04
8,362.53
2,725.18
9,984.01
7,240.00
6,000.00
4,824.49



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

08924
08926
08930
08936
08938
08944
08946
08962
08965
09046
09055
09056
09057
09058
09125
09148
09149
09150
09151
09152
09155
09165
09185
09215
09225
09245
09248
09250
10000
10002
10011
10013
10017
10026

ITEM DESCRIPTION

DROP INLET DI-12B,L=4'

DROP INLET DI-12B,L=6'

DROP INLET DI-12B,L=8'

DROP INLET DI-12B,L=14'

DROP INLET DI-12C,L=4'

DROP INLET DI-12C,L=10"'

DROP INLET DI-12C,L=12"

DROP INLET DI-13 TY.1

DROP INLET DI-13 TY.II
MANHOLE MH-1

MANHOLE MH-2

MANHOLE MH-1 OR 2

FRAME & COVER MH-1

FRAME & COVER IC-1

ENERGY DISSIPATOR EG-1
EROS.CONTR.STONE CL. A1 EC-1
EROS.CONTR.STONE CL. A1 EC-1
EROS.CONTR.STONE CL. I, EC-1
EROS.CONTR.STONE CL. |, EC-1
EROS.CONTR.STONE CL. I, EC-1
GABIONS

PIPE SPILLOUT PS-2

PAVED DITCH PG-2A

PAVED DITCH PG-5

PAVED FLUME PG-4

PAVED DITCH PG-6B

DITCH FLUME CONNECTOR PG-7
SLOPE DRAIN

LIME

FLY ASH

HYDRAULIC CEMENT
CEM.STAB.AGGR.MATL.NO. 21A
CEM.S.AGR.BAS.MATL.TY.I N.21A
MANIPULATION 6"
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UNIT MINIMUM
EA S 2,500.00
EA S 3,710.00
EA S 6,500.00
EA S 4,240.00
EA S 5,000.00
EA S 7,000.00
EA S 7,500.00
EA S 2,500.00
EA S 4,338.06
LF S 260.00
LF S 313.00
LF S 161.68
EA S 314.18
EA S 670.00
EA S 1,118.82
TON S 30.00
SY S 7.59
TON S 20.00
SY S 55.05
TON S 30.00
Ccy S 164.20
EA S 3,025.00
SY S 50.00
SY S 47.50
SY S 96.50
SY S 15.00
EA S 4,250.00
EA S 225.00
TON S 178.30
TON S 275.00
TON S 140.00
TON S 74.72
TON S 40.00
SY S 5.65

R ¥ e ¥ s T ¥ Y Y Y ¥ Y o VT Vo i Ve S U e ¥ Y RV V2 T Ve Vo Y ¥ RV RV V2 S Vo S U T ¥ AV SV T V2 i Vo S Vo R Vo RV 8

MAXIMUM

4,559.00
5,000.00
6,500.00
4,240.00
6,251.85
7,000.00
7,500.00
7,500.00
7,100.00
500.00
1,452.00
2,100.00
1,500.00
670.00
17,400.00
500.00
200.00
319.60
235.00
145.23
1,000.00
3,025.00
275.00
1,635.00
1,160.00
15.00
4,250.00
6,000.00
258.40
275.00
343.00
74.72
50.00
8.60

R ¥ ¥ s T ¥ o ¥ Y Y 2 ¥ e ¥ o e ¥ o Y Y T ¥ 2 i ¥ A ¥ o e ¥ Y Y ¥ Y RV V2 S Vo S Vo T Vo AV RV B V2 Vo BV R Vo R Vo 8

AVERAGE

3,311.80
4,163.62
6,500.00
4,240.00
5,417.28
7,000.00
7,500.00
3,974.86
5,439.73
438.77
701.41
522.07
644.86
670.00
3,102.82
68.48
34.89
66.50
81.10
63.49
250.42
3,025.00
89.45
129.97
174.42
15.00
4,250.00
1,348.25
187.93
275.00
182.94
74.72
42.10
6.31



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

10028
10041
10062
10065
10090
10099
10100
10103
10113
10121
10122
10123
10128
10416
10417
10422
10423
10424
10468
10478
10480
10482
10495
10607
10608
10609
10610
10611
10614
10625
10627
10628
10629
10633

ITEM DESCRIPTION

MANIPULATION 8"

CO.MAT.FINE AGGR.OR AGGR.NO.10
ASPH-STAB. OPEN-GRADED MATERIAL
AGGR. MATL. NO. 1

AGGR. MATL. NO. 21A

AGGR. MATL. NO. 21A OR 21B

AGGR. MATL. NO. 21B

AGGR. MATL. NO. 25 OR 26
AGGR.BASE MAT.TY. I NO.21A OR 21B
AGGR.BASE MAT.TY. I NO.21A OR 21B
AGGR.BASE MAT.TY. I NO.21A OR 21B
AGGR. BASE MATL. TY. I NO. 21A
AGGR. BASE MATL. TY. I NO. 21B
LIQUID ASPHALT

TACK COAT

BLOTTED SEAL COATTY. C

BLOTTED SEAL COATTY. C-1

BLOTTED SEAL COATTY. D

COVER MATL. AGGR. NO. 68

COVER MATL. AGGR. NO. 78

COVER MATL. AGGR. NO. 8

COVER MATL. AGGR. NO. 8P

PILOT VEHICLES

ASPHALT CONCRETE TY. SM-12.5A
ASPHALT CONCRETE TY. SM-12.5D

ASPH. CONC.TY. SM-12.5E(76-22 OR 64E)

ASPHALT CONCRETE TY. IM-19.0A
ASPHALT CONCRETE TY. IM-19.0D

ASPH. CONC. TY. IM-19.0E (76-22 OR 64E)

FLX.PAV.TIE-IN PLANING 0"-2"

FLEX. PAVE.TIE-IN PLANING ABOVE 2"-4"

FLEXIBLE PAVE.PLANING 0"-2"
FLEXIBLE PAVE. PLANING ABOVE 2"-4"
RIGID PAVEMENT PLANING 0"-2"

UNIT MINIMUM
SY S 4.75
TON S 27.50
TON S 85.22
TON S 17.00
TON S 22.00
TON S 18.90
TON S 19.15
TON S 15.50
TON S 20.00
TON S 20.00
Ccy S 78.87
TON S 18.03
TON S 0.01
GAL S 2.75
GAL S 0.01
SY S 16.08
SY S 16.00
SY S 4.00
TON S 70.00
TON S 50.00
TON S 70.00
TON S 101.00
HR S 0.01
TON S 65.50
TON S 60.42
TON S 83.50
TON S 51.30
TON S 37.00
TON S 83.50
SY S 2.00
SY S 15.00
SY S 0.80
SY S 1.20
SY S 34.67
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R ¥ ¥ s T ¥ g ¥ Y Y o ¥ Y Y T ¥ o i ¥ e e ¥ e ¥ Y Y ¥ o e ¥ e Y ¥ Y RV V2 S Vo S U e ¥ AV RV T V2 i Vo BV R Vo RV 8

MAXIMUM

15.50
350.00
100.00
250.00
200.00
125.00

85.00

43.62

75.00
250.00
255.84
130.00
200.00

32.00

5.00
16.08
16.00

8.50

440.00
200.00
200.00
370.00

60.00

500.00
2,300.00
300.00
513.00
550.00

83.50
179.84

17.09

94.00

31.50

77.34

R ¥ e ¥ s T ¥ g Y Y ¥ ¥ Y Y T Vo i ¥ e U o e ¥ Y Y ¥ o e ¥ Y Y ¥ Y RV T V2 S Vo S U T ¥ AV RV B V2 R Ve BV R T R Vo 8

AVERAGE

5.80
73.29
89.11
21.92
31.81
27.31
42.05
30.02
23.29
30.42
79.81
25.92
21.04

4.08

2.06
16.08
16.00

5.61

123.93
92.58
88.12

153.21
29.44
96.13
77.93
88.95
89.28
85.74
83.50

7.44
16.48

5.42

6.54
72.33



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

10635
10636
10637
10642
10643
10652
10654
10700
10701
10702
10706
10981
11011
11013
11040
12020
12022
12030
12032
12111
12113
12311
12322
12323
12505
12600
12610
12700
12710
12800
12920
12940
13102
13108

ITEM DESCRIPTION

ASPHALT CONCRETE TY. SM-9.5A
ASPHALT CONCRETE TY. SM-9.5D
ASPHALT CONC.TY.SM-9.5E(76-22/64E)
ASPHALT CONCRETE TY. BM-25.0A
ASPHALT CONCRETE TY. BM-25.0D
STONE MATRIX ASP.SMA-12.5(70-22/64H)
STONE MATRIX ASP.SMA-19.0(70-22/64H)
RUMBLE STRIP, ASPHALT
LIQ.ASPH.COATING (RUMBLE STRIP)
RUMBLE STRIP, CONCRETE

PAVEMENT SHOULDER WEDGE PREP.
CONT.REINF.HYDR.CONC.PAVE. 8"
ANCHOR SLAB TYPE | 8" DEPTH
ANCHOR SLAB TYPE | 9" DEPTH
CONCRETE ENTRANCE PAVE. 7"

STD. CURB CG-2

RADIAL CURB CG-2

STD. CURB CG-3

RADIAL CURB CG-3

STD. MED. CURB MC-1

RADIAL MED. CURB MC-1

ASPHALT CONCRETE CURB MC-3
ASPHALT CONCRETE CURB TY. MC-3B
ASPHALT CONC. CURB TY. MC-3C
ASPH.CONC.CURB BACKUP MATL.

STD. COMB. CURB & GUTTER CG-6
RAD. COMB. CURB & GUTTER CG-6
STD. COMB. CURB & GUTTER CG-7
RAD. COMB. CURB & GUTTER CG-7
STD. GUTTER CG-8

ENTRANCE GUTTER CG-9B

ENTRANCE GUTTER CG-9D

RAD. COMB. CURB & GUTTER CG-11
CG-12 DETECTABLE WARNING SURFACE

UNIT

TON
TON
TON
TON
TON
TON
TON
LF
SY
LF
LF
SY
SY
SY
SY
LF
LF
LF
LF
LF
LF
LF
LF
LF
TON
LF
LF
LF
LF
SY
SY
SY
LF
SY

R ¥ A ¥ s T ¥ g ¥ Y Y o ¥ Y VT Vo i Ve S U e ¥ Y RV V2 T Ve SV Y ¥ RV RV V2 S Vo S U T ¥ AV IV B V2 i Vo BV R Vo RV 8

MINIMUM

72.00
75.00
84.25
47.78
66.50
145.60
150.80
0.06
0.22
5.50
0.10
75.25
200.00
200.00
59.28
13.00
13.00
17.25
17.90
100.00
31.00
11.66
5.00
22.00
50.00
15.00
14.00
17.65
18.00
100.00
125.00
67.80
19.00
116.36
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R ¥ ¥ s T ¥ ¥ Y ¥ ¥ Y o Y T ¥ o i ¥ e e e o Y Y ¥ 2 T ¥ Y Y Y RV RV V2 S Vo S Vo T Vo AV SV T V2 i Vo S Vo R Vo RV 8

MAXIMUM

700.00
829.22
135.00
550.00
535.00
145.60
150.80
120.75
400.00
5.50
0.75
75.25
400.00
200.00
140.00
100.00
167.00
106.50
50.00
100.00
100.00
82.00
350.00
22.00
1,000.00
200.00
200.00
175.00
120.00
280.00
125.00
280.00
30.00
1,700.00

R ¥ e ¥ s T ¥ o ¥ Y ¥ o ¥ e ¥ o e ¥ Y Y T ¥ 2 i ¥ A ¥ o ¥ Y Y ¥ RV RV V2 i Vo S Vo T Vs A V0 RV I V2 e Vo BV R T RV 8

AVERAGE

120.21
135.93
102.33
81.48
77.06
145.60
150.80
0.41
1.25
5.50
0.25
75.25
246.11
200.00
77.57
21.87
26.31
36.35
24.63
100.00
68.30
31.73
10.35
22.00
91.62
2191
26.48
31.36
28.07
133.32
125.00
86.10
25.15
421.71



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

13114
13174
13212
13215
13220
13222
13232
13240
13290
13292
13294
13310
13312
13315
13320
13321
13322
13323
13331
13333
13335
13336
13345
13346
13347
13349
13351
13352
13353
13355
13359
13361
13363
13365

ITEM DESCRIPTION

ENTRANCE GUTTER CG-13

CATTLE GUARD G-3A

R/W MONUMENT RM-2

MAILBOX POST, SINGLE

HYDR. CEMENT CONC. SIDEWALK 4"
HYDR. CEMENT CONC. SIDEWALK 7"
GEOTEXTILE DRAINAGE FABRIC
ASPHALT CONCRETE SIDEWALK
GUARDRAIL GR-8 (NCHRP 350 TL-3)
GUARDRAIL GR-8A (NCHRP 350 TL-3)
GUARDRAIL GR-8B (NCHRP 350 TL-3)
GUARDRAIL TERMINAL GR-6 (NCHRP 350)
GUARDRAIL TERMINAL GR-7 (NCHRP 350)
GUARDRAIL TERMINAL GR-11
GUARDRAIL GR-2

GUARDRAIL GR-2 7' POST
GUARDRAIL GR-2 8' POST
GUARDRAIL GR-2A

RAD. GUARDRAIL GR-2

RAD. GUARDRAIL GR-2A
GUARDRAIL GR-3

GUARDRAIL TERMINAL GR-3
ALT.BREAKAWAY CABLE TERM.(GR-9)
REMOVE GR-7 TERMINAL

GRDRAIL TER.GR-7(WEATHER.STEEL
GUARDRAIL TER.SITE PREPARATION
GUARDRAIL GR-8

GUARDRAIL GR-8A

GUARDRAIL GR-8B

GUARDRAIL GR-10

GUARDRAIL TER. GR-8 TYPE Il
RADIAL GUARDRAIL GR-8

RADIAL GUARDRAIL GR-8A

RADIAL GUARDRAIL GR-8B

UNIT MINIMUM
SY S 78.40
EA S 4,000.00
EA S 25.00
EA S -
SY S 30.00
SY S 52.00
SY S 0.67
TON S 109.25
LF S 13.00
LF S 15.50
LF S 20.50
LF S 20.00
EA S 600.00
EA S 300.00
LF S 12.95
LF S 14.90
LF S 14.06
LF S 15.00
LF S 14.00
LF S 18.00
LF S 4.00
EA S 100.00
EA S 1,785.76
EA S 0.50
EA S 2,200.00
EA S 25.00
LF S 9.74
LF S 13.46
LF S 2091
LF S 14.51
EA S 100.00
LF S 16.00
LF S 15.60
LF S 20.00
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R ¥ e ¥ s T ¥ o Y Y ¥ 2 ¥ e ¥ o e o ¥ o Y Y T V2 o ¥ A e ¥ Y RV ¥ B Ve R Vo Vo S Vo SV V2 S Vo S Vo T Vo S Vo SV R Vo R V2 8

MAXIMUM

280.00
4,000.00
500.00
750.00
418.82
502.46
73.00
175.00
16.00
20.00
25.00
260.00
4,000.00
2,769.40
145.23
22.65
60.00
57.50
100.00
31.22
14.00
1,000.00
10,500.00
1,500.00
2,200.00
2,100.00
20.00
25.00
30.00
125.00
224.25
16.00
20.00
26.01

R ¥ e ¥ s T ¥ Y Y Y 2 ¥ eV o R Vo T Vo i Vo S Vs T 0 Ve S VA V2 T Vo S Vo T VT ¥ S V0 S Vo V2 S Vo S Vo T V2 S V0 S Vo T V0 V0 B VA R Vo R Vo 8

AVERAGE

139.15
4,000.00
130.40
184.74
46.11
93.39
2.07
129.01
14.00
17.47
22.94
63.82
1,747.59
702.55
15.96
20.30
20.68
23.15
18.93
25.39
7.33
366.67
2,298.46
169.99
2,200.00
497.07
10.98
16.82
24.60
24.16
196.64
16.00
16.71
23.30



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016
ITEM DESCRIPTION

ITEM

13375
13383
13384
13385
13386
13389
13390
13391
13392
13393
13421
13441
13442
13460
13461
13462
13470
13476
13480
13485
13486
13490
13491
13495
13496
13500
13502
13510
13520
13530
13561
13565
13600
13601

RAILING, TEXAS T-6

FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
FIXED OBJECT ATTACH.
MEDIAN BARRIER MB-3

GR-FOA-1TY. |
GR-FOA-1TY. Il
GR-FOA-3 TY. |
GR-FOA-3 TY.II
GR-FOA-4 TY. |
GR-FOA-4 TY. Il
GR-FOA-4 TY. lll
GR-FOA-2 TY. |
GR-FOA-2 TY. Il

MEDIAN BARRIER MB-5A (NCHRP 350 TL-3)
MEDIAN BARRIER MB-5B (NCHRP 350 TL-3)
MEDIAN BARRIER MB-7D

MEDIAN BARRIER MB-7E

MEDIAN BARRIER MB-7F

MEDIAN BARRIER MB-9A

MEDIAN BARRIER MB-12B

CABLE BARRICADE CR-1

MEDIAN BARRIER MB-8A TYPE |
MEDIAN BARRIER MB-8A TYPE Il
MEDIAN BARRIER MB-13 TYPE |
MEDIAN BARRIER MB-13 TYPE Il
TRAF. BARR. SER. CONC. SGL FC PAR.MB-10A
TRAF. BARR. SER. CONC. DBL FC PAR.MB-11A

SIGN ISLAND SI-1
SIGN ISLAND SI-2

DIRECTIONAL ISLAND CURB SI-3

RETAINING WALL RW-2
RETAINING WALL RW-3

POROUS BACKFILL

RETAINING WALL EXCAVATION
IMPACT ATTENUATION UNIT

BULL NOSE BARRIER

UNIT MINIMUM
LF $ 1.00
EA $ 500.00
EA $ 100.00
EA $ 500.00
EA $ 350.00
EA $ 100.00
EA $ 100.00
EA $ 100.00
EA $ 600.00
EA $ 100.00
LF $ 21.00
LF $ 26.50
LF $ 31.50
LF $ -
LF $ 160.00
LF $ 102.00
LF. $ 110.00
LF $ 125.22
EA $ 620.00
LF $ 150.00
LF $ 610.11
LF $ 211.16
LF $ 289.13
LF $ 11.11
LF $ 1.00
EA $ 2,415.00
Sy $ 65.00
LF $ 20.48
cy $ 412.99
cy $ 375.00
cy $ 79.64
cy $ 15.00
EA $ 2,926.61
EA $ 4,500.00
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MAXIMUM

155.00
6,000.00
2,270.00
2,600.00
1,200.00
4,975.00
4,328.00
2,200.00
7,500.00
7,500.00

50.00
26.50
31.50

132.00

627.81

350.00

235.88

125.22
3,246.00

588.38

610.11

211.16

289.13

250.00

100.00
2,415.00

102.75

48.38
1,167.25
1,449.00

363.00

220.00
6,500.00
9,000.00
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AVERAGE

57.88
2,190.54
567.78
1,448.16
609.27
2,268.75
1,872.24
985.71
2,052.47
630.71
25.03
26.50
31.50
53.30
276.64
138.44
135.18
125.22
1,217.67
216.78
610.11
211.16
289.13
45.46
31.79
2,415.00
93.07
26.21
798.23
633.02
105.08
30.87
3,985.39
6,995.25



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

13604
13605
13606
13607
13611
13616
13630
13641
13720
13755
13810
14100
14120
14260
14270
14280
14300
14310
14350
14370
14380
14406
14411
14440
14450
14500
14502
14504
14506
15301
15302
15305
15321
15322

ITEM DESCRIPTION
IMPACT ATTEN.SER. TY. 1 (TL-3,>45 MPH)

IMPACT ATTEN.SER.TY.1A(TL-2,45 MPH MAX)
IMPACT ATTEN.(TL-2, 45 MPH MAX. DES.SP)

IMPACT ATTEN.(TL-3,>45MPH DES.SP.)
IMPACT ATTENUATOR SER. TYPE |
IMPACT ATTEN. SER. TYPE 1I-5

IMPACT ATTEN. SER. TYPE |-A

5 BAY IMPACT ATTENUATOR

CONC. SURF. COLOR COATING

SOUND BARRIER WALL ABSORPTIVE
RETAINING STRUCTURE

REMOVAL OF SIDEWALK AND ENTRANCE
REMOVAL OF COMB. CURB AND GUTTER
CRUSHER RUN AGGR. NO. 25 OR 26
AGGR. MATL. NO. 25 OR 26

COARSE AGGREGATE NO.8

CEMENT CONCRETE SIDEWALK 4"
ENTRANCE GUTTER, 7"HES

BORROW EXCAVATION

ROADSIDE RESTORATION

PAVEMENT RESTORATION

6" PIPE UNDERDRAIN

PIPE TIE IN

SAW CUT SIDEWALK

SAW CUT CURB, GUTTER AND ENTRANCES
CLASS A-3 CONCRETE

REINFORCING STEEL

STEEL DROP INLET FRAME

DI-PRECAST TOP (VARIOUS TYPES)
PATCH.CEM.CONC.PAVE. TY. |
PATCH.CEM.CONC.PAVE. TY. II
PATCH.CEM.CONC.PAVE.TY. IV-A
CLEAN AND RESEAL LONG. JOINT
CLEAN AND RESEAL TRAN. JOINT

UNIT MINIMUM
EA S 4,250.01
EA S 987.94
EA S 5,000.00
EA S 5,200.00
EA S 2,000.00
EA S 3,400.00
EA S 2,300.00
EA S 9,535.30
SF S 2.65
SF S 42.00
SF S 62.22
SY S 5.00
LF S 5.00
TON S 18.00
TON S 40.00
TON S 45.00
SY S 58.00
SY S 79.20
Ccy S 21.00
SY S 5.00
TON S 100.00
LF S 9.00
EA S 500.00
LF S 2.00
LF S 2.00
CY S 100.00
LB S 1.00
EA S 500.00
EA S 1,800.00
SY S 373.19
SY S 150.00
SY S 200.00
LF S 10.00
LF S 15.00
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MAXIMUM

30,450.00
15,124.08
31,000.00
30,000.00
25,000.00
3,400.00
10,000.00
9,535.30
2.65
42.00
120.00
176.78
25.00
100.00
80.00
45.00
200.00
153.00
21.00
24.16
431.36
11.00
2,200.00
29.50
20.00
1,300.00
5.00
1,400.00
4,500.00
373.19
150.00
200.00
10.00
15.00
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AVERAGE

10,991.05
4,279.58
14,949.88
15,872.91
7,811.51
3,400.00
6,683.57
9,535.30
2.65
42.00
77.12
24.25
9.36
29.69
53.13
45.00
117.60
83.79
21.00
9.70
147.00
9.74
1,069.55
4.72
4.88
166.39
1.39
601.79
3,150.00
373.19
150.00
200.00
10.00
15.00



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

15350
16110
16120
16130
16144
16145
16146
16155
16161
16162
16224
16240
16242
16252
16326
16327
16330
16335
16337
16340
16342
16345
16350
16355
16357
16360
16362
16364
16365
16370
16373
16374
16387
16390

ITEM DESCRIPTION

GRINDING CONCRETE PAVEMENT
EMUL. ASPH. SLURRY SEAL TYPE A

EMUL. ASPH. SLURRY SEAL TYPE B

EMUL. ASPH. SLURRY SEAL TYPE C

LATEX MOD. EMUL. TREAT. TYPE B

LATEX MOD. EMUL. TREAT. TYPE C

LATEX MOD.EMUL.TREAT.RUTFILLING
AGGR. NO. 8(STONE)

MODIFIED SINGLE SEAL

MODIFIED DOUBLE SEAL

AGGR. MATL. NO.10

AGGR. MATL. NO.78

AGR.BASE MAT.TY.I OR Il NO. 21A OR21B
LIQUID ASPHALT MATL. CRS-2

ASPHALT CONCRETE TY. SM-4.75A
ASPHALT CONCRETE TY. SM-4.75D
ASPHALT CONCRETE TY. SM-9.0A
ASPHALT CONCRETE TY. SM-9.5A

ASPH. CONC. TY. SM-9.5ASL (SPOT LEVEL)
ASPHALT CONCRETE TY. SM-9.5D

ASPH. CONC. TY. SM-9.5DSL (SPOT LEVEL)
ASPHALT CONCRETE TY. SM-9.5E (76-22/64E)
ASPHALT CONCRETE TY. SM-12.5A
ASPHALT CONCRETE TY. SM-12.5D

ASPH. CON. TY. SM-12.5DSL (SPOT LEVEL)
ASPHALT CONCRETE TY. SM-12.5E(76-22/64E)
ASPHALT CONCRETE TY. SM-19.0A

ASPH. CONC. TY. SM-19.0E (76-22 OR 64E)
ASPHALT CONCRETE TY. IM-19.0A
ASPHALT CONCRETE TY. IM-19.0D

ASPH. CONC. TY. IM-19.0A (T)

ASPH. CONC. TY. IM-19.0D (T)

MACHINE SHOULDERS

ASPHALT CONCRETE TY. BM-25.0A

UNIT

SY

SY

SY

SY

TON
TON
TON
SY

SY

SY

TON
TON
TON
GAL
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
TON
LF

TON
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MINIMUM

5.78
1.95
1.75
1.79
247.57
169.88
296.70
15.79
0.95
1.54
24.00
46.00
1.00
3.00
65.10
84.00
80.00
53.50
80.85
53.50
185.88
76.92
48.78
55.15
76.88
57.41
46.11
64.12
51.00
1.00
69.00
85.00
0.05
55.00
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MAXIMUM

21.34
2.01
8.00

11.81

259.54
1,200.00
296.70

15.79
3.85

13.21

24.00

100.00
150.00
3.00
85.00
84.00
102.00
150.00
195.00
400.00
381.00
102.42
233.50
144.45
76.88
229.00
235.00
64.12
400.00
209.87
233.50
144.86
20.00
139.10
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AVERAGE

7.89
2.00
1.82
1.98
255.67
200.63
296.70
15.79
1.19
1.77
24.00
55.69
31.89
3.00
81.81
84.00
91.51
74.57
105.24
75.49
319.38
79.89
67.18
67.49
76.88
79.34
62.27
64.12
69.74
73.65
78.58
116.84
0.49
69.01



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

16392
16395
16398
16400
16401
16402
16403
16404
16405
16502
16504
16516
16517
16522
16523
16532
16535
17311
17313
17315
17317
17321
17323
17325
17327
17328
17329
17330
17331
17336
17338
17341
17342
17343

ITEM DESCRIPTION

ASPHALT CONCRETE TY. BM-25.0D

ASPH. CONC. TY. BM-25.0A (T)

SHOULDER RESTORATION

STONE MATRIX ASPH SMA-9.5(70-22/64H)
STONE MATRIX ASPH SMA-9.5(76-22/64E)
STONE MATRIX ASPH SMA-12.5(70-22/64H)
STONE MATRIX ASPH SMA-12.5(76-22/64E)
STONE MATRIX ASPH SMA-19.0(70-22/64H)
STONE MATRIX ASPH SMA-19.0(76-22/64E)
SURF.PREPARATION & RESTOR. TY. Il
SURF.PREPARATION & RESTOR.TY. IlI
FLX.PAV.TIE-IN PLANING 0"-2"

FLEX. PAVE.TIE-IN PLANING ABOVE 2"-4"
FLEXIBLE PAVE.PLANING 0"-2"

FLEXIBLE PAVEMENT PLANING ABOVE 2"-4"
RIGID PAV.TIE-IN PLANING 0"-2"

RIGID PAVEMENT PLANING 0"-2"

W BEAM TERM CONNECTOR

W BEAM END SECT(FLARED

W BEAM END SECT(BUFFER

W BEAM END SECT(ROUNDED)

W BEAM BACKUP PLATE

GUARDRAIL BEAM

RADIAL GUARDRAIL BEAM

RUB RAIL

POST(WOOD OR STEEL) 7' LENGTH

POST (WOOD, CONC., OR STEEL)

RUB RAIL OFFSET BLOCK

OFFSET BLOCK

BR-GR POST ATTACHMENT (VARIOUS TYPES)
DRILL HOLE

REALIGN POST

STEEL TUBE GR-7

TERMINAL CONNECTOR, GR-7

UNIT

TON
TON
LF
TON
TON
TON
TON
TON
TON
TON
TON
SY
SY
SY
SY
SY
SY
EA
EA
EA
EA
EA
LF
LF
LF
EA
EA
EA
EA
EA
EA
EA
EA
EA

R ¥ e ¥ s T ¥ g ¥ Y ¥ o ¥ eV o VT Vo S Ve S e Y VA V2 T Vo SV o Y R ¥ RV RV Vo Vo SRV V2 S V0 I Vo T Vo S Ve RV R V2 R Vo 8

MINIMUM

56.00
51.13
3.27
110.00
81.50
96.20
57.00
95.00
74.00
75.00
110.00
0.15
4.00
0.15
1.30
3.25
7.87
1.00
1.00
5.00
10.00
1.00
5.80
7.00
1.00
1.00
35.00
1.00
1.00
100.00
1.00
0.01
1.00
1.00
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MAXIMUM

185.00
411.25
6.50
110.00
121.92
119.36
323.61
99.00
257.78
850.00
500.00
100.00
4.00
500.00
180.00
10.00
26.42
215.52
67.10
175.00
100.00
42.43
30.00
24.00
50.00
70.00
130.00
50.00
15.00
1,196.50
100.00
52.20
200.00
40.00
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AVERAGE

86.25
103.07
3.90
110.00
96.11
108.69
102.71
96.19
89.93
123.19
181.83
4.73
4.00
1.79
3.00
4.34
17.73
58.89
33.07
47.79
47.21
11.93
13.56
14.31
15.43
35.63
63.10
11.34
8.76
303.99
18.04
4.76
21.78
9.95



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

17344
17346
17348
17351
17352
17353
17355
17357
17359
17361
17363
17365
17367
17369
17371
17374
17381
17383
17385
17391
17451
17501
17503
17521
21020
21110
21215
22501
22511
22541
22581
22643
22645
22653

ITEM DESCRIPTION

SOIL PLATE GR-7

BUFFERED END ASSEMBLY GR-7
BREAKAWAY POST GR-7

CABLE ASSEM.& ANCHOR PLATES GR-7
STRUT AND YOKE ASSEMBLY GR-7
CABLE GR-3

POST S3X5.7 GR-3

END POST CAPS, GR-3

BEARING PLATE, GR-3

HOOK BOLTS, GR-3

BREAKAWAY ANCHOR ANGLE, GR-3
STEEL TURNBUCKLE CABLE ASSEM. GR-3
SPRING CABLE END ASSEM. GR-3
CONCRETE ANCHOR ASSEMBLY, GR-3
RE-TENSION EXIST. CABLE GUARDRAIL, GR-3
EMERGENCY MOBILIZATION

POST(BENT PLATE OR S3X5.7 STEEL) GR-8
END POST SUPPORT ANGLES, GR-8

42" DIA. CONCRETE FOOTING GR-8
GLARE SCREEN LOUVER

GUARDRAIL DELINEATOR

GUARDRAIL BEAM (ST. OWNED)

POST (WOOD, CONC. OR STEEL) (ST. OWNED)
GUARDRAIL BEAM (WEATHERING STEEL)
MEDIAN STRIP MS-1

MEDIAN STRIP MS-1A

MEDIAN STRIP MS-2

FENCE FE-W1

FENCE FE-W2

LINE BRACE UNIT FE-W1,FE-W2

CORNER BRACE UNIT FE-W1,FE-W?2
FENCE FE-CL

FENCE FE-CL VINYL COATED

LINE BRACE UNIT FE-CL

UNIT MINIMUM
EA S 1.00
EA S 1.00
EA S 5.00
EA S 1.00
EA S 1.00
LF S 4.00
EA S 1.00
EA S 1.00
EA S 10.00
EA S 1.00
EA S 25.00
EA S 20.00
EA S 20.00
EA S 20.00
EA S 2.00
EA S 100.00
EA S 50.00
EA S 1.00
EA S 200.00
EA S 30.00
EA S 1.00
LF S 0.01
EA S 0.01
LF S 0.01
SY S 0.01
SY S 85.95
LF S 33.25
LF S 3.00
LF S 5.63
EA S 56.00
EA S 56.00
LF S 10.00
LF S 22.00
EA S 50.00
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MAXIMUM

61.37
75.00
250.00
170.58
118.00
4.00
150.00
50.00
50.00
20.00
25.00
50.00
50.00
50.00
250.00
20,000.00
250.00
25.00
200.00
30.00
10.93
6.00
5.00
0.01
316.25
150.00
86.31
175.00
12.98
500.00
600.00
112.00
78.53
523.00
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AVERAGE

8.77
14.86
122.03
35.44
33.56
4.00
29.52
16.36
15.71
2.73
25.00
30.36
27.08
26.43
60.48
1,410.81
60.80
4.38
200.00
30.00
5.68
3.38
2.00
0.01
90.05
113.23
40.77
8.16
12.72
181.43
219.01
18.31
29.13
185.67



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

22655
22663
22665
22674
22675
22676
22677
22681
22685
22721
22741
22906
22907
22908
22909
22910
23041
23042
23043
23501
23511
23515
23517
23521
23525
23527
23531
23535
23537
23560
24100
24120
24150
24152

ITEM DESCRIPTION
LINE BR. UNIT FE-CL VINYL COATED

CORNER BRACE UNIT FE-CL

CORNER BR.UNIT FE-CL VINYL COATED

GATE FE-CL L=3'

GATE FE-CL L=10"

GATE FE-CL L=12"

GATE FE-CL L=14"

FENCE FE-B

FENCE (WOODEN BOARD)
LINE BRACE UNIT FE-B
CORNER BRACE UNIT FE-B
GATE FE-G L=3'

GATE FE-G L=10'

GATE FE-G L=12"

GATE FE-G L=14"'

GATE FE-G L=16'

WATER GATE FE-4 TY.|
WATER GATE FE-4 TY.II
WATER GATE FE-4 TY.III
FENCE FE-W1 (FABRIC ONLY)
FENCE FE-W2 (FABRIC ONLY)
REALIGN FENCE FABRIC
BARBED WIRE

REALIGN BARBED WIRE
POST (WOOD)

POST (METAL)

REALIGN POST

POST (6" X 6")

BRACE (4" X 4" DIAG.)
TEMP. SAFETY FENCE 4'
ALLAYING DUST
ALLAYING DUST

TYPE 11l BARRICADE 4'
TYPE 11l BARRICADE 8'

UNIT MINIMUM
EA S 100.00
EA S 100.00
EA S 100.00
EA S 200.00
EA S 400.00
EA S 400.00
EA S 400.00
LF S 3.25
LF S 17.80
EA S 22.00
EA S 27.50
EA S 200.00
EA S 400.00
EA S 400.00
EA S 195.00
EA S 27.50
EA S 633.00
EA S 1,100.00
LF S 120.00
LF S 6.00
LF S 6.00
LF S 6.00
LF S 1.00
LF S 0.50
EA S 175.00
EA S 175.00
EA S 50.00
EA S 175.00
EA S 175.00
LF S 0.50
HR S -
TON S 0.01
EA S 0.01
EA S 0.01
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MAXIMUM

200.00
523.00
232.00
970.00
400.00
1,600.00
2,164.00
40.00
25.00
175.00
187.00
200.00
1,500.00
1,354.76
1,500.00
1,693.45
1,600.00
3,000.00
3,200.00
6.00
6.00
6.00
1.00
0.50
175.00
175.00
50.00
175.00
175.00
10.45
125.00
653.02
1,000.00
1,000.00
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AVERAGE

180.00
230.99
126.40
787.78
400.00
1,120.00
563.83
5.09
20.57
117.00
160.04
200.00
790.00
873.53
655.38
512.51
1,138.83
1,513.80
183.38
6.00
6.00
6.00
1.00
0.50
175.00
175.00
50.00
175.00
175.00
3.23
26.00
638.43
505.18
365.23



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

24160
24260
24272
24276
24278
24279
24281
24282
24285
24286
24287
24288
24290
24292
24296
24297
24300
24400
24410
24420
24430
24600
25000
25002
25003
25004
25505
25506
25507
25561
25565
25567
26100
26116

ITEM DESCRIPTION

CONSTRUCTION SIGNS

CR. RUN AGGR. NO. 25 OR 26
TRUCK MOUNTED ATTENUATOR
GUARDRAIL DELINEATOR SERVICE
GROUP 2 CHANNELIZING DEVICES
PORT.CHANGEABLE MESS. SIGN
ELECTRONIC ARROW

FLAGGER SERVICE

TEMPORARY ASPHALT MEDIAN
FLEXIBLE POST DELINEATOR
WARNING LIGHT TY. A

WARNING LIGHT TY. B

TRAFFIC BARRIER SER. CONC.

TRAF.BARR.SER.CONC.LATERAL SUP

TRAF.BARR.SER.CONC.SINGLE FACE

TRAF.BARR.SER.CONC.DOUBLE FACE

TRAF.BARR.SER. GUARDRAIL GR-2
OBSCURING ROADWAY
DEMOLITION OF PAVEMENT
DEMO. OF PAVEMENT (RIGID)
DEMO. OF PAVEMENT (FLEXIBLE)
REMOVE EXISTING GUARDRAIL
HANDRAIL HR-1

HANDRAIL HR-1 TYPE |

HANDRAIL HR-1 TYPE II
HANDRAIL HR-1 TYPE IlI

FIELD OFFICE TY.I

FIELD OFFICE TY.II

FIELD OFFICE TY.III

FORMAL PARTNERING

PROGRESS SCHEDULE BASELINE
PROGRESS SCHEDULE UPDATES
ROCKFILL

DRY RIPRAP CL. Al

UNIT MINIMUM
SF $ -
TON S 0.01
HR $ 0.01
EA $ 3.00
DAY  $ 0.01
HR $ 0.01
HR $ 0.01
HR $ -
LF $ 20.00
EA $ 40.00
DAY  $ 0.50
DAY  $ 0.22
LF $ 5.00
EA $ 1.00
LF $ 25.00
LF $ 8.00
LF $ 12.60
UNIT  $ 1.00
SY $ 0.47
SY $ 5.46
SY $ 0.12
LF $ 0.25
LF $ 114.00
LF $ 98.00
LF $ 109.25
LF $ 4.50
MO  $ 866.00
MO S 250.00
MO 100.00
DAY  $ 666.00
LS $ 1.00
EA $ 1.00
TON S 34.00
SY $ 0.01
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MAXIMUM

100.00
100.00
289.56
3.00
127.00
100.00
100.00
150.00
20.00
112.00
3.00
50.00
150.00
3,450.00
115.00
150.00
40.25
2,552.00
80.00
385.00
100.00
300.00
174.00
253.00
187.78
150.00
10,005.00
6,099.71
5,221.83
6,000.00
80,000.00
3,500.00
80.00
174.00
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AVERAGE

17.68
25.11
14.45
3.00
0.66
3.36
4.28
17.68
20.00
61.18
0.81
191
17.75
798.23
76.83
32.13
32.06
323.42
3.98
21.69
4.64
1.79
148.09
151.51
132.50
51.08
2,470.20
2,069.71
1,719.94
2,088.73
17,655.41
937.12
44.52
78.22



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

26117
26118
26119
26126
26127
26225
26238
26239
26267
26740
27000
27012
27013
27022
27023
27102
27103
27104
27105
27210
27215
27221
27250
27284
27288
27300
27321
27325
27326
27327
27330
27334
27336
27337

ITEM DESCRIPTION

DRY RIPRAP CL. Al

DRY RIPRAP CL.| 18"

DRY RIPRAP CL.| 18"

DRY RIPRAP CL.| 26"

DRY RIPRAP CL.| 26"

DRY RIPRAP CL.Il 24"

DRY RIPRAP CL.II 38"

DRY RIPRAP CL.II 38"

DRY RIPRAP CL.III 53"

CONCRETE SLAB SLOPE PROTECTION 4"
SEL TREE REMOVAL TRIM AND CLEAN
TOPSOIL CLASS A 2"

TOPSOIL CLASS A

TOPSOIL CLASS B 2"

TOPSOIL CLASS B

REGULAR SEED

OVERSEEDING

LEGUME SEED

LEGUME OVERSEEDING
FERTILIZER(10-20-10)
FERTILIZER(15-30-15)
FERTILIZER(10-10-10)

LIME

EROSION CONTROL MULCH

EROSION CONTROL MULCH

SOD

PROTECTIVE COVERING EC-2

SOIL STAB. MAT EC-3 TYPE A

SOIL STAB. MAT EC-3 TYPE B

SOIL STABILIZATION MAT EC-3 TYPE C
HERBICIDE SPRAYING
TEMP.VEH.WATERCOURSE CROSSING
TEMP.DIVE.CHANNEL LINING CL. A
TEMP.DIVE.CHANNEL LINING CL. B

UNIT MINIMUM
TON S 28.49
Sy $ 62.56
TON $ 34.00
Sy $ 30.00
TON $ 20.00
TON S 38.00
Sy $ 135.00
TON S 30.00
TON $ 73.00
Sy $ 210.00
ACRE S 2,000.00
ACRE S 1,018.09
cyY $ 7.55
ACRE S 5,000.00
cyY $ 12.61
LB $ 0.01
LB $ 0.01
LB $ 9.08
LB $ 0.01
TON S 1,389.43
TON $ 0.01
TON S 525.00
TON $ 0.01
Sy $ 0.01
ACRE $ 1,200.00
Sy $ 5.00
Sy $ 1.00
Sy $ 1.50
Sy $ 2.41
Sy $ 3.25
UNIT  $ 3,500.00
EA $ 6,200.00
Sy $ 3.00
Sy $ 3.00

Page 20 of 43

R ¥ e ¥ s T ¥ g ¥ Y Y 2 ¥ e ¥ o e ¥ Y Y T ¥ 2 i ¥ A ¥ o ¥ Y Y ¥ RV RV V2 S Vo S VT Vo V0 RV I V2 S Vo S Vo R Vo RV 8

MAXIMUM

175.00
75.00
108.00
30.00
154.00
38.00
135.00
108.18
121.99
255.00
7,500.00
24,000.00
500.00
24,500.00
1,000.00
194.84
112.00
500.00
500.00
2,750.00
3,500.00
2,672.29
2,500.00
10.00
5,445.86
27.00
12.00
25.00
65.00
21.00
3,500.00
6,200.00
29.13
80.00
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AVERAGE

47.97
65.26
97.04
30.00
47.80
38.00
135.00
69.79
82.92
228.18
7,011.36
4,223.69
19.98
9,932.15
26.01
13.54
7.20
33.06
27.48
2,248.42
1,485.05
783.62
241.80
0.48
2,775.98
7.93
2.74
4.73
7.65
7.48
3,500.00
6,200.00
9.07
24.35



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

27340
27345
27401
27410
27415
27422
27430
27440
27451
27461
27500
27505
27506
27510
27520
27525
27526
27545
27550
27564
27568
27570
27578
27580
27600
27700
27702
27704
27706
28805
28810
28811
28820
28844

ITEM DESCRIPTION

TEMP.DIVE.CHANNEL EXCAVATION
TEMPORARY DIVERSION DIKE
EROSION CONTROL RIPRAP

CHECK DAM, ROCK TY. |

CHECK DAM(ROCK) TY. II
DEWATERING BASIN

SILTATION CONTROL EXCAVATION
MOWING

INLET PROTECTION, TYPE A

INLET PROTECTION, TYPE B
GEOTEXTILE FABRIC

TEMP. SILT FENCE

TEMP. FILTER BARRIER
COFFERDAMS

TEMP. CAUSEWAY

TURBIDITY CURTAIN, PERVIOUS
TURBIDITY CURTAIN, IMPERVIOUS
STORM WATER MAN. BASIN EXCAV.
STORM WATER MAN.DRAIN.STR.SWM
STORM WATER MAN.RISER PIPE 48"
STORM WATER MAN.RISER PIPE 60"
TEMP. SEDIMENT RISER PIPE 36"
TEMP. SEDIMENT RISER PIPE 60"
TEMP. SEDIMENT BASIN EXCAVATION
CLOSING WELL

UNDER.STORAGE TANK REM. TY. A
UNDER. STORAGE TANK REM. TY. B
UNDER. STORAGE TANK REM. TY. C
UNDER. STORAGE TANK REM. TY. D
BED PREPARATION

MULCHING

REMULCHING

WATERING

OVERSIZE PLANTING PIT

UNIT MINIMUM
Ccy S 3.50
LF S 0.88
TON S 31.53
EA S 150.00
EA S 0.01
EA S 0.10
Ccy S -
HR S 0.01
EA S 75.50
EA S 54.00
SY S 0.10
LF S 0.01
LF S 0.01
EA S 500.00
LS S 14,800.00
LF S 17.00
LF S 15.00
CY S 2.81
LF S 527.54
LF S 471.55
LF S 1,534.00
LF S 347.88
LF S 885.11
CY S 3.50
EA S 927.50
EA S 375.00
EA S 225.00
EA S 225.00
EA S 225.00
UNIT S 139.42
UNIT S 31.78
CY S 36.02
UNIT S 60.41
EA S 109.00
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MAXIMUM

101.00
20.00
93.75

2,500.00
2,500.00
44,400.00
300.00
139.42
2,500.00
3,000.00
20.00
17.50
18.00
33,500.00
75,000.00
25.00
50.00
32.00
7,030.34
532.00
1,534.00
2,030.00
1,069.12
34.00
5,000.00
2,300.00

225.00

225.00

225.00

616.50

139.78

157.10

2,250.00

253.00
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AVERAGE

25.23
3.19
67.47
666.17
255.36
2,470.17
6.84
49.60
304.65
232.71
1.64
2.82
2.42
3,411.28
34,933.33
21.28
23.85
11.87
1,328.60
509.81
1,534.00
1,167.37
965.61
9.76
1,612.85
707.60
225.00
225.00
225.00
244.64
58.51
83.92
198.04
123.13



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

28864
28884
29083
29122
29263
30053
30057
30058
30067
30227
30485
30488
30558
30618
30667
30707
30738
30757
30758
30767
30768
30832
30887
32133
32144
32213
32263
32265
32304
33024
33025
33045
33082
33164

ITEM DESCRIPTION

VEGETATION CONTROL

TREE TUBE

EASTERN REDBUD 1.0" CAL.
FRINGETREE 0.75" CAL.
GOLDENRAIN TREE 1.0" CAL.

RED MAPLE 1.0" CAL.

RED MAPLE 2.0" CAL.

RED MAPLE 2.50" CAL.

SUGAR MAPLE 2.0" CAL.

RIVER BIRCH 2.0" CAL.
AMERICAN SWEETGUM 1.50" CAL.
AMERICAN SWEETGUM 2.50" CAL.
BLACK GUM 2.50" CA..
AMERICAN SYCAMORE 2.50" CAL.
WHITE OAK 2.0" CAL.

SCARLET OAK 2.0" CAL.

WATER OAK 2.50" CAL.

WILLOW OAK 2.0" CAL.

WILLOW OAK 2.50" CAL.
NORTHERN RED OAK 2.0" CAL.
NORTHERN RED OAK 2.50" CAL.
COMMON SASSAFRAS 0.75" CAL.

COMMON BALD CYPRESS 2.0" CAL.

EASTERN REDCEDAR 6'
EASTERN REDCEDAR 8'
NORWAY SPRUCE 6'
EASTERN WHITE PINE 6'
EASTERN WHITE PINE 10'
VIRGINIA PINE 8'

RED CHOKEBERRY 3'

RED CHOKEBERRY 4'
BLACK CHOKEBERRY 4'
JAPANESE BARBERRY 18"
COMMON FLOWERING QUINCE 3'

UNIT

MINIMUM
UNIT S 554.27
EA S 25.00
EA S 92.00
EA S 80.50
EA S 312.00
EA S 184.93
EA S 370.00
EA S 207.00
EA S 380.00
EA S 735.00
EA S 300.51
EA S 207.00
EA S 207.00
EA S 250.00
EA S 195.50
EA S 195.50
EA S 430.00
EA S 200.00
EA S 250.00
EA S 366.00
EA S 260.00
EA S 92.00
EA S 195.50
EA S 557.69
EA S 172.50
EA S 240.51
EA S 261.42
EA S 572.35
EA S 172.50
EA S 80.00
EA S 43.70
EA S 52.28
EA S 52.01
EA S 75.13
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MAXIMUM

4,647.26
25.00
92.00
320.67
312.00
184.93
370.00
207.00
380.00
735.00
300.51
207.00
494.96
250.00
366.00
195.50
430.00
368.00
250.00
384.00
260.00

92.00
418.27
557.69
368.00
395.00
370.00
572.35
172.50

80.00

43.70

60.00

52.01

75.13
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AVERAGE

855.06
25.00
92.00
99.56

312.00

184.93

370.00

207.00

380.00

735.00

300.51

207.00

235.80

250.00

215.56

195.50

430.00

322.18

250.00

382.30

260.00
92.00

279.63

557.69

233.59

338.82

351.90

572.35

172.50
80.00
43.70
59.97
52.01
75.13



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

33184
33495
33497
33565
33672
33697
33834
33864
34103
35453
35645
35663
37252
40002
40003
40005
40006
40020
40040
40041
40060
40061
40080
40081
40100
40101
40120
40121
40141
40161
40181
40201
40241
40406

ITEM DESCRIPTION

SUMMERSWEET 3H

WITCH HAZEL 4'

WITCH HAZEL 6'

COMMON WINTERBERRY 4
GOLD DROP CINQUFOIL 18"
SWEETBAY MAGNOLIA 6'
FRAGRANT SUMAC 3'
STAGHORN SUMAC 3!
ARROWWOOD 2
ANDORRA CRPG. JUNIPER 2'
SOUTHERN WAXMYRTLE 4'
NANDINA 2!

VIRGINIA CREEPER 2 YR. NO.

3/4" WATER SERVICE LINE
1" WATER SERVICE LINE
11/2" WATER SERVICE LINE
2" WATER SERVICE LINE
2" WATER MAIN

4" WATER MAIN

4" DI WATER MAIN

6" WATER MAIN

6" DI WATER MAIN

8" WATER MAIN

8" DI WATER MAIN

10" WATER MAIN

10" DI WATER MAIN
12" WATER MAIN

12" DI WATER MAIN
14" DI WATER MAIN
16" DI WATER MAIN
18" DI WATER MAIN
20" DI WATER MAIN
24" DI WATER MAIN
16" BEND

UNIT MINIMUM
EA S 34.50
EA S 65.00
EA S 295.00
EA S 125.00
EA S 67.04
EA S 306.73
EA S 34.50
EA S 34.50
EA S 28.75
EA S 52.01
EA S 40.25
EA S 140.00
EA S 5.75
LF S 16.00
LF S 17.60
LF S 35.00
LF S 22.88
LF S 43.00
LF S 26.00
LF S 48.69
LF S 30.50
LF S 36.73
LF S 90.10
LF S 45.70
LF S 186.00
LF S 56.25
LF S 185.00
LF S 85.00
LF S 189.00
LF S 135.00
LF S 175.00
LF S 108.15
LF S 125.00
EA S 1,700.00
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MAXIMUM

34.50
65.00
295.00
179.15
67.04
306.73
34.50
34.50
28.75
52.01
40.25
140.00
5.75
125.00
150.00
35.00
347.02
503.40
26.00
190.00
220.00
300.00
430.00
626.00
186.00
598.46
185.00
375.00
189.00
398.00
175.00
177.44
314.05
2,450.19
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AVERAGE

34.50
65.00
295.00
161.10
67.04
306.73
34.50
34.50
28.75
52.01
40.25
140.00
5.75
45.62
41.59
35.00
52.42
76.67
26.00
59.82
42.30
77.16
117.47
93.35
186.00
68.40
185.00
132.70
189.00
172.30
175.00
141.18
139.91
2,355.30



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

40408
40410
40412
40422
40426
40428
40440
40444
40446
40460
40464
40906
40908
40912
40918
41002
41004
41006
41008
41010
41012
41018
41020
41024
41030
41031
41104
41308
41310
41312
41381
41385
41395
41398

ITEM DESCRIPTION

18" BEND

20" BEND

24" BEND

16" BRANCH

20" BRANCH

24" BRANCH

16" PLUG OR CAP

20" PLUG OR CAP

24" PLUG OR CAP

16" REDUCER

20" REDUCER

6" OFFSET EXIST.PIPE

8" OFFSET EXIST. PIPE

12" OFFSET EXIST. PIPE

18" OFFSET EXIST. PIPE

2" GATE VALVE & BOX

4" GATE VALVE & BOX

6" GATE VALVE & BOX

8" GATE VALVE & BOX

10" GATE VALVE & BOX

12" GATE VALVE & BOX

16" BUTTERFLY VALVE & BOX
18" GATE VALVE & BOX

20" GATE VALVE & BOX

24" BUTTERFLY VALVE & BOX
24" BUTTERFLY VALVE & MANHOLE
ADJUST EXIST. VALVE BOX

8" INSERTING VALVE & BOX

10" INSERTING VALVE & BOX

12" INSERTING VALVE & BOX

4" X 4" TAP.SLEEVE VALVE & BOX
8" X 4" TAP.SLEEVE VALVE & BOX
6" X 6" TAP.SLEEVE VALVE & BOX
8" X 6" TAP.SLEEVE VALVE & BOX

UNIT

MINIMUM
EA $ 900.00
EA $ 2,696.29
EA $ 2,000.00
EA $ 2,300.00
EA $ 2,995.15
EA $ 4,160.29
EA $ 1,100.00
EA $ 1,609.53
EA $ 200.00
EA $ 1,962.59
EA $ 2,213.77
LF $ 82.00
LF $ 372.00
LF $ 253.00
LF $ 750.00
EA $ 1,325.00
EA $ 900.00
EA $ 975.00
EA $ 1,200.00
EA $ 2,001.04
EA $ 2,323.17
EA $ 3,300.00
EA $ 16,000.00
EA $ 18,341.20
EA $ 7,400.00
EA $ 15,000.00
EA $ 165.00
EA $ 13,500.00
EA $ 15,500.00
EA $ 25,650.00
EA $ 3,500.00
EA $ 3,300.00
EA $ 3,787.00
EA $ 3,700.00
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MAXIMUM

900.00
3,132.39
5,000.00
3,220.58
2,995.15
5,500.00
1,400.93
1,609.53
2,000.00
1,962.59
2,213.77

275.00

400.00

439.00

750.00
1,325.00
2,821.70
2,147.74
4,240.00
4,571.25
5,663.29
6,000.00

16,000.00
18,341.20
7,400.00
15,000.00
1,500.00
13,800.00
15,500.00
25,650.00
3,500.00
3,300.00
9,400.00
5,591.00
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AVERAGE

900.00
2,926.45
4,220.40
3,195.70
2,995.15
4,906.70
1,300.62
1,609.53
1,233.33
1,962.59
2,213.77

166.27

384.78

342.37

750.00
1,325.00
1,467.32
1,596.69
2,005.04
2,685.01
3,178.62
5,755.81

16,000.00
18,341.20
7,400.00
15,000.00
509.96
13,650.00
15,500.00
25,650.00
3,500.00
3,300.00
7,529.00
4,172.75



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

41400
41401
41403
41405
41413
41415
41815
41816
41817
41820
41825
41827
41828
41830
41835
41840
41845
41850
41967
41968
41970
41971
41972
41974
41975
41976
41977
41979
42044
42047
42060
42064
42067
42080

ITEM DESCRIPTION

12"X6" TAPPING SLEEVE VALVE & BOX
16"X6" TAPPING SLEEVE VALVE & BOX
8"X8" TAPPING SLEEVE VALVE & BOX
12"X8" TAPPING SLEEVE VALVE & BOX
12"X12" TAPPING SLEEVE VALVE & BOX
16"X12" TAPPING SLEEVE VALVE & BOX
2" BLOW-OFF VALVE & BOX

2" BLOW-OFF VALVE & MANHOLE

4" BLOW-OFF VALVE & BOX

FIRE HYDRANT
RELOCATE EXIST. FIRE HYDRANT
ADJUST EXIST. FIRE HYDRANT
ADJ.EXIST.WATER MANHOLE FRAME & COVE
1" AIR RELEASE VALVE & BOX

1" AIR RELEASE VALVE & MANHOLE

2" AIR RELEASE VALVE & BOX

2" AIR RELEASE VALVE & MANHOLE
ADJUST EXIST. AIR RELEASE VALVE BOX
5/8" WATER METER BOX & YOKE

1" WATER METER BOX & YOKE

5/8" WATER METER & BOX

3/4" WATER METER & BOX

1" WATER METER & BOX

11/2" WATER METER & BOX

2" WATER METER & BOX

RELOC. EXIST. WATER METER & BOX
ADJUST EXIST. WATER METER BOX
RELOC. EXIST. METER ASSEMBLY & BOX
4" SANITARY SERVICE LATERAL CONNECTION
4" SANITARY SEWER FORCE MAIN

6" SAN. SEWER PIPE

6" SANITARY SERVICE LATERAL CONNECTION
6" SANITARY SEWER FORCE MAIN

8" SAN. SEWER PIPE

UNIT

MINIMUM
EA $ 7,000.00
EA $ 7,405.00
EA $ 3,500.00
EA $ 4,391.86
EA $ 6,125.36
EA $ 12,350.00
EA $ 5,000.00
EA $ 2,751.26
EA $ 4,640.00
EA $ 3,000.00
EA $ 2,000.00
EA $ 1,000.00
EA $ 1,250.00
EA $ 1,650.00
EA $ 2,154.00
EA $ 2,813.57
EA $ 2,000.00
EA $ 1,500.00
EA $ 500.00
EA $ 500.00
EA $ 280.21
EA $ 840.00
EA $ 4,890.38
EA $ 4,667.74
EA $ 1,180.38
EA $ 2,000.00
EA $ 138.42
EA $ 500.00
LF $ 24.61
LF $ 21.78
LF $ 98.83
LF $ 74.50
LF $ 49.93
LF $ 77.30
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MAXIMUM

7,000.00
7,405.00
6,699.29
4,391.86
12,655.00
12,350.00
5,000.00
2,912.00
4,640.00
8,500.00
2,500.00
4,600.00
5,000.00
5,000.00
2,154.00
6,000.00
7,500.00
1,500.00
2,500.00
2,000.00
1,968.23
4,849.72
4,890.38
4,667.74
5,300.00
2,000.00
2,529.44
500.00
570.00
193.48
154.60
850.00
51.88
200.00
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AVERAGE

7,000.00
7,405.00
4,274.91
4,391.86
8,573.42
12,350.00
5,000.00
2,871.82
4,640.00
4,621.92
2,096.77
2,164.27
2,312.50
3,325.73
2,154.00
3,446.01
4,520.19
1,500.00
1,121.00
1,084.35
664.05
3,218.93
4,890.38
4,667.74
4,090.04
2,000.00
839.57
500.00
80.17
46.73
121.19
155.87
50.88
140.74



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

42082
42087
42100
42102
42107
42120
42122
42127
42160
42167
42180
42242
42487
42490
42503
42508
42510
42511
42604
42624
42635
42693
42706
42708
42712
42755
42758
42764
42765
42771
42788
42792
42798
42840

ITEM DESCRIPTION

8" DI SANITARY SEWER PIPE

8" SANITARY SEWER FORCE MAIN

10" SAN. SEWER PIPE

10" DI SANITARY SEWER PIPE

10" SANITARY SEWER FORCE MAIN

12" SAN. SEWER PIPE

12" DI SANITARY SEWER PIPE

12" SANITARY SEWER FORCE MAIN

16" SAN. SEWER PIPE

16" SANITARY SEWER FORCE MAIN

18" SAN. SEWER PIPE

24" DI SANITARY SEWER PIPE

48" SANITARY SEWER FORCE MAIN

16" BEND FORCE MAIN

24" BRANCH FORCE MAIN

48" BRANCH FORCE MAIN

16" PLUG OR CAP FORCE MAIN

18" PLUG OR CAP FORCE MAIN

4" VALVE & BOX FORCE MAIN

24" VALVE & BOX FORCE MAIN

ADJUST EXISTING VALVE BOX-FORCE MAIN
16"X12" TAPPING SLEEVE VALVE & BOX FORCE
6" SANITARY DROP CONNECTION

8" SANITARY DROP CONNECTION

12" SANITARY DROP CONNECTION
SANITARY SEWER MANHOLE

MANHOLE FRAME & COVER WF & C-1
MANHOLE FRAME & COVER F&C-1
ADJUST EXIST FRAME & COVER
RECONSTRUCT EXISTING SANITARY MANHOLE
2" AIR RELEASE VALVE & BOX FORCE MAIN
2" AIR RELEASE VALVE & MANHOLE FORCE MAI
ADJUST EXIST. AIR VENT BOX FORCE MAIN
SEWER CLEANOUT

UNIT MINIMUM
LF $ 81.00
LF $ 245.00
LF $ 44.33
LF $ 85.00
LF $ 176.00
LF $ 85.00
LF $ 175.00
LF $ 95.00
LF $ 164.74
LF $ 172.22
LF $ 360.00
LF $ 412.00
LF $ 1,007.26
EA $ 2,300.00
EA $ 14,067.86
EA $ 50,644.30
EA $ 1,500.00
EA $ 3,200.00
EA $ 885.32
EA $ 43,891.72
EA $ 220.00
EA $ 20,000.00
LF $ 194.37
LF $ 68.20
LF $ 2,866.49
LF $ 385.82
EA $ 475.00
EA $ 500.00
EA $ 250.00
LF $ 412.27
EA $ 2,813.25
EA $ 4,517.35
EA $ 900.00
EA $ 951.57
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MAXIMUM

270.00
297.04
225.00
173.00
420.00
1,290.00
314.00
337.42
164.74
780.00
360.00
412.00
1,007.26
3,800.00
14,067.86
50,644.30
1,665.20
3,200.00
885.32
43,891.72
220.00
20,000.00
194.37
1,300.00
2,866.49
2,000.00
2,500.00
1,500.00
2,659.89
1,271.18
11,000.00
4,517.35
900.00
951.57

R ¥ e ¥ s T ¥ ¥ Y ¥ 2 ¥ e ¥ o i o e ¥ Y Y T ¥ 2 i ¥ A ¥ o e ¥ Y Y ¥ RV RV V2 i Vo S Vo T ¥ A ¥ RV B V2 Ve BV R Vo RV 8

AVERAGE

124.90
280.82
83.92
138.71
191.31
156.34
192.52
103.51
164.74
212.34
360.00
412.00
1,007.26
2,728.45
14,067.86
50,644.30
1,582.60
3,200.00
885.32
43,891.72
220.00
20,000.00
194.37
339.57
2,866.49
711.54
976.27
806.57
943.68
765.75
4,938.38
4,517.35
900.00
951.57



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

42845
42846
44206
44500
45008
45500
45505
45506
45510
45512
45532
45542
45552
45562
45572
45574
45582
45584
45602
45604
45612
45622
45624
45634
50012
50016
50019
50030
50108
50110
50204
50206
50402
50404

ITEM DESCRIPTION

4" SEWER CLEANOUT

6" SEWER CLEANOUT

6" OFFSET EXIST. PIPE FORCE MAIN
ADJ EXIST. SMALL GAS VALVE BOX
8" GAS MAIN

LEAK DETECTOR

CONNECT TO EXIST. A/C PIPE
REMOVE EXIST. A/C PIPE

CONCRETE ENCASEMENT

CONCRETE ENCASEMENT

6" STEEL ENCASE. PIPE

8" STEEL ENCASE. PIPE

12" STEEL ENCASE. PIPE

16" STEEL ENCASE. PIPE

18" STEEL ENCASE. PIPE

18" JACKED STEEL ENCASEMENT PIPE
24" STEEL ENCASE. PIPE

24" JACKED STEEL ENCASEMENT PIPE
36" STEEL ENCASE. PIPE

36" JACKED STEEL ENCASEMENT PIPE
42" STEEL ENCASE. PIPE

48" STEEL ENCASE. PIPE

48" JACKED STEEL ENCASEMENT PIPE
54" JACKED STEEL ENCASEMENT PIPE
ROAD EDGE DELINEATOR, ED-2

ROAD EDGE DEL.ED-3 TY. I ORI
ROAD EDGE DEL. ED-3TY. I D-2
BARRIER DELINEATOR

SIGN PANEL

OVERLAY SIGN PANEL

SIGN POST WOOD 4" X 4"

SIGN POST WOOD 6" X 6"

SIGN POST STEEL 3"

SIGN POST STEEL 4"
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UNIT MINIMUM
EA $ 257.67
EA $ 413.39
LF $ 370.00
EA $ 1,100.00
LF $ 175.00
EA $ 3,300.00
EA $ 1,150.00
LF $ 23.75
cyY $ 400.00
LF $ 36.00
LF $ 75.00
LF $ 74.65
LF $ 86.56
LF $ 120.18
LF $ 57.79
LF $ 365.00
LF $ 139.61
LF $ 275.00
LF $ 343.95
LF $ 814.00
LF $ 540.00
LF $ 1,125.43
LF $ 1,209.84
LF $ 1,179.26
EA $ 33.00
EA $ 130.00
EA $ 77.00
EA $ 10.00
SF $ 13.15
SF $ 27.50
LF $ 3.62
LF $ 26.42
LF $ 31.00
LF $ 39.50

R ¥ e U o T ¥ o Y Y ¥ 2 ¥ e o VT Vo S Vo S U e ¥ Y VA V2 T Vo SV o Y R ¥ SV RV V2 S Vo S V0 T ¥ S V0 V0 ¥ Ve BV R Vo R Vo 8

MAXIMUM

1,232.00
1,649.05
370.00
1,100.00
175.00
3,300.00
4,800.00
92.00
400.00
570.00
75.00
74.65
170.11
206.13
500.00
365.00
660.00
1,500.00
400.00
814.00
540.00
1,125.43
1,209.84
1,179.26
170.00
130.00
191.20
10.00
150.00
90.00
26.84
30.65
65.00
226.20

R ¥ ¥ s T ¥ ¥ Y Y o ¥ Y o VT Vo i Ve S U e ¥ Y VA V2 T Ve SV o Y ¥ RV RV T V2 S Vo S Vo T V2 S V0 S Vs ¥ V0 RV R V2 R Vo 8

AVERAGE

673.05
911.99
370.00
1,100.00
175.00
3,300.00
2,679.69
48.57
400.00
101.59
75.00
74.65
112.58
135.30
148.01
365.00
197.81
901.55
361.97
814.00
540.00
1,125.43
1,209.84
1,179.26
83.04
130.00
134.10
10.00
35.48
37.45
14.91
29.50
34.92
79.72



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

50406
50410
50412
50414
50416
50418
50421
50430
50432
50434
50490
50500
50502
50504
50506
50510
50512
50514
50516
50518
50520
50524
50526
50528
50530
50538
50540
50542
50544
50546
50550
50556
50558
50572

ITEM DESCRIPTION

SIGN POST STEEL 6"

SIGN POST STEEL 10"

SIGN POST STEEL 12"

SIGN POST STEEL 14"

SIGN POST STEEL 16"

SIGN POST STEEL 18"

SIGN POST STEEL 21"

SIGN POST STP-1, 2"

SIGN POST STP-1, 2 3/16"

SIGN POST STP-1, 2 1/2"

CONCRETE FOUNDATION STP-1
CONC.FOUND.SSP-V A1' DIA.X 3' DEPTH
CONC.FOUND.SSP-V A1'9" DIA.X 4'6" D
CONC.FOUND.SSP-VI A 2'3" DIA.X 4' DE
CONC.FOUND.SSP-VI A 2'3" DIA.X 4'6"
CONC.FOUND.SSP-VI A 2'9" DIA.X 4'6"
CONC.FOUND.SSP-VI A 2'9" DIA.X5' DE
CONC.FOUND.SSP-VI A 2'9" DIA.X 5'6"
CONC.FOUND.SSP-VI A 2'9" DIA.X 6' DE
CONC.FOUND.SSP-VI A 2'9" DIA.X 6'6"
CONC.FOUND.SSP-VI A 2'9" DIA.X 7' DE
CONC.FOUND.SSP-VI A 3'0" DIA.X 6' DE
CONC.FOUND.SSP-VI A 3'0" DIA.X 6'6"
CONC.FOUND.SSP-VI A 3'0" DIA.X 7' DE
CONC.FOUND.SSP-VI A 3'0" DIA.X 7'6"
CONC.FOUND.SSP-VI A 3'6" DIA.X 7'6"
CONC.FOUND.SSP-VI A 3'6" DIA.X 8' DE
CONC.FOUND.SSP-VI A 3'6" DIA.X 8'6"
CONC.FOUND.SSP-VI A 3'6" DIA.X 9' DE
CONC.FOUND.SSP-VI A 3'6" DIA.X 9'6"
CONC.FOUND.SSP-VI A 4' DIA.X 7'6" DE
CONC.FOUND.SSP-VI A 4' DIA.X 9' DEPT
CONC.FOUND.SSP-VI A 4' DIA.X 9'6" DE
CONC.FOUND.SSP-VI A 4' DIA.X 13'6" D

UNIT

MINIMUM
LF $ 39.50
LF $ 45.00
LF $ 51.00
LF $ 93.00
LF $ 89.44
LF $ 104.00
LF $ 131.00
LF $ 4.00
LF $ 0.85
LF $ 3.73
EA $ 85.00
EA $ 300.00
EA $ 637.32
EA $ 208.65
EA $ 1,316.96
EA $ 738.00
EA $ 791.00
EA $ 844.00
EA $ 2,150.00
EA $ 1,100.00
EA $ 1,489.00
EA $ 2,553.00
EA $ 1,618.00
EA $ 1,300.00
EA $ 1,945.00
EA $ 1,500.00
EA $ 2,225.00
EA $ 2,518.00
EA $ 2,275.00
EA $ 2,767.00
EA $ 4,299.55
EA $ 2,350.00
EA $ 5,600.00
EA $ 7,142.80
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MAXIMUM

221.85
220.40
203.00
232.00
205.00
165.19
153.00
90.00
369.80
99.24
1,670.00
1,026.00
4,100.00
1,889.68
4,785.00
2,233.92
2,351.44
5,500.00
2,150.00
2,150.00
1,489.00
5,510.00
2,757.72
5,887.00
2,236.46
1,500.00
3,775.00
2,518.00
2,275.00
2,767.00
4,299.55
6,000.00
5,600.00
7,142.80
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AVERAGE

148.20
162.31
103.20
126.11
132.79
145.14
141.04
22.70
26.62
28.56
453.00
545.85
1,106.09
1,385.81
4,120.96
1,670.80
2,065.25
2,278.27
2,150.00
1,475.14
1,489.00
4,770.75
1,997.91
4,414.50
2,111.55
1,500.00
2,582.54
2,518.00
2,275.00
2,767.00
4,299.55
4,027.13
5,600.00
7,142.80



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

50575
50600
50604
50610
50611
50613
50614
50617
50663
50664
50667
50668
50702
50710
50711
50724
50759
50761
50762
50764
50860
50861
50862
50863
50864
50867
50868
50881
50882
50883
50884
50885
51030
51137

ITEM DESCRIPTION

CONC.FOUND.O/H SIGN STRUCTURE
REMOVE TY.I SIGNS
REMOVE TY. IV SIGNS
RELOC.EXIST.SIGN STRUCT.TY. |
RELOC.EXIST.SIGN STRUCT.TY. Il
RELOC.EXIST.SIGN STRUCT.TY.VA
RELOC.EXIST.SIGN STRUCT.TY.VIA
RELOC.EXIST.SIGN STR.TY.WP-1
REM.SALVAGE SIGN STRUCT.TY.VA
REM.SALVAGE SIGN STRUCT.TY.VIA
REM.SALVAGE SIGN STR.TY.WP-1
REM.SALVAGE SIGN STR.TY.WP-2
REM.SAL.O/H STR.& LGTS.TY.CS-1
REM.SAL.O/H STR.TY. DP-1
REM.SAL.O/H STR. TY. DP-2

REM. SAL. O/H STR. TY. CD-1
RELOC.EXIST.SIGN PANEL TY.SP-1
RELOC.EXIST.SIGN PANEL TY.SP-2
RELOC.EXIST.SIGN PANEL TY.SP-3
RELOC.EXIST.SIGN PANEL TY.SP-5
REM.-DISPOSE SIGN STRUCT.TY.I
REM.-DISPOSE SIGN STRUCT.TY.II
REM.-DISPOSE SIGN STR.TY.III
REM.-DISPOSE SIGN STR. TY. V A
REM.-DISPOSE SIGN STR.TY. VI A
REM.-DISPOSE SIGN STR.TY. WP-1
REM.-DISPOSE SIGN STR.TY. WP-2
REM.DIS.SIGN TY.SP-1 FROM O/H ST
REM.DIS.SIGN TY.SP-2 FROM O/H ST
REM.DIS.SIGN TY.SP-3 FROM O/H ST
REM.DIS.SIGN TY.SP-4 FROM O/H ST
REM.DIS.SIGN TY.SP-5 FROM O/H ST
CONTROLLER

INSTALL CONTROLLER
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UNIT MINIMUM
cyY $ 949.00
EA $ 100.00
EA $ 525.20
EA $ 200.00
EA $ 1,502.53
EA $ 319.00
EA $ 3,005.07
EA $ 200.00
EA $ 130.00
EA $ 5,220.00
EA $ 115.25
EA $ 2,088.00
EA $ 17,608.80
EA $ 7,300.00
EA $ 7,100.00
EA $ 3,400.00
EA $ 28.00
EA $ 519.00
EA $ 980.00
EA $ 225.00
EA $ 16.50
EA $ 300.00
EA $ 350.00
EA $ 318.64
EA $ 637.25
EA $ 45.00
EA $ 108.00
EA $ 525.00
EA $ 981.00
EA $ 1,471.00
EA $ 1,962.00
EA $ 1,974.00
EA $ 15,133.89
EA $ 4,025.00
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MAXIMUM

3,393.00
760.00
1,380.00
2,000.00
1,502.53
319.00
14,500.00
550.00
2,117.00
5,220.00
1,044.00
2,088.00
17,608.80
7,400.00
25,500.00
3,400.00
2,100.00
1,510.80
7,714.00
225.00
1,575.00
400.00
350.00
2,499.06
3,538.00
1,575.00
870.00
21,199.00
21,199.00
23,084.00
26,680.00
29,000.00
27,050.00
4,025.00

R ¥ ¥ s T ¥ g ¥ Y Y 2 ¥ eV o R Vo T Vo i Vo S U e ¥ Y VA V2 T Vo S Vo ¥ RV RV T V2 i Vo S Vo T Vo AV RV T V2 T Vo S Vo R Vo R V2 8

AVERAGE

1,489.84
373.25
546.98
557.21

1,502.53
319.00

6,836.71
379.23
726.10

5,220.00
474.13

2,088.00

17,608.80

7,350.00

19,366.67
3,400.00
405.24
983.40
2,326.80
225.00
377.90
307.14
350.00
899.53
1,773.37
129.95
338.34
9,413.57
9,527.95
18,761.40
10,201.33
19,991.33
15,855.57

4,025.00



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

51160
51162
51163
51170
51183
51184
51198
51199
51208
51210
51212
51234
51238
51240
51245
51247
51327
51337
51347
51441
51460
51471
51540
51597
51598
51600
51601
51602
51603
51607
51610
51615
51618
51700

ITEM DESCRIPTION
ELEC.SERV.GROUNDING ELECTRODE (10')

FLASHING BEACON FB-2
FLASHER

ELECTRICAL SERVICE SE-5
TRAF.SIG.HEAD SECT.12" SEL.VIEW
TRAF. SIG. HEAD SEC 12" LED
PEDESTRIAN ACTUATION PA-2
PEDESTRIAN ACTUATION PA-3
PEDESTAL POLE PF-2 &'
PEDESTAL POLE PF-2 10'
PEDESTAL POLE PF-2 12"

CONC. FOUND. SIGNAL POLE PF-1
CONC. FOUND. SIGNAL POLE PF-8
CONC. FOUNDATION PF-2
CONCRETE FOUND. CF-1
CONCRETE FOUND. CF-3

SIG. POLE MP-1 20' ONE ARM 40
SIG. POLE MP-1 20' ONE ARM 50
SIG. POLE MP-1 20' ONE ARM 60"
WOOD POLE CL. 5 30'

WOOD POLE CL. 4 40'

WOOD POLE CL. 5 45

LOOP DETECTOR AMPLIFIER

8/2 CONDUCTOR CABLE

8/3 CONDUCTOR CABLE

14/2 CONDUCTOR CABLE

14/3 CONDUCTOR CABLE

14/4 CONDUCTOR CABLE

14/5 CONDUCTOR CABLE

14/7 CONDUCTOR CABLE

14/10 CONDUCTOR CABLE

14/1 ENCLOSED COND. CABLE
19/6 PAIR CONDUCTOR CABLE

14/2 CONDUCTOR CABLE SHIELDED
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UNIT MINIMUM
EA $ 95.00
EA $ 2,210.00
EA $ 638.18
EA $ 42.00
EA $ 406.09
EA $ 155.00
EA $ 109.54
EA $ 109.54
EA $ 465.00
EA $ 560.00
EA $ 440.00
cyY $ 550.00
cyY $ 150.00
EA $ 434.74
EA $ 1,747.59
EA $ 1,437.50
EA $ 16,879.20
EA $ 17,312.00
EA $ 4,912.00
EA $ 1,040.00
EA $ 1,234.90
EA $ 1,000.00
EA $ 1.15
LF $ 3.05
LF $ 1.75
LF $ 0.51
LF $ 0.75
LF $ 0.50
LF $ 1.28
LF $ 1.50
LF $ 2.70
LF $ 0.15
LF $ 3.68
LF $ 0.80

R ¥ e ¥ s T ¥ o ¥ Y ¥ 2 ¥ e ¥ o e T ¥ o i ¥ e ¥ 2 Y Y ¥ o ¥ e Y ¥ Y RV V2 S Vo S U T ¥ AV RV T V2 i Vo BV R Vo R V) 8

MAXIMUM

465.00
9,300.00
19,000.00
5,385.00
1,417.50
1,064.00
1,063.75
2,059.00
1,048.56
1,200.00
1,100.00
550.00
2,000.00
3,000.00
2,705.00
4,000.00
16,879.20
17,312.00
19,476.00
1,040.00
2,120.89
1,000.00
784.00
3.05

8.50

4.50

4.50

4.62

3.30

4.88

2.70

7.28

3.68

5.60

R ¥ ¥ s T ¥ g ¥ Y ¥ 2 o ¥ e o VT Vo S Ve S U e ¥ Y RV V2 T Vo SV o Y ¥ RV RV T V2 S Vo S V0 T V0 V0 IV I V2 T Vo S Vo R Vo RV 8

AVERAGE

213.20
7,762.00
1,728.04
3,302.73

981.85

270.36

239.42

801.67

712.59

784.58

756.83

550.00
1,117.57

873.37
1,991.15
2,702.17

16,879.20
17,312.00
12,194.00
1,040.00
1,659.17
1,000.00
264.44
3.05

4.22

2.39

1.83

1.58

1.72

2.46

2.70

1.58

3.68

1.78



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

51730
51735
51822
51823
51826
51827
51830
51831
51832
51834
51835
51836
51838
51839
51910
51912
51913
51942
51951
51955
51956
52403
52404
52420
52421
52422
52423
52424
52425
52426
52427
54020
54021
54022

ITEM DESCRIPTION

SPAN WIRE 1/2"

TETHER WIRE, 1/4"

HANGER ASSEM.SW-1 OR 2 ONE WAY
HANGER ASSEM.SW-1 OR 2 TWO WAY
HANGER ASSEMBLY SW-2, ONE WAY
HANGER ASSEMBLY SW-2, TWO WAY
HANGER ASSEMBLY SM-3, ONE WAY
HANGER ASSEMBLY SM-3, TWO WAY
HANGER ASSEMBLY SMB-1, ONE WAY
HANGER ASSEMBLY SMB-2, ONE WAY
HANGER ASSEMBLY SMB-2, TWO WAY
HANGER ASSM.SMB-1 OR 2 ONE WAY
HANGER ASSM.SMB-3, ONE WAY
HANGER ASSM.SMB-3, TWO WAY

SAW CUT

SAW CUT 3/8"

SAW CUT 5/8"

RELOCATE EXISTING SIGNAL EQUIPMENT
INSTALL SIGN
TEMPORARY TRAFFIC CONTROL SIGNAL
PORTABLE TRAFFIC CONTROL SIGNAL
PEDESTRIAN SIGNAL HEAD SP-8
PEDESTRIAN SIGNAL HEAD SP-9
ELECTRICAL SERVICE SE-1 TYPE A
ELECTRICAL SERVICE SE-1 TYPE B
ELECTRICAL SERVICE SE-2 TYPE A
ELECTRICAL SERVICE SE-2 TYPE B
ELECTRICAL SERVICE SE-3 TYPE A
ELECTRICAL SERVICE SE-3 TYPE B
ELECTRICAL SERVICE SE-4 TYPE A
ELECTRICAL SERVICE SE-4 TYPE B

TY. A PAVEMENT LINE MARKING 4"

BONUS ELIGIBLE TY.A PAVE.LINE MARKING 4"

TY. APAVEMENT LINE MARKING 6"

UNIT

MINIMUM
LF $ 2.47
LF $ 2.00
EA $ 163.59
EA $ 273.60
EA $ 129.65
EA $ 216.02
EA $ 200.00
EA $ 125.00
EA $ 138.88
EA $ 203.89
EA $ 291.25
EA $ 200.00
EA $ 70.00
EA $ 250.00
LF $ 1.50
LF $ 1.31
LF $ 1.00
LS $ 25,380.71
EA $ 125.00
LS $ 5,000.00
LS $ 24,000.00
EA $ 401.39
EA $ 575.00
EA $ 2,197.13
EA $ 2,578.38
EA $ 2,028.38
EA $ 1,829.63
EA $ 1,160.00
EA $ 2,234.63
EA $ 2,094.93
EA $ 2,315.08
LF $ 0.05
LF $ 0.18
LF $ 0.07
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MAXIMUM

3.26
2.61
197.64
273.60
205.31
306.88
436.00
125.00
287.50
550.00
750.00
200.00
550.00
572.00
21.00
66.69
66.69
25,380.71
1,170.00
171,548.30
90,000.00
971.16
1,281.57
2,915.02
3,000.00
2,716.35
7,470.00
4,500.00
4,427.24
2,915.02
3,490.00
20.00
2.75
8.00
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AVERAGE

2.69
2.21
169.27
273.60
167.48
261.45
277.35
125.00
186.73
299.55
398.77
200.00
247.22
349.25
4.55
7.11
16.94
25,380.71
578.32
56,788.83
57,333.33
563.98
888.37
2,462.79
2,761.31
2,291.02
2,724.99
2,434.55
2,744.28
2,322.13
2,835.49
0.08
0.38
0.10



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

54023
54024
54025
54026
54028
54029
54031
54032
54033
54034
54035
54037
54038
54039
54040
54041
54042
54043
54048
54049
54050
54051
54053
54055
54060
54075
54076
54077
54078
54079
54105
54106
54210
54216

ITEM DESCRIPTION

BONUS ELIGIBLE TY.A PAVE.LINE MARKING 6"
TY. A PAVEMENT LINE MARKING 8"

BONUS ELIGIBLE TY.A PAVE.LINE MARKING 8"
TY. A PAVE. LINE MARKING 12"

TY.A PAVE. LINE MARKING 24"

BONUS ELIGIBLETY.A PAVE.LINE MARKING 24"
PAVEMENT DOTTING

TY.B CL.I PAVE. LINE MARK. 4"

BONUS ELIG.TY.B CL.I PAVE. LINE MARK. 4"
TY.B CL.I PAVE. LINE MARK. 6"

BONUS ELIG.TY.B CL.I PAVE. LINE MARK. 6"
TY.B CL.I PAVE. LINE MARK. 8"

BONUS ELIGIBLTY.B CL.I PAVE.LINE MARK.8"
BONUS ELIG.TY.B CL.I PAVE.LINE MARK.12"
TY.B CL.I PAVE. LINE MARK. 12"

BONUS ELIGL.TY.B CL.I PAVE.LINE MARK.24"
TY.B CL.I PAVE. LINE MARK. 24"

TY.B CL.Il PAVE. LINE MARK.4"

TY.B CL.Il PAVE.LINE MARK.24"

TY.B CL.III PAVE.LINE MARK.4"

TY.B CL.IlIl PAVE.LINE MARK.6"

TY.B CL.III PAVE.LINE MARK.8"

TY.B CL.IlIl PAVE.LINE MARK.12"

TY.B CL.IV PAVE.LINE MARK. 4"

TY.B CL.IV PAVE.LINE MARK. 24"

TY.B CL.VI PAVE. LINE MARK. 4"

TY.B CL.VI PAVE. LINE MARK. 6"

TY.B CL.VI PAVE. LINE MARK. 8"

TY.B CL.VI PAVE. LINE MARK.12"

TY.B CL.VI PAVE.LINE MARK.4"CONT

ERAD. OF EXIST.PAVE.MARKING

ERAD. OF EXIST.NONLINEAR PAV.MARK
REM.EXIST.RAISED PAVE. MARKER
REPL.LENS(SNOW PLOW.RAISED MARKER)

UNIT MINIMUM
LF S 0.55
LF S 0.13
LF S 0.73
LF S 0.24
LF S 2.75
LF S 4.03
Ml S 175.00
LF S 0.30
LF S 0.48
LF S 0.49
LF S 0.73
LF S 0.80
LF S 1.06
LF S 2.38
LF S 1.90
LF S 3.75
LF S 3.00
LF S 12.50
LF S 23.00
LF S 0.45
LF S 0.60
LF S 0.80
LF S 37.00
LF S 6.00
LF S 8.41
LF S 1.56
LF S 2.00
LF S 3.15
LF S 6.00
LF S 4.10
LF S 0.01
SF S 0.46
EA S 5.00
EA S 5.60
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MAXIMUM

0.55
3.20
0.75
9.50
20.00
20.54
297.65
29.00
1.39
18.00
4.99
10.00
5.00
11.39
12.50
43.75
225.00
12.50
50.00
1.50
2.25
0.80
37.00
15.00
25.00
9.00
35.00
250.00
12.38
8.00
225.00
50.00
125.00
32.50
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AVERAGE

0.55
0.21
0.74
1.31
5.72
8.74
228.30
0.53
0.78
0.88
1.53
1.62
2.18
5.64
4.71
12.10
7.05
12.50
43.07
0.56
0.71
0.80
37.00
10.74
14.99
2.56
3.27
4.79
7.09
5.49
0.50
3.84
29.16
10.21



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

54217
54218
54240
54242
54250
54254
54300
54301
54310
54311
54400
54401
54403
54404
54405
54406
54407
54421
54422
54424
54425
54466
54510
54512
54514
54516
54520
54522
54524
54550
54552
54554
54556
54558

ITEM DESCRIPTION

SNOW PLOW.RAISED PAVE.MARK.ASPH.CONC
SNOW PLOW.RAISED PAVE.MARK.HYD. CONC
TEMP. PAVE. MARKER 1 WAY

TEMP. PAVE. MARKER 2 WAY

PAVEMENT MESSAGE MARK. BICYCLE ARROW
PAVEMENT MESSAGE MARK. BICYCLE LANE SYM.
PAVE.MESS.MARK.ELONG.ARROW SIN

BONUS ELIG.PAVE.MESS.MRK.ELONG.ARROW SIN
PAVE.MESS.MARK.ELONG.ARROW DOU

BONUS ELIG.PAVE.MESS.MRK.ELONG.ARROW DOU
PAVEMENT MESSAGE MARK. "ONLY"
PAVE.MESSAGE MARK. SCHOOL ZONE

BONUS ELIG.PAVE.MESSAGE MARK.SCHOOL ZONE
PAVE.MESSAGE MARK.R/R CROSSING

BONUS ELIGIBLE PAVE.MESSAGE MARK."ONLY"
BONUS ELIG.PAVE.MESSAGE MARK.R/R CROSSNG
PAVE.MESS.MARK.R/R CROSS.DOUBLE LA
CONSTR. P.M. TY. D SCHOOL ZONE

CONSTR.P.M. TY. D R/R CROSSING

CONSTR.P.M. TY. D ELONG. ARROW
CONSTR.P.M.TY.D ELONG.ARROW DBL.

CONS. PAVE. MARK. (TY. E) 6"
CONSTR.PAVE.MARK.(TY.D,CL.1)4"
CONSTR.PAVE.MARK.(TY.D,CL.I1)4"
CONSTR.PAVE.MARK.(TY.D,CL.1)8"
CONSTR.PAVE.MARK.(TY.D,CL.11)8"
CONSTR.PAVE.MARK.(TY.D,CL.I1)12"
CONSTR.PAVE.MARK.(TY.D,CL.I)24"
CONSTR.PAVE.MARK.(TY.D,CL.I1)24"
CONSTR.PAVE.MARK.(TY.F,CL.1)4"
CONSTR.PAVE.MARK.(TY.F,CL.I1)4"
CONSTR.PAVE.MARK.(TY.F,CL.1)8"
CONSTR.PAVE.MARK.(TY.F,CL.I)8"
CONSTR.PAVE.MARK.(TY.F,CL.1)12"

UNIT MINIMUM
EA S 19.18
EA S 34.00
EA S 0.10
EA S 0.15
EA S 50.00
EA S 192.78
EA S 50.00
EA S 62.50
EA S 75.00
EA S 93.75
EA S 121.00
EA S 200.00
EA S 250.00
EA S 100.00
EA S 271.67
EA S 125.00
EA S 423.38
EA S 315.00
EA S 193.00
EA S 61.60
EA S 155.00
LF S 0.10
LF S 0.09
LF S 1.10
LF S 0.10
LF S 1.82
LF S 3.78
LF S 0.10
LF S 7.12
LF S 0.01
LF S 0.20
LF S 0.48
LF S 0.35
LF S 4.27
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MAXIMUM

350.00
220.00
48.00
41.00
551.33
600.00
1,119.57
1,399.46
1,000.00
1,056.25
850.00
2,240.00
2,800.00
2,200.00
1,613.25
2,195.00
423.38
315.00
193.00
495.00
534.75
8.00
8.00
8.00
5.00
8.00
9.50
34.00
41.00
2.20
2.24
8.00
3.00
7.48
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AVERAGE

29.48
52.37
8.21
9.59
137.09
248.89
120.18
233.42
196.49
302.12
318.43
921.79
1,473.02
886.25
635.60
1,153.63
423.38
315.00
193.00
133.60
238.63
3.17
1.52
1.39
2.61
3.10
4.97
10.09
11.32
0.30
0.36
1.79
0.94
5.26



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

54560
54562
54564
55000
55001
55002
55003
55010
55020
55040
55060
55080
55100
55110
55120
55140
55143
55163
55164
55170
55174
55175
55176
55177
55178
55189
55190
55192
55193
55198
55343
55344
55345
55346

ITEM DESCRIPTION

CONSTR.PAVE.MARK.(TY.F,CL.II)12"
CONSTR.PAVE.MARK.(TY.F,CL.1)24"
CONSTR.PAVE.MARK.(TY.F,CL.I1)24"

00 CONDUCTOR CABLE
0 CONDUCTOR CABLE
0000 CONDUCTOR CABLE
000 CONDUCTOR CABLE
1 CONDUCTOR CABLE

2 CONDUCTOR CABLE

4 CONDUCTOR CABLE

6 CONDUCTOR CABLE

8 CONDUCTOR CABLE
10 CONDUCTOR CABLE
12 CONDUCTOR CABLE
14 CONDUCTOR CABLE

CONCRETE FOUNDATION LF-1TY. A
CONC. FOUND. HIGH MAST LIGHT. POLE

LIGHTING POLE LP-1 30'-6'
LIGHTING POLE LP-1 30'-8'
LIGHTING POLE LP-1 35'-8'
LIGHTING POLE LP-1 40'-4'
LIGHTING POLE LP-1 40'-6'
LIGHTING POLE LP-1 40'-8'
LIGHTING POLE LP-1 40'-10'
LIGHTING POLE LP-1 40'-12'
LIGHTING POLE LP-2 TYPEE
LIGHTING POLE LP-2 TYPE F
LIGHTING POLE LP-2 TYPE H
LIGHTING POLE LP-2 TYPE |
LIGHTING POLE LP-3 TYPE 4
ELECT. SERVICE SE-6

ELECT. SERVICE SE-7 TYPE A
ELECT. SERVICE SE-7 TYPE B
ELECT. SERVICE SE-8 TYPE A

UNIT MINIMUM
LF $ 0.50
LF $ 1.20
LF $ 1.00
LF $ 3.75
LF $ 3.25
LF $ 9.16
LF $ 6.00
LF $ 2.03
LF $ 2.08
LF $ 1.50
LF $ 1.04
LF $ 0.88
LF $ 1.74
LF $ 1.25
LF $ 2.00
EA $ 732.88
cyY $ 2,100.00
EA $ 3,045.69
EA $ 3,910.00
EA $ 3,000.00
EA $ 3,500.00
EA $ 4,000.00
EA $ 3,500.00
EA $ 3,600.00
EA $ 2,875.00
EA $ 2,200.00
EA $ 5,600.00
EA $ 3,400.00
EA $ 3,600.00
EA $ 59,717.00
EA $ 1,255.38
EA $ 2,094.93
EA $ 2,328.03
EA $ 2,875.00
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MAXIMUM

0.50
18.58
25.00

3.75

3.25

9.16

8.00

4.00
12.00

7.46
11.00
11.10

2.75

1.25

2.00

6,250.00
4,725.00
3,045.69
3,910.00
4,220.03
3,500.00
4,000.00
3,500.00
3,763.34
3,767.84
2,200.00
5,600.00
3,400.00
3,600.00
59,717.00
3,045.69
3,700.00
2,989.98
3,691.42
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AVERAGE

0.50
4.69
4.77
3.75
3.25
9.16
7.49
2.15
3.30
2.62
2.53
1.43
2.03
1.25
2.00
1,600.16
2,975.00
3,045.69
3,910.00
3,479.30
3,500.00
4,000.00
3,500.00
3,650.26
2,973.46
2,200.00
5,600.00
3,400.00
3,600.00
59,717.00
1,508.55
2,547.68
2,688.90
3,161.87



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

55347
55348
55349
55352
55353
55500
55501
55502
55504
55580
55581
55586
55587
55588
56014
56020
56021
56022
56024
56026
56028
56030
56032
56034
56036
56038
56040
56050
56051
56052
56053
56054
56055
56106

ITEM DESCRIPTION

ELECT. SERVICE SE-8 TYPE B
ELECT. SERVICE SE-9 TYPE A
ELECT. SERVICE SE-9 TYPE B
CONTROL CENTER CCW-1TYPE C
CONTROL CENTER CCW-1 TYPE D
LUMINAIRE 150 WATT H.P.S.
LUMINAIRE 200 WATT H.P.S.
LUMINAIRE 250 WATT H.P.S.
LUMINAIRE 400 WATT H.P.S.
JUNCTION BOX JB-R1
JUNCTION BOX JB-R2
JUNCTION BOX JB-S1
JUNCTION BOX JB-S2
JUNCTION BOX JB-S3

ELECT. SER. GRD. ELECTRODE(10')
1" CONDUIT

1" PVC CONDUIT

1" METAL CONDUIT

11/4" CONDUIT

11/4" METAL CONDUIT
11/2" CONDUIT

2" CONDUIT

2" METAL CONDUIT

3" CONDUIT

3" METAL CONDUIT

4" CONDUIT

4" METAL CONDUIT

BORED CONDUIT 2"

BORED CONDUIT 3"

BORED CONDUIT 4"

2" PVC CONDUIT

3" PVC CONDUIT

4" PVC CONDUIT

JACKED 6" PIPE

UNIT

MINIMUM
EA S 3,090.86
EA S 8,337.50
EA S 3,500.00
EA S 2,246.67
EA S 10,500.00
EA S 325.00
EA S 1,500.00
EA S 300.00
EA S 390.00
EA S 1,100.00
EA S 1,933.57
EA S 406.09
EA S 507.62
EA S 609.14
EA S 69.00
LF S 1.00
LF S 0.38
LF S 1.00
LF S 0.58
LF S 3.00
LF S 2.03
LF S 1.56
LF S 4.73
LF S 2.50
LF S 13.00
LF S 2.40
LF S 47.00
LF S 13.00
LF S 15.00
LF S 16.68
LF S 1.50
LF S 3.93
LF S 2.40
LF S 75.73

Page 35 of 43

MAXIMUM

4,049.24
11,100.00
3,553.30
10,659.90
14,400.00
1,096.00
1,500.00
571.49
999.75
7,500.00
5,394.00
2,050.00
3,845.48
3,500.00
407.77
25.00
67.20
36.00
25.00
36.17
2.03
14.50
52.78
28.00
20.00
31.50
89.90
139.10
62.00
79.50
31.36
22.00
13.80
75.73
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AVERAGE

3,410.32
9,693.75
3,535.53
6,594.65
13,283.11
655.43
1,500.00
449.02
573.83
3,978.02
3,839.11
942.67
1,297.55
1,288.94
142.15
13.37
9.08
4.35
4.20
7.87
2.03
5.59
32.93
6.38
14.91
7.18
82.20
21.09
25.94
27.97
5.52
5.09
12.45
75.73
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STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

56200
56202
56205
60120
60210
60403
60404
60410
60450
60452
60490
60515
61121
61126
61132
61137
61138
61145
61150
61171
61176
61177
61181
61186
61187
61191
61195
61211
61213
61214
61215
61233
61234
61235

ITEM DESCRIPTION

TRENCH EXCAVATION ECI-1

TRENCH EXCAVATION ECI-2

TEST BORE

STRUCTURE EXCAVATION

TEMPORARY SHEET PILING

CONCRETE CLASS A3

CONCRETE CLASS A4

CONCRETE CLASS A4 (LIGHTWEIGHT)

CONC. CL. A4 BRIDGE APPR. SLAB

REINF. STEEL BRIDGE APPR. SLAB

BRIDGE DECK GROOVING

GUARDRAIL, THRIE BEAM SUPER STRUC
PRESTR.CONC.SLAB 3'X15"X(+20'-25'
PRESTR.CONC.SLAB 3'X15"X(+25'-30'
PRESTR.CONC.SLAB 3'X18"X(+30'-35'
PRESTR.CONC.SLAB 3'X18"X(+35'-40'
PRESTR.CONC.SLAB 3'X21"X(+35'-40'
PRESTR.CONC.SLAB 3'X21"X(+45'-50'

PRESTR. CONC. SLAB 3' X 21" X(+50' - 55
PRESTR. CONC. SLAB 4' X 15" X( 20' - 25'
PRESTR. CONC. SLAB 4' X 15" X(+25' - 30'
PRESTR. CONC. SLAB 4' X 18" X( 25' - 30
PRESTR. CONC. SLAB 4' X 18" X(+30' - 35'
PRESTR. CONC. SLAB 4' X 18" X(+35' - 40'
PRESTR. CONC. SLAB 4' X 21" X(+35' - 40'
PRESTR. CONC. SLAB 4' X 21" X(+40' - 45'
PRESTR. CONC. SLAB 4' X 21" X(+45' - 50'
PREST.CONC.BEAM,BULB-T 29" DEPTH +50'-60
PREST.CONC.BEAM,BULB-T 37" DEPTH +50'-60
PREST.CONC.BEAM,BULB-T 37" DEPTH +60'-70
PREST.CONC.BEAM,BULB-T 37" DEPTH +70'-80
PREST.CONC.BEAM,BULB-T 53" DEPTH +70'-80
PREST.CONC.BEAM,BULB-T 53" DEPTH +80'-90
PREST.CONC.BEAM,BULB-T 53" DEPTH +90'-10
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UNIT MINIMUM
LF $ 3.20
LF $ 39.78
EA $ 600.00
cyY $ 45.00
SF $ 45.00
cyY $ 645.00
cyY $ 500.00
cyY $ 1,450.00
cyY $ 308.37
LB $ 1.00
Sy $ 2.00
LF $ 130.00
EA $ 12,250.00
EA $ 9,200.00
EA $ 10,000.00
EA $ 11,000.00
EA $ 11,750.00
EA $ 12,525.00
EA $ 19,750.00
EA $ 8,500.00
EA $ 13,000.00
EA $ 10,500.00
EA $ 10,000.00
EA $ 12,000.00
EA $ 15,750.00
EA $ 11,900.00
EA $ 15,000.00
EA $ 21,000.00
EA $ 41,000.00
EA $ 42,000.00
EA $ 46,000.00
EA $ 34,000.00
EA $ 30,000.00
EA $ 33,400.00
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MAXIMUM

39.20
319.00
8,000.00
45.00
45.00
1,275.00
2,985.00
1,450.00
725.00
1.99
95.00
130.00
12,250.00
12,000.00
11,750.00
12,000.00
17,300.00
19,300.00
19,750.00
14,500.00
13,000.00
10,500.00
12,000.00
12,200.00
21,500.00
11,900.00
19,200.00
21,000.00
41,000.00
42,000.00
52,000.00
34,000.00
30,000.00
33,400.00
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AVERAGE

9.78
84.52
1,751.11
45.00
45.00
1,076.21
883.54
1,450.00
516.58
1.20

5.39
130.00
12,250.00
9,760.00
10,250.00
11,666.67
15,565.63
14,631.10
19,750.00
11,500.00
13,000.00
10,500.00
11,187.50
12,096.55
18,050.00
11,900.00
16,533.33
21,000.00
41,000.00
42,000.00
47,428.57
34,000.00
30,000.00
33,400.00



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

61236
61242
61244
61246
61247
61256
61266
61267
61638
61639
61640
61642
61649
61655
61677
61678
61679
61683
61685
61701
61710
61711
61712
61713
61760
61811
61812
61813
61821
61822
62004
62010
62024
62031

ITEM DESCRIPTION

PREST.CONC.BEAM,BULB-T 53" DEPTH +100'-1
PREST.CONC.BEAM,BULB-T 61" DEPTH +60'-70
PREST.CONC.BEAM,BULB-T 61" DEPTH +80'-90
PREST.CONC.BEAM,BULB-T 61" DEPTH +100'-1
PREST.CONC.BEAM,BULB-T 61" DEPTH +110'-1
PREST.CONC.BEAM,BULB-T 69" DEPTH +110'-1
PREST.CONC.BEAM,BULB-T 77" DEPTH +110'-1
PREST.CONC.BEAM,BULB-T 77" DEPTH +120'-1
PRESTR. CONC. BOX BEAM 3' X 2'3" X (+50'
PRESTR. CONC. BOX BEAM 3' X 2'3" X (+55'
PRESTR. CONC. BOX BEAM 3' X 2'3" X (+60'
PRESTR. CONC. BOX BEAM 3' X 2'3" X (+65'
PRESTR. CONC. BOX BEAM 3' X 2'9" X (45'-
PRESTR. CONC. BOX BEAM 3' X 2'9" X (+75'
PRESTR. CONC. BOX BEAM 4' X 2'3" X (+50'
PRESTR. CONC. BOX BEAM 4' X 2'3" X (+55'
PRESTR. CONC. BOX BEAM 4' X 2'3" X (+60'
PRESTR. CONC. BOX BEAM 4' X 2'9" X (+60'
PRESTR. CONC. BOX BEAM 4' X 2'9" X (+70'

CR RE.STEEL LOW CARBON\CHROMIUM
WELDED WIRE FABRIC

CORROSION RESISTANT REINF.STEEL CL. |
CORROSION RESISTANT REINF.STEEL CL. Il
CORROSION RESISTANT REINF.STEEL CL. 1l
ERECTION OF STRUCT. STEEL

STR.STEEL PLATE GIRDER ASTM A709 GRADES50
STR.ST.PLATE GIRDER ASTM A709 GR.50W
STR.ST.PLATE GIRDER ASTM A709 GR.HPS50W
STR.STEEL ROLLED BEAM ASTM A709 GRADES0
STR.STEEL ROLLED BEAM ASTM A709 GRADE50W
ARCHITECTURAL TREATMENT

CONCRETE PARAPET

CONCRETE PARAPET 42"

RAILING,KANSAS CORRAL 27" W/OUT CURB

UNIT MINIMUM
EA S 29,000.00
EA S 27,600.00
EA S 35,000.00
EA S 32,000.00
EA S 40,000.00
EA S 32,396.46
EA. S 45,000.00
EA S 45,000.00
EA S 14,750.00
EA S 22,000.00
EA S 25,000.00
EA S 17,000.00
EA S 36,000.00
EA S 25,000.00
EA S 14,750.00
EA S 28,000.00
EA S 20,000.00
EA S 34,500.00
EA S 37,500.00
LB S 2.30
LB S 2.50
LB S 2.00
LB S 1.10
LB S 2.80
LS S 105,000.00
LS S 400,000.00
LS S 162,500.00
LS S 800,000.00
LS S 25,000.00
LS S 215,000.00
SY S 124.43
LF S 52.00
LF S 71.00
LF S 175.00
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MAXIMUM

41,500.00
27,600.00
35,000.00
33,400.00
43,009.50
32,396.46
45,000.00
45,000.00
14,750.00
22,000.00
27,000.00
17,000.00
36,000.00
25,000.00
27,000.00
28,000.00
27,000.00
34,500.00
37,500.00
2.45

2.50

3.25

5.00

3.79
105,000.00
400,000.00
11,200,000.00
800,000.00
25,000.00
215,000.00
1,500.00
225.00
185.00
175.00
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AVERAGE

39,714.29
27,600.00
35,000.00
32,840.00
41,038.68
32,396.46
45,000.00
45,000.00
14,750.00
22,000.00
25,666.67
17,000.00
36,000.00
25,000.00
18,678.57
28,000.00
20,538.46
34,500.00
37,500.00
2.38

2.50

2.23

3.57

3.11
105,000.00
400,000.00
1,711,863.69
800,000.00
25,000.00
215,000.00
333.87
118.88
96.72
175.00



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

62032
62033
62041
62042
62043
62044
62045
62046
62088
62115
62116
62201
62401
62402
62403
62404
62405
62406
62491
62493
62503
62504
62505
64005
64011
64030
64032
64036
64040
64045
64101
64102
64110
64112

ITEM DESCRIPTION
RAILING,KANSAS CORRAL 32" W/CURB

RAILING,KANSAS CORRAL 32" W/OUT CURB

RAILING, BR27C 1 RAIL

RAILING, BR27C 2 RAILS

RAILING, BR27C 3 RAILS

RAILING, BR27C 4 RAILS

RAILING, BR27D 2 RAILS

RAILING, BR27D 3 RAILS

RAILING, SBO1D

TRAF. BARR. SER. CONC. SINGLE FACE
TRAF. BARR. SER. CONC. DOUBLE FACE
WATERPROOFING

TOOTH EXP.JT.TOOTH THICK.1 3/4
TOOTH EXP.JT.TOOTH THICK. 2"
TOOTH EXP.JT.TOOTH THICK.2 1/4
TOOTH EXP.JT.TOOTH THICK.2 1/2
TOOTH EXP.JT.TOOTH THICK.2 3/4
TOOTH EXP.JT.TOOTH THICK. 3"
ELASTOMERIC EXPANS. DAM 0"-2"
ELASTOMERIC EXPANS. DAM 3+"-4"
PREF. ELASTOMERIC JT.SEALER 3"
PREF. ELAST. JT. SEALER 3 1/2"

PREF. ELAST. JT. SEALER 4"

SELECT MATL. TY. | MIN. CBR-30
STRUCTURE EXCAVATION

POROUS BACKFILL

GEOCOMPOSITE WALL DRAIN

PIPE UNDERDRAIN 6"

STEEL SHEET PILING

TEMPORARY SHEET PILING
DYNAMIC PILE TEST (FRICTION PILES)
DYNAMIC PILE TEST (END BEARING PILES)
STEEL PILES 10"

STEEL PILES 12"

UNIT MINIMUM
LF S 110.00
LF S 110.00
LF S 110.00
LF S 230.00
LF S 190.33
LF S 280.00
LF S 206.00
LF S 230.00
LF S 400.00
LF S 45.00
LF S 45.00
SY S 50.00
LF S 1,200.00
LF S 1,100.00
LF S 1,100.00
LF S 1,200.00
LF S 1,970.00
LF S 1,400.00
LF S 250.00
LF S 525.00
LF S 45.00
LF S 60.00
LF S 75.00
TON S 17.00
Ccy S 12.50
CcY S 50.00
SY S 12.00
LF S 6.00
SF S 30.00
SF S 25.00
EA S 2,600.00
EA S 784.00
LF S 31.00
LF S 35.00
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MAXIMUM

240.00
344.00
275.00
825.00
310.00
280.00
715.00
620.00
400.00
200.00
45.00
75.00
1,200.00
1,100.00
1,100.00
1,200.00
1,970.00
1,400.00
250.00
525.00
100.00
100.00
96.76
65.00
157.60
150.00
180.00
61.50
48.00
130.00
18,000.00
7,500.00
400.00
157.00
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AVERAGE

175.49
207.87
210.25
281.60
264.64
280.00
305.34
380.07
400.00
95.47
45.00
50.83
1,200.00
1,100.00
1,100.00
1,200.00
1,970.00
1,400.00
250.00
525.00
77.41
79.57
87.43
33.93
39.92
89.67
31.85
16.27
32.62
79.73
3,880.53
2,711.37
56.91
65.68



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

64114
64414
64416
64418
64420
64755
64759
64765
64768
64775
64778
64818
64828
64848
65004
65013
65014
65022
65200
65201
65211
65212
65213
65700
65824
65825
65828
66115
66120
66126
66127
66238
66239
66354

ITEM DESCRIPTION

STEEL PILES 14"

PRESTR. CONCRETE PILES 14"

PRESTR. CONCRETE PILES 16"

PRESTR. CONCRETE PILES 18"

PRESTR. CONCRETE PILES 20"

PILE POINT FOR 10" STEEL PILE

DRIVING TEST FOR 10" STEEL PILE

PILE POINT FOR 12" STEEL PILE

DRIVING TEST FOR 12" STEEL PILE

PILE POINT FOR 14" STEEL PILE

DRIVING TEST FOR 14" STEEL PILE
DRIVING TEST FOR 14" PRESTR. CONC. PILE
DRIVING TEST FOR 18" PRESTR. CONC. PILE
DRIVING TEST FOR 20" PRESTR. CONC.PILE
ARCHITECTURAL TREATMENT

CONCRETE CLASS A3

CONCRETE CLASS A4

CONCRETE CLASS B2

REINF. STEEL

CR RE.STEEL LOW CARBON\CHROMIUM
CORROSION RESISTANT REINF.STEEL CL. |
CORROSION RESISTANT REINF.STEEL CL. II
CORROSION RESISTANT REINF.STEEL CL. 11l
CONCRETE PARAPET

RAILING, BR27C 1 RAIL

RAILING, BR27C 2 RAILS

RAILING, BR27D 2 RAILS

TEMP. CAUSEWAY

COFFERDAM

DRY RIPRAP CL.I 26"

DRY RIPRAP CL.| 26"

DRY RIPRAP CL.II 38"

DRY RIPRAP CL.11 38"

DRY RIPRAP CL.III 53"
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UNIT MINIMUM
LF S 55.00
LF S 45.00
LF S 82.00
LF S 186.38
LF S 137.26
EA S 100.00
LF S 60.00
EA S 53.00
LF S 56.00
EA S 100.00
LF S 140.00
LF S 110.00
LF S 306.65
LF S 185.00
SY S 81.15
CcY S 270.00
Ccy S 500.00
CY S 300.00
LB S 0.91
LB S 2.00
LB S 1.60
LB S 5.00
LB S 2.75
LF S 140.00
LF S 212.59
LF S 250.00
LF S 220.00
LS S 45,500.00
EA S 1,500.00
SY S 88.00
TON S 25.00
SY S 60.00
TON S 20.00
TON S 42.00
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MAXIMUM

122.18
60.00
170.00
186.38
145.00
125.00
175.00
220.00
155.00
166.75
165.00
110.00
306.65
289.47
250.00
1,500.00
1,250.00
489.52
4.06
2.45
5.26
5.00
2.75
225.00
212.59
250.00
220.00
1,044,000.00
223,000.00
175.00
150.00
138.00
95.00
96.18
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AVERAGE

69.35
46.42
134.81
186.38
137.98
112.99
135.42
106.51
77.77
124.69
159.89
110.00
306.65
271.66
150.51
661.95
717.52
371.26
1.17
2.05
2.16
5.00
2.75
208.65
212.59
250.00
220.00
331,700.00
30,298.57
116.23
50.23
95.91
59.17
78.48



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

66430
66720
66740
66750
66801
66810
67051
67088
67110
67400
67450
68010
68016
68023
68024
68027
68028
68029
68040
68047
68074
68076
68090
68091
68093
68100
68101
68103
68107
68108
68113
68114
68115
68160

ITEM DESCRIPTION

GROUTED RIPRAP 30"

CONC. BLOCK SLOPE PROTECTION

CONC. SLAB SLOPE PROTECTION 4"

CONC. SLAB SLOPE PROTECTION 6"
WATERPROOFING

DAMP-PROOFING

ARCHITECTURAL TREATMENT

PED. FENCE 8'

TRAFFIC BARRIER SERVICE CONC.

DECK DRAINAGE SYSTEM

NAVIGATION LIGHTS

PARAPET, CONCRETE

RAILING, TEXAS T-6

RAILING,KANSAS CORRAL 32" W/OUT CURB
RAILING, BR27C 1 RAIL

RAILING, BR27C 4 RAILS

RAILING, BR27D 2 RAILS

RAILING, BR27D 3 RAILS

CONCRETE CLASS A4

CONCRETE PARAPET 42"

SHOTCRETE, CLASS A

SHOTCRETE, CLASS B

BRIDGE DECK GROOVING

CORROSION RESISTANT REINF.STEEL CL. |
CORROSION RESISTANT REINF.STEEL CL. 11l
REINF. STEEL

CR RE.STEEL LOW CARBON\CHROMIUM

CR REINF. STEEL SOLID STAINLESS
STR.STEEL PLATE GIRDER ASTM A709 GR. 50
STR.STEEL PLATE GIRDER ASTM A709 GR. 50W
STR.STEEL ROLLED BEAM ASTM A709 GR. 50
STR.STEEL ROLLED BEAM ASTM A709 GR. 50W
STRUCT. STEEL

BEARING PADS REPLACEMENT

UNIT MINIMUM
SY S 192.00
SY S 100.00
SY S 80.00
SY S 150.00
SY S 26.00
SY S 25.00
SY S 185.00
LF S 30.00
LF S 42.00
LS S 5,900.00
LS S 35,000.00
LF S 67.00
LF S 50.00
LF S 125.00
LF S 240.00
LF S 250.00
LF S 225.00
LF S 250.00
Ccy S 554.93
LF S 182.00
SF S 90.00
SF S 130.00
SY S 2.50
LB S 1.85
LB S 3.00
LB S 2.00
LB S 3.00
LB S 5.00
LS S 225,000.00
LS S 360,000.00
LS S 68,000.00
LS S 388,000.00
LS S 6,000.00
EA S 1,200.00
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MAXIMUM

192.00
100.00
305.00
150.00
34.00
26.00
360.00
125.00
42.00
350,000.00
35,000.00
400.00
125.00
516.00
315.00
250.00
275.00
375.00
7,500.00
182.00
200.00
220.00
58.00
10.00
60.00

5.00

5.00

12.25
270,000.00
3,635,000.00
120,000.00
388,000.00
176,400.00
2,750.00
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AVERAGE

192.00
100.00
108.63
150.00
28.41
25.58
279.23
86.81
42.00
106,612.50
35,000.00
230.97
91.98
260.83
305.67
250.00
250.00
256.94
911.19
182.00
115.99
141.31
6.04

2.36

3.75

3.32

4.05

5.66
247,500.00
1,533,390.00
94,000.00
388,000.00
91,200.00
1,333.94



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

68162
68164
68166
68258
68265
68270
68308
68312
68314
68315
68320
68322
68330
68332
68342
68345
68347
68400
68500
68550
68552
68553
68554
68555
68556
68557
68558
68560
68561
68562
68564
68566
68570
68572

ITEM DESCRIPTION

BEAM SEAT REPAIR
BEARING PLATES
ANCHOR BOLT REPLACEMENT

REMOVAL OF ASPHALT CONCRETE OVERLAY

CONC. CLASS A-4 BRIDGE APPR. SLAB
REINF. STEEL BRIDGE APPR. SLAB
TYPE A PATCHING

TYPE A PATCHING (HES)

TYPE A MILLING (1" DEPTH)

TYPE A MILLING (1 1/2" DEPTH)

TYPE B PATCHING

TYPE B PATCHING (HES)

TYPE C PATCHING

TYPE C PATCHING (HES)

CRACK REPAIRS

GRAVITY FILL POLYMER CRACK SEALING
GRAVITY FILL POLYMER CRACK SEALING
WATERPROOFING

LUMBER, TREATED

ELASTOMERIC EXP. DAM 0"-2"
ELASTOMERIC EXP. DAM 2+"-3"
ELASTOMERIC EXP. DAM 3+"-4"
ELASTOMERIC EXP. DAM 4+"-5"
PREF. ELAST. JT. SEALER 1 3/4"

PREF. ELAST. JT. SEALER 2"

PREF. ELAST. JT. SEALER 2 1/2"

PREF. ELAST. JT. SEALER 1 5/8"

PREF. ELAST. JT. SEALER 3"

PREF. ELAST. JT. SEALER 3 1/2"

PREF. ELAST. JT. SEALER 4"

PREF. ELAST. JT. SEALER 4 1/2"

PREF. ELAST. JT. SEALER 5"
EXPANSION JOINT REMOVAL
EXPANSION JOINT RECONSTRUCTION
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UNIT MINIMUM
EA S 1,000.00
LB S 8.50
EA S 200.00
SY S 7.50
Ccy S 325.00
LB S 1.00
SY S 200.00
SY S 225.00
SY S 15.00
SY S 16.00
SY S 400.00
SY S 318.00
SY S 650.00
SY S 350.00
LF S 100.00
LF S 4.00
SY S 18.00
SY S 31.00
MFBM S 7,000.00
LF S 100.00
LF S 100.00
LF S 100.00
LF S 400.00
LF S 38.00
LF S 33.00
LF S 31.00
LF S 38.00
LF S 52.00
LF S 60.00
LF S 49.00
LF S 100.00
LF S 90.00
LF S 23.75
LF S 130.00
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MAXIMUM

2,800.00
8.50
5,000.00
60.00
600.00
1.15
200.00
650.00
332.81
77.00
400.00
1,000.00
650.00
1,850.00
100.00
50.00
75.00
61.00
7,000.00
375.00
800.00
800.00
400.00
100.00
104.50
100.00
100.00
100.00
100.00
145.00
100.00
178.00
200.00
302.00
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AVERAGE

1,514.29
8.50
445.89
24.03
441.15
1.11
200.00
386.23
18.11
29.76
400.00
466.16
650.00
919.06
100.00
23.36
26.69
32.09
7,000.00
213.56
270.77
494.48
400.00
69.61
56.19
62.83
63.17
81.41
84.50
89.11
100.00
138.96
112.87
180.52



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

68573
68574
68576
68578
68579
68580
68590
68600
68610
68612
68638
68710
68760
68762
68764
69005
69007
69009
69010
69011
69030
69036
69040
69060
69074
69076
69091
69092
69093
69100
69101
69114
69427
69491

ITEM DESCRIPTION

EXPANSION JOINT RECONSTRUCTION (HES)
CLEAN AND RESEAL EXPANSION JOINT
SAW CUTTING

BACK WALL RECONSTRUCTION

BACK WALL RECONSTRUCTION (HES)
BEAM END REPAIR

JACKING AND BLOCKING

CONC. SUPERSTR. SURFACE REPAIR

LATEX HYDRAULIC CEMENT CONCRETE
SILICA FUME HYDRAULIC CEMENT CONCRETE
EPOXY CONC. OVERLAY

TRAF. BARRIER SERVICE CONC.
TRAF.BARR.SER.CONC.SINGLE FACE
TRAF.BARR.SER.CONC.DOUBLE FACE
BARR.SER.CONC.SINGLE FACE PAR (NCHRP350)
SELECT MATL. TY. | MIN. CBR-30
FLOWABLE BACKFILL

POROUS BACKFILL

PIPE UNDERDRAIN 6"

STRUCTURE EXCAVATION

CONCRETE CLASS A3

CONCRETE CLASS T3

CONCRETE CLASS A4

SHEET PILES, STEEL

SHOTCRETE, CLASS A

SHOTCRETE, CLASS B

CORROSION RESISTANT REINF.STEEL CL. |
CORROSION RESISTANT REINF.STEEL CL. Il
CORROSION RESISTANT REINF.STEEL CL. 11l
REINF. STEEL

CR RE.STEEL LOW CARBON\CHROMIUM
STEEL PILE 14"

DYNAMIC PILE TEST (END BEARING PILES)
CRACK REPAIRS (PIERS)
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UNIT MINIMUM
LF S 140.00
LF S 30.00
LF S 5.00
LF S 200.00
LF S 125.00
EA S 580.00
EA S 734.00
SY S 600.00
SY S 120.00
SY S 95.00
SY S 15.00
LF S 33.00
LF S 10.50
LF S 0.01
LF S 0.01
TON S 25.00
CcY S 100.00
CY S 60.00
LF S 4.50
CY S 24.00
Ccy S 450.00
CY S 475.00
Cy S 850.00
SF S 30.00
SF S 125.00
SF S 50.00
LB S 2.00
LB S 4.20
LB S 3.50
LB S 1.00
LB S 3.00
LF S 60.00
EA S 2,300.00
LF S 62.00
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MAXIMUM

250.00
140.00
300.00
200.00
500.00
3,500.00
12,200.00
2,750.00
150.00
96.00
170.00
33.00
65.00
75.00
0.01
80.00
1,100.00
250.00
150.00
650.00
4,760.00
475.00
1,400.00
30.00
150.00
150.00
6.73
4.20
3.50
6.38
3.00
60.00
4,000.00
200.00
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AVERAGE

214.55
48.52
98.20

200.00

261.47

758.78

2,015.57
1,065.93

149.24
95.95
42.41
33.00
41.82
39.69

0.01
36.40

215.17

180.64
16.14
51.27

610.96

475.00

1,012.68
30.00

125.29

54.03
2.54
4.20
3.50
1.15
3.00

60.00

3,150.00
112.50



STATEWIDE AVERAGES DECEMBER 1, 2014 THROUGH DECEMBER 1, 2016

ITEM

69492
69500
69620
69627
69639
69680
69685
69700
69740
69750
69805
70010
70012
70110
70111
70112
70113
70114
70115
85150

ITEM DESCRIPTION

CRACK REPAIRS(ABUT.)

CONCRETE SUBSTRUCT. SURFACE REPAIR

COFFERDAM

DRY RIPRAP CL. |

DRY RIPRAP CL. Il

EROSION CONTROL RIPRAP

EROSION CONTROL STONE

CONCRETE PARAPET

CONCRETE SLAB SLOPE PROTECTION 4"
CONCRETE SLAB SLOPE PROTECTION 6"
WATERPROOFING

SITE RESTORATION

CLOSE SEPTIC TANK

FRIABLE ACM

FRIABLE ACM

CAT Il NF ACM

CAT IINF ACM

CAT I NF ACM

CAT INF ACM

PILOT VEHICLE
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UNIT MINIMUM
LF S 60.00
SY S 200.00
EA S 1,500.00
TON S 20.00
TON S 70.00
TON S 100.00
TON S 70.00
LF S 32.85
SY S 90.00
SY S 80.00
SY S 20.50
SY S 2.00
EA S 200.00
SF S 0.01
LF S 10.00
SF S 2.00
LF S 0.01
SF S 0.01
LF S 4.50
HR S 25.00
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MAXIMUM

60.00
5,100.00
122,000.00
337.00
1,000.00
180.00
110.00
180.00
150.00
80.00
60.00
2.00
2,000.00
28.75
23.00
50.00
32.46
125.00
26.98
35.00
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AVERAGE

60.00
1,085.56
20,006.49
158.52
141.56
145.00
91.82
35.33
105.23
80.00
24.57
2.00
244.49
6.63
10.23
4.76
4.67
3.33
5.62
30.38



