



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION

1401 EAST BROAD STREET
RICHMOND, 23219-2000

GREGORY A. WHIRLEY
COMMISSIONER

October 23, 2012

NOTICE OF INTENT TO AWARD

UPC: 99256

Project No. 6007-053-S96

Sycolin Road Overpass of Route 7/15 Bypass Design Build Project

Northern Virginia District

Contract No.: **C00099256DB53**

Mr. Garry A. Palleschi
Vice President
Shirley Contracting Company, LLC
8435 Backlick Road
Lorton, Virginia 22079

Dear Mr. Palleschi:

Shirley Contracting Company, LLC (Shirley) has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$12,185,855.00** and will be recommended for award. Therefore, please make immediate arrangements to provide the Virginia Department of Transportation (VDOT) with the Post Notice of Intent to Award Submittals as noted in the RFP, Part 1, Section 4.4 by **October 26, 2012**.

Furthermore, please provide the items listed below by **October 31, 2012**. All forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/> with the exception of the Escrow Proposal Agreement which has been attached to this letter.

1. Contract Performance Bond (Form C-18a)
2. Contract Payment Bond (Form C-18a)
3. Certificate of Insurance (Form C-73)
4. SWPPP Certification Statement (Form C-45)
5. Subcontractor/Supplier Solicitation and Utilization Form (Form C-48)
6. Escrow Proposal Agreement (Attached to Part 1)

Shirley Contracting Company, LLC.
Contract No.: **C00099256DB53**
Page Two

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

Additionally, attached is RFP Part 3, Exhibit 1 for the above referenced project. Please have the Agreement signed by Shirley's authorized representative and return the Agreement and all requested forms to Mr. Ian Millikan no later than **October 31, 2012**.

You must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. Sanjeev Suri, P.E., the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (703-259-2232). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the VDOT Project Manager for review and approval within ninety (90) days of the Date of Commencement. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on File with the Alternative Project Delivery Office

Don E. Silies
State Construction Contract Officer

Attachments

cc: Garrett Moore, P.E., Northern Virginia District Administrator
Helen Cuervo, P.E., Northern Virginia District Construction Engineer
Sanjeev Suri, P.E. Northern Virginia District Project Manager
Shailendra Patel, P.E., Director, Alternate Project Delivery Office
Jeff Roby P.E., Design-Build Program Manager, Alternate Project Delivery Office